SERVICE AGREEMENT BETWEEN

BLOOM ROOFING SYSTEMS

AND 

CITY OF ANN ARBOR

THIS AGREEMENT is made on the 2nd day of October, 2007, between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 100 N. Fifth Avenue, Ann Arbor, Michigan 48104  (“City”) and Bloom Roofing Systems (“Contractor”), a Michigan Corporation, whose address is 1477 East N. Territorial Rd., Whitmore Lake, MI  48189
Based upon the mutual promises below, the Contractor and the City agree as follows:

ARTICLE I - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary, and prepare, submit, modify all plans/drawing for permits, apply and obtain permits, inspections and approvals to comply with City code requirements; and to abide by all the duties and responsibilities applicable to it for the project titled: ROOF REPLACEMENTS FOR PARKS

BUILDINGS AND OPTIONAL FIRE STATION #4 in accordance with the requirements and provisions of the following documents, including all written modifications incorporated into any of the documents, which are incorporated as part of this Contract:

	Human Rights Division Contract          
Compliance Forms

Living Wage Declaration of  

             Compliance Forms 

             (if applicable)

Bid Forms

Proposal

Contract and Exhibits

Bonds

	General Conditions

Standard Specifications

Detailed Specifications

Addenda


ARTICLE II - Definitions

Administering Department means Fleet and Facility Services

Supervising Professional means D.L. Crum or other persons acting under the authorization of the Director of the Administering Department.

Project means ROOF REPLACEMENTS FOR PARKS BUILDINGS AND OPTIONAL ROOF REPLACEMENT TO FIRE STATION #4, BID NO. ITB-3895

ARTICLE III - Time of Completion

(A) The work to be completed under this Contract shall begin immediately after the Contractor’s receipt of a fully executed Contract.

 (B)
       The entire work for this Contract shall be completed within 90 consecutive calendar days after written receipt of notice to proceed from Owner.  Weather factors affecting work will be taken into account in writing.

 (C)
       Failure to complete all the work within the time specified above, including any extension granted in writing by the Supervising Professional, shall obligate the Contractor to pay the City, as liquidated damages and not as a penalty, an amount equal to $150 for each calendar day of delay in the completion of all the work.  If any liquidated damages are unpaid by the Contractor, the City shall be entitled to deduct these unpaid liquidated damages from the monies due the Contractor.

As an independent requirement, where the Detailed Specifications identify certain portions of the work to be completed within a shorter period of time and the Contractor fails to complete each portion within the shorter period specified for each portion, including any extension granted in writing by the Project Supervisor, the City is entitled to deduct from the monies due the Contractor, as liquidated damages and not as a penalty, the amount identified in the Detailed Specifications for each portion of the work not timely completed for each calendar day of delay in completion of each portion of the work.

The liquidated damages are for the non-quantifiable aspects of any of the previously identified events and do not cover actual damages that can be shown or quantified nor are they intended to preclude recovery of actual damages in addition to the recovery of liquidated damages.

Liquidated damages under this section are in addition to any liquidated damages due under Section 5 of the General Conditions.

ARTICLE IV - The Contract Sum

(A)
The City shall pay to the Contractor for the performance of the Contract, the L.S. Prices as given in the Bid Forms for the estimated total of:

Two Hundred and Sixty One Thousand Dollars ($261,000)
(B)
The amount paid shall be equitably adjusted to cover changes in the work ordered by the Supervising Professional but not required by the contract documents.  

ARTICLE V - Assignment

This Contract may not be assigned or subcontracted without the written consent of the City. 

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under this Contract.

Whenever possible, each provision of the contract will be interpreted in a manner as to be effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision will not invalidate the remainder of the contract.

ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a contract of employment but is a contract to accomplish a specific result.  Contractor is an independent contractor performing services for the City.  Nothing contained in this Contract shall be deemed to constitute any other relationship between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not become, overdue or in default to the City for any contract, debt, or any other obligation to the City  including real or personal property taxes. City shall have the right to set off any such debt against compensation awarded for services under this agreement.

ARTICLE VIII - Notice  

All notices given under this contract shall be in writing, and shall be by personal delivery or by certified mail with return receipt requested to the parties at their respective addresses as specified in the contract documents or other address the Contractor may specify in writing..

ARTICLE IX - Indemnification

To the fullest extent permitted by law, for any loss not covered by insurance under this contract, Contractor shall indemnify, defend and hold harmless the City, its officers, employees and agents harmless from all suits, claims, judgments and expenses including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which is in any way connected or associated with this contract, by the Contractor or anyone acting on the Contractor’s behalf under this contract. Contractor shall not be responsible to indemnify the City for losses or damages caused by or resulting from the City’s sole negligence.

ARTICLE X - Entire Agreement

This Contract represents the entire understanding between the City and the Contractor and it supersedes all prior representations or agreements whether written or oral. Neither party has relied on any prior representations in entering into this Contract. This Contract may be altered, amended or modified only by written amendment signed by the City and the Contractor.

	FOR CONTRACTOR
	FOR THE CITY OF ANN ARBOR     

	By: ____________________________

Its: _________________________
	By________________________

     John Hieftje, Mayor

	Company:____________________

____________________________
	By________________________

     Jacqueline Beaudry, City Clerk

	
	Approved as to substance
By __________________________                     Roger W. Fraser, City Administrator                         
       

	
	By___________________________
    

     Sue F. McCormick,

     Public Services Administrator

	
	Approved as to form and content
By________________________     
     Stephen K. Postema, City Attorney


GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents

The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.  The intention of the documents is to include all labor and materials, equipment and transportation necessary for the proper execution of the work. Materials or work described in words which so applied have a well-known technical or trade meaning have the meaning of those recognized standards.

In case of a conflict among the contract documents listed below in any requirement(s), the requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) Proposal.


Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the Supervising Professional, schedules showing the order in which the Contractor proposes to carry on the work.  They shall include the dates at which the Contractor will start the several parts of the work, the estimated dates of completion of the several parts, and important milestones within the several parts.


Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of existing structures and shall determine to its own satisfaction the conditions to be encountered, the nature of the ground, the difficulties involved, and all other factors affecting the work proposed under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any additional compensation unless conditions are clearly different from those which could reasonably have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery and in every case prior to submitting its Bid, of every error or omission in the bidding documents that would be identified by a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or time to complete the work under this Contract for extra expenses or time spent as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed directly on the site in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide satisfactory proof of compliance with the contract provisions required by the Section."

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided in the Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

Further, to the extent that any employees of the Contractor providing services under this contract are not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as amended, which in part states:

1:814. Applicability.
(1)
This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in Section 1:813 that employs or contracts with five (5) or more individuals; provided, however, that this Chapter shall not apply to a non‑profit contractor/vendor or non‑profit grantee unless it employs or contracts with ten (10) or more individuals.

(2)
This Chapter shall apply to any grant, contract, or subcontract or other form of financial assistance awarded to or entered into with a contractor/vendor or grantee after the effective date of this Chapter and to the extension or renewal after the effective date of this Chapter of any grant, contract, or subcontract or other form of financial assistance with a contractor/vendor or grantee.

1:815. Living Wages Required.
(1)
Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered employees a living wage as established in this Section.

(a)
For a covered employer that provides employee health care to its employees, the living wage shall be $10.33 an hour, or the adjusted amount hereafter established under Section 1:815(3).

(b)
For a covered employer that does not provide health care to its employees, the living wage shall be $11.96 a hour, or the adjusted amount hereafter established under Section 1:815(3).

(2)
In order to qualify to pay the living wage rate for covered employers providing employee health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said health care coverage and payment therefor to the City Administrator or his/her designee.

(3)
The amount of the living wage established in this Section shall be adjusted upward no later than April 30, 2007, and every year thereafter by a percentage equal to the percentage increase, if any, in the federal poverty guidelines as published by the United States Department of Health and Human Services for the years 2001 and 2007.  Subsequent annual adjustments shall be based upon the percentage increase, if any, in the United States Department of Health and Human Services poverty guidelines when comparing the prior calendar year's poverty guidelines to the present calendar year's guidelines.  The applicable percentage amount will be converted to an amount in cents by multiplying the existing wage under Section 1.815(1)(b) by said percentage, rounding upward to the next cent, and adding this amount of cents to the existing living wage levels established under Sections 1:815(1)(a) and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify any covered employer of this adjustment by posting a written notice in a prominent place in City Hall, and, in the case of a covered employer that has provided an address of record to the City, by a written letter to each such covered employer.
Section 5 - Non-Discrimination

The Contractor agrees to comply with the nondiscrimination provisions of Chapter 112 of the Ann Arbor City Code and to take affirmative action to assure that applicants are employed and that employees are treated during employment in a manner which provides equal employment opportunity and tends to eliminate any inequality based upon race, national origin or sex.  The Contractor agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City Code and in particular the following excerpts:

9:161
NONDISCRIMINATION BY CITY CONTRACTORS
(1)
All contractors proposing to do business with the City of Ann Arbor shall satisfy the nondiscrimination administrative policy adopted by the City Administrator in accordance with the guidelines of this section. All contractors shall receive approval from the Director prior to entering into a contract with the City, unless specifically exempted by administrative policy.  All City contractors shall take affirmative action to insure that applicants are employed and that employees are treated during employment in a manner which provides equal employment opportunity and tends to eliminate inequality based upon race, national origin or sex.

(2)
Each prospective contractor shall submit to the City data showing current total employment by occupational category, sex and minority group.  If, after verifying this data, the Director concludes that it indicates total minority and female employment commensurate with their availability within the contractor's labor recruitment area, i.e., the area from which the contractor can reasonably be expected to recruit, said contractor shall be accepted by the Director as having fulfilled affirmative action requirements for a period of one year at which time the Director shall conduct another review.  Other contractors shall develop an affirmative action program in conjunction with the Director.  Said program shall include specific goals and timetables for the hiring and promotion of minorities and females.  Said goals shall reflect the availability of minorities and females within the contractor's labor recruitment area.  In the case of construction contractors, the Director shall use for employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard metropolitan statistical area. Construction contractors determined to be in compliance shall be accepted by the Director as having fulfilled affirmative action requirements for a period of six (6) months at which time the Director shall conduct another review.

(3)
In hiring for construction projects, contractors shall make good faith efforts to employ local persons, so as to enhance the local economy.

(4)
All contracts shall include provisions through which the contractor agrees, in addition to any other applicable Federal or State labor laws:

(a)
To set goals, in conference with the Human Resources Director, for each job category or division of the work force used in the completion of the City work;

(b)
To provide periodic reports concerning the progress the contractor has made in meeting the affirmative action goals it has agreed to;

(c)
To permit the Director access to all books, records and accounts pertaining to its employment practices for the purpose of determining compliance with the affirmative action requirements.

(5)
The Director shall monitor the compliance of each contractor with the nondiscrimination provisions of each contract.  The Director shall develop procedures and regulations consistent with the administrative policy adopted by the City Administrator for notice and enforcement of non-compliance. Such procedures and regulations shall include a provision for the posting of contractors not in compliance.

(6)
All City contracts shall provide further that breach of the obligation not to discriminate shall be a material breach of the contract for which the City shall be entitled, at its option, to do any or all of the following:

(a)
To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any required periodic payments under the contract;

(b)
Declare the contractor ineligible for the award of any future contracts with the City for a specified length of time;

(c)
To recover liquidated damages of a specified sum, said sum to be that percentage of the labor expenditure for the time period involved which would have accrued to minority group members had the affirmative action not been breached;

(d)
Impose for each day of non-compliance, liquidated damages of a specified sum, based upon the following schedule:

	Contract Amount
	Assessed Damages

Per Day of

Non-Compliance

	$    10,000 -    24,999

     25,000 -    99,999

   100,000 -   199,999

   200,000 -   499,999

   500,000 - 1,499,999

1,500,000 - 2,999,999

3,000,000 - 4,999,999

5,000,000 - and above
	$ 25.00

  50.00

100.00

150.00

200.00

250.00

300.00

500.00


(e)
In addition the contractor shall be liable for any costs or expenses incurred by the City of Ann Arbor in obtaining from other sources the work and services to be rendered or performed or the goods or properties to be furnished or delivered to the City under this contract.


Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, light, power, transportation, and other facilities necessary or used for the execution and completion of the work. Unless otherwise specified, all materials incorporated in the permanent work shall be new, and both workmanship and materials shall be of the highest quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

The Contractor shall at all times enforce strict discipline and good order among its employees, and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work assigned.

Adequate sanitary facilities shall be provided by the Contractor.


Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.  For work performed under this Contract, employment preference shall be given  to qualified local residents.


Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringements of any patent rights and shall hold the City harmless from loss on account of infringement except that the City shall be responsible for all infringement loss when a particular process or the product of a particular manufacturer or manufacturers is specified, unless the City has notified the Contractor prior to the signing of the Contract that the particular process or product is patented or is believed to be patented.


Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses necessary for the prosecution of the work. These include but are not limited to City building permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the conduct of the work as drawn and specified. If the Contractor observes that the contract documents are at variance with those requirements, it shall promptly notify the Supervising Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for changes in the work.


Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures of construction and safety programs associated with the work contemplated by this contract. The Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for the Construction Industry" as published by the Construction Safety Commission of the State of Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the public.  It shall continuously maintain adequate protection of all work from damage, and shall take all necessary and reasonable precautions to adequately protect all public and private property from injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss to it's work and to public and private property resulting from lack of reasonable protective precautions, except as may be due to errors in the contract documents, or caused by agents or employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, without special instructions or authorization from the Supervising Professional, permitted to act at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by agreement or in accordance with the terms of Claims for Extra Cost - Section 15.


Section 11 - Inspection of Work

The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in preparation or progress, and the Contractor shall provide proper facilities for access and for inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public authority require any work to be specially tested or approved, the Contractor shall give the Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by the Supervising Professional shall be made promptly, and where practicable at the source of supply. If any work should be covered up without approval or consent of the Supervising Professional, it must, if required by the Supervising Professional, be uncovered for examination and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the work must be uncovered by the Contractor. If the work is found to be in accordance with the contract documents, the City shall pay the cost of re-examination and replacement. If the work is not in accordance with the contract documents, the Contractor shall pay the cost.


Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be responsible to perform all on-site project management for the Contractor. The superintendent shall be experienced in the work required for this Contract. The superintendent shall represent the Contractor and all direction given to the superintendent shall be binding as if given to the Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other directions will be confirmed on written request. The Contractor shall give efficient superintendence to the work, using its best skill and attention.


Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at any time by a written order and without notice to the sureties. If the changes add to or deduct from the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be executed under the conditions of the original Contract except that any claim for extension of time caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, except in an emergency endangering life or property, no extra work or change shall be made unless in pursuance of a written order by the Supervising Professional, and no claim for an addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be determined as provided in Claims for Extra Cost - Section 15.


Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the Supervising Professional may deem proper under any of the following circumstances:

(1)
When work under an extra work order is added to the work under this Contract;

(2)
When the work is suspended as provided in Section 20;

(3)
When the work of the Contractor is delayed on account of conditions which could not have been foreseen, or which were beyond the control of the Contractor, and which were not the result of its fault or negligence;

(4)
Delays in the progress of the work caused by any act or neglect of the City or of its employees or by other Contractors employed by the City;

(5)
Delay due to an act of Government;

(6)
Delay by the Supervising Professional in the furnishing of plans and necessary information;

(7)
Other cause which in the opinion of the Supervising Professional entitles the Contractor to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any other section of the contract, the Contractor understands and agrees that the only available adjustment for events that cause any delays in contract completion shall be extension of the required time for contract completion and that there shall be no adjustments in the money due the Contractor on account of the delay.


Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of the Contract involved extra cost under this Contract, it shall give the Supervising Professional written notice within 7 days after the receipt of the instructions, and in any event before proceeding to execute the work, except in emergency endangering life or property. The procedure shall then be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the contract documents, and for which no item of work is provided in the Contract, and for which no unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-Percentage basis of payment as follows:

(1)
The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and shall receive an additional payment of 15% of all the reasonable costs to cover both its indirect overhead costs and profit;

(2)
The term "Cost" shall cover all payroll charges for employees and supervision required under the specific order, together with all worker's compensation, Social Security, pension and retirement allowances and social insurance, or other regular payroll charges on same; the cost of all material and supplies required of either temporary or permanent character; rental of all power-driven equipment at agreed upon rates, together with cost of fuel and supply charges for the equipment; and any costs incurred by the Contractor as a direct result of executing the order, if approved by the Supervising Professional;

(3)
If the extra is performed under subcontract, the subcontractor shall be allowed to compute its charges as described above. The Contractor shall be permitted to add an additional charge of 5% percent to that of the subcontractor for the Contractor's supervision and contractual responsibility;

(4)
The quantities and items of work done each day shall be submitted to the Supervising Professional in a satisfactory form on the succeeding day, and shall be approved by the Supervising Professional and the Contractor or adjusted at once;

(5)
Payments of all charges for work under this Section in any one month shall be made along with normal progress payments. Retainage shall be in accordance with Progress Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel, overtime or special charges required to perform the work within the time requirements of the Contract.

When extra work is required and no suitable price for machinery and equipment can be determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period the equipment was first used for the extra work. The hourly rate will be deemed to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the like, but not the costs of the operator.


Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering work performed for which it believes payment, under the Contract terms, is due. The submission shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, within 10 days following submission of the invoice, prepare a certificate for payment for the work in an amount to be determined by the Supervising Professional as fairly representing the acceptable work performed during the period covered by the Contractor's invoice. To insure the proper performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material have been delivered to the site but not incorporated in the completed work if the Contractor, in the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or in the case of delivery of a usable portion of the equipment in advance of the total equipment delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum upon completion of erection of all equipment furnished, but not later than 60 days after the date of delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - Section 43, and an updated project schedule per Order of Completion - Section 2.


Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged or that was not done in accordance with the Contract, an equitable deduction from the Contract price shall be made.


Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the Supervising Professional as failing to meet Contract requirements, whether incorporated in the work or not, and the Contractor shall promptly replace and re-execute the work in accordance with the Contract and without expense to the City and shall bear the expense of making good all work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within l0 days after written notice, the City may remove them and, if the removed material has value, may store the material at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses that should have been borne by the Contractor. If the removed material has no value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work and materials have been previously overlooked by the Supervising Professional and accepted or estimated for payment or paid for. If the work or any part shall be found defective at any time before the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a manner satisfactory to the Supervising Professional. The judgment and the decision of the Supervising Professional as to whether the materials supplied and the work done under this Contract comply with the requirements of the Contract shall be conclusive and final.


Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the Supervising Professional will promptly make the inspection. When the Supervising Professional finds the work acceptable under the Contract and the Contract fully performed, the Supervising Professional will promptly sign and issue a final certificate stating that the work required by this Contract has been completed and is accepted by the City under the terms and conditions of the Contract. The entire balance found to be due the Contractor, including the retained percentage, shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1)
The consent of the surety to payment of the final estimate;

(2)
The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City except those arising from:

(1)
unsettled liens;

(2)
faulty work appearing within 12 months after final payment;

(3)
hidden defects in meeting the requirements of the plans and specifications;

 (4)
manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and still unsettled.


Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for expense incurred by the Contractor in connection with the work under this Contract as a result of the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written notice to suspend, then the Contractor may abandon that portion of the work suspended and will be entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant expense, and anticipated profit.


Section 21 - Delays and The City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence required to insure completion, ready for operation, within the allowable number of consecutive calendar days specified plus extensions, or fails to complete the work within the required time, the City may, by written notice to the Contractor, terminate its right to proceed with the work or any part of the work as to which there has been delay. After providing the notice the City may take over the work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is terminated, the City may take possession of and utilize in completing the work, any materials, appliances and plant as may be on the site of the work and useful for completing the work. The right of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated damages where an extension of time is granted under Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly refuses or fails except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 days written notice, terminate this Contract. The City may then take possession of the premises and of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, make good the deficiencies or finish the work by whatever method it may deem expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive any further payment until the work is finished. If the expense of finishing the work, including compensation for additional managerial and administrative services exceeds the unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred. The expense incurred by the City, and the damage incurred through the Contractor's default, shall be certified by the Supervising Professional.


Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from the City payment for all acceptable work executed plus reasonable profit.


Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, without prejudice to any other remedy the City may have, make good the deficiencies and may deduct the cost from the payment due to the Contractor.


Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if notified to do so by the City, shall promptly remove any part or all of its equipment and supplies from the property of the City, failing which the City shall have the right to remove the equipment and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor the net proceeds after deducting all costs and expenses that should have been borne by the Contractor and after deducting all amounts claimed due by any lien holder of the equipment or supplies.


Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the construction of the work and may not make claims against the City for damages to materials and equipment from any cause except negligence or willful act of the City. Until its final acceptance, the Contractor shall be responsible for damage to or destruction of the project (except for any part covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall also unconditionally guarantee the quality of all equipment and materials that are furnished and installed under the contract for a period of one year.  At the end of one year after the Contractor's receipt of final payment, the complete work, including equipment and materials furnished and installed under the contract, shall be inspected by the Contractor and the Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by the Contractor and the Supervising Professional and shall be corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days.

The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to correct defects.


Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, and if the Supervising Professional determines that portion of the permanent construction is not required for the operations of the Contractor but is needed by the City, the Supervising Professional shall issue to the Contractor a certificate of partial completion, and immediately the City may take over and use the portion of the permanent construction described in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the Contractor's time to complete the portion of the permanent construction to which it relates if the Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of the certificate shall not release the Contractor or its sureties from any obligations under this Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra compensation, or extension of time, or both, as the Supervising Professional may determine.


Section 27 - Payments Withheld Prior to Final


Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any certificate to the extent reasonably appropriate to protect the City from loss on account of:

(1)
Defective work not remedied;

(2)
Claims filed or reasonable evidence indicating probable filing of claims by other parties against the Contractor;

(3)
Failure of the Contractor to make payments properly to subcontractors or for material or labor;

(4)
Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the City which will protect the City in the amount withheld, payment shall be made for amounts withheld under this section.


Section 28 - Contractor's Insurance

 
A.
The Contractor shall procure and maintain during the life of this Contract, including the guarantee period and during any warranty work, such insurance policies, including those set forth below, as will protect itself from all claims for bodily injuries, death or property damage which may arise under this Contract; whether the acts were made by the Contractor or by any subcontractor or anyone employed by them directly or indirectly.  The following insurance policies are required:

1.
Worker's Compensation Insurance in accordance with all applicable state and federal statutes. Further, Employers Liability Coverage shall be obtained in the following minimum amounts:

Bodily Injury by Accident - $500,000 each accident

Bodily Injury by Disease - $500,000 each employee

Bodily Injury by Disease - $500,000 each policy limit

2.
Commercial General Liability Insurance equivalent to, as a minimum, Insurance Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an additional insured. There shall be no added exclusions or limiting endorsements including, but not limited to:   Products and Completed Operations, Explosion, Collapse and Underground coverage or Pollution. Further, the following minimum limits of liability are required:

$1,000,000
Each occurrence as respect Bodily Injury Liability or Property Damage Liability, or both combined.

$2,000,000
Per Job General Aggregate

$1,000,000
Personal and Advertising Injury

$2,000,000
Products and Completed Operations Aggregate

3.
Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann Arbor shall be named as an additional insured. There shall be no added exclusions or limiting endorsements. Coverage shall include all owned vehicles, all non-owned vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property Damage Liability, or both combined.

4.
Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial General Liability, Employers Liability and the Motor Vehicle coverage enumerated above, for each occurrence and for aggregate in the amount of $1,000,000.

B.
Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as respects any other valid or collectible insurance that the City may possess, including any self-insured retentions the City may have; and any other insurance the City does possess shall be considered excess insurance only and shall not be required to contribute with this insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against the City.

C.
In the case of all Contracts involving on-site work, the Contractor shall provide to the City before the commencement of any work under this Contract documentation demonstrating it has obtained the above mentioned policies. Documentation must provide and demonstrate an unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy number; name of insurance company; name and address of the agent or authorized representative; name and address of insured; project name; policy expiration date; and specific coverage amounts; (b) any deductibles or self-insured retentions which shall be approved by the City, in its sole discretion; (c) that the policy conforms to the requirements specified. An original certificate of insurance may be provided as an initial indication of the required insurance, provided that no later than 21 calendar days after commencement of any work the Contractor supplies a copy of the endorsements required on the policies. Upon request, the Contractor shall provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages expire by their terms during the term of this Contract, the Contractor shall deliver proof of renewal and/or new policies to the Administering Service Area/Unit at least ten days prior to the expiration date.

D.
Any Insurance provider of Contractor shall be admitted and authorized to do business in the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & Companys Key Rating Guide of A- Overall and a minimum Financial Size Category of V. Insurance policies and certificates issued by non-admitted insurance companies are not acceptable unless approved in writing by the City.


Section 29 - Surety Bonds

Bonds will be required from the successful bidder as follows:

(1)
A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;

(2)
A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company satisfactory to the City Attorney.


Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused by or resulting from the negligence of the Contractor, its employees, or agents during the progress of or connected with the prosecution of the work, whether within the limits of the work or elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, sewers or other public or private property to not less than its original condition with new work.


Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising Professional shall withdraw inspection from the work, and no payments will be made for work performed thereafter nor may work be performed thereafter until the Supervising Professional shall have again authorized the work to proceed.


Section 32 - Assignment

 Neither party to the Contract shall assign the Contract without the written consent of the other.  The Contractor may assign any monies due to it to a third party acceptable to the City.


Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work covered by this Contract, the respective rights of the various interests involved shall be established by the Supervising Professional, to secure the completion of the various portions of the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and with, utility companies and other contractors whose work impacts this project.


Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of the City. The approval will not be given until the Contractor submits to the City a written statement concerning the proposed award to the subcontractor. The statement shall contain all information the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the terms of the General Conditions and all other contract documents applicable to the work of the subcontractors and to give the Contractor the same power to terminate any subcontract that the City may exercise over the Contractor under any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any subcontractor and the City.


Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising Professional has authority to stop the work whenever stoppage may be appropriate to insure the proper execution of the Contract. The Supervising Professional has the authority to reject all work and materials which do not conform to the Contract and to decide questions which arise in the execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities. Those measurements and determinations are final and conclusive between the parties.


Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the Supervising Professional, make decisions in writing on all claims of the City or the Contractor and on all other matters relating to the execution and progress of the work or the interpretation of the contract documents.


Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, employees, tools, or material any private property without first obtaining written permission from its owner.  A copy of the permission shall be furnished to the Supervising Professional.


Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional land and access that may be required for temporary construction facilities or for storage of materials.


Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense from the City's property and from all public and private property all temporary structures, rubbish and waste materials resulting from its operations unless otherwise specifically approved, in writing, by the Supervising Professional.


Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures or underground services. Materials so designated remain City property and shall be transported or stored at a location as the Supervising Professional may direct.


Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case of an emergency and then only to the extent absolutely necessary. The City may allow night work which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of the Contractor's intention to work the upcoming Saturday.


Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.


Section 43


CONTRACTOR'S DECLARATION
I hereby declare that I have not, during the period                             , 200     , to

                        , 20     , performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise done anything in addition to the regular items (or executed change orders) set forth in the Contract titled Roof Replacements for Parks Buildings and Optional Fire Station #4, for which I shall ask, demand, sue for, or claim compensation or extension of time from the City, except as I hereby make claim for additional compensation or extension of time as set forth on the attached itemized statement. I further declare that I have paid all payroll obligations related to this Contract that have become due during the above period and that all invoices related to this Contract received more than 30 days prior to this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement attached regarding a request for additional compensation or extension of time.

Contractor

















Date

By 

















                                                        
    (Signature)

Its 

















                                                         
    (Title of Office)

Past due invoices, if any, are listed below.


CONTRACTOR'S AFFIDAVIT
The undersigned Contractor,                                                       , represents that on                              , 2007, it was awarded a contract by the City of Ann Arbor, Michigan to                                                                              under the terms and conditions of a Contract titled

                                                                                                                                            .

The Contractor represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for labor and material used in accomplishing the project, as well as all other claims arising from the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish any and all claims or right of lien which the Contractor now has or may acquire upon the subject premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor

By  
                                                     
    (Signature)

Its

                                                       
    (Title of Office)

Subscribed and sworn to before me, on this           day of                     , 2007     
                                                      ,                          County, Michigan

Notary Public

My commission expires on:___________________

STANDARD SPECIFICATIONS
All work under this contract shall be performed in accordance with the Public Services Department Standard Specifications in effect at the date of availability of the contract documents stipulated in the Advertisement. All work under this Contract which is not included in these Standard Specifications, or which is performed using modifications to these Standard Specifications, shall be performed in accordance with the Detailed Specifications included in these contract documents.

A copy of the Public Services Department Standard Specifications may be purchased from the Engineering Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In addition, a copy of these Standard Specifications is available for public viewing at the Engineering Division office, for review Monday through Friday between the hours of 8:30 a.m. and 4:00 p.m.

DETAILED Specifications

FOR

GENERAL REQUIREMENTS
GENERAL REQUIREMENTS
A.
INVESTIGATIONS - The Contractor shall have visited the site, consulted all applicable drawings and records of existing utilities in the Contract area and made all other necessary investigation of sub-surface conditions which might affect the work required by this Contract before submission of his/her bid.  It shall be understood and agreed that the Contractor assumes all risks involved in performing the excavating work required by this Contract and that his/her bid shall include the cost of all investigations.

B.
SURVEY, MEASUREMENT AND LAYOUT - The Contractor will provide all layout work necessary for the project.  The layout is subject to approval by the Parks and Recreation Services staff prior to proceeding with excavation and construction.

C. MINOR CHANGES - It shall be understood and agreed that should minor changes or deviations from the finished grades shown on the drawings be required by the Landscape Architect, they shall be made by the Contractor at no additional cost therefore.

D. PROTECTION - The Contractor shall erect and maintain temporary walls, barriers, guardrails, lights and provide any other necessary safeguards to protect the public, the work and all property from any hazards that are an inherent part of the work under this Contract.

SITE LOCATIONS AND PROJECT INFORMATION
Parks Buildings 

  Fuller Park:    1519 Fuller Rd., Ann Arbor, Michigan


Mechanical Building- Roof Replacement


Shower Building & Concession Building- Cover strips @ seams 

                                                                                   Roof coating

  Buhr Park:    2751 Packard, Ann Arbor, Michigan

Pool Administration Building- Roof Replacement

  Leslie Park Golf Course: 1831 Traver, Ann Abror, Michigan 


Clubhouse- Roof Replacement

  Huron Hills Golf Course:  3465 E. Huron River Dr., Ann Arbor, Mich.

Maintenance Building- Roof installation

Optional Work

  Fire Station #4:  2415 Huron Parkway, Ann Arbor, Michigan

Fire Station- Roof Replacement


Fire Station- Skirt Siding Replacement 
Contact Information:
All communication must be directed to:

     D.L. Crum (Facilities Supervisor)

     Ann Arbor City Hall

     100 N. Fifth Street

     Ann Arbor, Michigan 48107

     Cell: 734-323-4158

     E-mail: dlcrum@a2gov.org
                                                        SCOPE OF WORK

Leslie Park Golf Course  -  Clubhouse      

· Remove existing roofing down to the wood deck.

· Mechanically attach a 1/8” per foot tapered polyisocyanurate insulation system,

the minimum insulation thickness should be 1.5”.

· Fully adhere 60 mil standard EPDM membrane and provide a manufacturer’s

10 year labor and material warranty.

· Provide new wood blocking as required to accommodate the tapered insulation system. Note that the front parapet and the parapets on each side should be the same height when installed. 

· Provide new metal fascia system as required by the new perimeter heights.

· Provide gutter and downspout system on the back of the building; spill the downspouts to grade; and underground required tie in/plumbing will be by the City of Ann Arbor.

· Modify MEP items as required for the installation of the tapered insulation.

· All roof related sheet metal should be fabricated from 24 gauge galvanized in a manufacturer’s standard color Kynar 400 finish.

· Include a $3,000 allowance for contingency items. 

Huron Hills Golf Course  - Maintenance Building 

· Replace the translucent panels in the roof system with metal panels

· Perform all preparation work required for the installation of a Neogard Elasta-Gard M fluid applied roof. Install the Neogard Elasta-Gard M fluid applied roof system. Upon completion, provide a five year warranty on the installation. 

· Include a $1,000 allowance for contingency items

Buhr Park – Pool Administration Building

· Remove existing rood system down to the metal deck.

· Mechanically attach one layer of 2” polyisocyanurate insulation to the metal deck

· Install a 60 mil standard EPDM membrane, fully adhered to the polisocyanurate insulation and provide a manufacturer’s 10 year labor and material warranty.

· Provide and install all work related to installing new stanchion support legs. This work includes designing and installing a stanchion support system for the solar pool heating panels. The finished product must eliminate all wood components penetrating the roof membrane. The finished detail must meet all roofing manufacturer’s warranty requirements. 

· Provide new metal edge, coping, gutter and downspout system per manufacturer requirements; all roof related sheet metal should be fabricated from 24 gauge galvanized in a manufacturer’s standard color Kynar 500 finish.

· The roof should drain in the same manner that is currently drains.

· Include a $3,000 allowance for contingency items. 

Fuller Pool  


Shower Room & Concession Building

· Clean all the laps of the existing membrane; provide manufacturer’s standard 5” or 6” seam cover strip over all membrane seams.

· Install a manufacturer’s white acrylic coating to the roof membrane, including all wall flashings.


Mechanical Building

· Remove existing roof system down to the metal deck.

· Mechanically attach one layer of 2” polyisocyanurate insulation to the metal deck.

· Install a 60 mil standard EPDM membrane, fully adhered to the polyisocyanurate insulation and provide a manufacturer’s 10 year labor and material warranty.

· Provide and install all work related to installing new stanchion support legs. This work includes designing and installing a stanchion support system for the solar pool heating panels. The finished product must eliminate all wood components penetrating the roof membrane. The finished detail must meet all roofing manufacturer’s warranty requirements.

· Provide new metal edge, coping, gutter and downspout system per manufacturer requirements; all roof related sheet metal should be fabricated from 24 gauge galvanized in a manufacturer’s standard color Kynar 500 finish.

· The roof should drain in the same manner that is currently drains.

· Include a $3,000 allowance for contingency items. 

Fire Station #4

· Remove existing roofing down to the concrete roof deck.
· Adhere one base layer of 1.5” polyisocyanurate insulation to the concrete desk; cut the base layer of insulation so that it lies between any conduits that may have been run on the roof deck.
· Adhere a 1/8” per foot tapered polyisocyanurate insulation system on top of the base layer of insulation; the tapered insulation should have a minimum thickness of ½”.
· Install a 60 mil standard EPDM membrane, fully adhered to the polyisocyanurate insulation and provide a manufacturer’s 10 year labor and materials warranty.
· Provide new metal edge system per manufacturer requirements; all roof related sheet metal should be fabricated from 24 gauge galvanized in a manufacturer’s standard color Kynar 500 finish.
· Replace the siding on the building as follows. Remove all 1x lumber. Modify the existing siding as required to serve as a substrate for a new siding system.  Provide and install a “flush seam” siding panel. The panel should be manufactured from 24 gauge galvanized steel in a manufacturer’s standard color Kynar 500 finish.
· Include a $3,000 allowance for contingency items. 
PERFORMANCE BOND
(1)
________________________ of __________________________________________________ (referred to as "Princi​pal"), and                                                                                                   , a corpora​tion duly autho​rized to do busi​ness in the State of Mich​igan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (re​ferred to as "City"), for $__________, the pay​ment of which Princi​pal and Sure​ty bind themselves, their heirs, execu​tors, ad​minis​tra​tors, suc​cessors and assigns, jointly and severally, by this bond.

(2)
The Principal has entered a written contract with the City dated ______________, for: _________________________________________ and this bond is given for that contract in compli​ance with Act No. 213 of the Michi​gan Public Acts of 1963, as amended, being MCL 129.201 et seq.

(3)
Whenever the Principal is declared by the City to be in default under the con​tract, the Surety may promptly remedy the default or shall promptly:

(a)  complete the contract in accordance with its terms and condi​tions; or 

(b)  obtain a bid or bids for submission to the City for completing the con​tract in accor​dance with its terms and conditions, and upon determi​nation by Surety of the lowest responsible bid​der, arrange for a contract between such bidder and the City, and make available, as work pro​gress​es, suffi​cient funds to pay the cost of completion less the bal​ance of the contract price; but not exceeding, including other costs and damages for which Surety may be liable hereun​der, the amount set forth in para​graph 1.

(4)
Surety shall have no obligation to the City if the Principal fully and promptly performs under the contract.

(5)
Surety agrees that no change, extension of time, alteration or addition to the terms of the contract or to the work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of the contract or to the work, or to the specifications.

SIGNED AND SEALED this               day of                                , 200    .

	(Name of Surety Company)
	(Name of Principal)

	By                                                                          
(Signature)
	By                                                                 
ADVANCE \x267        (Signature)

	Its                                                                          
(Title of Office)
	Its                                                                  
(Title of Office)

	Approved as to form:

Stephen K. Postema, City Attorney
	Name and address of agent:

                                                                     


LABOR AND MATERIAL BOND
(1)
_____________________________of ______________________________________ (referred to as "Princi​pal"), and                                                                                   _____________________      , a corporation duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of

$

, for the payment of which Principal and Surety bind themselves, their heirs, exec​utors, administrators, successors and assigns, jointly and severally, by this bond.

(2)
The Principal has entered a written contract with the City, _________________, for: _________________________________________;  and this bond is given for that contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended;

(3)
If the Principal fails to promptly and fully repay claimants for labor and material reasonably required under the contract, the Surety shall pay those claimants.

(4)
Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no obligation if the Principal promptly and fully pays the claimants.

SIGNED AND SEALED this               day of                            , 200     .

	 
 (Name of Surety Company)
	              (Name of Principal)

	By                                                                          
  (Signature)
	By                                                                 
ADVANCE \x249                  (Signature)

	Its                                                                          
  (Title of Office)
	Its                                                                  
             (Title of Office)

	Approved as to form:

Stephen K. Postema, City Attorney
	Name and address of agent:
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