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ADDENDUM No. 1 

RFP No. 23-05 

2023 Miscellaneous Utility Projects 

Due: February 16, 2023 at 10:00 AM (local time) 

 

The information contained herein shall take precedence over the original documents and all 

previous addenda (if any), and is appended thereto. This Addendum includes 8 pages herein 

and a revised plan set with 44 pages. 

The Proposer is to acknowledge receipt of this Addendum No. 1, including all attachments 

in its Proposal by so indicating in the proposal that the addendum has been received. 

Proposals submitted without acknowledgement of receipt of this addendum may be 

considered non-conforming. 

The following forms provided within the RFP Document should be included in submitted 

proposal: 

• Attachment D - Prevailing Wage Declaration of Compliance 

• Attachment E - Living Wage Declaration of Compliance 

• Attachment G - Vendor Conflict of Interest Disclosure Form 

• Attachment H - Non-Discrimination Declaration of Compliance 

Proposals that fail to provide these completed forms listed above upon proposal opening 

may be rejected as non-responsive and may not be considered for award. 

 

I. CORRECTIONS/ADDITIONS/DELETIONS 

Changes to the RFP documents which are outlined below are referenced to a page or Section in 

which they appear conspicuously. Offerors are to take note in its review of the documents and 

include these changes as they may affect work or details in other areas not specifically referenced 

here. 

Section/Page(s) Change 

Replace Plan Set in its entirety Minor quantity revisions throughout 

 Added stormwater curb drain on Sheet 33 

 Revisions to water main profile at Towner on Sheet 28 

Added sanitary sewer replacement along N 7th on Sheet 40 

Replace Bid Form, 15 to 18 Quantity updates to reflect plan changes 

New Content, DS-113 to DS-114  Curb Drain Specification 
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II. QUESTIONS AND ANSWERS 

The following Questions have been received by the City. Responses are being provided in 

accordance with the terms of the RFP. Respondents are directed to take note in its review of the 

documents of the following questions and City responses as they affect work or details in other 

areas not specifically referenced here. 

 
Question 1: Is there any video available for the sanitary sewer on 7th street?   

Answer 1: Yes, the sewer video is available at the following link:  

https://ohm.filegenius.com/downloadPublic/9gpant7db8btdpm  

 
Question 2: Will the City or OHM be providing inspection? 

Answer 2: The City will utilize their internal staff for inspection. 

 
Question 3: In the past, delays, weather, or material shortages have pushed portions of work 

on the miscellaneous utility projects into the following spring.  Is this something the 

City and OHM will work with the contractor on if it occurs? 

Answer 3: If any delays are anticipated due to shortages, please include details within the 

proposal documentation submitted to the City.  Unanticipated delays will be 

addressed in accordance with the contract documents. 

 
Question 4: Have valves outside the limits of our watermain construction been exercised to 

verify that they still operate?  If so, could this information be shared? 

Answer 4: Valves have been operated and some locations may require temporary line stops.  

Locations with potentially inadequate isolation include the 12-inch water main on 

Towner, the 6-inch water main on Heather Way and 12-inch water main on 

Arlington. 

 
Question 5: Is there any planned replacement or new construction for electric or gas 

distribution within our work zones? 

Answer 5: No 
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Administrative Use Only 
Contract Date: ___________ 

 
CONTRACT 

 
THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and Fonson Company, Inc.(“Contractor”) 
a Michigan Corporation, 7644 Whitmore Lake Road, Brighton, MI 48116 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled 2023 Miscellaneous 
Utility Projects RFP No. 23-05 in accordance with the requirements and provisions of the 
following documents, including all written modifications incorporated into any of the documents, 
all of which are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Proposal Forms (including letter dated 
2-16-23 and substitute schedule of 
pricing/cost pp 15-18, Sec E. provided 
2-22-23 for CL 54 water main pipe) 
Contract and Exhibits 
Bonds 

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 
 

 
ARTICLE II - Definitions 
 

Administering Service Area/Unit means  Public Services Area/Engineering Unit 
 
Project means 2023 Miscellaneous Utility Projects RFP No. 23-05 
 
Supervising Professional means the person acting under the authorization of the 
manager of the Administering Service Area/Unit.  At the time this Contract is executed, 
the Supervising Professional is: Tracy Anderson, PE whose job title is Project Manager. 
If there is any question concerning who the Supervising Professional is, Contractor shall 
confirm with the manager of the Administering Service Area/Unit.   
 
Contractor’s Representative means Jennah Rawahneh, PE whose job title is Project 
Manager. 
 
ARTICLE III - Time of Completion 



 

 
(A) The work to be completed under this Contract shall begin immediately on the date 

specified in the Notice to Proceed issued by the City. 
 

(B) The entire work for this Contract shall be completed within two hundred ten (210) 
consecutive calendar days.   

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $500 for each calendar day of delay in the completion of all the work.  If 
any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
Four million, two hundred three thousand, two hundred ninety-three 63/100 Dollars 
($4,203,293.63) 

 
  

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 



 

Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
 
 
 



 

 
 
 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

 
 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      
 
By      
 
Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
    
     City Administrator 
 

 
  

By___________________________ 
  
      Services Area Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Atleen Kaur, City Attorney 

 



GC-1 

GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 



GC-12 

policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
 



DS-1 

DETAILED SPECIFICATIONS 



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

OHM:CJE 1 of 4 1/19/23 1/25/22

Description

Examination of Plans, Specifications, and Work Site

Bidders shall carefully examine the Bid Form, plans, specifications, and the work site until the 
Bidder is satisfied as to all local conditions affecting the contract and the detailed requirements of 
construction. The submission of the bid shall be considered prima facie evidence that the Bidder 
has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and all requirements of the Contract.

The entire work under this Contract shall be completed in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents.

1. The Contractor shall begin the work of this project on April 24, 2023, and only upon receipt 
of the fully executed Contract and Notice to Proceed. Appropriate time extensions shall 
be granted if the Notice to Proceed is delayed beyond this date.

2. This Contract requires water main, sanitary sewer and road resurfacing work at five 
separate locations, and shall be completed within two hundred ten (210) consecutive 
calendar days.  Contractor shall determine the sequence of work at the project locations 
and shall not be actively working on more than two project locations, unless otherwise 
approved by the Engineer.  The five project locations and location specific work 
requirements include:

a. Easy Street north of Towner Blvd – No longer than forty-five (45) consecutive 
calendar days.

b. Glendaloch Road from Londonderry Road to Heather Way – No longer than forty-five 
(45) consecutive calendar days.

c. Carmel Street from Easy Street to Towner Blvd  – No longer than fifty-five (55) 
consecutive calendar days.

d. Provincial Drive from Arlington Blvd to Hunting Valley Road – No longer than seventy 
(70) consecutive calendar days.

e. North Seventh Street – No longer than twenty (20) consecutive calendar days.

The entire work at these locations as required by this Contract includes, but is not limited 
to the following:

 Water main and valves installation, chlorinating, pressure testing and 
flushing.

 Coordinate with City transfer of existing water service leads.
 Pavement removal.
 Replacement of pavement base within water main trench.
 Pavement base proof rolling and undercutting.
 Replacement of storm water structures.
 Sanitary service lead installation and sanitary sewer abandonment.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

OHM:CJE 2 of 4 1/19/23 1/25/22

 Replacement of curb and gutter, sidewalk and driveway approaches as 
needed.

 Permanent placement of hot mix asphalt.
 Restoration of all disturbed areas.
 Removal of all traffic control devices.

3. Contractor shall provide all necessary sewer flow control to maintain flow at all existing 
sewer crossings, connections and lead transfers.

4. The following workday, hour and other work restrictions are imposed by the City of Ann 
Arbor. 

Contractor operations shall be limited by local municipality work time, noise and dust 
ordinance:

 Monday through Friday: 7am – 8pm
 Saturday: 7am – 8pm; Notice given to City of Ann Arbor no less than 48 hours and 

no more than 5 days
 Sunday: Only with written approval from the City of Ann Arbor

No work shall be performed during Holiday weekends as follows, unless approved by the 
City of Ann Arbor:

 Memorial Day, from 3pm Friday May 26 through 7am Tuesday, May 30
 Fourth of July, from 3pm Monday July 3 through 7am Wednesday, July 5
 Labor Day, from 8pm Friday September 1 through 7am Tuesday, September 5

No work shall be performed during University of Michigan home football games:

 September 2, 2023
 September 9, 2023
 September 16, 2023
 September 23, 2023
 October 14, 2023
 November 4, 2023
 November 25, 2023

City Council approval is expected on or before April 3, 2023. The Contractor shall not begin the 
work without approval from the Project Engineer, and in no case before the receipt of the Notice 
to Proceed.  
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

OHM:CJE 3 of 4 1/19/23 1/25/22

Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to complete 
the project by the final completion date. Should the Contractor demonstrate that they must work on 
some Sundays in order to maintain the project schedule, they may do so between the hours of 9:00 
a.m. and 5:00 p.m. with prior approval from the City. There will be no additional compensation due to 
the Contractor for work performed on Sundays.

Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for 
the Engineer's review and approval. Work shall not be started until a schedule is approved in 
writing by the Engineer. The proposed schedule must fully comply with the scheduling 
requirements contained in this Detailed Specification. The Contractor shall update the approved 
work schedule upon request by the Engineer and present it to the Engineer within seven days of 
said request.

The Engineer may delay or stop the work due to threatening weather conditions. The Contractor 
shall not be compensated for unused materials or downtime due to rain, or the threat of rain. The 
Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the rain.

The Contractor shall not work in the dark except as approved by the Engineer and only when 
lighting for night work is provided as detailed elsewhere in this contract. The Engineer may stop 
the work, or may require the Contractor to defer certain work to another day, if, in the Engineer's 
opinion, the work cannot be completed within the remaining daylight hours, or if inadequate 
daylight is present to either properly perform or inspect the work. The Contractor will not be 
compensated for unused materials or downtime when delays or work stoppages are directed by 
the Engineer for darkness and/or inadequate remaining daylight reasons. The Contractor is solely 
responsible for repairing all damages to the work and to the site, including road infrastructures, 
road subgrades, and any adjacent properties, which are caused as a result of working in the dark.

Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct from 
the payments due the Contractor, $500.00 in Liquidated Damages, and not as a penalty, for delays 
in the completion of the work for each and every calendar day beyond the times for each sub-
phase, as required by this Detailed Specification.

Liquidated Damages will be assessed until the required work is completed in the current 
construction season. If, with the Engineer’s approval, work is extended beyond seasonal 
limitations, the assessment of Liquidated Damages will be discontinued until the work is resumed 
in the following construction season.

Measurement and Payment

If the construction Contract is not completed within the specified calendar day period including 
any extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) years. 
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

OHM:CJE 4 of 4 1/19/23 1/25/22

If the Engineer elects to terminate the Contract, Contract items paid for on a Lump Sum basis 
shall be paid up to a maximum percentage equal to the percentage of the Contract work that has 
been completed.

Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will 
not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions, Max $100,000”.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MAINTENANCE OF TRAFFIC

OHM:CJE 1 of 4 1/19/23 9/24/21

Description

Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department 
Standard Specifications and as specified in Sections 104.11, 812, and 922 of the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications for Construction, the 2011 
Michigan Manual of Uniform Traffic Control Devices (MMUTCD), and as described herein.

The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic 
control devices and barricade lights as required on the project for the safety and protection of 
local traffic. This includes, but is not limited to, temporary advance, regulatory, and warning signs; 
barricades and channelizing devices at intersections and on streets where traffic is to be 
maintained; barricades at the ends of the project and at right-of-way lines of intersecting streets, 
and traffic control devices for moving construction operations.

Materials

The materials and equipment shall meet the requirements specified in the corresponding sections 
of the MDOT 2020 Standard Specifications for Construction and the 2011 MMUTCD.

Maintenance of Local Traffic

Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except 
during construction operations of short duration and only upon written approval of the Engineer.

Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail 
delivery, school buses, and ingress/egress to public and private properties.

Contractor must accommodate the safe access to the residential buildings and businesses 
located within construction area.

Driveways shall not be blocked for extended periods of time unless arrangements can be made 
with the affected property owner(s). When it becomes necessary to temporarily block driveways, 
the Contractor shall notify the affected property owners in advance to coordinate the work and 
allow sufficient time for vehicles to vacate from properties. It may be necessary to allow for 
vehicles to temporarily park in the roadway at locations that do not interfere with the Contractor’s 
work. During these periods the owners of the respective vehicles must be available to, with proper 
notice, move their vehicles if it becomes necessary to accommodate the work.

At times, when it becomes necessary to temporarily obstruct local traffic during the performance 
of the work, the Contractor shall provide traffic regulator control in conformance with Chapter 6E 
of the MMUTCD, Sections 6E.01 thru 6E.08. A minimum of two traffic regulators are required. 
The cost of traffic regulator control shall be included in the contract pay item “Minor Traffic Control, 
Max $15,000”.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MAINTENANCE OF TRAFFIC

OHM:CJE 2 of 4 1/19/23 9/24/21

A lane-closure permit shall be obtained by the Contractor from the Engineering Unit, at least 48 
hours in advance of any proposed lane or street closing. No lane closures shall be permitted July 
4, and during the Labor Day and Memorial Day weekends.

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as 
specified on the lane-closure permit. No equipment will be allowed in the street before or after 
these hours. Local streets may only be closed to through traffic (local access only) with written 
authorization of the Engineer. Work must be completed each day such that all streets are re-
opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized in writing 
by the Engineer. All major changes in traffic control shall be made either between 9:30 a.m. and 
3:30 p.m. or between 7:00 p.m. and 6:30 a.m. to minimize interference with rush-hour traffic. All 
traffic controls must be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m.

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by 
the Engineer.

The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold 
patching/HMA mixtures for use as temporary base, surfacing, and dust control at utility crossings, 
side roads and driveways (wherever required to maintain traffic), and where directed by the 
Engineer to maintain local access. The cost for the use of dust palliative, maintenance aggregate, 
cold patch and/or hot mix asphalt 36A mixture, as required and directed by the Engineer for 
maintenance of traffic and local access, shall be included in Contract pay item “General 
Conditions, Max $100,000”, and it will not be paid for separately.

The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of 
removing, salvaging, and reinstalling existing signs and supports is included in the bid price for 
the contract pay item “Minor Traffic Control, Max $15,000”.

Mailboxes and newspaper boxes that are in the way of the construction shall be removed and 
reset immediately in a temporary location approved by the Engineer. Mail and paper delivery shall 
not be interrupted during the construction. Upon completion of the construction, all mailboxes and 
newspaper boxes, including their supports, shall be repositioned in their permanent locations as 
approved by the Engineer. This work shall be included the contract unit price for the contract pay 
item “General Conditions, Max $100,000”, and it will not be paid for separately.

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with 
the Contract Documents as specified herein. No traffic shall be allowed on newly placed asphalt 
surfaces until rolling has been satisfactorily completed and the surface has cooled sufficiently to 
prevent damage from traffic. This is to be accomplished by flag persons and by relocating traffic 
control devices to prevent traffic from entering the work area until such time that it can be safely 
maintained without damaging the new construction. The Contractor shall provide traffic regulators 
in sufficient number to maintain traffic as described herein, and to keep traffic off sections being 
surfaced, and provide for safe travel at all times as directed by the Engineer.  The work of traffic 
regulators shall be included in the bid price for the contract pay item “Minor Traffic Control, Max 
$15,000.”

DS-6



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MAINTENANCE OF TRAFFIC

OHM:CJE 3 of 4 1/19/23 9/24/21

The Contractor shall furnish, erect, maintain, and upon completion of the work, remove any and 
all traffic control devices utilized on the project.

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher 
light which shall be mounted on the equipment so as to give a warning signal ahead and behind.

Construction Influence Area (CIA) - The CIA shall include the proposed work areas within the 
right-of-way of the four proposed construction locations. The CIA shall include the affected 
portions of the driveways along and contiguous with these roadways.

In addition, the CIA shall include the rights-of-way of all roadway segments used for detours and 
all locations that contain advance warning and/or regulatory signs, pavement markings, plastic 
drums, traffic delineators, and all other project related traffic maintenance items.

Police and Fire - The Contractor shall notify local police, fire departments and emergency 
response units a minimum of three business days (72 hours) prior to the closure of any roads, or 
traffic shifts causing restricted movements of traffic or restricted access.

Work Performed by City of Ann Arbor Signs and Signals Unit - No additional or extra 
compensation will be paid for any delays caused by City of Ann Arbor Signs and Signals.

Signal Modifications
Signal timing and phasing modifications are not anticipated for construction at this time. This shall 
be evaluated and if the need arises, the Contractor shall coordinate work with the City ahead of 
any decided changes in the traffic control.

Sign Reinstallation
As necessary during construction, the Contractor shall be responsible for logging the legend and 
location of any signs that:

1. Must be removed to facilitate the construction process;
2. Are to be permanently removed, or;
3. Are to be permanently relocated.

City of Ann Arbor Signs and Signals will remove and store the signs. After construction is 
complete, but before opening any roadway to traffic, Signs and Signals will reinstall all signs in 
their proper, permanent location. To coordinate sign removal and installation/reinstallation, the 
Contractor shall notify the Signs and Signals Unit at least five (5) working days (Monday-Friday) 
in advance of when the sign work will need to be completed. It is the responsibility of the 
Contractor to ensure that City of Ann Arbor Signs and Signals Unit is scheduled, kept apprised of 
the progress of construction, and notified a second time immediately (4 working hours) prior to 
the need to complete the sign work. The removal and installation/reinstallation of all signs shall 
be completed by the City of Ann Arbor Signs and Signals Unit.

DS-7



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MAINTENANCE OF TRAFFIC

OHM:CJE 4 of 4 1/19/23 9/24/21

Measurement and Payment

Costs for transporting barricades and other temporary traffic control devices shall be included in 
the bid prices for the individual items of work.

Traffic Control will be paid for on a pro rata basis with each progress payment. Measurement will 
be based on the ratio between work completed during the payment period and the total contract 
amount. When all the work of this Contract has been completed, the measurement of this item shall 
be 1.0 Lump Sum.

The completed work as measured for these items of work will be paid for at the Contract Unit 
Price for the following Contract (Pay) Items:

Contract Item (Pay Item) Pay Unit

Traffic Control, North Seventh, Max $5,000 ...........................................Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the necessary traffic control work on North Seventh as specified in the MDOT and City 
Standard Specifications for Construction, and as modified by this Detailed Specification.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
GENERAL CONDITIONS, MAX $100,000

OHM:CJE 1 of 3 1/19/23

General

This item shall include all work described and required by the Drawings and specifications for 
which the item of work “General Conditions” is listed, as well as items of work not listed in the Bid 
Form including, but not limited to:

1. Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, 
surveying, and staking.

2. Coordination of, and cooperation with, other contractors, agencies, departments, and 
utilities.

3. Coordination with City forces to stockpile and load used castings on City vehicles.

4. Protection and maintenance of all existing utilities, including support, protection, capping, 
repair, replacement, connection or reconnection of existing pipelines, and utilities 
damaged by the Contractor’s operations.

5. Placing, maintaining, and removing additional needed soil erosion and sedimentation 
controls that are not paid separately.

6. Maintaining the site, and all areas within the Construction Influence Area, in a well-graded 
and drained state at all times during the course of the project.  

7. The continuous maintenance of the temporary road surface within the Construction 
Influence Area throughout the duration of the construction. This includes any needed 
grading to maintain the surface in a smooth condition free of potholes, ruts, bumps, or 
other objectionable conditions.

8. Temporary sheeting, bracing, and shoring of excavations in accordance with the 
applicable MIOSHA Standards

9. Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and solid 
waste/recycle pick-ups. This includes the placement and maintenance of gravel in 
driveway openings and on sidewalks as directed by the Engineer.

10. Using quantities of dust palliative, maintenance aggregate, and hot patching mixture for 
use as temporary base, surfacing, and dust control at utility crossings, side roads and 
driveways.

11. Storing all materials and equipment off lawn areas.

12. Site clean-up on a daily basis during the course of the project’s construction.

13. Coordination efforts to furnish various HMA mixtures as directed by the Engineer.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
GENERAL CONDITIONS, MAX $100,000

OHM:CJE 2 of 3 1/19/23

14. Coordination efforts to furnish and operate various-size vehicles/equipment as directed by 
the Engineer.

15. Dewatering and drainage of excavations as required to maintain a stable, open hole.

16. Disposing of excess excavated materials and debris (excluding debris material removed 
from cleaning operations).

17. Temporary fill as necessary for equipment access or protection of existing utilities during 
construction, including restoration to original grades.

18. Temporary removal/relocation, storage, and re-installation/re-setting of existing street 
name, guide, and regulatory signs, mailboxes, fences, landscape areas, etc. which conflict 
with the proposed construction, including all fasteners, hardware, and materials required 
for re-installation/re-setting.

19. Furnishing and operating vacuum-type street cleaning equipment a minimum of once per 
week or as frequently as directed by the Engineer in order to remove mud, soil, rocks, 
debris, or any other deleterious materials from paved areas.

20. Furnishing and operating vacuum-type utility structure cleaning equipment.

21. Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 
compactors.

22. Furnishing and operating a backhoe during all work activities.

23. Furnishing and operating a jackhammer and air compressor during all work activities.

24. Noise and dust control in accordance with the applicable City of Ann Arbor Ordinances.

25. Mobilization(s) and demobilization(s).

26. Furnishing submittals and certifications for all materials and supplies.

27. Removal and disposal of shrubs, brush, stumps, and trees less than 6-inches in diameter 
as directed by the Engineer.

28. Trimming of trees to accommodate construction activities as directed by Engineer.

29. The proper off-site disposal of all excavated materials and debris. The Contractor shall 
dispose of, at the Contractor’s expense, all excavated material. Costs for this work will not 
be paid for separately.

30. Fencing to protect excavations over 1-foot in depth during non-work hours or as directed 
by the Engineer. The fencing must be a minimum of 36-inches high, be constructed of 
orange HDPE material, and reasonably secured to prevent unwanted access.
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31. All miscellaneous and incidental items such as overhead, insurance, and permits.

32. Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 
Disadvantaged Business Enterprise, and providing the necessary documentation.

Measurement and Payment

This item of work will be paid for on a pro rata basis at the time of each progress payment. 
Measurement will be based on the ratio between work completed during the payment period and 
the total Contract amount. When all of the work of this Contract has been completed, the 
measurement of this item shall be one Lump Sum, minus any deductions incurred for inadequate 
performance as described herein. This amount will not be increased for any reason, including 
extensions of time, extras, and/or additional work.

The completed work as measured for this item of work will be paid for at the Contract unit price 
for the following Contract pay item:

Contract Item (Pay Item) Pay Unit

General Conditions, Max $100,000 ........................................................Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Contract Documents and as included in this Detailed Specification.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
AUDIO-VISUAL RECORDING

OHM:CJE 1 of 3 1/19/23

Description

This work shall include providing a recording of the physical, structural, and aesthetic conditions 
of the construction site and adjacent areas as provided herein.

The audio-visual recording shall be:

1. Of professional quality, providing a clear and accurate audio and visual record of existing 
conditions.

2. Prepared during the three (3) week period immediately prior to the Preconstruction 
Meeting.

3. Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or 
equipment within the areas described in this Detailed Specification.

4. Carried out under the supervision of the Engineer.

The Contractor shall furnish two (2) copies of the completed recording to the Engineer at, or prior 
to, the Preconstruction Meeting. An index of the recording, which will enable any area of the 
project to be easily found on the recording, shall be included. This includes indexing the files 
according to street and Station number as applicable. The Contractor shall retain a third copy of 
the recording for their own use.

Any portion of the recording determined by the Engineer to be unacceptable for the 
documentation of existing conditions shall be recorded again, at the Contractor’s sole expense, 
and submitted to the Engineer prior to mobilizing onto the site.

Production

The audio-visual recording shall be completed in accordance with the following minimum 
requirements:

1. Format/No Editing

The audio-visual recording shall be performed using equipment that allows audio and 
visual information to be recorded simultaneously and in color. The recording shall be 
provided on USB Drive. The quality of the recording shall be equal to or better than the 
standard in the industry. The recording shall not be edited.

2. Perspective/Speed/Pan/Zoom

To ensure proper perspective, the distance from the ground to the camera lens shall not 
be less than 5-feet and the recording must proceed in the general direction of travel at a 
speed not to exceed 30-feet per minute (0.34 miles per hour). Pan and zoom rates shall 
be controlled sufficiently so that playback will ensure quality of the object viewed.
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3. Display

The recording equipment shall have transparent time and date stamp and digital 
annotation capabilities. The final copies of the recording shall continuously and 
simultaneously display the time (hours/minutes/seconds) and the date (month/date/year) 
in the upper left-hand corner of the frame. Accurate project stationing shall be included in 
the lower half of the frame in standard station format (i.e. 1+00). Below the stationing, 
periodic information is to be shown, including project name, name of area shown, direction 
of travel, viewing direction, etc.

4. Audio Commentary/Visual Features

Locations relative to project limits and landmarks must be identified by both audio and 
video means at intervals no longer than 100-feet along the recording route. Additional 
audio commentary shall be provided as necessary during the recording to describe 
streets, buildings, landmarks, and other details, which will enhance the record of existing 
conditions.

5. Visibility/Ground Cover

The recording shall be performed during a time of good visibility. The recording shall not 
be performed during periods of precipitation or when snow, leaves, or other natural debris 
obstruct the area being recorded.

Coverage

The audio-visual recording coverage shall include the following:

1. General Criteria

This general criteria shall apply to all recording and shall include all areas where 
construction activities will take place or where construction vehicles or equipment will be 
operated or parked, and/or where materials will be stored or through which they will be 
transported. The recording shall extend an additional 50-feet outside of all areas. The 
recording shall include all significant, existing man-made and natural features such as 
driveways, sidewalks, utility covers, utility markers, utility poles, other utility features, traffic 
signal structures and features, pubic signs, private signs, fences, landscaping, trees, 
shrubs, other vegetation, and other similar or significant features.

2. Private Property

Record all private property that may be utilized by the Contractor in conjunction with this 
project.  These project areas must be disclosed by the Contractor prior to using them for 
the work of this project.
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3. Road Construction Area

The recording coverage shall:

a. Extend to 50 feet outside of the right-of-way and easements area as shown on 
the plans.

b. Extend 50 feet outside the construction limits on all streets, including side streets.
c. Include both sides of each street, with each side being recorded separately.

4. Other Areas

The Contractor shall record, at their sole expense, other areas where, in their opinion, the 
establishment of a record of existing conditions is warranted. The Contractor shall notify 
the Engineer in writing of such areas.

The Engineer may direct the recording of other minor areas not specified herein at the 
Contractor’s sole expense.

Measurement and Payment

The completed work shall be paid for at the Contract unit price for the following Contract pay item:

Contract Item (Pay Item) Pay Unit

Digital Audio Visual Coverage ................................................................Lump Sum

Digital Audio Visual Coverage shall include all labor, equipment, and materials required to perform 
the recording and to provide the finished recording the Engineer.

Payment will be made for “Digital Audio Visual Coverage” following the review and acceptance of 
the recording by the Engineer. Within 21 days following the receipt of the recording, the Engineer 
will either accept it and authorize payment, or require that any discrepancies in the recording be 
addressed prior to making payment.
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CITY OF ANN ARBOR
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FOR
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OHM:CJE 1 of 4 1/19/23

Description

The Contractor shall provide supervision in accordance with Subsection 104.07 of the Michigan 
Department of Transportation 2020 Standard Specifications for Construction, the City of Ann 
Arbor Public Services Area Standard Specifications, and as described herein.

The Contractor shall designate a full-time Project Supervisor to act as the Contractor's 
agent/representative, and to be responsible for scheduling and coordination of all subcontractors, 
suppliers, other governmental agencies, and all public and private utility companies.

The Project Supervisor shall not be an active crew member of the Contractor, shall not be an 
active member or employee of any subcontractor's work force, and shall not perform general or 
specialized labor tasks. The Project Supervisor shall be a full-time employee of the General 
Contractor and shall have all needed authority to make binding decisions on behalf of the 
Contractor in all matters pertaining to performance and execution of the work of the project.

The Project Supervisor shall work exclusively on this project and shall put forth his/her full 
effort into the organization and coordination of the work of this project.

One week prior to the pre-construction meeting, the Contractor shall designate a proposed Project 
Supervisor by name, and shall furnish the City with a current, thorough, detailed summary of the 
proposed Project Supervisor's work history, outlining all previous supervisory experience on 
projects of a similar size and nature. The detailed work history shall include personal and 
professional references (names and phone numbers) of persons (previous Owners or agents) 
who can attest to the qualifications and work history of the proposed Project Supervisor. Proposed 
candidates for Project Supervisor shall have a demonstrated ability to work harmoniously with the 
City, the public, subcontractors, and all other parties typically involved with work of this nature. 
The Supervising Professional will have the authority to reject a proposed Project Supervisor whom 
he/she considers unqualified.

The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, 
coordination, and scheduling of the project for the duration of the Contract. The Contractor shall 
furnish the City with telephone numbers of the Project Supervisor in order to provide 24 hour-per-
day access during business and non-business hours, including weekends and holidays.

The Project Supervisor shall be equipped by the Contractor with a “smart” mobile telephone with 
“data” and “text” capabilities to provide the City with 24 hour-per-day access to him/her during 
daily construction activities, during transit to and from the construction site, and during all non-
business hours including weekends and holidays.

The Project Supervisor shall be equipped with assistants as necessary to provide project 
supervision as specified herein, and in accordance with the Contract.

Duties and Responsibilities

The Project Supervisor shall work harmoniously with the Engineer, the City, the public, 
subcontractors, and all other parties typically involved with work of this nature.
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The Project Supervisor shall have a thorough, detailed understanding and working knowledge of 
all construction practices and methods specified elsewhere herein, as well as the handling, 
placement, testing and inspection of aggregates, aggregate products, bituminous concrete, 
portland cement concrete materials, and other such materials and products related to the work of 
this project.

The Project Supervisor shall be responsible for all of the work of all of the Contractor's, 
subcontractors', and suppliers' work forces.

The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, 
safety, and general operation) of all of the Contractor's, subcontractors' and suppliers' equipment 
and vehicles. The Project Supervisor shall make all needed diligent and good-faith efforts to 
ensure that all equipment utilized in the performance of the work is properly maintained, safe, and 
complies with all legal and environmental requirements of the work as set forth in Section 107.15 
of the 2020 MDOT Standard Specifications.

The Project Supervisor shall be responsible for the legal, proper, and safe parking/storage all the 
Contractor's, subcontractors' and suppliers' equipment, work vehicles, and employees’ vehicles.

The Project Supervisor shall schedule and coordinate the work of all parties involved in the 
project, including utility companies, testing agencies, governmental agencies, all City 
departments (such as Utilities and Transportation), City Forester and City inspectors.

The Project Supervisor shall coordinate and schedule the work of any independent survey crews 
that may be retained by the City to witness and reset existing and new geographic/benchmark 
monuments. Failure to have existing monuments witnessed and reset may result in delays to the 
Contractor's work. Costs for such delays will be the Contractor's sole responsibility. The Project 
Supervisor shall also schedule and complete all needed survey request forms that are needed in 
order to schedule the services of survey personnel to properly layout all elements of the project 
work in accordance with the City of Ann Arbor Public Services Area Standard Specifications and 
the Michigan Department of Transportation 2020 Standard Specifications for Construction.

The Project Supervisor shall coordinate and schedule inspection performed by the City and 
Consultants (including material testing firms) in a timely manner, to assure proper and timely 
testing and inspection of the work.

The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy and shall 
sign all IDRs on a daily basis as the representative of the Contractor. Items to be reviewed include 
descriptions, locations, and measurements of quantities of work performed, workforce, 
equipment, and weather. The Project Supervisor shall also be responsible for its subcontractors’ 
review and initialing of IDRs containing work items performed by each respective subcontractor.

The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the 
proposed work on a weekly basis, and an update of all proposed changes on a daily basis, all in 
accordance with the Detailed Specification for Project Schedule contained elsewhere herein.
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The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer 
and all subcontractors to discuss the work. Upon the completion of each meeting, the Project 
Supervisor shall prepare and distribute, to all present, a written summary of the meeting's minutes. 
Those in attendance shall review the minutes and, if necessary, comment on any deficiencies or 
errors prior to or at the next scheduled progress meeting.

Additional Performance Requirements

If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately 
performing the duties as outlined in this Detailed Specification, the following system of notices will 
be given to the Contractor with the associated penalties:

 First Notice

A warning will be issued in writing to the Contractor detailing the deficiencies in the Project 
Supervision. The Contractor must respond within seven (7) calendar days in writing with 
a plan to correct the stated deficiencies. Failure to respond within seven (7) calendar days 
will result in the issuing of a second notice.

 Second Notice

A second warning will be issued in writing to the contractor further detailing the deficiencies 
in the Project Supervision. A deduction of 10%, or $10,000, whichever is greater, will be 
made from the original Project Supervision contract amount. The Contractor must respond 
within 7 calendar days in writing with a plan to correct the stated deficiencies. Failure to 
respond within 7 calendar days will result in the issuing of a third notice. At this time, the 
Engineer reserves the right to meet with personnel with the necessary authority within the 
Contractor’s organization to discuss the deficiencies in the Project Supervision.

 Third Notice

A third notice will be issued in writing to the Contractor further detailing the deficiencies in 
the Project Supervision. An additional deduction of 25%, or $25,000, whichever is greater, 
will be made from the original Project Supervision contract amount, and the Project 
Supervisor shall be removed from the project, and replaced immediately with another 
individual to be approved by the Engineer.

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform 
his/her duties and responsibilities as described herein to such a degree that the successful 
completion of the project is put in jeopardy, the above system of notices may be foregone, and 
the Contractor shall immediately replace the Project Supervisor upon receipt of written notice. 
Failure to provide adequate project supervision, as determined by the Engineer, shall be 
considered basis for the Supervising Professional to suspend work without extension of contract 
time or additional compensation.

If the original Project Supervision contract amount is insufficient to cover said deductions, the 
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Project Supervision contract amount will be reduced to zero and a contract modification will be 
written to assess a penalty to cover the difference between the Project Supervision contract 
amount and the total amount of the deduction(s). It is fully expected however that the Project 
Supervision contract amount will be sufficient to cover any deductions.

Measurement and Payment

The completed work as measured for this item of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Item:

Contract Item (Pay Item) Pay Unit

Project Supervision, Max $50,000 ..........................................................Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the City Standard Specifications and as modified by this Detailed 
Specification.

Payment for this work will be made with each progress payment, on a pro rata basis, based on 
the percentage of construction completed. When all of the work of this Contract has been 
completed, the measurement of this item shall be 1.0 times the Lump Sum bid amount, minus 
any deductions incurred for inadequate performance as described herein. This amount will not be 
increased for any reason, including extensions of time, extras, adjustments and/or additional 
work.
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Description
This work shall consist of taking all reasonable measures to protect all existing trees and vegetation 
designated to remain and be protected within the project limits and the construction influence area, 
in accordance with Sections 201.03.A.2 and Section 808 of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction, except as specified herein. The work 
shall also consist of installing protective fencing at the limits of the construction area as shown on 
the plans or in areas directed by the Engineer.

Materials

Fabric shall be orange, vinyl, snow fence material, 4-feet tall. Posts shall be 6-foot long, T-shaped, 
metal posts or 2-inch square hardwood stakes.

Means and Methods of Protection

Install protective fence at the limits of the construction area as shown on the plans or as directed 
by the Engineer.

The Contractor shall not operate equipment within the tree protection fence of any existing tree 
without the approval of the Engineer.

Construction material, supplies, or equipment shall not be stockpiled or stored within the limits of the 
tree protection fence.

Vehicles and personnel are not permitted within the limits of the tree protection fence.

The Contractor shall not attach chains, cables, ropes, nails, or other articles to any tree at any time.

Tree roots exposed during construction that are 1½-inch or greater in diameter must be pruned. All 
pruning operations shall be reviewed and approved by the Engineer. All root pruning shall be 
performed with sharp tools and shall provide clean cuts that do not unnecessarily damage the 
remaining bark or root. The Contractor shall not perform any backfilling operations until all root 
maintenance has been performed.

Any damage to trees owned by the City of Ann Arbor or other trees designated to be protected 
due to the Contractor's activities or activities of the Contractor's subcontractors or suppliers shall be 
repaired under the direction of the City Forester by an approved forestry specialist. The costs of 
these repairs shall be the sole responsibility of the Contractor.

Should the Contractor’s operations damage a plant’s roots to the extent that it must be removed, 
the Contractor shall either replace the plant with a commensurate number of plants, 2½-inch 
caliper trees of the species as determined by the City, or compensate the City of Ann Arbor for the 
cash value of the plant or tree as determined by the City of Ann Arbor’s Forester. The City of Ann 
Arbor shall be solely responsible for determining which compensation method is used.

The City Forester shall supervise the replacement of any trees at the sole expense of the Contractor.
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Remove tree protection fence when directed by the Engineer.

Measurement and Payment

The completed work shall be paid for at the contract unit price for the following Contract items 
(pay items):

Contract Item (Pay Item) Pay Unit

Protective Fencing ............................................................................................Foot

Protective Fence will be measured in length, by feet of fence used, and will be paid for at the 
contract unit price which shall be payment in full for all labor, materials, and equipment needed to 
accomplish this work. No additional payment will be made for maintenance or reinstallation of 
fence during the construction period. No additional payment will be made for repair or replacement 
of vegetation as noted above.
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Description

The work shall include, but is not limited to the following:

 The furnishing and operating of miscellaneous signs, warning devices, traffic regulators, 
flags, paddles, and cones;

 The operation of additional signs furnished by the City;

 Furnishing and installing meter bags;

 Coordinating with the City to have meter heads removed and reinstalled;

 Maintaining pedestrian traffic;

 Temporarily covering traffic controls;

 Temporarily covering existing signs as directed;

 Any and all other miscellaneous and/or incidental items which are necessary to properly 
perform the work.

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in 
accordance with Sections 104.11 and 812 of the of the Michigan Department of Transportation 
(MDOT) 2020 Standard Specifications for Construction; Part 6 of the 2011 Edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD); and the City of Ann Arbor Standard 
Specifications for Construction, except as modified herein.

Materials, Equipment, and Construction Methods

Materials and equipment shall meet the requirements specified in the above designated sections 
of the MDOT 2020 Standard Specifications for Construction.

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas. Patch areas which extend more than halfway across the roadway shall be removed 
and replaced so as to provide a minimum of half the pavement width at all times for maintaining 
traffic.

The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian 
traffic while performing sidewalk and driveway repair, Plastic Drum, High Intensity, Lighted, shall 
be placed by the Contractor as directed by the Engineer. The Contractor, when directed by the 
Engineer, shall place ADA compliant pedestrian barricades, "Sidewalk Closed" and/or "Cross 
Here" signs. The cost shall be included in this pay item and will not be paid for separately.
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All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor. The City shall not be responsible for stolen or damaged signs, 
barricades, barricade lights or other traffic maintenance items. The Contractor shall replace 
missing traffic control devices immediately, at no additional cost to the Contract or City.

All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, 
protected, and maintained by the Contractor. The City will repair any existing City owned signs, 
at the Contractor’s expense, which are damaged by the Contractor during the work.

The Contractor shall obtain a Traffic Detour or Lane Closure Permit from the City’s Project 
Management Services Unit, at least 48-hours in advance of any proposed lane or street closing.

Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 9:00 a.m. 
and from 3:30 p.m. to 6:00 p.m. without written permission from the Engineer or as specified on 
the Lane Closure Permit. All major changes in traffic control shall be made either between 9:00 
a.m. and 3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with 
rush hour traffic. All traffic controls must be in place and ready for traffic each day by 6:30 a.m. 
and 3:30 p.m.

The hours of work on all local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or 
as specified on the Lane Closure Permit.

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by 
the Engineer.

The Contractor shall replace missing or damaged traffic control devices as directed by the 
Engineer. When traffic control devices have been damaged by, or due to, the negligence of the 
Contractor, its subcontractors or material suppliers, the traffic control devices shall be replaced 
at the Contractor's expense.

The work for Minor Traffic Control shall include: furnishing and operating of miscellaneous signs 
and warning devices; furnishing cones; operating additional signs furnished by the City 
throughout the life of the Contract; furnishing and operating pedestrian traffic control devices; 
maintaining a safe trench during all non-working hours; maintaining access to all drives; covering 
conflicting existing signs and removal of these covers; and any and all other miscellaneous 
and/or incidental items which are necessary to properly perform the work.

The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic 
regulators, channelizing devices, and signs as necessary, as directed by the Engineer, and in 
accordance with 2011 Edition of the MMUTCD. Typical applications for maintaining pedestrian 
traffic in accordance with the 2011 Edition of the MMUTCD are included in this detailed 
specification.

In order to maintain areas of on-street parking available for residents, the Engineer may direct 
the contractor to cover and uncover temporary “No Parking” signs within the project limits multiple 
times throughout the course of the project. Such repeated covering and uncovering of signs shall 
be included in this item of work and shall not be paid for separately.
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Traffic control devices meeting current MDOT and MMUTCD specifications shall be used on this 
project.

Sufficient signs shall be placed by the contractor to ensure the safety of the workers and the 
general public in accordance with the current MMUTCD.

“Road Work Ahead” warning signs shall be placed, as indicated on the plans, or as directed by 
the Engineer, prior to the start of work, regardless of the nature, magnitude or duration of the 
work.

Measurement and Payment

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor. The City shall not be responsible for stolen or damaged signs, 
barricades, barricade lights or other traffic maintenance items. The Contractor shall replace 
missing traffic control devices immediately, at no additional cost to the City.

Costs for transporting barricades and other temporary traffic control devices shall be included in 
the bid prices for the individual items of work.

Minor Traffic Control will be paid for on a pro rata basis with each progress payment. 
Measurement will be based on the ratio between work completed during the payment period and 
the total contract amount. When all the work of this Contract has been completed, the 
measurement of this item shall be 1.0 Lump Sum.

The completed work as measured for these items of work will be paid for at the Contract Unit 
Price for the following Contract (Pay) Items:

Contract Item (Pay Item) Pay Unit

Minor Traffic Control, Max $15,000 ........................................................Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the MDOT and City Standard Specifications for Construction, and as 
modified by this Detailed Specification.
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Description

This specification covers all administrative requirements, payroll reporting procedures to be 
followed by Contractors performing work on City-sponsored public improvements projects, and 
all other miscellaneous and incidental costs associated with complying with the applicable 
sections of the City of Ann Arbor Code of Ordinances with regard to payment of prevailing wages 
and its Prevailing Wage Compliance policy.

This specification is not intended to include the actual labor costs associated with the payment of 
prevailing wages as required. Those costs should be properly incorporated in all other items of 
work bid.

General

The Contractor is expected to comply with all applicable sections of Federal and State prevailing 
wage laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, and its 
Prevailing Wage Compliance Policy as defined within the Contract Documents. The Contractor 
shall provide the required certified payrolls, City-required declarations, and reports requested 
elsewhere in the Contract Documents within the timeline(s) stipulated therein.

The Contractor shall also provide corrected copies of any submitted documents that are found to 
contain errors, omissions, inconsistencies, or other defects that render the report invalid. The 
corrected copies shall be provided when requested by the Supervising Professional.

The Contractor shall also attend any required meetings as needed to fully discuss and ensure 
compliance with the Contract requirements regarding prevailing wage compliance. The 
Contractor shall require all employees engaged in on-site work to participate in, provide the 
requested information to the extent practicable, and cooperate in the interview process. The City 
of Ann Arbor will provide the needed language interpreters in order to perform wage rate 
interviews or other field investigations as needed.

Certified Payrolls may be submitted on City-provided forms or forms used by the Contractor, as 
long as the Contractor’s forms contain all required payroll information. If the Contractor elects to 
provide their own forms, the forms shall be approved by the Supervising Professional prior to the 
beginning of on-site work.

Unbalanced Bidding

The City of Ann Arbor will examine the submitted cost for this item of work prior to Contract award. 
If the City determines, in its sole discretion, that the costs bid by the Contractor for complying with 
the Contract requirements are not reasonable, accurately reported, or may contain discrepancies, 
the City reserves the right to request additional documentation that fully supports and justifies the 
price as bid. Should the submitted information not be determined to be reasonable or justify the 
costs, the City reserves the right to pursue award of the Contract to the second low bidder without 
penalty or prejudice to any other remedies that it may have or may elect to exercise with respect 
to the original low-bidder. 
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The Contract Completion date will not be extended as a result of the City’s investigation of the 
as-bid amount for this item of work, even if the anticipated contract award date must be adjusted. 
The only exception will be if the Contractor adequately demonstrates that their costs were 
appropriate and justifiable. If so, the City will adjust the Contract completion date by the number 
of calendar days commensurate with the length of the investigation, if the published Notice to 
Proceed date of the work cannot be met. The Contract unit prices for all other items of work will 
not be adjusted regardless of an adjustment of the Contract completion date being made.

Measurement and Payment

The completed work as measured for this item of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Item:

Contract Item (Pay Item) Pay Unit

Certified Payroll Compliance and Reporting...........................................Lump Sum

The unit price for this item of work shall include all supervisory, accounting, administrative, and 
equipment costs needed to monitor and perform all work related to maintaining compliance with 
the tasks specified in this Detailed Specification, the City of Ann Arbor Code of Ordinances, its 
Prevailing Wage Compliance policy and the applicable Federal and State laws.

Payment for this work will be made with each progress payment, on a pro-rata basis, based on 
the percentage of construction completed. When all of the work of this Contract has been 
completed, the measurement of this item shall be 1.0 times the Lump Sum bid amount. This 
amount will not be increased for any reason, including extensions of time, extra work, and/or 
adjustments to existing items of work.
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Description

Allowance for unforeseen site conditions shall be paid under existing contract items where 
applicable, or under new item(s) at a negotiated price for work necessary for the completion of 
the project, but not expressly identified in the contract documents. Price paid shall be payment in 
full for all labor, material, and equipment required for remedying unforeseen physical conditions 
and shall be based upon an agreement negotiated and approved prior to beginning this Work.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Allowance for Unforeseen Site Conditions .....................................................Dollar

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work.

DS-26



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
NO PARKING SIGNS

OHM:CJE 1 of 2 1/19/23

Description

This work shall consist of installing, maintaining, and removing of "No Parking" signs and posts 
as outlined herein and as referenced on the plans. "No Parking" signs shall be installed in 
accordance with the Section 812 of the Michigan Department of Transportation (MDOT) 2020 
Standard Specifications for Construction Standard Specifications and the 2011 Michigan Manual 
of Uniform Traffic Control Devices (MMUTCD).

Materials

The City will furnish "No Parking" signs to the Contractor at no cost. The Contractor shall furnish 
the sign support and mounting hardware materials, which materials shall be in accordance with 
those specified in Section 919 of the MDOT 2020 Standard Specifications for Construction.

Construction

Prior to the commencement of any construction activity, the Contractor shall place “No Parking” 
signs as directed by the Engineer. The Contractor shall obtain a permit for “Temporary Permission 
of Reserve Parking Lane for Work Related Purposes” from the City’s Project Management 
Services Unit. This permit shall be obtained a minimum of five (5) business days prior to the 
posting of “No Parking” signs.

The Contractor shall securely bolt the signs to the sign supports as directed by the Engineer. The 
Contractor shall imbed the sign supports at least 2-feet into the ground, and there shall be a 
minimum of 6-feet and maximum of 7-feet of clearance maintained between the bottom of the 
sign and the ground. The signs are to be placed at intervals no more than 75-feet, and as 
necessary to eliminate parking in the construction area.

The installation of "No Parking" signs shall be in accordance with the permit. "No Parking" signs 
shall be installed by the Contractor, as directed by the Engineer, at least 48 hours prior to the 
proposed start-of-work/enforcement date. "No Parking" signs shall be covered by the Contractor, 
thereby allowing on-street parking, until between 48 and 24 hours prior to the start of the work. 
"No Parking" signs shall be covered by the Contractor whenever there is no work being performed 
for a period of time longer than 72 hours. "No Parking" signs shall be returned to the City upon 
the completion of work. The cost of unreturned signs will be back charged to the Contractor.

Measurement and Payment

The completed work, as described, will be measured, and paid for at the Contract unit price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

“No Parking” Signs ..................................................................................................Each
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The item No Parking Signs will be measured as the maximum number of signs installed on the 
project at any one-time. The unit price includes the removal and return of "No Parking" signs to 
the City upon completion of the project. The Contractor shall be back charged for the replacement 
costs for damaged or unreturned signs.
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Description

This work shall consist of protecting and maintaining vehicular and pedestrian traffic in 
accordance with Sections 140.11, 812, and 922 of the Michigan Department of Transportation 
(MDOT) 2020 Standard Specifications for Construction; Part 6 of the 2011 Edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD); and the City of Ann Arbor Standard 
Specifications for Construction, except as modified herein.

Materials, Equipment, and Construction Methods

Materials and equipment shall meet the requirements specified in the above designated sections 
of the MDOT 2020 Standard Specifications for Construction and be furnished and operated as 
directed by the Engineer.

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work 
areas. Patch areas which extend more than halfway across the roadway shall be removed and 
replaced to provide a minimum of half the pavement width at all times for maintaining traffic.

The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian 
traffic while performing sidewalk and driveway repair, Sidewalk Barricades shall be placed by the 
Contractor, as directed by the Engineer. "Sidewalk Closed" and/or "Cross Here" signs shall be 
placed, by the Contractor, when directed by the Engineer.

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor. The City shall not be responsible for stolen or damaged signs, 
barricades, barricade lights or other traffic maintenance items. The Contractor shall replace 
damaged or missing traffic control devices immediately, at no additional cost to the City.

All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, 
protected, and maintained by the Contractor. Existing City owned signs which are damaged by 
the Contractor during the work will be repaired by the City at the Contractor's expense.

Parking violation citations issued to the Contractor, subcontractor, and material suppliers including 
each of their respective employees shall be enforced under appropriate City Code.

Pedestrian barricades shall extend the full width of the sidewalk; be orange or white in color, with 
orange and white reflective sheeting; and be fully ADA compliant.

Type I and Type III Barricades shall have standard orange-and-white stripes on both sides of the 
barricade. Lighted plastic drums shall be sufficiently ballasted to minimize tipping.

Sufficient signs shall be provided by the Contractor to ensure the safety of the workers and the 
general public in accordance with the 2011 Edition of the MMUTCD.
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"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by 
the Engineer, prior to the start of work, regardless of the nature, magnitude, or duration of the 
work.

Measurement and Payment

All temporary traffic control devices furnished by the Contractor shall remain the property of the 
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade 
lights or other traffic maintenance items. The Contractor shall replace missing traffic control 
devices immediately, at no additional cost to the City.

Costs for transporting barricades and other temporary traffic control devices shall be included in 
the bid prices for the individual items of work.

For Type III Barricades, Channelizing Devices, Plastic Drums, Portable Changeable Message 
Signs, and Sidewalk Barricades payment shall be for the maximum quantity used at each project 
location at any one time.

For Temporary Type B Signs, payment shall be for the quantity used at each project location.

The completed work as measured for these items of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Items:

Contract Item (Pay Item) Pay Unit

Barricade Type III, Lighted, Furnish and Operate............................................Each
Temporary Sign, Type B, Furnish and Operate ..............................................Sq Ft
Pedestrian Type II Barricade, Temp ................................................................Each
Temporary Sign, Type B, Furnish and Operate, Special.................................Sq Ft
Channeling Device, 42 inch, Furnish and Operate ..........................................Each
Lighted Arrow Board, Furnish and Operate .....................................................Each
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Description

The Contractor is reminded as to the requirements of Article 104.08 of the 2020 Edition of the 
MDOT Standard Specifications, “Cooperation by the Contractor”.

The Contractor shall directly coordinate his/her work with individual City 
Departments/Divisions/Units.

No additional compensation will be paid to the Contractor, and no adjustments to Contract unit 
prices will be made, due to delays and/or the failure of others in the performance of their work, 
nor for delays due to the encountering of existing utilities that are, or are not, shown on the Plans.

The following utility Owners, and others not listed specifically, may have overhead and/or 
underground facilities located within the Right-of-Way/Public Easements:

 The City of Ann Arbor
 University of Michigan (UM)
 Michigan Department of Transportation (MDOT)
 AT&T
 Comcast
 DTE Energy - Detroit Edison Company (Edison)
 DTE Energy - Michigan Consolidated Gas Company (Michcon)
 Fiber Link Inc.
 Light Core (Century Tel)
 MCI Communications
 Windstream Communications

On all projects:

“Three (3) Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 800-482-
7171.

The Owners of public or private utilities which will not interfere with the completed project and 
which do not present a hazard to the public or an extraordinary hazard to the Contractor's 
operations will not be required to move their facilities on or from the street right-of-way.

Stoppages created solely by the operations of the utility companies which delay utility revisions 
on any portion of this project may be considered as a basis of claim for an extension of time for 
project completion.

Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $100,000”.
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Description

The Contractor shall furnish and operate throughout the construction period, vacuum type street 
cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, 
as directed by the Engineer for dust control, for dirt/debris control, and for street cleaning 
immediately prior to, and for street and utility structure cleaning after any and all paving. The 
cleaning equipment shall be of sufficient power to remove dust, dirt, and debris from the pavement 
and from utility structures in and adjacent to the construction area.

Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $100,000”.
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Description

The following materials and supplies shall be certified by the manufacturer or supplier as having 
been tested for compliance with the Specifications:

HMA Materials

Hot-Poured Joint Sealants

Cements, Coatings, Admixtures and Curing Materials

Sands and Aggregates

Steel and Fabricated Metal

Portland Cement Concrete Mixtures

Reinforcing Steel for Concrete

Reinforcing Fibers for Concrete

Pre-Cast Concrete Products

Sanitary Sewer Pipe

Storm Sewer Pipe

Water Main Pipe

Corrugated Metal Pipe

High Density Polyethylene Pipe

Edge Drain and Underdrain Pipe

Retaining Wall Materials

Seed Mixes

Geotextile Filter Fabric and Stabilization Fabric/Grids

The Contractor shall submit all certifications to the Engineer for review and approval a minimum 
of three business days prior to any scheduled delivery, installation, and/or construction of same.

Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $100,000”.

DS-33



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
QUANTITIES AND UNIT PRICES

OHM:CJE 1 of 1 1/19/23

Contract Drawings / Plans

Bidders shall carefully check and review all Drawings, plans, and specifications, and advise the 
Engineer of any errors or omissions discovered. The Drawings/Plans may be supplemented by 
such additional Drawings/Plans and sketches as may be necessary or desirable as the work 
progresses. The Contractor shall perform all work shown on any additional or supplemental 
Drawings/Plans issued by the Engineer.

Bidders shall carefully examine the Bid Form, preliminary layouts, specifications, and the work 
sites until the Bidder is satisfied as to all local conditions affecting the contract and the detailed 
requirements of construction. The submission of the bid shall be considered prima facie evidence 
that the Bidder has made such examination and is satisfied as to the conditions to be encountered 
in performing the work and all requirements of the contract.

Quantities and Unit Prices

Quantities as given are approximate and are estimated for bidding purposes. Quantities are not 
guaranteed and may vary by any amount. While it is the City's intent to complete the project 
substantially as drawn and specified herein, quantities may be changed or reduced to zero for 
cost savings or other reasons. The City reserves the right to change the quantities, delete 
work, or add work, and no adjustment in unit price will be made for any change in any 
quantity.
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Description

Data pertaining to existing soil borings and pavement sections which may be included in these 
Contract Documents are provided to help the Engineer and Contractor determine the soil 
conditions existing within the construction area. The City in no way guarantees existing conditions 
to be the same as shown in the data. The Contractor is solely responsible for any and all 
conclusions he/she may draw from the data.
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Description

Working in the Rain

The Contractor shall not work in the rain unless authorized in writing by the Engineer. The 
Engineer may delay or stop the work due to threatening weather conditions.

The Contractor shall not be compensated for unused materials or downtime due to rain, or the 
threat of rain.

The Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the rain.

Working in the Dark

The Contractor shall not work in the dark except as approved by the Engineer.

The Engineer may stop the work or may require the Contractor to defer certain work to another 
day, if, in the Engineer's opinion, the work cannot be completed within the remaining daylight 
hours, or if inadequate daylight is present to either properly perform or inspect the work.

The Contractor will not be compensated for unused materials or downtime when delays or work 
stoppages are directed by the Engineer for darkness and/or inadequate remaining daylight 
reasons.

The Contractor is solely responsible for repairing all damages to the work and to the site including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the dark.
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Description

The use of this Detailed Specification is to compensate the Contractor to locate underground 
infrastructure, such as culverts, sewers, utilities, and/or to expose the existing pavement section. 
Use must only be as directed and approved by the Engineer. This Detailed Specification is not to 
compensate the Contractor for the responsibilities in subsection 107.12 of the 2020 MDOT 
Standard Specifications for Construction.

This work consists of conducting a vertical exploratory investigation to expose an existing culvert, 
sewer, utility/utility service, or the existing pavement section in order to verify the location, 
condition, size, material, alignment and/or composition; allowing the Engineer to document the 
necessary information; and backfilling the excavation. It includes providing necessary lane, 
shoulder and/or sidewalk closures required to perform the work.

The intent of “Exploratory Excavation” is not to provide a means for the Contractor to locate each 
existing utility throughout the project, but for those that appear to be in conflict with the proposed 
work and their location is unclear or unknown. The Contractor is responsible for “using reasonable 
care to establish the precise location of the underground facilities in advance of construction” 
(Public Act 174 of 2013 - Miss Dig Law) as a part of the overall project contract.

Materials

Granular Material Class II .....................................................................Section 902

Construction

The owner of any sewer or utility to be exposed will not take the facilities out of service during the 
exploratory investigation. Contact utility owners in accordance with subsection 107.12 of the 2020 
MDOT Standard Specifications for Construction.

Establish necessary lane, shoulder and/or sidewalk closures required to perform work. Advance 
the exploratory excavation using vacuum excavation, hand digging, conventional machine 
excavation, or a combination thereof subject to approval of the Engineer. Allow the Engineer 
access to document the necessary information. If the technique used to advance the excavation 
causes any damage to the existing facilities, immediately contact the utility owner and cease all 
work until Engineer approves of an alternate method. 

Take care to protect the exposed culvert, sewer, or utility from damage during construction. Repair 
or replace culvert, sewer or utility, damaged during exploratory excavation, in accordance with 
the standard specifications and as approved by the Engineer.

Obtain the Engineer's approval before backfilling the excavation. Complete backfilling no later 
than 24 hours after approval. Backfill in accordance with subsection 204.03.C of the 2020 MDOT 
Standard Specifications for Construction. Dispose of excess material in accordance with the 
standard specifications.

The Contractor is responsible for all costs associated with the repair work and out of service time 
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of all broken or damaged existing culverts, sewers or utilities resulting from any action by the 
Contractor. If the exploratory investigation results in damage to utilities, contact the owner of such 
utility to coordinate the repair.

Backfill excavation with compacted Granular Material Class II. Use material removed during 
exploratory investigation for backfill only if approved by of the Engineer

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Exploratory Excavation (0-10' deep).................................................................Foot

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work, including all costs associated with repair or replacement resulting from the 
Contractor’s activities.

Exploratory Excavation, (0-10’ deep) will be paid for per each excavation a maximum of 10-feet 
deep for a 4-foot maximum diameter hole, or as approved by the Engineer. Measure and pay for 
each 4-foot maximum diameter hole separately. One paid excavation may include multiple utility 
verifications if the utilities are close in proximity.
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Description

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, concrete 
pavement, sidewalk, sidewalk ramps, drive openings, and drive approach pavements as shown 
on the plans, as detailed in the Specifications, and as directed by the Engineer, in accordance 
with Section 204 of the Michigan Department of Transportation (MDOT) 2020 Standard 
Specifications for Construction, except as specified herein, and as directed by the Engineer.

Materials

Granular Material, Class II ....................................................................Section 902

Construction

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, 
sidewalk, sidewalk ramps, drive openings, and drives, all regardless of the type and thickness, 
and all as shown on the Plans, as detailed in the Specifications, and as directed by the Engineer.

The pay item for “Remove Concrete Sidewalk and Pavement - Any Thickness” will include 
removal of existing pavement regardless of pavement depth, type, or material. Also, included is 
bituminous overlay pavement on the concrete gutter without disturbing the curb and gutter 
remaining in place.

Prior to the start of work, the Engineer and Contractor together shall identify, and field measure 
all items to be removed. The Engineer shall approve of all removal limits prior to any removals 
being performed by the Contractor.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary 
to construct 2-foot wide MDOT Type M drive openings, and including those necessary to 
provide for the partial removal of existing drive approaches as shown on the Plans, as directed 
by the Engineer, and as marked for removal. The Contractor shall cut steel reinforcement bars 
as directed by the Engineer at all areas of removal. All saw cutting shall be performed under wet 
conditions to prevent excessive airborne dust. All resulting slurry and debris shall be cleaned up 
the satisfaction of the Engineer.

The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed 
and as directed, and shall import, furnish, fill, place, grade, and compact granular material as 
needed to: construct new concrete items; to repair or replace existing concrete items; to 
relocate existing concrete items to their new specified/directed elevations/locations, including all 
necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and at 
locations where existing concrete items are to be removed and turf is to be established in its 
place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree 
roots 2 inches or larger in size.

At various times throughout the work, the Engineer may direct the Contractor to use smaller 
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and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use 
of smaller equipment, lighter equipment, or work task deferral.

The Contractor shall shape, grade, and compact the existing roadbed materials to the cross-
section(s) as indicated on the Plans, as detailed in the Specifications, and as directed by the 
Engineer.

The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as 
necessary, and as directed by the Engineer. The use of each specific piece of equipment is 
subject to the approval of the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the 
job-site, to properly complete the work. Where the Engineer directs the addition of such 
materials, they shall be paid for as the Item of Work: “21AA Limestone, C.I.P.”. Where the 
Engineer directs such materials to be removed, they will not be paid for separately, but shall be 
included in the appropriate concrete removal item.

Concrete removal outside the edge-of-metal shall be paid for as the appropriate item of either 
“Remove Concrete Curb or Curb & Gutter - Any Type”, or “Remove Concrete Sidewalk and 
Pavement - Any Thickness”.

Where existing concrete curb or curb & gutter is to be replaced on a street with a concrete (or 
brick) base, the Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth 
section of pavement and pavement base from immediately in front of the curb & gutter. As part 
of this pavement/base removal, the Contractor shall perform additional (double) full-depth saw-
cutting along the entire removal limits, and shall take sufficient care so as not to damage and/or 
disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by 
the Engineer. The removals shall be to a sufficient width and depth to allow for the placement 
and removal of the curb & gutter formwork. After the removal of the formwork, the Contractor 
shall replace the concrete base to its original thickness and elevation(s).

Excavated/removal areas shall be adequately protected with barricades and/or fencing at all 
times.

Removed or excavated materials which are not incorporated into the work shall become the 
property of the Contractor and shall be immediately removed and properly disposed of off-site. 
Removed or excavated materials may not be stockpiled overnight on, or adjacent to, the site.

Subbase or subgrade materials removed without authorization by the Engineer shall be replaced 
and compacted by the Contractor at the Contractor's expense, with materials specified by the 
Engineer.

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and 
Pavement - Any Thickness”.
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Integral curb and gutter that is removed as part of “Remove Concrete Sidewalk and Pavement – 
Any Thickness” shall be measured and paid for by the square yard, along with the pavement 
removal quantity.

All sawcutting required for removals shall be included in the appropriate item of work, and will not 
be paid for separately. Payment for saw cutting to create or modify Type M openings and to allow 
for the partial removal of existing drives shall be included in the price of the item of work, “Remove 
Concrete Sidewalk and Pavement ‐ Any Thickness” and will not be paid for separately.

Measurement and Payment

The completed work, as described, will be measured, and paid for at the respective Contract unit 
prices for the following respective pay items:

Contract Item (Pay Item) Pay Unit

Remove Concrete Curb or Curb and Gutter, Any Thickness............................Foot
Remove Concrete Sidewalk and Pavement, Any Thickness ...............Square Yard

All saw cutting required for removals shall be included in the appropriate item of work and will not 
be paid for separately.

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.

Remove Concrete Sidewalk and Pavement, Any Thickness shall include the removal of existing 
brick pavers at 401 N Seventh Street.
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Description

This work shall consist of furnishing all labor, tools, equipment, and material to remove, and 
dispose of off-site, any HMA pavement as shown on the plans, in accordance with Section 204 of 
the 2020 MDOT Standard Specifications for Construction, except as specified herein, and as 
directed by the Engineer.

Construction

The Contractor shall sawcut and remove pavement as shown on the Plans, as marked in the 
field, and as directed by the Engineer. 

The removal of HMA pavement from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on existing 
curb and gutter, and bituminous surfaces around other miscellaneous unremoved areas shall be 
paid for as “Machine Grading” and will not be paid for under HMA Pavement Removal.

Prior to the start of removals, the Engineer and Contractor together shall field measure all 
removals.

If concrete or masonry pavements are encountered beneath the HMA surface being removed, 
the Engineer will measure each type of additionally encountered pavement at the unit price for 
the associated type of pavement removal.

Bricks/masonry units, if present, shall removed, salvaged, and neatly stacked/stockpiled by the 
Contractor, and later delivered by the Contractor to a City owned facility as directed by the 
Engineer.

The Contractor shall remove and properly dispose of all excavated material and debris, including 
all asphalt and concrete. The Contractor shall not stockpile excavated materials overnight on, or 
adjacent to, the site.

In areas where pavement removal is to be performed adjacent to existing pavement that is to 
remain in place, the pavement shall be sawcut prior to removal. Backhoe teeth, jackhammers 
equipped with spike points, milling machines, and backhoe mounted wheel cutters shall not be 
used.

Damage to adjacent pavement, pavement base, subbase, curb, curb and gutter, sidewalk, utility 
structures, or other site features, due to removal operations shall be repaired by the Contractor, 
at the Contractor's expense, as directed by the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the 
job-site, to properly complete the work. Where the Engineer directs the addition of such 
materials, they shall be paid for as the Item of Work: "21AA Limestone, C.I.P.". Where the 
Engineer directs such materials to be removed, it will paid with “Subgrade Undercutting - Type 
II.”
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Excavated/removal areas shall be adequately protected with barricades or fencing at all times.

The Contractor shall remove the full depth of the pavement unless other shown on the plans or 
directed by the Engineer.

The Contractor shall construct butt-joints, and trim butt-joints just prior to HMA paving as shown 
on the Plans, and as directed by the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use 
of smaller equipment, lighter equipment, or work task deferral.

Measurement and Payment

The completed work, as described, will be measured, and paid for at the respective Contract unit 
prices for the following respective pay items:

Contract Item (Pay Item) Pay Unit

HMA Pavement Removal, Any Depth..................................................Square Yard

All saw cutting required for removals shall be included in the appropriate item of work and will not 
be paid for separately.

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.
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Description
The pay item “Machine Grading” shall be completed in accordance with Section 205 the Michigan 
Department of Transportation 2020 Standard Specifications for Construction (MDOT 2020 SSC) 
and shall include all work indicated in the MDOT 2020 SSC, shown on the plans, and as specified 
herein, with the exception that “Subgrade Undercutting, Type II,” “Subgrade Manipulation,” and 
“Rock Excavation” shall be paid for separately when separate pay items for the respective items 
are included in the proposal. “Machine Grading“ shall include all the work specified herein for 
which there is no separate pay item. 

The following abbreviated table of contents for Section 205 (Roadway Earthwork) of the MDOT 
2020 SSC is provided for reference. It is not a complete table of contents for all Section 205 work 
required to complete the project.

SECTION/TITLE PAGE

205.01 Description ...................................................................................................................2-18
205.02 Materials.......................................................................................................................2-18
205.03 Construction .................................................................................................................2-19
                       A. Preparing Roadway Foundation ...................................................................2-19
                           1. Removing and Salvaging Topsoil..............................................................2-19
                       B. Rock Excavation ...........................................................................................2-20
                       E. Subrade Undercutting...................................................................................2-21
                       F. Subgrade Manipulation .................................................................................2-22
                       G. Earth Excavation ..........................................................................................2-22
                       H. Roadway Embankment ................................................................................2-23
                           4. Placing and Compacting Embankment .....................................................2-24
205.04 Measurement and Payment .........................................................................................2-31

Soils Information

Soil information provided as part of the contract documents is for informational purposes only 
and shall not relieve the Contractor of the responsibility of investigating all local conditions 
before bidding.

Materials

All materials and mixtures shall meet the requirements as specified in Section 205 of the MDOT 
2020 Standard Specifications for Construction, except as specified herein.

General Provisions

The contractor shall:

1. Maintain access to all drive entrances at all times.
2. Maintain sidewalks and access to all buildings and properties
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all times. The 

Engineer may direct the temporary relocation of mail boxes which would be paid for as 
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Post, Mailbox.
4. Grade around mailboxes, trees, light poles, power poles, and the like, which are to 

remain in place. The Contractor shall be responsible for any damage caused to such 
structures.

5. Coordinate all work with utility companies and others that need to complete work within 
the project limits.

6. Maintain the work in a finished condition until it is accepted by the Engineer.

Pavement Sawcutting

The work shall include the full-depth saw-cutting of pavement at the construction limits, and 
elsewhere as required, if not paid for as part of another item of work. Pavement sawcutting will 
not be paid for separately.

Removal of Trees and Vegetation

The Contractor shall remove and properly dispose of off-site all vegetation; brush; roots; and 
stumps, as shown on the plans, and as directed by the Engineer as required to complete the 
project. This work will be paid for be paid for as “Machine Grading” and will not be paid for 
separately.

Removal and Salvaging of Topsoil

The removal, salvaging and stockpiling of topsoil, and all related work, shall be performed in 
accordance with Section 205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2020 
SSC.

Miscellaneous Removals

The removal of bituminous, aggregate, and/or concrete materials from around manholes, 
structures, and utility covers, and the removal of bituminous curbing, bituminous driveway 
wedges, bituminous surface on existing curb and gutter, and bituminous surfaces around other 
miscellaneous unremoved areas shall be paid for as “Machine Grading” and will not be paid for 
separately. 

“Machine Grading” includes the removal of any surface feature located within the grading limits 
which must be removed and for which there is no specific pay item established in the proposal 
for its removal.

Protection of Grade

The work shall be kept well drained at all times. Foundation, roadway embankment or subgrade 
that becomes damaged by rain shall be undercut and backfilled, or otherwise remedied, by the 
Contractor, at his/her sole expense, as directed by the Engineer.

The Contractor shall be responsible for the maintenance of the foundation, roadway 
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embankment, and subgrade. Any damage caused by traffic or the Contractor’s operations, to 
the foundation, roadway embankment or subgrade shall be remedied by the Contractor at 
his/her sole expense.

The Contractor shall conduct his/her operations and provide the necessary equipment to ensure 
the satisfactory completion of the work without damaging the foundation, roadway embankment 
or subgrade. This may require the transporting and movement of materials over additional 
distances.

Protection of Utilities and Vaults/Structures

Utility lines, vaults, and structures may become exposed at, above, or below, the foundation or 
subgrade elevation during machine grading or subgrade undercutting operations. If this occurs, 
the Contractor shall protect facilities and excavate around, above and/or below the utility lines, 
as directed, to complete the machine grading or subgrade undercutting operations. Payment, at 
contract unit prices, for “Machine Grading” or “Subgrade Undercutting, Type II,” whichever 
applies, will be considered as payment in full for this work. The contractor shall protect vaults 
and structures and not undermine or damage facilities.

Removal of Cable, Conduits and Pipe

The Contractor shall remove, and properly dispose of off-site, all abandoned cables, conduit, 
and pipe encountered at, or above the bottom of any earthwork excavation or undercut. Where 
the inverts of abandoned, or to be abandoned or removed, conduits or pipe are less than 16 
inches below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be 
removed and the resulting void filled with an Engineer approved material. The fill material shall 
be compacted to 95% of its maximum unit weight in lifts not exceeding 12 inches. No separate 
payment will be made for removal of conduit or pipe, or any of the work, described in this 
section.

Foundation Preparation

Foundation is defined as the original earth grade upon which roadway embankment is placed. 
The foundation work shall be completed in accordance with Section 205.03.A (Preparing 
Roadway Foundation) of the MDOT 2020 SSC as shown on the plans, and as specified herein.

The foundation shall be compacted to 95% of its maximum unit weight, as measured by the 
AASHTO T-180 method, to a depth of at least 10 inches. If this cannot be achieved, in the 
opinion of the Engineer, he/she will direct the Contractor to perform “Subgrade Undercutting, 
Type II” as described herein, on the foundation.

Roadway Embankment Construction

Roadway embankment is defined as the construction of earth on the prepared foundation to 
form the subgrade. Roadway embankment work shall be completed in accordance with Section 
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205.03 H (Roadway Embankment) of the MDOT 2020 SSC as shown on the plans, and as 
specified herein.

Roadway embankment shall be compacted to a minimum of 95% of its maximum unit weight, as 
measured by the AASHTO T-180 method.

Subgrade Construction

Subgrade is defined as the final earth grade which extends from grading limit to grading limit. The 
subgrade shall be constructed by performing earth excavation and roadway embankment work in 
accordance with Section 205.03.G (Earth Excavation) and Section 205.03 H (Roadway 
Embankment) of the MDOT 2020 SSC, as shown on the plans, and as specified herein.

The subgrade shall be constructed to the contours and cross-sections shown on the plans, as 
specified herein. To achieve this, the work shall include, but not be limited to:

1. Removal and disposal off-site of any surplus or unsuitable materials.
2. Furnishing from off-site any additional Engineer approved fill materials necessary.
3. Moving existing and/or furnished materials longitudinally and transversely as necessary. 
4. Cutting, placing, compacting, and trimming existing and/or furnished materials to construct 

the roadway embankment and subgrade to the specified tolerances.
5. Stockpiling, and moving again, any cut materials which cannot be immediately placed 

upon excavation due to construction staging.

The subgrade shall be graded to accommodate all subbases and aggregate bases wherever 
used, all bioswale and adjacent planting beds, all roadway pavements, curb and gutter, 
driveways, sidewalks, bicycle paths, other similar structures, bioswale planting mix, topsoil and 
any other features which the subgrade supports.

The subgrade shall be prepared so as to ensure uniform support for the pavement structure. The 
finished subgrade shall be placed to within 1 inch below and ¾ inch above plan grade. Variations 
within this tolerance shall be gradual.

The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, as measured 
by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be achieved, in the opinion 
of the Engineer, he/she may direct the Contractor to perform ”Subgrade Undercutting, Type II” or 
“Subgrade Manipulation” as described herein.

Test Rolling

The Contractor shall test-roll the foundation and/or subgrade with a pneumatic tired roller with a 
suitable body for ballast loading and a gross load capacity that can be varied from 25 and 40 tons. 
In lieu of this test roller, with the approval of the Engineer, the Contractor may use a fully loaded 
single axle or tandem axle dump truck.
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Subgrade Undercutting

“Subgrade Undercutting, Type II” shall be performed on the foundation or subgrade in accordance 
with Section 205.03.E (Subgrade Undercutting) of the MDOT 2020 SSC, as shown on the plans, 
as specified herein, and as directed by the Engineer.

Rock Excavation

Rock excavation shall be performed in accordance with Section 205.03.B (Rock Excavation) of 
the MDOT 2020 SSC, as shown on the plans, and as directed by the Engineer.

The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in volume. Boulders 
will be measured individually and the volume computed from the average dimension measured in 
three directions. The removal of rocks, concrete and masonry less than ½ cubic yard in volume 
shall not be included in the pay item “Rock Excavation,” but shall be included in the pay item 
“Machine Grading”

If the proposal does not include a pay item for “Rock Excavation,” rocks measuring over ½ cubic 
yard in volume shall be paid for as extra work.

Lowering Structures

Prior to cutting the subgrade, the Contractor shall remove structure covers, lower the structures 
to a point between 8 inches and 12 inches below the proposed subgrade, and cover the structures 
with a steel plate. Structures shall not be raised prior to placing roadway embankment.

The steel plates for covering structure openings shall conform to the plan detail, be pegged and 
properly placed to prevent their movement under all traffic, be thick enough to carry all traffic, and 
prevent the infiltration of debris into the structures.

The Contractor shall lower valve boxes to a point between 8 inches and 12 inches below the 
proposed subgrade. Valve boxes shall not be raised prior to placing roadway embankment.

The void in the grade above the steel plates used for structure lowerings and valve box lowerings 
shall be backfilled, and compacted to 95% of its maximum dry density, with an Engineer approved 
coarse aggregate.

“Machine Grading” shall include all the work associated with lowering structures, including 
backfilling.

The Contractor shall coordinate the lowering of private utility structures with the private utility 
companies.

Structure Covers

As directed by the Engineer and within two days of their removal, the Contractor shall stockpile 
on-site, in a location that is mutually agreeable to the Engineer and Contractor, the existing 
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structure covers. The City of Ann Arbor’s forces will pick-up the structure covers at a time that is 
convenient to them and mutually agreeable to the Contractor. The Contractor shall provide the 
equipment and manpower to load the castings on the City’s vehicle(s) so that they can be 
removed from the site by the City.

Structure and Sewer Cleanliness

All sewers, and structures, including manholes, gate wells, valve boxes, inlet structures and curbs 
shall be protected from damage and contamination by debris and construction materials. 
Structures shall be maintained clean of construction debris and properly covered at all times 
during the construction. The Contractor shall immediately clean any structures and/or sewers that 
become contaminated with construction debris. The Contractor shall be responsible for all direct 
and indirect damages which are caused by sewers or structures which have been made unclean 
or have been damaged by the Contractor.

Site Furnishings

The Contractor shall remove, salvage, and reinstall all site furnishings which are in conflict with 
proposed site work. Expected site furnishings include decorative rocks, mailboxes and decorative 
signage. The contractor shall furnish new hardware for the reinstallation.

Contractor’s Calculations

Existing and proposed cross sections are provided in the plans. The Contractor shall perform 
his/her own computations and is responsible to inspect the site to determine his/her own 
estimate of the quantities of work involved.

Deviations between the existing contours and the existing and proposed cross-sections shown 
on the plans shall not be cause for additional compensation.

Construction Method

The Contractor shall construct earth grades as required to develop the typical and/or detailed 
cross-section(s) as shown on the Plans, as detailed in the Specifications, and as directed by the 
Engineer. This shall include, but not be limited to, the excavation of miscellaneous concrete and 
miscellaneous HMA pavement, soil, rocks of any size, stumps, trees less than 6-inches, logs, and 
bricks; the removal and proper disposal off-site of surplus excavated material; the scarifying, 
plowing, disking, moving and shaping of earth; the trimming, grading, compaction and proof-rolling 
of the prepared subgrade; the importing, furnishing, placement and compaction of embankment 
and/or fill materials; the full depth saw-cutting of pavement at the removal limits; the grading of 
sideslopes; general restoration in accordance with the Detailed Specifications elsewhere herein 
and the general items of the work as specified herein. Road subbase and base materials shall be 
paid for separately.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed 
materials, and shall construct the roadway to the cross-section(s) as indicated on the Plans, as 
detailed in the Specifications, and as directed by the Engineer. The Contractor shall use blade 
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graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as detailed in 
the Specifications and as directed by the Engineer, for this work. Use of each specific piece of 
equipment is subject to the approval of the Engineer.

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly 
stack/stockpile all bricks, if present, as directed by the Engineer.

The Contractor shall remove other surface features located within the grading limits, and not 
otherwise identified, as directed by the Engineer. Signs in the grading limits shall be salvaged and 
provided to City as directed by the Engineer.

The Contractor shall move excavated and/or imported materials longitudinally and/or transversely 
where necessary, and as directed by Engineer.

The Contractor shall keep the work well graded and drained at all times.

The Contractor shall not use rubber-tired equipment on the subgrade, when its use causes or 
may cause, in the opinion of the Engineer, damage to the subgrade. The Contractor shall conduct 
its operation(s), and provide all necessary equipment, to insure the satisfactory completion of the 
work without damaging the subgrade. This includes the transporting, stockpiling, re-handling, and 
movement of materials over additional distances, in-lieu-of driving on an unprotected, or partially 
unprotected, subgrade.

The Contractor is solely responsible for the maintenance and protection of the subgrade. Further, 
any damage to the subgrade which, in the opinion of the Engineer, is caused as a result of the 
Contractor's operation(s), or its subcontractors' or suppliers' operation(s), shall be repaired by the 
Contractor at the Contractor's expense. This includes any additional earthwork and/or 
maintenance materials as directed by the Engineer, for the purposes of the Contractor's 
maintenance and protection of the subgrade. The Contractor shall not be entitled to any additional 
compensation for the implementation of these procedures.

The Contractor shall perform all rough and/or finish grading and compaction to the grades shown 
on the Plans, as detailed in the Specifications, and as directed by the Engineer.

The Contractor shall proof roll all graded and compacted surfaces in the presence of the Engineer 
as detailed in the Specifications. The Engineer will monitor the proof rolling operation to locate 
deleterious and/or uncompacted materials and will direct undercuts, as necessary.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent 
areas. The Contractor shall not be entitled to any additional compensation for the use of smaller 
equipment, lighter equipment, or work task deferral.

The Contractor shall take any and all steps necessary to avoid interruption in the mail delivery, 
and solid waste, recycling, and compostable pick-up within the project limits. This shall include 
the temporary relocation of mailboxes, where required by the Engineer, as well as moving of all 
solid waste/recycling/compost containers to the nearest cross street.
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The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 2-
inches or larger in size.

Butt joints are included in the pay item “Machine Grading”.

Topsoil, seeding and mulch shall be paid for as part of the item “Clean-Up & Restoration, Special, 
Max $25,000”.

Measurement and Payment

Measurement for payment for the item “Machine Grading” shall be area within the limits of the 
work at each location. 

The completed work as measured for this item of work will be paid for at the Contract unit price 
for the following Contract (Pay) Item:

Contract Item (Pay Item) Pay Unit

Machine Grading..................................................................................Square Yard

The pay item “Machine Grading” shall include all the work specified herein, including, but not 
limited to, the removal and offsite disposal of any surplus or unsuitable materials and the 
furnishing from off-site any additional Engineer approved fill materials necessary to construct 
the embankment and subgrade per plans.

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification.

The Contractor is advised that due to the phasing of the project and the probable unsuitability of 
some or all of the excavated material for use as approved fill material, there may be imbalances 
between the amount of earth cut which is suitable for reuse as fill, and the amount of earth needed 
to construct the lines and grades shown on the plans, or as directed by the Engineer. The 
Contractor shall make provisions for such imbalances and shall include in the bid price for this 
work the cost of importing/furnishing, placement, and compaction of the material, as well as the 
cost of stockpiling and re-handling of imported and/or on-site Engineer approved materials as 
necessary to complete the work of constructing the embankment and subgrade to the cross 
sections shown on the plans.
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Description

This work includes removal of unsuitable subgrade material(s) in the areas and limits identified 
by the Engineer, and backfill with Class II Granular Material in accordance with the City of Ann 
Arbor Standard Specifications for Construction and the Michigan Department of Transportation 
(MDOT) 2020 Standard Specifications for Construction, except as herein specified.

Materials

Materials will be in accordance with those specified in Section 902 of the Michigan Department of 
Transportation (MDOT) 2020 Standard Specifications for Construction.

Construction

After the pavement has been removed, and/or after rough/finish grading, and/or at the time of 
proof rolling, the Engineer may inspect the grade to determine the need for, and the limits of, 
undercuts. After undercut areas are excavated to the depths as directed by the Engineer, the 
areas shall be trimmed, shaped, evenly graded and re-compacted to not less than 95% of the 
soils maximum unit weight as determined by the AASHTO T-180 test. The Contractor shall 
properly dispose of all excess materials.

Backfill areas of Subgrade Undercutting, Type II with Granular Material Class II or such other 
such material as directed by the Engineer. The backfill material shall be compacted to not less 
than 95% of its maximum unit weight as determined by the AASHTO T-180 test.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed 
materials, and shall construct the roadway to the cross-section(s) as indicated on the Plans, as 
detailed in the Specifications, and as directed by the Engineer. The Contractor shall use blade 
graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by 
the Engineer, for this work. Use of each specific piece of equipment is subject to the approval of 
the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent 
areas. The Contractor shall not be entitled to any additional compensation for the use of smaller 
equipment, lighter equipment, or work task deferral.

Measurement and Payment

These items of work shall be measured for payment by calculating the volume of the undercut 
excavation prior to the placement of backfill. The completed work as measured for these items of 
work will be paid for at the Contract Unit Price for the following Contract (Pay) Item:

Contract Item (Pay Item) Pay Unit

Subgrade Undercutting - Type II .................................................................Cubic Yard
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The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified by this Detailed Specification.
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Description

This work shall consist of constructing subbase and/or aggregate base courses, on either a prepared 
subgrade or subbase as indicated on the Plans or where directed by the Engineer. This work shall 
be performed in accordance with Sections 301, 302, 305, and 307 of the 2012 MDOT Standard 
Specification for Construction except as specified herein.

Materials

The material used for this work shall meet the requirements of Sections 301, 302, 305, 307, and 902 
of MDOT 2020 Standard Specification for Construction, except that the aggregate base shall be 
either 21AA limestone (permanent and temporary applications) with a maximum loss by washing of 
8% and any subbase shall be Class II Granular Material.

Construction Method

Subbase and aggregate base courses shall not be placed when there are indications that the mixture 
may become frozen before the maximum unit weight is obtained, and in no case shall they be placed 
on a frozen subbase or subgrade.

The subbase and subgrade shall be shaped to the crown and grade specified on the plans and 
maintained in a smooth condition. The top of the subbase shall be placed to within ½-inch below 
and ½-inch above plan grade. The top of the aggregate base shall be placed to within ½-inch below 
and ¼-inch above plan grade. Variations within this tolerance shall be gradual. If in the opinion of 
the Engineer, the Contractor's equipment is causing or will cause any ruts in or damage to the 
subbase or subgrade, the equipment shall not be permitted on the subbase or subgrade.

Should the subgrade, subbase or aggregate base become damaged due to the Contractor's 
equipment or by local traffic, the subgrade, subbase, or aggregate base course shall be restored to 
the condition required by the Specifications without additional compensation to the Contractor.

No pavement course, concrete curb and gutter, or concrete driveway opening shall be placed until 
the subbase has been compacted to not less than 95%, and aggregate base course to not less than 
98% of their respective maximum dry densities and until a "Permit to Place" has been issued by the 
Engineer.

Base course aggregate shall be handled and/or stockpiled on-site in a manner that minimizes 
segregation. Base course aggregate shall be deposited from trucks or through a spreader in a 
manner that will minimize segregation of material and that is approved by the Engineer. The re-
handling of base course aggregate by the Contractor will not be considered sufficient cause to allow 
the material to become segregated. The Contractor may be required to wet the materials prior to 
and/or during placement to minimize segregation and to aid in compaction of the material should it 
be necessary.

Aggregate base courses shall be placed in uniform layers such that when compacted, they have 
the thicknesses shown on the Plans, or as directed by the Engineer. The loose measure of any 
layer shall not be more than 9-inches or less than 4-inches.
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All structures, including manholes, valve boxes, inlet structures and curbs shall be protected from 
damage and contamination by debris and construction materials. Structures shall be maintained 
clean of construction debris and properly covered at all times during the construction.

The Contractor may be charged for the cleaning by others of accumulated construction debris in the 
utility structures, and damages resulting from the uncleaned structures.

Measurement and Payment

Where granular materials are used as base, as subbase, or as fill for excavations in Machine Grading 
areas, items of work "21AA Limestone, CIP” shall be measured and paid accordingly.

Where granular materials are used as fill for undercuts at locations other than Machine Grading 
areas, item of work shall be paid in accordance with “21AA Limestone - CIP”

The completed work as measured will be paid for at the contract unit prices for the following Contract 
items (pay items):

Contract Item (Pay Item) Pay Unit

21AA Limestone, CIP. .................................................................................Cubic Yard
HMA, Crush and Shape. ...........................................................................Square Yard

The provisions of Section 306.04 regarding excess moisture content, moisture corrections, and 
pay weights shall apply to this item of work.
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Description

Hot Mix Asphalt (HMA) pavement base, leveling, and top courses shall be constructed in 
accordance with Section 501 of the 2020 Michigan Department of Transportation (MDOT) 
Standard Specifications for Construction, except as modified herein, and as directed by the 
Engineer.

Materials and Equipment

The top course of HMA, 5EL shall have a yield of 220 pounds per square yard with a PG 58-28 
binder.  The leveling course of HMA, 5EL shall have a yield of 220 pounds per square yard with 
a PG 58-28 binder.

The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor, and jackhammer 
available during all paving operations.

The Aggregate Wear Index (AWI) number for this project is 260. This AWI number applies to all 
aggregates used in all top course mixtures. Blending aggregates to achieve this AWI requirement 
is permitted in accordance with current MDOT Standards, and Supplemental Specifications.

Reclaimed Asphalt Pavement (RAP) in HMA Mixtures

The use of Reclaimed Asphalt Pavement (RAP) in HMA mixtures shall be in accordance with 
Section 501.02.A.2 of the 2020 MDOT Standard Specifications for Construction, and the City of 
Ann Arbor Standard Specifications.

All equipment shall conform to Section 501.03.A of the 2020 MDOT Standard Specifications for 
Construction, except as modified herein.

The Contractor shall have a 10-foot long straight edge, rubber-tired backhoe (Case 580 type, or 
equivalent), air-compressor with the ability to develop a minimum pressure of 100 pounds per 
square inch and continuous rated capacity of 150 cubic feet per minute of air flow, and 
jackhammer available during all paving operations. The Contractor shall be required to perform 
any miscellaneous cleaning, trimming, material removal, and other tasks as required by the 
Engineer in order to ensure the proper and orderly placement of all HMA materials on this project.

The Contractor shall provide sufficient rollers to achieve the specified asphalt densities.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent 
areas, including hauling units. The Contractor shall not be entitled to any additional compensation 
for the use of smaller equipment, lighter equipment, or work task deferral.

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher 
light which shall be mounted on the equipment so as to give a warning signal ahead and behind.
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Construction Methods

All concrete work shall be completed prior to placing HMA mixtures.

The Contractor shall place HMA wedges using the base, leveling, and top course mixtures specified 
herein, as directed by the Engineer, prior to placing the top course. Such wedging shall be 
measured and paid for at the respective unit price of the appropriate HMA Pavement item.

Cleaning and Bond Coat Application

Cleaning and bond coat application shall be performed in accordance with Sections 501.03.C and 
501.03.D of the 2020 MDOT Standard Specifications for Construction, except as modified herein, 
and as directed by the Engineer.

The Contractor shall furnish and operate throughout the construction period, vacuum-type street 
cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, 
and when directed by the Engineer, for street cleaning immediately prior to, and for street and utility 
structure cleaning after any and all paving. The cleaning equipment shall be of sufficient power to 
remove dust, dirt, and debris from the pavement and from utility structures in and adjacent to the 
construction area. The vac-all or similar equipment and shall be approved by the Engineer prior 
to beginning the work. The equipment used shall have an effective means for preventing any dust 
resulting from the operation from escaping into the air.

The bond coat shall be applied at a minimum rate of 0.05 gallons/yd2. Before placing the bond 
coat, the existing pavement surface shall be thoroughly cleaned. The Contractor shall also 
thoroughly clean all joints, cracks, and edges to a minimum depth of 1-inch with compressed air, 
vac-all type equipment, or other approved mechanical or hand methods, to remove all dirt, debris, 
and all foreign material.

HMA Placement

Placement shall conform to Section 501.03.F of the 2020 MDOT Standard Specifications, except 
as modified herein, and as directed by the Engineer.

HMA placement shall not commence until a “Permit to Place” (no additional costs are required to 
obtain this permit) has been issued in writing by the Engineer. The Permit to Place shall be issued 
after the aggregate base course or the adjacent, underlying layer of pavement section has been 
approved by the Engineer.

The final structure adjustments must be approved by the Engineer prior to the issuance of the 
“Permit to Place” for the top course.

The top course shall be placed with a ¼-inch lip at the gutter edge of metal. All HMA thickness 
dimensions are compacted-in-place.

DS-57



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
HMA PAVING

OHM:CJE 3 of 5 1/19/23

Paving Operation Scheduling

The Contractor shall schedule the paving operation to avoid longitudinal cold joints that would be 
required to be left “open” overnight.

In all cases, the Contractor shall pave the primary road’s through-traffic lanes (“main line”) first, 
from point-of-beginning to the point-of-ending. All other paving including, but not limited to; 
acceleration and deceleration lanes, intersection approaches, and center left-turn lanes shall be 
paved following completion of main line paving, unless authorized by the Engineer prior to the 
placement of any pavement.

Rate of Paver Operation

The rate of the paver’s travel shall be maintained such that the paving operation will be continuous, 
resulting in no transverse cold joints, but shall never exceed the rate of 50-feet per minute.

The Contractor shall furnish and operate enough material, equipment, and hauling units so as to 
keep the paving machine(s) moving continuously at all times. Failure to do so shall be cause for 
the suspension of the paving operation until the Contractor can demonstrate to the satisfaction of 
the Engineer, that sufficient resources have been dedicated to perform the work in accordance 
with the project specifications.

Longitudinal and Transverse Joints

Longitudinal and transverse joints shall conform to Section 502.03.F of the 2020 MDOT Standard 
Specifications for Construction and as specified herein. For mainline HMA paving, the width of the 
mat for each pass of the paver shall be not less than 10.5-feet, nor greater than 15-feet, except as 
noted in the plans and as directed by the Engineer. The Engineer will direct the layout of all HMA 
longitudinal joints during construction.

Prior to placing the adjacent paving pass on the leveling and top courses of HMA, the Contractor 
shall cut and remove 6-inch to 8-inch of the previously placed pavement at the free edge of the 
pavement by means of a coulter wheel. The Engineer reserves the right to reject any method(s) 
for cutting the pavement that does not provide a vertical and satisfactory edge, free of tearing, 
bending, or other deformations, as determined by the Engineer. Any method(s) employed by the 
Contractor shall be completely effective. The cut edge shall have a uniform bead of pavement joint 
adhesive applied to the full height of the joint. The removal of this HMA material and resulting edge 
must be approved by the Engineer prior to proceeding with the placement of the succeeding pass 
of HMA. The base course of HMA and its vertical edge will have bond coat applied in accordance 
with Section 501.03.D. All costs associated with complying with these requirements will not be 
paid for separately but shall be considered to be included in the HMA items of work.
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Pavement joint adhesive shall be hot applied, meet, or exceed, the following properties, and be 
approved by the Engineer prior to performing HMA placement:

 Brookfield Viscosity, 400°F, ASTM D2669 – 4,000 to 10,000 cp
 Cone Penetration, 77°F, ASTM D5329 – 60 to 100
 Flow, 140°F, ASTM D5329 – 5mm maximum
 Resilience, 77°F, ASTM D5329 – 30% minimum
 Ductility, 77°F, ASTM D113 – 30 cm minimum
 Ductility, 39.2°F, ASTM D113 – 30 cm minimum
 Tensile Adhesion, 77°F, ASTM D5329 – 500% minimum
 Softening Point, ASTM D36 - 170°F minimum
 Asphalt Compatibility, ASTM D5329 – pass

Feather Joints

Feather joints shall be constructed so as to vary the thickness of the HMA from zero inches to the 
required paving thickness at the rate of approximately 1.5-inch over a distance of 10-feet, or as 
directed by the Engineer. The Contractor shall rake the larger pieces of aggregate out of feather 
joints prior to compaction.

Butt Joints

Construction of butt joints, where directed by the Engineer, shall conform to Sections 
501.03.C.3 and 501.03.C.4 of the 2020 MDOT Standard Specifications for Construction, except 
as modified herein.

When a butt joint is specified or directed to be placed by the Engineer, remove the existing HMA 
surface to the thickness of the proposed overlay, or full depth, as directed by the Engineer, for the 
full width or length of the joint. The HMA material shall be sawcut to the directed depth along the 
pavement edge or removal line to prevent tearing of the pavement surface. Cut joints that will be 
exposed in the completed surface must be cut with a saw or a cold-milling machine or other 
methods approved by the Engineer. Joints that will be covered by HMA must be cut with a saw, a 
cold-milling machine, or other methods approved by the Engineer.

Rakers

The Contractor shall provide a minimum of two (2) rakers during the placement of all top and 
leveling courses.

Faulty Mixtures

The Contractor and Engineer shall carefully observe the paving operation for signs of faulty 
mixtures. Points of weakness in the surface shall be removed or corrected by the Contractor, at 
his/her sole expense, prior to paving subsequent lifts of HMA material. Such corrective action may 
include the removal and replacement of thin or contaminated sections of pavement, segregated 
HMA, and any sections that are weak or unstable. Once the Contractor or his representative is 
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notified by the Engineer that the material being placed is out of allowable tolerances, or that there 
is a problem with the paving operation, the Contractor shall stop the paving operation at once, 
and shall not be permitted to continue placing HMA material until again authorized by the 
Engineer. Any costs associated with meeting the requirements specified herein shall not be paid 
for separately but shall be included in the item(s) of work being performed at the time the faulty 
mixture was discovered.

Measurement and Payment

Measurement of these HMA paving items shall be by the ton, in place. Unused HMA remaining 
in trucks after the work is completed shall be returned to the plant and re-weighed, and the 
corrected weight slip shall be provided to the Engineer. No payment will be made for the unused 
HMA material. All weight slips must include the type of mixture (codes are not acceptable), as 
well as vehicle number, gross weight, tare weight and net weight.

Corrective action shall be enforced as described at Division 5 of the 2020 MDOT Standard 
Specifications for Construction and will be based on the City's testing reports.

All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, 
jackhammers, and air compressors shall be included in the bid prices for these items of work or 
in the item of work “General Conditions, Max $100,000”.

All costs of meeting the requirements of this Detailed Specification shall be included in the bid 
prices for HMA items in the proposal and will not be paid for separately.

The completed work as measured for these items of work will be paid for at the Contract unit 
prices for the following Contract (pay) items:

Contract Item (Pay Item) Pay Unit

HMA, 5EL ..........................................................................................................Ton
Hand Patching ...................................................................................................Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.
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Description

This work shall consist of constructing concrete items including curb, gutter, curb and gutter, 
sidewalks, drive approaches, and drive openings, all of any type and/or dimensions, all of either 
regular, fibermesh reinforced, and/or high-early concrete, in accordance with Sections 801, 802, and 
803 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 
Construction, except as specified herein, as shown on the Plans, as described in this Detailed 
Specification, and as directed by the Engineer.

The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other 
concrete items within ADAAG compliance. All sidewalks and curb ramps must be constructed in 
accordance with MDOT Standard Plan R-28-J or version of standard plan/detail in place at time of 
the bid letting if different.

In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete 
Durability and Concrete Placement and Protection.

Materials

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall 
meet the requirements specified in the referenced sections of the MDOT Standard Specifications for 
Construction:

Item Description Concrete Mixture MDOT Section
All Items Except High Early P1, 6 sack 601

All High Early Items P-NC, 7 sack 601

Construction Method

General

Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be 
replaced the same day they are removed unless otherwise prohibited by the required 
construction.

Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments 
shall be completed prior to the placement of pavement.

All subgrade work shall be completed prior to placing concrete items, unless directed or approved 
by the Engineer.

The subbase shall be trimmed to final elevation before placing curb. Curb shall not be placed on 
a pedestal or mound.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, 
and trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact 
Class II granular material and 21AA Aggregate material as needed to: construct new concrete 
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items; to repair or replace existing concrete items; to relocate existing concrete items to their 
new specified/directed elevations/locations, including all necessary grading at elevation changes 
of curb and gutter, sidewalks and ramps; and at locations where existing concrete items are to 
be removed and turf is to be established in its place.

At locations where the subgrade, subbase or base becomes either disturbed, saturated or 
otherwise damaged, and where directed by the Engineer, the Contractor shall remove a 
minimum 6-inch thick layer of the subgrade, subbase or base, and replace it with approved 21AA 
Aggregate material, compacted in place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.

The Contractor is responsible for any damage to concrete items, including but not limited to 
vandalism; vehicular, pedestrian and/or miscellaneous structural damage; surface texture 
damage; and rain damage.

The Contractor shall maintain on-site at all times a sufficient quantity of adequate materials to 
protect concrete items. The Engineer may suspend or defer concrete placement if rain protection 
is not available. The Contractor shall not be entitled to any additional compensation due to work 
suspension or deferral resulting from a lack of adequate rain protection.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary 
to construct 2-foot wide Type L and M drive openings, and including those necessary to provide 
for the partial removal of existing drive approaches, as shown on the Plans, as directed by the 
Engineer, and as marked for removal.

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing 
concrete, to prevent water loss from the new concrete, and to form a better bond between old 
and new concrete. If a cold-joint becomes necessary, the existing concrete surface(s) shall be 
cleaned with compressed air to expose the aggregate in the concrete.

Where it is necessary to remove existing pavement to provide space for concrete formwork, a 
sufficient amount of the existing pavement shall be removed to allow for the use of a vibratory 
plate compactor in front of the curb.

Where concrete items are placed in areas adjacent to existing pavement that is beyond the 
general resurfacing (pavement removal and/or milling) limits, the adjacent pavement area shall 
be backfilled and permanently patched within 48-hours of the removal of concrete formwork. The 
backfill material shall be MDOT 21AA aggregate compacted in place to 95%, up to the elevation 
of the proposed bottom of pavement. The pavement patching material(s) shall be as specified 
and as directed by the Engineer.

Where concrete items are placed adjacent to existing pavement that is within areas scheduled 
for subsequent pavement removal and/or milling, the adjacent pavement area shall, within 48-
hours of the removal of concrete formwork, be backfilled with MDOT 21AA aggregate compacted 
in place to 95% up to the elevation of the bottom of the adjacent pavement.
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Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with 
approved material and compacted by mechanical means to 95%.

At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use 
of smaller equipment, lighter equipment, or work task deferral.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition 
within two calendar days from the date of concrete placement.  All restoration work and materials 
shall be in accordance with the City of Ann Arbor Standard Specifications for Construction.

Contraction Joints in Sidewalk

Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed. The method 
of forming joints and spacing shall be approved by the Engineer prior to construction.

Expansion Joints in Sidewalks
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the 
extension of all property lines, at all expansion joints in the abutting curb, gutter, and combination 
curb and gutter, and as directed by the Engineer. Transverse expansion joints shall be placed 
through the sidewalks at uniform intervals of not more than 300-feet.

½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or 
gutter, at the juncture of two sidewalks, between the sidewalk and buildings and other rigid 
structures, and as directed by the Engineer.

Expansion Joints in Curb and Gutter

¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an 
abutting pavement, at each side of all driveways (at radius points), elsewhere at 300-foot 
maximum intervals, and as directed by the Engineer. Expansion joint material shall extend to the 
full depth of the joint. After installation, the top shall not be above the concrete nor be more than 
½-inch below it. No reinforcing steel shall extend through expansion joints.

Plane of Weakness Joints in Curb and Gutter

Intermediate plane of weakness joints shall be placed to divide the structure into uniform 
sections, normally 10-feet in length, with a minimum being 8-feet in length, and shall be placed 
opposite all plane of weakness joints in the abutting concrete base course.

Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches 
into the exposed surfaces of the curb or curb and gutter. Plates shall be notched, if necessary, 
to permit the steel reinforcement to be continuous through the joint.
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Measurement and Payment

All concrete pavement repair, including that which is installed with integral curb and gutter, will be 
measured and paid for by the area actually placed in square yards (SY).

No additional compensation will be paid for the construction of concrete items adjacent to existing 
concrete curb, gutter, pavement, or any other pavement or surface feature(s).

A deduction in length for catch basins and inlet castings will be made to measurements of Curb 
and Gutter. Curb, gutter, and curb and gutter shall be paid as "Concrete Curb or Curb & Gutter – 
All Types".

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, 
topsoiling and seeding will not be paid for separately, but shall be included in the appropriate 
associated items of work.

Payment for saw cutting for Type L and M openings and for partial removal of existing drives shall 
be included in the price for the item of work, “Remove Concrete Sidewalk and Pavement - Any 
Thickness”, and will not be paid for separately.

Payment for the removal of HMA pavement and aggregate base to provide space for concrete 
formwork and vibratory plate compactor shall be included in the price for the item of work, 
“Remove Concrete Curb or Curb and Gutter - Any Type”, and will not be paid for separately

The completed work as measured will be paid for at the contract unit prices for the following Contract 
items (pay items):

Contract Item (Pay Item) Pay Unit

Concrete Curb or Curb and Gutter, All Types........................................................Foot
Concrete Type M Drive Opening ...........................................................................Foot
4 inch Concrete Sidewalk ..........................................................................Square Foot
6 inch Concrete Sidewalk, Ramp or Drive Approach ...............................Square Yard
8 inch Concrete Pavement ........................................................................Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.

The unit price for 4 inch Concrete Sidewalk shall include placement and compaction of 4 inches 
of Class II sand subbase course, compacted in place.  The unit price for 6 inch Concrete Sidewalk, 
Ramp or Drive Approach shall include placement and compaction of 6 inches of Class II sand 
subbase course, compacted in place. 
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Description

The Contractor shall furnish a Portland cement concrete mixture for this project that has been 
tested under this specification and shown to be resistant to excessive expansion caused by alkali-
silica reactivity (ASR) and provides adequate air entrainment for freeze thaw durability. The 
Contractor shall construct the project with practices outlined in this specification.

Materials

The materials provided for use on this project shall conform to the following requirements:

Portland Cement ASTM C-150
Fine Aggregate ASTM C-33*
Coarse Aggregate ASTM C-33*
Fly Ash, Class F ASTM C-618
Slag Cement, Grade 100, 120 ASTM C-989
Silica Fume ASTM C-1240
Blended Cements ASTM C-595
Air Entraining Admixtures ASTM C-260
Chemical Admixtures ASTM C-494
White Membrane Cure ASTM C-309 Type 2

*Fine and coarse aggregates shall consist of natural aggregates as defined in the Michigan 
Department of Transportation 2020 Standard Specifications for Construction Section 902.02.A.1.

The Contractor shall provide documentation that all materials to be incorporated into proposed 
mixed designs meet the requirements of this section.

Alkali-Silica Reactivity

The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and 
location of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the 
potential for excessive expansion caused by ASR and provide documentation to the Engineer. 
The Contractor’s evaluation shall include a review of any previous testing of the material sources 
intended to be used for both the fine and coarse aggregates for the concrete mixtures. The 
previous testing may be from other projects or records provided by the material suppliers.

Aggregates shall be tested under ASTM C-1260. If the expansion of the mortar bars is less than 
0.10%, at 14 days, the aggregates shall be considered innocuous and there are no restrictions 
for ASR mitigation required with this material.

Previous aggregate test data may be used. If no previous test data is available, for the concrete 
mix, that shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for 
ASR must be designed using either Method 1 or 2 as described below.
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Method 1

Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 120, or 
a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or Class 
F fly ash, or silica fume.

The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total 
cementitious material (cement plus fly ash). Additional requirements for the Fly Ash, Class F are 
that the Calcium Oxide (CaO) percent shall be less than 10% and the available alkalis shall not 
exceed a maximum of 1.5%. A copy of the most recent mill test report shall be submitted to verify. 
Note: a Class C fly ash with a minimum total oxide (SiO2 + Al2O3 + Fe2O3) of 66% and a 
minimum SiO2 of 38% may be used in lieu of Type F fly ash.

The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of 
total cementitious material (cement plus Slag Cement). The minimum replacement rate with Slag 
Cement shall be 25%.

For a ternary blend, the total replacement of supplementary cementitious materials is 40% with a 
blend consisting of a maximum of 15% Type F fly ash, and/or 8% silica fume and/or slag cement.

For Method 1, the effectiveness of the proposed mix combination to resist the potential for 
excessive expansion caused by ASR shall be demonstrated using current or historic data. To 
demonstrate the effectiveness of the proposed mix the Contractor shall construct and test mortar 
bars per ASTM C1567 (14-day test) using both the fine and coarse aggregate along with the 
proposed cementitious material for the concrete mixture. If a mortar bar constructed of these 
materials produces an expansion of less than 0.10%, concrete mixture will be considered to be 
resistant to excessive expansion due to ASR.

If a mortar bar constructed of these materials produces an expansion of 0.10% or greater, 
concrete mixtures containing these materials shall not be considered resistant to the potential for 
excessive expansion due to ASR and shall be rejected. Additional testing, including alternate 
proportions or different materials will be required.

Method 2

Use low alkali cement and maintain the total alkali content from the cementitious at no more than 
3.0 lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained in the 
Portland cement only.

Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed 
as Na2O equivalent. Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent 
K2O).

For either Method 1 or 2, if the Contractor intends to change any component material supplied after 
the mix design has been approved all concrete work will be suspended with no cost to the project 
or extensions of time, unless approved, until evaluation of the new mixtures and testing of the 

DS-66



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
CONCRETE DURABILITY

OHM:CJE 3 of 7 1/19/23

new materials demonstrates that it is resistant to excessive expansion due to ASR.

The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as 
to insure that the approved mix design is being followed. The supplier shall include on the delivery 
ticket for each batch of concrete delivered to the job, the identification and proportions of each 
material batched.

When concrete is placed during cold weather, defined for the purposes of this Detailed 
Specification to be, air temperatures below 40ºF, the use of accelerators, heated aggregates, silica 
fume and/or additional forms of cold weather protection will be required. Cold weather will not 
eliminate the requirement for furnishing and placing a concrete mix that is considered resistant to 
ASR attack.

Prior to cool weather placement, defined for the purposes of this detailed specification to be, air 
temperatures between 40ºF and 60ºF, the set time of the proposed mix shall be verified under 
anticipated field conditions. This information shall be used when scheduling pours and saw crews.

Air Entrainment

Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content 
as determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production 
as early and as frequently as necessary until the air content is consistently acceptable. If during 
the period of time while adjustments are being made to the concrete to create a mixture that is 
consistently acceptable, concrete is produced that does not meet the requirements of this Detailed 
Specification, the Engineer may reject the material and direct it to be removed from the jobsite. 
Any rejected material shall be removed from the jobsite at the Contractor’s sole expense. Quality 
Control testing performed by the Contractor to ensure compliance with the project specifications 
shall be performed on the grade ahead of the placement operation.

Paver Placement

During production, the plastic concrete material shall be tested for acceptance at a point ahead of 
the paver. The air content of the concrete mixture that the Contractor shall provide shall be known 
as the Acceptance Air Content (AAC). The Contractor shall also provide additional entrained air 
in the concrete mixture to account for the air loss which occurs in the concrete mixture 
experienced during transportation, consolidation, and placement of the concrete. The “air loss” 
shall be added to the air content of the concrete mixture as established on the approved concrete 
mix design. The AAC for the project will be 6.0% plus an amount equal to the air loss.

For up to the first four loads, the air content measured on-site prior to placement shall be at least 
8.0% and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content 
of the first load shall be tested at the plant. After initial testing at the plant the Contractor shall 
provide at least two (2) sample sets to determine the actual air loss during placement. A sample 
set shall consist of two (2) samples of concrete from the same batch, one (1) taken at the point of 
discharge and the other from the in-place concrete behind the paver. The air loss from the two (2) 
sample sets shall be averaged and added to 6.0% to establish the AAC (rounded to the next 
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higher 0.5%). After the testing and adjustment procedure(s) have been completed, the project 
acceptance air tests shall be taken prior to placement. The Contractor shall provide concrete to 
the jobsite that has an air content of plus 2.0%, or minus 1.0%, of the AAC.

After the AAC has been established, it shall be verified and/or adjusted through daily checks of 
the air loss through the paver. The Contractor shall check the air loss through the paver a minimum 
of two times a day. A Revised AAC shall be required to be established by the Contractor if the 
average air loss from two (2) consecutive tests deviates by more than 0.5% from the current 
accepted air loss. The testing operations performed by the Contractor to establish a revised AAC 
shall be performed to the satisfaction of the Engineer. The Contractor shall be solely responsible 
for any delays and/or costs that occur to the project while establishing revised AACs.

Construction Methods

Aggregate Control

Gradation Control

The supplier shall provide a detailed stockpile management plan, describing their process control 
procedure for shipping, handling, and stockpiling of each aggregate including workforce training.

Moisture Control

All aggregate materials must be conditioned to a moisture content of not less than saturated 
surface dry (SSD) prior to batching. A watering process using an effective sprinkler system 
designed and operated by the Contractor shall be required on all coarse aggregate material 
stockpiles.

The Contractor shall provide verification that these processes have been performed by the 
supplier. The Engineer reserves the right to independently verify that the supplier has complied 
with these standards.

Mixing

Central Mix Plants

The total volume of the batch shall not exceed the designated size of the mixer or the rated 
capacity as shown on the manufacturer's rating plate.

Drum Mix Plants

After all solid materials are assembled in the mixer drum; the mixing time shall be a minimum of 
60 seconds and a maximum of five (5) minutes. The mixing time may be decreased if the ASTM 
C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The Engineer 
may require an increase in the minimum mix time if the mixer efficiency test determines that the 
concrete is not being mixed satisfactorily. The minimum mixing time shall start after the mixer is 
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fully charged. Mixers shall be operated at the speed recommended by the manufacturer as mixing 
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer 
throughout the charging cycle. Any additional slump water required shall be added to the mixing 
chamber by the end of the first 25% of the specified mixing time. Mixers shall not be used if the 
drum is not clean or if the mixing blades are damaged or badly worn.

Ribbon Mixers

After all solid materials are assembled in the mixer; the mixing time shall be a minimum of 30 
seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the ASTM C-94 
11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The Engineer may 
require an increase in the minimum mix time if the mixer efficiency test determines that the 
concrete is not being mixed satisfactorily. The minimum mixing time shall be indicated by an 
accurate timing device which is automatically started when the mixer is fully charged. Mixers shall 
be operated at the speed recommended by the manufacturer as mixing speed. The mixer shall be 
charged so that a uniform blend of materials reached the mixer throughout the charging cycle. 
After any additional slump water is added to the mixing chamber the mixing shall continue for a 
minimum of 10 seconds. Mixers shall not be used if the mixer is not clean or if the mixing blades 
are damaged or badly worn.

Truck Mixers

The capacities and mixing capabilities shall be as defined in ASTM C 94, and each unit shall have 
an attached plate containing the information described therein. The plate may be issued by the 
Truck Mixer Manufacturer. The mixer capacity shall not be exceeded, and the mixing speeds shall 
be within the designated limits. Truck mixers shall be equipped with a reliable reset revolution 
counter. If truck mixers are used for mixing while in transit, the revolution counter shall register 
the number of revolutions at mixing speed.

An authorized representative of the concrete producer shall certify that the interior of the mixer 
drum is clean and reasonably free of hardened concrete, that the fins or paddles are not broken 
or worn excessively, that the other parts are in proper working order, and that the unit has been 
checked by the representative within the previous 30 calendar day period to substantiate this 
certification. The current, signed certification shall be with the unit at all times.

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate 
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete.

The Engineer may inspect mixer units at any time to assure compliance with certification 
requirements, and removal of inspection ports may be required. Should the Engineer question 
the quality of mixing, the Engineer may check the slump variation within the batch. Should the 
slump variation between two (2) samples taken, one (1) after approximately 20% discharge and 
one (1) after approximately 90% discharge of the batch, show a variation greater than ¾-inch (20 
mm) or 25% of the average of the two, whichever is greater, the Engineer may require the mixing 
to be increased, the batch size reduced, the charging procedure be modified or the unit removed 
from the work.
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The practice of adding water on the site shall be discouraged. After the slump of the concrete in 
the first round of trucks has been adjusted on-site, the amount of water added at the plant shall be 
adjusted accordingly for that day’s work. All additions of water on site shall be approved by the 
Engineer.

Curing

Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the 
horizontal surface, vertical edges, curbs and back of curbs immediately after the surface moisture 
has disappeared, but no later than 30 minutes after concrete placement. With approval of the 
Engineer, the timing of cure application may be adjusted due to varying weather conditions and 
concrete mix properties.

The cure system shall be on site and tested prior to concrete placement.

Apply a curing compound at a rate of application not less than 2-gallons per 25-square yards. The 
Contractor shall keep the material thoroughly mixed per the Manufacturer’s recommendations. 
The curing compound shall not be diluted.

The finished product shall appear as a uniformly painted solid white surface. Areas exhibiting a 
blotchy or spotty appearance shall be recoated immediately.

Compliance with Standards

The Engineer will review and approve all material test reports and mix designs supplied by the 
Contractor before any placement of concrete. The Engineer will visually inspect the placed 
concrete and review the concrete test reports prior to final acceptance.

Acceptance sampling and testing will be performed using the sampling method and testing option 
selected by the Engineer. Acceptance testing will be performed at the frequency specified by the 
Engineer. Quality control measures to insure job control are the responsibility of the Contractor. 
The Engineer’s testing and/or test results will not relieve the Contractor from his/her 
responsibilities to produce, deliver, and place concrete that meets all project requirements. The 
Engineer’s test results are for acceptance purposes only.

If the results of the testing are not in compliance with the project specifications, the Engineer shall 
determine appropriate corrective action(s). Time extensions will not be granted to the Contractor 
during the time that the Engineer is determining the necessary corrective actions.

If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will 
be removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to 
include all relevant and associated costs including, but not limited to; re-mobilization, traffic 
control, re-grading the aggregate base course, if required, placement of material meeting the 
project specifications, and all other expenses. Time extensions will not be granted to the 
Contractor for any required repair work to meet the requirements of this specification.
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If the Engineer decides that the material in question can remain in place, an adjustment to the 
contract unit price(s) may be made of up to 100% of the bid price(s) for the affected items of work.

Measurement and Payment

The cost associated with complying with the requirements as described herein, including any 
required remedial action(s), shall be included in the cost of other items of work and shall not be 
paid for separately.
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Description

This work shall consist of furnishing all labor, material, and equipment needed to furnish, place, 
and protect all concrete material in accordance with the requirements of this special provision.

Materials

The concrete shall meet the requirements of Sections 1001 and 1004 of the Michigan Department 
of Transportation (MDOT) 2020 Standard Specifications for Construction.

The Contractor shall propose specific concrete mix designs for the intended project purpose in 
accordance with the requirements of this special provision and other applicable special provisions 
and/or project requirements. The Engineer’s acceptance of a mix design shall not relieve the 
Contractor of their responsibility for the manufacture of the concrete mixture(s), its placement, or 
performance.

Construction

The Contractor shall perform all concrete placement operations in weather that is suitable for the 
successful placement and curing of the concrete materials. Concrete shall not be placed during 
periods of active precipitation.

The Contractor shall complete all needed formwork, base and/or sub-base preparation, and any 
other related items that are deemed necessary for the proper completion of the work. The 
Contractor shall not commence the placement of concrete until they receive all needed approvals 
from the Engineer for placement. The Engineer’s approval of the Contractor to place concrete 
shall not relieve the Contractor of their responsibility for the proper placement and protection of 
the concrete materials or its long-term performance.

During periods when precipitation is threatening, provide durable, plastic sheeting, approved by 
the Engineer, in sufficient quantity to cover and protect all freshly placed concrete such that 
precipitation does not come into contact with the concrete. The Contractor shall arrange the 
placement of the plastic sheeting such that the surface of any freshly placed concrete is not 
marred by contact with the plastic; any seams in the plastic sheeting shall be watertight. The 
Contractor shall place adequate supports along and over the freshly placed concrete to prevent 
contact of the plastic and concrete. The Contractor shall ensure that sufficient dams or barriers 
are placed along the edges of the freshly placed concrete to prevent erosion of the underlying 
materials or damage to the edges of the freshly placed concrete. All measures shall be effective.

Any concrete damaged by precipitation shall be removed and replaced at the Contractor’s 
expense. The Engineer shall decide if the concrete has been damaged and the limits of removal 
and replacement.

Concrete shall only be placed when the rate of surface evaporation at the site is less than 0.20 
pounds per square foot per hour, according to Figure 706-1 of the MDOT 2020.
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Standard Specifications for Construction. The Contractor shall provide approved equipment for 
determining the relative humidity and wind velocity at the site.

Water shall not be added to the placed concrete in order to aid finishing. Any water added to the 
concrete for slump adjustments shall be done by adding water to the mixing unit and thoroughly 
re-mixing the concrete for 30 revolutions of the mixing unit at mixing speed. Water shall not be 
added such that the design water-to-cement ratio of the concrete mixture or the design slump of 
the concrete mix is exceeded.

Concrete curing shall be performed in accordance with Subsection 602.03.M of the MDOT 2020 
Standard Specifications for Construction. Curing operations shall take precedence over texturing 
operations and continued concrete placement. All curing compound applied shall provide uniform 
coverage over the entire surface being protected. The placement of curing compound shall be 
free of spots, blotches, or uncovered or non-uniformly covered areas. Should any areas be 
determined to exist by the Engineer, the curing compound shall be immediately re-applied by the 
Contractor at no additional cost to the project.

The Contractor shall take all precautions when placing concrete to protect it from damage due to 
the elements. Concrete shall not be placed during precipitation events.

Concrete shall be protected from weather and temperature according to the requirements of 
Subsection 602.03.T MDOT 2020 Standard Specifications for Construction. Concrete shall not be 
placed when the temperature of the plastic concrete mixture itself is greater than 90°F. In 
conditions where low temperature protection is required, the Contractor shall cover the concrete 
with insulated blankets, or other means as approved by the Engineer, to protect the concrete from 
damage. The concrete shall remain protected until it has reached a compressive strength of at 
least 1,000 psi, or as directed by the Engineer.

Measurement and Payment

All costs associated with the conformance to the requirements as described herein will not be paid 
for separately but shall be considered to be included in the respective items of work.
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Description

This work shall consist of furnishing and installing cast in place detectable warning units in 
compliance with the Americans with Disability Act (ADA). All work shall be in accordance with 
MDOT Standard Detail R-28-J (or version in place at time of the bid letting).

Materials

The detectable warning tiles shall be colored as Federal Number 22144 (variously referred to as 
“Clay Red” or “Brick Red”). The detectable warning tiles shall meet the following material 
properties, dimensions, and tolerances using the most current test methods:

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570.

2. Slip Resistance: 0.80 minimum combined wet/dry static coefficient of friction on top 
domes and field area, when tested in accordance with ASTM C1028.

3. Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM 
D695.

4. Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM D638.

5. Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM D790.

6. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum, 
soap solution, motor oil, bleach, calcium chloride, when tested in accordance with 
ASTM D543 or D1308.

7. Wear Depth: 300 minimum, when tested in accordance with ASTM C501.

8. Flame Spread: 25 maximum, when tested in accordance with ASTM E84.

9. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry “GE” 
of ASTM D5420.

10. Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall 
exhibit the following result-∆E<6.0 as well as no deterioration, fading or chalking of 
surface when exposed to 3000 hours minimum exposure.

11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform with a 
½” airspace at the underside of the tile top plate then subjected to the specified 
maximum load of 10,400 lbs., corresponding to an 8,000 lb individual wheel load and 
a 30% impact factor. The tile shall exhibit no visible damage at the maximum load of 
10,400 lbs using AASHTO-HB17 single sheet HS20-44 loading “Standard 
Specifications for Highways and Bridges.”
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12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-B117 
not to show any deterioration or other defects after 100 hours of exposure.

Construction Methods

Installer’s Qualifications: Engage an experienced Installer who has successfully completed tile 
installations similar in material, design, and extent to that indicated for this Project.

The contractor shall follow manufacturer specifications for installation, except where they conflict 
with MDOT Standard Detail R-28-J (or version in place at the time of bidding), or other project 
requirements.

Measurement and Payment

The completed work, as described, will be measured, and paid for at the Contract unit price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Detectable Warning Surface ..................................................................................Foot

The unit price for this item of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.
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Description

This work consists of providing and placing permanent pavement markings in accordance with 
the Michigan Manual of Uniform Traffic Control Devices (MMTUTCD), lasted version published at 
time of advertisement. Provide pavement markings that conform to the Plans, the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications for Construction, MDOT 
Pavement Marking Standard Plans, City of Ann Arbor Special Details, and as specified herein.

Materials

Provide materials in accordance with Sections 811 and 920 of the MDOT 2020 Standard 
Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer for 
required materials and supplies. Dispose of unused material and containers in accordance with 
the federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, 
Part 111 Hazardous Waste Management. Provide samples of permanent marking materials upon 
request.

Construction Methods

The preparation and placement of permanent markings shall conform to Section 811 of the MDOT 
2020 Standard Specifications, the Plans, and as specified herein.

Measurement and Payment

Completed work, as described, will be measured, and paid for at Contract unit prices for the 
following Contract (pay) items:

Contract Item (Pay Item) Pay Unit

Pavt Mrkg, Ovly Cold Plastic, 12 inch Crosswalk .............................................Foot
Pavt Mrkg, Ovly Cold Plastic, 24 inch Stop Bar................................................Foot
Pavt Mrkg, Polyurea, 4 inch, White...................................................................Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the MDOT 2020 Standard Specifications for Construction and as 
modified by this Detailed Specification.
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Description

This work shall include removal and abandonment of existing sewers and structures of various 
size and depth as required by the Plans. All work shall be done in accordance with Section 203 
of the 2020 Michigan Department of Transportation Standard Specifications for Construction, as 
directed by the Engineer, and as described herein.

Materials

Granular Material Class II .....................................................................Section 902

Construction

Sewers, manholes, and drainage structures shall be removed and disposed of off-site in such a 
manner to avoid damaging any new or existing material which is to remain in-place. The hole or 
trench resulting from the removal of the manhole, sewer, or drainage structure shall be backfilled 
with Granular Material, CL II, in maximum lifts of 12 inches, and be compacted to 95% of its 
maximum unit weight, if located within the public rights-of-way, railroad rights-of-way, or within 
the influence of paved surfaces or structures. Otherwise, backfill shall be Engineer approved 
native material, compacted to 90% of its maximum unit weight, in lifts of 12 inches or less, unless 
otherwise noted on the plans. The void left in a structure resulting from sewer removal shall be 
bulkheaded with bricks and mortar to provide a watertight seal and constructed so that the 
remaining flow in the manhole is not impeded.

As directed by the Engineer and within two days of their removal, the Contractor shall deliver the 
removed structure covers to the City of Ann Arbor Public Works Unit located at the W.R. Wheeler 
Service Center at 4251 Stone School Road, Ann Arbor, MI 48108

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Sewer, Less than 24 inch, Remove ..................................................................Foot
Sewer, Any Size or Depth, Abandon in Place ..................................................Foot
Structure, Remove...........................................................................................Each

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work.

Sewer, Any Size or Depth, Abandon in Place includes completely filling the pipe with flowable fill.  
See Flowable Fill specifications for material and installation requirements.
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Description

The work shall include placing flowable fill to abandon sanitary sewers or other encountered 
utilities, as well as sections of utility trenches where compaction of the specified backfill may not 
be achievable due to the proximity of surrounding utilities, ground conditions, or the like, and as 
directed by the Engineer. The work shall be performed in accordance with Section 203 of the 
2020 Michigan Department of Transportation Standard Specifications for Construction, and as 
described herein.

Materials

Provide flowable fill material, as directed by the Engineer, meeting one the following mixes: 
1. Portland cement, fly ash, and water. 
2. Portland cement, granular material, fly ash, and water. 
3. Fly ash, granular material, and water.

Provide materials in accordance with the following requirements:

(3)Specific Gravity
Portland Cement MDOT Section 901 3.15
Fly Ash (1)ASTM C 6l8(l) 2.40
Granular Material, Cl II (2)MDOT Section 902 2.60
Water MDOT Section 911 1.00

Note: Reference to MDOT relates to applicable sections of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction.
(1)Except there is no limit on the loss of ignition.
(2)Except that 100% shall pass 3/4-inch sieve.
(3)Specific gravity values used for mix proportions given. If material used differs from these 
values, make appropriate adjustments as required to achieve an acceptable mixture.

Acceptable mixtures for flowable fill are as follows:

1. FF Mix Number One 
Cement Stabilized Fly Ash Mixture (Class F Fly Ash) 

Portland Cement – l00 lbs/cyd 
Fly Ash (Class F) – 2000 lbs/cyd
Water – Sufficient amounts to produce the desired flowability (approx. 80 gal/cyd) 

2. FF Mix Number Two 
Controlled Density Fill Mixture (Class F Fly Ash) 

Portland Cement – 50 lbs/cyd
Fly Ash (Class F) – 500 lbs/cyd
Granular Material – 2600 lbs/cyd
Water –  Sufficient amounts to produce the desired flowability (approx. 50 gal/cyd)
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3. FF Mix Number Three
Controlled Density Fill Mixture (Class C Fly Ash)

Fly Ash (Class C) – 300 lbs/cyd
Granular Material – 2600 lbs/cyd
Water – Sufficient amounts to produce the desired flowability (approx. 50 gal/cyd)

Construction

Flowable fill shall be placed as directed by the Engineer and as specified in the associated 
item of work’s Detailed Specification. The Contractor is responsible to provide all needed 
materials and appurtenances to properly introduce the flowable fill into the pipe being 
abandoned. The Contractor shall also provide the needed vent device(s) to remove air that 
becomes trapped during the grouting operations. All measures provided by the Contractor for 
the introduction and venting of the grouting operations shall be effective.

All flowable fill, after setting, is intended to be removable by conventional mechanical excavation 
methods.

Measurement and Payment

The cost of Flowable Fill shall be included in the contract unit prices for the items of work for 
which it is associated and will not be paid for separately
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Description

This work shall consist of constructing drainage structures in accordance with Section 403 of the 
Michigan Department of Transportation 2020 Standard Specifications for Construction, as shown 
on the plans, and as specified herein.

Materials

The materials used for this work shall conform to Subsection 403.02 of the Michigan Department 
of Transportation 2020 Standard Specifications for Construction, except as specified herein.

Storm sewer drainage structures shall be constructed of precast or cast-in-place reinforced 
concrete sections, or concrete masonry units. All sanitary sewer manholes and gate wells (water 
main valve manholes) shall be constructed of precast reinforced concrete sections.

Precast reinforced concrete bases, bottom sections, manhole risers, grade adjustment rings, 
concentric cones, eccentric cones, and flat slab tops shall conform to the requirements of ASTM 
C-478. Joints on precast manholes used on all sanitary sewers shall meet ASTM C-443, rubber 
O-ring gasket.

Precast manhole tees and radius pipe sections shall conform to requirements for reinforced 
concrete pipe, ASTM C-76, Class IV. Joints shall conform to adjacent pipe. Tees and radius pipe 
shall conform to details indicated on drawings offered by the Concrete Pipe Association of 
Michigan, Inc., or Engineer approved equal.

If precast drainage structures are used, they shall be designed to accommodate HL-93 Modified 
Live Load requirements as determined by a Professional Engineer licensed by the State of 
Michigan, regardless of where they are to be installed. For the purposes of design, a HL-93 
Modified Live Load shall consist of 1.2 times the design truck or 1.2 times a single 60-kip load, 
whichever produces the greater stresses.

If precast structures are used, the Contractor shall field verify inverts prior to fabricating precast 
units. No additional payment will be made to the Contractor for precast units that cannot be used 
due to existing inverts being different than shown on the plans, changes in vertical or horizontal 
alignment due to conditions found in the field, or similar unforeseen circumstances.

If the Contractor elects to use pre-cast drainage structures, or if portions of the drainage structures 
are constructed with pre-cast concrete elements, the Contractor shall submit to the Engineer for 
review and approval shop drawings in accordance with Section 104.02 of the Michigan 
Department of Transportation 2020 Standard Specifications for Construction.

For each submittal or resubmittal, the Contractor shall allow at least 14 calendar days from the 
date of the submittal to receive the Engineer’s acceptance or request for revisions. The Engineer’s 
comments shall be incorporated into the submitted plans, calculations, and descriptions. The 
Engineer’s acceptance of submittals is required before beginning the work. Resubmittals shall be 
reviewed and returned to the General Contractor within 14 calendar days. Required revisions will 
not be a basis of payment for additional compensation, extra work, or an extension of contract 
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time. The Contractor shall include time for this entire review process in their schedule.

Concrete masonry units shall conform to the requirements for concrete masonry units for catch 
basins and manholes, ASTM C-139.

Concrete brick shall conform to the requirements for concrete building brick, ASTM C-55, Grade 
N-1.

Plastic coated manhole steps shall be injection molded of copolymer, polypropylene, 
encapsulating a 1/2-inch grade-60 steel reinforcing bar. Plastic-coated manhole steps shall meet 
the performance test described in ASTM C-478, Paragraph II, and shall have an impact resistance 
of 300 ft.-lbs. with only minor deflection and no cracking or breaking. The steps shall resist pull 
out forces of 1500 lbs.

Construction

The construction methods used shall conform to Section 403.03 of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction except as specified herein.

Excavation shall be carried out to the depth and width required to permit the construction of the 
required base. The excavation width shall be greater than the base. The bottom of the excavation 
shall be trimmed to a uniform horizontal bed and be completely dewatered before any concrete 
is placed therein. Precast manhole bases and precast bottom sections are allowed.

Concrete block construction shall only be allowed for storm sewer manholes and inlets and shall 
be built of the size and dimensions shown on the Plans. The block shall be clean, laid in a full bed 
of mortar, and thoroughly bonded by completely filling the vertical end grooves with mortar to 
interlock with the adjacent block. The mortar beds and joints shall not exceed 3/4-inch thickness. 
The vertical joints are to be filled with the joints on the inside face rubbed full of mortar and struck 
smooth as the manhole, inlet or structure is built up. The entire outside face of the structure shall 
receive a 1/2" thick mortar coat and struck smooth. All masonry materials, sand, and water shall 
be heated to over 50°F during freezing weather, and the completed work shall be covered and 
protected from damage by freezing.

Circular precast manhole sections shall be constructed in accordance with the details as shown 
on the plans. Manhole stack units shall be constructed on level poured-in-place bases, precast 
concrete bases, or precast concrete bottom sections.

Precast cone sections shall be constructed in accordance with the details as shown on the plans. 
These units shall be eccentric for all manholes, precast or block. All structures shall be topped 
with a minimum of one (1) and a maximum of three (3) 2-inch-tall brick or precast adjustment 
courses.

Manholes, inlets, gate wells, and structures shall be constructed within 2-1/2 inches of plumb.

Frames and cover castings shall be set in full mortar beds and pointed on the structure interior to 
a smooth, brushed finish. The covers shall be set flush with sidewalk, roadway pavement, or 
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ground surfaces. The Engineer shall be notified prior to the final paving to allow inspection of the 
final casting adjustments for all utility structures. In gravel streets, covers shall be set six to eight 
inches below finished gravel surface.

Sewer pipes shall extend into structures a minimum of 1/2 inch and a maximum of 3 inches.

Flow channels for sewer structures shall be finished in accordance with the details as shown on 
the plans. All flow channels shall be screeded and floated to a smooth, uniform surface and 
troweled to a hard surface finish.

Stubs for future sewer connections shall be furnished and placed by the Contractor as shown on 
the Plans and as directed by the Engineer. Connections shall be properly supported and braced 
when not resting on original ground so that any settlement will not disturb the connection. Stubs 
shall consist of one length of sewer pipe, of the size indicated on the Plans, with a watertight plug.

The excavation shall be kept in a dry condition. 

All necessary adjustments for new structures shall be included in the cost of the structure.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Single Inlet w/ 2 Foot Sump.............................................................................Each

Payment for drainage structures includes furnishing the labor, equipment, and materials for all 
necessary excavation, disposing of surplus excavated material, backfilling, and constructing the 
structure complete, including pipe connections and structure cleaning. A standard depth manhole 
shall be considered to be 8 feet or less in depth (including sump).

Payment for adjusting of drainage structure covers shall be included in payment for the structure. 
Drainage structure covers will be paid for separately.
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Description

This work shall consist of furnishing and installing 6-inch diameter geotextile-wrapped, perforated 
or slotted underdrain pipe, using MDOT 2NS, as directed by the Engineer, for all backfill material.

Materials

The materials shall meet the requirements referenced in Section 404 of the 2020 edition of the 
MDOT Standard Specifications, except as specified herein.

The Geotextile Filter Fabric for encasing the underdrain pipe shall be an approved material such 
as nylon, polypropylene, fiberglass, or polyester, and shall be either woven, heat bonded, knitted, 
or of continuous fibers. The geotextile shall completely cover and be secured to the pipe. In an 
un-stretched condition, knitted polyester fabrics shall weigh at least 3.0 ounces per square yard, 
and all other geotextiles shall weigh at least 3.5 ounces per square yard. The fabric shall be strong 
and tough and have a porosity such that the fabric will retain soil particles larger than 0.106 mm 
(no. 140 sieve) and shall pass aggregate particles finer than 0.025 mm. Geotextiles shall be stored 
and handled carefully and in accordance with the both the manufacturer's recommendations and 
the Engineer's direction, and shall not be exposed to heat or direct sunlight. Torn or punctured 
geotextiles shall not be used.

Construction Methods

Geotextile wrapped underdrain shall be installed as shown on the Plans or as directed by the 
Engineer and in accordance with Section 404 of the 2020 edition of the MDOT Standard 
Specifications, except as specified herein.

The installation of underdrain shall precede all other construction activities including but not 
limited to pavement milling, pavement pulverization, pavement removal, pavement patching, and 
curb repair.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and 
trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact MDOT 
2NS fine aggregate to construct underdrain as specified on the Plans, and as directed by the 
Engineer.

The trench shall be constructed to have a minimum width of 18-inches and shall be typically 
excavated to the depth specified in the Plans or directed by the Engineer.

The underdrain shall be installed at the line, grade, and depth specified on the Plans or as directed 
by the Engineer. The minimum percent grade shall be 0.5%, and the minimum cover from top-of-
pipe to finished top-of-curb grade shall be 4-feet. The Contractor shall maintain line and grade by 
means of a laser. The Engineer will not provide line, grade or staking.
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Upgrade ends of the pipe shall be closed with suitable plugs to prevent entrance of trench backfill 
material. All couplings, tees, plugs, and other fittings shall be manufactured and installed so as to 
prevent any infiltration of trench backfill material.

The Contractor shall tap at least one end of the underdrain into a storm sewer structure, as 
directed by the Engineer.

During the construction of underdrain runs, the Engineer may direct the Contractor to terminate 
or modify underdrain construction due to conflicts with buried obstructions or if the minimum 4-
foot cover cannot be maintained. There will be no adjustment to the Contract Unit Price due to 
changes in quantity.

The first lift (bedding) of backfill shall be MDOT 2NS material to a maximum thickness of 3-inches. 
Subsequent lifts shall be MDOT 2NS material to a maximum thickness of 12-inches.

Removed or excavated materials which are not incorporated into the work shall become the 
property of the Contractor and shall be immediately removed and properly disposed of off-site. 
Removed or excavated materials may not be stockpiled overnight on, or adjacent to, the site.

All structures, inlets and manholes shall be maintained free of accumulations of silt, debris, and 
other foreign matter throughout construction, until the time of final acceptance.

Measurement and Payment

Connecting (tapping) underdrain(s) into drainage structure(s) will not be paid for separately but 
shall be included in the bid price for this item of work.

Underdrain will be measured in-place by length in lineal feet.

The completed work as measured for this item of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Item:

CONTRACT (PAY) ITEM PAY UNIT
6 inch Wrapped Underdrain.....................................................................Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification.
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Description

This work shall include abandoning or removing existing water mains, valve, valve wells, valve 
boxes, and fire hydrant assemblies of various sizes as required by the Plans. All work shall be 
performed in accordance with the project plans, as detailed in this specification, and as directed 
by the Engineer.

Materials

All materials shall meet the requirements specified in Division 9 of the MDOT 2020 Standard 
Specifications for Construction.

Construction

The Contractor shall abandon water mains where shown on the Plans and as directed by the 
Engineer. This includes, but is not limited to, properly draining the main, cutting the main at each 
end and plugging the abandoned main at its end(s) with brick and mortar, concrete, or mechanical 
joint plug. 

The Contractor shall remove water mains where shown on the Plans and as directed by the 
Engineer. This includes, but is not limited to, cutting the main to be removed on both ends, 
completely removing, and properly disposing of the water main, thrust block, and appurtenances 
off-site. Plugging the abandoned main will be paid for as Water Main, Abandon at ______.

Any resulting hole or trench shall be backfilled with Granular Material, Class II, in maximum lifts 
of 12 inches, and be compacted to 95% of its maximum dry density, if located within the public 
rights-of-way, railroad rights-of-way, or within the influence of paved surfaces or structures. 
Applicable road pavement cross-section shall be installed per plans and as directed by the 
Engineer. Otherwise, backfill shall be Engineer approved native material, compacted to 90% of 
its maximum dry density, in lifts of 12 inches or less, unless otherwise noted on the plans.

Work to be completed on the live mains is shown on the Plans and paid for separately. 

Valve wells and valve boxes shall be abandoned per the City of Ann Arbor standard where shown 
on the Plans and as directed by the Engineer. This includes, but is not limited to, breaking down 
any manholes (remove manhole ring and cover and the top 4 feet of manhole structure, breaking 
out the manhole base, and backfilling as specified herein), removing the top 4 feet of any valve 
boxes and backfilling with Granular Material, Class II.

In locations as shown on the Plans or where abandoned water main, valves or valve wells are 
within 30 inches of the proposed subgrade, the pipe, valves or valve wells shall be removed 
completely. The resulting hole or trench shall be backfilled as specified herein. 

Salvaged valves, valve operating nuts, fire hydrant assemblies and structure covers shall be 
delivered to the City of Ann Arbor Public Works Unit located at the W.R. Wheeler Service Center 
at 4251 Stone School Road, Ann Arbor, MI 48108 within two days of their removal. Valve boxes 
and wells should be disposed of at the contractor’s sole expense.
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Measurement and Payment

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification.

Contract Item (Pay Item) Pay Unit

Water Main, Abandon at ______............................................................Lump Sum
Water Main, Remove ........................................................................................Foot
Gate Valve-in-Box, Abandonment ...................................................................Each
Gate Valve-in-Well, Abandonment ..................................................................Each
Fire Hydrant, Remove......................................................................................Each

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.

The unit price for the pay item Fire Hydrant, Remove shall be paid for on a per each basis and 
includes all labor, material and equipment costs associated with the complete removal of the 
existing fire hydrant assembly, including but not limited to, excavation; pipe cutting; thrust block 
removal; pipe plug; thrust block; the furnishing, placing, and compacting of approved granular 
backfill material, as required; salvaging of fire hydrant, valve, and valve box; and delivery of fire 
hydrant, valve, and valve box to the City of Ann Arbor Public Works Unit located at the W.R. 
Wheeler Service Center at 4251 Stone School Road, Ann Arbor, MI 48108. Payment will be 
made when hydrant is delivered. 
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Description

This Detailed Specification is intended to supplement the current City of Ann Arbor Standard 
Specifications for Construction regarding water main installation and hydrologic and bacteriologic 
testing. It is also intended to establish minimum requirements for the work that the Contractor is 
responsible to follow.

Materials

All ductile iron pipe and fittings shall have an asphaltic seal coat on their cement-mortar linings. 
The coatings shall meet the requirements of ANSI/NSF Standard 61, Drinking Water System 
Components - Health Effects, and be approved for contact with drinking water.

Construction Methods

During the delivery, handling, installation, and testing of the water main, the Contractor shall 
comply with the following requirements:

1. The Contractor shall dig-up and expose utility crossings 60-feet in advance of laying any 
water main pipe in their vicinity. This will allow the Engineer to adjust the grade of the 
water main, if possible, to avoid the existing utilities. The costs of the advance excavations, 
and related costs, shall be included in the respective items of work listed in the Bid Form. 
Some dig-ups may need to occur out of Phase.

2. Keep all pipes clean and neatly stacked a minimum of 6-inches off of the ground at all 
times. Ends of pipe shall be covered to prevent entry of dust, dirt, small animals, and any 
other objectionable matter at all times. During installation of the water main and all 
appurtenances no dirt, soil, or non-potable water shall be allowed to enter the pipe. If dirt, 
soil, or non-potable water does enter the pipe, the Contractor shall completely remove it 
prior to installing the next segment of pipe. Segments of pipe that are have visible signs of 
contamination including, but not limited to; soil, dirt, mud, oil, grease, solvents, animal 
droppings, etc. shall have all visible traces of the offending substance completely removed 
by the Contractor in a manner acceptable to the Engineer. Sections of pipe or fittings that 
have been marked by the Engineer for cleaning shall not be approved for installation until 
such time as the Engineer has again approved them for use on the project. Acceptable 
methods of cleaning include flushing and/or power washing, compressed air, or other 
methods that the Engineer may approve. Approval by the Engineer of a cleaning method 
shall not be construed by the Contractor to include acceptance of the water main for the 
purposes of placing it into service. Water main pipe and fittings that have been placed 
shall remain covered on the advancing end until the next segment of pipe is connected. 
The Contractor may uncover no more than three segments of pipe in advance of 
placement. Water main pipe and fittings that have been laid out further in advance of the 
installation operation must remain covered.

3. Gasket lubricant shall only be applied immediately before connection to the next segment 
of pipe. Pipe with lubricant applied shall not come in contact with the ground. If the 
lubricated portion of the pipe end contacts the ground, it shall be thoroughly cleaned to 
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the satisfaction of the Engineer, prior to its installation.

4. All water mains shall be swabbed in accordance with the requirements of Section 3H, 
Flushing and Swabbing, of the current edition of the City of Ann Arbor Public Services 
Department Standards. During swabbing of the water main, the swab shall be flushed 
through the pipe in accordance with the manufacturer’s recommendations and in a manner 
that is acceptable to the Engineer. The Contractor shall submit the product data of the 
swab from the manufacturer, for review and approval by the Engineer, at or before the 
pre-construction meeting.

5. Swabbing of the water main shall be followed immediately by flushing of the pipe so that 
any disturbed particles are washed out before they can resettle. The pipe shall be flushed 
in accordance with Section 3H, Flushing and Swabbing, of the current edition of the City 
of Ann Arbor Public Services Department Standard Specifications. The pipe shall be 
flushed until the water runs clear for a minimum of fifteen minutes or until two (2) full pipe 
volumes have been flushed (whichever is longer). Flushing from the existing water main 
that is to be replaced shall not be allowed.

6. During the chlorination process, the proper level of chlorination must be achieved 
throughout the entire length pipe. Chlorine levels shall be checked at intermediate 
locations as directed by the Engineer and the Contractor shall add chlorine until such time 
as the required levels are achieved at all points. The “plug method” of chlorinating the pipe 
shall not be allowed. The Contractor shall chlorinate the proposed water main to a 
minimum residual concentration of 100 parts per million with commercial liquid chlorine 
solution. The chlorine concentrate shall be a minimum of 10% chlorine (sodium 
hypochlorite) by volume. Solid chlorine “pellets” or powder shall not be allowed. Any 
chlorine containing compound used on the project shall be approved by the Engineer. The 
minimum recommended dosage of chlorine (sodium hypochlorite) is as follows (based on 
10% available chlorine):

Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe

Pipe Diameter 10% Chlorine Solution (gallons)
6 0.306
8 0.544

10 0.852
12 1.226
16 2.180
20 3.406
24 4.904

7. Bacteriological testing shall be performed by the City with the Contractor present. The 
Engineer shall determine the number, location, and type of testing points for each section 
of water main being tested. Bacteriological samples shall only be drawn from copper or 
brass sampling points. The use of galvanized steel blow-offs or sampling points are strictly 
prohibited. Obtaining bacteriological samples from fire hydrants will not be allowed.
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8. If a new water main fails two consecutive sets of bacteriological tests, the Engineer may 
require the Contractor to re-swab the water main in accordance with Section 3H, Flushing 
and Swabbing, as described above. Additional flushing, prior to subsequent 
bacteriological sampling will also be required. The required additional swabbing and 
flushing of the water main by the Contractor shall be performed at no additional cost to 
the City of Ann Arbor.

Measurement and Payment

Payment for all labor, materials, and equipment that is required to comply with this Detailed 
Specification shall be considered as part of the unit price as bid for each respective water main 
pipe and fitting and will not be paid for separately.

Payment for all water main pipes shall be as follows:

6 inch PC 350 DIP w/polywrap, Tr Det I ...........................................................Feet
8 inch PC 350 DIP w/polywrap, Tr Det I ...........................................................Feet
12 inch PC 350 DIP w/polywrap, Tr Det I .........................................................Feet
6”x6” Tee .........................................................................................................Each
8”x8” Tee .........................................................................................................Each
8”x6” Tee .........................................................................................................Each
8”x6” reducer ...................................................................................................Each
12”x8” Tee .......................................................................................................Each
6”x6” Tapping Sleeve and Valve in Box...........................................................Each
6” Gate Valve in Well .......................................................................................Each
6” Gate Valve in Box........................................................................................Each
12” Gate Valve in Box......................................................................................Each
8” Gate Valve in Box........................................................................................Each
8” Gate Valve in Well .......................................................................................Each
8” 11.25 deg bend............................................................................................Each
8” 22.5 deg bend..............................................................................................Each
8” 45 deg bend.................................................................................................Each

The Contractor shall be paid for 50% of the water main pipe installed upon satisfactory completion 
of the installation and backfilling of the water main pipe. The remaining 50% shall be paid upon 
successful completion of all required bacteriological testing, the water main has been placed into 
service, and all water service leads have been connected and are in service.

The work of installing a gate valve-in-well shall include installation and backfill of the specified 
valve, furnishing and installing pre-cast concrete gate wells including the concrete base, straight 
pre-cast concrete sections, transition sections, and the adjustment of the structure cover.  No 
separate payment will be made for adjusting the structure covers on new gate wells.  The gate 
well cover shall be paid as “Structure Cover”.  Upon completion of the work, the Contractor shall 
clean the Gate Well to the approval of the Engineer.
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The cost of adjusting new gate valve-in-boxes shall be included in the unit price for “Gate Valve-
in-Box” and shall not be paid for separately.  No separate payment will be made for adjusting new 
valve boxes.

Fittings other than those specifically listed as separate contract items, blow-off assemblies, hoses, 
and restrained joint pipe and gaskets, special gaskets, and the like, shall not be paid for 
separately, but shall be considered included in the payment for “__ Inch PC350 w/polywrap,Tr 
Det I”

Tees, Bends, and Reducers and other fittings specifically listed as separate contract items (pay 
items), shall be paid for at the contract unit price for each unit installed.

Valve Box Extensions will only be paid for if they are required due to deviation from the plans as 
directed by the Engineer and not if they are required due to the Contractor’s operations.

DS-90



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
FIRE HYDRANT ASSEMBLY

OHM:CJE 1 of 1 1/19/23

Description

This Detailed Specification is intended to supplement the current City of Ann Arbor Standard 
Specifications for Construction regarding Fire Hydrant Assembly.

Materials

Fire hydrants shall be either the East Jordan Model Watermaster 5BR250 with traffic flange, or 
the Waterous Pacer Model WB67-250 with traffic flange. All fire hydrants shall have the following 
features: a 6-inch push-on tyton joint connection, ANSI/AWWA C111/A21.11; one (1) 5-inch storz 
connection; one (1) 3-3/8-inch threaded Ann Arbor Standard pumper connection with 7-1/2 
threads per inch and 4.05 inch O.D.; 1-3/8-inch pentagon operating and cap nuts (1-3/8-inch point-
to-flat at top; 1-7/16-inch point-to-flat at base); open left; breakable flange construction; no barrel 
drain; and a painted red finish. Depth of bury (bottom of pipe to ground surface) is generally 6-
feet but may vary depending on specific site conditions. The pumper nozzles must be 21-inch ± 3-
inch above finished grade, and the breakable traffic flange must be between finished grade and 
8-inch above finished grade. Fire hydrant extensions for Waterous hydrants shall be Waterous
Part #K562. Extensions for East Jordan hydrants shall be hydrant model 5BR250 extension kits.
All fire hydrants must be certified by Underwriters Laboratory (UL) or the National Sanitation
Foundation (NSF) for use in a potable water system.

Measurement and Payment

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification.

Contract Item (Pay Item) Pay Unit

Fire Hydrant Assembly.....................................................................................Each

Fire hydrant assemblies shall be measured per unit constructed and paid for on the basis of unit 
price each. The unit price for fire hydrant assemblies shall include a 6-inch gate valve in box, 3-
lineal feet of 6-inch pipe, an approved hydrant with traffic flange, and a thrust block. Any required 
extensions to meet the grades as shown on the drawings will be incidental to the fire hydrant 
assembly.
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Description

The Contractor may not operate City water main valves. For valve operation, contact the City of 
Ann Arbor Public Services Area. It is recommended that the Contractor request that the existing 
valves, which will need to be operated in order to perform the water main work, are checked in 
advance of the work to ensure that they operate properly.

Several items of work on this project require coordination with the City of Ann Arbor Public 
Services Area (The City). The Contractor shall notify the City three (3) full working days in advance 
of any items requiring coordination with the City.

The Contractor shall complete the water main work in a manner which minimizes the disruption 
of water service. Water quality issues arise and treatment costs increase when the well field 
system is taken off line. No shut downs at the well field shall occur on Saturdays or Sundays. 
Shut downs shall not be for longer than 8.0 hours for any given shutdown event. Liquidated 
damages as detailed and described on page C-2 of these documents shall apply to any shut 
downs that occur on Saturday or Sunday or for a period of time longer than 8.0 hours in any given 
24 hour period.

The Contractor shall be responsible for coordination with the City of Ann Arbor Public Services 
Area for the installation of 1-inch corporations in the gate wells to be used for testing and filling of 
new main. The Contractor shall pay the City of Ann Arbor’s Public Works Unit all costs associated 
with installing the corporations.

The Contractor must have all materials, fittings, pumps and other miscellaneous equipment, and 
personnel on site before the City of Ann Arbor Public Services Area personnel will prepare and 
shutdown an existing main.
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Description

The work shall consist of anode installation on existing water mains as directed by the Engineer 
at connections to existing water mains, or where existing water mains are exposed during the 
course of construction.

Materials

Anodes shall be high potential magnesium anode ingots with packaged backfill. Anode ingot shall 
meet or exceed ASTM B843, GRADE M1C for high-potential magnesium anodes.  Anodes shall 
be supplied in the size/weight as identified in the specifications, or larger.

Anode shall come furnished with minimum 10 feet of coiled #12 AWG solid copper lead wire with 
TW, THHN or THWN insulation, firmly attached to the galvanized steel core of the anode. The 
core cavity shall be filled with electrical sealing compound to assure a fully insulated and protected 
connection. Magnesium anode and backfill shall be pre-packaged into a single unit in a permeable 
cloth bag.

Connection of anode lead wire to cast iron or ductile iron pipe or fittings shall be made by the 
thermite weld method. Thermite weld materials shall consist of wire sleeves, weld mold and weld 
cartridges according to the weld manufacturer’s recommendations for the specific wire and pipe 
sizes and materials. Weld materials from different manufacturers shall not be interchanged. Weld 
molds shall be graphite molds. Ceramic "one-shot" molds will not be acceptable.

Measurement and Payment

Completed work, as described, will be measured, and paid for at Contract unit prices for the 
following Contract (pay) items:

Contract Item (Pay Item) Pay Unit

Sacrificial Anode, 17 lb ....................................................................................Each
Sacrificial Anode, 32 lb ....................................................................................Each

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in this Detailed Specification.
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Description

This work shall consist of exposing new or existing water mains and excavating and backfilling 
trenches from the water main to the property line at the locations shown on the drawings, or as 
directed by the Engineer, for the purpose of installing new water services, transferring existing 
water services to new water mains, or replacing existing water services on existing water mains.

Materials

Granular Material Class II .....................................................................Section 902

Construction

The trench is to be excavated to the applicable MIOSHA standards for the purposes of transferring 
water services, installing water service taps, leads, and curb stops and boxes. The City will furnish 
all labor and materials for taps, leads, and curb stops and boxes. The Contractor will not be 
entitled to extra compensation due to delays caused by City of Ann Arbor personnel in performing 
work on the project.

The Contractor shall be responsible for coordination with the City of Ann Arbor – Public Works
personnel for the scheduling and execution of all necessary work.

Granular Material, Class II bedding (3 inch) and backfill material shall be placed in lifts not to 
exceed 12 inches and compacted to a minimum of 95% of its maximum dry density as measured 
by the AASHTO T-180 test.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Excavate & Backfill for Water Service Lead .....................................................Foot

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work.  The work includes coordination with City of Ann Arbor personnel to transfer 
and/or install new water services; expose and backfill the new water main; excavate, backfill, and
compact the water service trenches; and properly dispose of all excess excavated materials. All 
work must meet Michigan Occupational Safety & Health Administration (MiOSHA) standards.

“Excavate and Backfill for Water Service Lead” shall be measured by length in feet from the new 
or existing water main to the curb stop and box or the location where the new and existing water 
services are to be re-connected. The Contractor shall be aware that the plan quantities are 
estimates only. The actual amount of excavation and backfill may be significantly more or less 
based on actual field conditions. Price adjustments based upon Section 103.02.B shall not apply 
to this item of work.

DS-94



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
TEMPORARY WATER MAIN LINE STOP

OHM:CJE 1 of 5 1/19/23

Description

All water main work shall be performed in accordance with the current City of Ann Arbor Public 
Services Area Standard Specifications and as detailed herein. The Contractor shall furnish all 
materials, labor, and equipment to properly install and set water main line stops into the existing 
water main(s) at the locations as shown on the plans or as directed by the Engineer.

If the existing mains, upstream and downstream, of the proposed new water mains cannot be 
shut down or taken out of service, locations of proposed line stops will be identified by the 
Engineer. The installation shall be accomplished by Contractor personnel skilled and 
experienced in the procedures specific to line stops of the required size(s) to ensure no 
interruptions of service or flow.

The work shall include, but not be limited to:
 Pavement saw-cutting
 Excavation and disposal of excavated material
 Furnishing, installation, and removal of sheeting and/or shoring where needed
 Furnishing, placement and compaction of approved bedding and backfill materials
 Furnishing and placing suitable, clean gravel to create a stable working surface at the

bottom of the excavation
 De-watering
 Pipe cleaning, measuring, and performing all advance work necessary to prepare for the

performance of the line stop
 Nighttime lighting (as required)
 The removal of all materials and equipment associated with the work when no longer

needed
 Any other items needed to complete the work as detailed on the plans and as specified

herein.

Materials

Bedding and Backfill for areas contained within a segment of water main designated as 
Trench Detail I (under roadbed), Modified shall be Granular Material, Class II, meeting the 
requirements of Section 902. For work within a segment of water main designated as Trench 
Detail V (outside of the 1:1 influence line of roadbed or curb and gutter), Modified, Granular 
Material, Class II, and Engineer approved native material, placed in accordance with the trench 
details, shall be used.

The Contractor shall submit to the Engineer two (2) sets of drawings, furnished by the 
manufacturer(s), fully and distinctly illustrated and describing the Line Stop fittings proposed to 
be furnished. Work shall not begin until these drawings have been reviewed and accepted by 
the Engineer.

Line Stop Fittings shall be full encirclement, pressure retention type split tee. It shall consist of 
two steel weldments: an upper line stop flange saddle plate and a lower saddle plate. These two 
saddle plates shall be contiguous.
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Line Stop Flange: The outlet of each fitting shall be machined from a 150 lb forged steel flange 
(ASTM A181 or A105) or from pressure vessel quality steel plate (ASTM A285, Grade C, flat 
faced and drilled per ANSI B16.5). Suitable independently operated locking devices shall be 
provided in the periphery of the flange to secure the completion plug.

Line stop Nozzle: The nozzle, which lies between the saddle and the flange, shall be fabricated 
from steel pipe (ASTM A234). After welding and stress relief, the nozzle shall be accurately 
machined with an internal circular shoulder to seal against the circumferential gasket  on the 
plugging head.

Completion Plug: The completion plug shall be machined from a stress relieved carbon steel 
weldment and contain two (2) circumferential grooves: one to receive the locking devices from 
the Line stop flange, and the second to contain a compressible "O" ring to seal pressure tight 
against the bore of the flange.

Blind Flange: Each Line stop fitting shall be closed with a blind flange. Facing and drilling of the 
blind flange shall be compatible with that of the Line stop flange. Minimum blind flange thickness 
shall be that of AWWA Spec. 207, Class D.

Saddle Alignment Marking: Each saddle-half shall be matched and marked with serial 
numbers, to insure proper alignment in the field.

Fasteners: All bolts, studs, and nuts used on the Line stop, drain/equalization fittings, blind 
flange, and other elements that shall remain upon completion of the work shall be stainless steel 
and meet the requirements of ASTM F 593.

General: Manufacturer will exercise extreme care to ensure that weldments are of adequate 
strength, properly shaped, securely reinforced, and free from distortion that could stress the 
ductile iron main during installation, pressure tapping, or Line stopping operations. All steel shall 
meet the requirements of ASTM A36. All weldments shall be braced and stress relieved.

Gaskets: Shall be molded from elastomer compounds that resist compression setting and are 
compatible with water in the 32⁰F to 140⁰F temperature range.

Upper Line stop Flange Saddle: Shall consist of a saddle plate, a Line stop flange, and a Line 
Stop nozzle. The interior of the saddle plate, adjacent to and concentric with the O.D. of the 
nozzle, shall be grooved to retain a gasket which shall seal the saddle plate to the exterior of the 
ductile iron main. This gasket shall constitute the only seal between the main and the fitting. The 
flange saddle shall also meet the following requirements:

1. Saddle plate shall be a minimum of 0.375" in thickness. It shall be shaped to be
concentric to the outside of the ductile iron main. The smallest I.D. of the saddle and its
interior rings shall exceed the O.D. of the main by a minimum of 0.250" to allow for
ovality of the main.

2. Line stop nozzle of 0.375" min. wall thickness shall be securely welded to the saddle
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plate.

3. The Line Stop flange shall be securely welded to the nozzle. After welding, the assembly
shall be braced, stress relieved, and bored to receive the completion plug and the
circumferential gasket of the Line Stop machine plugging head.

4. Bolt, nut of stud, nut, and washer assemblies shall be furnished to draw the upper and
lower saddles together for sealing. Bolting brackets shall be gusseted.

Lower Saddle Plate: Saddle plate shall be of a minimum 0.375" thickness and shall be shaped 
to be concentric to the outside brackets and shall match the upper half.

Equipment

The equipment shall consist of a cylindrical plugging head that contains a flat, expandable 
elastomer sealing element. The plugging head shall be advanced into and retracted from the main 
by a linear actuator. When retracted, the plugging head and carrier are housed in an adapter, 
bolted pressure tight between the tapping valve and the actuator.

Sealing Element: The element shall be monolithically molded from a suitable polyurethane 
compound. The element shall be flat in a plane perpendicular to the flow in the main. Minimum 
thickness of the element shall be 4". The bottom of the element shall be semi-circular to conform 
to the bore of the main.

Drilling equipment: Shall be in good working condition; equipped with power drive to ensure 
smooth cutting and to minimize shock and vibration. Cutting equipment shall be carbide tipped 
and capable of being replaced without removal from the jobsite.

Plugging Head: The diameter of the cylindrical plugging head shall be slightly smaller than the 
bore of the Line Stop nozzle. The plugging head shall have a suitable circumferential gasket to 
seal against the shoulder in the Line stop nozzle. This gasket shall also seal against the sealing 
element to prevent bypass flow around the Line stop.

Deposits in Bore of Main: The semi-cylindrical bottom of the plugging head shall be designed 
to break and dislodge tuberculation and other deposits in the bore of the main which might 
interfere with a satisfactory Line stop.

Construction Methods

Installation of proposed line stop mains will require work in close proximity to existing utilities. This 
must be taken into consideration when the contractor determines the required trench safety 
requirements. All excavation shall conform to MIOSHA Standards; the Contractor is solely 
responsible for determining all excavation and trench safety requirements.

If necessary, The City will reduce the pressure to 100 psig or less for the duration of the 
installations. The entire operation of installing the line stop shall be accomplished without 
reduction of water pressure in the main(s) below 100 psig. It shall be the responsibility of the 
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Contractor to verify pressure prior to starting the installation.

Preliminary Field Inspection of Water Main:
Dimensional, specification, and other data regarding the existing mains have been taken from 
existing records. This information may be inaccurate, out of date, and/or inadequate. The data 
have not been verified by field inspections. Furthermore, the water main consists of ductile iron 
pipe which may contain dimensional and structural flaws. In addition, the Contractor shall 
anticipate that exterior main conditions, bells, service connections, or presence of adjoining 
utilities may require relocation of proposed line stop. Prior to proceeding with the installation of 
any line stop, it is necessary to know the exact outside diameter of the water main, if it has any 
ovality, and the internal diameter of the pipe before line stop fittings and plugging head sealing 
elements can be manufactured and/or ordered.

Prior to ordering material, Contractor shall excavate at each proposed location and carefully 
measure the outside diameter of the water main with calipers along at least four (4) locations to 
determine ovality and the critical outside diameter of the water main. The Contractor shall 
determine main wall thickness, uniformity, and structural integrity by means of ultrasonic testing. 
Data shall be taken to determine extent of internal deposits, tuberculation, etc.

If the Engineer determines that Contractor's data are not adequate, the Engineer may direct 
Contractor to make one or more pressure taps on main to obtain test pipe coupons for the 
Engineer's evaluation. The minimum size of the test coupon shall be 5" diameter, drilled through 
a nominal 6" valve. Pressure tapping saddles and other materials used for inspection taps shall 
conform to the requirements of this Detailed Specification. The Contractor shall anticipate that 
heavy interior corrosion and/or tuberculation exists within the water main.

If, in the Engineer's opinion, the proposed location is unsatisfactory based on measurements of 
the existing pipe at the locations of the proposed line stops, the Engineer will direct excavation to 
another site. Excavating, de-watering, inspections, backfill, and restoration will be paid for 
separately in accordance with the applicable contract unit prices or Section 109.05.C and 
109.05.D, whichever the Engineer deems most appropriate.

Because of possible internal corrosion and deposits in existing water mains, a "bottle-tight" shut 
down may not occur. A satisfactory shutdown which allows the work to be accomplished (i.e. 
valve replacement, water main tie-in, etc.) using drainage pumps to de-water excavations. Boots 
and raingear, if necessary, must be obtained. The Contractor will not be allowed to proceed with 
further work until an acceptable shutdown is achieved. The Contractor shall be aware that this 
may require the halting of work and re-scheduling of all work operations.

Contractor shall power wire brush and grind the exterior of the water main to remove any debris, 
corrosion deposits, or other surface irregularities that might interfere with proper seating and 
sealing of each line stop fitting against each main. Any structural defects in the water main, service 
connections, appurtenances, adjacent utilities, etc., that could interfere with the line stop 
installation shall be immediately reported to Engineer.

All line stop fittings and appurtenances shall be cleaned and disinfected in accordance with the 
current City of Ann Arbor Public Services Area Standard Specifications prior to bolting any of the 
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line stop fittings in place or commencing any pipe cutting.

Contractor shall fit upper and lower saddle plate assemblies to main, thoroughly checking for 
proper fit to main. Under no circumstances shall Contractor attempt to force, reshape, or bend 
saddle plates by excessive tightening of saddle studs while the line stop fitting is assembled 
around the main. Any required retrofitting shall be accomplished with the fitting removed from the 
main. Any damage to fitting, accessories, or main shall be repaired at Contractor's expense to the 
satisfaction of Engineer.

Upper and Lower saddle halves shall be drawn together by bolt assemblies and the Saddle plates 
shall be bolted together in the horizontal position.

All line stop work shall be performed in accordance with the equipment manufacturers approved 
work procedures and installation guidelines.

Final closure of the water main shall be accomplished by insertion of a manufacturer-approved 
completion plug. The Contractor shall test the completion plug sealing through the use of a bleed 
off assembly in the machine housing.

The Contractor shall remove the temporary valve and the installation of a blind flange shall be 
completed.

The Contractor shall place polyethylene encasement meeting the requirements of the City of Ann 
Arbor Standard Specifications for Construction around the upper and lower saddle halves, the 
blind flange, and to a point at least 1 foot on either side of the saddle halves. All polyethylene 
encasement shall be securely taped to the water main such that water entry is minimized to the 
greatest extent possible.

Measurement and Payment

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification.

Contract Item (Pay Item) Pay Unit

Temporary Water Main Line Stop, 8 inch or less.............................................Each
Temporary Water Main Line Stop, 10 inch or 12 inch .....................................Each
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Description

This work shall consist of furnishing structure covers as detailed on the plans and as specified herein.

Type of Casting
MDOT

Designation
Approx. 

Weight (lb)
East Jordan Iron 

Works Casting No.
Neenah Foundry 

Casting No.

Manhole Flange and Cover B 400 LB 1040 w/1040A 
cover*

R-1642 w/Type 
C cover*

Manhole Flange and Cover, 
Sanitary

Q 400 LB 1040 w/1040AGS 
gasketed cover*

R-1642 w/Type 
C gasketed 

cover*

Barrier Curb 
Round Flange

K 500 LB 7045 w/Type M2 
grate

R-3031-B 
w/Type S grate

Barrier Curb Double Inlet 
Round Flange

K 500 LB 7045 w/Type M2 
grate

R-3031-B 
w/Type S grate

Gutter Inlet 
Round Flange

R 500 LB 7076 w/Type M1 
grate

R-3594 w/Type 
S grate

Gutter Double Inlet R N/A N/A N/A

Yard Drain 
(Beehive)

G 200 LB 1040, Type 02 
grate

R-2560-E1

Operating Nut Access 
Frame and Cover

1-A 200 LB 1570Z, 2965A 
Cover

Equivalent (as 
approved)

*Frames and covers shall have machined bearing surfaces and City of Ann Arbor custom logo. Each 
cover shall have the word "SANITARY", “STORM”, “WATER”, or a raised letter "W" cast in the 
surface, whichever is applicable.

Materials

The materials used for this work shall conform to Section 908.05 of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction except as specified herein.

Construction Methods

This work shall be in accordance with Section 402 of the Michigan Department of Transportation 2020 
Standard Specifications for Construction, design specifications, plans, and as specified in the related 
items of work for which the structure covers are provided, and except as modified herein. This work 
includes the removal, salvaging and transporting the existing casting and/or cover to the City Yard; 
and backfilling to grade per design specifications, plans, and as directed by the Engineer.
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Measurement and Payment

The completed work as measured shall be paid at the Contract unit price for the following Contract 
items (pay items):

Contract Item (Pay Item) Pay Unit

Structure Covers................................................................................................Pounds

Payment for this item of work shall include all labor, materials and equipment needed to furnish 
and install the structure cover.
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Description

This work shall consist of adjusting, replacing, and pointing structures, handholes, valve wells or 
boxes, and monument boxes of concrete and concrete block masonry; the replacing, salvaging 
and transporting of new and existing metal covers, and/or castings; including all excavation, 
backfilling, patching and the removal and proper disposal off-site of all excavated material and 
debris, all in accordance with Division 4 and section 818 of the MDOT 2020 Standard 
Specifications for Construction, and the City Standard Specifications, except as specified herein, 
and except as directed by the Engineer.

Materials

Materials shall meet the requirements of sections 403 and 601 of the 2020 edition of the MDOT 
Standard Specifications, except that concrete shall be MDOT P-NC per Section 601 of the 2020 
MDOT Standard Specifications.

Construction

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the 
approval of the Engineer. The Contractor shall not store materials or equipment, including metal 
castings and steel plates, on any lawn area. City of Ann Arbor castings not being reused shall be 
stored at a clear location for pick up by the City of Ann Arbor.

Hidden, or unknown utility structures may be encountered during the work. It is the Contractor's 
responsibility to inform the respective utility owner(s) of such findings. In such instances, the City 
may direct the Contractor to adjust the structure(s) to grade. This work will be paid as “Dr Structure 
Cover, Adj, Case 1”.

The pointing of structures is included in all adjustments.

This item includes the final adjustment of castings of any type (including drop inlets) to their 
respective finished elevations, up or down. All materials required to make the adjustments shall
be included in this item of work. All underground structure covers shall be adjusted such that their 
finished surface elevation is within ¼-inch of the finished surface sections, grades, slopes, and 
elevations, as shown on the Plans, and as directed by the Engineer. The work shall be verified 
by the use of a 10-foot straight-edge placed parallel with the pavement centerline. Structures not 
meeting the ¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, 
at the Contractor's expense.

The Contractor shall coordinate with the Engineer and applicable non-City utilities for manholes 
and valves adjustments during this project.

All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT 
P-NC concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches 
below the top flange of the adjusted casting. This work shall be included in the respective items 
of work, and will not be paid for separately.

DS-102



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
STRUCTURE COVER ADJUSTMENTS

OHM:CJE 2 of 2 1/19/23

Adjust Monument Box or Valve Box, and Traffic Signal Handhole This item includes the final 
adjustment of existing or new covers/castings and traffic signal handholes up or down, to their 
finished elevations. This also includes the replacement of the top half of the water boxes and 
monument boxes (furnished by the City) where required, and shall be included in this item of work.

Castings and covers for monument and water-valve boxes will be provided by the City. The 
Contractor shall transport these new castings and covers to the site from the City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center). The Contractor shall store all 
salvaged covers and castings at a clear location for pick up and notify the City within two days of
their removal.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Adjust Structure Cover.....................................................................................Each

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work.
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Description

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes 
shall be considered part of each Plan Sheet or Detailed Information Sheet.

1. All work shall conform to latest revision of the City Standard Specifications.

2. The Contractor shall maintain access to all drives throughout the course of construction.
Drives shall never be closed during non-working hours, unless otherwise authorized in
writing by the Engineer.

3. The Contractor shall completely restore all existing site features to better than, or equal
to, their existing condition.

4. The Contractor shall be aware that there are above-ground and below-ground utilities
existing in and on these streets which include, but are not limited to: gas mains and service
leads; water mains and service leads; storm sewer mains and service leads; sanitary
sewer mains and service leads; telephone poles, wires, cables and conduits; electrical
poles, wires, cables and conduits; cable television wires, cables and conduits, and other
various utilities. The Contractor shall conduct all of its work so as not to damage or alter
in any way, any existing utility, except where specified on the Plans or where directed by
the Engineer. The City has videotaped and cleaned all sanitary and storm sewers,
including storm sewer inlet leads, and has found all of these facilities to be in good
condition, with the exception of those shown on the Plans for repairs or replacement.

5. The Contractor is solely responsible for any delays, damages, costs and/or charges
incurred due to and/or by reason of any utility, structure, feature and/or site condition,
whether shown on the Plans or not, and the Contractor shall repair and/or replace, at its
sole expense, to as good or better condition, any and all utilities, structures, features
and/or site conditions which are impacted by reason of the work, or injured by its
operations, or injured during the operations of its subcontractors or suppliers.

6. No extra payments or adjustments to unit prices will be made for damages, delays, costs
and/or charges due to existing utilities, structures, features and/or site conditions not
shown or being incorrectly shown or represented on the Plans.
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Description

The Contractor shall dispose of, at the Contractor’s expense, all excavated material. Costs for 
this work will not be paid for separately but shall be included in the bid price of the Contract Item 
“General Conditions, Max $100,000”.
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Description

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the 
Contractor's expense.

Delays to the work due to utility repairs are the sole responsibility of the Contractor.

The Contractor shall keep construction debris out of utilities at all times. The Contractor shall be 
back charged an amount of $50.00 per day for each manhole/inlet/utility pipe that contains 
construction debris caused as a result of the Contractor's (including subcontractors and suppliers) 
work.

The Contractor is solely responsible for any damages to the utilities or abutting properties due to 
construction debris.

Certain sanitary and storm sewers within the influence of construction may have been cleaned 
and videotaped prior to construction. The City may also choose to videotape utility line(s) during 
or after the work of this Contract to inspect them for damages and/or construction debris. If such 
inspection shows damage and/or debris, then all costs of such inspection, cleaning, repairs, etc., 
shall be the Contractor's sole responsibility. If such inspection is negative, the City will be 
responsible for the costs of such inspection.

Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $100,000”.
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The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control 
measures, including but not limited to, silt fence and fabric filters at all drainage structures, all in 
accordance with all applicable City (and other governmental agencies) codes and standards, as 
directed by the Engineer, as detailed in the Standard Specifications, and as shown on the Plans.

Description

This work consists of installing and maintaining inlet filters and silt fence in accordance with 
Section 208 of the 2020 Michigan Department of Transportation Standard Specifications for 
Construction and as shown on the plans. Filters in existing and proposed inlets, as well as silt 
fence downstream of construction area, shall be installed in order to minimize the erosion of soil 
and the sedimentation of water courses. The related work includes the installation, maintenance, 
and removal of the filters and fence, cleaning as required during the performance of the project 
work, removing and disposing of accumulated sediment, and replacement of filters if required by 
the Engineer so as to provide a properly working inlet filter and a well-drained site.

Materials

The inlet filters shall be in accordance with the REGULAR FLOW SILTSACK® manufactured by 
ACF Environmental (800) 448-3636; FLEXSTORM® Style FX manufactured by Advanced 
Drainage Systems, Inc. (800) 821-6710; CATCH-ALL® manufactured by Price & Company (866) 
960-4300, or Engineer approved equal.

Methods of Construction

The Contractor shall install, maintain, clean, and re-install and/or replace inlet filters and silt fence 
in accordance with the manufacturer’s specifications and as directed by the Engineer at no 
additional cost. The Contractor shall dispose of debris off-site.

Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $100,000".

Measurement and Payment

The completed work of Soil Erosion Control will be paid for at the Contract unit price for the 
following Contract items (pay items):

Contract Item (Pay Item) Pay Unit

Erosion Control, Inlet Filter ..............................................................................Each

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification.
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Description

This item of work shall conform to Division IX, Section II, “Clean-Up & Restoration” of the Public 
Services Area Standard Specifications, and Section 816 of Michigan Department of 
Transportation (MDOT) 2020 Standard Specifications for Construction, except as specified 
herein.

This work shall include the removal of all surplus materials from the site including, but not limited 
to, tools, dirt, rubbish, construction debris, and excess excavated material; the restoration of all 
woodland, hardscaped, landscaped and lawn areas; replacement of furniture, fixtures, fences, and 
similar features disturbed by the work; restoration and sweeping/cleaning of road surfaces, 
removal of temporary fill, culverts, drives, and sidewalks disturbed by the work. This work includes 
placing fertilizer and installing mulch blankets on all disturbed areas that have been seeded as 
approved by the Engineer. Mulch blankets are required on all seeded areas.

Materials

The materials shall meet the requirements specified in Sections 816.02 and 917 the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications as designated, as specified 
herein, and as approved by the Engineer:

 Topsoil – 4-inches in depth. See Section 917.07.

 Turf Grass seed mixture shall be THM. See Table 8 16-1 for description and rate of 
application, and Table 917-1 for purity, germination, and proportions.

 Fertilizers shall be a Class A. See Section 816.03.B for rate of application, and Section 
917.10.B.1 for composition requirements.

 Water used shall be obtained from fresh water sources and shall be free from injurious 
chemicals and other toxic substances.

 Mulch - Mulch seeded areas with the appropriate materials for the site conditions to 
promote germination and growth of seed and to mitigate soil erosion and sedimentation.  
Mulch shall be High Velocity Straw Mulch Blankets as specified in Section 917.15.B.1b.

Construction, Maintenance, and Acceptance

Perform project cleanup as an ongoing operation within the right-of-way, permanent and 
temporary easement areas, and any other areas impacted by the project work operations.

Perform restoration and establish turf in accordance Section 816.03 of MDOT 2020 Standard 
Specifications for Construction.  

It is the responsibility of the Contractor to establish a dense area of permanent grasses, free from 
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mounds and depressions prior to final acceptance and payment of this project. Any portion of a 
seeded area that fails to show a uniform germination shall be reseeded. Such reseeding shall be 
at the Contractor's expense and shall continue until a dense lawn is established. The Contractor 
is responsible for restoring all areas disturbed by his construction.

The Contractor shall maintain all seeded areas until they have been accepted by the Engineer. 
Maintenance shall begin immediately after the seed is in place and continue until final acceptance 
with the following requirements:

Seeded areas shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made by the 
Engineer for the project, to establish a uniform, weed-free, stand of the specified grasses, sedges, 
rushes and forbs. Maintenance includes furnishing and installing additional topsoil and reseeding 
all as may be required to correct all settlement and erosion until the date of final acceptance.

Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the 
Contractor's expense. Scattered bare spots in seeded areas will not be allowed over three (3) 
percent of the area nor greater than 6"x 6" in size.

When the above requirements have been fulfilled, the Engineer will accept the seeded areas.

Cleanup and Restoration must be performed upon the completion of each sub-location of work 
(as described in the Detailed Specification for Project Schedule), and not as one single operation 
at the completion of the entire project.

Measurement and Payment

Measurement and payment for this item of work shall conform to Division IX, Section 2, Item No. 
891, Clean-Up & Restoration of the Public Services Area Standard Specifications except as 
modified herein.

Contract Item (Pay Item) Pay Unit

Clean Up and Restoration, Special, Max $25,000..................................Lump Sum
Remove and Salvage Brick Pavers ........................................................Lump Sum
N Seventh Landscaping Allowance ................................................................Dollar

The completed work for “Clean Up and Restoration, Special, Max” will be paid for on a lump sum 
(LS) basis. Prior to final acceptance of the project, the Engineer will inspect the restored area to 
ensure that the end product is well established; weed free, and in a growing and vibrant condition. 
If the Engineer determines that the restored areas do not meet the project requirements, the 
Contractor will continue with any and all measures necessary to meet the project requirements. 
All costs associated with the remedial measures shall be borne entirely by the Contractor

N Seventh Landscaping Allowance is an allowance item thatwill be paid for on a dollar (dlr) basis 
and shall include payment for the installation of new or salvaged landscaping at 401 N Seventh 
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Street, as directed by the Engineer. This item shall include payment for pavers, plantings and 
other unique landscaping items that may be required to at the 401 N Seventh Street Property. 
Standard turf restoration at this location is included in the pay item “Clean Up and Restoration, 
Special, Max $25,000.”

After initial placement of the topsoil and seed mixture(s), 50 percent of the total quantity placed 
for each item will be certified for payment. The remaining 50 percent of the total quantities will be 
held by the Engineer until such time as all seeded areas have been established and accepted by 
the Engineer.
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Description

This work shall consist of all labor, materials, and equipment necessary to investigate, locate, 
save and protect from damage, ensure continued and proper operation during the performance 
of the project work, re-establish operation as necessary, and, upon completion of all project work, 
ensure that all existing sprinkler systems located within the project limits, or those affected by the 
project, are functioning in a satisfactory manner as determined by the Engineer.

Materials

None specified.

Construction

The Contractor shall be aware that properties located within the project limits have underground 
sprinkler systems that irrigate both private property and portions of the public right-of-way.  The 
irrigation systems have been installed by a variety of private installers and may utilize several 
different materials and/or suppliers of the various components.  Portions of the existing irrigation 
systems have been installed under paved areas, extend into landscaped islands, or may be 
required to be located within such areas at the conclusion of the project’s construction.

The Contractor shall perform the necessary investigations to determine the precise location of the 
irrigation systems and all affected components prior to the commencement of construction 
operations. The Contractor shall determine all impacts to the systems that will result pursuant to 
the project’s construction and take all necessary actions to ensure that the sprinkler systems will 
remain functional during the project’s construction. The Contractor shall re-establish the sprinkler 
systems in such a manner at appropriate intermediate and final project milestones that the original 
functionality of the system is maintained to the greatest extent possible.

The Contractor shall contact all property owners prior to the commencement of the work to 
determine the impacts to their irrigation systems and coordinate with them to ensure satisfactory 
operation of the irrigation systems during construction.

All work shall be approved by the Engineer and the affected property owner(s) at the conclusion 
of the project’s work.

This is an allowance type item. This allowance is not for solving problems caused by the 
Contractor’s neglect, errors, omissions, or other deeds of the Contractor’s own fault.  Protecting 
existing irrigation systems where it is not necessary to remove it to complete the work is included 
in the contract unit price for the pay item General Conditions, Maximum $100,000.

The Contractor is required to present a detailed scope of work and detailed costs for any work 
contemplated under the irrigation system allowance to the Engineer. No work is to begin until 
scope and costs have been finalized and approved by the Engineer in writing. 

Thereafter, if the approved price for this work is more or less than the allowance amount in the 
Contract, the Contract Price shall be adjusted accordingly by Change Order. The payment shall 
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be made on the basis of the actual approved amount without additional charge or markups for 
overhead, insurances, bonds, or any other incidental expenses. The Contractor shall be 
responsible for all coordination involved and for the timely completion of the work to fit his 
schedule. 

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Contract Item (Pay Item) Pay Unit

Irrigation System, Protection and Maintenance...................................................Dlr

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work.
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Description 
 
The work shall consist of installing stormwater curb drain and cleanouts, providing connections 
for individual home sump pump discharges, and making connections to existing storm drainage 
system. 
 
Materials 
 
Curb drain pipe shall be 6-inch HDPE, DR17 with green stripe or approved equivalent.  HDPE 
curb drain pipe shall meet AWWA C906 and ASTM D3350 standards.  All HDPE pipe used for 
curb drain purposes will be ductile iron pipe size (DIPS). 
 
HDPE pipe must be produced from resins meeting the requirements of ASTM D1248 designation 
PE4710, ASTM D3350 cell classification 445474C, and will meet the requirements of AWWA 
C906. Material taken from HDPE pipe will meet the minimum stability requirements of ASTM 
D3350. Pipe will be legibly marked at intervals of no more than five feet with the manufacturer’s 
name, trademark, pipe size, HDPE cell classification, appropriate legend such as DR 11, ASTM 
D3035, AWWA C906, date of manufacture and point of origin. Pipe not marked as indicated above 
will be rejected. 
 
HDPE fittings shall be made from material meeting the same requirements as the pipe. Fittings 
shall be molded or fabricated by the manufacturer of the pipe.  Where applicable, fittings shall 
meet the requirements of AWWA C906.  Molded fittings shall be manufactured in accordance with 
either ASTM D2683 (socket fused) or ASTM D3261 (butt fused) and shall be marked accordingly. 
 
Connections to the curb drain from sump pump discharge lines shall be made with thermally 
welded HDPE saddles.  Saddle size shall match existing discharge line size and as directed by 
the Engineer. Transition from HDPE to existing discharge line shall be with stainless steel 
reinforced Fernco couplings or approved equivalent.   
 
Construction Methods 
 
Curb drain runs shall be installed using trenching (open cut) construction methods as shown on 
the plans and in accordance with the standard trench details.  A minimum grade of one-half (1/2) 
inch per ten (10) feet of run shall be maintained for each curb drain section.  Bellies and non-
sloped sections will not be allowed. 
 
An approved tracing/locating wire (12 gauge wire w/ green HDPE coating) is required to be placed 
during installation. Tracer wire shall be placed intact (no cutting or splicing) from the cleanout, 
where it is to be coiled around the end of the pipe to the storm water connection, below ground 
level, where it is to be wrapped around a self-tapping screw into the wall of the structure. 
 
Contractor shall install a cleanout for video inspection and cleaning purposes on the upstream 
end of the 6-inch HDPE curb drain, as directed by the Engineer.  This work will include installing 
a long sweep 90-degree elbow (6-inch, fabricated) with a threaded, removable end cap and 
sufficient magnets securely fastened (using both glue and screw, or other mechanical connector) 
to the cap to allow for ease in locating with a magnetic locating device.  The top of cleanout cap 
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will be installed at a depth of 4 inches below the existing ground surface. The maximum distance 
between cleanouts or an existing stormwater structure shall not exceed 300 feet. 
 
All HPDE Pipe and Fittings shall be fused as outlined in ASTM D2657, Standard Practice for Heat 
Fusion Joining Polyolefin Pipe and Fittings.   
 
Butt-fusion joining of pipe and fittings shall be performed in accordance with the procedures 
recommended by the manufacturer. Electrofusion coupling can be used where appropriate. These 
couplings must have a pressure rating greater than or equal to the pipe or fitting being joined.  
Installation must be by a trained person, with current certifications documented and available to 
the engineer.  
 
The pipe supplier shall be consulted to obtain machinery and expertise for the joining by butt 
fusion or Electrofusion of polyethylene pipe and fittings. No fusion pipe or fittings shall be installed 
by any contractor unless they are adequately trained and qualified in the techniques involved. 
 
Following curb drain installation, water shall be placed into the curb drain through the cleanout 
and televised (by contractor) to determine if any bellies or non-sloped sections exist. Copies of 
these videos will be provided to construction management team for review, and each installation 
must be approved before payment can be made on the corresponding invoice. 
 
If bellies or non-sloped sections are found, they shall be corrected and televised again to gain 
approval. Corrections may include, but are not limited to, exposing the pipe, re-grading, and 
adding or removing backfill around or below the pipe. 
 
Measurement and Payment 
 
Completed work, as described, will be measured, and paid for at Contract unit prices for the 
following Contract (pay) items: 

 
Contract Item (Pay Item) Pay Unit 
 
6 inch Curb Drain, HDPE DR17, Tr Det I ........................................................ Foot 
Curb Drain Tap .............................................................................................. Each 
Curb Drain Cleanout ...................................................................................... Each 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in this Detailed Specification. 
 
Measurement and payment for pipe installation shall be made per linear foot of installed pipe by 
measuring the distance from center of cleanout cap to the connection point of downstream storm 
water structures.   
 
Connection to existing sump pump discharge piping shall be incidental to the Curb Drain Tap pay 
item.  Up to five (5) feet of HDPE or PVC pipe shall be included to make the proper connection.   
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ATTACHMENT I 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  
You can review the entire ordinance at www.a2gov.org/humanrights. 

 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 

Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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ATTACHMENT B 
GENERAL DECLARATIONS 

 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
 



 
 

The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 202_. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
  



 
 

 
ATTACHMENT C 

LEGAL STATUS OF BIDDER 
 

(The bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 
•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  

whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 

 

 

 

 

 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 202_ 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: 
____________________________________________________________________ 
 
Address:  
_____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________



 

ATTACHMENT D 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 

 
 
9/25/15  Rev 0            PW 
  



 

ATTACHMENT E 

LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 
 

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 
 

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 

The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $14.82/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$16.52/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 

Check the applicable box below which applies to your workforce 
 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage without health benefits 

 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage with health benefits 

 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org               Rev. 3/10/22 
 
 
 

 



 

Attachment F 

 

RATE EFFECTIVE APRIL 30, 2022 - ENDING APRIL 29, 2023 
 

$14.82 per hour      $16.52 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
 

 

ENFORCEMENT 
 

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  

The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
Revised 2/1/2022 
 
  

CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
 



 

 

ATTACHEMENT G 
 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 

contract. 

2. No retired or separated City official or employee who has been retired or separated from 

the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 

the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 

or any other gratuities to any City employee or elected official to obtain or maintain a 

contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative 

Date 
Printed Name of Vendor Authorized 

Representative 

 
Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

 
COI – Ver. 1 – 6/9/16 

Vendor Conflict of Interest Disclosure Form 



 

ATTACHMENT H 
 

DECLARATION OF COMPLIANCE 
 

Non-Discrimination Ordinance  
 

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 

City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 

in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 

any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 

record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 

identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 

orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 

the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 

of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 

that policy may be obtained from the Purchasing Manager 

 

The Contractor agrees: 

 

(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 

which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 

compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 

compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 

has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 

undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 

the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 

be subject to civil penalties and termination of the awarded contract. 

 

__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
 

 
2016 Rev 0            NDO-2 
 



 

ATTACHMENT I 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  
You can review the entire ordinance at www.a2gov.org/humanrights. 

 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 

Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0



 
 



 
 




