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NOTICE OF PRE-BID CONFERENCE

A pre-bid conference for this project will be held on Thursday, February 18, 2016 at 1:00 p.m.
at Larcom City Hall, 4st Floor Conference Room.

Attendance at this conference is highly recommended. Administrative and technical questions
regarding this project will be answered at this time. The pre-bid conference is for information
only. Any answers furnished will not be official until verified in writing by the Financial Service
Area, Procurement Unit. Answers that change or substantially clarify the bid will be affirmed in
an addendum.
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INSTRUCTIONS TO BIDDERS

General

Work to be done under this Contract is generally described through the detailed specifications
and must be completed fully in accordance with the contract documents. All work to be done
under this Contract is located in or near the City of Ann Arbor.

Any Bid which does not conform fully to these instructions may be rejected.

Preparation of Bids

Bids should be prepared providing a straight-forward, concise description of the Bidder's ability
to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are
permitted. Mistakes may be crossed out and corrected and must be initialed and dated in ink by
the person signing the Bid.

Bids must be submitted on the "Bid Forms" provided with each blank properly filled in. If forms
are not fully completed it may disqualify the bid. No alternative bid will be considered unless
alternative bids are specifically requested. If alternatives are requested, any deviation from the
specification must be fully described, in detail on the "Alternate" section of Bid form.

Each person signing the Bid certifies that he/she is the person in the Bidder's firm/organization
responsible for the decision as to the fees being offered in the Bid and has not and will not
participated in any action contrary to the terms of this provision.

Questions or Clarification on ITB Specifications

All questions regarding this ITB shall be submitted via email. Emailed questions and inquires
will be accepted from any and all prospective Bidders in accordance with the terms and
conditions of the ITB.

All questions shall be due on or before Tuesday, February 23, 2016 at 3pm and should be
addressed as follows:

Specification/Scope of Work questions emailed to ikotlyar@a2gov.org
Bid Process and HR Compliance questions emailed to cspencer@a2gov.org

Any error, omissions or discrepancies in the specification discovered by a prospective
contractor and/or service provider shall be brought to the attention of Igor Kotlyar at
ikotlyar@a2gov.org after discovery as possible. Further, the contractor and/or service
provide shall not be allowed to take advantage of errors, omissions or discrepancies in the
specifications.

Addenda

If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web
site www.A2gov.org for all parties to download.

Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda
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shall not relieve the Bidder of the responsibility for complying with the terms thereof.

The City will not be bound by oral responses to inquiries or written responses other than written
addenda.

Bid Submission

All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before
Thursday, March 3, 2016, 2:00 p.m. EST. Bids submitted late or via oral, telephonic,
telegraphic, electronic mail or facsimile will not be considered or accepted.

Each Bidder must submit one (1) original Bid and two (2) Bid copies in a sealed envelope
clearly marked: ITB No. 4425 — Observatory Street Improvements Project.

Bids must be addressed and delivered to:

City of Ann Arbor
Procurement Unit,

c/o Customer Services, 1% Floor
301 East Huron Street
P.O. Box 8647
Ann Arbor, Mi 48107

All Bids received on or before the Due Date will be publicly opened and recorded immediately.
No immediate decisions are rendered.

The following forms provided within this ITB Document must be included in
submitted bids.

City of Ann Arbor Prevailing Wage Declaration of Compliance

City of Ann Arbor Living Wage Ordinance Declaration of Compliance
Vendor Conflict of Interest Disclosure Form

City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance

Bids that fail to provide these completed forms listed above upon bid opening will
be rejected as non-responsive and will not be considered for award.

Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address
above in order to be considered. Normal business hours are 9:00 a.m. to 3:00 p.m. Monday
through Friday, excluding Holidays. The City will not be liable to any Bidder for any unforeseen
circumstances, delivery or postal delays. Postmarking to the Due Date will not substitute for
receipt of the Bid. Each Bidder is responsible for submission of their Bid.

Additional time for submission of bids past the stated due date and time will not be granted to a
single Bidder; however, additional time may be granted to all Bidders when the City determines
in its sole discretion that circumstances warrant it.

Award

The City intends to award a Contract(s) to the lowest responsible Bidder(s). On multi-divisional
contracts, separate divisions may be awarded to separate Bidders. The City may also utilize
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each
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division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the
lump sum prices stated by the bidder for the work items specified in the bid documents, with
consideration given to any alternates selected by the City. If the City determines that the unit
price for any item is materially different for the work item bid than either other bidders or the
general market, the City, in its sole discretion, in addition to any other right it may have, may
reject the bid as not responsible or non-conforming.

The acceptability of major subcontractors will be considered in determining if a Bidder is
responsible. In comparing Bids, the City will give consideration to alternate Bids for items listed
in the bid forms. All key staff and subcontractors are subject to the approval by the City.

Official Documents

The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through
the Michigan Intergovernmental Trade Network (MITN). Copies of the bid documents obtained
from any other source are not Official copies. Addenda and other bid information will only be
posted to these official distribution sites. If you obtained City of Ann Arbor Bid documents from
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid.

Bid Security

Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and
authorized to do business within the State of Michigan, in the amount of 5% of the total of the
bid price.

Withdrawal of Bids

After the time of opening, no Bid may be withdrawn for the period of ninety (90) days

Contract Time

Time is of the essence in the performance of the work under this Contract. The available time
for work under this Contract is indicated on page C-2, Article |l of the Contract. If these time
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate
its schedule for performance of the work. Consideration will be given to time in evaluating bids.

Liquidated Damages

A liquidated damages clause, as given on page C-2, Article Il of the Contract, provides that the
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per
day for each and every day that the Contractor may be in default of completion of the specified
work, within the time(s) stated in the Contract, or written extensions.

Liquidated damages clauses, as given in the General Conditions, provide further that the City
shall be entitled to impose and recover liquidated damages for breach of the obligations under
Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously identified
events and do not cover actual damages that can be shown or quantified nor are they intended
to preclude recovery of actual damages in addition to the recovery of liquidated damages.
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Human Rights Information

All contractors proposing to do business with the City shall satisfy the contract compliance
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of
the Ann Arbor City Code. Breach of the obligation not to discriminate as outlined in Section 5,
beginning at page GC-3 shall be a material breach of the contract. Contractors are required to
post a copy of Ann Arbor’'s Non-Discrimination Ordinance attached at all work locations where
its employees provide services under a contract with the City.

Wage Requirements

Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing wages
and for payment of a “living wage” to employees providing service to the City under this
contract. The successful bidder and its subcontractors must comply with all applicable
requirements and provide documentary proof of compliance when requested.

For laborers whose wage level are subject to federal, state and/or local prevailing wage law the
appropriate Davis-Bacon wage rate classification is identified based upon the work including
within this contract. The wage determination(s) current on the date 10 days before bids are
due shall apply to this contract. The U.S. Depariment of Labor (DOL) has provided
explanations to assist with classification in the following resource link: www.wdol.gov

Conflict Of Interest Disclosure

The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict
of Interest Disclosure form. A contract may not be awarded to the selected Vendor unless and
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and
determined that no conflict exists under applicable federal, state, or local law or administrative
regulation. Not every relationship or situation disclosed on the Disclosure Form may be a
disqualifying conflict. Depending on applicable law and regulations, some contracts may
awarded on the recommendation of the City Administrator after full disclosure, where such
action is allowed by law, if demonstrated competitive pricing exists and/or it is determined the
award is in the best interest of the City. A copy of the Vendor Conflict of Interest Disclosure
Form is attached.

Major Subcontractors

The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000,
whichever is less. The Bidder also shall identify the work to be subcontracted to each major
subcontractor. The Bidder shall not change or replace a subcontractor without approval by the
City.

Debarment

Submission of a Bid in response to this ITB is certification that the Bidder is not currently
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily excluded
from participation in this transaction by any State or Federal departments or agency.
Submission is also agreement that the City will be notified of any changes in this status.
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Disclosures

After bids are opened, all information in a submitter's bid is subjected to disclosure under the
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as
the “Freedom of Information Act.” The Freedom of Information Act also provides for the
complete disclosure of contracts and attachments thereto except where specifically exempted.

Bid Protest

All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business
days of the award action. The bidder must clearly state the reasons for the protest. If a bidder
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service
Areal/Unit shall refer the bidder to the Purchasing Agent. The Purchasing Agent will provide the
bidder with the appropriate instructions for filing the protest. The protest shall be reviewed by
the City Administrator or designee whose decision shall be final.

Cost Liability

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior
to the execution of a contract with the City. By submitting a bid, a bidder agrees to bear all
costs incurred or related to the preparation, submission and selection process for the bid.

Reservation of Rights

The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity
and/or informalities in any bid and to make the award in any manner deemed in the best interest
of the City.
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INVITATION TO BID

City of Ann Arbor
Guy C. Larcom Municipal Building
Ann Arbor, Michigan 48107

Ladies and Gentlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or
collusion with any person or persons bidding on the same Contract; that this Bidder has
carefully read and examined the bid documents, including City Nondiscrimination requirements
and Declaration of Compliance Form, Living Wage requirements and Declaration of Compliance
Form, Prevailing Wage requirements and Declaration of Compliance Form, Vendor Conflict of
Interest Form, Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract,
Bond Forms, General Conditions, Standard Specifications, Detailed Specifications, all Addenda,
and the Plans (if applicable) and understands them. The Bidder declares that it conducted a full
investigation at the site and of the work proposed and is fully informed as to the nature of the
work and the conditions relating to the work's performance. The Bidder also declares that it has
extensive experience in successfully completing projects similar to this one.

The Bidder acknowledges that it has not received or relied upon any representations or
warrants of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that
this Bid is based solely upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools,
apparatus, and other means of construction to do all the work, furnish all the materials, and
complete the work in strict accordance with all terms-of the Contract of which this Bid is one

part.

In accordance with these bid documents, and Addenda numbered #1 , the undersigned, as
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work
included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees that
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover
actual damages that may be shown and agrees that if awarded the Contract, all liquidated
damage clauses form part of the Contract.

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor
and that it understands and agrees to comply, to the extent applicable to employees providing
services to the City under this Contract, with the wage and reporting requirements stated in the
City Code provisions cited. Bidder certifies that the statements contained in the City Prevailing
Wage and Living Wage Declaration of Compliance Forms are true and correct. Bidder further
agrees that the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form
and certifies that the statement contained therein is true and correct.

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid
Price. The Bidder agrees both to contract for the work and to furnish the necessary Bonds and
insurance documentation within 10 days after being notified of the acceptance of the Bid.

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds
and insurance documentation within 10 days after being notified of the acceptance of this Bid,
then the Bidder shall be considered to have abandoned the Contract and the certified check or
Bid Bond accompanying this Bid shall become due and payable to the City.

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then
the accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the
award in any manner the City believes to be in its best interest.

SIGNED THIS _3rd DAY OF _March , 20186
f‘/.‘ 3 :
( PAH
Bailey Excavating, Inc. . WO ;4 ) Q&g oA
Bidder's Name uthorized Signature of Bidder
1073 Toro Drive-dackson, Mi 49201 Rhonda L. Blair
Official Address (Print Name of Signer Above)
(517) 750-3030 rhonda@bailey-excavating.com
Telephone Number Email Address for Award Notice
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LEGAL STATUS OF BIDDER

(The Bidder shall fill out the appropriate form and strike out the other three.)
Bidder declares that it is:

* A corporation organized and doing business under the laws of the State of

Michigan , for whom Rhonda L. Blair , bearing the office
title of_Office Manager , whose signature is affixed to this Bid, is authorized to execute
contracts.

NOTE: If not incorporated in Michigan, please attach the corporation’s Certificate of Authority

- A limited liability company doing business under the laws of the State of
whom bearing the title of
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the
LLC.

* A partnership, organized under the laws of the state of and filed in the county
of , whose members are (list all members and the street and mailing address of
each) (attach separate sheet if necessary):

* An individual, whose signature with address, is affixed to this Bid:
(initial here}
_~Authorized Official

SRS
& mwéexu N o Date March 3 , 2016

>

(Printy Name _Rhonda L. Blair Title _Office Manager

Company: _Bailey Excavating, Inc.

Address: 1073 Toro Drive-Jackson, Mi 49201

Contact Phone (517) 750-3030 Fax (G179 750-1095

Email rhonda@bailey-excavating.com
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BID FORM

Section 1 - Schedule of Prices

Estimated
Item Description Unit Quantity Unit Price Total Cost
114 |Type A Lighted Arrow Board, Furnished and Operated EA 1 $ 1000.00 ¢ 1000.00
130 |Protective Fencing FT 3700 $ 1.90 § 7030.00
135 |Tree Removal, 8" and larger EA 3 $ 1000.00 $ 3000.00
140 |Exploratory Excavations (0-10deep) Tr Det 1 EA 7 § 750.00 § 5250.00
201 |Project Supervision, Max. $ 20,000 LS 1 $ 15,000.00 § 15,000.00
202 |General Conditions, Max. § 40,000 LS 1 $ 25,000.00 $ 25,000.00
203 |Minor Traffic Control Max. $ 20,000 LS 1 $ 10,000.00 $ 10,000.00
204 |Audiovisual Tape Coverage LS 1 $ 4063.51 $ 4063.51
205 [Remove Traffic Signal Foundation EA 9 $ 1000.00 $ 9000.00
207 |Machine Grading Modified SYD 9800 $ 6.17 § 60,466.00
212 |Subgrade Undercutting - Type il CcY 475 $ 45.00 $ 21,375.00
213 |Temporary 6 inch Water Main Line Stop EA 4 $ 4604.00 $ 18,416.00
214 |Temporary 12 inch Water Main Line Stop EA 1 $ 6830.00 $ 6830.00
215 |Temporary 16 inch Water Main Line Stop EA 2 $ 12,130.00 $ 24,260.00
220 {HMA Pavement Base Course 3E10 TON 1500 $ 91.35 § 137,025.00
221 |HMA Pavement Leveling Course 4E10 High Stress TON 1300 § 105.00 $ 136,500.00
222 [HMA Pavement Wearing Course 5E-10 High Stress TON 1000 $ 99.75 $ 99,750.00
223 {Temporary HMA Pavement TON 100 § 115.50 $ 11,550.00
230 {Remove Concrete Curb or Curb & Gutter - Any Type FT 2000 $ 5.00 $ 10,000.00
Remove Concrete Sidewalk and Driveways- Any
231 {Thickness SFT 12500 g 1.25 $ 15,625.00
232 {Concrete Curb or Curb & Gutter - Any Type LF 2000 $ 28.25 ¢ 56,500.00
233 |Concrete M-opening LF 40 $ 28.25 $ 1130.00
234 |4 -Inch Concrete Sidewalk SF 1500 § 4.49 § 8735.00
235 |6 -tnch Concrete Sidewalk, Ramp, or Drive SF 9350 $ 4.82 $ 45,067.00
236 |6 -Inch Concrete Sidewalk, Ramp, or Drive High Early SF 1500 $ 471 $ 7065.00
237 _|8-Inch Concrete Sidewalk, Ramp, or Drive SF 150 $ 5.05 § 757.50
240 |Detectable Warnings Surface SF 250 § 16.80 $ 4200.00
241 |Reconstruct Structure EA 2 $ 600.00 $ 1200.00
242 |Additional Depth Structure Adjustment and Repair VF 10 § 125.00 § 1250.00
243 |Temp Lowering Existing Structure EA 5 $ 250.00 $ 1250.00
244 |Temp Lowering Existing Box EA 5 ¢ 150.00 $ 750.00
245 |Adjust Structure Cover EA 25 § 350.00 $ 8750.00
246 |Adjust Monument Box EA 3 $ 200.00 § 600.00
247 |Adjust Gate Vaive Box EA 4 § 200.00 § 800.00
248 |Point Existing Structure EA 3 $ 400.00 ¢ 1200.00
249 |Structure Cover LBS 10000 $ 1.50 $ 15,000.00
251 |Fire Hydrant Assembly Abandonment EA 4 ¢ 800.00 ¢ 3200.00
252 |Sewer Bulkhead, 4-inch through 18-inch Diameter EA 10 § 300.00 § 3000.00
254 |Wrapped Underdrain 6 inch FT 800 $ 12.00 $ 9600.00
255 |4 or 6" Lead Remove and Replace in Trench FT 200 $ 45.00 $ 8000.00
TOTAL THIS PAGE $ 798,195.01
(Also Enter on BF-4)
BF-2
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BID FORM

Section 1 - Schedule of Prices

Estimated
Iltem  Description Unit Quantity Unit Price Total Cost
261 |21AA Limestone - C.I.P. cY 150 $ 38.70 § 5805.00
262 |Aggregate Base Course, 21AA-C.1.P. cY 1200 $ 38.70 § 46,440.00
270 {"No Parking" Signs EA 8 ¢ 100.00 $ 800.00
271 |Portable, Changeable Message Sign, Furn. & Oper. EA 4 $ 2100.00 § 8400.00
272 |Ptastic Drum - Lighted, Furnished and Operated EA 200 $ 28.00 $ 5600.00
273 |Type Ili Lighted Baricade, Furnished & Operated EA 6 $ 133.00 $ 798.00
274 |Temporary Type B Signs SF 1158 $ 4.20 § 4863.60
280 |Handhole Assembly 12 inch x 18 inch EA 5 $ 660.00 $ 3300.00
281 [Handhole Assembly 17 inch x 30 inch EA 10 $ 1210.00 $ 12,100.00
282 |Handhole Assembly 24 inch x 36 inch EA 1 § 1320.00 ¢ 1320.00
290 |Mulch Blanket, Modified SYD 1500 $ 3.00 ¢ 4500.00
290 |Remove and Replace Brick Pavers, Any Type SFT 265 § 6.70 § 1775.50
292 |Remove Brick Pavers, Any Type SFT 937 $ 2.50 § 2342.50
293 |Pavt Mrkg Overlay Cold Plastic Only EA 14 $ 168.00 § 2352.00
204 |Pavt Mrkg Overlay Cold Plastic White Bike Arrow EA 4 $ 105.00 $ 420.00
295 |Pavt Mrkg Overlay Cold Plastic White Bike Symbol EA 4 $ 115.50 § 462.00
296 |Pavt Mrkg Overlay Coid Plastic White Left Arrow EA 10 5 168.00 § 1680.00
297 |Pavt Mrkg Overlay Cold Plastic White Right Arrow EA 2 $ 168.00 $ 336.00
208 |Pavt Mrkg Overlay Cold Plastic White Bike Sharrow EA 2 ¢ 158.00 ¢ 316.00
2099 {Pavt Mrkg Overlay Cold Plastic White Thru Arrow EA 2 ¢ 158.00 $ 316.00
320 {12 inch Class IV RCP Trench Detail | FT 130 ¢ 105.00 $ 13,650.00
367 |Singte Inlet EA 6 ¢ 1300.00 $ 7800.00
368 |Double Inlet EA 2 $ 3850.00 ¢ 7900.00
385 |Sewer Pipe Abandonment LF 130 ¢ 4.00 § 520.00
386 |Sewer Structure Abandonment EA 8 $ 600.00 ¢ 4800.00
391 |Pipe Undercut & Refill (BAA) CcY 50 § 40.00 § 2000.00
401 |Class 50 W/Poly-Wrap 4 inch SD-TD-1 FT 75 § 200.47 $ 15,035.25
402 |Class 50 W/Poly-Wrap 6 inch SD-TD-1 FT 110 § 149.08 § 16,398.90
403 |{Class 50 W/Poly-Wrap 8 inch SD-TD-1 FT 150 § 147.61 $ 22,141.50
404 |Class 50 W/Poly-Wrap 10 inch SD-TD-1 FT 15 § 155.12 $ 2326.80
405 {Class 50 W/Poly-Wrap 12 inch SD-TD-1 FT 145 § 165.45 $ 23,9980.25
406 |Class 50 W/Poly-Wrap 16 inch SD-TD-1 FT 401 $ 175.68 § 70,447,868
410 |{DIP 4" 45 Degree Bend EA 4 § 416.64 $ 1666.56
411 |DIP 4" 22.5 Degree Bend EA 1 $ 400.00 § 400.00
412 |DIP 6" 45 Degree Bend EA 2 $ 505.00 $ 1010.00
413 |DIP 6" 22.5 Degree Bend EA 1 $ 540.44 § 540.44
414 |DIP 8" 45 Degree Bend EA 2 § 655.10 $ 1310.20
415 |DIP 8" 22.5 Degree Bend EA 1 § 629.66 $ 629.66
416 |DIP 12" 45 Degree Bend EA 2 $ 1002.08 § 2004.16
417 {DIP 12" 22.5 Degree Bend EA 1 $ 954.38 $ 954.38
418 |DIP 16" 45 Degree Bend EA 2 $ 2435.38 $ 4870.76
419 |DIP 6" x 8" Reducer EA 4 $ 589.38 § 2357.52
420 |DIP 8" x 12" Reducer EA 1 $ 718.70 $ 718.70
421 |{DIP 6" x 16" Reducer EA 1 § 2103.08 $ 2103.08

BF-3

TOTAL THIS PAGE § 309,503.44
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BID FORM

Section 1 - Schedule of Prices

Estimated
item  Description Unit Quantity Unit Price Total Cost
430 |DIP 16" x 16" x 4" Tee EA 1 $ 2803.20 $ 2803.20
431 |DIP 6" x 6" x6" Tee EA 1 s 1505.24 s 1505.24
432 |DIP 68" x 10" x 10" Tee EA 1 $ 2229.30 § 2229.30
433 |[DIP 8"x 16"x 16" Tee EA 3 § 3466.78 $ 10,400.34
434 IDIP 16" x 16" x 12" Tee EA 2 § 4007.04 $ 8014.08
440 |Fire Hydrant Assembly EA 4 $ 4525.77 s 18,103.08
442 |4 Inch Gate Valve in Box EA 1 ¢ 1095.36 5 1095.36
443 |6 Inch Gate Valve in Box EA 1 § 1317.08 $ 1317.08
444 |8 Inch Gate Valve in Box EA 2 $ 1727.30 § 3454.60
445 |12 Inch Gate Valve in Box EA 2 § 2717.52 $ 5435.04
446 |16 Inch Gate Valve in Box EA 3 $ 7323.40 $ 21,970.20
448 {16 Inch Gate Valve in Well EA 1 $ 8587.90 $ 8587.90
450 116" x 16" x 4" Tapping Sleeve and Valve in Box EA 1 § 3305.18 g 3305.18
451 116" x 16" x 8" Tapping Sleeve and Valve in Box EA 1 § 431218 g 431218
460 |Excacate/Backfill for Water Service Lead FT 260 $ 39.50 s 10,270.00
481 [Water Main Pipe Abandonment LF 2585 $ 1.00 $ 2585.00
482 |Gate Valve-in-Box Abandonment EA 9 s 650.00 s 5850.00
483 |Gate Valve-in-Well Abandonment EA 8 $ 875.00 $ 7000.00
831 |Traffic Signal Foundation EA 1 $ 5500.00 § 5500.00
532 |Pedestal Signal Foundation EA 5 § 1000.00 $ 5000.00
594 |Pavi Mrkg Hot-Applied Thermoplastic 4 inch White FT 1224 $ 1.58 § 1933.92
595 |Pavt Mrkg Hot-Applied Thermoplastic 4 inch Yellow FT 3352 $ 1.58 § 5296.16
596 |Pavt Mrkg Hot-Applied Thermoplastic 6 inch White FT 1542 $ 1.84 $ 2837.28
597 |Pavt Mrkg Hot-Applied Thermoplastic 24 inch Stop Bar FT 186 § 14.02 § 2747.92
583 |Pavt Mrkg Temp Type NR 4 Inch Yellow FT 3100 $ .53 § 1643.00
582 |Pavt Mrkg Temp Type R 24 inch White FT 30 § 15.75 $ 472.50
580 |Pavt Mrkg Longitudinal Remove FT 2900 $ .51 $ 1479.00
581 |Pavt Mrkg Symbol or Legend Remove EA 3 $ 157.50 § 472.50
613 |3 inch Schedule 80 PVC Conduit LF 800 $ 14.30 § 11,440.00
703 inlet Filter EA 22 s 150.00 $ 3300.00
800 |Silt Fence LF 1000 g 2.50 $ 2500.00
882 |Seeding and Mulching SY 1500 s 5.50 $ 8250.00
891 |Cleanup & Restoration LS $ 10,000.00 $ 10,000.00

TOTAL THIS PAGE $ 181,110.06
TOTAL FROM PAGE BF-2 $ 798,195.01

TOTAL FROM PAGE BF-3 § 309,503.44

TOTAL BASE BID § 1.288,808.51
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BID FORM

Section 2 - Material and Equipment Alternates

The Base Bid proposal price shall include materials and equipment selected from the
designated items and manufacturers listed in the bidding documents. This is done to establish
uniformity in bidding and to establish standards of quality for the items named.

If the Contractor wishes to quote alternate items for consideration by the City, it may do so
under this Section. A complete description of the item and the proposed price differential must
be provided. Unless approved at the time of award, substitutions where items are specifically
named will be considered only as a negotiated change in Contract Sum.

Iltem Number Description Add/Deduct Amount

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete
the following statement:

For the work outlined in this request for bid, the bidder does NOT propose any material or
equipment alternate under the Confract.

-
rs
¢

, oo
: i 3/3/2016
Signature of Authorized Representative of Bidd‘e(\ - /\ ‘é/{’u ~ Date
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BID FORM

Section 3 - Time Alternate

If the Bidder takes exception to the time stipulated in Article Il of the Contract, Time of
Completion, page C-2, it is requested to stipulate below its proposed time for performance of the
work. Consideration will be given to time in evaluating bids.

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bidder does NOT propose any time aiternate
under the Contract.

| 7({ 3/3/2016
Signature of Authorized Representative of Bidde AN b Date
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BID FORM

Section 4 - Major Subcontractors

For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who
performs work (other than or in addition to the furnishing of materials, plans or equipment) at or
about the construction site, directly or indirectly for or on behalf of the Contractor (and whether
or not in privity of Contract with the Contractor), but shall not include any individual who
furnishes merely the individual's own personal labor or services.

For the work outlined in these documents the Bidder expects to engage the following major
subcontractors to perform the work identified:

Subconiractor  (Name  and

Address) Work Amount
Y ] i . o LE; 50O
rwedn S- Conoute Conoude  # 1O, 5200

‘ " | o0
Cariec Pgnld st 435700
S(QXG\(\J&C E\u cone £\ echric \

| ~ U SIS
rp‘ Y. C\« Y \“‘CL&%V\E\ QN*WM%} |

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete
the following statement:

For the work outlined in this request for bid, the bidder does NOT expect to engage any major
subcontractor to perform work under the Contract.

. 3/3/2016
Signature of Authorized Representative of Bidder Date
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BID FORM

Section 5 — References
Include a minimum of 3 reference from similar project completed within the past 5 years.
[Refer also to Instructions to Bidders for additional requirements, if any]

Springwater Subdivision $1,673,014.74 2014-2015

1)
Project Name Cost Date Constructed

City of Ann Arbor-Anne Warrow (734) 794-6410 ext. 43639
Contact Name Phone Number

) Devonshire,Belmont,Londonderry $833 , 61 4 . 50 201 5

Project Name Cost Date Constructed
City of Ann Arbor-Anne Warrow (734) 794-6410 ext. 43639
Contact Name Phone Number

3) S.West Ave-MDOT $1,471,435.00 2015-2016

Project Name Cost Date Constructed
City of Jackson-Troy White (517) 768-6075
Contact Name Phone Number

2015 Construction Rev 2 BF-8






,( " cument A310™ — 2010

Bid Bond

CONTRACTOR:

Name, legal status and address) SURETY:

Bailey Excavating, Inc. (Name, legal status and principal This document has important legal
PO Box 660 place of business) consequences. Consultatlonlwzth

. . an attorney is encouraged with
Jackson, MI 49204 United Fire & Casualty Company respect to its completion or
118 Second Avenue SE modification.
OWNER: Cedar Rapids, 1A 52407-3909 Any singular reference to
(Name, legal status and address) Contractor, Surety, Owner or
. other party shall be considered
City of Ann Arbor plural where applicable.

BOND AMOUNT: Five Percent of Bid (5% of Bid)

PROJECT: Observatory Street Improvements Project
(Name, location or address, and Project number, if any)

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Coniractor and
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or
within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (I) enters into a contract with the
Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract
Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful
performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the
Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for
which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be nuil
and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and
Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension
exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and
Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed
to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision
in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be
construed as a statutory bond and not as a common ldw bond.

Signed and sealyj?' 3rd day of March , 2016
-~ e
e 2 \
- ,/ #Bailey Extdvating, Inc. [ | %Q'
,(Pr@-;_qé i RVl (Seal)
) Pk x\_%v,ji S ann

Title)

/ ) 7 / (it Fie Ch
v y z g o F . . nited Fire sua
\,./(J// k;éé/&l/ M%}?/ J/}({{/ﬂ; »//é .5’//2.,;«/ (Surety) ff ,;;'/ IZ p (Seal)
(Witness) _, o ] 2 A
indy Rammacher (‘l’itie)—{f;ri A Kiia s , Attorney-in-Fact

INILATA Document A310Tu— 2010. Copyright ®1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. YARNING: This &le

Document is protected by U.5. Copyright Law and International Treaties, Unauthorized reproduction or distribution of this Ale Dozument, or
any portion of it, may result in severe civil ard criminal penalties, znd wiil be prosacuted 0 the maximum extent possibie under the taw,

Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail
The American Institute of Architects' legal counsel, copyright@aia.org. 051110
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CONTRACT

THIS AGREEMENT is made on the 18th day of April, 2016, between the CITY OF ANN ARBOR, a
Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 (“City”) and Bailey
Excavating, Inc, a Michigan Corporation, 1073 Toro Drive, Jackson, MI 49201 (“Contractor”).

Based upon the mutual promises below, the Contractor and the City agree as follows:

ARTICLE | - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to
abide by all the duties and responsibilities applicable to it for the project titled “ITB 4425 —
Observatory Street Improvements Project” in accordance with the requirements and
provisions of the following documents, including all written modifications incorporated into any of

the documents,

which are incorporated as part of this Contract:

Non-discrimination and Living Wage General Conditions
Declaration of Compliance Forms (if Standard Specifications
applicable) Detailed Specifications
Vendor Conflict of Interest Form Plans

Prevailing Wage Declaration of Addenda

Compliance Form (if applicable)

Bid Forms

Contract and Exhibits

Bonds

ARTICLE I - Definitions

Administering Service Area/Unit means Public Services/Project Management Services Unit

Project means ITB 4425 — Observatory Street Inprovements Project

ARTICLE lll - Time of Completion

(A)

(B)

(©)

2015 Construction

The work to be completed under this Contract shall begin immediately on the
date specified in the Notice to Proceed issued by the City.

The entire work for this Contract shall be completed by August 12, 2016 or
within ninety (90) calendar days from the date specified in the Notice to
Proceed

Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
Contractor to pay the City, as liquidated damages and not as a penalty, an
amount equal to $1,000 for each calendar day of delay in the completion of all
the work. If any liquidated damages are unpaid by the Contractor, the City shall
be entitled to deduct these unpaid liquidated damages from the monies due the
Contractor.

The liquidated damages are for the non-quantifiable aspects of any of the
previously identified events and do not cover actual damages that can be shown
or quantified nor are they intended to preclude recovery of actual damages in

C-1
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addition to the recovery of liquidated damages.

ARTICLE IV - The Contract Sum

(A)  The City shall pay to the Contractor for the performance of the Contract, the unit
prices as given in the Bid Form for the estimated bid total of:

One Million Two Hundred Eighty Eight Thousands Eight Hundred Eight and
51/100 Dollars ($1,288,808.51)

(B) The amount paid shall be equitably adjusted to cover changes in the work
ordered by the Supervising Professional but not required by the Contract
Documents. Increases or decreases shall be determined only by written
agreement between the City and Contractor.

ARTICLE V - Assignment

This Contract may not be assigned or subcontracted without the written consent of the City.

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the
State of Michigan. By executing this agreement, the Contractor and the City agree to venue in a
court of appropriate jurisdiction sitting within Washtenaw County for purposes of any action
arising under this Contract. The parties stipulate that the venue referenced in this Contract is
for convenience and waive any claim of non-convenience.

Whenever possible, each provision of the Contract will be interpreted in a manner as to be
effective and valid under applicable law. The prohibition or invalidity, under applicable law, of
any provision will not invalidate the remainder of the Contract.

ARTICLE VIl - Relationship of the Parties

The parties of the Contract agree that it is not a Contract of employment but is a Contract to
accomplish a specific result. Contractor is an independent Contractor performing services for
the City. Nothing contained in this Contract shall be deemed to constitute any other relationship
between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the
compensation it is to receive under the Contract. Contractor certifies that it is not, and shall not
become, overdue or in default to the City for any Contract, debt, or any other obligation to the
City including real or personal property taxes. City shall have the right to set off any such debt
against compensation awarded for services under this agreement.

ARTICLE VIII - Notice

All notices given under this Contract shall be in writing, and shall be by personal delivery or by
certified mail with return receipt requested to the parties at their respective addresses as
specified in the Contract Documents or other address the Contractor may specify in writing.

C-2
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ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the
City, its officers, employees and agents harmless from all suits, claims, judgments and
expenses including attorney’s fees resulting or alleged to result, in whole or in part, from any act
or omission, which is in any way connected or associated with this Contract, by the Contractor
or anyone acting on the Contractor's behalf under this Contract. Contractor shall not be
responsible to indemnify the City for losses or damages caused by or resulting from the City’s
sole negligence.

ARTICLE X - Entire Agreement

This Contract represents the entire understanding between the City and the Contractor and it
supersedes all prior representations or agreements whether written or oral. Neither party has
relied on any prior representations in entering into this Contract. This Contract may be altered,
amended or modified only by written amendment signed by the City and the Contractor.

FO&&ENTRACTOR FORT CITY OF AfN\N ARBOR
By\\ \\4/ l”\a"\l’v\ ‘ P ‘CLL'\/ B A /
) ) Taylor, or

Its: D&\M \/\/\@'\\wg@r

By
acquel’ e Beaudry, City Clerk

Approved as to sub tance

By -
Tom Crawford
Interim City d  strator

By
Craig Hupy
Services Ar a Administ

Approved o form and content

e n Postema, City Attorney

e
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PERFORMANCE BOND

of (referred to as
"Principal"), and ,a
corporation duly authorized to do business in the State of Michigan (referred to as
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for

$ , the payment of which Principal and Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, by this bond.

The Principal has entered a written Contract with the City dated
, 201_, for:

and
this bond is given for that Contract in compliance with Act No. 213 of the Michigan
Public Acts of 1963, as amended, being MCL 129.201 et seq.

Whenever the Principal is declared by the City to be in default under the Contract, the
Surety may promptly remedy the default or shall promptly:

(a) complete the Contract in accordance with its terms and conditions; or

(b) obtain a bid or bids for submission to the City for completing the Contract in
accordance with its terms and conditions, and upon determination by Surety of the
lowest responsible bidder, arrange for a Contract between such bidder and the City, and
make available, as work progresses, sufficient funds to pay the cost of completion less
the balance of the Contract price; but not exceeding, including other costs and damages
for which Surety may be liable hereunder, the amount set forth in paragraph 1.

Surety shall have no obligation to the City if the Principal fully and promptly performs
under the Contract.

Surety agrees that no change, extension of time, alteration or addition to the terms of
the Contract or to the work to be performed thereunder, or the specifications
accompanying it shall in any way affect its obligations on this bond, and waives notice of
any such change, extension of time, alteration or addition to the terms of the Contract or
to the work, or to the specifications.

SIGNED AND SEALED this day of , 201_.

(Name of Surety Company) (Name of Principal)

By

its

By

(Signature) (Signature)

Its

(Title of Office) (Title of Office)

Approved as to form: Name and address of agent:

Stephen K. Postema, City Attorney
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LABOR AND MATERIAL BOND

of (referred to as
"Principal"), and , a corporation duly
authorized to do business in the State of Michigan, (referred to as "Surety"), are bound to
the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et
seq., in the amount of

$ , for the payment of which Principal and Surety bind themselves,

their heirs, executors, administrators, successors and assigns, jointly and severally, by this
bond.

(2) The Principal has entered a written Contract with the City, dated ,201_,

for

and this

bond is given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of

1963 as amended,;

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably

required under the Contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall

have no obligation if the Principal promptly and fully pays the claimants.

SIGNED AND SEALED this day of , 201_
(Name of Surety Company) (Name of Principal)
By By
(Signature) (Signature)
Its Its
(Title of Office) (Title of Office)
Approved as to form: Name and address of agent:

Stephen K. Postema, City Attorney
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GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents
The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.
The intention of the documents is to include all labor and materials, equipment and
transportation necessary for the proper execution of the work. Materials or work described in
words which so applied have a well-known technical or trade meaning have the meaning of
those recognized standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms;
(9) Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to
carry on the work. They shall include the dates at which the Contractor will start the several
parts of the work, the estimated dates of completion of the several parts, and important
milestones within the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered,
the nature of the ground, the difficulties involved, and all other factors affecting the work
proposed under this Contract. The Bidder to whom this Contract is awarded will not be entitled
to any additional compensation unless conditions are clearly different from those which could
reasonably have been anticipated by a person making diligent and thorough investigation of the
site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to
submitting its Bid, of every error or omission in the bidding documents that would be identified
by a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of
extra compensation or time to complete the work under this Contract for extra expenses or time
spent as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title | of the Code of the City
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers

employed directly on the site in connection with said improvements, including said employees of
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the
United States Department of Labor. At the request of the City, any contractor or subcontractor
shall provide satisfactory proof of compliance with the contract provisions required by the
Section."

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms
required in determining contract compliance with regard to prevailing wages, the definitions
provided in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall
be used.

Further, to the extent that any employees of the Contractor providing services under this
contract are not part of the class of craftsmen, mechanics and laborers who receive a prevailing
wage in conformance with Section 1:320 of Chapter 14 of Title | of the Code of the City of Ann
Arbor, the Contractor agrees to conform to Chapter 23 of Title | of the Code of the City of Ann
Arbor, as amended, which in part states: '

1:814. Applicability.

(1) This Chapter shall apply to any person that is a contractor/bidder or grantee as defined
in Section 1:813 that employs or contracts with five (5) or more individuals; provided,
however, that this Chapter shall not apply to a non-profit contractor/bidder or non-profit
grantee unless it employs or contracts with ten (10) or more individuals.

(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial
assistance awarded to or entered into with a contractor/bidder or grantee after the
effective date of this Chapter and to the extension or renewal after the effective date of
this Chapter of any grant, contract, or subcontract or other form of financial assistance
with a contractor/bidder or grantee.

1:815. Living Wages Required.

(1) Every contractor/bidder or grantee, as defined in Section 1:813, shall pay its covered
employees a living wage as established in this Section.

(a) For a covered employer that provides employee health care to its employees, the
living wage shall be $12.52 an hour, or the adjusted amount hereafter established
under Section 1:815(3).

(b) For a covered employer that does not provide health care to its employees, the living
wage shall be $13.96 an hour, or the adjusted amount hereafter established under
Section 1:815(3).

(2) In order to qualify to pay the living wage rate for covered employers providing employee
health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said
health care coverage and payment therefor to the City Administrator or his/her designee.

(3) The amount of the living wage established in this Section shall be adjusted upward no
later than April 30, 2002, and every year thereafter by a percentage equal to the
percentage increase, if any, in the federal poverty guidelines as published by the United
States Department of Health and Human Services for the years 2001 and 2002.
Subsequent annual adjustments shall be based upon the percentage increase, if any, in
the United States Department of Health and Human Services poverty guidelines when
comparing the prior calendar year's poverty guidelines to the present calendar year's
guidelines. The applicable percentage amount will be converted to an amount in cents
by multiplying the existing wage under Section 1.815(1)(b) by said percentage, rounding
upward to the next cent, and adding this amount of cents to the existing living wage
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levels established under Sections 1:815(1)(a) and 1:815(1)(b). Prior to April 1 of each
calendar year, the City will notify any covered employer of this adjustment by posting a
written notice in a prominent place in City Hall, and, in the case of a covered employer
that has provided an address of record to the City, by a written letter to each such
covered employer.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision covering subcontractor’s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).
The Contractor further agrees to comply with the nondiscrimination provisions of Chapter 112 of
the Ann Arbor City Code and to assure that applicants are employed and that employees are
treated during employment in a manner which provides equal employment opportunity. The
Contractor further agrees to comply with the provisions of Section 9:158 of Chapter 112 of the
Ann Arbor City Code and in particular the following excerpts:

9:1568. - Nondiscrimination by city contractors.

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the contract
compliance administrative policy adopted by the City Administrator in accordance with the
guidelines of this section. All city contractors shall ensure that applicants are employed and
that employees are treated during employment in a manner which provides equal
employment opportunity and tends to eliminate inequality based upon any classification
protected by this chapter. All contractors shall agree not to discriminate against an
employee or applicant for employment with respect to hire, tenure, terms, conditions, or
privileges of employment, or a matter directly or indirectly related to employment, because
of any applicable protected classification.

(2) All contractors shall be required to post a copy of Ann Arbor's Non-Discrimination
Ordinance at all work locations where its employees provide services under a contract with
the city.

(3) Upon request, each prospective contractor shall submit to the city data showing current
total employment by occupational category, sex and minority group and shall respond to
information requests documenting its equal employment opportunity policies and
procedures.

(4) If the contract which is being awarded includes federal requirements for affirmative action,
each prospective contractor shall submit to the city data showing current total employment
by occupational category, sex and minority group. If, after verifying this data, the City
Administrator's designee concludes that it indicates total minority and female employment
commensurate with their availability within the contractor's labor recruitment area, i.e., the
area from which the contractor can reasonably be expected to recruit, said contractor shall
be accepted by the City Administrator's designee as having fulfilled affirmative action
requirements for the period of the contract at which time the City Administrator's designee
shall conduct another review. If the data demonstrates an under-representation the
contractor shall develop an affirmative action program for review by the City Administrator's
designee. Said program shall include specific goals and timetables for the hiring and
promotion of minorities and females. Said goals shall reflect the availability of minorities and
females within the contractor's labor recruitment area. In the case of construction
contractors, the City Administrator's designee shall use for employment verification the
labor recruitment area of the Ann Arbor metropolitan statistical area. Construction
contractors determined to be in compliance shall be accepted by the City Administrator's
designee as having fulfilled affirmative action requirements for a period of 1 year at which
time the City Administrator's designee shall conduct another review.
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In hiring for construction projects, contractors shall make good faith efforts to employ local
persons, so as to enhance the local economy.

All contracts shall include provisions through which the contractor agrees to follow all
applicabie federal and state iaws.

The City Administrator's designee shall monitor the compliance of each contractor with the
nondiscrimination provisions of each contract. The City Administrator's designee, together

with the Human Rights Commission, shall develop procedures and regulations consistent
with the administrative policy adopted by the City Administrator for notice and enforcement

< all a2l Y

of non-compliance. Such procedures and regulations shall include a provision for the
posting of contractors not in compliance.

The City Administrator's designee will provide the City's Human Rights Commission with an
annual summary report of coniracis awarded; affirmative action requirements reviewed,
where applicable; any complaints received alleging violation of the contractor's non-
discrimination requirements, and actions taken. The Human Rights Commission will be
provided, at its request, with additional information related to the report. The Human Rights
Commission and the City Administrator's designee will report annually to the City Council
on compliance of city contractors with this chapter.

All city contracts shall provide further that breach of the obligation not to discriminate shall
be a material breach of the contract for which the city shall be entitled, at its option, to do
any or all of the following:

(a) Cancel, terminate, or suspend the contract in whole or part and/or refuse to make any
required periodic payments under the contract;

(b) Declare the contractor ineligible for the award of any future contracts with the city for a
specified length of time;

(c) Recover liquidated damages of a specified sum, said sum to be that percentage of the
labor expenditure for the time period involved which would have accrued to protected
class members had the discrimination provisions not been breached;

(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based
upon the following schedule:

Contract Amount Assessed Damages Per Day of Non-Compliance

$25,000—99,999 $50.00
100,000—199,999 100.00
200,000—499,999 150.00
500,000—1,499,999 200.00
1,500,000—2,999,999 250.00
3,000,000—4,999,999 300.00
5,000,000 and above 500.00

(e) In addition the contractor shall be liable for any costs or expenses incurred by the City
of Ann Arbor in obtaining from other sources the work and services to be rendered or
performed or the goods or properties to be furnished or delivered to the city under this
contract.

(Ord. No. 14-25, § 1, 10-20-14)
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Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the
execution and completion of the work. Unless otherwise specified, all materials incorporated in
the permanent work shall be new, and both workmanship and materials shall be of the highest
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality
of materials.

The Contractor shall at all times enforce strict discipline and good order among its employees,
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.

Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this
Contract. For work performed under this Contract, employment preference shall be given to
qualified local residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the City harmless from loss on account of
infringement except that the City shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the
City has notified the Contractor prior to the signing of the Contract that the particular process or
product is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses
necessary for the prosecution of the work. These include but are not limited to City building
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like.
The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in
the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures
of construction and safety programs associated with the work contemplated by this contract.
The Contractor, its agents or sub-contractors, shall comply with the "General Rules and
Regulations for the Construction Industry" as published by the Construction Safety Commission
of the State of Michigan and to all other local, State and National laws, ordinances, rules and
regulations pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the

public. It shall continuously maintain adequate protection of all work from damage, and shall
take all necessary and reasonable precautions to adequately protect all public and private
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property from injury or loss arising in connection with this Contract. It shall make good any
damage, injury or loss to its work and to public and private property resulting from lack of
reasonable protective precautions, except as may be due to errors in the contract documents, or
caused by agents or employees of the City. The Contractor shall obtain and maintain sufficient
insurance to cover damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor
is, without special instructions or authorization from the Supervising Professional, permitted to
act at its discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work
The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for access and for

inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by
an authority other than the Supervising Professional, of the date fixed for the inspection.
Inspections by the Supervising Professional shall be made promptly, and where practicable at
the source of supply. If any work should be covered up without approval or consent of the
Supervising Professional, it must, if required by the Supervising Professional, be uncovered for
examination and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so
ordered, the work must be uncovered by the Contractor. If the work is found to be in accordance
with the contract documents, the City shall pay the cost of re-examination and replacement. If
the work is not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent
will be responsible to perform all on-site project management for the Contractor. The
superintendent shall be experienced in the work required for this Contract. The superintendent
shall represent the Contractor and all direction given to the superintendent shall be binding as if
given to the Contractor. Important directions shall immediately be confirmed in writing to the
Contractor. Other directions will be confirmed on written request. The Contractor shall give
efficient superintendence to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at
any time by a written order and without notice to the sureties. If the changes add to or deduct
from the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes
shall be executed under the conditions of the original Contract except that any claim for
extension of time caused by the change shall be adjusted at the time of ordering the change.
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In giving instructions, the Supervising Professional shall have authority to make minor changes
in the work not involving extra cost and not inconsistent with the purposes of the work, but
otherwise, except in an emergency endangering life or property, no extra work or change shall
be made unless in pursuance of a written order by the Supervising Professional, and no claim
for an addition to the Contract Sum shall be valid unless the additional work was ordered in
writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1) When work under an extra work order is added to the work under this Contract;
(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is
delayed on account of conditions which could not have been foreseen, or which were
beyond the control of the Contractor, and which were not the result of its fault or
negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;

(6) Delay by the Supervising Professional in the furnishing of plans and necessary
information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor
to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or
conditions which, in the Contractor's opinion, entitie it to an extension of time. The notice shall
be in writing and submitted in ample time to permit full investigation and evaluation of the
Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's
notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a
waiver by the Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any
other section of the contract, the Contractor understands and agrees that the only available
adjustment for events that cause any delays in contract completion shall be extension of the
required time for contract completion and that there shall be no adjustments in the money due
the Contractor on account of the delay.

Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of
the Contract involved extra cost under this Contract, it shall give the Supervising Professional
written notice within 7 days after the receipt of the instructions, and in any event before
proceeding to execute the work, except in emergency endangering life or property. The
procedure shall then be as provided for Changes in the Work-Section 13. No claim shall be valid
unless so made.

2015 Construction Rev 2 GC-7



If the Supervising Professional orders, in writing, the performance of any work not covered by
the contract documents, and for which no item of work is provided in the Contract, and for which
no unit price or lump sum basis can be agreed upon, then the extra work shall be done on a
Cost-Plus-Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work,
and shall receive ah additional payment of 15% of all the reasonable costs to cover both
its indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required
under the specific order, together with all worker's compensation, Social Security,
pension and retirement allowances and social insurance, or other regular payroll
charges on same; the cost of all material and supplies required of either temporary or
permanent character; rental of all power-driven equipment at agreed upon rates,
together with cost of fuel and supply charges for the equipment; and any costs incurred
by the Contractor as a direct result of executing the order, if approved by the Supervising
Professional;

(3) |If the extra is performed under subcontract, the subcontractor shall be allowed to
compute its charges as described above. The Contractor shall be permitted to add an
additional charge of 5% percent to that of the subcontractor for the Contractor's
supervision and contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(6) Payments of all charges for work under this Section in any one month shall be made
along with normal progress payments. Retainage shall be in accordance with Progress
Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the

Contract.

When extra work is required and no suitable price for machinery and equipment can be
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic
weekly rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and
applicable to the time period the equipment was first used for the extra work. The hourly rate will
be deemed to include all costs of operation such as bucket or blade, fuel, maintenance,
“"regional factors", insurance, taxes, and the like, but not the costs of the operator.

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice
covering work performed for which it believes payment, under the Contract terms, is due. The
submission shall be to the City's Finance Department - Accounting Division. The Supervising
Professional will, within 10 days following submission of the invoice, prepare a certificate for
payment for the work in an amount to be determined by the Supervising Professional as fairly
representing the acceptable work performed during the period covered by the Contractor's
invoice. To insure the proper performance of this Contract, the City will retain a percentage of
the estimate in accordance with Act 524, Public Acts of 1980. The City will then, following the
receipt of the Supervising Professional's Certificate, make payment to the Contractor as soon as
feasible, which is anticipated will be within 15 days.
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An allowance may be made in progress payments if substantial quantities of permanent material
have been delivered to the site but not incorporated in the completed work if the Contractor, in
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract.
Such materials shall be properly stored and adequately protected. Allowance in the estimate
shall be at the invoice price value of the items. Notwithstanding any payment of any allowance,
all risk of loss due to vandalism or any damages to the stored materials remains with the
Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished,
or in the case of delivery of a usable portion of the equipment in advance of the total equipment
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its
delivery in advance of the time of the remainder of the equipment to be furnished; 30% of the
Contract Sum upon completion of erection of all equipment furnished, but not later than 60 days
after the date of delivery of all of the equipment to be furnished; and payment of the final 10%
on final completion of erection, testing and acceptance of all the equipment to be furnished; but
not later than 180 days after the date of delivery of all of the equipment to be furnished, unless
testing has been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged
or that was not done in accordance with the Contract, an equitable deduction from the Contract
price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the
Supervising Professional as failing to meet Contract requirements, whether incorporated in the
work or not, and the Contractor shall promptly replace and re-execute the work in accordance
with the Contract and without expense to the City and shall bear the expense of making good all
work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within 10 days after written
notice, the City may remove them and, if the removed material has value, may store the
material at the expense of the Contractor. If the Contractor does not pay the expense of the
removal within 10 days thereafter, the City may, upon 10 days written notice, sell the removed
materials at auction or private sale and shall pay to the Contractor the net proceeds, after
deducting all costs and expenses that should have been borne by the Contractor. If the
removed material has no value, the Contractor must pay the City the expenses for disposal
within 10 days of invoice for the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding
that the work and materials have been previously overlooked by the Supervising Professional
and accepted or estimated for payment or paid for. If the work or any part shall be found
defective at any time before the final acceptance of the whole work, the Contractor shall
forthwith make good the defect in a manner satisfactory to the Supervising Professional. The
judgment and the decision of the Supervising Professional as to whether the materials supplied
and the work done under this Contract comply with the requirements of the Contract shall be
conclusive and final.
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Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the City under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage,
shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the
City except those arising from:

(1) unsettled liens;

(2) faulty work appearing within 12 months after final payment;

(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made
and still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the
Contractor in writing. The work shall be resumed by the Contractor within 10 days after the date
fixed in the written notice from the City to the Contractor to do so. The City shall reimburse the
Contractor for expense incurred by the Contractor in connection with the work under this
Contract as a result of the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in
the written notice to suspend, then the Contractor may abandon that portion of the work
suspended and will be entitled to the estimates and payments for all work done on the portions
abandoned, if any, plus 10% of the value of the work abandoned, o compensate for loss of
overhead, plant expense, and anticipated profit.

Section 21 - Delays and the City's Right to Terminate Contract
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the

diligence required to insure completion, ready for operation, within the allowable number of
consecutive calendar days specified plus extensions, or fails to complete the work within the
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required time, the City may, by written notice to the Contractor, terminate its right to proceed
with the work or any part of the work as to which there has been delay. After providing the
notice the City may take over the work and prosecute it to completion, by contract or otherwise,
and the Contractor and its sureties shall be liable to the City for any excess cost to the City. If
the Contractor's right to proceed is terminated, the City may take possession of and utilize in
completing the work, any materials, appliances and plant as may be on the site of the work and
useful for completing the work. The right of the Contractor to proceed shall not be terminated or
the Contractor charged with liquidated damages where an extension of time is granted under
Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or
repeatedly refuses or fails except in cases for which extension of time is provided, to supply
enough properly skilled workers or proper materials, or if it fails to make prompt payments to
subcontractors or for material or labor, or persistently disregards laws, ordinances or the
instructions of the Supervising Professional, or otherwise is guilty of a substantial violation of
any provision of the Contract, then the City, upon the certificate of the Supervising Professional
that sufficient cause exists to justify such action, may, without prejudice to any other right or
remedy and after giving the Contractor 3 days written notice, terminate this Contract. The City
may then take possession of the premises and of all materials, tools and appliances thereon
and without prejudice to any other remedy it may have, make good the deficiencies or finish the
work by whatever method it may deem expedient, and deduct the cost from the payment due
the Contractor. The Contractor shall not be entitled to receive any further payment until the work
is finished. If the expense of finishing the work, including compensation for additional
managerial and administrative services exceeds the unpaid balance of the Contract Sum, the
Contractor and its surety are liable to the City for any excess cost incurred. The expense
incurred by the City, and the damage incurred through the Contractor's default, shall be certified
by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from
the City payment for all acceptable work executed plus reasonable profit.

Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may,
without prejudice to any other remedy the City may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor,
if notified to do so by the City, shall promptly remove any part or all of its equipment and
supplies from the property of the City, failing which the City shall have the right to remove the
equipment and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the
Contractor the net proceeds after deducting all costs and expenses that should have been
borne by the Contractor and after deducting ail amounts claimed due by any lien holder of the
equipment or supplies.
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Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the City for damages to materials
and equipment from any cause except negligence or willful act of the City. Until its final
acceptance, the Contractor shall be responsible for damage to or destruction of the project
(except for any part covered by Partial Completion and Acceptance - Section 26). The
Contractor shall make good all work damaged or destroyed before acceptance. All risk of loss
remains with the Contractor until final acceptance of the work (Section 19) or partial acceptance
(Section 26). The Contractor is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor
shall also unconditionally guarantee the quality of all equipment and materials that are furnished
and installed under the contract for a period of one year. At the end of one year after the
Contractor's receipt of final payment, the complete work, including equipment and materials
furnished and installed under the contract, shall be inspected by the Contractor and the
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as
soon as practicable but in all cases within 60 days. Any defects that are identified prior to the
end of one year shall also be inspected by the Contractor and the Supervising Professional and
shall be corrected by the Contractor at its expense as soon as practicable but in all cases within
60 days.

The Contractor shall assign all manufacturer or material supplier warranties to the City prior to
final payment. The assignment shall not relieve the Contractor of its obligations under this
paragraph to correct defects.

Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily
completed, and if the Supervising Professional determines that portion of the permanent
construction is not required for the operations of the Contractor but is needed by the City, the
Supervising Professional shall issue to the Contractor a certificate of partial completion, and
immediately the City may take over and use the portion of the permanent construction described
in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance
of the certificate shall not release the Contractor or its sureties from any obligations under this
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Paymenté Withheld Prior to Final
Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or
part of any certificate to the extent reasonably appropriate to protect the City from loss on
account of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties

2015 Construction Rev 2 GC-12



©)

“@

against the Contractor;

Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to
the City which will protect the City in the amount withheld, payment shall be made for amounts
withheld under this section.

(1

Section 28 - Contractor's Insurance

The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those
set forth below, as will protect itself and the City from all claims for bodily injuries, death
or property damage which may arise under this Contract; whether the acts were made
by the Contractor or by any subcontractor or anyone employed by them directly or
indirectly. The following insurance policies are required:

(a) Worker's Compensation Insurance in accordance with all applicable state and
federal statutes. Further, Employers Liability Coverage shall be obtained in the
following minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance
Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an
additional insured. There shall be no added exclusions or limiting endorsements
specifically for the following coverages: Products and Completed Operations,
Explosion, Collapse and Underground coverage or Pollution. Further there shall be
no added exclusions or limiting endorsements which diminish the City’s protections
as an additional insured under the policy. The following minimum limits of liability are
required:

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property
Damage Liability, or both combined.

$2,000,000 Per Job General Aggregate

$1,000,000 Personal and Advertising Injury

$2,000,000Products and Completed Operations Aggregate

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann
Arbor shall be named as an additional insured. There shall be no added exclusions
or limiting endorsements which diminish the City’s protections as an additional
insured under the policy. Coverage shall include all owned vehicles, all non-owned
vehicles and ali hired vehicles. Further, the limits of liability shall be $1,000,000 for
each occurrence as respects Bodily Injury Liability or Property Damage Liability, or
both combined.

(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the
Commercial General Liability, Employers Liability and the Motor Vehicle coverage
enumerated above, for each occurrence and for aggregate in the amount of
$1,000,000.
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Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary
as respects any other valid or collectible insurance that the City may possess, including
any self-insured retentions the City may have; and any other insurance the City does
possess shall be considered excess insurance only and shall not be required to
contribute with this insurance. Further, the Contractor agrees to waive any right of
recovery by its insurer against the City.

In the case of all Contracts involving on-site work, the Contractor shall provide to the City
before the commencement of any work under this Contract documentation
demonstrating it has obtained the above mentioned policies. Documentation must
provide and demonstrate an unconditional 30 day written notice of cancellation in favor
of the City of Ann Arbor. Further, the documentation must explicitly state the following:
(a) the policy number; name of insurance company; name and address of the agent or
authorized representative; name and address of insured; project name; policy expiration
date; and specific coverage amounts; (b) any deductibles or self-insured retentions
which shall be approved by the City, in its sole discretion; (c) that the policy conforms to
the requirements specified. An original certificate of insurance may be provided as an
initial indication of the required insurance, provided that no later than 21 calendar days
after commencement of any work the Contractor supplies a copy of the endorsements
required on the policies. Upon request, the Contractor shall provide within 30 days a
copy of the policy(ies) to the City. If any of the above coverages expire by their terms
during the term of this Contract, the Contractor shall deliver proof of renewal and/or new
policies to the Administering Service Area/Unit at least ten days prior to the expiration
date.

Any Insurance provider of Contractor shall be admitted and authorized to do business in
the State of Michigan and shall carry and maintain a minimum rating assigned by A.M.
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size
Category of “V”. Insurance policies and certificates issued by non-admitted insurance
companies are not acceptable unless approved in writing by the City.

Section 29 - Surety Bonds

Bonds will be required from the successful bidder as follows:

(1)
@)

A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;
A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s)
accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company
authorized to transact business in Michigan and satisfactory to the City Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others,
caused by or resulting from the negligence of the Contractor, its employees, or agents during
the progress of or connected with the prosecution of the work, whether within the limits of the
work or elsewhere. The Contractor must restore all property injured including sidewalks,
curbing, sodding, pipes, conduit, sewers or other public or private property to not less than its
original condition with new work.
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Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the
Supervising Professional shall withdraw inspection from the work, and no payments will be
made for work performed thereafter nor may work be performed thereafter until the Supervising
Professional shall have again authorized the work to proceed.

Section 32 - Assighment

Neither party to the Contract shall assign the Contract without the written consent of the other.
The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work
covered by this Contract, the respective rights of the various interests involved shall be
established by the Supervising Professional, to secure the completion of the various portions of
the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of,
and with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of
the City. The approval will not be given until the Contractor submits to the City a written
statement concerning the proposed award to the subcontractor. The statement shall contain all
information the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to
the work to bind subcontractors to the Contractor by the terms of the General Conditions and all
other contract documents applicable to the work of the subcontractors and to give the
Contractor the same power to terminate any subcontract that the City may exercise over the
Contractor under any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the City.

Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising
Professional has authority to stop the work whenever stoppage may be appropriate to insure the
proper execution of the Contract. The Supervising Professional has the authority to reject all
work and materials which do not conform to the Contract and to decide questions which arise in
the execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities.
Those measurements and determinations are final and conclusive between the parties.
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Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the City or the Contractor
and on all other matters relating to the execution and progress of the work or the interpretation
of the contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy
with agents, employees, tools, or material any private property without first obtaining written
permission from its owner. A copy of the permission shall be furnished to the Supervising
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional
land and access that may be required for temporary construction facilities or for storage of
materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense
from the City's property and from all public and private property all temporary structures, rubbish
and waste materials resulting from its operations unless otherwise specifically approved, in
writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures
or underground services. Materials so designated remain City property and shall be transported
or stored at a location as the Supervising Professional may direct.

Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case
of an emergency and then only to the extent absolutely necessary. The City may allow night
work which, in the opinion of the Supervising Professional, can be satisfactorily performed at
night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be
permitted unless the Contractor gives the Supervising Professional at least 48 hours but not
more than 5 days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct
purchases. Contractors who acquire materials, equipment, supplies, etc. for incorporation in
City projects are not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself
with the State Law and prepare its Bid accordingly. No extra payment will be allowed under this
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43

CONTRACTOR'S DECLARATION

| hereby declare that | have not, during the period ,20__,to

20___, performed any work, furnished any materials, sustained any loss, damage or delay, or
otherwise done anything in addition to the regular items (or executed change orders) set forth in
the Contract titled Observatory Street Improvements Project, for which | shall ask, demand, sue
for, or claim compensation or extension of time from the City, except as | hereby make claim for
additional compensation or extension of time as set forth on the attached itemized statement. |
further declare that | have paid all payroll obligations related to this Contract that have become
due during the above period and that all invoices related to this Contract received more than 30
days prior to this declaration have been paid in full except as listed below.

There isfis not (Contractor please circle one and strike one as appropriate) an itemized
statement attached regarding a request for additional compensation or extension of time.

Contractor Date

By
(Signature)

Its
(Title of Office)

Past due invoices, if any, are listed below.
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Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor, , represents that on
, 20___, it was awarded a contract by the City of Ann Arbor, Michigan to under
the terms and conditions of a Contract titled Observatory Street Improvements Project. The
Contractor represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the
Contract has been fully paid or satisfactorily secured; and that all claims from subcontractors
and others for labor and material used in accomplishing the project, as well as all other claims
arising from the performance of the Contract, have been fully paid or satisfactorily settled. The
Contractor agrees that, if any claim should hereafter arise, it shall assume responsibility for it
immediately upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish
any and all claims or right of lien which the Contractor now has or may acquire upon the subject
premises for l[abor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor Date
By

(Signature)
Its

(Title of Office)
Subscribed and sworn to before me, on this day of 20

County, Michigan
Notary Public
County, Ml

My commission expires on:
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services
Department Standard Specifications in effect at the date of availability of the contract
documents stipulated in the Bid. All work under this Contract which is not included in these
Standard Specifications, or which is performed using modifications to these Standard
Specifications, shall be performed in accordance with the Detailed Specifications included in
these contract documents.

Standard Specifications are available online:
hitp://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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DETAILED SPECIFICATION
FOR
PROJECT SCHEDULE AND PAYMENT

The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling requirements
as outlined below, and all other requirements of the Contract Documents.

1.

By no later than Pre-Construction Meeting the Contractor shall submit a detailed schedule of work for the
Engineer's review and approval. The proposed schedule must fully comply with the scheduling requirements
contained in this Detailed Specification. The Contractor shall update the approved work schedule each week
and present it to the Engineer at the weekly progress meeting.

The Contractor will receive two (2) copies of the Contract, for his/her execution, on or before March 12,
2016. The Contractor shall properly execute both copies of the Contract and return them, with the required
Bonds and Insurance Certificate, to the City no later than April 20, 2016.

Contractor may begin construction on only after receiving the copy of executed contract documents and the
Notice to Proceed from the City. Appropriate time extensions shall be granted if the Notice to Proceed is
delayed due to the circumstances controlled by the City.

All contract work must be complete and open to traffic by August 12, 2016 or within ninety (90) calendar days
from the date specified in the Notice to Proceed. Project completion includes, but not limited to: install, swab,
chlorinate, pressure test, flush and test the new water main pipe, connect all water service leads to the new
main and complete all the remaining work under this Contract for Observatory Street including, but not limited
to the restoration of all disturbed areas, permanent placement of hot mix asphalt and/or concrete, and the
removal of any and all traffic control devices.

Failure to complete all work as specified herein within the times specified herein, including time extensions
granted thereto as determined by the Engineer, shall entitle the City to deduct from the payments due the
Contractor, $1,000.00 in “Liquidated Damages”, and not as a penalty, for each and every calendar day beyond
the allowed number of calendar days to complete the above specified work.

The Contractor may propose to adjust the limits or sequencing of construction in order to complete the work more
efficiently. Changes to the recommended construction sequence must be approved in writing by the Engineer prior to
construction and must assure all required coordination with other projects and time lines.

Time is of the essence in the performance of the work of this contract. The Contractor is expected to mobilize sufficient
personnel and equipment, and work throughout all authorized hours in order to complete the project by the final
completion date. Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not
be paid for separately, but shall be included in the bid price of the Contract Item “General Conditions.”
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DETAILED SPECIFICATION
FOR
MAINTENANCE OF TRAFFIC

DESCRIPTION

Traffic shall be maintained by the Contractor throughout the project duration in accordance with the City of Ann Arbor
Standard Specifications, subsection 104.11 and section 812 of the Michigan Department of Transportation (MDOT)
2012 Standard Specifications for Construction, the Michigan Manual of Uniform Traffic Control Devices
(MMUTCD), applicable supplemental specifications, as directed by the Engineer, and as herein specified.

The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control devices and
barricade lights within the project and around the perimeter of the project for the safety and protection of local traffic.
This includes, but is not limited to, advance, regulatory, and warning signs; barricades and channeling devices at
intersecting streets on which traffic is to be maintained; barricades at the ends of the project and at right-of-way lines
of intersecting streets, and moving traffic control devices for construction operations.

MATERIALS
Materials for all devices used to temporarily control and maintain traffic shall meet the requirements of section 812 of
the MDOT 2012 Standard Specifications for Construction, the MMUTCD, and the applicable MDOT typical and

details included herein.

Lighted plastic drum barricades meeting current MDOT and MMUTCD specifications shall be used on this project as
Type 11 Barricades.

Maintenance of Local Traffic

Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except during construction
operations of short duration and only upon written approval of the Engineer.

Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery and ingress/egress
to private properties.

Contractor must accommodate the safe access to the residential buildings and businesses located within construction
area.

Driveways shall not be blocked for extended periods of time unless arrangements can be made with the affected
property owner(s). When it becomes necessary to temporarily block driveways, the Contractor shall notify the affected
property owners in advance to coordinate the work and allow sufficient time for vehicles to vacate from properties. It
may be necessary to allow for vehicles to temporarily park in the roadway at locations that do not interfere with the
Contractor’s work. During these periods the owners of the respective vehicles must be available to, with proper notice,
move their vehicles if it becomes necessary to accommodate the work.

During the construction of the water main, parking of residences in the construction area will not be allowed.
Temporary “No Parking” signs will be supplied by the City. Any vehicle parked in the construction zone shall be
ticketed and towed at the owner’s expense.

At times when it becomes necessary to temporarily obstruct local traffic during the performance of the work, the
Contractor shall provide flag control in conformance with Part VI of the MMUTCD, Sections 6F-1 thru 6F-7. A
minimum of two flaggers are required. The cost of flag control shall be included in the contract pay item "Item No.
203, Minor Traffic Control"
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The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold patching mixture for use as
temporary base, surfacing, and dust control at utility crossings, side roads and driveways (wherever required to
maintain traffic), and where directed by the Engineer to maintain local access. The cost for the use of dust palliative,
maintenance aggregate and HMA 13A mixture, as required and directed by the Engineer for maintenance of traffic and
local access, shall be included in contract pay item "Item No 202, General Conditions," and it will not be paid for

separately.

The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of removing, salvaging
and reinstalling existing signs and supports is included in the bid price for the contract pay item “Item No. 203, Minor
Traffic Control."

Mailboxes and newspaper boxes that are in the way of the construction shall be removed and reset immediately in a
temporary location approved by the Engineer. Mail and paper delivery shall not be interrupted during the construction.
Upon completion of the construction, all mailboxes and newspaper boxes, including their supports, shall be
repositioned in their permanent locations as approved by the Engineer. This work shall be included in the contract unit
price for the contract pay item “Item No 202, General Conditions,” and it will not be paid for separately.

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the Contract
Documents as specified herein. No traffic shall be allowed on newly placed asphalt surfaces until rolling has been
satisfactorily completed and the surface has cooled sufficiently to prevent damage from traffic. This is to be
accomplished by flag persons and by relocating traffic control devices to prevent traffic from entering the work area
until such time that it can be safely maintained without damaging the new construction. The Contractor shall provide
traffic regulators in sufficient number to maintain traffic as described herein, and to keep traffic off sections being-
surfaced, and provide for safe travel at all times as directed by the Engineer.

This project is in a close proximity to the U of M buildings. The contractor is required to allow and
accommodate daily deliveries to U of M facilities adjacent to the construction area. The schedule for frequency
and time of deliveries to the U of M buildings will be provided to contractor.

Any and all costs for complying with above listed requirements as directed by the Engineer will be included in
Construction Contract unit price for pay item “Item No. 202, General Condition”.

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher light which shall be
mounted on the equipment so as to give a warning signal ahead and behind.

There may be areas where the Engineer directs the paving of less than the full width of a phase to stager the paving
joints and to accommodate changes in crown and/or cross-sectional dimensions/locations. In these locations the gravel
base courses shall be constructed to the full area of the phase, and the Contractor shall place traffic control devices on
the base course grade as necessary, and shall place, maintain, and remove maintenance aggregate (MDOT 21AA) all as
necessary, and as directed by the Engineer, to maintain local traffic to side streets and drives.

The City will not allow any shut down of existing water mains without prior written approval of construction methods
and timing of shut down, by the City of Ann Arbor and the Engineer. All water main valves are to be operated by City
of Ann Arbor personnel.
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DETAILED SPECIFICATION
FOR
ITEM #201 - PROJECT SUPERVISION, MAX $20,000

DESCRIPTION

The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, and to be
responsible for scheduling and coordination of all subcontractors, suppliers, other governmental agencies, and all
public and private utility companies. '

The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member or em-
ployee of any subcontractor's work force, and shall not perform general or specialized labor tasks.

The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort into the
organization and coordination of the work of this project.

Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, and shall
furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's work history,
outlining all previous supervisory experience on projects of a similar size and nature. The detailed work history shall
include personal and professional references (names and phone numbers) of persons (previous owners or agents) who
can attest to the qualifications and work history of the proposed Project Supervisor. Proposed candidates for Project
Supervisor shall have a demonstrated ability to work harmoniously with the City, the public, subcontractors, and all
other parties typically involved with work of this nature. The Supervising Professional will have the authority to reject
a proposed Project Supervisor whom he/she considers unqualified.

The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and scheduling
of the project for the duration of the Contract. The Contractor shall furnish the City with telephone numbers of the
Project Supervisor in order to provide 24 hour-per-day access during business and non-business hours, including
weekends and holidays.

The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City with 24 hour-
per-day access to him/her during daily construction activities, during transit to and from the construction site, and
during all non-business hours including weekends and holidays.

The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as specified
herein, and in accordance with the Contract.

DUTIES AND RESPONSIBILITIES

The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties typically
involved with work of this nature.

The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all construction
practices and methods specified elsewhere herein, as well as the handling, placement, testing and inspection of
aggregates, aggregate products, HMA concrete, and portland cement concrete materials.

The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and suppliers'
work forces.

The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and general
operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles.

The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the Contractor's,
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subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles.

The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, including utility
companies, testing agencies, governmental agencies, all City departments (such as Utilities and Transportation), and
City inspectors.

The Project Supervisor shall coordinate and schedule the work of any independent survey crews that may be retained
by the City to witness and reset existing and new geographic/benchmark monuments. Failure to have existing
monuments witnessed and reset may result in delays to the Contractor's work. Costs for such delays will be the
Contractor's sole responsibility.

The Project Supervisor shall coordinate and schedule both Testing inspectors and City inspectors in a timely manner,
to assure proper and timely testing and inspection of the work.

The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all IDRs on a
daily basis as the representative of the Contractor. Items to be reviewed include descriptions, locations and
measurements of quantities of work performed, workforce, equipment, and weather. The Project Supervisor shall also
be responsible for its subcontractors’ review and initialing of IDRs containing work items performed by each
respective subcontractors.

The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work on a weekly
basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed Specification for
Project Schedule contained elsewhere herein.

The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all subcontractors to
discuss the work. Upon the completion of each meeting, the Project Supervisor shall prepare and distribute, to all
present, a written summary of the meeting's minutes. Those in attendance shall review the minutes and, if necessary,
comment on any deficiencies or errors prior to or at the next scheduled progress meeting.

ADDITIONAL PERFORMANCE REQUIREMENTS

I, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing the duties as
outlined in this Detailed Specification, the following system of notices will be given to the contractor with the

associated penalties:

First Notice — A warning will be issued in writing to the contractor detailing the deficiencies in the Project
Supervision. The contractor must respond within 7 calendar days in writing with a plan to correct
the stated deficiencies. Failure to respond within 7 calendar days will result in the issuing of a
second notice.

Second Notice — A second warning will be issued in writing to the contractor further detailing the deficiencies in
the Project Supervision. The contractor must respond within 7 calendar days in writing with a plan
to correct the stated deficiencies. Failure to respond within 7 calendar days will result in the
issuing of a third notice. A deduction of 10% will be made from the original Project Supervision
contract amount. At this time, the City reserves the right to meet with personnel with the
necessary authority within the Contractor’s organization to discuss the deficiencies in the Project
Supervision.

Third Notice — An additional deduction of 25% will be made from the original Project Supervision contract
amount, and the Project Supervisor shall be removed from the project, and replaced immediately
with another individual to be approved by the Supervising Professional.

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perforxﬁ his/her duties and
responsibilities as described herein to such a degree that the successful completion of the project is put in jeopardy, the
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above system of notices may be foregone, and the Contractor shall immediately replace the Project Supervisor upon
receipt of written notice. Failure to provide adequate project supervision, as determined by the Engineer, shall be
considered basis for the Supervising Professional to suspend work without extension of contract time or additional
compensation.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be
based on the ratio between work completed during the payment period and the total contract amount. When all of the
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum, minus any deductions
incurred for inadequate performance as described herein. This amount will not be increased for any reason, including
extensions of time, extras, and/or additional work.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT

Project Supervision, Max $20,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #202 - GENERAL CONDITIONS, MAX $40,000

DESCRIPTION

This item shall include all work described and required by the Plans and Specifications for which no item of work is
listed in the Bid Form, including but not limited to:

- Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, and staking
- Coordination of, and cooperation with, other contractors, agencies, departments, and utilities

- Protection and maintenance of Ultilities

- Placing, maintaining, and removing all soil erosion and sedimentation controls

- Maintaining drainage

- Maintaining drives, drive openings, sidewalks, bikepaths, mail deliveries, and solid waste/recycle pick-ups
- Storing all materials and equipment off lawn areas

- Temporary relocation and final replacement/re-setting of mailboxes

- Site clean-up

- Coordination efforts to furnish various HMA mixtures as directed by the Engineer

- Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the Engineer

- Furnishing and operating vacuum-type street cleaning equipment

- Furnishing and operating vacuum-type utility structure cleaning equipment

- Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors

- Furnishing and operating a backhoe during all work activities

- Furnishing and operating a jackhammer and air compressor during all work activities

- Noise and dust control

- Mobilization(s) and demobilization(s)

- Furnishing submittals and certifications for materials and supplies

- Parking meter bags
- Coordinating and cooperating with DDA and Republic Parking in installing electrical outlets on existing

street lights and with removal/replacement of parking meters.
- Disposing of excavated materials and debris
- All miscellaneous and incidental items such as overhead, insurance, and permits.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be
based on the ratio between work completed during the payment period and the total contract amount. When all of the
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
General Conditions, Max $40,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #203 — MINOR TRAFFIC DEVICES, MAX $20,000

DESCRIPTION
The work of Minor Traffic Devices shall include, but not be limited to:

The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and cones;

The operation of additional signs furnished by the City;

Furnishing and installing meter bags;

Coordinating with the City to have meter heads removed and reinstalled;

Maintaining pedestrian traffic;

Temporarily covering traffic controls;

Temporarily covering existing signs as directed;

Any and all other miscellaneous and/or incidental items which are necessary to properly perform the work.

Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the Engineer's
authorization, coordinate with the City Transportation Division to have meter heads removed and reinstalled.

The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of flag-persons, channelizing
devices, and signs as necessary, as directed by the Engineer, and in accordance with MMUTCD. Typical applications
for maintaining pedestrian traffic in accordance with the MMUTCD are included in this detailed specification.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be
based on the ratio between work completed during the payment period and the total contract amount. When all of the
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item: '

PAY ITEM PAY UNIT
Minor Traffic Devices, Max $20,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

S:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-8



@ Figure 6H-28. Sidewalk Detour or Diversion (Mi) (TA-28)
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Note: See Tables 6H-2 and 6H-3 for the meaning of the symbols and/or letter codes used in this figure.
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Figure 6H-29. Cross walk Closures and Pedestrian Detours (MI) (TA-29)
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DETAILED SPECIFICATION
FOR
ITEM #204 — AUDIO VISUAL TAPE COVERAGE

DESCRIPTION

This work shall include digital audiovisual record of the physical, structural, and aesthetic conditions of the
construction site and adjacent areas as provided herein. This work will be performed for the entire project limits prior
to the start of construction.

The audio-visual filming shall be:

1.
2.
3.

Of professional quality, providing a clear and accurate audio and visual record of existing conditions.
Prepared within the four (4) week period immediately prior to the start of construction

Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or equipment within
the areas described in this Detailed Specification.

Carried-out under the supervision of the Engineer.

The Contractor shall furnish one (1) copy of the completed audiovisual record to the Engineer. An index of the footage
shall be included, which will enable any particular area of the project to be easily found. This includes indexing the
files according to street. The Contractor shall retain a second copy of the audiovisual record for his/her own use.

Any portion of the film determined by the Engineer to be unacceptable for the documentation of existing conditions
shall be filmed again at the Contractor’s sole expense prior to mobilizing onto the site.

PRODUCTION

The audio-visual filming shall be completed in accordance with the following minimum requirements:

1.

DVD Format, No Editing - The filming shall be done in color using equipment that allows audio and visual
information to be recorded. Splicing or editing of the tape shall not be allowed and the speed and electronics of
the videotaping equipment and DVD shall be equal to that which is standard to the video taping industry.

Perspective / Speed / Pan / Zoom - To ensure proper perspective, the distance from the ground to the camera
lens shall not be less than 10 feet and the filming must proceed in the general direction of travel at a speed not
to exceed 48 feet per minute. Pan and zoom rates shall be controlled sufficiently so that playback will ensure
quality of the object viewed.

Display - The recording equipment shall have transparent time, date stamp and digital annotation capabilities.
The final copies of the tape shall continuously and simultaneously display the time (hours:minutes:seconds)
and the date (month/date/year) in the upper left-hand corner of the frame. Accurate project stationing, where
applicable, shall be included in the lower half of the frame in standard format (i.e. 1+00). Below the stationing
periodic information is to be shown, including project name, name of area shown, street address, direction of
travel, viewing direction, etc.

If in the event, the stationing has not been established on-site, refer to the plans and approximate the proposed
stationing.
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4. Audio Commentary / Visual Features. Locations relative to project limits and landmarks must be identified by
both audio and video means at intervals no longer than 100 feet along the filming route. Additional audio
commentary shall be provided as necessary during filming to describe streets, buildings, landmarks, and other
details, which will enhance the record of existing conditions.

5. Visibility / Ground Cover - The filming shall be performed during a time of good visibility. Filming shall not
be performed during periods of precipitation or when snow, leaves, or other natural debris obstruct the area
being filmed. The Contractor shall notify the Engineer in writing in the event that the weather or snow cover is
anticipated to cause a delay in filming.

COVERAGE
The audio-visual film coverage shall include the following:

A. General Criteria. These general criteria shall apply to all recording and shall include all areas where
construction activities will take place or where construction vehicles or equipment will be operated or
parked and/or where materials will be stored or through which they will be transported. The recording
shall extend an additional 50 feet outside of all areas. The recording shall include all significant, existing
man-made and natural features such as driveways, sidewalks, utility covers, utility markers, utility poles,
other utility features, traffic signal structures and features, pubic signs, private signs, fences, landscaping,
trees, shrubs, other vegetation, and other similar or significant features.

B. Private Property. Record all private property that may be utilized by the Contractor in conjunction
with this project. These project areas must be disclosed by the Contractor prior to using them for the work
of this project.

C. Road Construction Area. The recording coverage shall:
(1) Extend to 50 feet outside of the right-of-way and easements area as shown on the plans.
(2) Extend 50 feet outside the construction limits on all streets, including side streets.

(3) Both sides of each street shall be recorded separately.

D. Detour Route / Maintenance of Traffic Areas. The entire detour route and maintenance of traffic areas
shall be recorded as indicated in this special provision except as follows:

(1) The recording must proceed in the general direction of travel at a speed not exceeding 176 feet per
minute (2 miles per hour).

(2) The coverage area shall include the street and not go beyond the curb except in areas where there
is a fair possibility that the detoured traffic will drive over the curb, such as at intersections.

(3) The recording shall focus in particular at sidewalk ramps and other features likely to have been
damaged or likely to be damaged as a result of existing traffic, temporary detoured traffic and or
construction traffic. In these areas, recording may need to proceed much more slowly.

Only the side of street with the detoured traffic must be recorded. However, the Contractor is advised that
portions of the detour routes may operate in opposite directions at different times. In these cases, both
sides of the street shall be recorded separately.

E. Private Property Bordering the Project Limits or Work Areas. Record all areas bordering the project
where work is scheduled to occur or where construction traffic could damage the private property. This is
to including buildings, driveways, decks, landscaping, trees, and all other similar features.

F. Other Areas. The Contractor shall record at his sole expense other areas where, in his/her opinion, the
establishment of a record of existing conditions is warranted. The Contractor shall notify the Engineer in
writing of such areas.
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The Engineer may direct the recording of other minor areas not specified above at the Contractor’s sole
expense.

H. Street List — This item shall include the filming all of the streets as listed in the Detailed Specification for
Progress Schedule and Construction Limits.

The Engineer may direct the filming of other minor areas not specified herein at the Contractor’s sole expense.

AUDIOVISUAL FILMING SERVICES

The following companies are known to be capable of providing the filming services required by this Detailed
Specification and shall be utilized, unless the Contractor receives prior written approval from the Engineer to utilize
another company of comparable or superior qualifications.

Construction Video Media
Midwest Company

Topo Video, Inc.

Video Media Corp.

Paradigm 2000, Inc.

Finishing Touch Photo and Video

MEASUREMENT AND PAYMENT

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Audiovisual Tape Coverage Lump Sum

Audiovisual Tape Coverage shall include all labor, equipment, and materials required to perform the filming and to
provide the finished videotape the Engineer. The unit price includes filming the entire project limits, for each and
every street, as described above. Payment will be made for Audiovisual Tape Coverage following the review and
acceptance of the recording by the Engineer.
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DETAILED SPECIFICATION
FOR
ITEM #205 —- REMOVE TRAFFIC SIGNAL FOUNDATION

DESCRIPTION

This work shall include removing of traffic signal foundation as required by the Plans. All work shall be done in
accordance with the City of Ann Arbor Public Services Department Standard Specifications, as shown on the Plans, as
detailed in the Specifications, and as directed by the Engineer, in accordance with Section 820 of the 2012 edition of
the MDOT Standard Specifications for Construction, except as specified herein, and as directed by the Engineer.

CONSTRUCTION METHODS
The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications.

In locations as shown on the Plans or where traffic signal foundations are within 2.5 feet of the proposed subgrade the
resulting hole or trench shall be backfilled with Class II Sand, in maximum lifts of 12 inches, and be compacted to
95% of its modified proctor value, if located within the influence paved surfaces or structures. Otherwise, backfill
shall be Engineer approved native material, compacted to 90% of its modified proctor value, in lifts of 12 inches or
less, unless otherwise noted on the plans.

MEASUREMENT AND PAYMENT

The unit price for the pay item "Remove Traffic Signal Foundation," includes all labor, material and equipment costs
associated with the complete removal of the existing traffic signal foundation, as specified herein, including but not
limited to, excavation, MDOT CL II Backfill and compaction.

Completed work as measured for this item of work will be paid for at Contract Unit Price for the following Contract
Pay Item:

PAY ITEM PAY UNIT
Remove Traffic Signal Foundation Each

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

S:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-14



DETAILED SPECIFICATION
FOR
ITEM #207 - MACHINE GRADING, MODIFIED

DESCRIPTION

This work shall consist of constructing earth grades by excavating, cutting, filling, trimming, and grading; general
restoration, and sign removals in accordance with the Detailed Specifications elsewhere herein; and maintaining the
work in a finished condition until such time that it is accepted by the Engineer. This work shall be done as shown on
the Plans, as detailed in the Specifications, and as directed by the Engineer, and in accordance with Section 205 of the
2012 edition of the MDOT Standard Specification for Construction, except as specified herein.

CONSTRUCTION METHOD

The Contractor shall construct earth grades as required to develop the typical and/or detailed cross-section(s) as shown
on the Plans, as detailed in the Specifications, and as directed by the Engineer. This shall include, but not be limited
to, the excavation of concrete and HMA pavement, soil, rocks of any size, stumps, logs, and bricks; the removal and
proper disposal off-site of surplus excavated material; the scarifying, plowing, disking, moving and shaping of earth;
the trimming, grading, compaction and proof-rolling of the prepared subgrade; the importing, furnishing, placement
and compaction of embankment and/or fill materials; the full depth saw-cutting of pavement at the removal limits; the
grading of sideslopes; general restoration in accordance with the Detailed Specifications elsewhere herein and the
general items of the work as specified herein. Road subbase and base materials shall be paid for separately.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed
by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as
necessary, and as detailed in the Specifications and as directed by the Engineer, for this work. Use of each specific
piece of equipment is subject to the approval of the Engineer.

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

The Contractor shall remove other surface features, including signs, located within the grading limits and not otherwise
identified, as directed by the Engineer. Signs shall be salvaged and provided to City as directed by the Engineer.

_The Contractor shall move excavated and/or imported materials longitudinally and/or transversely where necessary,
and as directed by Engineer.

The Contractor shall keep the work well graded and drained at all times.

The Contractor shall not use rubber-tired equipment on the subgrade, when its use causes or may cause, in the opinion
of the Engineer, damage to the subgrade. The Contractor shall conduct its operation(s), and provide all necessary
equipment, to insure the satisfactory completion of the work without damaging the subgrade. This includes the
transporting, stockpiling, rehandling, and movement of materials over additional distances, in lieu of driving on an
unprotected, or partially unprotected, subgrade.

The Contractor is solely responsible for the maintenance and protection of the subgrade. Further, any damage to the
subgrade which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or its
subcontractors' or suppliers' operation(s), shall be repaired by the Contractor at the Contractor's expense. This includes
any additional earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the Contractor's
maintenance and protection of the subgrade. The Contractor shall not be entitled to any additional compensation for
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the implementation of these procedures.

The Contractor shall perform all rough and/or finish grading and compaction to the grades shown on the Plans, as
detailed in the Specifications, and as directed by the Engineer.

The Contractor shall proofroll all graded and compacted surfaces in the presence of the Engineer as detailed in the
Specifications. The Engineer will monitor the proofrolling operation to locate deleterious and/or uncompacted
materials, and will direct undercuts as necessary.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

The Contractor shall take any and all steps necessary to avoid interruption in the mail delivery, and solid waste,
recycling, and compostable pick-up within the project limits. This shall include the temporary relocation of mailboxes,
where required by the Engineer, as well as moving of all solid waste/recycling/compost containers to the nearest cross
street.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 2 inches or larger in size.
Butt joints are included in the pay item “Machine Grading”.

Topsoil, seeding and mulch shall be paid for as part of the item “Clean-Up & Restoration, Special”.

MEASUREMENT AND PAYMENT

Measurement for payment for the item “Machine Grading” shall be the computed in square yard quantity of excavated
material (pavement, soil, rock, brick, etc.) from the top of existing grade down to the bottom of the excavation.
Embankment, fill, subgrade protection/maintenance, drainage maintenance, topsoil, seeding, and restoration quantities
will not be paid for separately, and are included in this item of work. ‘

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
Machine Grading, Modified Square Yard

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #212 - SUBGRADE UNDERCUTTING - TYPE II

DESCRIPTION

This work includes removal of unsuitable granular base, subbase or clay material(s) to depths as specified by the
Engineer.

CONSTRUCTION METHOD

After the pavement has been removed, and/or after rough/finish grading, and/or at the time of proofrolling, the
Engineer may inspect the grade to determine the need for, and the limits of, undercuts. After undercut areas are
excavated to the depths as directed by the Engineer, the areas shall be trimmed, shaped, evenly graded and
recompacted to not less than 95% of the soils maximum unit weight as determined by the AASHTO T-180 test. The
Contractor shall properly dispose of all excess materials.

Subgrade Undercutting - Type II shall be backfilled with 21AA Limestone, Class II Sand, or other material(s), as
directed by the Engineer. The backfill material shall be compacted to not less than 98% of its maximum unit weight as
determined by the AASHTO T-180 test. The fill material(s) for Subgrade Undercutting Type II shall be paid at the
Contract unit price for the corresponding items of work as used which are (Class II Sand - C.L.P., and 21AA Limestone
-C.LP.).

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed
by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as
necessary, and as directed by the Engineer, for this work. Use of each specific piece of equipment is subject to the
approval of the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

These items of work shall be measured for payment by calculating the volume of the undercut excavation prior to the
placement of backfill.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Subgrade Undercutting - Type II Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

S$:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-17



DETAILED SPECIFICATION

FOR
ITEM #213 - TEMPORARY 6 INCH WATER MAIN LINE STOP
ITEM #214 - TEMPORARY 12 INCH WATER MAIN LINE STOP
ITEM #215 - TEMPORARY 1 6 INCH WATER MAIN LINE STOP

DESCRIPTION

The Contractor shall furnish all materials, labor and equipment to properly install and set water main line stops into the
existing Ductile Iron Main(s) at the locations as shown on the plans and as directed by the Engineer. All work shall be
performed in accordance with the requirements as detailed herein.

The existing mains, upstream and downstream of the proposed line stop(s) cannot be shut down or taken out of service.
To ensure that the entire operation shall be accomplished without interruption of service or flow, the installation shall
be accomplished by Contractor personnel skilled and experienced in the procedures specific to line stops of the
required size(s).

MATERIALS

Bedding and trench backfill materials and compaction requirements shall be in accordance with the detailed
specifications, or the details shown on the plans. Granular Material Class I shall meet the requirements of section 902
of the Michigan Department of Transportation 2012 Standard Specifications for Construction. T he Engineer shall
approve any native materials to be placed as trench backfill.

The Contractor shall submit to the Engineer two (2) sets of drawings, furnished by manufacturers, fully and distinctly
illustrated and describing the Line Stop fittings proposed to be furnished. Work shall not commence until such time as
the drawings have been reviewed and accepted by the Engineer.

Line Stop Fittings shall be full encirclement, pressure retention type split tee. It shall consist of two steel weldments;
an upper line stop flange saddle plate and a lower saddle plate. These two saddle plates shall be contiguous.

1. Line Stop Flange: The outlet of each fitting shall be machined from a 150 Ib. forged steel flange (ASTM
A181 or A105) or from pressure vessel quality steel plate (ASTM A285, Grade C); flat faced and drilled per
ANSI B16.5). Suitable independently operated locking devices shall be provided in the periphery of the flange
to secure the completion plug.

2. Line stop Nozzle: The nozzle, which lies between the saddle and the flange shall be fabricated from steel
pipe (ASTM A234). After welding and stress relief, the nozzle shall be accurately bored as follows to
accommodate the Line stop plugging head: '

3. Machine an internal circular shoulder to seal against the circumferential gasket carried on the plugging
head.

4. Completion Plug: The completion plug shall be machined from a stress relieved carbon steel weldment. It
shall contain two (2) circumferential grooves: one to receive the locking devices from the Line stop flange, and
the second to contain a compressible "O" ring to seal pressure tight against the bore of the flange.

5. Blind Flange: Each Line stop fitting shall be closed with a blind flange. Facing and drilling of the blind

flange shall be compatible with that of the Line stop flange. Minimum blind flange thickness shall be that of
AWWA Spec. 207, Class D.
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6. Saddle Alignment Marking: Each saddle-half shall be matched and marked with serial numbers, to insure
proper alignment in the field.

7. Fasteners: All bolts, studs, and nuts used on Line stop, drain/equalization fittings, blind flange, and other
elements that shall remain upon completion of the work shall be stainless steel and meet the requirements of
ASTMF 593.

8. General: Manufacturer will exercise extreme care to insure that weldments are of adequate strength,
properly shaped, securely reinforced, and free from distortion that could stress the ductile iron main during
installation, pressure tapping, or Line stopping operations. All steel shall meef the requirements of ASTM
A36, as a minimum. All weldments shall be braced and stress relieved.

9. Gaskets: Shall be molded from elastomer compounds that resist compression setting and are compatible
with water in the 32 to 140 deg. F temperature range.

10. Upper Line stop Flange Saddle: Shall consist of a saddle plate, a Line stop flange, and a Line Stop nozzle.
The interior of the saddle plate, adjacent to and concentric with the O.D. of the nozzle, shall be grooved to
retain a gasket which shall seal the saddle plate to the exterior of the ductile iron main. This gasket shall
constitute the only seal between the main and the fitting. The flange saddle shall also meet the following
requirements:

A. Saddle plate shall be of a minimum of 0.375" in thickness. It shall be shaped to be concentric to the
outside of the ductile iron main. The smallest I.D. of the saddle and its interior rings shall exceed the O.D.
of the main by a minimum of 0.250" to allow for ovality of the main.

B. Line stop nozzle of 0.375" min. wall thickness shall be securely welded to the saddle plate.

C. The Line Stop flange shall be securely welded to the nozzle. After welding, the assembly shall be
braced, stress relieved, and bored to receive the completion plug and the circumferential gasket of the Line
Stop machine plugging head.

D. Bolt, nut of stud, nut, and washer assemblies shall be furnished to draw the upper and lower saddles
together for sealing. Bolting brackets shall be gusseted.

11. Lower Saddle Plate: Saddle plate shall be of a minimum 0.375" thickness and shall be shaped to be
concentric to the outside brackets shall match upper half.

CONSTRUCTION METHODS

Installation of proposed line stops mains will require work in close proximity to existing utilities. This must be taken
into consideration when the contractor determines the required trench safety requirements. All excavation shall
conform to MIOSHA Standards; the Contractor is solely responsible for determining all excavation and trench safety
requirements.

If necessary, The City will reduce the pressure to 100 psig or less for the duration of the installations. The entire
operation of installing the line stop shall be accomplished without reduction of water pressure in the main(s) below 100
psig. It shall be the responsibility of the Contractor to verify pressure prior to commencing the installation.

1. Equipment. The equipment shall consist of a cylindrical plugging head that contains a flat, expandable
elastomer sealing element. The plugging head shall be advanced into and retracted from the main by means of
a linear actuator. When retracted, the plugging head and carrier are housed in an adapter, bolted pressure tight
between the tapping valve and the actuator.

A. Sealing Element: The element shall be monolithically molded ffom a suitable polyurethane compound.
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The element shall be flat in a plane perpendicular to the flow in the main. Minimum thickness of the
element shall be 4". The bottom of the element shall be semi-circular to conform to the bore of the main.

B. Drilling equipment: Shall be in good working condition,equipped with power drive to insure smooth
cutting, and to minimize shock and vibration. Cutting equipment shall be carbide tipped and capable of
being replaced without removal from the jobsite.

C. Plugging Head: The diameter of the cylindrical plugging head shall be slightly smaller than the bore of
the Line Stop nozzle. The plugging head shall have a suitable circumferential gasket to seal against the
shoulder in the Line stop nozzle. This gasket shall also seal against the sealing element to prevent bypass
flow around the Line stop.

D. Deposits in Bore of Main: The semi-cylindrical bottom of the plugging head shall be designed to break
and dislodge tuberculation and other deposits in the bore of the main which might interfere with a
satisfactory Line stop.

2. Preliminary Field Inspection of Water Main:

A. Dimensional, specification, and other data regarding the existing mains have been taken from existing
records. This information may be inaccurate, out of date, and/or inadequate. The data have not been
verified by field inspections. Further, the water main consists of ductile iron pipe which may contain
dimensional and structural flaws. In addition, the Contractor shall anticipate that exterior main conditions,
bells, service connections, or presence of adjoining utilities may require relocation of proposed line stop.
Prior to proceeding with the installation of any line stop, it is necessary to know the exact main outside
diameter of the water main, if it has any ovality, and the internal diameter of the pipe before line stop
fittings and plugging head sealing elements can be manufactured and/or ordered.

B. Prior to ordering material, Contractor shall excavate at each proposed location and carefully measure
the outside diameter of the water main with calipers along at least four (4) locations to determine ovality
and the critical outside diameter of the water main. The Contractor shall determine main wall thickness,
uniformity, and structural integrity by means of ultrasonic testing. Data shall be taken to determine extent
of internal deposits, tuberculation, etc.

C. If the Engineer determines that Contractor's data are not adequate, the Engineer may direct Contractor
to make one or more pressure taps on main to obtain test pipe coupons for the Engineer's evaluation. The
minimum size of the test coupon shall be 5" diameter, drilled through a nominal 6" valve. Pressure
tapping saddles and other materials used for inspection taps shall conform to the requirements of this
Special Provision. The Contractor shall anticipate that heavy interior corrosion and/or tuberculation exists
within the water main.

D. If, in Engineer's opinion, the proposed location is unsatisfactory based on measurements of the
existing pipe at the locations of the proposed line stops, the Engineer will direct excavation at another site.
Excavating, de-watering, inspections, backfill, and restoration will be paid for separately in accordance
with the applicable contract unit prices or Section 109.05.C and 109.05.D whichever the Engineer deems
most appropriate.

Because of possible internal corrosion and deposits in existing water mains, a "bottle-tight" shut down may not occur.
A satisfactory shutdown which allows the work to be accomplished (i.e. valve replacement, water main tie-in, etc.)
using drainage pumps to de-water excavations, with workmen wearing boots and raingear, if necessary, must be
obtained. The Contractor will not be allowed to proceed with further work until an acceptable shutdown is achieved.
The Contractor shall be aware that this may require the halting of work and re-scheduling of all work operations.

Contractor shall power wire brush and grind the exterior of the water main to remove any debris, corrosion deposits, or
other surface irregularities that might interfere with proper seating and sealing of each line stop fitting against each
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main. Any structural defects in the water main, service connections, appurtenances, adjacent utilities, etc., that could
interfere with the line stop installation shall be immediately reported to Engineer.

All line stop fittings and appurtenances shall be cleaned and disinfected in accordance with the current City of Ann
Arbor Public Services Area Standard Specifications prior to bolting any of the line stop fittings in place or
commencing any pipe cutting.

Contractor shall fit upper and lower saddle plate assemblies to main, thoroughly checking for proper fit to main.
Under no circumstances shall Contractor attempt to force, reshape, or bend saddle plates by excessive tightening of
saddle studs while the line stop fitting is assembled around the main. Any required retrofitting shall be accomplished
with the fitting removed from the main. Any damage to fitting, accessories, or main shall be repaired at Contractor's
expense to the satisfaction of Engineer.

Upper and Lower saddle halves shall be drawn together by bolt assemblies and the Saddle plates shall be bolted
together in the horizontal position.

All line stop work shall be performed in accordance with the equipment manufacturers approved work procedures and
installation guidelines.

Final closure of the water main shall be accomplished by insertion of a manufacturer-approved completion plug. The
Contractor shall test the completion plug sealing through the use of a bleed off assembly in the machine housing.

The Contractor shall remove the temporary valve and the installation of a blind flange shall be completed.

The Contractor shall backfill water mains within the limits of the roadbed with granular material Class II. Place
backfill in layers no greater than 10 inches thick and compact each layer to at least 95 % of the maximum unit weight.
Backfill water main outside the limits of the roadbed with Engineer approved granular or suitable material, compacted
to 90% of the maximum unit weight, in lifts of 12 inches or less, unless otherwise noted on the plans.

The Contractor shall place polyethylene encasement meeting the requirements of the City of Ann Arbor Standard
Specifications for Construction around the upper and lower saddle halves, the blind flange, and to a point at least 1 foot
on either side of the saddle halves. All polyethylene encasement shall be securely taped to the water main such that
water entry is minimized to the greatest extent possible.

MEASUREMENT AND PAYMENT

The work shall include, but not be limited to; pavement saw-cutting; excavation and disposal of excavated material;
the furnishing, installation, and removal of sheeting and/or shoring where needed; the furnishing, placement and
compaction of approved bedding and backfill materials; furnishing and placing suitable, clean, gravel to create a stable
working surface at the bottom of the excavation; de-watering; pipe cleaning, measuring, and performing all advance
work necessary to prepare for the performance of the line stop; nighttime lighting as required; the removal of all
materials and equipment associated with the work when no longer needed; and, any other items needed to complete the
work as detailed on the plans and as specified herein.

The completed work, as described, will be paid for at the contract unit price for the following pay item:

PAY ITEM PAY UNIT
Temporary 6 inch Water Main Line Stop Each
Temporary 12 inch Water Main Line Stop Each
Temporary 16 inch Water Main Line Stop Each
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DETAILED SPECIFICATION
FOR
ITEM #220 - HMA PAVEMENT BASE - 3E-1
ITEM #221 - HMA PAVEMENT LEVELING - 4E-1
ITEM #222 - HMA PAVEMENT WEARING - 5E-3

DESCRIPTION

This work shall consist of constructing HMA pavemeﬁt base, leveling, and surface courses in accordance with
Division 5 and Section 806 of the 2012 edition of the MDOT Standard Specifications, current supplemental MDOT
specifications, and the City of Ann Arbor Standard Specifications, except as modified herein, and as directed by the
Engineer.

MATERIALS AND EQUIPMENT

General

The HMA mixtures to be used for this work shall be as follows:

WORK ITEM MDOT HMA MIXTURE #
HMA Pavement Wearing 5E- 10 High Stress

HMA Pavement Leveling 4E-10 High Stress

HMA Pavement Base 3E-10

Binders for Superpave mixes shall be PG 58-22 for base and leveling courses, and PG 70-28(p) for the wearing course,
as directed by the Engineer, and shall meet the requirements specified in Section 904 of the 2012 edition of the MDOT
Standard Specifications, and any current supplemental MDOT specifications.

The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor and jackhammer available during all
paving operations.

The Aggregate Wear Index (AWI) number for this project is 260. This AWI number applies to all aggregates used in
all top course mixtures. Blending aggregates to achieve this AWI requirement is permitted in accordance with current
MDOT Standards, and Supplemental Specifications.

Reclaimed Asphalt Pavement (RAP) in HMA Mixtures

The use of Reclaimed Asphalt Pavement (RAP) in HMA mixtures shall be in accordance with Section 501.02.A.2 of
the 2012 edition of the MDOT Standard Specifications, and the City of Ann Arbor Standard Specifications.

CONSTRUCTION METHODS
All concrete work shall be completed prior to placing HMA mixtures.

The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor and jackhammer available during all
paving operations.

Prior to placing the bond coat, the Contractor shall kill all vegetation (within the area to be paved) by applying an
approved weed killer ("Round-Up" by Monsanto, or equal), shall thoroughly clean all joints & cracks in the existing
pavement (and any gutter to be overlaid) with compressed air and/or vacuum-type street cleaning equipment to remove
all dirt and debris to a depth of at least 1-inch, and shall thoroughly clean the entire surface to be paved, with a Vac-All
or similar vacuum-type street cleaning equipment.
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MDOT SS-1h bond coat shall be applied at a uniform rate of 0.05 gallons/square yard, on all exposed, existing HMA
and concrete surfaces which will come in contact with the new HMA material. The Contractor shall take extra care to
avoid covering surfaces which are not to be paved. After September 15, SS-1h bond coat shall not be diluted by more
than 25%.

The Contractor shall place HMA wedges using the base, leveling, and wearing mixtures specified herein, as directed
by the Engineer, prior to placing the wearing course. Such wedging shall be measured and paid for at the respective
unit price of the appropriate HMA Pavement item.

Construction of butt joints, where directed by the Engineer, shall be measured and paid for as "Remove HMA
Pavement."

The Contractor shall schedule the paving operation to avoid longitudinal cold joints.

HMA wearing and leveling courses shall be placed in lifts of 2-inches or less; base courses shall be placed in lifts of 3-
inches or less.

All specified HMA thickness dimensions are compacted-in-place.

The Contractor shall construct the pavement courses to provide the final cross-slopes (crowns) specified by the
Engineer.

The Contractor shall construct feather joints, and shall feather the leveling and wearing courses at structures, in drive
approaches, and at intersection joints, as directed by the Engineer. Feather joints shall vary the thickness of the asphalt
from 0.0-inches to the required full paving thickness (approximately 1'4-inches) over a 5-foot to 15-foot distance, or as
directed by the Engineer. The Contractor shall rake all large aggregates out of the HMA mixture in feather joints, prior
to compaction.

The Contractor shall provide a minimum of two rakers during the placement of all wearing and leveling courses.
Further, the Contractor shall provide, when directed by the Engineer, a second "Break-Down" roller in order to achieve
the specified asphalt densities.

The Contractor shall provide a minimum of 24-hours notice to the Engineer prior to paving, and shall obtain a "Permit
To Pave" from the Engineer in advance of scheduling paving.

The Contractor and Engineer shall carefully observe the paving operation for signs of faulty mixtures. Points of
weakness in the surface shall be removed or corrected by the Contractor, at his/her expense, prior to paving subsequent
lifts of HMA material. Such corrective action may include the removal and replacement of thin or contaminated
sections of pavement, including sections that are weak or.unstable. Once the Contractor or his representative is
notified by the Engineer that the material being placed is out of allowable tolerances, or there is a problem with the
paving operation, the Contractor shall stop the paving operation at once, and shall not be permitted to continue placing
HMA material until again authorized by the Engineer. '

During the placement of leveling and wearing courses, the speed of the paving machine(s) shall not exceed 50-feet per
minute.

The Contractor shall furnish and operate enough materials and equipment so as to keep the paving machine(s) moving
continuously at all times. Failure to do so shall be cause for the suspension of the paving operation until the Contractor
can demonstrate to the satisfaction of the Engineer, that sufficient resources have been dedicated to perform the work
in accordance with the specifications.

Each layer of HMA mixture shall be compacted to between 92 to 96 percent (or as determined acceptable by the
engineer) of the theoretical maximum density, as listed on the approved Job Mix Formula.
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At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

Measurement of thess HMA paving items shall be by the ton, in place. Unused portions of material loads shall be
returned to the plant and re-weighed, and the corrected weight slip shall be provided to the Engineer. All weight slips
must include the type of mixture (codes are not acceptable), as well as vehicle number, gross weight, tare weight and
net weight.

Corrective action shall be enforced as described at Division 5 of the 2012 MDOT Standard Specifications and will be
based on the City's testing reports.

All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, jackhammers, and air
compressors shall be included in the bid prices for these items of work or in the item of work “General Conditions.”

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
All HMA Pavement Items Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

S:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-24



DETAILED SPECIFICATION

FOR
ITEM #223 - TEMPORARY HMA PAVMENT

DESCRIPTION

This work shall consist of patching existing HMA and concrete pavements as specified in Division 5 of the 2012
edition of the MDOT Standard Specifications, current supplemental MDOT specifications, and the City of Ann Arbor
Standard Specifications, except as modified herein, and as directed by the Engineer.

MATERIALS

The HMA mixtures to be used for this work shall be MDOT No. 114, 36A, 13A, 2C, 3C, or 4C, as directed by the
Engineer.

Asphalt Binders shall be grade PG 52-28, PG 58-22, PG 58-28, or PG 64-22, as directed by the Engineer, and shall
meet the requirements specified in Section 904 of the 2012 edition of the MDOT Standard Specifications, and any
current supplemental MDOT specifications.

The Aggregate Wear Index (AWI) number for this project is 260. This AWI number applies to all aggregates used in
all top course mixtures. Blending aggregates to achieve this AWI requirement is permitted in accordance with current
MDOT Standards, and Supplemental Specifications.

CONSTRUCTION METHODS

All areas excavated on any given day shall be patched, compacted and opened to traffic, that same day.

The Contractor shall provide a 10-foot long straight-edge during all paving operations.

The aggregate base and/or subgrade of all patch areas which are, or become, damp or wet, shall be dried by aerating, or
by other methods approved by the Engineer.

The aggregate base and/or subgrade of each patch shall be evenly graded and trimmed, and shall be compacted by the
use of a vibratory plate compactor or other approved method(s) to not less than 98% of its maximum unit weight.

Prior to placing HMA patching material, all patch areas shall be cleaned with compressed air, and/or vacuum type
street cleaning equipment (Vac-all), to remove dirt and loose material. Compressed air shall be from a source which
provides a minimum of 90 psi and 150 cubic feet per minute of air at the nozzle.

All asphalt and concrete surfaces within all patch areas shall be covered with MDOT SS-1h bond coat, applied at a rate
of 0.05 gallons/square yard. The bond coat shall be applied with a power distributor hand sprayer.

The Contractor shall use an asphalt paver or spreader box to place HMA mixtures. The Contractor shall not use a
grader, front-end loader or any similar device to place HMA mixtures. For small areas, where approved by the
Engineer, the Contractor may place the material by hand directly into patch areas. The Contractor shall not place
HMA materials on adjacent pavement surfaces.

HMA mixtures shall be placed in lifts not exceeding 3-inches (approximately 3%-inch loose). Each layer of HMA
mixture shall be compacted to between 92 to 96 percent (or as determined acceptable by the engineer) of the
theoretical maximum density, as listed on the approved Job Mix Formula.

HMA mixtures shall be compacted by the use of an approved vibratory roller. At small patches, an approved vibratory
plate compactor shall be used.
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Spot Wedging, Spot Leveling, and Finish Patching shall be performed in accordance with this Detailed Specification
and as directed by the Engineer, using the HMA mixture(s) directed by the Engineer.

The completed work of patching, spot wedging, spot leveling and finished patching shall provide a smooth riding
surface, to the satisfaction of the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT
Measurement shall be by the ton, in place. Unused HMA material shall be returned to the plant and re-weighed, and a
corrected weight slip shall be provided to the Engineer. Weight slips shall include the type of mixtures (codes are not

acceptable), as well as the truck number, gross weight, tare weight and net weight.

Price adjustments shall be enforced as described at Section 4.00.19 MDOT Standard Specifications (1990 edition), and
will be based on testing reports provided by the City's testing representatives.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT

Temporary HMA Pavement Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
| FOR:
ITEM #230 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM #231 - REMOVE CONCRETE SIDEWALK AND DRIVE - ANY THICKNESS

DESCRIPTION

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, sidewalk, sidewalk ramps,
drive openings, and drives as shown on the Plans, as detailed in the Specifications, and as directed by the Engineer, in
accordance with Section 204 of the 2012 edition of the MDOT Standard Specifications for Construction, except as
specified herein, and as directed by the Engineer.

CONSTRUCTION METHOD

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, sidewalk
ramps, drive openings, and drives, all regardless of the type and thickness, and all as shown on the Plans, as
detailed in the Specifications, and as directed by the Engineer.

Prior to the start of removals, the Engineer and Contractor together shall field measure all removals.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot
wide MDOT Type M drive openings, and including those necessary to provide for the partial removal of existing drive
approaches as shown on the Plans, as directed by the Engineer, and as marked for removal. The Contractor shall cut
steel reinforcement bars as directed by the Engineer at all areas of removal.

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as directed, and shall
import, furnish, fill, place, grade, and compact granular material as needed to: construct new concrete items; to repair
or replace existing concrete items; to relocate existing concrete items to their new specified/directed
elevations/locations, including all necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and
at locations where existing concrete items are to be removed and turf is to be established in its place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-section(s) as
indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer. The Contractor shall use
blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by the Engineer.
The use of each specific piece of equipment is subject to the approval of the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly
complete the work. Where the Engineer directs the addition of such materials, they shall be paid for as either the Item
of Work: "21AA Limestone - C.L.LP.". Where the Engineer directs such materials to be removed, they will not be paid
for separately, but shall be included in the appropriate concrete removal item.

Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick) base, the Engineer may
direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and pavement base from
immediately in front of the curb & gutter. As part of this pavement/base removal, the Contractor shall perform
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additional (double) full-depth saw-cutting along the entire removal limits, and shall take sufficient care so as not to
damage and/or disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by the
Engineer. The removals shall be to a sufficient width and depth to allow for the placement and removal of the curb &
gutter formwork. After the removal of the formwork, the Contractor shall replace the concrete base to its original
thickness and elevation(s).

Excavated/removal areas shall be adequately protected with barricades or fencing at all times.

Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be
stockpiled overnight on, or adjacent to, the site.

Subbase or subgrade removed without authorization by the Engineer, shall be replaced and compacted by the
Contractor at the Contractor's expense, with materials specified by the Engineer.

The Contractor shall restore all disturbed areas to better than or equal to their original condition. This includes the
placement and compaction of 2.5 inches of topsoil, followed by the placement of grass seed, followed by the
placement of 0.5 inches of topsoil at all turf restoration locations, and at locations where concrete items are removed
and turf is to be established. All restoration work and materials shall be in accordance with the City Standard
Specifications. Restoration work must be performed within one week of the placement of the wearing course for each
street.

MEASUREMENT AND PAYMENT

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and Driveways - Any
Thickness”.

Payment for saw cutting to create or modify Type M openings, and to allow for the partial removal of existing drives
shall be included in the price of the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and
will not be paid for separately.

All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid for
separately.

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding
will not be paid for separately, but shall be included in the appropriate associated items of work.

Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective Contract
(Pay) Items as follows:

PAY ITEM PAY UNIT
Remove Concrete Curb or Curb & Gutter - Any Type Lineal Foot
Remove Concrete Sidewalk & Driveways - Any Thickness Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #232 CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM #233 CONCRETE M-OPENING
ITEM #234 4-INCH CONCRETE SIDEWALK OR RAMP
ITEM#235 6-INCH CONCRETE SIDEWALK, RAMP OR DRIVE
ITEM#236 6-INCH CONCRETE SIDEWALK, RAMP OR DRIVE - HIGH-EARLY

ITEM #237 8-INCH CONCRETE SIDEWALK, RAMP OR DRIVE

DESCRIPTION

This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, drive
approaches, MDOT Type M drive openings, and pavement repairs with mechanical anchors and hook bolts, all of any
type and/or dimensions, all of either regular, fibermesh reinforced, and/or high-early concrete, in accordance with
Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition of the MDOT Standard Specifications for Construction,
except as specified herein, as shown on the Plans, as shown in this Detailed Specification, and as directed by the

Engineer.

The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other concrete items
within ADAAG compliance. All sidewalks and curb ramps must be constructed in accordance with MDOT Standard
Detail R-28-F (version in place at time of the bid letting).

MATERIALS
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the

requirements specified in the referenced sections of the MDOT Standard Specifications:

Concrete Item Concrete Mixture MDOT Section

Curb or Curb & Gutter P1, 6-sack 601

Curb or Curb & Gutter - High-Early HE, 8.4-sack 601

4" or 6" Sidewalk or Ramp - P1, 6-sack 601

6" or 8" Sidewalk/Ramp/Drive - High-Early HE, 8.4-sack 601
CONSTRUCTION METHODS

General
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the same day they

are removed.

Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be completed prior
to the placement of pavement.

All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the Engineer.
The subbase shall be trimmed to final elevation before placing curb. Curb shall not be placed on a pedestal or mound.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as
directed, and shall import, furnish, fill, place, grade, and compact Class II granular material and 21AA Aggregate
material as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate existing
concrete items to their new specified/directed elevations/locations, including all necessary grading at elevation changes
of curb and gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to
be established in its place.

At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where
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directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base,
and replace it with approved 21AA Aggregate material, compacted in place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.

The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular,
pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage.

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items.
The Engineer may suspend or defer concrete placement if rain protection is not available. The Contractor shall not be
entitled to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain
protection.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot wide Type M
drive openings, and including those necessary to provide for the partial removal of existing drive approaches, as shown on the
Plans, as directed by the Engineer, and as marked for removal.

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to prevent
water loss from the new concrete, and to form a better bond between old and new concrete. If a cold-joint becomes
necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to expose the aggregate in the
concrete.

Where it is necessary to remove existing pavement to provide space for concrete formwork, a sufficient amount of the
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front of the curb.

Where concrete items are placed in areas adjacent to existing pavement that is beyond the general resurfacing
(pavement removal and/or milling) limits, the adjacent pavement area shall be backfilled and permanently patched
within 48-hours of the removal of concrete formwork. The backfill material shall be MDOT 21AA aggregate
compacted in place to 95%, up to the elevation of the proposed bottom of pavement. The pavement patching
material(s) shall be as specified and as directed by the Engineer.

Where concrete items are placed adjacent to existing pavement that is within areas scheduled for subsequent pavement
removal and/or milling, the adjacent pavement area shall, within 48-hours of the removal of concrete formwork, be
backfilled with MDOT 21AA aggregate compacted in place to 95% up to the elevation of the bottom of the adjacent
pavement.

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved material and
compacted by mechanical means to 95%.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter
equipment, or work task deferral.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar
days from the date of concrete placement. This includes the placement and compaction of 2.5 inches of topsoil,
followed by the placement of grass seed, followed by the placement of 0.5 inches of topsoil, at all turf restoration
locations, and at locations where concrete items are removed and turf is to be established. Restoration shall also
include the replacement of any brickwork, decorative stone, or other adjacent materials. All restoration work
and materials shall be in accordance with the City Standard Specifications.

Contraction Joints in Sidewalk
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed. The method of forming joints and

S:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-30



spacing shall be approved by the Engineer prior to construction.

Expansion Joints in Sidewalks _

Y%-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all property
lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as directed by the
Engineer. Transverse expansion joints shall be placed through the sidewalks at uniform intervals of not more than
300-feet.

Ys-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the juncture
of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by the Engineer.

Expansion Joints in Curb and Gutter
¥%-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting pavement, at

each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as directed by the
Engineer.

Expansion joint material shall extend to the full depth of the joint. After installation, the top shall not be above the
concrete nor be more than Ys-inch below it. No reinforcing steel shall extend through expansion joints.

Plane of Weakness Joints in Curb and Gutter
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-feet in length, with
a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints in the abutting concrete base course.

Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the exposed
surfaces of the curb or curb and gutter. Plates shall be notched, if necessary, to permit the steel reinforcement to be
continuous through the joint.

Concrete Pavement Repair - High Earl

Prior to the placement of concrete, the Contractor shall install mechanical anchors and 3/g-inch diameter hook bolts into
adjacent (new or old) concrete items as required by the MDOT Standard Specifications and Details, as indicated on the
Plans, and as directed by the Engineer. The Engineer may delete the installation of mechanical anchors and hook bolts
where, in the Engineer’s opinion, the adjacent concrete item(s) is/are observed to be of poor quality. The installation of
mechanical anchors & hook bolts will be paid for separately, and are not included in the bid price for “Concrete
Pavement Repair — High Early.”

During the placement of "Concrete Pavement Repair - High-Early", the Contractor shall use a high-frequency

mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous placement, and to prevent
voids, honeycombing, and/or pockets of air from forming within the concrete.

MEASUREMENT AND PAYMENT

The work of furnishing and installing mechanical anchors and hook bolts will be measured and paid for by the number
of hook bolts installed.

All concrete pavément repair, including that which is installed with integral curb and gutter, will be measured and paid
for by the area actually placed in square yards (S.Y.).

No additional compensation will be paid for the construction of concrete items adjacent to existing concrete curb,
gutter, pavement, or any other pavement or surface feature(s).

No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or base, and
replacement with approved 21AA aggregate material, compacted in place.

A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Guitter.
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Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Curb & Gutter."

On streets where curb and gutter is to be placed with the item “Concrete Curb & Gutter — Any Type — Slip Form”, all
miscellaneous hand work associated with the slip form placement shall be included in this item of work and shall not
be paid for separately.

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding
will not be paid for separately, but shall be included in the appropriate associated items of work.

Payment for saw cutting for Type M openings and for partial removal of existing drives shall be included in the price
for the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and will not be paid for separately.

Payment for the removal of HMA pavement and aggregate base to provide space for concrete formwork and vibratory
plate compactor shall be included in the price for the item of work, “Remove Concrete Curb and Gutter - Any Type”,
and will not be paid for separately.

Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract
(Pay) Items:

PAY ITEMS PAY UNIT
Concrete Curb or Curb & Gutter - ALL TYPES Lineal Foot
4 - 6 Inch Concrete Sidewalk, Ramp, or Drive Square Foot
6-Inch Concrete Sidewalk, Ramp, or Drive - High Early Square Foot
8-Inch Concrete Sidewalk, Ramp, or Drive Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #240 -DETECTABLE WARNING, CAST IN PLACE

DESCRIPTION

This work shall consist of furnishing and installing cast in place detectable warning units in compliance to the
Americans with Disability Act (ADA). All work shall be in accordance with MDOT Standard Detail R-28- F (version
in place at time of the bid letting).

MATERIALS AND CONSTRUCTION METHODS

The detectable warning tiles shall be ceramic cement or composite polymer concrete (CRC), colored as Federal
Number 22144 (frequently referred to as “Colonial Red” or “Brick Red”). The detectable warning tiles shall meet the
following dimensions and tolerances:

1.

bl

Nk

10.
11.

12.

13.

14.

Dimensions: Cast In Place Detectable/tactile Warning Surface Tiles shall be held within the following dimensions
and tolerances:

Length: 24”

Width: The full width of the approaching walk (60 for typical sidewalk)
Depth: 1.375 (1-3/8") (+/-) 5% max.

Face Thickness: 0.1875 (3/16") (+/-) 5% max. Warpage of Edge: 0.5% max.
Embedment Flange Spacing: shall be no greater than 3.1"

Water Absorption of Tile when tested by ASTM D 570-98 not to exceed 0.05%.
Slip Resistance of Tile when tested by ASTM C 1028-96 the combined Wet and Dry Static Co-Efficients of
Friction not to be less than 0.80 on top of domes and field area.

Compressive Strength of Tile when tested by ASTM D 695-02a not to be less than 28,000 psi.

Tensile Strength of Tile when tested by ASTM D 638-03 not to be less than 19,000 psi.

Flexural Strength of Tile when tested by ASTM D 790-03 not to be less than 25,000 psi.

Chemical Stain Resistance of Tile when tested by ASTM D 543-95 (re approved 2001) to withstand without
discoloration or staining - 10% hydrochloric acid, urine, saturated calcium chloride, black stamp pad ink, chewing
gum, red aerosol paint, 10% ammonium hydroxide, 1% soap solution, turpentine, Urea 5%, diesel fuel and motor
oil.

Abrasive Wear of Tile when tested by BYK - Gardner Tester ASTM D 2486-00 with reciprocating linear motion
of 37+ cycles per minute over a 10" travel. The abrasive medium, a 40 grit Norton Metallite sand paper, to be fixed
and leveled to a holder. The combined mass of the sled, weight and wood block is to be 3.2 Ib. Average wear depth
shall not exceed 0.060 after 1000 abrasion cycles when measured on the top surface of the dome representing the
average of three measurement locations per sample.

Resistance to Wear of Unglazed Ceramic Tile by Taber Abrasion per ASTM C501-84 (re approved 2002) shall not
be less than 500.

Fire Resistance of Tile when tested to ASTM E 84-05 flame spread shall be less than 15.

Gardner Impact to Geometry "GE" of the standard when tested by ASTM D 5420-04 to have a mean failure energy
expressed as a function of specimen thickness of not less than 550 in. Ibf/in. A failure is noted when a crack is
visible on either surface or when any brittle splitting is observed on the bottom plaque in the specimen.

Accelerated Weathering of Tile when tested by ASTM G 155-05a for 3000 hours shall exhibit the following result
-[JE <4.5, as well as no deterioration, fading or chalking of surface.

Accelerated Aging and Freeze Thaw Test of Tile and Adhesive System when tested to ASTM D 1037-99 shall
show no evidence of cracking, delamination, warpage, checking, blistering, color change, loosening of tiles or
other detrimental defects.

Salt and Spray Performance of Tile when tested to ASTM B 117-03 not to show any deterioration or other defects
after 200 hours of exposure.
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15. AASHTO HB-17 single wheel HS20-44 loading "Standard Specifications for Highways and Bridges". The Cast In
Place Tile shall be mounted on a concrete platform with a 12" airspace at the underside of the tile top plate then
subjected to the specified maximum load of 10,400 Ibs., corresponding to an 8000 Ib individual wheel load and a
30% impact factor. The tile shall exhibit no visible damage at the maximum load of 10,400 lbs.

16. Embedment flange spacing shall be no greater than 3.1" center to center spacing as illustrated on the product Cast
In Place drawing.

CONSTRUCTION METHODS

The contractor shall follow manufacturer specifications for installation, except where they conflict with MDOT
Standard Detail R-28- F (version in place at time of the bid letting). '

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
Detectable Warnings, Cast In Place Square Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #241 - RECONSTRUCT STRUCTURE
ITEM #242 —- ADDITIONAL DEPTH STRUCTURE ADJUSTMENT AND REPAIR
ITEM #243 - TEMP. LOWERING ESISTING STRUCTURE
ITEM #244 - TEMP. LOWERING ESISTING BOX
ITEM #245 —- ADJUST STRUCTURE COVER
ITEM #246 - ADJUST MONUMENT BOX
ITEM #247 —- ADJUST GATE VALVE BOX
ITEM #248 — POINT EXISTING STRUCTURE

DESCRIPTION

This work shall consist of repairing, reconstructing, adjusting, and lowering structures, valve wells or boxes, and
monument boxes of concrete and concrete block masonry in accordance with Section 403 of the 2012 edition of the
MDOT Standard Specifications for Construction, and the City Standard Specifications, except as specified herein, and
except as directed by the Engineer.

MATERIALS

Materials shall meet the requirements of sections 701, 702, 902, 908, and 913 of the 2012 MDOT Standard
Specifications, except that concrete shall be MDOT HE, 8.4-sack per Section 601.

Castings and covers for monument and water-valve boxes will be provided by the City. The Contractor shall transport
these new castings and covers to the site from the City Utilities Department yard at 4251 Stone School Road (Wheeler

Center).

CONSTRUCTION METHODS

General

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of the
Engineer. The Contractor shall not store materials or equipment, including metal castings and steel plates, on any lawn
area.

Hidden or unknown utility structures may be encountered during the work. It is the Contractor's responsibility to
inform the respective utility owner(s) of such findings. In such instances, the City may direct the Contractor to adjust
the structure(s) to grade. This work will be paid as "Adjust Structure Covers" and/or "Additional Depth Structure
Adjustment/Repair" as applicable. '

Covers shall be adjusted after the leveling, and/or patching course has been placed, unless otherwise authorized or
directed by the Engineer.

All structure covers shall be adjusted such that their finished surface elevation is within Ys-inch of the finished surface
“sections, grades, slopes, and elevations, as shown on the Plans, and as directed by the Engineer. The work shall be

verified by the use of a 10-foot straight-edge placed parallel with the pavement centerline. Structures not meeting the

Y4-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's expense.

All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT HE, 8.4-sack
concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches below the top flange of the
adjusted casting. This work shall be included in the respective items of work, and will not be paid for separately.

Reconstruct Structure
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This item is the complete reconstruction of a catch basin, inlet, double inlet, or manbhole structure of any depth and
diameter, from the lowest pipe invert to the top of the structure. It shall include the salvaging/transporting of castings
to the City yard, and the backfilling of the structure with Class Il sand compacted to 95% of its maximum unit weight
as determined by the AASHTO T-180 test, all as directed by the Engineer.

Furnishing and installing 12-inch C-76 CL IV R.C.P. or 12-inch C-700 ES V.C.P. is not included in this item, but will
be measured and paid for separately at the unit price for the Contract item "12-inch C-76 CL. IVR.C.P."

Adjust Structure Cover

This item includes the final adjustment of castings of any type (including drop inlets) to their respective finished
elevations, up or down a maximum of 15inches.

The Contractor is responsible to coordinate and arrange for the adjustment of all non-City utility manholes and valves
(Edison, Gas, Cable, Ameritech, etc.) during this project. The Contractor will not be given any additional
compensation for delays due to other utilities work. The work of coordinating with other utilities shall be paid for
under the Contract Item "General Conditions."

Adjust Monument Box or Gate Valve Box

This item includes the final adjustment of existing or new covers up or down a maximum of 15inches and to their
finished elevations. This also includes the replacement of the top half of the water valve boxes and monument boxes
(furnished by the City) where required, and shall be included in this item of work.

Additional Depth Structure Adjustment/Repair

Where the required adjustment on a structure is more than 15 inches from the existing elevation, the amount of the
adjustment in excess of the first 15 inches shall be measured as additional depth by the vertical foot or fraction thereof.
This shall also cover the repair of manholes and structures where less than the substantial rebuilding of the structure, as
determined by the Engineer, is required.

Lower Structure Cover, and Lower Monument Box or Gate Valve Box
The Contractor shall remove and lower structure covers, monument boxes and gate valve boxes prior to the milling
and pulverizing operations, and as directed by the Engineer.

Prior to the milling and pulverizing operations, the Project Supervisor shall coordinate and schedule the work of any
independent survey crews which may be retained by the City to witness and reset existing and new
geographic/benchmark monuments. Failure to have existing monuments witnessed and reset may result in delays to
the Contractor's work. Costs for such delays will be the Contractor's sole responsibility.

After removing a structure's casting, the Contractor shall cover the structure's opening with a steel plate, in accordance
with the details shown on the Plans. Plates shall be properly and carefully placed such that there is no slippage or
shifting due to traffic or construction machinery movements. It is the Contractor's responsibility to prevent
construction debris from infiltrating into the structure. The Contractor shall cover the plate with either 21AA gravel or
HMA pavement millings, and then place a 4-inch minimum thickness HMA patch up to the adjacent surface elevation.
The furnishing and placement of 21AA gravel, HMA pavement millings, and HMA patching material will not be paid
for separately, but is included in these items of work.

Steel plates shall be sufficiently strong and thick enough to carry the traffic and construction equipment with no
deflection, and shall be secured in place (pegged) as shown on the Plans, in order to prevent their shifting/moving.

Structures shall be thoroughly cleaned of any and all debris prior to placing steel plates. The Contractor shall
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coordinate and schedule an inspection by the Engineer, after the cleaning and prior to the plating, of all structures.

After the completion of HMA leveling course, the Contractor shall excavate and remove the steel plates, and shall
immediately thereafter install and adjust the new/reused steel casting to finished elevations.

Steel plates are the property of the Contractor and shall be removed by the Contractor upon completion of the work.

If the Contractor anticipates a time period of five days or more between lowering and adjusting of casting(s), then the
cover(s) shall be removed from the site and stored by the Contractor, until the expected adjustment time.

Point Structure
This item consists of pointing structures where shown on the Plans and as directed by the Engineer.
MEASUREMENT AND PAYMENT

Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included in the
appropriate items of work.

Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the
bid prices for these items of work.

Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract
(Pay) Items:

PAY ITEM PAY UNIT
Reconstruct Structure Each
Additional Depth Structure Adjustment and Repair Vertical Foot
Temp Lowering Existing Structure Each

Temp Lowering Existing Box Each

Adjust Structure Cover Each

Adjust Monument Box Each

Adjust Gate Valve Box Each

Point Existing Structure Each

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #249 — STRUCTURE COVERS

DESCRIPTION

This work shall consist of replacing and furnishing structure covers and castings for structures, gate wells and inlet
structures as shown on the Plans and as directed by the Engineer, in accordance with Section 403 of the 2012 edition of
the MDOT Standard Specifications for Construction, and the City Standard Specifications, except as specified herein.
MATERIALS

Materials shall meet the requirements of sections 701, 702, and 908 of the 2012 MDOT Standard Specifications,
except that concrete shall be MDOT HE, 8.4-sack per Section 601.

All covers and/or castings shall conform to the model(s) specified, as follows:

Type of MDOT NEENAH No. EJIW No.
Casting Designation (Weight, Lbs) (Weight, Lbs)
Flat Inlet D 5000/Type M2
Structure Cover - Sinusoidal Grate
(275 1bs.)
Manhole Flange B R-1642 w/ 1040 w/
and Cover Type C cover Type A cover
Type D cover Type M1
(380 1bs.) (300 1bs.)
Curb Inlet or K R-3249F 7045
Catch Basin (410 1bs.) (500 1bs.)

All storm sewer covers shall have the lettering “DUMP NO WASTE!” and a fish image. All other covers shall have
"SEWER" or "W" cast in the surface, whichever is applicable.

Frames and covers shall have machined bearing surfaces. Covers shall have two, 1-inch vent holes located opposite
each other and 6-inches from the edge.

Castings and covers for monument and water-valve boxes will be provided by the City. The Contractor shall transport
these new castings and covers to the site from the City Utilities Department yard at 4251 Stone School Road (Wheeler
Center).

CONSTRUCTION METHODS

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of the
Engineer. The Contractor shall not store materials or equipment, including metal castings and steel plates, on any lawn
area.

The Contractor shall deliver all salvaged covers and castings to the Wheeler Center within two days of their removal.
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MEASUREMENT AND PAYMENT

Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract
(Pay) Items:

PAY ITEM PAY UNIT
Structure Cover Pounds

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included in the
appropriate items of work.
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DETAILED SPECIFICATION
FOR
ITEM # 251 — FIRE HYDRANT ASSEMBLY ABANDONMENT

DESCRIPTION

This work shall include abandoning and removing fire hydrant assemblies as required by the Plans. All work shall be
done in accordance with the City of Ann Arbor Public Services Department Standard Specifications, and as directed by
the Engineer.

CONSTRUCTION METHODS

The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications.

In locations as shown on the Plans or where abandoned fire hydrants are within 2.5 feet of the proposed subgrade the
resulting hole or trench shall be backfilled with Class II Sand, in maximum lifts of 12 inches, and be compacted to
95% of its modified proctor value, if located within the influence paved surfaces or structures. Otherwise, backfill
shall be Engineer approved native material, compacted to 90% of its modified proctor value, in lifts of 12 inches or
less, unless otherwise noted on the plans.

Abandoned (salvaged) fire hydrant assemblies shall be delivered to the City of Ann Arbor Field Services Unit at the
Wheeler Service Center located at 4251 Stone School Road. As directed by the Engineer and within two days of their
removal, the Contractor shall either deliver the existing structure covers and valve boxes to the City’s yard at 4251
Stone School Road or dispose of them at his/her sole expense.

MEASUREMENT AND PAYMENT

The unit price for the pay item "Fire Hydrant Assembly Abandonment," includes all labor, material and equipment
costs associated with the complete removal of the existing fire hydrant assembly, as specified herein, including but not
limited to, excavation MDOT CL II Backfill and compaction; pipe cutting; thrust block removal; pipe plug; thrust
block; salvaging of fire hydrant, valve and valve box; and delivery of fire hydrant, valve and valve box to the City's
yard, located at 4251 Stone School Road.

PAY ITEM PAY UNIT
Fire Hydrant Assembly Abandonment Each

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #252 - SEWER BULKHEAD, 4-INCH THROUGH 18-INCH DIAMETER

DESCRIPTION AND MATERIALS

This work shall consist of constructing sewer bulkheads, as specified herein, as shown on the Plans, and as directed by
the Engineer.

Materials shall meet the requirements of the City of Ann Arbor Standard Specifications.

CONSTRUCTION METHODS

The Contractor shall install Sewer Bulkheads, as shown on the Plans, as detailed in the City Standard Specifications,
and as directed by the Engineer.

The Contractor shall remove and properly dispose of all excavated materials, removed storm sewer and debris, and
bulkhead or abandon existing pipe and structures, all as directed by the Engineer.

In areas where the road is to be reconstructed, the Contractor may elect to perform sewer work prior to the removal of
pavement and subgrade preparation. In such cases, the work associated with pavement removal, excavation, backfill,
and the temporary patching of the trench as necessary for traffic maintenance, will not be paid for separately, but shall
be included in these items of work. The Contractor shall place and compact Class II sand backfill in the trench up to
the elevation where the prepared base or subbase is to begin, or as directed by the Engineer.

MEASUREMENT AND PAYMENT

Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the
bid prices for these items of work.

The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Sewer Bulkhead, 4-Inch Through 18-Inch Diameter Each

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
. FOR
ITEM #254 - 6-INCH WRAPPED UNDERDRAIN

DESCRIPTION

This work shall consist of furnishing and installing 6-inch diameter geotextile-wrapped, perforated or slotted
underdrain pipe, using MDOT 2NS and MDOT 21AA, as directed by the Engineer, for all backfill material.

MATERIALS

The materials shall meet the requirements referenced in Section 404 of the 2012 edition of the MDOT Standard
Specifications, except as specified herein.

The Geotextile Filter Fabric for encasing the underdrain pipe shall be an approved material such as nylon,
polypropylene, fiberglass, or polyester, and shall be either woven, heat bonded, knitted, or of continuous fibers. The
geotextile shall completely cover and be secured to the pipe. In an un-stretched condition, knitted polyester fabrics
shall weigh at least 3.0 ounces per square yard, and all other geotextiles shall weigh at least 3.5 ounces per square yard.
The fabric shall be strong and tough and have a porosity such that the fabric will retain soil particles larger than 0.106
mm (no. 140 sieve) and shall pass aggregate particles finer than 0.025 mm. Geotextiles shall be stored and handled
carefully and in accordance with the both the manufacturer's recommendations and the Engineer’s direction, and shall
not be exposed to heat or direct sunlight. Torn or punctured geotextiles shall not be used.

CONSTRUCTION METHODS

Geotextile wrapped underdrain shall be installed as shown on the Plans or as directed by the Engineer, and in
accordance with Section 404 of the 2012 edition of the MDOT Standard Specifications, except as specified herein.

The installation of underdrain shall precede all other construction activities including but not limited to pavement
milling, pavement pulverization, pavement removal, pavement patching, and curb repair.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as
directed, and shall import, furnish, fill, place, grade, and compact MDOT 2NS fine aggregate, Class II granular, and
21AA coarse aggregate materials as needed to construct underdrain as specified on the Plans, and as directed by the
Engineer.

HMA pavement shall be cut full-depth, vertically straight, and horizontally straight, to the specified width by means of
saw, jackhammer or other cutting method(s) approved by the Engineer. The use of backhoe mounted wheel-type
pavement cutters may not be used on this project.

The trench shall be constructed to have a minimum width of 18-inches, and shall be typically excavated to a depth of
between 36 and 54 inches, or to the depth specified in the Plans or directed by the Engineer.

The underdrain shall be installed at the line, grade, and depth specified on the Plans or as directed by the Engineer.
The minimum percent grade shall be 0.5%, and the minimum cover from top-of-pipe to finished top-of-pavement
grade shall be 2-feet. The Contractor shall maintain line and grade by means of a laser. The Engineer will not provide
line, grade or staking.

Upgrade ends of the pipe shall be closed with suitable plugs to prevent entrance of trench backfill material. All
couplings, tees, plugs, and other fittings shall be manufactured and installed so as to prevent any infiltration of trench
backfill material.

The Contractor shall tap at least one end of the underdrain into a storm sewer structure, as directed by the Engineer.
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During the construction of underdrain runs, the Engineer may direct the Contractor to terminate or modify underdrain
construction due to conflicts with buried obstructions or if the minimum 2-foot cover cannot be maintained. There will
be no adjustment to the Contract Unit Price due to changes in quantity.

The first lift (bedding) of backfill shall be MDOT 2NS material to a maximum thickness of 3-inches. Subsequent lifts
shall be MDOT 2NS material to a maximum thickness of 12 inches. The final lift of backfill shall consist of a layer of
MDOT 21AA crushed limestone, and shall extend a minimum of 8 inches below the bottom of the adjacent pavement

elevation.
When compacted, the top of this final lift shall be at the same elevation as the adjacent pavement. All materials shall
be compacted as specified in the City Standard Specifications.

The Contractor shall place MDOT HMA mixtures (as specified elsewhere herein), in the locations and to the
elevations as directed by the Engineer. HMA pavement shall be placed with a maximum lift thickness of 2 inches, and
each lift shall be compacted to between 92 to 96 percent (or as determined acceptable by the engineer) of the
theoretical maximum density, as listed on the approved Job Mix Formula. The Contractor shall be paid for the HMA
patching materials separately, at the Contract Unit Price for Contract Pay Item, "HMA Patching."

Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be
stockpiled overnight on, or adjacent to, the site.

All structures, inlets and manholes shall be maintained free of accumulations of silt, debris, and other foreign matter
throughout construction, until the time of final acceptance.

MEASUREMENT AND PAYMENT

Connecting (tapping) underdrain(s) into drainage structure(s) will not be paid for separately, but shall be included in
‘the bid price for this item of work.

Pavement removal to construct underdrain will not be paid for separately, but shall be included in the bid price for this
item of work. Backfilling of the excavation to the top of the adjacent pavement will not be paid for separately, but
shall be included in the bid price for this item of work.

Underdrain will be measured in-place by length in lineal feet.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
6-Inch Wrapped Underdrain Lineal Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #255 - 4” or 6” LEAD REMOVE AND REPLACE IN TRENCH

DESCRIPTION

This work shall consist of removing and replacing existing lead in new utility trenches. Work includes
cutting lead, carefully removing, replacing with SDR 35 PVC pipe and fittings along with fernco
connections. All materials need to accomplish this work is included in this pay item. All work shall be
done in accordance with the City of Ann Arbor Public Services Department Standard Specifications, and
as directed by the Engineer.

CONSTRUCTION METHODS

The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications.

Sewer leads are private and no official City records are kept. Contractor to carefully excavate leads, not
dig through lead but to saw cut out of way. Lead to be kept clean, have positive fall, and replaced as soon
as possible. Trench must be carefully backfilled to prevent damage. Any defects in repair contractor will
excavate and make repair at contractor’s expense.

MEASUREMENT AND PAYMENT

The unit price for the pay item "4” or 6” Lead Remove and Replace in Trench" includes all labor, material
and equipment costs associated with the complete installation of the sewer lead, as specified herein,
including but not limited to, excavation MDOT CL II backfill, compaction.

Payment shall include all labor, equipment, and materials necessary to remove and store the existing
sewer lead as directed by the Engineer.

The unit prices for this item of work shall include all labor, material, and equipment costs to perform all
the work specified in the Standard Specifications and as modified by this Detailed Specification.

PAY ITEM PAY UNIT

4” or 6” Lead Remove and Replace in Trench FT
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DETAILED SPECIFICATION
FOR
ITEM #261 - 21AA LIMESTONE - C.I.P.
ITEM #262 - AGGREGATE BASE COURSE, 21AA - C.LP.

DESCRIPTION

This work shail consist of constructing an aggregate subbase or base course on an existing aggregate surface, or on a
prepared subgrade in accordance with Sections 301, 302 and 307 of the 2012 edition of the MDOT Standard

Specifications for Construction, except as specified herein.

MATERIAL

The materials used for this work shall be MDOT 21AA and Class II granular material meeting the requirements of the
City of Ann Arbor Standard Specifications. Material for aggregate shoulders shall be MDOT 22A.

CONSTRUCTION METHOD

Sand or aggregate courses shall not be placed if, in the opinion of the Engineer, there are any indications that they may
become frozen before their specified densities are obtained.

Sand or aggregate courses shall not be placed on a frozen base, subbase or subgrade.

The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may cause, in the opinion of
the Engineer, damage to the grade. The Contractor shall conduct his/her operation(s), and provide all necessary
equipment, to insure the satisfactory completion of the work without damaging the grade. This includes the
transporting, stockpiling, rehandling, and movement of materials over additional distances, in lieu of driving on an
unprotected, or partially unprotected, grade.

The Contractor is solely responsible for the maintenance and protection of the grade. Further, any damage to the grade
which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or his/her subcontractors' or
suppliers' operation(s), shall be repaired by the Contractor at the Contractor's expense. This includes any additional
earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the Contractor's maintenance
and protection of the grade.

The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and grades as specified on the
Plans and as directed by the Engineer. This may include regrading the subbase to provide different crown grades than
those existing prior to the construction.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed
by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as
necessary, and as directed by the Engineer, for this work. Use of each specific piece of equipment is subject to the
approval of the Engineer.

The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained condition at all times.

Sand and aggregate courses shall be placed in uniform layers such that when compacted, they have the thicknesses
shown on the Plans, or as directed by the Engineer. The loose measure of any layer shall not be more than 9-inches
nor less than 4-inches.

Sand subbase and aggregate base courses shall be compacted to not less than 98% of their respective maximum unit
weights, as determined by the AASHTO T-180 test.
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All granular materials shall be deposited from trucks or through a spreader in a manner that will minimize segregation
of material.

Manholes, valve boxes, inlet structures and curbs shall be protected from damage. Manholes & inlet structures shall
be continuously cleaned of construction debris and properly covered at all times during the construction. Upon
completion of each days work, manholes, water valve boxes, inlets and catch basins shall be thoroughly cleaned of all
extraneous material.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

Where granular materials are used as base, as subbase, or as fill for excavations in Machine Grading areas, item of
work "Aggregate Base Course 21AA -C.L.P." shall be measured and paid accordingly.

Where granular materials are used as fill for undercuts at locations other than Machine Grading areas, item of work
"21AA Limestone - C.I.P." shall be measured and paid accordingly.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
21AA Limestone - C.L.P. Cubic Yard
Aggregate Base Course 21AA - C.L.P. Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #270 — NO PARKING SIGN
ITEM #271 - SIGN, PORTABLE CHANGEABLE MESSAGE, FURNISH AND OPERATE
ITEM #272 — PLASTIC DRUM - LIGHTED - FURNISH & OPERATE
ITEM #273 — BARRICADE TYPE III - LIGHTED - FURNISH AND OPERATE
ITEM #274 - TEMPORARY SIGN - TYPE B

DESCRIPTION

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with Sections
103.05, 103.06, and 812, of the 2012 MDOT Standard Specifications for Construction; Part 6 of the Michigan Manual
of Uniform Traffic Control Devices, Latest Revised Edition (MMUTCD); and the City Standard Specifications, except
as modified herein.

MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS

General

Materials and equipment shall meet the requirements specified in the above-designated sections of the MDOT
Standard Specifications.

The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and keep all
intersections open to traffic at all times, unless specifically authorized in writing by the Engineer.

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas. Patch areas
which extend more than halfway across the roadway shall be removed and replaced so as to provide a minimum of half
the pavement width at all times for maintaining traffic.

The Contractor shall keep all driveways open at all times, unless specifically authorized in writiﬁg by the Engineer.

The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian traffic while
performing sidewalk and driveway repair, Type 1 barricades shall be placed by the Contractor, as directed by the
Engineer. "Sidewalk Closed" and/or "Cross Here" signs shall be placed, by the Contractor, when directed by the

Engineer.

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic
maintenance items. The Contractor shall replace missing traffic control devices immediately, at no additional cost to

the City.

All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, and
maintained by the Contractor. Existing City owned signs which are damaged by the Contractor during the work will
be repaired by the City at the Contractor's expense.

A lane-closure permit shall be obtained by the Contractor from the City Transportation Division, at least 48 hours in
advance of any proposed lane or street closing.

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified on the
lane-closure permit. No equipment will be allowed in the street before or after these hours. Local streets may only be
closed to through traffic (local access only) with written authorization of the Engineer. Work must be completed each
day such that all streets are re-opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized
in writing by the Engineer. All major changes in traffic control shall be made either between 9:30 a.m. and 3:30 p.m.,
or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with rush-hour traffic. All traffic controls must
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be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m.

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the Engineer.

Parking violation citations issued to the Contractor, subcontractor and material suppliers, includihg their employees,
shall be enforced under appropriate City Code.

The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer. When traffic
control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors or material
suppliers, the traffic control devices shall be replaced at the Contractor's expense.

Lighted Plastic Drums; III Barricades: Type B Temporary Signs

The Contractor shall furnish and operate these items as directed by the Engineer.

Type III Barricades shall have standard orange-and-white stripes on both sides of the barricade.

Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the general public in
accordance with the current MMUTCD.

"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the Engineer, prior to
the start of work, regardless of the nature, magnitude or duration of the work.

No-Parking Signs and Posts

Prior to the commencement of any construction activity, the Contractor shall place No-Parking signs as directed by the
Engineer. The Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for Work Related
Purposes” from the City of Ann Arbor Project Management Services Unit. This permit shall be obtained a minimum
of 5 days prior to the posting of No-Parking signs.

The City will furnish No-Parking signs to the Contractor at no cost. The Contractor shall furnish the signposts and
shall securely bolt the signs to the signposts as directed by the Engineer. The Contractor shall install the signposts at
least 2-feet deep into the ground, and there shall be a minimum 6-feet and maximum 7-feet clearance maintained
between the bottom of the sign and the ground. The signs shall be placed at 75-foot intervals (or as necessary) to
eliminate parking in the construction area.

The installation of No-Parking signs shall be in accordance with the permit. No—Parking signs shall be installed by the
Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-work/enforcement date.

No-Parking signs shall be returned to the City at the completion of the work. The cost of unreturned signs will be back
charged to the Contractor.

No-Parking signs shall be covered by the Contractor, thereby allowing on-street parking, until between 48 and 36
hours prior to the start of the work. No-Parking signs shall be covered by the Contractor whenever there is no work
being performed for a period of time longer than 72 hours.
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MEASUREMENT AND PAYMENT

General

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic
maintenance items. The Contractor shall replace missing traffic control devices immediately, at no additional cost to

the City.

Costs for transporting barricades and other traffic control devices shall be included in the bid prices for the individual
items of work.

Barricade Type III - Lighted - Furnish and Operate

Payment for furnishing and operating lighted Type 1II barricades shall be for the maximum quantity in-place at any
one time during the work of the entire project (all streets).

Temporary Sign - Type B

Payment for Type B signs shall be for the maximum quantity used on each street.

Plastic Drum - Lighted — Furnish and Operate

There will be a one-time payment for each street for the maximum number of lighted drums in-place (operated) at any
one time, as directed by the Engineer.

No-Parking Signs

No-Parking Signs will be measured as the maximum number installed on each street at any one time. The unit price
includes the removal and return of No-Parking signs to the City upon completion of the project. The Contractor shall
be backcharged for the replacement costs for damaged or unreturned signs.

Portable Changeable Message Signs

Measurement for furnishing and operating Portable Changeable Message Signs will be for the maximum quantity in-
place at any one time during the work of the entire project (all streets).

The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Plastic Drum - Lighted - Furnish& Operate Each
Barricade Type III - Lighted - Furnish and Operate Each
Temporary Sign, Type B Square Foot
No-Parking Sign Each
Sign, Portable Changeable Message, Furnish and Operate Each
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DETAILED SPECIFICATION
FOR
ITEM # 280 - HANDHOLE ASSEMBLEY 12 INCH X 18 INCH
ITEM # 281 - HANDHOLE ASSEMBLEY 17 INCH X 30 INCH
ITEM # 282 - HANDHOLE ASSEMBLEY 24 INCH X 36 INCH

DESCRIPTION

This work shall consist of furnishing and installing traffic signal handholes and communication handhole assemblies at
the locations shown in the Plans, or as directed by the Engineer. All work shall be completed in accordance with the
current National Electric Code (NEC), Section 819 of the Michigan Department of Transportation 2012 Standard
Specifications for Construction, except as specified herein.

MATERIALS
All materials shall be new and meet the requirements of the current IEEE, NEMA, ANSI Standards as applicable, and
as specified herein.

The Contractor shall submit product data sheets for all handholes, covers and other parts for Engineer approval prior to
ordering materials. The manufacturer “Quazite Composolite," referenced below, is located in Lenoir City, Tennessee.

12 inch x 18 inch handhole assemblies shall consist of "Quazite Composolite" box. The box shall be #PG1118BA12.
The cover shall be, #°G1118HA41, a locking heavy-duty bolt-down type with a logo that reads “Street Lighting.” The
total depth of the handhole shall be 12 inches.

17 inch x 30 inch handhole assemblies shall consist of two, stacked "Quazite Composolite” boxes. The lower box shall
be #PG1730BB18. The upper box shall be #PG1730BA18. The cover shall be, #7G1730HA46, a locking heavy-duty
bolt-down type with a logo that reads “Traffic Signal.” The total depth of the handhole shall be 36 inches.

24 inch x 36 inch handhole assemblies shall consist of "Quazite Composolite" box. The box shall be #PG2436BA24.
The cover shall be, # PG2436HA 12, a locking heavy-duty bolt-down type with a logo that reads “Street Lighting.” The
total depth of the handhole shall be 24 inches.

Provide Granular Material, Class II as detailed elsewhere in these contract documents.

CONSTRUCTION

Handholes shall be placed at all junctions of traffic signal or electrical conduit, and as shown on the plans. Maximum

distance between any two handholes shall be as shown on the Plans, but in no case shall exceed 500 feet.

Place foundation material consisting of 4 inches of MDOT Class II sand compacted to 95% of its maximum unit
weight.

Set the handhole or stacked units to the proper depth and elevation.

Connect handholes to new and existing conduits, whether shown on the plans or not. All conduits shall be connected
to the handholes in accordance with the latest revision of Article 346 of the National Electrical Code (NEC).

Backfill around the perimeter of the handhole with MDOT Class II material compacted to 95% of its maximum unit
weight.
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MEASUREMENT AND PAYMENT

The completed work shall be paid for at the contract unit price for the following contract items (pay items):

PAY ITEM PAY UNIT

Handhole Assembly, 12 inch x 18 inch Each

Handhole Assembly, 17 inch x 30 inch Each

Handhole Assembly, 24 inch x 36 inch Each
Handhole Assembly, ___ inch x inch shall be paid for at their contract unit prices and shall include all labor,

equipment, and materials to complete the work as specified herein.
The pay item shall also include the excavation and disposal of materials, furnishing, installing and compacting MDOT

Class II sand, and all work related to connecting handholes to new and existing conduits, whether shown on the plans
or not.
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DETAILED SPECIFICATION
FOR
ITEM # 290 - MULCH BLANKET, MODIFIED

DESCRIPTION

This work shall consist of furnishing material, installing per manufacturer’s recommendations, and maintaining
blankets until vegetation is fully established. All work shall be in accordance with Section 816 of the Michigan
Department of Transportation (MDOT) 2012 Standard Specifications for Construction, except as herein provided:

MATERIALS
The erosion control blanket shall be composed of coconut fiber and shall have the following properties:

Matrix - 100% coconut fiber. (0.50 Ibs/syd)

Netting - Top-Leno woven 100% biodegradable organic jute fiber (9.30 Ibs/1000sft) approximate
weight. Bottom — 100% biodegradable organic jute fiber (7.71bs/1000sft) approximate weight.

Thread — Biodegradable.

Physical Specifications
Width +/- 5% 6.671t.
Length +/- 5% 108 ft.
Weight +/- 52.22 1bs.
Area 80 syd.
Stitch Spacing for all rolls = 1.50 inches.

Erosion control blanket shall be manufactured with a colored line or thread along outer edges to ensure proper material
overlapping. Manufacturer’s recommended fastening pattern must be clearly marked on blanket to insure proper
anchorage to soil.

Biodegradable fasteners supplied by manufacturer based on type of installation required. Stakes shall be of sound
wood. Stake approximately one (1) stake per one (1) square foot.

Installation instructions must be supplied with each delivery of erosion control blankets.

SUBMITTALS
The CONTRACTOR shall submit to the ENGINEER a sample of the Erosion Control Blanket

MEASUREMENT AND PAYMENT
The completed work as described will be measured and paid for at the contract unit prices using the following contract
items (pay items).

PAY ITEM PAY UNIT
Muich Blanket, Modified Square Yard

Mulch Blanket, Modified will be measured in place respectively by the unit square yard and paid for respectively at
the contract unit price per square yard, which price shall be payment in full for all labor, materials and equipment
needed to accomplish these items of work. Overlap is not paid for but included in installation. Also included in the unit
price is the work of maintaining the blanket as required by the Engineer until area fully established.
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DETAILED SPECIFICATION
FOR
ITEM # 291 - REMOVE AND REPLACE BRICK PAVERS, ANY TYPE
ITEM # 292 - REMOVE BRICK PAVERS, ANY TYPE :

DESCRIPTION

This work shall consist of removing, stockpiling and reinstalling sidewalk pavers, furnishing and installing sand base,
concrete base, fine aggregate leveling bed, fine aggregate joint filler, and any additional brick pavers as shown on the
Plans, as shown in this Detailed Specification, and as directed by the Engineer.

MATERIALS

Aggregate base, where required, shall consist of MDOT 21AA Limestone in accordance with Section 902 of the 2012
MDOT Standard Specifications for Construction.

Sand base, where required, shall consist of Class II granular material in accordance with Section 902 of the 2012
MDOT Standard Specifications for Construction.

Concrete base, where required, shall be constructed of Class A Portland cement concrete.

Fine aggregate leveling bed shall consist of a 3:1 mix of MDOT 2NS (3 parts) and Type N mortar (1 part). Fine
aggregate joint filler shall consist of MDOT 2MS.

Any additional brick pavers required shall match the existing brick in the areas adjoining the removal/replacement
limits.

CONSTRUCTION METHODS

The Contractor shall remove and salvage existing pavers, remove any existing mortar or bituminous setting bed and
concrete base, to the limits specified by the Engineer, down to the existing aggregate base. Where an existing base is
not present, the subbase shall be removed to a sufficient depth for construction of the proposed section as shown on the
attached detail, or as directed by the Engineer. Salvaged pavers shall be stored on-site in an area approved by the
Engineer until they are ready to be replaced.

The Contractor shall reshape, regrade, and recompact the existing base materials, and shall construct the base to match
the existing adjacent elevations.

Fine aggregate and mortar shall be uniformly blended to create the leveling bed mix. Leveling bed is to be placed on
aggregate base or existing concrete base to the depth shown on the Plans. Control bars and/or guides shall be used to
screed the fine aggregate leveling bed.

Brick installation is to match the pattern of the existing adjacent brickwork. String lines or other devices are to be used
as needed to insure straight joint lines and final surface elevations. Paving units are to be butted tight to adjacent
concrete paving and to each other. Newly laid pavers are to be protected at all times by plywood panels on which
workers stand. A minimum of three (3) passes of a plate vibrator (min. 5,000 lbs compaction force) shall be made to
set paving units in leveling course prior to filling joints. Pavers should be protected from chipping and cracking during
compaction.

Fine aggregate joint filler shall be spread over paver surface and broomed into joints, and misted lightly with water to
settle sand into joints. Allow to surface dry and repeat process until joints are filled completely. Remove excess sand
upon completion.

The Contractor shall take any necessary precautions to prevent damage to pavers during removal and replacement. The
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Contractor is not entitled to any additional compensation for such replacement of damaged pavers.

MEASUREMENT AND PAYMENT

Completed work as measured for this item of work will be paid for at Contract Unit Price for the following Contract
Pay Item:

PAY ITEM PAY UNIT
Remove and Replace Brick Pavers, Any Type Square Foot
Remove Brick Pavers, Any Type Square Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR

ITEM # 293 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE ONLY
ITEM # 294 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE BIKE ARROW
ITEM # 295 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE BIKE SYMBOL
ITEM # 296 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE LEFT ARROW
ITEM # 297 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE RIGHT ARROW
ITEM # 298 - PAVT. MRKG. OVERLAY COLD PLASTIC WHITE BIKE SHARROW
ITEM # 299 — PAVT. MRKG. OVERLAY COLD PLASTIC WHITE THRU ARROW

DESCRIPTION

This work consists of providing and placing permanent pavement markings in accordance with the Michigan Manual
on Uniform Traffic Control Devices. Provide markings, legends, symbols, spacing, and dimensions that conform to
the plans,.the City of Ann Arbor Standard Specifications, 2012 Michigan Department of Transportation Standard
Specifications for Construction, and as specified herein.

Materials  Provide materials in accordance with Sections 811 and 920 of the 2012 Michigan Department of
Transportation Standard Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer for
required materials and supplies. Dispose of unused material and containers in accordance with the Federal Resource
Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, Part 111 Hazardous Waste Management.
Provide samples of permanent pavement marking materials upon request.

Thermoplastic materials provided shall be in accordance with Section 920 Sprayable Thermoplastic Pavement
Marking Material

CONSTRUCTION METHODS

The preparation and placement of permanent pavement markings shall conform to Section 811 of the 2012 MDOT
Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, the plans, and as specified
herein.

All permanent markings are to be recessed in accordance with Detailed Specifications included in the contract
documents.

MEASUREMENT AND PAYMENT

The measurement and payment for thermoplastic pavement markings shall be in accordance with Section 811.04 of
the 2012 MDOT Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, the plans,
and as specified herein.

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Sections 811 and 920 of the 2012 MDOT Standard Specifications and as modified by this Detailed
Specification.

The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Pavt Mrkg Overlay Cold Plastic White Only Each
Pavt Mrkg Overlay Cold Plastic White Bike Arrow Each
Pavt Mrkg Overlay Cold Plastic White Bike Symbol Each
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Pavt Mrkg Overlay Cold Plastic White L Arrow Each

Pavt Mrkg Overlay Cold Plastic White R Arrow Each
Pavt Mrkg Overlay Cold Plastic White Bike Sharrow Each
Pavt Mrkg Overlay Cold Plastic White Thru Arrow Each

All work indicated herein shall be included in the unit prices for the above pay items and shall include all labor,
materials and equipment required to complete the work.
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DETAILED SPECIFICATION
FOR
COORDINATION AND COOPERATION WITH OTHERS
AND
WORK BY OTHERS

The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of the MDOT Standard
Specifications, “Cooperation by the Coniractor.”

The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units.

The Contractor is hereby notified that the City of Ann Arbor Field Services Unit may be installing traffic control
conduits, traffic signal sensors, and the like, at various locations.

No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will be made,
due to delays and/or the failure of others in the performance of their work, nor for delays due to the encountering of
existing utilities that are, or are not, shown on the Plans.

The following Utility Owners may have overhead and/or underground facilities located within the Right-of-Way:

The City of Ann Arbor

DTE - MichCon (Michigan Consolidated Gas Company)
DTE - Edison (Detroit Edison Company)

SBC - (Ameritech)

Comcast

MCI Communications

Sprint Communications

The University of Michigan

On all projects:
“3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171.

The Owners of public or private utilities which will not interfere with the completed project and which do not present a
hazard to the public or an extraordinary hazard to the Contractor's operations will not be required to move their
facilities on or from the street right-of-way.

Stoppages created solely by the operations of the utility companies which delay utility revisions on any portion of this
project may be considered as a basis of claim for an extension of time for project completion.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General
Conditions.”
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DETAILED SPECIFICATION
FOR
DISPOSING OF EXCAVATED MATERIAL

The Contractor shall dispose of, at the Contractor’s expense, all excavated material. Costs for this work will not be
paid for separately, but shall be included in the bid price of the Contract Item "General Conditions."

DETAILED SPECIFICATION
FOR
PROTECTION OF UTILITIES

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's expense.
Delays to the work due to utility repairs are the sole responsibility of the Contractor.

The Contractor shall keep construction debris out of utilities at all times. The Contractor shall be back charged an
amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris caused as a result of the
Contractor's (including subcontractors and suppliers) work. ’

The Contractor is solely responsible for any damages to the utilities or abutting properties due to construction debris.

Certain sanitary and storm sewers within the influence of construction may have been cleaned and videotaped prior to
construction. The City may also choose to videotape utility line(s) during or after the work of this Contract to inspect
them for damages and/or construction debris. If such inspection shows damage and/or debris, then all costs of such
inspection, cleaning, repairs, etc, shall be the Contractor's sole responsibility. If such inspection is negative, the City
will be responsible for the costs of such inspection.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
FOR
SOIL EROSION CONTROL

The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, including
but not limited to, fabric filters at all drainage structures, all in accordance with all applicable City (and other
governmental agencies) codes and standards, as directed by the Engineer, as detailed in the Standard Specifications,
and as shown on the Plans.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."
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DETAILED SPECIFICATION
FOR
VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT

The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning and utility
structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, as and when directed by the Engineer
for dust control, for dirt/debris control, and for street cleaning immediately prior to, and for street and utility structure
cleaning after any and all paving. The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris
from the pavement and from utility structures in and adjacent to the construction area.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
. FOR
PARKING METER COVERS (METER BAGS)

A portion of the proposed work or staging area may be along streets which contain parking meters for on-street
parking. The Contractor shall coordinate directly with Republic Parking, telephone (734) 761-7235 for the rental of
a sufficient number of Parking Meter Covers (Meter Bags), which, when properly installed by the Contractor in a
timely manner, will prohibit parking at metered parking spaces.

Meter Bags must be installed a minimum of 24-hours prior to the desired time of enforcement. Written documentation
and/or visual inspection by City personnel may be required to adequately verify this requirement.

The Parking Enforcement Office will be unable to enforce the desired “No-Parking Zone” unless the Contractor
installs the Meter Bags in a proper and timely manner.

The Contractor has the sole responsibility for Meter Bag rentals, placement, and maintenance. Delays due to on-street
parking shall not be cause for any extra payments to the Contractor.

Information regarding the rental of Meter Bags, and the temporary prohibition of on-street parking, is available from

Republic Parking, telephone (734) 761-7233.

Any unpaid City services/material charges commissioned by the Contractor, his/her subcontractors or agents shall be
deducted from the payments due the Contractor for the completed work.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General
Conditions.”

DETAILED SPECIFICATION
FOR
SITE CLEAN-UP

Immediately after completion of construction on each street, the Contractor shall clean the entire area within the
influence of construction, including but not limited to all pavement, sidewalks, lawn areas, and underground utility
structures, of all materials which may have accumulated prior to or during the construction.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."
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DETAILED SPECIFICATION
FOR
MATERIALS AND SUPPLIES CERTIFICATIONS

The following materials and supplies shall be certified by the manufacturer or supplier as having been tested for
compliance with the Specifications:

HMA materials

Hot-poured Joint Sealants

Cements, coatings, admixtures and curing materials
Sands and Aggregates

Steel and Fabricated metal

Portland Cement Concrete Mixtures

Reinforcing Steel for Concrete

Reinforcing Fibers for Concrete

Pre-cast Concrete products

Sanitary Sewer Pipe

Storm Sewer Pipe

Water Main Pipe

Corrugated Metal Pipe

High Density Polyethylene Pipe

Timber for retaining walls

Modular Concrete Block for retaining walls

Edge Drain and Underdrain Pipe

Geotextile Filter Fabric and Stabilization Fabric/Grids

The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three business
days prior to any scheduled delivery, installation, and/or construction of same.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
FOR
CONTRACT DRAWINGS/PLANS

The Contractor shall carefully check and review all Drawings/Plans and advise the Engineer of any errors or omissions
discovered. The Drawings/Plans may be supplemented by such additional Drawings/Plans and sketches as may be
necessary or desirable as the work progresses. The Contractor shall perform all work shown on any additional or
supplemental Drawings/Plans issued by the Engineer.

DETAILED SPECIFICATION
FOR EXISTING
SOIL BORING AND PAVEMENT SECTION DATA

Data pertaining to existing soil borings and pavement sections which may be included in these Contract Documents are
provided to help the Engineer and Contractor determine the soil conditions existing within the construction area. The
City in no way guarantees existing conditions to be the same as shown in the data. The Contractor is solely
responsible for any and all conclusions he/she may draw from the data.

DETAILED SPECIFICATION
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FOR
WORKING IN THE RAIN

The Contractor shall not work in the rain unless authorized in writing by the Engineer.
The Engineer may delay or stop the work due to threatening weather conditions.
The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.

The Contractor is solely responsible for repairing all damages to the work and to the site, including road
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the rain.

DETAILED SPECIFICATION
FOR
WORKING IN THE DARK

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for night work is
provided as detailed elsewhere in this contract.

The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in the
Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate daylight is
present to either properly perform or inspect the work.

The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages are
directed by the Engineer for darkness and/or inadequate remaining daylight reasons.

The Contractor is solely responsible for repairing all damages to the work and to the site, including road
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the dark.

DETAILED SPECIFICATION
FOR
QUANTITIES AND UNIT PRICES

Quantities as given are approximate and are estimated for bidding purposes. Quantities are not guaranteed and may
vary by any amount. While it is the City's intent to complete the project substantially as drawn and specified herein,
quantities may be changed or reduced to zero for cost savings or other reasons. The City reserves the right to
change the quantities, delete streets, or add streets, and no adjustment in unit price will be made for any change
in any quantity.

S:\Project Management\General\2015-025 Observatory Street Improvements\12 - Contract Specifications\DETAILED SPECIFICATION.docx DS-61



DETAILED SPECIFICATION
FOR
GENERAL CONSTRUCTION NOTES

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be
considered part of each Plan sheet or Detailed Information Sheet.

1.

2.

All work shall conform to latest revision of the City Standard Specifications.

The Contractor shall maintain access to all drives throughout the course of construction.
Drives shall never be closed during non-working hours, unless otherwise authorized in
writing by the Engineer.

The Contractor shall completely restore all existing site features to better than, or equal
to, their existing condition. ‘

The Contractor shall be aware that there are above-ground and below-ground utilities
existing in and on these streets which include, but are not limited to: gas mains and
service leads; water mains and service leads; storm sewer mains and service leads;
sanitary sewer mains and service leads; telephone poles, wires, cables and conduits;
electrical poles, wires, cables and conduits; cable television wires, cables and conduits,
and other various utilities. The Contractor shall conduct all of its work so as not to
damage or alter in any way, any existing utility, except where specified on the Plans or
where directed by the Engineer. The City has videotaped and cleaned all sanitary and
storm sewers, including storm sewer inlet leads, and has found all of these facilities to be
in good condition, with the exception of those shown on the Plans for repairs or
replacement.

The Contractor is solely responsible for any delays, damages, costs and/or charges
incurred due to and/or by reason of any utility, structure, feature and/or site condition,
whether shown on the Plans or not, and the Contractor shall repair and/or replace, at its
sole expense, to as good or better condition, any and all utilities, structures, features
and/or site conditions which are impacted by reason of the work, or injured by its
operations, or injured during the operations of its subcontractors or suppliers.

No extra payments or adjustments to unit prices will be made for damages, delays, costs

and/or charges due to existing utilities, structures, features and/or site conditions not
shown or being incorrectly shown or represented on the Plans.
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DETAILED SPECIFICATION
FOR
WATER MAIN INSTALLATION AND TESTING

DESCRIPTION

This Detailed Specification is intended to supplement the current City of Ann Arbor Standard
Specifications for Construction with regard to water main installation and hydrologic and bacteriologic
testing. It is also intended to establish minimum requirements for the work that the Contractor is
responsible to follow.

CONSTRUCTION METHODS

During the delivery, handling, installation, and testing of the water main, the Contractor shall comply
with the following requirements:

1.

Keep all pipe clean and neatly stacked a minimum of six-inches off of the ground at all times.
Ends of pipe shall be covered to prevent entry of dust, dirt, small animals, and any other
objectionable matter at all times. During installation of the water main and all appurtenances no
dirt, soil, or non-potable water shall be allowed to enter the pipe. If dirt, soil, or non-potable
water does enter the pipe, the Contractor shall completely remove it prior to installing the next
segment of pipe. Segments of pipe that are have visible signs of contamination including, but not
limited to; soil, dirt, mud, oil, grease, solvents, animal droppings, etc. shall have all visible traces
of the offending substance completely removed by the Contractor in a manner acceptable to the
Engineer. Sections of pipe or fittings that have been marked by the Engineer for cleaning shall
not be approved for installation until such time as the Engineer has again approved them for use
on the project. Acceptable methods of cleaning include flushing and/or power washing,
compressed air, or other methods that the Engineer may approve. Approval by the Engineer of a
cleaning method shall not be construed by the Contractor to include acceptance of the water main
for the purposes of placing it into service. Water main pipe and fittings that have been placed
shall remain covered on the advancing end until the next segment of pipe is connected. The
Contractor may uncover no more than three segments of pipe in advance of placement. Water
main pipe and fittings that have been laid out further in advance of the installation operation must
remain covered.

Gasket lubricant shall only be applied immediately before connection to the next segment of pipe.
Pipe with lubricant applied shall not come in contact with the ground. If the lubricated portion of
the pipe end contacts the ground, it shall be thoroughly cleaned to the satisfaction of the Engineer,
prior to its installation.

All water main shall be swabbed in accordance with the requirements of Section 3H, Flushing
and Swabbing, of the current edition of the City of Ann Arbor Public Services Department
Standards. During swabbing of the water main, the swab shall be flushed through the pipe in
accordance with the manufacturer’s recommendations and in a manner that is acceptable to the
Engineer. The Contractor shall submit the product data of the swab from the manufacturer, for
review and approval by the Engineer, at or before the pre-construction meeting.

Swabbing of the water main shall be followed immediately by flushing of the pipe so that any
disturbed particles are washed out before they can resettle. The pipe shall be flushed in
accordance with Section 3H, Flushing and Swabbing, of the current edition of the City of Ann
Arbor Public Services Department Standard Specifications. The pipe shall be flushed until the
water runs clear for a minimum of fifteen minutes or until two full pipe volumes have been
flushed (whichever is longer.) Flushing from the existing water main that is to be replaced shall
not be allowed.
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5. During the chlorination process, the proper level of chlorination must be achieved throughout the
entire length pipe. Chlorine levels shall be checked at intermediate locations as directed by the
Engineer and the Contractor shall add chlorine until such time as the required levels are achieved
at all points. The “plug method” of chlorinating the pipe shall not be allowed. The Contractor
shall chlorinate the proposed water main to a minimum residual concentration of 100 parts per
million with commercial liquid chlorine solution. The chlorine concentrate shall be a minimum of
10% chlorine (sodium hypochlorite) by volume. Solid chlorine “pellets” or powder shall not be
allowed. Any chlorine containing compound used on the project shall be approved by the
Engineer. The minimum recommended dosage of chlorine (sodium hypochlorite) is as follows
(based on 10% available chlorine):

Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe

Pipe Diameter 10% Chilorine Solution (gallons)
6 0.306
8 0.544
10 0.852
12 1.226
16 2.180
20 3.406
24 4.904

6. Bacteriological testing shall be performed by the City with the Contractor present. The Engineer
shall determine the number, location, and type of testing points for each section of water main
being tested. Bacteriological samples shall only be drawn from copper or brass sampling points.
The use of galvanized steel blow-offs or sampling points are strictly prohibited. Obtaining
bacteriological samples from fire hydrants will not be allowed.

7. If a new water main fails two consecutive sets of bacteriological tests, the Engineer may require
the Contractor to re-swab the water main in accordance with Section 3H, Flushing and Swabbing,
as described above. Additional flushing, prior to subsequent bacteriological sampling will also be
required. The required additional swabbing and flushing of the water main by the Contractor shall
be performed at no additional cost to the City of Ann Arbor.

MEASUREMENT AND PAYMENT
Payment for all labor, materials, and equipment that is required to comply with this Detailed Specification
shall be considered as part of the unit price as bid for each respective water main pipe and fitting and will
not be paid for separately.
Payment for all water main pipe shall be as follows:
The Contractor shall be paid for 50% of the water main pipe installed upon satisfactory
completion of the installation and backfilling of the water main pipe. The remaining 50% shall be

paid upon successful completion of all required bacteriological testing, the water main has been
placed into service, and all water service leads have been connected and are in service.
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DETAILED SPECIFICATION
FOR
ASPHALTIC SEAL COATINGS
DUCTILE IRON PIPE FITTINGS

DESCRIPTION

The Contractor may not operate City water main valves. For valve operation, contact the City of Ann
Arbor Public Services Area. It is recommended that the Contractor request that the existing valves, which
will need to be operated in order to perform the water main work, are checked in advance of the work to
ensure that they operate properly.

Several items of work on this project require coordination with the City of Ann Arbor Public Services
Area (The City). The Contractor shall notify the City three (3) full working days in advance of any items
requiring coordination with the City.

The Contractor shall complete the water main work in a manner which minimizes the disruption of water
service. Water quality issues arise and treatment costs increase when the well field system is taken off
line. No shut downs at the well field shall occur on Saturdays or Sundays. Shut downs shall not be for
longer than 8.0 hours for any given shutdown event. Liquidated damages as detailed and described on
page C-2 of these documents shall apply to any shut downs that occur on Saturday or Sunday or for a
period of time longer than 8.0 hours in any given 24 hour period.

The Contractor shall be responsible for coordination with the City of Ann Arbor Public Services Area for
the installation of 1-inch corporations in the gate wells to be used for testing and filling of new main. The
Contractor shall pay the City of Ann Arbor’s Field Operations Unit all costs associated with installing the
corporations.

The Contractor must have all materials, fittings, pumps and other miscellaneous equipment, and personnel
on site before the City of Ann Arbor Public Services Area personnel will prepare and shutdown an

existing main.

The Contractor shall dig-up and expose utility crossings 60-feet in advance of laying any water main pipe
in their vicinity. This will allow the Engineer to adjust the grade of the water main, if possible, to avoid
the existing utilities. The costs of the advance excavations, and related costs, shall be included in the
respective items of work listed in the Bid Form. Some dig-ups may need to occur out of Phase.

All ductile iron pipe and fittings shall have an asphaltic seal coat on their cement-mortar linings. The
coatings shall meet the requirements of ANSI/NSF Standard 61, Drinking Water System Components -
Health Effects, and be approved for contact with drinking water.

MEASUREMENT AND PAYMENT

Asphaltic seal coat for ductile iron pipe and fittings shall not be measured or paid for separately. This
work shall include all labor, materials and equipment costs necessary to provide asphaltic seal coat of
ductile iron pipe and fittings. Payment for this work shall be considered as part of the unit price for each

respective ductile iron pipe and fitting unit price.
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DETAILED SPECIFICATION
FOR
CONCRETE DURABILITY

DESCRIPTION

The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under
this specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity
(ASR) and provides adequate air entrainment for freeze thaw durability. The Contractor shall construct
the project with practices outlined in this specification.

MATERIALS

The materials provided for use on this project shall conform to the following requirements:

Portland cement ASTM C 150

Fine Aggregate ASTM C 33*

Coarse Aggregate ASTM C 33*

Fly Ash, Class F ASTM C 618

Slag Cement, Grade 100, 120 ASTM C 989

Silica Fume ASTM C 1240
Blended Cements ASTM C-595

Air Entraining Admixtures ASTM C-260
Chemical Admixtures ASTM C-494

White Membrane Cure ASTM C-309 Type 2

* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2012 MDOT Standard
Specifications Section 902.02.A.1.

The Contractor shall provide documentation that all materials to be incorporated into proposed mixed
designs meet the requirements of this section.

Alkali-Silica Reactivity

The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location
of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for
excessive expansion caused by ASR and provide documentation to the Engineer. The Contractor’s
evaluation shall include a review of any previous testing of the material sources intended to be used for
both the fine and coarse aggregates for the concrete mixtures. The previous testing may be from other
projects or records provided by the material suppliers.

Aggregates shall be tested under ASTM C-1260. If the expansion of the mortar bars is less than 0.10%, at
14 days, the aggregates shall be considered innocuous and there are no restrictions for ASR mitigation
required with this material.

Previous aggregate test data may be used. If no previous test data is available, for the concrete mix, that
shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be
designed using either method 1 or 2 as described below. ’

Method 1. Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or
120 or a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or
Class F fly ash, or silica fume.

The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total
cementitious material (cement plus fly ash). Additional requirements for the Fly Ash, Class F are
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that the Calcium Oxide (CaO) percent shall be less than 10 % and the available alkalis shall not
exceed a maximum of 1.5%. A copy of the most recent mill test report shall be submitted to verify.
Note: a Class C fly ash with a minimum total oxides (SiO, + Al,O; + Fe,03) of 66% and a minimum
SiO, of 38% may be used in lieu of Type F fly ash.

The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total
cementitious material (cement plus Slag Cement). The minimum replacement rate with Slag Cement
shall be 25%. ‘

For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend
consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement.

For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive
expansion caused by ASR shall be demonstrated using current or historic data. To demonstrate the
effectiveness of the proposed mix the Contractor shall construct and test mortar bars per ASTM C1567
(14 day test) using both the fine and coarse aggregate along with the proposed cementitious material for
the concrete mixture. If a mortar bar constructed of these materials produces an expansion of less than
0.10%, concrete mixture will be considered to be resistant to excessive expansion due to ASR.

If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing
these materials shall not be considered resistant to the potential for excessive expansion due to ASR and
shall be rejected. Additional testing, including alternate proportions or different materials will be

required.

Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no
more than 3.0 Ibs/cyd (Na,Oeq). The total alkali contribution is calculated by the quantity contained
in the Portland cement only.

Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as
Na,0 equivalent. Equivalent sodium oxide is calculated as: (percent Na,O + 0.658 x percent K,0).

For either method 1 or 2, if the Contractor intends to change any component material supplied after the
mix design has been approved all concrete work will be suspended with no cost to the project or
extensions of time, unless approved, until evaluation of the new mixtures and testing of the new
materials demonstrates that it is resistant to excessive expansion due to ASR.

The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure
that the approved mix design is being followed. The supplier shall include on the delivery ticket for each
batch of concrete delivered to the job, the identification and proportions of each material batched.

When concrete is placed during cold weather, defined for the purposes of this Detailed Specification
to be, air temperatures below 40° F, the use of accelerators, heated aggregates, silica fume and/or
additional forms of cold weather protection will be required. Cold weather will not eliminate the
requirement for furnishing and placing a concrete mix that is considered resistant to ASR attack.

Prior to cool weather placement, defined for the purposes of this detailed specification to be, air
temperatures between 40° and 60° F, the set time of the proposed mix shall be verified under
anticipated field conditions. This information shall be used when scheduling pours and saw crews.

Air Entrainment

Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as

determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and

as frequently as necessary until the air content is consistently acceptable. If during the period of time

while adjustments are being made to the concrete to create a mixture that is consistently acceptable,
DS -67



concrete is produced that does not meet the requirements of this Detailed Specification, the Engineer may
reject the material and direct it to be removed from the jobsite. Any rejected material shall be removed
from the jobsite at the Contractor’s sole expense. Quality Control testing performed by the Contractor to
ensure compliance with the project specifications shall be performed on the grade ahead of the placement
operation.

Paver placement: During production, the plastic concrete material shall be tested for acceptance at
a point ahead of the paver. The air content of the concrete mixture that the Contractor shall provide
shall be known as the Acceptance Air Content (AAC). The Contractor shall also provide additional
entrained air in the concrete mixture to account for the air loss which occurs in the concrete mixture
experienced during transportation, consolidation and placement of the concrete. The “air loss” shall
be added to the air content of the concrete mixture as established on the approved concrete mix
design. The AAC for the project will be 6.0% plus an amount equal to the air loss.

For up to the first four loads, the air content measured on-site prior to placement shall be at least
8.0% and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content
of the first load shall be tested at the plant. After initial testing at the plant the Contractor shall
provide at least two sample sets to determine the actual air loss during placement. A sample set shall
consist of two samples of concrete from the same batch, one taken at the point of discharge and the
other from the in-place concrete behind the paver. The air loss from the two sample sets shall be
averaged and added to 6.0% to establish the AAC (rounded to the next higher 0.5%). After the
testing and adjustment procedure(s) have been completed, the project acceptance air tests shall be
taken prior to placement. The Contractor shall provide concrete to the jobsite that has an air content
of plus 2.0%, or minus 1.0%, of the AAC.

After the AAC has been established, it shall be verified and/or adjusted through daily checks of the
air loss through the paver. The Contractor shall check the air loss through the paver a minimum of
two times a day. A Revised AAC shall be required to be established by the Contractor if the average
air loss from two consecutive tests deviates by more than 0.5% from the current accepted air loss.
The testing operations performed by the Contractor to establish a revised AAC shall be performed to
the satisfaction of the Engineer. The Contractor shall be solely responsible for any delays and/or
costs that occur to the project while establishing revised AACs.

Hand placed concrete: The air content for non-slip-form paving shall be 7.0% plus 1.5%, or minus
1.0%, at the point of placement.

CONSTRUCTION METHODS

Aggregate Control

Gradation control — The supplier shall provide a detailed stockpile management plan, describing
their process control procedure for shipping, handling, and stockpiling of each aggregate including
workforce training.

Moisture control — All aggregate materials must be conditioned to a moisture content of not less
than saturated surface dry (SSD) prior to batching. A watering process using an effective sprinkler
system designed and operated by the Contractor shall be required on all coarse aggregate material
stockpiles.

The Contractor shall provide verification that these processes have been performed by the supplier. The
Engineer reserves the right to independently verify that the supplier has complied with these standards.
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Mixing -

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer
or the rated capacity as shown on the manufacturer's rating plate.

Drum Mix Plants: After all solid materials are assembled in the mixer drum; the mixing time
shall be a minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be
decreased if the ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is
satisfactory. The Engineer may require an increase in the minimum mix time if the mixer

_efficiency test determines that the concrete is not being mixed satisfactorily. The minimum
mixing time shall start after the mixer is fully charged. Mixers shall be operated at the speed
recommended by the manufacturer as mixing speed. The mixer shall be charged so that a uniform
blend of materials reached the mixer through out the charging cycle. Any additional slump water
required shall be added to the mixing chamber by the end of the first 25% of the specified mixing
time. Mixers shall not be used if the drum is not clean or if the mixing blades are damaged or
badly worn

Ribbon mixers: After all solid materials are assembled in the mixer; the mixing time shall be a
minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the
ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The
Engineer may require an increase in the minimum mix time if the mixer efficiency test
determines that the concrete is not being mixed satisfactorily. The minimum mixing time shall be
indicated by an accurate timing device which is automatically started when the mixer is fully
charged. Mixers shall be operated at the speed recommended by the manufacturer as mixing
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer through
out the charging cycle. After any additional slump water is added to the mixing chamber the
mixing shall continue for a minimum of 10 seconds. Mixers shall not be used if the mixer is not
clean or if the mixing blades are damaged or badly worn.

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each
unit shall have an attached plate containing the information described therein. The plate may be
issued by the Truck Mixer Manufacturer. The mixer capacity shall not be exceeded, and the mixing
speeds shall be within the designated limits. Truck mixers shall be equipped with a reliable reset
revolution counter. If truck mixers are used for mixing while in transit, the revolution counter shall
register the number of revolutions at mixing speed.

An authorized representative of the concrete producer shall certify that the interior of the mixer drum
is clean and reasonably free of hardened concrete, that the fins or paddles are not broken or worn
excessively, that the other parts are in proper working order, and that the unit has been checked by
the representative within the previous 30 calendar day period to substantiate this certification. The
current, signed certification shall be with the unit at all times.

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete.

The Engineer may inspect mixer units at any time to assure compliance with certification
requirements, and removal of inspection ports may be required. Should the Engineer question the
quality of mixing, the Engineer may check the slump variation within the batch. Should the slump
variation between two samples taken, one after approximately 20% discharge and one after
approximately 90% discharge of the batch, show a variation greater than 3/4 inch (20 mm) or 25% of
the average of the two, whichever is greater, the Engineer may require the mixing to be increased, the
batch size reduced, the charging procedure be modified or the unit removed from the work.

The practice of adding water on the site shall be discouraged. After the slump of the concrete in the
first round of trucks has been adjusted on-site, the amount of water added at the plant shall be
adjusted accordingly for that day’s work. All additions of water on site shall be approved by the
Engineer. ‘
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Curing

Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the
horizontal surface, vertical edges, curbs and back of curbs immediately after the surface moisture has
disappeared, but no later than 30 minutes after concrete placement. With approval of the Engineer, the
timing of cure application may be adjusted due to varying weather conditions and concrete mix
properties.

The cure system shall be on site and tested prior to concrete placement.

Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The
Contractor shall keep the material thoroughly mixed per the Manufacturer’s recommendations. The
curing compound shall not be diluted.

The finished product shall appear as a uniformly painted solid white surface. Areas exhibiting a blotchy
or spotty appearance shall be recoated immediately.

COMPLIANCE WITH STANDARDS

The Engineer will review and approve all material test reports and mix designs supplied by the Contractor
before any placement of concrete. The Engineer will visually inspect the placed concrete and review the
concrete test reports prior to final acceptance.

Acceptance sampling and testing will be performed using the sampling method and testing option
selected by the Engineer. Acceptance testing will be performed at the frequency specified by the
Engineer. Quality control measures to insure job control are the responsibility of the Contractor. The
Engineer’s testing and/or test results will not relieve the Contractor from his/her responsibilities to
produce, deliver, and place concrete that meets all project requirements. The Engineer’s test results are for
acceptance purposes only.

If the results of the testing are not in compliance with the project specifications, the Engineer shall
determine appropriate corrective action(s). Time extensions will not be granted to the Contractor during
the time that the Engineer is determining the necessary corrective actions.

If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be
removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to include all
relevant and associated costs including, but not limited to; re-mobilization, traffic control, re-grading the
aggregate base course, if required, placement of material meeting the project specifications, and all other
expenses. Time extensions will not be granted to the Contractor for any required repair work to meet the
requirements of this specification.

If the Engineer decides that the material in question can remain in place, an adjustment to the contract
unit price(s) may be made of up to 100% of the bid price(s) for the affected items of work.

MEASUREMENT AND PAYMENT
The cost associated with complying with the requirements as described herein, including any required

remedial action(s), shall be included in the cost of other items of work and shall not be paid for
separately.
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CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included
below. You can review the entire ordinance at www. a2gov.org/departments/city-clerk

Intent: It is the intent of the city that no individual be denied equal protection of the laws; nor
shall any individual be denied the enjoyment of his or her civil or political rights or be
discriminated against because of actual or perceived age, arrest record, color, disability,
educational association, familial status, family responsibilities, gender expression, gender
identity, genetic information, height, HIV status, marital status, national origin, political beliefs,
race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic
violence or stalking, or weight.

Discriminatory Employment Practices: No person. shall discriminate in the hire, employment,
compensation, work classifications, condltlons ‘or terms, promotion or demotion, or termination
of employment of any individual. No person shall discriminate in limiting membership, conditions
of membership or termination of membership in any labor union or apprenticeship program.

Discriminatory Effects: No person shall adopt, enforce or employ any policy or requirement
which has the effect of creating unequal opportunities according to actual or perceived age,
arrest record, color, disability, educational association, familial status, family responsibilities,
gender expression, gender identity, genetic information, height, HIV status, marital status,
national origin, political beliefs, race, religion, sex, sexual orientation, source of income, veteran
status, victim of domestic violence or stalking, or weight for an individual to obtain housing,
employment or public accommodation, except for a bona fide business necessity. Such a
necessity does not arise due to a mere inconvenience or because of suspected objection to such
a person by neighbors, customers or other persons.

Nondiscrimination by City Contractors: All contractors proposing to do business with the City of
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City
Administrator in accordance with the guidelines of this section. All city contractors shall ensure
that applicants are employed and that employees are treated during employment in a manner
which provides equal employment opportunity and tends to eliminate inequality based upon any
classification protected by this chapter. All contractors shall agree not to discriminate against
an employee or applicant for employment with respect to hire, tenure, terms, conditions, or
privileges of employment, or a matter directly or indirectly related to employment, because of
any applicable protected classifi cation. All contractors shall be required to post a copy of Ann
Arbor's Non-Discrimination Ordinance at—all-work locations where its employees provide
services under a contract with the city. '

Complaint Procedure: If any individual has a grievance alleging a violation of this chapter,
hel/she has 180 calendar days from the date of the individual's knowledge of the allegedly
discriminatory action or 180 calendar days from the date when the individual should have known
of the alleged discriminatory action to file a complaint with the city's Human Rights Commission.
If an individual fails to file a complaint alleging a violation of this chapter within the specified time
frame, the complaint will not be considered by the Human Rights Commission. The complaint
should be made in writing to the Human Rights Commission. The complaint may be filed in
person with the City Clerk, by e-mail at aahumanrightscommission@gmail.com, or by mail (Ann
Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 48107). The complaint must
contain information about the alleged discrimination, such as name, address, phone number of
the complainant and location, date and description of the alleged violation of this chapter.

Private Actions For Damages or Injunctive Relief: To the extent allowed by law, an individual
who is the victim of discriminatory action in violation of this chapter may bring a civil action for
appropriate injunctive relief or damages or both against the person(s) who acted in violation of
this chapter

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT.
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CITY OF ANN ARBOR
PREVAILING WAGE DECLARATION OF COMPLIANCE

The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title | of the Ann Arbor City Code
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the
site in connection with said improvements, including said employees of subcontractors, shall receive the prevailing
wage for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann
Arbor area compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are
silent as to definitions of terms required in determining contract compliance with regard to prevailing wages, the
definitions provided in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the ferms shall be used.
Further, to the extent that any employees of the contractor providing services under this contract are not part of the
class of craftsmen, mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of
Chapter 14 of Title | of the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of
compensation (i.e. Living Wage) for the time those employees perform work on the contract in conformance with
section 1:815 of Chapter 23 of Title | of the Code of the City of Ann Arbor.

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this
provision.

The Contractor agrees:

(a) To pay each of its employees whose wage level is required fo comply with federal, state or iocai
prevailing wage law, for work covered or funded by this contract with the City,

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a)
or (b) above.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters
and has offered to provide the services in accordance with the terms of the wage and employment provisions of the
Chapter 14 of the Ann Arbor City Code. The undersigned certifies that he/she has read and is familiar with the terms
of Section 1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates
his/her employer and any subcontractor employed by it to perform work on the contract to the wage and employment
requirements stated herein. The undersigned further acknowledges and agrees that if it is found to be in violation of
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be
deemed a material breach of the terms of the contract and grounds for termination of same by the City.

BAILEY EXCAVATING, INC.

Eam Name . N
\‘\\ 5\\6*-' ;D\t Q\\\ (N 31316

Signtur  of Authorized Represehtative Date

RHONDA L. BLAIR - OFFICE MANAGER

Print Name and Title
1073 TORO DRIVE - JACKSON, M! 49201
Address, City, State, Zip

(517) 750-3030 - rhonda@bailey-excavating.com
Phone/Email address

Questions about this form? Contact Procurement Office City of Ann Arbor  Phone: 734/794-6500
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Bond No. 54209782

PERFORMANCE BOND
(1 ) Bailey Excavating, Inc.
of 1073 Toro Drive, Jackson, MI 49201 (referred to as
"Principal"), and __ United Fire & Casualty Company, P.O. Box 73909, Cedar Rapids, IA 52407 ,a

corporation duly authorized to do business in the State of Michigan (referred to as
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for
*One Million Two Hundred Eighty Eight Thousand Eight Hundred Eight and 51/100 ($1,288,808.51)
$ *See Above , the payment of which Principal and Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, by this bond.

2) The Principal has entered a written Contract with the City dated
April 18 , 2016, for: __ITB 4425 - Observatory Street Improvements Project

and
this bond is given for that Contract in compliance with Act No. 213 of the Michigan
Pubiic Acts of 1963, as amended, being MCL 129.201 et seq.

3) Whenever the Principal is declared by the City to be in default under the Contract, the
Surety may promptly remedy the default or shall promptly:

(a) complete the Contract in accordance with its terms and conditions; or

(b) obtain a bid or bids for submission to the City for completing the Contract in
accordance with its terms and conditions, and upon determination by Surety of the
lowest responsible bidder, arrange for a Contract between such bidder and the City, and
make available, as work progresses, sufficient funds to pay the cost of completion less
the balance of the Contract price; but not exceeding, including other costs and damages
for which Surety may be liable hereunder, the amount set forth in paragraph 1.

4) Surety shall have no obligation to the City if the Principal fully and promptly performs
under the Contract.

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of
the Contract or to the work to be performed thereunder, or the specifications
accompanying it shall in any way affect its obligations on this bond, and waives notice of
any such change, extension of time, alteration or addition to the terms of the Contract or
fo the work, or to the specifications.

SIGNED AND SEALED this __ 20 day of __ April , 2016.
United Fire & Casualty Compan Bailey Excavating, Inc.
{(Name o (Ngme-ﬁgncipal) r-B
By By wr<onda = . \©
(Signature) King Clyde (Signature)
Its  Attomey-In-Fact Its (f \§&-LUL \j’VﬂCL’Y\C‘cva\
(Title of Office) (Title of Office)

Approved as to form: . Name and address of agent:
\@ / / Mourer Foster, Inc.

‘ g ] s
) Stepfien K. Postema, City Attotney—

615 North Capitol Avenue

Lansing, MI 48933
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Bond No. 54209782

LABOR AND MATERIAL BOND
(1) __Bailey Excavating, Inc.
of 1073 Toro Drive, Jackson, MI 49201 (referred to as
L United Fire & Casualty Company }
"Principal”), and P.O. Box 73909. Cedar Rapids, 1A 52407 , a corporation duly

authorized to do business in the State of Michigan, (referred to as "Surety"), are bound to
the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et
seq., in the amount of

$ _ *See Below , for the payment of which Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, by this
bond.

(2) The Principal has entered a written Contract with the City, dated April 18 , 2016,
for ITB 4425 - Observatory Street Improvements Project

and this
bond is given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of
1963 as amended;

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably
required under the Contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall
have no obligation if the Principal promptly and fully pays the claimants.

SIGNED AND SEALED this __20 day of __ April , 2016

United Fire & Casualty Company Bailey Excavating, Inc,

(Name of rety ’ M (Namepf Principal) |, .

. e ) %
(Signature) mg-Clyde  \_ (S}g_rlétu re)

Its__ Attorney-In-Fact lts (,} ~% V\r\g, Y-C YL’\
(Title of Office) (Title of Office)

Approved as to form: Name and address of agent:

,) 7 ‘
Q@ ,—\/:—7( ’// Mourer Foster, Inc.

Steptien K. Postema, City Attorngy—

615 North Capitol Avenue

Lansing, MI 48933

*One Million Two Hundred Eighty Eight Thousand Eight Hundred Eight and 51/100 ($1,288,808.51)

2015 Construction Rev 2 B-2






UNITED FIRE & CASUALTY COMPANY, CEDAR RAPIDS, IA Inquiries: Surety Department
UNITED FIRE & INDEMNITY COMPANY, WEBSTER, TX 118 Second Ave SE
FINANCIAL PACIFIC INSURANCE COMPANY, ROCKLIN, CA Cedar Rapids, JA 52401
CERTIFIED COPY OF POWER OF ATTORNEY
(original on file at Home Office of Company — See Certification)

KNOW ALL PERSONS BY THESE PRESENTS, That UNITED FIRE & CASUALTY COMPANY, a corporation duly organized and existing under
the laws of the State of lowa; UNITED FIRE & INDEMNITY COMPANY, a corporation duly organized and existing under the laws of the State of
Texas; and FINANCIAL PACIFIC INSURANCE COMPANY; a corporation duly organized and existing under the laws of the State of California

(herein collectively called the Companiefz, and havin'gEtheir corporate headquarters in Cedar Rapids, State of lowa, does make, constitute and appoint
JOHN T. FOSTER, OR LORI A. KING-CLYDE, OR AMES N. SLEAR, OR DAN CUSENZA ALL INDIVIDUALLY of LANSING

MI

their true and lawful Attorney(s)-in-Fact with power and authority hereby conferred to.sign, seal and execute in its behalf all lawful bonds, undertakings
and other obligatory instruments of similar nature provided that no single obligation shall exceed ¢10,000,000.00

and to bind the Companies thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Companies
and all of the acts of said Attorney, pursuant to the authority hereby given and hereby ratified and confirmed. )

The Authority hereby granted shall expire the 16th day of ‘October, 2017 unless sooner revoked by UNITED FIRE &
CASUALTY COMPANY, UNITED FIRE & INDEMNITY COMPANY, AND FINANCIAL PACIFIC INSURANCE COMPANY.

This Power of Attorney is made and executed pursuant to and by authority of the following bylaw duly adopted on May 15, 2013, by the Boards of
Directors of UNITED FIRE & CASUALTY COMPANY, UNITED FIRE & INDEMNITY COMPANY, and FINANCIAL PACIFIC INSURANCE

COMPANY. “Article VI — Surety Bonds and Undertakings”

Section 2, Appointment of Attorney-in-Fact. “The President or any Vice President, or any other officer of the Companies may, from-time to
time, appoint by written certificates attorneys-in-fact to act in behalf of the Companies in the execution of policies of insurance, bonds,
undertakings and other obligatory instruments of like nature. The signature of any officer authorized hereby, and the Corporate seal, may be
affixed by facsimile to any power of attorney or special power of attorney or certification of either authorized hereby; such signature and seal,
when so used, being adopted by the Companies as the original signature of such officer and the original seal of the Companies, to be valid and
binding upon the Companies with the same force and effect as though manually affixed. Such attorneys-in-fact, subject to the limitations set
forth in their respective certificates of authority shall have full power to bind the Companies by their signature and execution of any such
instruments and to attach the seal of the Companies thereto. The President or any Vice President, the Board of Directors or any other officer of
the Companies may at any time revoke all power and authority previously given to any attorney-in-fact.

2,

ansy,, by, IN WITNESS WHEREOF, the COMPANIES have each caused these presents to be signed by its
S 4(?::// WOEN, T, G NS, . . . .
S 8 S eRPoR e, vice president and its corporate seal to be hereto affixed this 16th day of October, 2015

g,

fg %" UNITED FIRE & CASUALTY COMPANY

° j; EX] UNITED FIRE & INDEMNITY COMPANY

AN kmoi@\i&‘ "'r,,j;e,,m 5o o S FINANCIAL PACIFIC INSURANCE COMPANY
ity LTRSS T By

State of JTowa, County of Linn, ss: Vice President

On 16th day of October, 2015, before me personally came Dennis J. Richmann

to me known, who being by me duly sworn, did depose and say; that he resides in Cedar Rapids, State of Iowa; that he is a Vice President of UNITED
FIRE & CASUALTY COMPANY, a Vice President of UNITED FIRE & INDEMNITY COMPANY, and a Vice President of FINANCIAL PACIFIC
INSURANCE COMPANY the corporations described if and which executed the above instrument; that he knows the seal of said corporations; that the
seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporations
and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporations.

WL o Judith A. Davis

é’ %_ lowa Notarial Seal A

* Commission number 173041 otary Public
oWk My Commission Expires 04/23/2018

My commission expires: 04/23/2018

I, David A. Lange, Secretary of UNITED FIRE & CASUALTY COMPANY and Assistant Secretary of  ITED FIRE & INDEMNITY COMPANY,
and Assistant Secretary of FINANCIAL PACIFIC INSURANCE COMPANY, do hereby certify that I have compared the foregoing copy of the Power
of Attorney and affidavit, and the copy of the Section of the bylaws and resolutions of said Corporations as set forth in said Power of Attorney, with the
ORIGINALS ON FILE IN THE HOME OFFICE OF SAID CORPORATIONS, and that the same are correct transcripts thereof, and of the whole of the
said originals, and that the said Power of Attorney has niot been revoked and is now in full force and effect.

In testimony whereof I have hereunto subscribed my name and affixed the corporate seal of the said Corporations

this__ O\ dayof A@m 20 | (o
Wiy, W, \\“\\\ylmng,,”’
§ CBSU, "y, oty ‘\\\\‘\\\?\C'.,‘.'I'?.‘,’ﬁ.q%
. G $

TORPOR G

< By: ,ﬂ%«/ A.

ONITEp

Wiy,

200, ° %
P &
A Ty PSTER TERq %, S ]
75,8 RapID Dty i O Secretary, UF&C

(/
g

Assistant Secretary, UF&I/FPIC
BPOAO004S5 0115






| BAILE-1 OP ID: KL
ACORD CERTIFICATE OF LIABILITY INSURANCE oartsizots

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER SONTACT Kim Lewellen
Barker Weber Insurance Agenc PHONE FAX
2501 Spring Arbor Road Y | (Al o, Exti: 517-936-2029 | (MG, Noy:
Jackson, Ml 49203 AobREss: kimi@barkerweber.com
Steve Lefere
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : State Auto Insurance Company 25135
INSURED ‘?ari‘ley&cha‘gtilngy Inc. insurer B : Accident Fund Insurance Co of 10166
ohn & Jim Bailey .
1073 Toro Drive INSURER C ;
Jackson, Ml 49204 INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

s TYPE OF INSURANCE m|N§DE ﬁs—\?ﬁ POLICY NUMBER (MIDDIYYYY) | aWDBVYYY) Ls
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| cLamsace | X | occur PBP2728202 06/01/2015 | 06/01/2016 | PRMISES (En ocourrence) | $ 100,000
| XCU Included MED EXP (Any one person) | § 10,000
| Contractual Liab PERSONAL & ADV INJURY | $ 1,000,000,
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000,
:\ pouicy | X 5B% [ Jioc PRODUCTS - COMPIOP AGG | 2,000,000
OTHER: $
| AU OMOBILE LIABILITY N Eny VOLELIMIT 1 1,000,000
A | | anvauto BAP2424722 06/01/2015 | 06/01/2016 | BODILY INJURY (Per person) | $
| QbLngVNED X ﬁg;‘ggULED BODILY INJURY (Per accident)| §
X X | NON-OWNED PROPERTY DAMAGE s
| /7 | HIRED AUTOS AUTOS {Per accident)
$
| X | umereLLaLiae | X | ocour EACH OCCURRENCE $ 10,000,000
A EXCESS LIAB CLAIMS-MADE PBP2728202 06/01/2015 | 06/01/2016 | AGGREGATE $ 10,000,000,
DED | | RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE I | ER
B | ANY PROPRIETOR/PARTNER/EXECUTIVE 2279352-00 06/01/2015 | 06/01/2016 | ... EACH ACCIDENT $ 500,000
OFFICER/MEMBER EXCLUDED? I:I N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 500,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 500,000
A [Inland Marine PBP2728202 06/01/2015 | 06/01/2016 |Limit 2,904,473
(Contr's Equip) PBP2728202 06/01/2015 | 06/01/2016 2,500
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks S le, may be hed if more space is required)

RE: Observatory Street Improvements Project ITB No. 4425 - City of Ann
Arbor is listed as additional insured so long as required within a written
contract. 30 day notice of cancellation in favor of the City of Ann Arbor.

CERTIFICATE HOLDER CANCELLATION

CITYOO01
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
City of Ann Arbor ACCORDANGE WITH THE POLICY PROVISIONS.

Procurement Unit
301 E. Huron Street
Ann Arbor, Ml 48104

AUTHORIZED REPRESENTATIVE
Steve Lefere

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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® Insurance Companies PBP 2728202 00 S

—
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BARKER-WEBER INSURANCE AGENCY Acct. Number CL00063533
PO BOX 985
JACKSON, M| 49204

| ! Your indeperident Agent -
BAILEY EXCAVATING INC BARKER-WEBER INSURANCE AGENCY
DIRT BROTHERS LLC PO BOX 985
PO BOX 660 JACKSON, MI 49204

JACKSON, MI 49204

Thank you for insuring with State Auto Insurance Companies. Attached is information about your new business,
renewal or policy change. Please contact your agent with any questions.

Your coverages are listed on the attached declarations pages. Any new or revised coverage forms are attached.

The State Auto Insurance companies and your independent agent strive to provide overwhelming service to you.
Please let us know how we can best serve your needs.

ENCLOSED DOCUMENTS ARE POLICY INFORMATION ONLY.,
YOUR BILL WILL BE SENT SEPARATELY, IF NEEDED.

If you have questicns concerning policy payment status, please call Payment Services at 1-800-444-9950, Ext. 5118.

SAINSDB

lssue Date  05/09/2016 02:14:45 PM e ot

OB/MOMG  bi:24:29
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Insurance Companies PBP 2728202 00

State Automobile Mutual Insurance Company

Named Insured and Address: Agency Name, Address and Telephone:

BAILEY EXCAVATING INC BARKER-WEBER INSURANCE AGENCY

DIRT BROTHERS LLC PO BOX 985

PO BOX 660 JACKSON, M| 49204

JACKSON, Ml 49204

Region: {517) 783-2608 Agency Number: 0051019
Policy Period: From: 086/01/2015 To: 06/01/2016

This change resulted in an additional premium of: $29.00

Policy Change Effective: 05/05/16 Total Revised Premium: $42,212.00

POLICY CHANGES
This Endorsement changes the policy. Please read it carefully.
ADDED THE FOLLOWING ADDITIONAL INSURED FORMS:

CG 2010 07/04 - OWNERS, LESSEES OR CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

CG 2037 07/04 - OWNERS, LESSEES OR CONTRACTORS - COMPLETED OPERATIONS
S1 1020 06/10 - NOTICE OF CANCELLATION - SCHEDULED PARTY

IN FAVOR OF:

MICHIGAN PAVING AND MATERIALS CO,
MICHIGAN MATERIALS AND AGGREGATE CO,
CADILLAC ASPHALT LLC

2575 3. HAGGERTY RD,, STE. 100

CANTON, MI 48188

CITY OF ANN ARBOR
PROJECT MANAGEMENT UNIT
301 E. HURON STREET

ANN ARBOR, Ml 48104

THANK YOU FOR MAKING STATE AUTO YOUR COMMERCIAL COMPANY

05/09/16 - GMT

L 12 01 (04/93)
Issue Date 05/09/2016 02:14:45 PM Authorized Representative

008507 Printed:
06I10/18  01:24:28






MOBDEG PBP 2728202 00 05/09/2016 F&J BAIL CPP* ACC 21BARKOD51019 049204
S ’
) Insurance Companies PBP 2728202 00

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION
SCHEDULED PARTY

This endorsement modifies insurance provided under the foliowing:

COMMERCIAL AUTOMOBILE COVERAGE PART

COMMERCIAL GENERAL LIABILITY COVERAGE PART

COMMERCIAL INLAND MARINE POLICY

COMMERCIAL PROPERTY COVERAGE PART

CRIME AND FIDELITY COVERAGE PART

BUSINESSOWNERS SPECIAL PROPERTY COVERAGE FORM
EMPLOYMENT PRACTICES LIABILITY INSURANCE COVERAGE FORM
LIQUOR LIABILITY COVERAGE PART

OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
PRODUCT WITHDRAWAL COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART

SCHEDULE

1.[Name;
CITY OF ANN ARBOR

2. Address:

PROJECT MANAGEMENT UNIT
301 E HURON ST
ANN ARBOR, MI 48104

3.|Optional Notification: 3p days

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. We will mail the designated person or organization in the Schedule above at least 30 days' advance notice
or the number of days' advance notice shown in the Schedule above if we cancel or nonrenew this policy for
any reason other than nonpayment of premium, subject to statutorily permitted reasons.

B. We will mail the designated person or organization in the Schedule above at least 10 days' advance notice if
we cancel this policy for nonpayment of premium; or

C. The person or organization shown in the Schedule above will be mailed confirmation if you cancel this policy
for any reason.

In no event will the action or timing of the named insured's election to cancel or modify the terms of this
policy serve to extend the policy beyond the expiration date shown in the Declarations.

Failure to mail such notice shall impose no obligation or liability of any kind upon the company, its agents, or
representatives.

Sl 10 20 06 10 Page 1 of 1

*/{*811020-201008
Includes copyrighted material of
Insurance Services Office, Inc., with its permission

Issue Date G5/09/2016 02:14:45 PM ostiote. wserrig
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PBP 2728202 00

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person{s}
Or Organization(s):

Location And Description Of Completed
Operations

CITY OF ANN ARBOR
PROJECT MANAGEMENT UNIT
301 E HURON 8T

ANN ARBOR, MI

Information required to complete this Schedule, if not shown above, will be shown in the Declarafions.

Section Il - Who Is An Insured is amended
to include as an additional insured the person{s) or
organization{s} shown in the Schedule, but only with
respect to liability for "bodily injury” or "property
damage" caused, in whole or in part, by “your
work" at the location designated and described in
the schedule of this endorsement performed for that
additional insured and included in the ‘“products-
completed operations hazard".

CG 20 37 07 04 Page 1 of 1

“/PCG 20 37 07 04

ISO Properties, Inc.,, 2004

Issue Date 05/09/2016 02:14:45 PM

0008811 Printed:
DBA0/16 01:21:29
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED-OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

This endorsement modifies insurance provided under the following:

Name Of Additional Insured Person(s)
Or Organization(s):

Location(s) Of Covered Operations

City Of Ann Arbor
Project Management Unit
301 E Huron Street
Ann Arbor MI 48104

Information required to complete this Schedule, if not shown above, will be shown In the Declaraiions.

A. Section Il - Who Is An Insured s

amended to Include as an additional insured the

person(s) or organization(s) shown in the

Schedule, but only with respect to liability for

"bodily injury", “property damage" or "personal

and advertising injury" caused, in whole or in

part, by:

1. Your acts or omissions; or

2, The acts or omissions of those acting on
your behalf;

in the performance of your ongoing operations for

the additional insured(s} at the location(s)

designated above.

With respect to the insurance afforded to these

additional  insureds, the following additional

exclusions apply:

CG 20 10 07 04 Page 1 of 1

*H*CG 20 10 07 04

This insurance does not apply to “bodily injury"

or “"property damage" cceurring after:

1. Al work, " including materials, parts or
equipment furnished In connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the addiional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor

“engaged in performing operations for a
principal as s part of the same project.

ISO Properties, Inc,, 2004

Issue Date 05/08/2016 02:14:45 PM

©0a0512 Printed:
0BIQME  O1:2f:28
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BUSINESS AUTO POLICY
BAP 2424722 00

State Auto Property and Casualty Insurance Co.

Named Insured and Address:
BAILEY EXCAVATING INC
DIRT BROTHERS LLC

PO BOX 660

JACKSON, MI 49204

Region: 30

Policy Period: . From: 06/01/2015
This change resulted in no premium change.
Policy Change Effective: 05/05/16

Agency Name, Address and Telephone:
BARKER-WEBER INSURANCE AGENCY
PO BOX 985

JACKSON, MI 49204

(517) 783-2608
To: 06/01/2016

Agency Number: 0051019

Total Revised Premium: $25,445.00

POLICY CHANGES
This Endorsement changes the policy. Please read it carefully.

ADDED ADDITIONAL INSURED FORM:

S11020 06/10 - NOTICE OF CANCELLATION - SCHEDULED PARTY

IN FAVOR OF:

MICHIGAN PAVING AND MATERIALS CO.

MICHIGAN MATERIALS AND AGGREGATE CO.

CADILLAC ASPHALT LLC
2575 S. HAGGERTY RD., STE. 100
CANTON, M| 48188

CITY OF ANN ARBOR
PROJECT MANAGEMENT UNIT
301 E. HURON STREET

ANN ARBOR, Mi 48104

THANK YOU FOR MAKING STATE AUTO YOUR COMMERCIAL COMPANY

05/09/16 - GMT

IL 12 01 (04/93)

Issue Date 05/09/2016 02:15:29 PM

Authorized Representative

0002640 Printed:
05710/10  02:62:32
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BUSINESS AUTO POLICY
BAP 2424722 00

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION

SCHEDULED PARTY

This endorsement modifies insurance provided under the following:

COMMERCIAL AUTOMOBILE COVERAGE PART

COMMERCIAL GENERAL LIABILITY COVERAGE PART

COMMERCIAL INLAND MARINE POLICY

COMMERCIAL PROPERTY COVERAGE PART

CRIME AND FIDELITY COVERAGE PART

BUSINESSOWNERS SPECIAL PROPERTY COVERAGE FORM
EMPLOYMENT PRACTICES LIABILITY INSURANCE COVERAGE FORM
LIQUOR LIABILITY COVERAGE PART

OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
PRODUCT WITHDRAWAL COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART

SCHEDULE

.|Name;

CITY OF ANN ARBOR

.|Address:

PROJECT MANAGEMENT UNIT
301 E. HURON ST.
ANN ARBCR, MI 48104

. |Optional Notification: 3 days

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. We will mail the designated person or organization in the Schedule above ai least 30 days' advance notice
or the number of days' advance nofice shown in the Schedule above if we cancel or nonrenew this policy for
any reason other than nonpayment of premium, subject to statutorily permitted reasons.

C.

We will mail the designated persen or organization in the Schedule above at least 10 days’ advance notice if

we cancel this policy for nonpayment of premium; or

The person or organizatien shown in the Schedule above will be mailed confirmation if you cancel this policy

for any reason.

In no event will the action or timing of the named insured's election to cancel or modify the terms of this
policy setve to extend the policy beyond the expiration date shown in the Declaraticns.

Failure to mail such nofice shall impose no obligation or liability of any kind upon the company, its agents, or
representatives.

Sl 10 20 06 10 Page 1 of 1

*14*811020-201006

Includes copyrighted material of

Insurance Services Office, Inc., with its permission

0002602 Frimed:
06/10/10  02:62102






