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ADVERTISEMENT FOR 

FOR THE 

CITY OF ANN ARBOR, MICHIGAN 

 

ITB NO. 3971 

Sealed Bids will be received by the, Purchasing Division, Fifth Floor, City Hall, on or before 2:00 

p.m., Friday, September 19, 2008 for construction of the Ann Arbor Wastewater Treatment Plant 

Facilities Renovations – Storage Building Demolition and Improvements Project.  Bids will be 

publicly opened and read aloud at this time. 

 

Work to be done includes the abatement of hazardous and nonhazardous wastes, stabilization of the 

east basement wall of the Storage Building, demolition of the existing Storage Building, the existing 

Sludge Reaeration Tank, the existing concrete retaining wall,  demolition and abandonment of site 

pipes and utilities, relocation of site pipes and utilities, removal of Digester Tank #1 cover and 

appurtenances, removal of the digester tank contents, transportation, and disposal of wastes and 

demolition debris, filling of the Digester Tank No. 1 with soil, asphalt pavement, geotechnical 

instrumentation, site grading and restoration, installation of waste activated sludge piping and valves, 

 re-feeding of several motor control centers, connections to existing facilities, miscellaneous site 

work, maintenance of plant operations during construction, coordination with Owner’s operations, 

permitting, and all related work. 

 

Bid drawings will be available starting August 25, 2008 and are available only from Dunn Blue 

Reprographics using one of the following methods: 

 

1) Drawings and specifications can be ordered directly from Dunn Blue at the following two 

locations: 

  

A. 2813 Boardwalk Street Ann Arbor , MI 48104 (734) 663-2471 

B. 500 Griswold Street Detroit, MI 48226 (313) 961-4444 

 

2) Drawings and specifications can be ordered from Dunn Blue by visiting their website and 

ordering documents on-line using their PlanWell Enterprise (Public Planroom) webpage: 

 

A. Go to the Dunn Blue website at:  http://www.dunnblue.com/ 

B. Click on the PlanWell Enterprise link on the upper right side of the page: 

https://order.e-arc.com/arcEOC/PWell_Main.asp?mem=72 

C. Click on the link to the Public Planroom in the lower left corner of the PlanWell 

Enterprise webpage. 

D. Enter the Public Planroom webpage and type "ITB #3971" in the search field and click 

on GO to locate the project. 

E. View the Users Guide in the PlanWELL webpage or call 248-489-1999  for further 

assistance. 

 

A fee per set of documents will be charged by Dunn Blue Reprographics. No refunds will be given 

for returned documents.  Only full paper sets will be made available for bid purposes.  Digital files 

and downloads are not available from Dunn Blue. 

http://www.dunnblue.com/
https://order.e-arc.com/arcEOC/PWell_Main.asp?mem=72
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Alternatively, bid specifications (without drawings) may be downloaded from the BIDNET website 

(MITN). 

 

Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in the 

amount of 5% of the total of the bid price.  A Bid, once submitted, becomes the property of the City. 

In the sole discretion of the City, the City reserves the right to allow a Bidder to reclaim submitted 

Bid documents provided the documents are requested and retrieved no later than 48 hours prior to 

the scheduled bid opening. 

 

The successful Bidder will be required to furnish satisfactory performance and labor and material 

bonds in the amount of 100% of the bid price and satisfactory insurance coverage. 

 

Precondition for entering into a contract with the City of Ann Arbor is compliance with Chapter 112 

of Title IX of the Code of the City of Ann Arbor. The successful Bidder may also be required to 

comply with Chapter 23 of Title I of the Code of the City of Ann Arbor.  Further information is 

outlined in the contract documents. 

 

After the time of opening, no Bid may be withdrawn for a period of 60 days. The City reserves the 

right to accept any Bid, to reject any or all Bids, to waive irregularities and/or informalities in any 

Bid, and reserves its rights under the terms of the Instructions to Bidders regarding award of the 

Contract. 

 

Any further information regarding the bid process may be obtained from the Purchasing Division, (734) 994-

2719. 

 

CITY OF ANN ARBOR, MICHIGAN 
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 NOTICE OF PRE-BID CONFERENCE 

 

 

 

 

A pre-bid conference for this project will be held on Thursday, September 4, 2008 at 9:30 a.m. in 

the Conference Room of the Ann Arbor Wastewater Treatment Plant, 49 Old Dixboro Rd., Ann 

Arbor, Michigan, (734) 971-4834 

 

Attendance at this conference is mandatory.  Administrative and technical questions regarding this 

project will be answered at this time.  If any questions arise whose answers constitute modifications 

to the bid documents, an addendum will be issued by the City. 
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 INSTRUCTIONS TO BIDDERS 

 

1.  General 

 

Work to be done under this Contract is generally described through the Specifications and must be 

completed fully in accordance with the contract documents. All work to be done under this Contract 

is located in or near the City of Ann Arbor. 

 

The City shall make available to all prospective Bidders, prior to receipt of the Bids, access to the 

area in which the work is to be performed. Advance notice should be given to the Administering 

Service Area/Unit in cases where access to the site must be arranged by the City. 

 

Any Bid which does not conform fully with these instructions may be rejected. 

 

2.  Proposals 

 

Bids must be submitted on the "Proposal Forms" and "Bid Forms" provided, without removal from 

the binder, with each blank properly filled in.  Sealed Bids will be received by the City of Ann Arbor 

Purchasing Division, Fifth Floor, City Hall, Ann Arbor, Michigan, at the time stipulated in the 

Advertisement, promptly after which Bids will be publicly opened and read aloud.  Each Bid must be 

enclosed in a sealed envelope, endorsed across one end: 

 

ITB #  3971 

Bid for: FACILITIES RENOVATIONS – STORAGE BUILDING DEMOLITION AND 

IMPROVEMENTS PROJECT 

 

In addition to bid security and other documents required with the Bid, each Bid shall include a 

completed Bidder Qualifications Statement on the form included with the Bidding Documents. 

 

The City reserves the right to reject any or all Bids, including without limitation the right to reject 

any or all nonconforming, non-responsive, unbalanced, or conditional Bids.  The City further 

reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 

evaluation, to be non-responsible.  The City also reserves the right to waive any informality not 

involving price, time or changes in the Work. 

 

The City reserves the right to reject any Bid not accompanied by specified documentation and Bid 

security. 

 

The City reserves the right to reject any Bid that, in its sole discretion, is considered to be unbalanced 

or unreasonable as to the amount bid for any lump sum or unit price item. 

 

In evaluating Bidders, the City will consider the qualifications of Bidders, whether or not their Bids 

comply with the prescribed requirements, the alternatives, if any, the lump sum and unit prices, and 

other data as may be requested in the Proposal and Bid Form or prior to the Notice of Award. 

 

The City may consider the qualifications and experience of Subcontractors, Suppliers and other 

individuals or entities proposed for those portions of the Work for which the identity of Subcon-

tractors, Suppliers and other individuals or entities must be submitted. 
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The City may conduct such investigations as City deems necessary to establish the responsibility, 

qualifications and financial ability of the Bidders to perform the Work in accordance with the 

Contract Documents.  The City reserves the right to reject the Bid of any Bidder who does not pass 

any such evaluation to the City’s satisfaction. 

 

If a Contract is to be awarded, the City will award the Contract to the lowest responsive and 

responsible Bidder who has neither been disqualified nor rejected pursuant to Article 13 of the 

Instructions to Bidders or this Article 2. 

 

3.  Bid Security 

 

Each Bid must be accompanied by a certified check, or Bid Bond by a surety licensed and authorized 

to do business within the State of Michigan, in the amount of 5% of the total of the bid price. 

 

4.  Withdrawal of Bids 

 

After the time of opening, no Bid may be withdrawn for the period of days specified in the 

Advertisement. 

 

5.  Contract Time 

 

Time is of the essence in the performance of the work under this Contract.  The available time for 

work under this Contract is indicated on page C-1, Article III of the Contract.   

 

6.  Liquidated Damages 

 

A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 

Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day for 

each and every day that the Contractor may be in default of completion of the specified work, within 

the time(s) stated in the Contract, or written extensions. 

 

Liquidated damages clauses, as given in the General Conditions, provide further that the City shall be 

entitled to impose and recover liquidated damages for breach of the obligations under Chapter 112 of 

the City Code. 

 

The liquidated damages are for the non-quantifiable aspects of any of the previously identified events 

and do not cover actual damages that can be shown or quantified nor are they intended to preclude 

recovery of actual damages in addition to the recovery of liquidated damages. 

 

7.  Human Rights Information 

 

Section 5 of the General Conditions, beginning at page GC-3, outlines the requirements for fair 

employment practices under City of Ann Arbor Contracts.  To establish compliance with this 

Ordinance, the Bidder must complete and return with its bid completed copies of the Human Rights 

Division Contract Compliance Forms (copy attached) or an acceptable equivalent. 

 

8.  Wage Requirements 

 

Section 4 of the General Conditions, beginning at page GC-1, outlines the requirements for payment 
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of prevailing wages or of a “living wage” to employees providing service to the City under this 

contract. The successful Bidder must comply with all applicable requirements and may be required to 

provide documentary proof of compliance. 

 

9.  Major Subcontractors 

 

The Bidder shall identify each major subcontractor it expects to engage for this Contract if the work 

to be subcontracted is 15% or more of the bid sum or over $150,000, whichever is less.  The Bidder 

also shall identify the work to be subcontracted to each major subcontractor. 

 

10.  Interpretations and Addenda 

 

10.01 All questions about the meaning or intent of the Bidding Documents shall be submitted to 

Engineer in writing.  To receive consideration, questions must be received by Engineer at 

least ten days prior to the date for the opening of Bids.  Interpretations or clarifications 

considered necessary by Engineer in response to such questions will be issued by Addenda 

by the City mailed or delivered to all parties recorded by the City as having received the 

Bidding Documents for receipt not later than three days prior to the date for the opening of 

Bids.  Only questions answered by Addenda will be binding.  Oral and other interpretations 

or clarifications will be without legal effect. 

 

10.02 Addenda may also be issued to clarify, correct or change the Bidding Documents as deemed 

advisable by City or Engineer.  Such Addenda, if any, will be issued in the manner and 

within the time period stated in Paragraph 10.01. 

 

10.03 All questions should be sent to Malcolm Pirnie, 645 Griswold Street, Suite 1950, Detroit, 

MI 48226, ATTN: Thomas Porter. 

 

11.  Substitute and “Or Equal” Items 

 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 

described in the Bidding Documents without consideration of possible substitute or "or-

equal" items.  Whenever it is specified or described in the Bidding Documents that a 

substitute or "or-equal" item of material or equipment may be furnished or used by 

Contractor if acceptable to Engineer, application for such acceptance will not be considered 

by Engineer until after the effective date of the Contract.  The procedure for submittal of any 

such application by Contractor and consideration by Engineer is set forth in the General 

Conditions and Supplementary Conditions, which may be supplemented in the General 

Requirements (Division 1). 

 

11.02 Refer to Section 01630 of the General Requirements for the period of time after the 

effective date of the Contract during which the Engineer will accept applications for 

substitute items of material or equipment. 

 

12.  Basis of Bids, Comparison of Bids  

 

12.01 Series of Lump Sums 

 

 A. Bidder shall submit its Bid on the basis of lump sum as set forth on the Bid Form. 
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 B. For determination of the apparent low Bidder, Bids will be compared on the basis of the 

base bid. 

 

12.02 Discrepancies between words and numerals will be resolved in favor of words.  

Discrepancies between the multiplication of units of Work and unit prices will be resolved 

in favor of the unit prices.  Discrepancies between the indicated sum of any column of 

figures and the correct sum thereof will be resolved in favor of the correct sum. 

 

13.  Disqualification of Bidders 

 

13.01 More than one Bid for the same Work from an individual or entity under the same or 

different names will not be considered.  Reasonable grounds for believing that any Bidder 

has an interest in more than one Bid for the Work may be cause for disqualification of that 

Bidder and the rejection of all Bids in which that Bidder has an interest. 
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PROPOSAL 
 

 

City of Ann Arbor 

Guy C. Larcom Municipal Building 

Ann Arbor, Michigan  48107 

 

Ladies and Gentlemen: 

 

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 

with any person or persons bidding on the same Contract; that this Bidder has carefully read and 

examined the bid documents, including Advertisement, Human Rights Division Contract 

Compliance Forms, Notice of Pre-Bid Conference, Instructions to Bidders, Proposal, Bid Forms, 

Bidder Qualifications Statement, Contract, Bond Forms, General Conditions, Supplementary 

Conditions, Specifications, all Addenda, and the Plans (also referred to as Drawings) and 

understands them.  The Bidder declares that it conducted a full investigation at the site, and of the 

work proposed and is fully informed as to the nature of the work and the conditions relating to the 

work's performance.  The Bidder also declares that it has extensive experience in successfully 

completing projects similar to this one. 

 

The Bidder acknowledges that it has not received or relied upon any representations or warrants of 

any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid is 

based solely upon the Bidder's own independent business judgment. 

 

The undersigned proposes to perform all work shown on the plans or described in the bid documents, 

including addenda issued, and to furnish all necessary machinery, tools, apparatus, and other means 

of construction to do all the work, furnish all the materials, and complete the work in strict 

accordance with all terms of the Contract of which this proposal is one part. 

 

In accordance with these bid documents, and Addenda numbered               , the undersigned, as 

Bidder, proposes to perform at the site in Ann Arbor, Michigan, all the work included herein for the 

amounts set forth in the Bid Forms. 

 

The Bidder declares that it has become fully familiar with the liquidated damage clauses for 

completion times and for compliance with City Code Chapter 112, understands and agrees that the 

liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover actual 

damages that may be shown and agrees that if awarded the Contract, all liquidated damage clauses 

form part of the Contract. 

 

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 

1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 

that it understands and agrees to comply, to the extent applicable to employees providing services to 

the City under this Contract, with the wage and reporting requirements stated in the City Code 

provisions cited. Bidder further agrees that the cited provisions of Chapter 14 and Chapter 23 form a 

part of this Contract. 

 

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid Price.  

The Bidder agrees both to contract for the work and to furnish the necessary Bonds and insurance 

documentation within 10 days after being notified of the award of the Contract. 
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If this Contract is awarded by the City and the Bidder fails to execute the Contract and furnish the 

required Bonds and insurance documentation within 10 days after being notified of the award of this 

Contract, then the Bidder shall be considered to have abandoned the Contract and the certified check 

or Bid Bond accompanying this Bid shall become due and payable to the City. 

 

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 

accompanying check or Bid Bond shall be returned to the Bidder. 

 

In submitting this Bid, it is understood that the right is reserved by the City to reject any or all Bids, 

to waive irregularities and/or informalities in any Bid, and that the City reserves its rights described 

in the Instructions to Bidders regarding award of the Contract. 

 

 

 

SIGNED THIS  _____________  DAY OF   _____________________ , 2008. 

 

 
 
                                                       

Bidder’s Name 

 

 

 
 

 
 

                                                       

Official Address 

 

 

 

 

 
 

                                                          

Authorized Signature of Bidder 

 
 

                                                      

Telephone Number 

 
 

                                                          

(Print Name of Signer Above) 
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LEGAL STATUS OF BIDDER 

 

(The Bidder shall fill out the appropriate form and strike out the other two.) 

 

Bidder declares that it is: 

 

*  A corporation organized and doing business under the laws of the state of ___________________, 

for whom _____________________________, bearing the office title of _____________________, 

whose signature is affixed to this proposal, 

is authorized to execute contracts. 

 

 

 

 

 

*  A partnership, list all members and the street and mailing address of each: 

 

                                                                                                                               

                                                                                                                              

                                                                                                                              

                                                                                                                              

 

Also identify the County and State where partnership papers are filed: 

 

County of ________________________________, State of   ___________________________ 

 

 

 

 

*  An individual, whose signature with address, is affixed to this proposal: _______________ 

                                                                                                                            (initial here) 
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 BID FORM 
 

 Section 1 - Schedule of Prices 

 

 

 

 

 

Base Bid 

 

For the entire work outlined in these documents, complete as specified, using equipment and 

materials only of the type and manufacturers where specifically named. 

 

 

 

 

 

 

TOTAL BASE BID: 

 

 

 

 ____________________________________________________ Dollars ($ __________________ ) 
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BID FORM 

 

 Section 2 - Major Subcontractors 

 

 

 

For purposes of this contract, a Subcontractor is anyone (other than the Contractor) who 

performs work (other than or in addition to the furnishing of materials, plans or equipment) 

at or about the construction site, directly or indirectly for or on behalf of the Contractor (and 

whether or not in privity of contract with the Contractor), but shall not include any individual 

who furnishes merely the individual’s own personal labor or services. 

 

 

For the work outlined in these documents the Bidder expects to engage the following major 

subcontractors to perform the work identified: 

 

 

Subcontractor (Name and Address)                          Work                                      Amount 

  

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete 

the following statement: 

 

For the work outlined in the Bidding Documents, the Bidder does NOT expect to engage any 

major subcontractor to perform work under the Contract. 

 

                                                                             

Signature of Authorized Representative of Bidder _________________________________ 
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BIDDER QUALIFICATIONS STATEMENT 

 

 

 (Completion of this statement is required in advance of 

consideration for award of Contract.) 

 

SUBMITTED TO: 

 

City of Ann Arbor 

Guy C. Larcom Municipal Building 

Ann Arbor, Michigan  48107 

 

 

SUBMITTED FOR: 

 

Ann Arbor Wastewater Treatment Plant 

Facilities Renovations – Storage Building Demolition and Improvements 

Ann Arbor, Michigan 

 

SUBMITTED BY: 

 

 

Name of Organization:  ____________________________________________________ 

 (Print or Type Name of Bidder) 

 

Name of Individual: _______________________________________________________ 

 

Title: ___________________________________________________________________ 

 

Business Address:  ________________________________________________________ 

 

 ______________________________________________________________ 

 

Telephone No.: ___________________________________________________________ 

 

Fax No.: _________________________________________________________________ 

 

 

 

Gentlemen: 

 

The undersigned certifies under oath the truth and correctness of all statements and of all 

answers to questions made hereinafter. 

 

 

 (Note:  Attach additional sheets as required.) 
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1.0 Bidder’s General Business Information 

 

1.1 Check if: 

 

 Corporation  Partnership  Joint Venture     Sole Proprietorship 

 

If Corporation: 

 

A. Date and State of Incorporation: 

 

________________________________________________________________ 

________________________________________________________________ 

 

 

B. List of Executive Officers: 

 

Name       Title 

______________________________________________________________ 

______________________________________________________________ 

______________________________________________________________ 

______________________________________________________________ 

 

If Partnership: 

 

A. Date and State of Organization: 

 

______________________________________________________________ 

______________________________________________________________ 

 

B. Names of Current General Partners: 

 

______________________________________________________________ 

______________________________________________________________ 

 

C. Type of Partnership 

 

 General  Publicly Traded 

 

 Limited  Other (described): _____________________ 
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If Joint Venture: 

 

A. Date and State of Organization: 

 

______________________________________________________________ 

______________________________________________________________ 

 

B. Name, Address and Form of Organization of Joint Venture Partners:  (Indicate 

managing partner by an asterisk *): 

 

______________________________________________________________ 

______________________________________________________________ 

______________________________________________________________ 

______________________________________________________________ 

_______________________________________________________________ 

 

 

If Sole Proprietorship: 

 

A. Date and State of Organization: 

 

______________________________________________________________ 

______________________________________________________________ 

 

B. Name and Address of Owner or Owners: 

 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

 

 

2.0 How many years has your organization been in business as a general contractor? 

___________________ 

 

 

3.0 If your organizational structure has changed within the past five years, provide data 

as listed above in Item 1.0 for your previous organization. 

 

 

4.0 We normally perform __________ percent of the work with our own forces.  List 

work normally subcontracted. 

 

 

5.0 Has any construction contract to which you have been a party been terminated by the 

owner; have you ever terminated work on a project prior to its completion for any 
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reason; has any surety which issued a performance bond on your behalf ever 

completed the work in its own name or financed such completion on your behalf; has 

any surety expended any monies in connection with a contract for which they 

furnished a bond on your behalf?  If the answer to any portion of this question is 

"yes", furnish details of all such occurrences including name of owner, architect or 

engineer, and surety, and name and date of project. 

 

 

6.0 Has any officer or partner of your organization ever been an officer or partner of 

another organization that had any construction contract terminated by the owner; 

terminated work on a project prior to its completion for any reason; had any surety 

which issued a performance bond complete the work in its own name or financed 

such completion; or had any surety expend any monies in connection with a contract 

for which they furnished a bond?  If the answer to any portion of this question is 

"yes", furnish details of all such occurrences including name of owner, architect or 

engineer, and surety, and name and date of project. 

 

 

7.0 In the last five years, has your organization, or any predecessor organization, failed to 

substantially complete a project in a timely manner?  If the answer to this question is 

“yes”, furnish details of all such occurrences including name of owner, architect or 

engineer, and surety, and name and date of project. 

 

 

8.0 On Schedule A, attached, list name, location and description of project, owner, 

architect or engineer, contract price, percent complete and scheduled completion of 

the major construction projects your organization has in progress on this date.  

Provide name, address and telephone number of a reference for each project listed. 

 

 

9.0 On Schedule B, attached, list name, location and description of project, owner, 

architect or engineer, contract price, date of completion and percent of work with 

your own forces of major projects of the same general nature as this project which 

your organization has completed in the past five years.  Provide name, address and 

telephone number of a reference for each project listed. 

 

 

10.0 On Schedule C, attached, list name and construction experience of the principal 

individuals of your organization directly involved in construction operations.  

Identify the individuals on this list who will be members of the project team for this 

Contract. 

 

 

11.0 List the states and categories of construction in which your organization is legally 

qualified to do business. 
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12.0 Provide the following for your surety: 

 

12.1 Surety Company: ___________________________________________________ 

 

12.2 Agent: ____________________________________________________________ 

 

A. Address: ______________________________________________________ 

 

B. Telephone No.: __________________________________________________ 

 

 

 

 

12.3 What is your approximate total bonding capacity? 

 

 $500,000 to $2,000,000 

 $2,000,000 to $5,000,000 

 $5,000,000 to $10,000,000 

 $10,000,000 or more 

 

 

13.0 Provide the following with respect to an accredited banking institution familiar with 

your organization. 

 

13.1 Name of Bank: _____________________________________________________ 

 

13.2 Address: __________________________________________________________ 

 

13.3 Account Manager: __________________________________________________ 

 

13.4 Telephone No.: ____________________________________________________ 

 

 

14.0 Provide the name, address and telephone number of an individual who represents a 

major equipment/material supplier whom the Owner may contact for a financial 

reference: 

 

 

 

 

 

 

15.0 Not used. 
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16.0 Dated at __________________________, this ______________________  

  day of _____________________, 2008. 

 

 

Bidder: ______________________________ 

(Print or Type Name of Bidder) 

 

 

By:_______________________________ 

 

      _______________________________ 

 

Title:______________________________ 

 

 

Attachments A, B and C 

 

 

(Seal, if corporation) 
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-----------------------(Affidavit for Individual)----------------------- 

 

_____________________________ being duly sworn, deposes and says that: 

a) all of the foregoing qualification information is true, complete, and accurate. 

 

 

-----------------------(Affidavit for Partnership)---------------------- 

 

_____________________________ being duly sworn, deposes and says that: 

a) he/she is a member of the partnership of ___________________________; 

b) he/she is familiar with the books of said partnership showing its financial condition; and 

c) all of the foregoing qualification information is true, complete, and accurate. 

 

-----------------------(Affidavit for Corporation)---------------------- 

 

_____________________________ being duly sworn, deposes and says that: a) he/she is 

______________________ of ________________________________; 

  (Full name of Corporation) 

b) he/she is familiar with the books of said corporation showing its financial condition; and 

c) that all of the foregoing qualification information is true, complete, and accurate. 

 

------------------------------------ (Acknowledgment) ----------------------------------------------- 

 

_____________________________ being duly sworn, deposes and says 

that he/she is _____________________ of _______________________________; 

        (Name of Bidder) 

that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on 

behalf of 

(   ) himself/herself; (   ) said partnership; (   ) said corporation. 

 

Sworn to before me this _______________ day of _____________, 20__, in the County of 

____________________, State of ________________. 

 

 

______________________________ 

  (Notary Public) 

 

My commission expires ____________________ 

 

 

(Seal) 

 

 + + END OF BIDDER QUALIFICATIONS STATEMENT + + 



 

 ATTACHMENT A 

 

 SCHEDULE A 

 PROJECTS IN PROGRESS 

 

 

Name, Location and     Architect or     Percent   Scheduled        Reference/Contract 

Description of Project Owner    Engineer    Contract Price Complete  Completion     Include Address and Phone 

 

 

 



 

 ATTACHMENT B 

 

 SCHEDULE B 

 PROJECTS COMPLETED 

 

 

Name, Location and     Architect or      Date     Percent with  Reference/Contract 

Description of Project Owner    Engineer    Completed Contract Price Own Forces  Include Address and Phone 

 



 

 ATTACHMENT C 

 

 SCHEDULE C 

 PERSONNEL 

 

 

Date Started With  Date Started In       Prior Positions and 

Name    Position   This Organization    Construction    Experience In Construction 
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CONTRACT 
 

THIS AGREEMENT is made on the ______ day of _________________, 200_, between the CITY 

OF ANN ARBOR, a Michigan Municipal Corporation, 100 N. Fifth Avenue, Ann Arbor, Michigan 

48104  (City) and _____________________________________________ (Contractor) 

____________________    ___________ _____________________________________________________ 
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 

Based upon the mutual promises below, the Contractor and the City agree as follows: 

 

ARTICLE I - Scope of Work 

 

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 

all the duties and responsibilities applicable to it for the project titled “Ann Arbor Wastewater 

Treatment Plant Facilities Renovations – Storage Building Demolition and Improvements” in 

accordance with the requirements and provisions of the following documents, including all written 

modifications incorporated into any of the documents, which are incorporated as part of this 

Contract: 

 
 
Human Rights Division Contract         

  Compliance Forms 

Living Wage Declaration of   

             Compliance Forms  

             (if applicable) 

Bid Forms 

Proposal 

Contract  

Bonds  

 
General Conditions 

Supplementary Conditions 

Specifications 

Plans (also called “Drawings”) 

Addenda 

Notice to Proceed 

Change Orders 

 

 

ARTICLE II - Definitions 

 

Administering Service Area/Unit means Public Services Area______________  

 

Engineer means Malcolm Pirnie, Inc., 645 Griswold Street, Suite 1950, Detroit, Michigan 48226-

4105 or other persons acting under the authorization of the Administrator/Manager of the 

Administering Service Area/Unit. 

 

Project means: Ann Arbor Wastewater Treatment Plant Facilities Renovations – Storage Building 

Demolition and Improvements , Ann Arbor, Michigan, Bid No. ______________ 

 

ARTICLE III - Time of Completion 

 

(A)       The work to be completed under this Contract shall begin immediately after the 

Contractor’s receipt of a fully executed Contract. 

 

(B)        The entire work for this Contract shall be completed within 245 consecutive 

calendar days.  Shorter completion times for certain portions of the work are 
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specified in the Detailed Specifications. 

 

(C)        Failure to complete all the work within the time specified above, including any 

extension granted in writing by the City, shall obligate the Contractor to pay the 

City, as liquidated damages and not as a penalty, an amount equal to  $1,500  for 

each calendar day of delay in the completion of all the work.  If any liquidated 

damages are unpaid by the Contractor, the City shall be entitled to deduct these 

unpaid liquidated damages from the monies due the Contractor. 

 

As an independent requirement, where the Specifications identify certain portions of 

the work to be completed within a shorter period of time and the Contractor fails to 

complete each portion within the shorter period specified for each portion, including 

any extension granted in writing by the City, the City is entitled to deduct from the 

monies due the Contractor, as liquidated damages and not as a penalty, the amount 

identified in the General Conditions as may be modified by the Supplementary 

Conditions, and Specifications, as appropriate, for each portion of the work not 

timely completed for each calendar day of delay in completion of each portion of the 

work. 

 

The liquidated damages are for the non-quantifiable aspects of any of the previously 

identified events and do not cover actual damages that can be shown or quantified 

nor are they intended to preclude recovery of actual damages in addition to the 

recovery of liquidated damages. 

 

Liquidated damages under this section are in addition to any liquidated damages due 

under Section 5 of the General Conditions. 

 

ARTICLE IV - The Contract Sum 

 

Lump Sum Contracts 

 

(A)      The City shall pay to the Contractor, in current funds for the performance of the 

Contract, the lump sum price as given in the Bid Forms for the estimated total of: 

 

________________________________________ Dollars ($_________________) 

 

(B)      The amount paid shall be equitably adjusted to cover changes in the work ordered by 

the City but not required by the contract documents.  Increases or decreases shall be 

determined only by written agreement between the City and Contractor. 

 

 

ARTICLE V - Assignment 

 

This Contract may not be assigned or subcontracted without the written consent of the City.  
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ARTICLE VI - Choice of Law 

 

This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 

Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 

appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 

this Contract. 

 

Whenever possible, each provision of the contract will be interpreted in a manner as to be effective 

and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 

will not invalidate the remainder of the contract. 

 

ARTICLE VII - Relationship of the Parties 

 

The parties of the Contract agree that it is not a contract of employment but is a contract to 

accomplish a specific result.  Contractor is an independent contractor performing services for the 

City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 

between the City and the Contractor. 

 

Contractor certifies that it has no personal or financial interest in the project other than the 

compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 

become, overdue or in default to the City for any contract, debt, or any other obligation to the City  

including real or personal property taxes. City shall have the right to set off any such debt against 

compensation awarded for services under this agreement. 

 

ARTICLE VIII - Notice   

 

All notices given under this contract shall be in writing, and shall be by personal delivery or by 

certified mail with return receipt requested to the parties at their respective addresses as specified in 

the contract documents or other address the Contractor may specify in writing. 

 

ARTICLE IX - Indemnification 

 

To the fullest extent permitted by law, for loss not covered by insurance under this Contract, 

Contractor shall indemnify, defend and hold harmless the City, Engineer, and their officers, 

directors, partners, employees, agents, consultants, and subcontractors from all suits, claims, 

judgments and expenses (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 

resulting or alleged to result, in whole or in part, from any act or omission, which is in any way 

connected or associated with this Contract, by the Contractor or anyone acting on the Contractor’s 

behalf under this Contract. Contractor shall not be responsible to indemnify the City or Engineer for 

losses or damages caused by or resulting from the City’s or Engineer’s sole negligence. 

 

ARTICLE X - Entire Agreement 

 

This Contract represents the entire understanding between the City and the Contractor and it 

supersedes all prior representations or agreements whether written or oral. Neither party has relied on 

any prior representations in entering into this Contract. This Contract may be altered, amended or 

modified only by written amendment, including Change Orders, signed by the City and the 

Contractor. 



 
Version 04/20/2001 C-4 

 

 
 
FOR CONTRACTOR 

 
FOR THE CITY OF ANN ARBOR      

 
 

 

 

By                               

Its: _________________________ 

 
 

 

 

 

By_______________________________ 

     John Hieftje, Mayor 
 
    

 
 

 

 

By_______________________________ 

     Jacqueline Beaudry, City Clerk 
 
 

 

 
 
 

Approved as to substance 

 

 

 

By _______________________________ 

       Roger W. Fraser, City Administrator         

        
 
 

 
 

 

By_______________________________   

    Sue F. McCormick, 

    Public Services Administrator  
 
 

 
 

 

Approved as to form and content 

 

By_________________________________ 

    Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 

(1)                                                                                                                                              of                               

                                                                                                            (referred to as "Principal"), and                 

                                                                                  , a corporation duly authorized to do business in the State 

of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 

$                                                                 ,  the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

 

(2) The Principal has entered a written contract with the City dated                                            , 200   , for:            

                                                                                                                                                                               

                                                                                                 and this bond is given for that contract in compli-

ance with Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 

(3) Whenever the Principal is declared by the City to be in default under the contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the contract in accordance with its terms and conditions; or  

 

(b)  obtain a bid or bids for submission to the City for completing the contract in accordance with its terms and 

conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a contract between 

such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 

completion less the balance of the contract price; but not exceeding, including other costs and damages for 

which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the contract. 

 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 

on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of the 

contract or to the work, or to the specifications. 

 

SIGNED AND SEALED this               day of                                , 200    . 

 
 
                                                                                

(Name of Surety Company) 

 
                                                                       

(Name of Principal) 
 
By                                                                           

(Signature) 

 
By                                                                  
        (Signature) 

 
Its                                                                           

(Title of Office) 

 
Its                                                                   

(Title of Office) 
 
 

Approved as to form: 

 

                                                           

Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 LABOR AND MATERIAL BOND 

 

 

(1)                                                                                                                                   of                                   

                                                                                           , (referred to as C "Principal"), and                      

                                                                   , a corporation duly authorized to do business in the State of 

Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), 

for the use and benefit of claimants as defined in Act 213 of Michigan Public Acts of 1963, as amended, 

being MCL 129.201 et seq., in the amount of 

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written contract with the City, dated                                 , 200    , for                

                                                                                                                                                                         

                                   ;  and this bond is given for that contract in compliance with Act No. 213 of the 

Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required under 

the contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no obligation 

if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 200     . 

 

 
                                                                                
   (Name of Surety Company) 

 
                                                                       
              (Name of Principal) 

 
By                                                                           

  (Signature) 

 
By                                                                  

 
                 (Signature) 

 
Its                                                                           

  (Title of Office) 

 
Its                                                                   
             (Title of Office) 

 
 

Approved as to form: 

 

                                                           

Stephen K. Postema, City Attorney 

 
 

Name and address of agent: 
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 GENERAL CONDITIONS 
 

 

 Section 1 - Execution, Correlation and Intent of Documents 

 

The contract documents shall be signed in 2 copies by the City and the Contractor. 

 

The contract documents are complementary and what is called for by any one shall be binding.  The 

intention of the documents is to include all labor and materials, equipment and transportation 

necessary for the proper execution of the work. Materials or work described in words which so 

applied have a well-known technical or trade meaning have the meaning of those recognized 

standards. 

 

In case of a conflict among the contract documents listed below in any requirement(s), the 

requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 

document listed later. 

 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 

Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 

(9) Proposal. 

 

 

 Section 2 - Order of Completion 

 

The Contractor shall submit with each invoice, and at other times reasonably requested by the 

Engineer, schedules showing the order in which the Contractor proposes to carry on the work.  They 

shall include the dates at which the Contractor will start the several parts of the work, the estimated 

dates of completion of the several parts, and important milestones within the several parts. 

 

 Section 3 - Familiarity with Work 

 

The Bidder or its representative shall make personal investigations of the site of the work and of 

existing structures and shall determine to its own satisfaction the conditions to be encountered, the 

nature of the ground, the difficulties involved, and all other factors affecting the work proposed 

under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 

additional compensation unless conditions are clearly different from those which could reasonably 

have been  anticipated by a person making diligent and thorough investigation of the site. 

 

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 

its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 

competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 

time to complete the work under this Contract for extra expenses or time spent as a result of the error 

or omission. 
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 Section 4 - Wage Requirements 

 

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 

Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 

directly on the site in connection with said improvements, including said employees of 

subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 

mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 

States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 

satisfactory proof of compliance with the contract provisions required by the Section." 

 

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 

in determining contract compliance with regard to prevailing wages, the definitions provided in the 

Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 

 

Further, to the extent that any employees of the Contractor providing services under this contract are 

not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 

conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the 

Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as 

amended, which in part states: 

 

1:814.  Applicability. 

 

(1) This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in 

Section 1:813 that employs or contracts with five (5) or more individuals; provided, however, 

that this Chapter shall not apply to a non-profit contractor/vendor or non-profit grantee unless 

it employs or contracts with ten (10) or more individuals. 

 

(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial 

assistance awarded to or entered into with a contractor/vendor or grantee after the effective 

date of this Chapter and to the extension or renewal after the effective date of this Chapter of 

any grant, contract, or subcontract or other form of financial assistance with a 

contractor/vendor or grantee. 

 

1:815.  Living Wages Required. 

 

(1) Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered 

employees a living wage as established in this Section. 

 

(a) For a covered employer that provides employee health care to its employees, the living wage 

shall be $10.85 an hour, or the adjusted amount hereafter established under Section 

1:815(3). 

 

(b) For a covered employer that does not provide health care to its employees, the living wage 

shall be $12.56 a hour, or the adjusted amount hereafter established under Section 

1:815(3). 

 

(2) In order to qualify to pay the living wage rate for covered employers providing employee 

health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said 

health care coverage and payment therefor to the City Administrator or his/her designee. 
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(3) The amount of the living wage established in this Section shall be adjusted upward no later 

than April 30, 2002, and every year thereafter by a percentage equal to the percentage 

increase, if any, in the federal poverty guidelines as published by the United States 

Department of Health and Human Services for the years 2001 and 2002.  Subsequent annual 

adjustments shall be based upon the percentage increase, if any, in the United States 

Department of Health and Human Services poverty guidelines when comparing the prior 

calendar year's poverty guidelines to the present calendar year's guidelines.  The applicable 

percentage amount will be converted to an amount in cents by multiplying the existing wage 

under Section 1.815(1)(b) by said percentage, rounding upward to the next cent, and adding 

this amount of cents to the existing living wage levels established under Sections 1:815(1)(a) 

and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify any covered 

employer of this adjustment by posting a written notice in a prominent place in City Hall, 

and, in the case of a covered employer that has provided an address of record to the City, by a 

written letter to each such covered employer. 

 

Section 5 - Non-Discrimination 

 

The Contractor agrees to comply with the nondiscrimination provisions of Chapter 112 of the Ann 

Arbor City Code and to take affirmative action to assure that applicants are employed and that 

employees are treated during employment in a manner which provides equal employment 

opportunity and tends to eliminate any inequality based upon race, national origin or sex.  The 

Contractor agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor 

City Code and in particular the following excerpts: 

 

9:161 NONDISCRIMINATION BY CITY CONTRACTORS 

 

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the 

nondiscrimination administrative policy adopted by the City Administrator in accordance 

with the guidelines of this section. All contractors shall receive approval from the Director 

prior to entering into a contract with the City, unless specifically exempted by administrative 

policy.  All City contractors shall take affirmative action to insure that applicants are 

employed and that employees are treated during employment in a manner which provides 

equal employment opportunity and tends to eliminate inequality based upon race, national 

origin or sex. 

 

(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 

concludes that it indicates total minority and female employment commensurate with their 

availability within the contractor's labor recruitment area, i.e., the area from which the 

contractor can reasonably be expected to recruit, said contractor shall be accepted by the 

Director as having fulfilled affirmative action requirements for a period of one year at which 

time the Director shall conduct another review.  Other contractors shall develop an 

affirmative action program in conjunction with the Director.  Said program shall include 

specific goals and timetables for the hiring and promotion of minorities and females.  Said 

goals shall reflect the availability of minorities and females within the contractor's labor 

recruitment area.  In the case of construction contractors, the Director shall use for 

employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 

metropolitan statistical area. Construction contractors determined to be in compliance shall 

be accepted by the Director as having fulfilled affirmative action requirements for a period of 

six (6) months at which time the Director shall conduct another review. 
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(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 

 

(4) All contracts shall include provisions through which the contractor agrees, in addition to any 

other applicable Federal or State labor laws: 

 

(a)  To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 

 

(b)  To provide periodic reports concerning the progress the contractor has made in meeting the 

affirmative action goals it has agreed to; 

 

(c) To permit the Director access to all books, records and accounts pertaining to its employment 

practices for the purpose of determining compliance with the affirmative action 

requirements. 

 

(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 

consistent with the administrative policy adopted by the City Administrator for notice and 

enforcement of non-compliance. Such procedures and regulations shall include a provision 

for the posting of contractors not in compliance. 

 

(6) All City contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the contract for which the City shall be entitled, at its option, to do 

any or all of the following: 

 

(a)  To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any 

required periodic payments under the contract; 

 

(b)  Declare the contractor ineligible for the award of any future contracts with the City for a 

specified length of time; 

 

(c)  To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 

group members had the affirmative action not been breached; 

 

(d)  Impose for each day of non-compliance, liquidated damages of a specified sum, based upon 

the following schedule: 

 
 
 

 

Contract Amount 

 
Assessed Damages 

 Per Day of 

Non-Compliance 
 
$    10,000 -    24,999 

     25,000 -    99,999 

   100,000 -   199,999 

   200,000 -   499,999 

   500,000 - 1,499,999 

 
$ 25.00 

  50.00 

100.00 

150.00 

200.00 
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1,500,000 - 2,999,999 

3,000,000 - 4,999,999 

5,000,000 - and above 

250.00 

300.00 

500.00 

 

 

(e)  In addition the contractor shall be liable for any costs or expenses incurred by the City of 

Ann Arbor in obtaining from other sources the work and services to be rendered or 

performed or the goods or properties to be furnished or delivered to the City under this 

contract. 

 

 

 Section 6 - Materials, Appliances, Employees 

 

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 

tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 

and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 

work shall be new, and both workmanship and materials shall be of the highest quality. The 

Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 

 

The Contractor shall at all times enforce strict discipline and good order among its employees, and 

shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 

assigned. 

 

Adequate sanitary facilities shall be provided by the Contractor. 

 

 Section 7 - Qualifications for Employment 

 

The Contractor shall employ competent laborers and mechanics for the work under this Contract.  

For work performed under this Contract, employment preference shall be given to qualified local 

residents. 

 

 Section 8 - Royalties and Patents 

 

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 

infringements of any patent rights and shall hold the City harmless from loss on account of 

infringement except that the City shall be responsible for all infringement loss when a particular 

process or the product of a particular manufacturer or manufacturers is specified, unless the City has 

notified the Contractor prior to the signing of the Contract that the particular process or product is 

patented or is believed to be patented. 

 

 Section 9 - Permits and Regulations 

 

The Contractor must secure and pay for all permits, permit or plan review fees and licenses necessary 

for the prosecution of the work. These include but are not limited to City building permits, right-of-

way permits, lane closure permits, right-of-way occupancy permits, and the like. The City shall 

secure and pay for easements shown on the plans unless otherwise specified. 
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The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 

bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 

contract documents are at variance with those requirements, it shall promptly notify the Engineer in 

writing, and any necessary changes shall be adjusted as provided in the Contract for changes in the 

work. 

 

 Section 10 - Protection of the Public and of Work and Property 

 

The Contractor is responsible for the means, methods, sequences, techniques and procedures of 

construction and safety programs associated with the work contemplated by this contract. The 

Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 

the Construction Industry" as published by the Construction Safety Commission of the State of 

Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 

to safety of persons and property. 

 

The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 

 It shall continuously maintain adequate protection of all work from damage, and shall take all 

necessary and reasonable precautions to adequately protect all public and private property from 

injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 

to it's work and to public and private property resulting from lack of reasonable protective 

precautions, except as may be due to errors in the contract documents, or caused by agents or 

employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 

damage to any City property at the site by any cause. 

 

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 

without special instructions or authorization from the Engineer, permitted to act at its discretion to 

prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized or instructed 

by the Engineer. 

 

Any compensation claimed by the Contractor for emergency work shall be determined by agreement 

or in accordance with the terms of Claims for Extra Cost - Section 15. 

 

 Section 11 - Inspection of Work 

 

The City shall provide sufficient competent personnel for the inspection of the work. 

 

The Engineer shall at all times have access to the work whenever it is in preparation or progress, and 

the Contractor shall provide proper facilities for access and for inspection. 

 

If the specifications, the Engineer's instructions, laws, ordinances, or any public authority require any 

work to be specially tested or approved, the Contractor shall give the Engineer timely notice of its 

readiness for inspection, and if the inspection is by an authority other than the Engineer, of the date 

fixed for the inspection. Inspections by the Engineer shall be made promptly, and where practicable 

at the source of supply. If any work should be covered up without approval or consent of the 

Engineer, it must, if required by the Engineer, be uncovered for examination and properly restored at 

the Contractor's expense. 

 

Re-examination of any work may be ordered by the Engineer, and, if so ordered, the work must be 

uncovered by the Contractor. If the work is found to be in accordance with the contract documents, 
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the City shall pay the cost of re-examination and replacement. If the work is not in accordance with 

the contract documents, the Contractor shall pay the cost. 

 

 Section 12 - Superintendence 

 

The Contractor shall keep on the work site, during its progress, a competent superintendent and any 

necessary assistants, all satisfactory to the Engineer. The superintendent will be responsible to 

perform all on-site project management for the Contractor. The superintendent shall be experienced 

in the work required for this Contract. The superintendent shall represent the Contractor and all 

direction given to the superintendent shall be binding as if given to the Contractor. Important 

directions shall immediately be confirmed in writing to the Contractor.  Other directions will be 

confirmed on written request. The Contractor shall give efficient superintendence to the work, using 

its best skill and attention. 

 

 Section 13 - Changes in the Work 

 

The City may make changes to the quantities of work within the general scope of the Contract at any 

time by a written order and without notice to the sureties. If the changes add to or deduct from the 

extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be executed 

under the conditions of the original Contract except that any claim for extension of time caused by 

the change shall be adjusted at the time of ordering the change. 

 

In giving instructions, the Engineer shall have authority to make minor changes in the work not 

involving extra cost and not inconsistent with the purposes of the work, but otherwise, except in an 

emergency endangering life or property, no extra work or change shall be made unless in pursuance 

of a written order by the Engineer, and no claim for an addition to the Contract Sum shall be valid 

unless the additional work was ordered in writing. 

 

The Contractor shall proceed with the work as changed and the value of the work shall be 

determined as provided in Claims for Extra Cost - Section 15. 

 

 Section 14 - Extension of Time 

 

Extension of time stipulated in the Contract for completion of the work will be made if and as the 

Engineer may deem proper under any of the following circumstances: 

 

(1) When work under an extra work order is added to the work under this Contract; 

 

(2) When the work is suspended as provided in Section 20; 

 

(3) When the work of the Contractor is delayed on account of conditions which could not have 

been foreseen, or which were beyond the control of the Contractor, and which were not the 

result of its fault or negligence; 

 

(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 

 

(5) Delay due to an act of Government; 

 

(6) Delay by the Engineer in the furnishing of plans and necessary information; 
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(7) Other cause which in the opinion of the Engineer entitles the Contractor to an extension of 

time. 

 

The Contractor shall notify the Engineer within 7 days of an occurrence or conditions which, in the 

Contractor's opinion, entitle it to an extension of time. The notice shall be in writing and submitted in 

ample time to permit full investigation and evaluation of the Contractor's claim. The Engineer shall 

acknowledge receipt of the Contractor's notice within 7 days of its receipt. Failure to timely provide 

the written notice shall constitute a waiver by the Contractor of any claim. 

 

In situations where an extension of time in contract completion is appropriate under this or any other 

section of the contract, the Contractor understands and agrees that the only available adjustment for 

events that cause any delays in contract completion shall be extension of the required time for 

contract completion and that there shall be no adjustments in the money due the Contractor on 

account of the delay. 

 

 Section 15 - Claims for Extra Cost 

 

If the Contractor claims that any instructions by drawings or other media issued after the date of the 

Contract involved extra cost under this Contract, it shall give the Engineer written notice within 7 

days after the receipt of the instructions, and in any event before proceeding to execute the work, 

except in emergency endangering life or property. The procedure shall then be as provided for 

Changes in the Work-Section l3. No claim shall be valid unless so made. 

 

If the Engineer orders, in writing, the performance of any work not covered by the contract 

documents, and for which no item of work is provided in the Contract, and for which no unit price or 

lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-Percentage 

basis of payment as follows: 

 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 

shall receive an additional payment of 15% of all the reasonable costs to cover both its 

indirect overhead costs and profit; 

 

(2) The term "Cost" shall cover all payroll charges for employees and supervision required under 

the specific order, together with all worker's compensation, Social Security, pension and 

retirement allowances and social insurance, or other regular payroll charges on same; the cost 

of all material and supplies required of either temporary or permanent character; rental of all 

power-driven equipment at agreed upon rates, together with cost of fuel and supply charges 

for the equipment; and any costs incurred by the Contractor as a direct result of executing the 

order, if approved by the Engineer; 

 

(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 

charges as described above. The Contractor shall be permitted to add an additional charge of 

5% percent to that of the subcontractor for the Contractor's supervision and contractual 

responsibility; 

 

(4) The quantities and items of work done each day shall be submitted to the Engineer in a 

satisfactory form on the succeeding day, and shall be approved by the Engineer and the 

Contractor or adjusted at once; 
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(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-

Section 16. 

 

No additional compensation will be provided for additional equipment, materials, personnel, 

overtime or special charges required to perform the work within the time requirements of the 

Contract. 

 

When extra work is required and no suitable price for machinery and equipment can be determined 

in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 

the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period the 

equipment was first used for the extra work. The hourly rate will be deemed to include all costs of 

operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 

like, but not the costs of the operator. 

 

 Section 16 - Progress Payments 

 

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 

work performed for which it believes payment, under the Contract terms, is due. The submission 

shall be to the City's Finance Department - Accounting Division.  The Engineer will, within 10 days 

following submission of the invoice, prepare a certificate for payment for the work in an amount to 

be determined by the Engineer as fairly representing the acceptable work performed during the 

period covered by the Contractor's invoice. To insure the proper performance of this Contract, the 

City will retain a percentage of the estimate in accordance with Act 524, Public Acts of 1980. The 

City will then, following the receipt of the Engineer's Certificate, make payment to the Contractor as 

soon as feasible, which is anticipated will be within 15 days. 

 

An allowance may be made in progress payments if substantial quantities of permanent material have 

been delivered to the site but not incorporated in the completed work if the Contractor, in the opinion 

of the Engineer, is diligently pursuing the work under this Contract. Such materials shall be properly 

stored and adequately protected. Allowance in the estimate shall be at the invoice price value of the 

items. Notwithstanding any payment of any allowance, all risk of loss due to vandalism or any 

damages to the stored materials remains with the Contractor. 

 

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 

payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or in 

the case of delivery of a usable portion of the equipment in advance of the total equipment delivery, 

60% of the estimated value of the portion of the equipment may be paid upon its delivery in advance 

of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum upon 

completion of erection of all equipment furnished, but not later than 60 days after the date of delivery 

of all of the equipment to be furnished; and payment of the final 10% on final completion of 

erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 

the date of delivery of all of the equipment to be furnished, unless testing has been completed and 

shows the equipment to be unacceptable. 

 

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 

Section 43, and an updated project schedule per Order of Completion - Section 2. 
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Section 17 - Deductions for Uncorrected Work 

 

If the Engineer decides it is inexpedient to correct work that has been damaged or that was not done 

in accordance with the Contract, an equitable deduction from the Contract price shall be made. 

 

 Section 18 - Correction of Work Before Final Payment 

 

The Contractor shall promptly remove from the premises all materials condemned by the Engineer as 

failing to meet Contract requirements, whether incorporated in the work or not, and the Contractor 

shall promptly replace and re-execute the work in accordance with the Contract and without expense 

to the City and shall bear the expense of making good all work of other contractors destroyed or 

damaged by the removal or replacement. 

 

If the Contractor does not remove the condemned work and materials within l0 days after written 

notice, the City may remove them and, if the removed material has value, may store the material at 

the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 

days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 

private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 

that should have been borne by the Contractor. If the removed material has no value, the Contractor 

must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 

 

The inspection or lack of inspection of any material or work pertaining to this Contract shall not 

relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 

Unsuitable materials may be rejected by the Engineer notwithstanding that the work and materials 

have been previously overlooked by the Engineer and accepted or estimated for payment or paid for. 

If the work or any part shall be found defective at any time before the final acceptance of the whole 

work, the Contractor shall forthwith make good the defect in a manner satisfactory to the Engineer. 

The judgment and the decision of the Engineer as to whether the materials supplied and the work 

done under this Contract comply with the requirements of the Contract shall be conclusive and final. 

 

 Section 19 - Acceptance and Final Payment 

 

Upon receipt of written notice that the work is ready for final inspection and acceptance, the 

Engineer will promptly make the inspection. When the Engineer finds the work acceptable under the 

Contract and the Contract fully performed, the Engineer will promptly sign and issue a final 

certificate stating that the work required by this Contract has been completed and is accepted by the 

City under the terms and conditions of the Contract. The entire balance found to be due the 

Contractor, including the retained percentage, shall be paid to the Contractor by the City within 30 

days after the date of the final certificate. 

 

Before issuance of final certificates, the Contractor shall file with the City: 

 

(1) The consent of the surety to payment of the final estimate; 

(2) The Contractor's Affidavit in the form required by Section 44. 

 

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 

Contractor, sums sufficient to cover all lienable claims. 
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The making and acceptance of the final payment shall constitute a waiver of all claims by the City 

except those arising from: 

 

(1) unsettled liens; 

(2) faulty work appearing within 12 months after final payment; 

(3) hidden defects in meeting the requirements of the plans and specifications; 

(4) manufacturer's guarantees. 

 

It shall also constitute a waiver of all claims by the Contractor, except those previously made and 

still unsettled. 

  

Section 20 - Suspension of Work 

 

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 

writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 

written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 

expense incurred by the Contractor in connection with the work under this Contract as a result of the 

suspension. 

 

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 

in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 

notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 

entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 

of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 

anticipated profit. 

 

 Section 21 - Delays and The City's Right to Terminate Contract 

 

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 

required to insure completion, ready for operation, within the allowable number of consecutive 

calendar days specified plus extensions, or fails to complete the work within the required time, the 

City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 

of the work as to which there has been delay. After providing the notice the City may take over the 

work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 

shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 

terminated, the City may take possession of and utilize in completing the work, any materials, 

appliances and plant as may be on the site of the work and useful for completing the work. The right 

of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 

damages where an extension of time is granted under Extension of Time - Section 14. 

 

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 

creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 

refuses or fails except in cases for which extension of time is provided, to supply enough properly 

skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 

material or labor, or persistently disregards laws, ordinances or the instructions of the Engineer, or 

otherwise is guilty of a substantial violation of any provision of the Contract, then the City, upon the 

certificate of the Engineer that sufficient cause exists to justify such action, may, without prejudice to 

any other right or remedy and after giving the Contractor 3 days written notice, terminate this 

Contract. The City may then take possession of the premises and of all materials, tools and 

appliances thereon and without prejudice to any other remedy it may have, make good the 
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deficiencies or finish the work by whatever method it may deem expedient, and deduct the cost from 

the payment due the Contractor. The Contractor shall not be entitled to receive any further payment 

until the work is finished. If the expense of finishing the work, including compensation for additional 

managerial and administrative services exceeds the unpaid balance of the Contract Sum,  the 

Contractor and its surety are liable to the City for any excess cost incurred. The expense incurred by 

the City, and the damage incurred through the Contractor's default, shall be certified by the Engineer. 

  

Section 22 - Contractor's Right to Terminate Contract 

 

If the work should be stopped under an order of any court, or other public authority, for a period of 3 

months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 

may, upon 7 days written notice to the City, terminate this Contract and recover from the City 

payment for all acceptable work executed plus reasonable profit. 

 

 Section 23 - City's Right To Do Work 

 

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 

this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 

without prejudice to any other remedy the City may have, make good the deficiencies and may 

deduct the cost from the payment due to the Contractor. 

 

 Section 24 - Removal of Equipment and Supplies 

 

In case of termination of this Contract before completion, from any or no cause, the Contractor, if 

notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 

from the property of the City, failing which the City shall have the right to remove the equipment and 

supplies at the expense of the Contractor. 

 

The removed equipment and supplies may be stored by the City and, if all costs of removal and 

storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 

notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor the 

net proceeds after deducting all costs and expenses that should have been borne by the Contractor 

and after deducting all amounts claimed due by any lien holder of the equipment or supplies. 

 

 Section 25 - Responsibility for Work and Warranties 

 

The Contractor assumes full responsibility for any and all materials and equipment used in the 

construction of the work and may not make claims against the City for damages to materials and 

equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 

Contractor shall be responsible for damage to or destruction of the project (except for any part 

covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 

work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until final 

acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is advised to 

investigate obtaining its own builders risk insurance. 

 

The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 

also unconditionally guarantee the quality of all equipment and materials that are furnished and 

installed under the contract for a period of one year.  At the end of one year after the Contractor's 

receipt of final payment, the complete work, including equipment and materials furnished and 

installed under the contract, shall be inspected by the Contractor and the Engineer. Any defects shall 
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be corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 

Any defects that are identified prior to the end of one year shall also be inspected by the Contractor 

and the Engineer and shall be corrected by the Contractor at its expense as soon as practicable but in 

all cases within 60 days. 

 

The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 

payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 

correct defects. 

 

 Section 26 - Partial Completion and Acceptance 

 

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 

Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 

and if the Engineer determines that portion of the permanent construction is not required for the 

operations of the Contractor but is needed by the City, the Engineer shall issue to the Contractor a 

certificate of partial completion, and immediately the City may take over and use the portion of the 

permanent construction described in the certificate, and exclude the Contractor from that portion. 

 

The issuance of a certificate of partial completion shall not constitute an extension of the 

Contractor's time to complete the portion of the permanent construction to which it relates if the 

Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 

the certificate shall not release the Contractor or its sureties from any obligations under this Contract 

including bonds. 

 

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 

compensation, or extension of time, or both, as the Engineer may determine. 

 

 Section 27 - Payments Withheld Prior to Final 

 Acceptance of Work 

 

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 

of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 

 

(1) Defective work not remedied; 

 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 

against the Contractor; 

 

(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 

 

(4) Damage to another Contractor. 

 

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 

City which will protect the City in the amount withheld, payment shall be made for amounts 

withheld under this section. 
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Section 28 - Contractor's Insurance 

 

  A. The Contractor shall procure and maintain during the life of this Contract, including the 

guarantee period and during any warranty work, such insurance policies, including those set 

forth below, as will protect itself from all claims for bodily injuries, death or property 

damage which may arise under this Contract; whether the acts were made by the Contractor 

or by any subcontractor or anyone employed by them directly or indirectly.  The following 

insurance policies are required: 

1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 

minimum amounts: 

 

Bodily Injury by Accident - $500,000 each accident 

Bodily Injury by Disease - $500,000 each employee 

Bodily Injury by Disease - $500,000 each policy limit 

 

2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance Services 

Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an additional 

insured. There shall be no added exclusions or limiting endorsements including, but not 

limited to:   Products and Completed Operations, Explosion, Collapse and Underground 

coverage or Pollution. Further, the following minimum limits of liability are required: 

 

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 

Liability, or both combined. 

 

$2,000,000 Per Job General Aggregate 

 

$1,000,000 Personal and Advertising Injury 

 

$2,000,000 Products and Completed Operations Aggregate 

 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 

Arbor shall be named as an additional insured. There shall be no added exclusions or 

limiting endorsements. Coverage shall include all owned vehicles, all non-owned 

vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 

occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 

combined. 

 

4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial 

General Liability, Employers Liability and the Motor Vehicle coverage enumerated 

above, for each occurrence and for aggregate in the amount of $1,000,000. 

 

B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any self-

insured retentions the City may have; and any other insurance the City does possess shall be 

considered excess insurance only and shall not be required to contribute with this insurance. 

Further, the Contractor agrees to waive any right of recovery by its insurer against the City. 
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C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 

before the commencement of any work under this Contract documentation demonstrating it 

has obtained the above mentioned policies. Documentation must provide and demonstrate an 

unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 

Further, the documentation must explicitly state the following:  (a) the policy number; name 

of insurance company; name and address of the agent or authorized representative; name and 

address of insured; project name; policy expiration date; and specific coverage amounts; (b) 

any deductibles or self-insured retentions which shall be approved by the City, in its sole 

discretion; (c) that the policy conforms to the requirements specified. An original certificate 

of insurance may be provided as an initial indication of the required insurance, provided that 

no later than 21 calendar days after commencement of any work the Contractor supplies a 

copy of the endorsements required on the policies. Upon request, the Contractor shall provide 

within 30 days a copy of the policy(ies) to the City. If any of the above coverages expire by 

their terms during the term of this Contract, the Contractor shall deliver proof of renewal 

and/or new policies to the Administering Service Area/Unit at least ten days prior to the 

expiration date. 

 

D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 

Company's Key Rating Guide of A- Overall and a minimum Financial Size Category of 

"V". Insurance policies and certificates issued by non-admitted insurance companies are not 

acceptable unless approved in writing by the City. 

 

 Section 29 - Surety Bonds 

 

Bonds will be required from the successful bidder as follows: 

 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 

(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 

satisfactory to the City Attorney. 

 

 Section 30 - Damage Claims 

 

The Contractor shall be held responsible for all damages to property of the City or others, caused by 

or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 

connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 

Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 

sewers or other public or private property to not less than its original condition with new work. 

 

 Section 31 - Refusal to Obey Instructions 

 

If the Contractor refuses to obey the instructions of the Engineer, the Engineer shall withdraw 

inspection from the work, and no payments will be made for work performed thereafter nor may 

work be performed thereafter until the Engineer shall have again authorized the work to proceed. 
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 Section 32 - Assignment 

 

 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 

Contractor may assign any monies due to it to a third party acceptable to the City. 

 

 Section 33 - Rights of Various Interests 

 

Whenever work being done by the City's forces or by other contractors is contiguous to work covered 

by this Contract, the respective rights of the various interests involved shall be established by the 

Engineer, to secure the completion of the various portions of the work in general harmony. 

 

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 

with, utility companies and other contractors whose work impacts this project. 

 

 Section 34 - Subcontracts 

 

The Contractor shall not award any work to any subcontractor without prior written approval of the 

City. The approval will not be given until the Contractor submits to the City a written statement 

concerning the proposed award to the subcontractor. The statement shall contain all information the 

City may require. 

 

The Contractor shall be as fully responsible to the City for the acts and omissions of its 

subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 

omissions of persons directly employed by it. 

 

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 

contract documents applicable to the work of the subcontractors and to give the Contractor the same 

power to terminate any subcontract that the City may exercise over the Contractor under any 

provision of the contract documents. 

 

Nothing contained in the contract documents shall create any contractual relation between any 

subcontractor and the City. 

 

 Section 35 - Engineer's Status 

 

The Engineer has the right to inspect any or all work. The Engineer has authority to stop the work 

whenever stoppage may be appropriate to insure the proper execution of the Contract. The Engineer 

has the authority to reject all work and materials which do not conform to the Contract and to decide 

questions which arise in the execution of the work. 

 

The Engineer shall make all measurements and determinations of quantities. Those  measurements 

and determinations are final and conclusive between the parties. 

 

 Section 36 - Engineer's Decisions 

 

The Engineer shall, within a reasonable time after their presentation to the Engineer, make decisions 

in writing on all claims of the City or the Contractor and on all other matters relating to the execution 

and progress of the work or the interpretation of the contract documents. 
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 Section 37 - Storing Materials and Supplies 

 

Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 

specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 

must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets shall 

be interfered with as little as possible. The Contractor may not enter or occupy with agents, 

employees, tools, or material any private property without first obtaining written permission from its 

owner.  A copy of the permission shall be furnished to the Engineer. 

 

 Section 38 - Lands for Work 

 

The Contractor shall provide, at its own expense and without liability to the City, any additional land 

and access that may be required for temporary construction facilities or for storage of materials. 

 

 Section 39 - Cleaning Up 

 

The Contractor shall, as directed by the Engineer, remove at its own expense from the City's property 

and from all public and private property all temporary structures, rubbish and waste materials 

resulting from its operations unless otherwise specifically approved, in writing, by the Engineer. 

 

 Section 40 - Salvage 

 

The Engineer may designate for salvage any materials from existing structures or underground 

services. Materials so designated remain City property and shall be transported or stored at a location 

as the Engineer may direct. 

 

 Section 41 - Night, Saturday or Sunday Work 

 

No night or Sunday work (without prior written City approval) will be permitted except in the case 

of an emergency and then only to the extent absolutely necessary. The City may allow night work 

which, in the opinion of the Engineer, can be satisfactorily performed at night. Night work is any 

work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the Contractor 

gives the Engineer at least 48 hours but not more than 5 days notice of the Contractor's intention to 

work the upcoming Saturday. 

 

 Section 42 - Sales Taxes 

 

Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  

Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 

not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 

and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 

the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 

 

 CONTRACTOR'S DECLARATION 

 

 

I hereby declare that I have not, during the period                             , 200     , to 

                        , 20     , performed any work, furnished any materials, sustained any loss, damage or 

delay, or otherwise done anything in addition to the regular items (or executed change orders) set 

forth in the Contract titled _Ann Arbor Wastewater Treatment Plant Facilities Renovations – Storage 

Building Demolition and Improvements__, for which I shall ask, demand, sue for, or claim 

compensation or extension of time from the City, except as I hereby make claim for additional 

compensation or extension of time as set forth on the attached itemized statement. I further declare 

that I have paid all payroll obligations related to this Contract that have become due during the above 

period and that all invoices related to this Contract received more than 30 days prior to this 

declaration have been paid in full except as listed below. 

 

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 

attached regarding a request for additional compensation or extension of time. 

 

 

                                                                                               

Contractor                  Date 

 

By                                                           

    (Signature) 

 

Its                                                           

    (Title of Office) 

 

Past due invoices, if any, are listed below. 
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 Section 44 

 

 CONTRACTOR'S AFFIDAVIT 

 

 

The undersigned Contractor,                                                       , represents that on                              , 

20     , it was awarded a contract by the City of Ann Arbor, Michigan to                                               

                               under the terms and conditions of a Contract titled, __Ann Arbor Wastewater 

Treatment Plant Facilities Renovations – Storage Building Demolition and Improvements__, 

The Contractor represents that all work has now been accomplished and the Contract is complete. 

 

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract has 

been fully paid or satisfactorily secured; and that all claims from subcontractors and others for labor 

and material used in accomplishing the project, as well as all other claims arising from the 

performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 

that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon request 

to do so by the City of Ann Arbor. 

 

The Contractor, for valuable consideration received, does further waive, release and relinquish any 

and all claims or right of lien which the Contractor now has or may acquire upon the subject 

premises for labor and material used in the project owned by the City of Ann Arbor. 

 

This affidavit is freely and voluntarily given with full knowledge of the facts. 

 

 

                                                           

Contractor 

By                                                        

    (Signature) 

Its                                                        

    (Title of Office) 

 

 

 

Subscribed and sworn to before me, on this           day of                     , 200       

                                                      ,                          County, Michigan 

Notary Public 

My commission expires on:                                    



 

Version  April 2003 SC-1 
 

SUPPLEMENTARY CONDITIONS 

 

 

SCOPE    

 

These Supplementary Conditions amend or supplement the General Conditions. All provisions of the 

General Conditions which are not so amended or supplemented remain in full force and effect. 

 

The terms used in these Supplementary Conditions which are defined in the General Conditions have 

the meanings assigned to them in the General Conditions.  Additional terms used in these 

Supplementary Conditions have the meanings stated below, which are applicable to the singular and 

plural thereof. 

 

 

SC-1A  Revise the title of Section 1, “Section 1 – Execution, Correlation, Intent of Documents, 

and Preliminary Matters”.  At the start of first paragraph add, “1.01.  Execution”.  At 

the start of the second paragraph add, “1.02. Intent of Documents”.  At the start of the 

third paragraph add, “1.03.  Correlation”. 

 

SC-1.03 Delete the fourth paragraph, starting with “(1) Addenda…” in its entirety and add the 

following in its place: 

 

(1) Contract modifications including Change Orders; (2) Addenda in reverse 

chronological order; (3) Specifications;(4) Plans (also called “Drawings”); (5) General 

Conditions as may be modified by the Supplementary Conditions; (6) Contract; (7) Bid 

Forms; (8) Performance Bond and Labor and Materials Bond; (9) Proposal. 

 

SC-1.04 through SC-1.11 Add the following at the end of Section 1: 

 

1.04  Terminology 

 

A. The following words or terms are not defined but, when used in the Bidding 

Requirements or Contract Documents, have the following meaning. 

 

B.  Intent of Certain Terms or Adjectives 

 

1. The Contract Documents include the terms “as allowed,” “as approved,” 

“as ordered”, “as directed” or terms of like effect or import to authorize an 

exercise of professional judgment by Engineer. In addition, the adjectives 

“reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives 

of like effect or import are used to describe an action or determination of 

Engineer as to the Work. It is intended that such exercise of professional 

judgment, action or determination will be solely to evaluate, in general, the 

Work for compliance with the requirements of and information in the 

Contract Documents and conformance with the design concept of the 

completed Project as a functioning whole as shown or indicated in the 

Contract Documents (unless there is a specific statement indicating 

otherwise). The use of any such term or adjective is not intended to and shall 

not be effective to assign to Engineer any duty or authority to supervise or 

direct the performance of the Work or any duty or authority to undertake 
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responsibility contrary to the provisions of Paragraph 9.09 or any other 

provision of the Contract Documents. 

 

C. Day 

  

1. The word “day” means a calendar day of 24 hours measured from midnight 

to the next midnight. 

 

D.  Defective 

 

1. The word “defective,” when modifying the word “Work,” refers to Work 

that is unsatisfactory, faulty, or deficient in that it: 

 

a.  does not conform to the Contract Documents, or 

 

b.  does not meet the requirements of any applicable inspection, reference 

standard, test, or approval referred to in the Contract Documents, or  

 

c.  has been damaged prior to Engineer’s recommendation of final payment 

(unless responsibility for the protection thereof has been assumed by 

City at Substantial Completion in accordance with Section 16 through 

Section 19). 

 

E.  Furnish, Install, Perform, Provide 

 

1. The word “furnish,” when used in connection with services, materials, or 

equipment, shall mean to supply and deliver said services, materials, or 

equipment to the Site (or some other specified location) ready for use or 

installation and in usable or operable condition. 

 

2. The word “install,” when used in connection with services, materials, or 

equipment, shall mean to put into use or place in final position said 

services, materials, or equipment complete and ready for intended use. 

 

3. The words “perform” or “provide,” when used in connection with services, 

materials, or equipment, shall mean to furnish and install said services, 

materials, or equipment complete and ready for intended use. 

 

4. When “furnish,” “install,” “perform,” or “provide” is not used in 

connection with services, materials, or equipment in a context clearly 

requiring an obligation of Contractor, “provide” is implied. 

 

F.  Unless stated otherwise in the Contract Documents, words or phrases which 

have a well-known technical or construction industry or trade meaning are used 

in the Contract Documents in accordance with such recognized meaning. 

 

1.05  Delivery of Bonds and Evidence of Insurance 

 

A.  When Contractor delivers the executed counterparts of the Contract to the City, 

Contractor shall also deliver to the City such bonds as Contractor may be 
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required to furnish. 

 

B.   Evidence of Insurance:  Before any Work at the Site is started, Contractor   shall 

 deliver to the City, with copies to each additional insured identified in the 

General Conditions and Supplementary Conditions, certificates of insurance 

(and other evidence of insurance which  any additional insured may reasonably 

request) which Contractor  is required to purchase and maintain in accordance 

with Section 28. 

 

1.06  Copies of Documents 

 

A.  City shall furnish to Contractor up to ten printed or hard copies of Contract 

Documents (Drawings and Project Manual). Additional copies will be furnished 

upon request at the cost of reproduction. 

 

1.07  Commencement of Contract Times; Notice to Proceed 

 

A.  The Contract Times will commence to run on the thirtieth day after the effective 

date of the Contract or, if a Notice to Proceed is given, on the day indicated in 

the Notice to Proceed. A Notice to Proceed may be given at any time within 30 

days after the effective date of the Contract.  In no event will the Contract Times 

commence to run later than the ninetieth day after the day of Bid opening or the 

thirtieth day after the effective date of the Contract, whichever date is earlier. 

 

1.08  Starting the Work 

 

A.   Contractor shall start to perform the Work on the date when the Contract Times 

commence to run. No Work shall be done at the Site prior to the date on which 

the Contract Times commence to run. 

 

1.09  Before Starting Construction 

 

A.   Preliminary Schedules:  Within 10 days after the Effective Date of the 

Agreement (unless otherwise specified in the General Requirements), Contractor 

shall submit to Engineer for timely review: 

 

1. a preliminary Progress Schedule;  

 

2. a preliminary Schedule of Submittals; and 

 

3. a preliminary Schedule of Values for all of the Work which includes 

quantities and prices of items which when added together equal the Contract 

Sum and subdivides the Work into component parts in sufficient detail to 

serve as the basis for progress payments during performance of the Work. 

Such prices will include an appropriate amount of overhead and profit 

applicable to each item of Work. 
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1.10  Preconstruction Conference 

 

A. Before any Work at the Site is started, a conference attended by the City, 

Contractor, Engineer, and others as appropriate will be held to establish a 

working understanding among the parties as to the Work and to discuss the 

schedules referred to in Paragraph 1.09.A, procedures for handling Shop 

Drawings and other submittals, processing Applications for Payment, and 

maintaining required records. 

 

1.11  Initial Acceptance of Schedules 

 

A.  At least 10 days before submission of the first Application for Payment a 

conference attended by Contractor, Engineer, and others as appropriate will be 

held to review for acceptability to Engineer as provided below the schedules 

submitted in accordance with Paragraph 1.09.A. Contractor shall have an 

additional 10 days to make corrections and adjustments and to complete and 

resubmit the schedules. No progress payment shall be made to Contractor until 

acceptable schedules are submitted to Engineer. 

 

1. The Progress Schedule will be acceptable to Engineer if it provides an 

orderly progression of the Work to completion within the Contract Times. 

Such acceptance will not impose on Engineer responsibility for the 

Progress Schedule, for sequencing, scheduling, or progress of the Work nor 

interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it 

provides a workable arrangement for reviewing and processing the required 

submittals. 

 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form 

and substance if it provides a reasonable allocation of the Contract Price to 

component parts of the Work. 

 

SC-8  In the first through third lines, delete the words, “It shall defend all suits or claims for 

infringements of any patent rights and shall hold the City harmless from loss on account 

of infringement” and replace with the following: 

 

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify 

and hold harmless City and Engineer, and the officers, directors, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all 

claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) arising out of or relating to any infringement of patent 

rights or copyrights incident to the use in the performance of the Work or resulting from 

the incorporation in the Work of any invention, design, process, product, or device not 

specified in the Contract Documents 

 

SC-13   
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SC-13  In the second paragraph, following the words, “extra cost” add the words, “or extra 

time”.  In the same paragraph, after the words, “Contract Sum”, add the words, 

“Contract Time”. 

 

SC-16 Following the second paragraph, insert the following paragraph: 

 

If payment is requested on the basis of materials and equipment not incorporated in the 

Work but delivered and suitably stored at the Site or at another location agreed to in 

writing, the Application for Payment shall also be accompanied by a bill of sale, 

invoice, or other documentation warranting that City has received the materials and 

equipment free and clear of all Liens and evidence that the materials and equipment are 

covered by appropriate property insurance or other arrangements to protect City’s 

interest therein, all of which must be satisfactory to City. 

 

SC-17  Delete the word, “Engineer” and insert in its place, “City, in consultation with the 

Engineer,” 

 

SC-28.A.2 Following the words, “City of Ann Arbor”, insert the words, “and Malcolm Pirnie, 

Inc.” 

 

SC-28.A.3 Following the words, “City of Ann Arbor”, insert the words, “and Malcolm Pirnie, 

Inc.” 

 

SC-28.B Following the word, “City”, insert the words, “or Engineer”.  In the same paragraph, 

delete the last sentence (starting with, “Further, the Contractor…”) in its entirety and 

insert the following in its place: 

 

Waiver of Subrogation:  Contractor and Subcontractors shall provide a waiver 

of subrogation as to all Contractor- and Subcontractor-carried insurance, in 

favor of the City and  Malcolm Pirnie, Inc., their officers, employees, agents, 

and subcontractors, and shall require similar waivers from the Contractor’s 

and  Subcontractor’s other subcontractors and their lower-tier subcontractors. 

 Contractor and Subcontractors shall provide the City and Engineer with 

copies of such waivers.  

 

SC-28.C Following the words, “City of Ann Arbor”, insert the words, “and Malcolm Pirnie, 

Inc.” 

 

SC-31  In the last line, in the phrase, “until the Engineer shall have again”, delete the word 

“Engineer” and insert in its place the following words, “City, in consultation with the 

Engineer”. 

 

SC-35  Make the following modifications:  

 

A.  In the first paragraph, second sentence, in the phrase, “The Engineer has authority to 

stop the work”, delete the word “Engineer” and insert in its place the following 

words, “City, in consultation with the Engineer”.   

 

B.  In the first paragraph, second sentence, delete the word, “insure” and insert in its 

place the word, “ensure”.   
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C.  In the first paragraph, third sentence, in the phrase, “which do not conform to the 

Contract”, after the word “which”, insert the following: “, in the opinion of the 

Engineer,” 

 

D.  At the end of the first paragraph, insert the following, “Engineer will also have 

authority to require special inspection or testing of the Work, whether or not the 

Work is fabricated, installed, or completed.” 

 

E.   At the end of the Section, add the following new paragraph: 

 

Engineer will not supervise, direct, control, or have authority over or be responsible 

for Contractor’s means, methods, techniques, sequences, or procedures of 

construction, or the safety precautions and programs incident thereto, or for any 

failure of Contractor to comply with Laws and Regulations applicable to the 

performance of the Work.  Engineer will not be responsible for Contractor’s failure 

to perform the Work in accordance with the Contract Documents.  Engineer will not 

be responsible for the acts or omissions of Contractor or of any Subcontractor, any 

Supplier, or of any other individual or entity performing any of the Work.  The 

limitations upon authority and responsibility set forth in this paragraph shall also 

apply to the Resident Project Representative, if any. 

 

SC-38  Delete the paragraph in its entirety and replace with the following:  

 
 38.01 Availability of Lands 

 

 A. The City shall furnish the Site.  City shall notify Contractor of any encumbrances or restrictions not of 

general application but specifically related to use of the Site with which Contractor must comply in 

performing the Work.  City will obtain in a timely manner and pay for easements for permanent structures 

or permanent changes in existing facilities.  If Contractor and City are unable to agree on entitlement to or 

on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, as a 

result of any delay in City’s furnishing the Site or a part thereof, Contractor may make a Claim therefor as 

provided in Section 15. 

 

 B. Contractor shall provide for all additional lands and access thereto that may be required for temporary 

construction facilities or storage of materials and equipment, without additional cost to the City and without 

liability to the City and Engineer. 

 

 38.02 Subsurface and Physical Conditions  

 

 A. Reports and Drawings:  Identified below are: 

  

   1. those reports of explorations and tests of subsurface conditions at or contiguous to the Site that 

Engineer has used in preparing the Contract Documents; and 

 

   2. those drawings of physical conditions in or relating to existing surface or subsurface structures at or 

contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the 

Contract Documents. 

 

 B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the general 

accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are 

not Contract Documents.  Except for such reliance on such “technical data,” Contractor may not rely upon 

or make any claim against City or Engineer, or any of their Related Entities with respect to: 
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  1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited 

to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be 

employed by Contractor, and safety precautions and programs incident thereto; or 

 

  2. other data, interpretations, opinions, and information contained in such reports or shown or indicated 

in such drawings; or 

 

  3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other 

data, interpretations, opinions, or information. 

 

C. In the preparation of the Drawings and Specifications, Engineer has relied upon: 

 

1. The following report of explorations and tests of subsurface conditions at the Site. 

a. Field Investigation Reports, June 2005, prepared by Malcolm Pirnie. Inc. 

b. The technical data contained in such report upon which Contractor may rely are: the 

boring method, the locations and logs of the borings, the levels of subsurface water (if 

any), laboratory test methods and results, and similar factual data.  Bore hole 

information represents subsurface characteristics to the extent indicated, only for the 

point location of the bore hole and, with regard to the level of subsurface water (if 

any), only at the time the boring was made.  Contractor shall make its own 

interpretations of the subsurface characteristics to be encountered between bore holes 

and its own interpretations of the fluctuation of the level of subsurface water (if any) 

at and between bore holes. 

c. A copy of the above report is available for review at the City of Ann Arbor 

Wastewater Treatment Plant, 49 South Dixboro Road, Ann Arbor, Michigan, 48105, 

upon 48 hours' notice to the Ann Arbor Wastewater Treatment Plant, (734) 971-4834. 

d. Samples taken from boreholes are available for inspection at  City of Ann Arbor 

Wastewater Treatment Plant, 49 South Dixboro Road, Ann Arbor, Michigan, 48105, 

upon 48 hours' notice to the Ann Arbor Wastewater Treatment Plant, (734) 971-4834.  

e. Additional environmental and structural testing in the Storage Building.  See 

Appendix A of the technical specifications “Concrete Core Sampling: A. 

Environmental Testing, B. Compressive Strength Testing. 

 

2. The following drawings of physical conditions in or relating to existing surface and 

subsurface structures (except Underground Facilities) which are at or contiguous to the Site: 

a. City of Ann Arbor, Michigan Sewage Treatment Plant, PWA Docket No. 785, Plans for 

the Construction of the Sewage Pumping Station and Sewage Treatment Plant, Contract 

No. 7, Shoecraft, Drury and McNamee; Ayres, Lewis, Norris and May, Consulting 

Engineers, May 1935 

b. Ann Arbor, Michigan, Sewage and Garbage Disposal System, Plans for Additions to 

Sewage and Garbage Treatment Plant, Shoecraft, Drury and McNamee, Consulting 

Engineers, March 1947, Rev. for record Feb. 51 

c. Ann Arbor, Michigan Adds to Sewage Treatment Plant, Contract No. 2, Record of 

Incoming Sewer Line, Sheet S-1, Drury, McNamee and Porter, Consulting Engineers, 

April 28, 1949, Rev. for Record Feb. 51 

d. Ann Arbor, Michigan Additions to Sewage Treatment Plant, Contract 2, Blower Bldg. 

Floor Openings for ENB-6 Piping, DWG. S-8, Sheet 48B, Drury, McNamee and Porter, 

Consulting Engineers, Rev. for Record July 29, 49 and Feb. 51 

e. Ann Arbor, Michigan, Additions to Sewage Treatment Plant, Contract 2, Sheet S-10, 

48A, Blower Building Basement Piping, Drury, McNamee and Porter, Consulting 

Engineers, Issued Aug. 1949 

f. Ann Arbor, Michigan Sewage Treatment Plant, Contract 2, Yard Drains, Sheet S-24, 1-

C, Drury, McNamee and Porter, Consulting Engineers, Issued June 1950, Revised for 

record, Feb. 51 

g. Ann Arbor, Michigan Sewage Treatment Plant, Contract 2, Concrete Pavement Between 

Sludge Drying and Blower Building, Sheet S-21, 1-D, Drury, McNamee and Porter, 

Consulting Engineers, Issued June 1950, Revised for record, Feb. 51 

h. Ann Arbor, Michigan, Additions to Waste Water Treatment Plant, Contract No. 2, 

McNamee, Porter and Seeley, Consulting Engineers, Issued January 1964 
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i. Washtenaw County Department of Public Works, City of Ann Arbor, Michigan, 

Wastewater Treatment Plant Improvements, Contract 77-S-6, C26 2539 04, Volume I 

General – Architectural - Structural, McNamee, Porter and Seeley, Consulting 

Engineers, April 1977, Conforming to Construction Records 4/81 

j. Washtenaw County Department of Public Works, City of Ann Arbor, Michigan, 

Wastewater Treatment Plant Improvements, Contract 77-S-6, C26 2539 04, Volume II 

Pipe Work - Mechanical, McNamee, Porter and Seeley, Consulting Engineers, April 

1977, Conforming to Construction Records 5/81 

k. Washtenaw County Department of Public Works, City of Ann Arbor, Michigan, 

Wastewater Treatment Plant Improvements, Contract 77-S-6, C26 2539 04, Volume II 

Electrical - Instrumentation, McNamee, Porter and Seeley, Consulting Engineers, April 

1977, Conforming to Construction Records 10/12/81 

l. Wastewater Treatment Plant Improvements, City of Ann Arbor Contract No. 89-S-1, 

Divisions A through E, McNamee, Porter and Seeley, Engineers - Architects, Issued 

June 1989 

m. Wastewater Treatment Plant Improvements, City of Ann Arbor Contract 89-S-2, 

Divisions A through F, McNamee, Porter and Seeley, Engineers – Architects, Issued 

December 1989 

n. Wastewater Treatment Plant Improvements, West Plant Renovation, City of Ann Arbor 

Contract No. 89-S-3, McNamee, Porter and Seeley, Engineers – Architects, Issued 

January 1990 

o. Wastewater Treatment Plant Improvements, Aeration System Retrofit, City of Ann 

Arbor Contract No. 89-S-4, McNamee, Porter and Seeley, Engineers – Architects, 

Issued January 1990 

p. Wastewater Treatment Plant Improvements, Tertiary Filter Improvements, 0106.059-S-

1, Volume I of I, McNamee, Porter and Seeley, Engineers – Architects, Issued June 

1997 

q. Ann Arbor Wastewater Treatment Plant Water Main Extension, City of Ann Arbor 

Utilities Department, Midwestern Consulting, April 1998, As-Built 12-1-98 

r. City of Ann Arbor, Michigan, Water Utilities Department, Wastewater Treatment Plant, 

Disinfection Facilities Upgrade, Greeley and Hansen, October 1999Drawings identified 

in Paragraph SC-38.02.C.2 are available for review at the City of Ann Arbor 

Wastewater Treatment Plant, 49 South Dixboro Road, Ann Arbor, Michigan, 48105, 

upon 48 hours' notice to the Ann Arbor Wastewater Treatment Plant, (734) 971-4834. 

 

 38.03 Differing Subsurface or Physical Conditions 

 

  A. Notice:  If Contractor believes that any subsurface or physical condition at or contiguous to the Site that is 

uncovered or revealed either: 

 

   1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as 

provided in Paragraph SC-38.02 is materially inaccurate; or 

 

   2. is of such a nature as to require a change in the Contract Documents; or 

 

   3. differs materially from that shown or indicated in the Contract Documents; or 

 

   4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally 

recognized as inherent in work of the character provided for in the Contract Documents;  

 

   then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface 

or physical conditions or performing any Work in connection therewith (except in an emergency as 

required by Section 10), notify City and Engineer in writing about such condition. Contractor shall not 

further disturb such condition or perform any Work in connection therewith (except as aforesaid) until 

receipt of written order to do so. 

 

 B. Engineer’s Review:  After receipt of written notice as required by Paragraph SC-38.03.A, Engineer will 

promptly review the pertinent condition, determine the necessity of City’s obtaining additional exploration 

or tests with respect thereto, and advise City in writing (with a copy to Contractor) of Engineer’s findings 

and conclusions. 
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 C. Possible Price and Times Adjustments 

 

   1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the 

existence of such differing subsurface or physical condition causes an increase or decrease in 

Contractor’s cost of, or time required for, performance of the Work; subject, however, to the 

following: 

  

    a. such condition must meet any one or more of the categories described in Paragraph SC-38.03.A; 

and 

   

    b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will 

be subject to the provisions of Section 35. 

 

   2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

 

    a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to City with respect to Contract Price and Contract Times by the submission of a Bid 

or becoming bound under a negotiated contract; or 

 

    b. the existence of such condition could reasonably have been discovered or revealed as a result of 

any examination, investigation, exploration, test, or study of the Site and contiguous areas 

required by the Bidding Requirements or Contract Documents to be conducted by or for 

Contractor prior to Contractor’s making such final commitment; or 

 

    c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

 

   3. If City and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as 

provided in Paragraph 10.05. However, City and Engineer, and any of their Related Entities shall not 

be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees 

and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) sustained by Contractor on or in connection with any other project or 

anticipated project. 

 

 38.04 Underground Facilities 

 

 A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect 

to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to 

City or Engineer by the owners of such Underground Facilities, including City, or by others. Unless it is 

otherwise expressly provided otherwise: 

 

   1. City and Engineer shall not be responsible for the accuracy or completeness of any such information 

or data; and 

 

   2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full 

responsibility for: 

 

    a. reviewing and checking all such information and data,  

  

    b. locating all Underground Facilities shown or indicated in the Contract Documents,  

    

    c. coordination of the Work with the owners of such Underground Facilities, including City, during 

construction, and  

 

    d. the safety and protection of all such Underground Facilities and repairing any damage thereto 

resulting from the Work. 

 

  B. Not Shown or Indicated 
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   1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown 

or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, 

Contractor shall, promptly after becoming aware thereof and before further disturbing conditions 

affected thereby or performing any Work in connection therewith (except in an emergency as 

required by Section 10), identify the owner of such Underground Facility and give written notice to 

that owner and to City and Engineer. Engineer will promptly review the Underground Facility and 

determine the extent, if any, to which a change is required in the Contract Documents to reflect and 

document the consequences of the existence or location of the Underground Facility. During such 

time, Contractor shall be responsible for the safety and protection of such Underground Facility. 

 

   2. If Engineer concludes that a change in the Contract Documents is required, a contract modification 

such as a Work Change Directive or a Change Order will be issued to reflect and document such 

consequences.  An equitable adjustment shall be made in the Contract Price or Contract Times, or 

both, to the extent that they are attributable to the existence or location of any Underground Facility 

that was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract 

Documents and that Contractor did not know of and could not reasonably have been expected to be 

aware of or to have anticipated.  If City and Contractor are unable to agree on entitlement to or on the 

amount or extent, if any, of any such adjustment in Contract Price or Contract Times, City or 

Contractor may make a Claim therefor as provided in Section 14 and Section 15. 

 

 38.05 Reference Points 

 

 A. City shall provide engineering surveys to establish reference points for construction which in Engineer’s 

judgment are necessary to enable Contractor to proceed with the Work.  Contractor shall be responsible for 

laying out the Work, shall protect and preserve the established reference points and property monuments, 

and shall make no changes or relocations without the prior written approval of City.  Contractor shall report 

to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation 

because of necessary changes in grades or locations, and shall be responsible for the accurate replacement 

or relocation of such reference points or property monuments by professionally qualified personnel. 

 

 38.06 Hazardous Environmental Condition at Site 

 

 A. Reports and Drawings:  Reference is made to the Supplementary Conditions for the identification of those 

reports and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, that 

have been utilized by the Engineer in the preparation of the Contract Documents.  

    

   1.  In the preparation of the Drawings and Specifications, Engineer has relied upon: 

 

a. The following report of a Hazardous Environmental Condition at the Site. 

1) Pre-demolition Survey, Field Investigation Report, dated June 2005, 

 prepared by Malcolm Pirnie, Inc. 

2) The technical data contained in such report upon which Contractor may rely are:  the 

testing methods, the locations and logs of the sampling and testing, the laboratory test 

methods and results, and similar factual data.  Sampling and testing information 

represents characteristics to the extent indicated, only for the point location of the 

sample.  Contractor shall make its own interpretations of the sampling and testing 

data to be encountered between sampling points. 

3) A copy of the above report is available for review at the City of Ann Arbor 

Wastewater Treatment Plant, 49 South Dixboro Road, Ann Arbor, Michigan, 48105, 

upon 48 hours' notice to the Ann Arbor Wastewater Treatment Plant, (734) 971-4834. 

4) Samples taken for the above report are not available.  Contractor may visit the Site to 

obtain samples for testing by Contractor that would be done at Contractor’s expense. 

 

 B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the general 

accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are 

not Contract Documents. Such “technical data” is identified in the Supplementary Conditions. Except for 

such reliance on such “technical data,” Contractor may not rely upon or make any claim against City or 

Engineer, or any of their Related Entities with respect to: 
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  1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited 

to, any aspects of the means, methods, techniques, sequences and procedures of construction to be 

employed by Contractor and safety precautions and programs incident thereto; or 

 

  2. other data, interpretations, opinions and information contained in such reports or shown or indicated 

in such drawings; or 

 

  3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other 

data, interpretations, opinions, or information. 

 

 C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at 

the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract 

Documents to be within the scope of the Work. Contractor shall be responsible for a Hazardous 

Environmental Condition created with any materials brought to the Site by Contractor, Subcontractors, 

Suppliers, or anyone else for whom Contractor is responsible. 

 

 D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom 

Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) 

secure or otherwise isolate such condition; (ii) stop all Work in connection with such condition and in any 

area affected thereby (except in an emergency as required by Paragraph 6.16.A); and (iii) notify City and 

Engineer (and promptly thereafter confirm such notice in writing). City shall promptly consult with 

Engineer concerning the necessity for City to retain a qualified expert to evaluate such condition or take 

corrective action, if any. 

 

 E. Contractor shall not be required to resume Work in connection with such condition or in any affected area 

until after City has obtained any required permits related thereto and delivered to Contractor written notice: 

 (i) specifying that such condition and any affected area is or has been rendered safe for the resumption of 

Work; or (ii) specifying any special conditions under which such Work may be resumed safely. If City and 

Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in 

Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions 

under which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as 

provided in Paragraph 10.05. 

 

 F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable 

belief it is unsafe, or does not agree to resume such Work under such special conditions, then City may 

order the portion of the Work that is in the area affected by such condition to be deleted from the Work. If 

City and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of an adjustment in 

Contract Price or Contract Times as a result of deleting such portion of the Work, then either party may 

make a Claim therefor as provided in Paragraph 10.05. City may have such deleted portion of the Work 

performed by City’s own forces or others in accordance with Article 7.  

 

 G. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless City 

and Engineer, and the officers, directors, partners, employees, agents, consultants, and subcontractors of 

each and any of them from and against all claims, costs, losses, and damages (including but not limited to 

all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition created by 

Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall 

obligate Contractor to indemnify any individual or entity from and against the consequences of that 

individual’s or entity’s own negligence. 

 

H. The provisions of Paragraphs SC-38.02, SC-38.03, and SC-38.04 do not apply to a Hazardous 

Environmental Condition uncovered or revealed at the Site. 
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 38.07 Definitions 

 

A. The following definitions apply to Paragraph SC-38. 

 

1.    Hazardous Environmental Condition - The presence at the Site of asbestos, least-based paint, PCBs, 

petroleum, hazardous waste, or radioactive material in such quantities or circumstances that may 

present a substantial danger to persons or property exposed thereto in connection with the Work.  

 

2.  Underground Facilities - All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, 

tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, 

including those that convey electricity, gases, steam, liquid petroleum products, telephone or other 

communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic 

or other control systems. 
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