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NOTICE OF PRE-BID CONFERENCE

A pre-bid conference for this project will be held on Wednesday, January 17, 2018 at 10:00 AM 
at The Wheeler Service Center, 4251 Stone School Road, Ann Arbor, MI 48108.

Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-bid conference is for information only.  
Any answers furnished will not be official until verified in writing by the Financial Service Area, 
Procurement Unit.  Answers that change or substantially clarify the bid will be affirmed in an 
addendum.



2017 Construction Rev 0
IB-1

INSTRUCTIONS TO BIDDERS

General
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor.

Any Bid which does not conform fully to these instructions may be rejected.

Preparation of Bids
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid.

Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form.

Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision.

Questions or Clarification on ITB Specifications
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.  

All questions shall be due on or before Friday, January 19, 2018 at 5:00 PM and should be 
addressed as follows: 

Specification/Scope of Work questions emailed to kyle.selter@ohm-advisors.com 
Bid Process and Compliance questions emailed to cspencer@a2gov.org 

Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Kyle Selter at kyle.selter@ohm-
advisors.com after discovery as possible. Further, the contractor and/or service provide shall 
not be allowed to take advantage of errors, omissions or discrepancies in the specifications.

Addenda
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.  

Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.  
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The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.  

Bid Submission
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Thursday, February 1, 2018 at 10:00 AM EST.  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.  

Each Bidder must submit one (1) original Bid and two (2) Bid copies in a sealed envelope clearly 
marked: ITB No. 4521 Northside Interceptor Condition Assessment.  

Bids must be addressed and delivered to:

City of Ann Arbor 
Procurement Unit, 

c/o Customer Services, 1st Floor
301 East Huron Street
Ann Arbor, MI  48107

All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered.

The following forms provided within this ITB Document must be included in submitted 
bids.

 City of Ann Arbor Living Wage Ordinance Declaration of Compliance
 Vendor Conflict of Interest Disclosure Form
 City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance

Additionally, the contractor shall include sample MSI and PACP report deliverables with 
their bid.

Bids that fail to provide these completed forms and sample report deliverables listed above 
upon bid opening will be rejected as non-responsive and will not be considered for award.

Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.  

Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it.

Award
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 



2017 Construction Rev 0
IB-3

lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming.

The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City.

Official Documents
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder.

Bid Security
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price.

Withdrawal of Bids
After the time of opening, no Bid may be withdrawn for the period of one hundred and twenty 
(120) days 

Contract Time
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids.

Liquidated Damages
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions.

Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages.
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Human Rights Information
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-3 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City.  

Wage Requirements
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance.

Prevailing wage requirements will not apply to this contract since the work does not constitute a 
public improvement.

Conflict Of Interest Disclosure
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached.

Major Subcontractors
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City.

Debarment
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.  

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.  
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Bid Protest 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final.  

Cost Liability
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred or related to the preparation, submission and selection process for the bid.

Reservation of Rights
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City.

Idlefree Ordinance
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree.

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle: 

(a)    For any period of time while the Commercial Vehicle is unoccupied; or 

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied.

In addition, generators and other internal combustion engines are covered

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use.
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CONTRACT 

 
THIS AGREEMENT is made on the       day of         , 201_, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 
(“City”) and Redzone Robotics Inc. (“Contractor”) a corporation organized and doing business under the 
laws of the State of Delaware located at 91 43rd Street, Pittsburgh, PA 15201. 
 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and Bid 
Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Works Unit 
 
Project means ITB No. 4521 Northside Interceptor Condition Assessment 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within one hundred and 

fifteen (115) consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $150.00 for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 
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ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
Three Hundred Eighty-One Thousand Eight Hundred Twenty-Four and 50/100 
Dollars ($381,824.50) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
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ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify 
the City for losses or damages caused by or resulting from the City’s sole negligence.  The 
provisions of this Article shall survive the expiration or earlier termination of this contract for any 
reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 

 
 

FOR CONTRACTOR 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
    [signatures continue on next page] 

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
     Howard S. Lazarus, City Administrator 
 

 
  

By___________________________ 
 Craig Hupy 
      Public Services Area Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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PERFORMANCE BOND

(1)
of                                                                                                                 (referred to as 
"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for

$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond.

(2) The Principal has entered a written Contract with the City dated                            
_______________, 201_, for:  ITB No. 4521, Northside Interceptor Condition 
Assessment and this bond is given for that Contract in compliance with Act No. 213 of 
the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq.

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly:

(a)  complete the Contract in accordance with its terms and conditions; or 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1.

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract.

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications.

SIGNED AND SEALED this               day of                                , 201_.

        _______________________________
(Name of Surety Company)         (Name of Principal)

By 
      (Signature)

        By 
(Signature)

Its
    (Title of Office)

        Its 
(Title of Office)

Approved as to form:

Stephen K. Postema, City Attorney

Name and address of agent:

_______________________________

        _______________________________

        _______________________________
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LABOR AND MATERIAL BOND

(1)

of  (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of 

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond.

(2) The Principal has entered a written Contract with the City, dated                                 , 201_, 

for ITB No. 4521, Northside Interceptor Condition Assessment; and this bond is given for 

that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended;

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants.

SIGNED AND SEALED this               day of                            , 201_

        _______________________________
(Name of Surety Company)         (Name of Principal)

By 
     (Signature)

        By 
(Signature)

Its
    (Title of Office)

        Its 
(Title of Office)

Approved as to form:

Stephen K. Postema, City Attorney

Name and address of agent:

_______________________________

        _______________________________

        _______________________________
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GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents

The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers 
employed directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews.

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to comply 
with the requirements of Chapter 23.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.  

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials.

The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned.

Adequate sanitary facilities shall be provided by the Contractor.
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Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.
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Section 11 - Inspection of Work

The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances:
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(1) When work under an extra work order is added to the work under this Contract;

(2) When the work is suspended as provided in Section 20;

   (3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its 
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 
to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay.

Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section 13. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required 
under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
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result of executing the order, if approved by the Supervising Professional;

(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 
its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising 
Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once;

(5) Payments of all charges for work under this Section in any one month shall be made along 
with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract.

When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator.

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than 180 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable.
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With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within 10 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
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except those arising from:

(1) unsettled liens;
(2) faulty work appearing within 12 months after final payment;
(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit. 

Section 21 - Delays and the City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
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Contractor's default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit.

Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days.
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects.
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Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final
Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor;

(3) Failure of the Contractor to make payments properly to subcontractors or for material or 
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section.

Section 28 - Contractor's Insurance

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death 
or property damage which may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor or by any subcontractor or anyone 
employed by them directly or indirectly.  In the case of all contracts involving on-site work, 
the Contractor shall provide to the City, before the commencement of any work under this 
contract, certificates of insurance and other documentation satisfactory to the City 
demonstrating it has obtained the policies and endorsements required.on behalf of itself, 
and when requested, any subcontractor(s). The certificates of insurance endorsements 
and/or copies of policy language shall document that the Contractor satisfies the following 
minimum requirements.   
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(a) Worker's Compensation Insurance in accordance with all applicable state and federal 
statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 
Services Office form CG 00 01 07 98 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required:

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 
Damage Liability, or both combined.

$2,000,000 Per Job General Aggregate
$1,000,000 Personal and Advertising Injury
$2,000,000 Products and Completed Operations Aggregate

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 07 97 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined.

(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 
Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000.

(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 
as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City.

(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
approval shall not be unreasonably withheld.  .Documentation must provide and 
demonstrate an unconditional 30 day written notice of cancellation in favor of the City of 
Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy 
number; name of insurance company; name and address of the agent or authorized 
representative; name and address of insured; project name; policy expiration date; and 
specific coverage amounts; (b) any deductibles or self-insured retentions which shall be 
approved by the City, in its sole discretion; (c) that the policy conforms to the requirements 
specified Contractor shall furnish the City with satisfactory certificates of insurance and 
endorsements prior to commencement of any work.  Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies and endorsements to the Administering Service Area/Unit at 
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least ten days prior to the expiration date.

(4) Any Insurance provider of Contractor shall be admitted and authorized to do business in 
the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size 
Category of “V”. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City.

(5) City reserves the right to require additional coverage and/or coverage amounts as may be 
included from time to time in the Detailed Specifications for the Project.

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason.

Section 29 - Surety Bonds

Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work.

Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed.

Section 32 - Assignment

 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
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with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require. 

The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City.

Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials.
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Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct.

Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43

CONTRACTOR'S DECLARATION

I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time.

                                                             
Contractor Date

By                                                           
    (Signature)

Its                                                           
    (Title of Office)

Past due invoices, if any, are listed below.
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Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

                                                             
Contractor Date

By                                                           
    (Signature)

Its                                                           
    (Title of Office)

Subscribed and sworn to before me, on this           day of                     , 20__      
                                                      ,                          County, Michigan
Notary Public
____________ County, MI
My commission expires on: 
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents.

Standard Specifications are available online:
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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SECTION 01 10 00 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Work covered by the Contract Documents.
2. Type of the Contract.
3. Use of premises.
4. Work restrictions.
5. Specification Format and Conventions.

B. Related Sections include the following:
1. None.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification:  City of Ann Arbor – Northside Interceptor Condition Assessment
1. Project Locations: Along the north side of the Huron River from west of the Fuller Road 

crossing to east of the Dixboro Road Crossing. 
a. 78-inch diameter sanitary sewer interceptor inspection and other related work.

B. Owner:  City of Ann Arbor, 4251 Stone School Rd, Ann Arbor, MI 48108
1. Owner's Representative:  OHM Advisors, 34000 Plymouth Road, Livonia, Michigan 

48150

C. Engineer:  OHM Advisors, 34000 Plymouth Road, Livonia, Michigan 48150
1. Construction Manager for this Project is Project's Contractor.  In Divisions 01 through 49 

Sections, the terms "Construction Manager" and "Contractor" are synonymous.

D. The Work consists of the following:
1. The Work includes large diameter sanitary sewer utilizing closed-circuit television and 

multi-sensor devices. The Work also includes coding and submission of GIS data 
following NASSCO standards.

1.4 TYPE OF CONTRACT

A. Project will be constructed under a single prime contract, under one Division of work.

1.5 USE OF PREMISES

A. General:  Contractor shall have limited use of premises for construction operations as indicated 
on Drawings by the Contract limits.

B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb 
portions of Project site beyond areas in which the Work is indicated.
1. Limits:  Confine construction operations and equipment/material staging as shown on 

drawings within easement limits.
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2. Access Manholes: Utilize only the following manholes for access to the sanitary sewer; 
71-68820, 71-70065, 71-70087, 71-61492, 71-61045, and 71-61017. 
a. Limit site disturbance, including earthwork and clearing of vegetation, within the 

easement limits shown on drawings.
3. Owner Occupancy:   Allow for Owner occupancy of Project site and use by the public.
4. Driveways and Entrances:  Keep driveways and entrances within the project limits clear 

and available to Owner, residents, the public, and emergency vehicles at all times.  Do 
not use these areas for parking or storage of materials.
a. Schedule deliveries to minimize impacts on driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site.

1.6 WORK RESTRICTIONS. 

A. On-Site Work Hours:  Work shall be generally performed during normal business working hours 
of 7:00 a.m. to 8:00 p.m., Monday through Friday, except where otherwise indicated.
1. Saturday Work:  No work shall be allowed on Saturday without written approval from the 

City of Ann Arbor.
2. Sunday Work:  No work shall be allowed on Sunday without written approval from the 

City of Ann Arbor.
3. Holiday Work: No work shall occur on Holidays, as defined in the MDOT 2012 

Specifications for Construction.
4. Early Morning Hours:  No work shall be allowed without written approval from the City of 

Ann Arbor.
5. Hours for Utility Shutdowns:  Not allowed
6. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner 

or others.

1.7 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format: The Specifications are organized into Divisions and Sections using the 
49-division format and CSI/CSC’s “MasterFormat” numbering system.
1. Section Identification:  The Specifications use Section numbers and titles to help cross-

referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete because all available Section numbers 
are not used.  Consult the table of contents at the beginning of the Project Manual to 
determine numbers and names of Sections in the Contract Documents.

2. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in the 
Specifications.

B. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows:
1. Abbreviated Language:  Language used in the Specifications and other Contract 

Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted.

The words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)
END OF SECTION 01 10 00
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SECTION 01 21 00 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing allowances.
1. Certain items are specified in the Contract Documents by allowances.  Allowances have 

been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when additional information is available for 
evaluation.  If necessary, additional requirements will be issued by Change Order.

B. Types of allowances include the following:
1. Lump-sum allowances.
2. Unit-cost allowances.
3. Quantity allowances.
4. Contingency allowances.
5. Testing and inspecting allowances.

C. Related Sections include the following:
1. Division 01 Section "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders for allowances.
2. Division 01 Section "Unit Prices" for procedures for using unit prices.
3. Divisions 02 through 49 Sections for items of Work covered by allowances.

1.3 SELECTION AND PURCHASE

A. At the earliest practical date after award of the Contract, advise Engineer of the date when final 
selection and purchase of each product or system described by an allowance must be 
completed to avoid delaying the Work.

B. At Engineer's request, obtain proposals for each allowance for use in making final selections.  
Include recommendations that are relevant to performing the Work.

C. Purchase products and systems selected by Engineer from the designated supplier.

1.4 SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work.
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1.5 COORDINATION

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation.

1.6 CONTINGENCY ALLOWANCES

A. Use the contingency allowance only as directed by Engineer for Owner's purposes and only by 
Change Orders that indicate amounts to be charged to the allowance.

B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner 
under the contingency allowance are included in the allowance and are not part of the Contract 
Sum.  These costs include delivery, installation, taxes, insurance, equipment rental, and similar 
costs.

C. Change Orders authorizing use of funds from the contingency allowance will include 
Contractor's related costs and reasonable overhead and profit margins.

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by 
Change Order.

1.7 UNUSED MATERIALS

A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to 
Owner, after installation has been completed and accepted.
1. If requested by Engineer, prepare unused material for storage by Owner when it is not 

economically practical to return the material for credit.  If directed by Engineer, deliver 
unused material to Owner's storage space.  Otherwise, disposal of unused material is 
Contractor's responsibility.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1:  Include Contingency Allowance as specified in Division 1 Section 1.7 
"Contingency Allowances" and as shown on Drawings.

END OF SECTION 01 21 00
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SECTION 01 22 00 - UNIT PRICES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

B. 2012 Michigan Department of Transportation (MDOT) Standard Specifications for Construction.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for unit prices.

B. Related Sections include the following:
a. Division 01 Section "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders.
b. Division 01 Section “Allowances” for items of Work covered by allowances.

1.3 DEFINITIONS

A. Unit price is stated on the Bid Form, as a price per unit of measurement for materials or 
services added to or deducted from the Contract Sum by appropriate modification, if estimated 
quantities of Work required by the Contract Documents are increased or decreased.

1.4 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit.

B. Measurement and Payment: Refer to individual Specification Sections for work that requires 
establishment of unit prices.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor.

D. Owner reserves the right to increase, decrease, or eliminate any quantities for items listed in the 
Contractor’s Bid or which become a part of the Contract Documents.

E. List of Unit Price Pay Items: A list of unit price pay items is included in Part 3.  Specification 
Sections referenced in the schedule contain requirements for materials described under each 
unit price.

1.5 PRICES AND MEASUREMENT

A. Payment for work under this contract will be based on a unit price or lump sum for work actually 
completed. Final measurements of the work will be taken by the Engineer to determine the 
amount of work done and thereby determine the total cost. The method of applying the unit 
prices to measured quantities will be as herein specified. Payment will include the cost of all 
labor, tools, materials, and equipment necessary to do the work.
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B. Several items may have been included in the bid form but may not be called for on the plans.  
These items have been included in order to establish a unit price in the event that the item of 
work is necessary.  The Contractor should be aware that these items may increase, decrease, 
or be zero based on field conditions, or Owner direction.

1.6 INCIDENTAL ITEMS

A. Any items of work indicated as incidental or included shall be considered as part of the project 
work and shall be completed at no additional expense to the Owner. Incidental or included items 
shall include labor, materials, and equipment that may not be specifically listed in the Bid Form 
or in the drawings or specifications, but which are necessary to complete the work. Unless there 
is a specific pay item identified, incidental work items shall include but not be limited to the 
following:

1. Maintenance of Traffic;
2. Soil Erosion and Sedimentation Control;
3. Site Cleanup and surface restoration;
4. Ditch and/or swale restoration;
5. Fence removal and replacement;
6. Mail box removal and replacement;
7. Irrigation system removal, replacement, repair and testing;
8. Road, curb & gutter, sidewalk, parking lot, paved spillways, and driveway restoration;
9. Regrading disturbed road ditches; 
10. Swale restoration; 
11. Restoring shoulders; 
12. Final grading, seeding and cleanup;
13. Coordination of mail delivery and refuse removal with residents, post office, and 

refuse collectors;
14. Temporary 21AA Maintenance Aggregate installation, maintenance, and removal;
15. Support of utility poles and existing underground utilities during excavation as-

needed for sanitary manhole access;
16. Clearing of brush, weeds, roots, topsoil and grading around access structures;
17. Excavation, and backfill around structures per current governing standards;
18. Remove, salvage, and replace damaged street signs;
19. Remove and replace damaged shrubs, bushes, trees, and other landscaping not 

designated for removal;
20. Protection of existing landscaping;
21. Proper ventilation of sewers and structures required for access;
22. The removal of surplus material encountered during the construction operations and 

which constitute a disposal surplus during or at the end of the construction period;
23. Work related to any temporary work sign erection and removal;
24. Temporary measures required to access manholes and junction chambers.

PART 2 - PRODUCTS 

2.1 PRODUCT AND MATERIAL SELECTION

A. All products must be in accordance with the most current MDOT Qualified Product List.

B. All Materials must be in accordance with the 2012 MDOT Standard Specifications for 
Construction. 
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PART 3 - EXECUTION

3.1 LIST OF UNIT PRICE PAY ITEMS

A. Mobilization

The completed work as measured for MOBILIZATION will be paid for at the contract unit price 
for the following contract item (pay item):

Pay Item Pay Unit
Mobilization, Max 10% lump sum

The lump sum price shall be payment in full for all preparatory work and operations which may 
include, but is not limited to, the following items:

a. The movement of personnel, equipment, supplies, and incidentals to the project site.
b. The establishment of the Contractor’s offices, buildings, staging areas, and other 

facilities to work on the project.
c. Other work and operations that must be performed.
d. Expenses incurred, prior to beginning work on the various contract items on the 

project site.
e. Pre-construction costs, exclusive of bidding costs, which are necessary direct costs 

to the project rather than directly attributable to other pay items under the contract.
f. Permits, bonds, etc.

The pay item will state the maximum amount that can be bid for each Division. When the 
percentage of the original contract amount earned is less than percent stated per each pay 
item, the costs of project specific bonding, insurances, and permits will be reimbursed when a 
paid invoice is received by the Engineer.  The costs of these will then be made in accordance 
with the Partial Payment Schedule shown below.  The original contract amount is the total 
value of all contract items including the mobilization item.  The percentage earned is exclusive 
of the mobilization item.  The total sum of all payments for this item shall not exceed the original 
contract amount bid for mobilization, regardless of the fact that the Contractor may have, for 
any reason, shut down his work on the project, moved equipment away from the project and 
then back again, or for additional quantities or items of work added to the contract.

Partial Payment Schedule
Percentage of Original

Contract Amount Earned
Percentage of Bid Price
For Mobilization Allowed

5 50
10 75
25 100

When a pay item for mobilization is not included in the proposal, payment for any such work is 
considered to have been included in payments made for other items of work.  

B. Digital Recorded Video Survey

The completed work as measured for DIGITAL RECORDED VIDEO SURVEY will be paid for at 
the contract lump sum price for the following contract item (pay item):

Pay Item Pay Unit
Audio Visual Route Survey lump sum
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The lump sum price shall be payment in full for all labor, materials, and equipment necessary to 
prepare the audio video route survey in accordance with the specifications.  Digital recording 
limits are discussed in the technical specification. The digital recorded video survey areas shall 
be limited to sanitary sewer access points as shown on the plans or as approved by the 
Engineer.

Payment shall include the provision of two sets of hard drives or flash drives containing the 
complete recordings to the Engineer.

C. Maintenance of Traffic

The completed work as measured for MAINTENANCE OF TRAFFIC (M.O.T.) will be paid for at 
the contract unit price for the following contract item (pay item):

Pay Item Pay Unit
Traffic Control lump sum

The contract unit prices shall be payment in full for all labor, materials, and equipment 
necessary to furnish, install, and maintain all minor traffic devices and traffic regulation control. 
Signs, sign covers, cones, barricades, barrels, lighted arrow boards, etc. shall be as required by 
the Michigan Manual of Uniform Traffic Control Devices, City of Ann Arbor, and the Washtenaw 
County Road Commission. Maintenance, operating and removal of any temporary signs or 
other traffic control devices upon completion of the project shall be considered as included in 
the traffic control lump sum items. All necessary flag control required to maintain traffic flow 
shall be included in the pay items. Traffic regulators (flaggers) shall be trained on proper 
flagging and traffic regulating procedures in accordance with the 2012 MDOT Standard 
Specifications for Construction, Section 812. Maintenance of Traffic pay items shall be 
described, measured and paid for each pay item in accordance with the 2012 MDOT Standard 
Specifications for Construction, Section 812.

Partial Payment Schedule
Percentage of Original

Contract Amount Earned
Percentage of Bid Price

For M.O.T. Allowed
5 25

50 50
100 100

D. Miscellaneous Structure and Material Removal

The completed work as measured for MISCELLANEOUS STRUCTURE AND MATERIAL 
REMOVAL will be paid for at the contract unit price for the following contract items (pay items):

Pay Item Pay Unit
Frame & Cover, Reset each
Frame & Cover, Replace each
Chimney, Rem & Rep each
Cone, Rem, Salvage & Rep each

Miscellaneous Structure and Material Removal pay items shall be described, measured, and 
paid for each pay item in accordance with the 2012 MDOT Standard Specifications for 
Construction, Sections 204, 306, 403 and 501.

E. Maintenance Gravel
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The completed work as measured for MAINTENANCE GRAVEL will be paid for at the contract 
unit price for the following contract item (pay item):

Pay Item Pay Unit
Maintenance Gravel ton 

Maintenance gravel shall be measured in tons based upon certified weight delivery tickets.  The 
aggregate shall be used at various locations for temporary maintenance of local traffic for 
ingress/egress purposes, and shall be considered for payment only where authorized by the 
Engineer.

The contract unit price shall be payment in full for all labor, materials, and equipment necessary 
to place, grade, and compact 21AA limestone where authorized by the Engineer.  Removal of 
the maintenance aggregate shall be considered as incidental to the placement work.

F. Tracked, Winched or Floated Platform Access, Setup, and Deployment

Item(s) shall be completed in accordance with the following Sections: 
a. Section 33 01 30.12 Multiple Sensor Inspection of Sewers

Pay Item Pay Unit
Access, Setup, and Deployment each

The contract unit price shall be payment in full for all labor, materials, and equipment necessary 
to complete the work.

a. Quantity estimated based on the identified accessible entry points. The contractor 
must have the materials and equipment available to traverse a minimum distance of 
6,500 feet whether traversing downstream, upstream, or a combination thereof. 

b. Contractor shall communicate with Engineer’s field personnel to ensure proper 
tracking of setups and the work associated with each setup.

c. Payment shall be made per setup for which the inspection of segments fully 
complete, whether via tracked or winched setup.

d. Should an additional setup be needed to complete the inspection of a segment (from 
structure to structure), the Contractor shall not be paid extra for that setup.

e. A segment shall be considered fully complete if a segment is inspected from structure 
to structure. Should multiple obstructions make inspection of a portion of the segment 
infeasible, as determined by the Engineer, the segment shall be considered fully 
inspected.

G. Sanitary Sewer Video Inspection, Multi-Sensor, ____ inch

Item(s) shall be completed in accordance with the following sections:
a. Section 33 01 30.11 Television Inspection of Sewers
b. Section 33 01 30.12 Multiple Sensor Inspection of Sewers
c. Bid items of work include consideration of potential time and schedule impacts for 

delays due to wet weather flow conditions. Contractor shall not perform inspections if 
flow level exceeds the spring line of the pipe without prior authorization from the 
Engineer.

Pay Item Pay Unit
Sanitary Sewer Video Inspection, Multi-Sensor, 78 inch foot
Sanitary Sewer Video Inspection, Multi-Sensor, 36 inch foot
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Measurement and payment shall be made by the linear foot of pipe inspected from the face of 
the upstream structure to the face of the downstream structures, as indicated on each 
inspection report generated by the Contractor. 

All labor, materials, and equipment necessary to furnish, install, and maintain silt fence, filter 
fabric, sediment dams, etc. in accordance with the plan details, specifications, City of Ann 
Arbor, and any other governing agency permit requirements shall be considered incidental to 
the sanitary sewer video inspection.

H. Surface Restoration

The completed work as measured for SURFACE RESTORATION will be paid for at the contract 
unit price for the following contract item (pay item):

Pay Item Pay Unit
Restoration, Seeding square yard

The contract unit price shall be payment in full for all labor, materials, and equipment necessary 
to final grade the greenbelt areas, furnish and place a minimum of 3” screened topsoil, seed, 
fertilizer, and mulch, as required by the Specifications. Watering until vigorous turf growth is 
established shall be considered as incidental to the restoration work. Adequate protection and 
stabilization of newly restored areas to prevent damage from animals or erosion shall be 
considered incidental to the item of work. Complete site clean up to satisfaction of Engineer is 
also included in this item. 

The materials and construction requirements for establishing turf shall meet MDOT 2012 
Specifications for Construction, Section 816.

I. Contingency Allowance

The completed work as measured for CONTINGENCY ALLOWANCE will be paid for at the 
contract unit price for the following contract item (pay item):

Pay Item Pay Unit
Contingency Allowance dollar

The contingency allowance is provided to cover costs associated with unknown or unexpected 
items during the course of construction that are not otherwise covered under the plans. This 
item is to be utilized at the discretion of the Engineer, only as it applies to out of scope items, as 
ultimately determined by the Engineer and Owner. This is a cash allowance, and therefore the 
Contractor will only be reimbursed for actual costs expended to perform a certain out of scope 
item. This shall either be based on an Engineer approved quote from the Contractor for this 
work prior to the start of work, or if necessary based on the Cost of Work, consistent with the 
contract documents. Contingency allowance will be imposed as described in the Allowances 
Specification – Section 01 21 00.

J. Final Completion Deliverables

The completed work as measured for FINAL COMPLETION DELIVERABLES will be paid for at 
the contract unit price for the following contract items (pay items):

Pay Item Pay Unit
GIS Database, Electronic lump sum
Final Submittal and Software Viewer lump sum
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The lump sum prices shall be payment in full for all labor, materials, tools, equipment, and 
services necessary for creation of an electronic database for sanitary assets for implementation 
into Geographic Information Systems (GIS) and Asset Management (AM) databases as 
described in the GIS/AM Compatible Electronic Database for Sanitary Assets Specification.

3.2 CLEAN OUT STORM STRUCTURES

A. Upon completion of the restoration work, the Contractor shall clean out all impacted storm 
structures or drainage ditches, culverts, etc. which are located within the project area incidental 
to the project cost.

3.3 EXISTING PATHWAYS AND PARKING LOTS

A. Unless noted on the plans or otherwise directed by the Engineer, the contractor shall protect 
existing areas from damage during the course of work and use labor, equipment, and tools that 
will minimize impacts of sensitive areas. Any damage resulting from carelessness or disregard 
for park land, private property, river banks, etc. shall be repaired or replaced to a condition of 
equal or greater than existing at the contractors expense. All areas needed to be restored shall 
be done so to City of Ann Arbor standards or the governing agency with jurisdiction, whichever 
is more stringent. In the event of Contractor carelessness, any additional need for inspection 
and/or testing as required by the item of work performed shall also be at the contractor’s 
expense.

3.4 MISCELLANEOUS RESTORATION ITEMS

A. Restoration and relocation of miscellaneous items such as, but not limited to, street signs, traffic 
signs, shrubbery, large decorative stones, boulders, and other ornamental landscape items 
which are damaged, removed, relocated, or destroyed by the Contractor in the course of the 
work shall be relocated, repaired or replaced by the Contractor.  For items that that are 
damaged or destroyed, these items will be replaced with new materials of equal quality as 
existed prior to the start of work.  All such items for which specific bid items are not listed in the 
proposal shall be considered as incidental work and shall be replaced or repaired at the 
expense of the Contractor. 

3.5 FINAL CLEAN UP

A. Final cleanup of the job shall be considered as incidental and shall include removal of debris 
and litter from the site, removal of surplus materials, sweeping, and repair of any damages.

B. Surface Restoration shall commence immediately upon completion of final grading or as MDOT 
seasonal limitations dictate.

END OF SECTION 01 22 00



Project Management and Coordination 0028-17-0040 01 31 00 - 1
City of Ann Arbor – Northside Sanitary Sewer Interceptor 10/16/2017

SECTION 01 31 00 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following:
1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.
4. Requests for Interpretation (RFIs).

1.3 DEFINITIONS

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

1.4 COORDINATION

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation.
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum 
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.
4. Where availability of space is limited, coordinate installation of different components to 

ensure maximum performance and accessibility for required maintenance, service, and 
repair of all components, including mechanical and electrical.

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings.
1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required.

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following:
1. Preparation of Contractor's Construction Schedule.
2. Preparation of the Schedule of Values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
6. Preinstallation conferences.
7. Project closeout activities.
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8. Startup and adjustment of systems.
9. Project closeout activities.

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials.
1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials 
that are designated as Owner's property.

E.      Coordination with Owner and other contractors:  The Owner, utility companies, and commercial
or private owners may have construction projects occurring within or adjacent to the project 
limits during the life of this Contract.  Coordinate construction with all such projects that may be 
ongoing in the vicinity.  Where the Contractor’s work affects the operation of the Owner’s 
utilities, coordinate work with the Owner. Contact Owner’s representative.  Give at least 48 
hours of notice to the Owner in order to schedule activities such as valve operation, hydrant 
operation, sewer and structure cleanout, etc.  No claim for extra compensation or adjustments 
in the Contract Unit Prices will be allowed on account of delay or failure of others to complete 
work scheduled.

1.5 SUBMITTALS

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different components or if 
coordination is required for installation of products and materials fabricated by separate entities.
1. Content:  Project-specific information, drawn accurately to scale.  Do not base 

Coordination Drawings on reproductions of the Contract Documents or standard printed 
data.  Include the following information, as applicable:
a. Indicate functional and spatial relationships of components of architectural, 

structural, civil, mechanical, and electrical systems.
b. Indicate required installation sequences.
c. Indicate dimensions shown on the Contract Drawings and make specific note of 

dimensions that appear to be in conflict with submitted equipment and minimum 
clearance requirements.  Provide alternate sketches to Architect for resolution of 
such conflicts.  Minor dimension changes and difficult installations will not be 
considered changes to the Contract.

2. Sheet Size:  At least 8-1/2 by 11 inches but no larger than 30 by 40 inches.
3. Number of Copies:  Submit two opaque copies of each submittal.  Engineer will return 

one copy.
a. Submit five copies where Coordination Drawings are required for operation and 

maintenance manuals. Engineer will retain two copies; remainder will be 
returned.  Mark up and retain one returned copy as a Project Record Drawing.

b. Electronic copies may be substituted upon approval by the Engineer or Owner.
4. Refer to individual Sections for Coordination Drawing requirements for Work in those 

Sections.

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home and office telephone numbers.  Provide names, addresses, and 
telephone numbers of individuals assigned as standbys in the absence of individuals assigned 
to Project.
1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times.
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1.6 OBSERVATION OF CONSTRUCTION

A. Construction operations will require observation by the Owner’s representative.  Notify the 
Engineer at least three (3) working days prior to construction so observation can be scheduled. 
This applies to construction start and any time that work is suspended for two days or more. 
Contact OHM Construction Dept at 734-522-6711, Mondays through Fridays 8 am to 4 pm.  
Contractor is advised that utilities installed on the project without observation will be rejected by 
the Owner.

1.7 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated.
1. Attendees:  Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting.  Notify Owner and Engineer of scheduled 
meeting dates and times.

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
3. Minutes:  Record significant discussions and agreements achieved.  Distribute the 

meeting minutes to everyone concerned, including Owner and Engineer, within three 
days of the meeting.

B. Preconstruction Conference: Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Engineer, but no later than 15 days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments.
1. Attendees:  Authorized representatives of Owner, Engineer and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work.

2. Agenda:  Discuss items of significance that could affect progress, including the following:
a. Tentative construction schedule.
b. Phasing.
c. Critical work sequencing and long-lead items.
d. Designation of key personnel and their duties.
e. Procedures for processing field decisions and Change Orders.
f. Procedures for RFIs.
g. Procedures for testing and inspecting.
h. Procedures for processing Applications for Payment.
i. Distribution of the Contract Documents.
j. Submittal procedures.
k. LEED requirements.
l. Preparation of Record Documents.
m. Use of the premises.
n. Work restrictions.
o. Owner's occupancy requirements.
p. Responsibility for temporary facilities and controls.
q. Construction waste management and recycling.
r. Parking availability.
s. Office, work, and storage areas.
t. Equipment deliveries and priorities.
u. First aid.
v. Security.
w. Progress cleaning.
x. Working hours.

3. Minutes:  Engineer will record and distribute meeting minutes.
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C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction.
1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Engineer 
of scheduled meeting dates.

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following:
a. The Contract Documents.
b. Options.
c. Related RFIs.
d. Related Change Orders.
e. Purchases.
f. Deliveries.
g. Submittals.
h. Review of mockups.
i. Possible conflicts.
j. Compatibility problems.
k. Time schedules.
l. Weather limitations.
m. Manufacturer's written recommendations.
n. Warranty requirements.
o. Compatibility of materials.
p. Acceptability of substrates.
q. Temporary facilities and controls.
r. Space and access limitations.
s. Regulations of authorities having jurisdiction.
t. Testing and inspecting requirements.
u. Installation procedures.
v. Coordination with other work.
w. Required performance results.
x. Protection of adjacent work.
y. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 
should have been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date.

D. Progress Meetings:  Conduct progress meetings at biweekly intervals.  Coordinate dates of 
meetings with preparation of payment requests.
1. Attendees:  In addition to representatives of Owner, each contractor, subcontractor, 

supplier, and other entity concerned with current progress or involved in planning, 
coordination, or performance of future activities shall be represented at these meetings.  
All participants at the conference shall be familiar with Project and authorized to conclude 
matters relating to the Work.

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project.
a. Contractor's Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's Construction Schedule.  Determine how 
construction behind schedule will be expedited; secure commitments from parties 
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involved to do so.  Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time.
1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:
1) Interface requirements.
2) Sequence of operations.
3) Status of submittals.
4) Deliveries.
5) Off-site fabrication.
6) Access.
7) Site utilization.
8) Temporary facilities and controls.
9) Work hours.
10) Hazards and risks.
11) Progress cleaning.
12) Quality and work standards.
13) Status of correction of deficient items.
14) Field observations.
15) RFIs.
16) Status of proposal requests.
17) Pending changes.
18) Status of Change Orders.
19) Pending claims and disputes.
20) Documentation of information for payment requests.

3. Minutes:  Contractor will record and distribute meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 

should have been present.
a. Schedule Updating:  Revise Contractor's Construction Schedule after each 

progress meeting where revisions to the schedule have been made or recognized.  
Issue revised schedule concurrently with the report of each meeting.

1.8 REQUESTS FOR INTERPRETATION (RFIs)

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, 
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the 
form specified.
1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will 

be returned with no response.
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors.

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the 
following:
1. Project name.
2. Date.
3. Name of Contractor.
4. Name of Engineer].
5. RFI number, numbered sequentially.
6. Specification Section number and title and related paragraphs, as appropriate.
7. Drawing number and detail references, as appropriate.
8. Field dimensions and conditions, as appropriate.
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI.
10. Contractor's signature.
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11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, 
Shop Drawings, and other information necessary to fully describe items needing 
interpretation.
a. Supplementary drawings prepared by Contractor shall include dimensions, 

thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments.

C. Hard-Copy RFIs:  CSI Form 13.2A
1. Identify each page of attachments with the RFI number and sequential page number.

D. Software-Generated RFIs:  Software-generated form with substantially the same content as 
indicated above.
1. Attachments shall be electronic files in Adobe Acrobat PDF format.

E. Engineer’s Action:  Engineer will review each RFI, determine action required, and return it.  
Allow seven working days for Engineer's response for each RFI.  RFIs received after 1:00 p.m. 
will be considered as received the following working day.
1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for coordination information already indicated in the Contract 

Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or RFIs with numerous errors.

2. Engineer's action may include a request for additional information, in which case 
Engineer's time for response will start again.

3. Engineer's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures."
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Engineer in writing within ten days of receipt of the RFI 
response.

F. On receipt of Engineer’s action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Engineer within seven days if Contractor 
disagrees with response.

G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly.  Use CSI Log Form 13.2B.
1. Project name.
2. Name and address of Contractor.
3. Name and address of Engineer.
4. RFI number including RFIs that were dropped and not submitted.
5. RFI description.
6. Date the RFI was submitted.
7. Date Engineer’s response was received.
8. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 31 00
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SECTION 01 32 00 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for documenting the progress 
of construction during performance of the Work, including the following:
1. Contractor's Construction Schedule.
2. Submittals Schedule.
3. Daily construction reports.
4. Field condition reports.

B. Related Sections include the following:
1. Division 01 Section "Payment Procedures" for submitting the Schedule of Values.
2. Division 01 Section "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes.
3. Division 01 Section "Submittal Procedures" for submitting schedules and reports.

1.3 DEFINITIONS

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources.
1. Critical activities are activities on the critical path.  They must start and finish on the 

planned early start and finish times.
2. Predecessor Activity:  An activity that precedes another activity in the network.
3. Successor Activity:  An activity that follows another activity in the network.

B. CPM:  Critical path method, which is a method of planning and scheduling a construction project 
where activities are arranged based on activity relationships.  Network calculations determine 
when activities can be performed and the critical path of Project.

C. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float.

D. Float:  The measure of leeway in starting and completing an activity.
1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 

jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date.

E. Fragment:  A partial or fragmentary network that breaks down activities into smaller activities for 
greater detail.

F. Major Area:  A story of construction, a separate building, or a similar significant construction 
element.
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1.4 SUBMITTALS

A. Submittals Schedule:  Submit three copies of schedule.  Arrange the following information in a 
tabular format:
1. Scheduled date for first submittal.
2. Specification Section number and title.
3. Submittal category (action or informational).
4. Name of subcontractor.
5. Description of the Work covered.
6. Scheduled date for Engineer’s final release or approval.

B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large 
enough to show entire schedule for entire construction period.

C. Field Condition Reports:  Submit two copies at time of discovery of differing conditions.

1.5 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittals Schedule, progress reports, payment requests, and other required 
schedules and reports.
1. Secure time commitments for performing critical elements of the Work from parties 

involved.
2. Coordinate each construction activity in the network with other activities and schedule 

them in proper sequence.

PART 2 - PRODUCTS

2.1 SUBMITTALS SCHEDULE

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, resubmittal, ordering, 
manufacturing, fabrication, and delivery when establishing dates.
1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and 

Contractor's Construction Schedule.
2. Submit concurrently with the first complete submittal of Contractor's Construction 

Schedule.

2.2 REPORTS

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site:
1. List of subcontractors at Project site.
2. List of separate contractors at Project site.
3. Approximate count of personnel at Project site.
4. Equipment at Project site.
5. Material deliveries.
6. High and low temperatures and general weather conditions.
7. Accidents.
8. Meetings and significant decisions.
9. Unusual events (refer to special reports).
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10. Stoppages, delays, shortages, and losses.
11. Meter readings and similar recordings.
12. Emergency procedures.
13. Orders and requests of authorities having jurisdiction.
14. Change Orders received and implemented.
15. Work Change Directives received and implemented.
16. Services connected and disconnected.
17. Equipment or system tests and startups.
18. Partial Completions and occupancies.
19. Substantial Completions authorized.

B. Field Condition Reports:  Immediately on discovery of a difference between field conditions and 
the Contract Documents, prepare and submit a detailed report.  Submit with a request for 
interpretation on Engineer approved form.  Include a detailed description of the differing 
conditions, together with recommendations for changing the Contract Documents.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule one week before each regularly 
scheduled progress meeting.
1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting.

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each activity.

B. Distribution:  Distribute copies of approved schedule to Engineer and Owner, separate 
contractors, testing and inspecting agencies, and other parties identified by Contractor with a 
need-to-know schedule responsibility.
1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in 

the same locations.  Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in performance of construction 
activities.

END OF SECTION 01 32 00
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SECTION 01 32 33 – DIGITAL RECORDED VIDEO SURVEY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for the following:
1. Preconstruction digitally recorded video survey.

B. Related Sections include the following:
1. Division 01 Section "Unit Prices".

C. Prior to commencing the work, the Contractor shall have a continuous color audio-video digital 
recording taken along the designated length of the project to serve as a record of existing 
conditions. All DVD and written records shall become the property of the Owner.

1.3 SUBMITTALS

A. Qualification Data:  For photographer.

B. Media Devices:  Submit a minimum of three complete sets of DVDs or hard drives upon final 
approval and acceptance of the videos by the Owner and Engineer (one set each for the 
Owner, Engineer, and Contractor). Additional sets shall be furnished if requested by the Owner. 
Provide media devices with protective sleeve or case. Remove safety tabs to prevent accidental 
re-recording.
1. Identification:  On each DVD (discs and cases) or hard drive, provide an applied label 

with the following information:
a. DVD number.
b. Name of project.
c. Name of municipality.
d. Name and address of photographer.
e. Name of Contractor.
f. Date videotape was recorded.
g. Description of vantage point, indicating location, direction (by compass point)
h. Weather conditions at time of recording.

2. Transcript:  
a. A record of the contents of each media device shall be supplied by a log sheet that 

identifies each segment in the digital recording by location, roll number, street or 
road viewing, media counter number, viewing side, starting point, traveling 
direction and ending point.

b. Prepared on 8-1/2-by-11-inch paper.  Include a cover sheet with same label 
information as corresponding DVD.  Include name of project and date of recording 
on each page.

1.4 QUALITY ASSURANCE

A. Photographer Qualifications:  
1. The Contractor shall engage the services of a professional digital recording firm that is 

actively engaged in color audio-video recordings for various municipalities. The firm shall 



Digital Recorded Video Survey 0028-17-0040 01 32 33 - 2
City of Ann Arbor – Northside Sanitary Sewer Interceptor 11/9/2017

have a minimum of two years experience in audio-video digital recording of construction 
projects.

2. The Owner may make such investigation as he deems necessary to determine the ability 
of the digital recording firm to perform the work. The Contractor shall furnish the Owner 
all such information and data for this purpose as the Owner may request. The Owner 
reserves the right to reject any digital recording firm if the investigation fails to satisfy the 
Owner that such firm is properly qualified to carry out the work specified herein. Upon 
rejection of a digital recording firm, the Contractor shall engage the services of another 
firm that shall undergo the review and approval process as previously discussed.

PART 2 - PRODUCTS

2.1 EQUIPMENT

A. All equipment, accessories, and materials necessary to perform this service shall be furnished 
by the Contractor and the digital recording firm, except for the plans of the proposed area to be 
digitally recorded which are to be furnished by the Owner. The Contractor shall be responsible 
for providing any temporary warning signs or barricades if required during the digital recording 
operations. Digital recordings shall be on high-quality DVDs for lossless picture quality, suitable 
for playback on standard home DVD player as well as a DVD ROM drive.

B. In some instances, digitally recorded coverage may not be suitable for recording necessary 
details. In such instances, the Engineer may specify digital still photographs to provide 
coverage.  Digital photography must be used and the firm shall provide a CD or hard drive of all 
images. A suitable labeling system and description of the location of the photograph shall 
accompany the photographs in PDF form on the CD with the digital photographs

2.2 DIGITAL RECORDING

A. Each DVD shall begin with the current date, project name, and municipality as well as the 
general location or station, name of the street, viewing side, and direction of progress.  Houses 
and buildings shall be identified by address.  

B. When conventional wheeled vehicles are used, the distance from camera lens to the ground 
shall not be less than ten (10) feet to ensure proper perspective.

C. In some instances, digitally recorded coverage will be required in areas that are not accessible 
by conventional wheeled vehicles. Such coverage shall be obtained by walking or special 
conveyance approved by the Engineer.

D. The engineering stationing numbers shall be continuous and accurate and shall correspond to 
the project stationing within the field of view. Standard engineering symbols (for example, 14 + 
84) shall appear in the upper left of the viewing screen.

E. Beneath the engineering stationing, periodic transparent alphanumeric information consisting of 
the project name, location, direction of travel, viewing side, etc., shall appear.

F. Global Positioning System Satellites may be used in place of or in addition to engineering 
stationing numbers where available. The global positioning system shall provide updates at one 
(1) per second and have an accuracy of five (5) meters or less spherical accuracy. The GPS 
coordinate display will be at one (1) meter longitude and 1 meter latitude. (example: 3000N423 
9456W294)

G. To preclude the possibility of tampering or editing in any manner, all digital recordings shall, by 
electronic means, display continuously and simultaneously generated transparent digital 
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information to include the date and time of recording, as well as corresponding GPS coordinates 
and/or engineering stationing numbers. The date information will contain the month, day and 
year (for example, 10/5/06) and be placed directly below the time information. The time 
information shall consist of hours, minutes and seconds separated by colons (for example 
10:35:18). This transparent information shall appear on the extreme upper left-hand of the 
screen.

2.3 DIGITAL VIDEO TRACKS

A. Digital recordings shall consist of one (1) video and two (2) audio tracks, all of which must be 
recorded simultaneously. All tracks shall consist of original live recordings and thus shall not be 
copies of other audio or digital video recordings. Audio track one (1) shall contain the narrative 
commentary of the camera technician and shall be recorded simultaneously with his fixed 
elevation video record of the area of construction. Audio track two (2) shall contain the narrative 
commentary and evaluations of the ground level remote technician whose function shall be to 
provide a complete circumspection of any features that are not adequately visible to the camera 
technician. In order to maintain viewer orientation, transition from a fixed camera overview to a 
remote camera picture shall be accomplished by means of an electronic dissolve.

2.4 LIGHTING REQUIREMENTS

A. In order to produce proper detail and perspective, adequate lighting will be required to fill in the 
shadow areas caused by trees, utility poles, road signs and other such objects.

B. For interior and exterior surfaces of existing buildings, video lighting must be a minimum of 
twenty-five thousand (25,000) watts of shadowless light to enable all objects to be distinctive 
and clearly video taped with correct detail in order to obtain proper perspective. The Contractor 
shall provide all power required for lighting.

PART 3 - EXECUTION

3.1 SCHEDULE

A. All digital recording shall be done during times of good visibility. No recording shall be done 
during periods of visible precipitation or when more than ten (10) percent of the ground is 
covered with snow or standing water unless otherwise authorized by the Engineer.

B. Digital recording shall be done prior to placement of materials or equipment in the construction 
area. DVDs shall be furnished to the Owner at least one week prior to the preconstruction 
meeting.

C. No construction shall begin prior to review and approval of the digital video by the Owner.

D. The Owner shall have authority to reject all or any portion of the digital recording that does not 
conform to the specifications. Any coverage that is not acceptable to the Owner shall be 
rerecorded at no additional charge. The Contractor shall reschedule unacceptable coverage 
within five (5) days after being notified.

3.2 DIGITAL VIDEO COVERAGE – CONSTRUCTION ZONE

A. Digital video coverage shall include all surface features located within the zone of influence of 
construction and shall be supported by appropriate audio description. Such coverage shall 
include, but not be limited to, public right-of-way, easement areas, adjacent private property, all 
existing driveways, sidewalks, curbs, ditches, roadways, landscaping, trees, shrubs, fences, 
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culverts, headwalls, retaining walls, and buildings located within such zone of influence. Of 
particular concern shall be the existence of any faults, fractures, or defects.

B. Houses and buildings shall be identified visually by house number when visible. Manholes or 
other utility structures shall also be identified.

C. The rate of travel used during digital recording shall not exceed forty-eight (48) feet per minute. 
Panning rates and zoom-in/zoom-out rates shall be controlled sufficiently such that stop action 
during playback will produce clarity of the object viewed.

D. The area to be covered by the digital recorded video survey shall be limited to the area within 
the disturbance limits of access points to the sanitary sewer as specified in the plans or as 
approved by the Engineer. The recorded area shall include, but may not be limited to, access 
routes, right-of-way, access points, and areas surrounding the access points. The Engineer 
shall have the authority to designate areas for which coverage may be added or omitted. 

3.3 DIGITAL VIDEO COVERAGE – INTERIOR AND EXTERIOR SURFACES

A. Building exterior coverage shall include, but not be limited to, all the masonry features of the 
building such as walls, foundations, chimneys or porches. Building interiors shall include, but 
not be limited to, all outside basement walls and flooring. 

B. All property being digitally recorded for interior record must have a permanent exterior front view 
recorded on video displayed in upper right-hand corner of the viewing screen for positive 
identification of property. This view will be no larger than twenty percent (20%) of the picture 
area and must begin by showing the address. The camera technician shall pan and zoom in 
and out as necessary to control the clarity of objects being viewed.

C. All digital recordings shall be done during regular business hours unless otherwise authorized 
by the Owner or agreed to by an affected property owner.

3.4 DIGITAL RECORDING FIRM RESPONSIBILITIES

A. The digital recording firm may televise and record areas within public rights-of-way, along 
municipal-owned easements, through municipal-owned parks, and municipal buildings. When 
digital recording is to be done on private property, the digital recording firm shall give the Owner 
sufficient prior notice so that the property owners may be contacted and their permission 
obtained for the work.

B. Three (3) attempts must be logged by the camera technician to complete the video project at 
each location, and a log sheet describing the day, time, and disposition of the contact must be 
kept.

C. At no time will the digital recording firm be allowed to use any electrical circuits located inside or 
outside buildings on private property. The digital recording firm must enter and leave property in 
a professional and orderly manner.

END OF SECTION 01 32 33
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals.

B. Related Sections include the following:
1. Division 01 Section "Payment Procedures" for submitting Applications for Payment and 

the Schedule of Values.
2. Division 01 Section "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes and for submitting Coordination Drawings.
3. Divisions 02 through 49 Sections for specific requirements for submittals in those 

Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Engineer's responsive action.

B. Informational Submittals:  Written information that does not require Engineer's responsive 
action.  Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by 
Engineer for Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities.
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 
coordination.
a. Engineer reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities.

D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Engineer's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals.
1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 

coordination with subsequent submittals is required.  Engineer will advise Contractor 
when a submittal being processed must be delayed for coordination.
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2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
4. Sequential Review:  Where sequential review of submittals by Engineer's consultants, 

Owner, or other parties is indicated, allow 21 days for initial review of each submittal.

E. Identification:  Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Engineer.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date.
c. Name and address of Engineer.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point 
(e.g., 061000.01.A).

i. Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.

F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals.

G. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Engineer observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal.
1. Submit one copy of submittal to concurrent reviewer in addition to specified number of 

copies to Engineer.
2. Additional copies submitted for maintenance manuals will not be marked with action 

taken and will be returned.

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Engineer will return submittals, without 
review, received from sources other than Contractor.
1. Transmittal Form:  Use form acceptable to Owner.
2. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Category and type of submittal.
g. Submittal purpose and description.
h. Specification Section number and title.
i. Drawing number and detail references, as appropriate.
j. Transmittal number, numbered consecutively.
k. Submittal and transmittal distribution record.
l. Remarks.
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m. Signature of transmitter.
3. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 

information, requests for data, revisions other than those requested by Engineer on 
previous submittals, and deviations from requirements in the Contract Documents, 
including minor variations and limitations.  Include same label information as related 
submittal.

I. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision.
3. Resubmit submittals until they are marked as Approved."

J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms.

K. Use for Construction:  Use only final submittals with mark indicating Approved by Engineer.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
1. Submit electronic submittals directly to extranet specifically established for Project.

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment.
1. If information must be specially prepared for submittal because standard printed data are 

not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Wiring diagrams showing factory-installed wiring.
g. Printed performance curves.
h. Operational range diagrams.
i. Mill reports.
j. Standard product operation and maintenance manuals.
k. Compliance with specified referenced standards.
l. Testing by recognized testing agency.
m. Application of testing agency labels and seals.
n. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit three copies of Product Data, unless otherwise indicated.  

Engineer, will return two copies. Mark up and retain one returned copy as a Project 
Record Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data.
1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable:
a. Dimensions.
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b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring.
f. Shopwork manufacturing instructions.
g. Templates and patterns.
h. Schedules.
i. Design calculations.
j. Compliance with specified standards.
k. Notation of coordination requirements.
l. Notation of dimensions established by field measurement.
m. Relationship to adjoining construction clearly indicated.
n. Seal and signature of professional engineer if specified.
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring.
2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.
3. Number of Copies:  Submit three opaque copies of each submittal, unless copies are 

required for operation and maintenance manuals.  Submit five copies where copies are 
required for operation and maintenance manuals.  Engineer will retain two copies; 
remainder will be returned.   Mark up and retain one returned copy as a Project Record 
Drawing.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed.
1. Transmit Samples that contain multiple, related components such as accessories 

together in one submittal package.
2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of appropriate Specification Section.

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set.
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at time 
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor.

4. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent 
testing and inspection.
a. Number of Samples:  Submit three sets of Samples.  Engineer will retain two 

Sample sets; remainder will be returned.  
1) Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation, and other similar characteristics are to 
be demonstrated.
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2) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations.

E. Product Schedule or List:  As required in individual Specification Sections, prepare a written 
summary indicating types of products required for the Work and their intended location.  Include 
the following information in tabular form:
1. Type of product.  Include unique identifier for each product.
2. Number and name of room or space.
3. Location within room or space.
4. Number of Copies:  Submit three copies of product schedule or list, unless otherwise 

indicated.  Engineer, will return two copies.
a. Mark up and retain one returned copy as a Project Record Document.

F. Submittals Schedule:  Comply with requirements specified in Division 01 Section "Construction 
Progress Documentation."

G. Application for Payment:  Comply with requirements specified in Division 01 Section "Payment 
Procedures."

H. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment 
Procedures."

I. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form:
1. Name, address, and telephone number of entity performing subcontract or supplying 

products.
2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.
4. Number of Copies:  Submit three copies of subcontractor list, unless otherwise indicated.  

Engineer will return two copies.
a. Mark up and retain one returned copy as a Project Record Document.

J. LEED Submittals:  Comply with requirements specified in Division 01 Section "Sustainable 
Design Requirements."
1. Number of Copies:  Submit three copies of LEED submittals, unless otherwise indicated.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  

Engineer will not return copies.
2. Certificates and Certifications:  Provide a notarized statement that includes signature of 

entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 Section 
"Quality Requirements."

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination."

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation."



Submittal Procedures 01 33 00 - 6 of 8
City of Ann Arbor – Northside Sanitary Sewer Interceptor 10/16/17

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of engineers and owners, and other information specified.

E. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names 
of firms and personnel certified.

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project.

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required.

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents.

I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents.

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents.

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency.

L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project.  Include the following information:
1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section 
"Quality Requirements."

N. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents.

O. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion.
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P. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents.

Q. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  

R. Design Data:  Prepare written and graphic information, including, but not limited to, performance 
and design criteria, list of applicable codes and regulations, and calculations.  Include list of 
assumptions and other performance and design criteria and a summary of loads.  Include load 
diagrams if applicable.  Provide name and version of software, if any, used for calculations.  
Include page numbers.

S. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer.  Include the following, as applicable:
1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

T. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable:
1. Name, address, and telephone number of factory-authorized service representative 

making report.
2. Statement on condition of substrates and their acceptability for installation of product.
3. Statement that products at Project site comply with requirements.
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken.
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements.
6. Statement whether conditions, products, and installation will affect warranty.
7. Other required items indicated in individual Specification Sections.

U. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage.

A. Construction Photographs and Videotapes:  Comply with requirements herein and specified in 
Division 01 Section "Digital Recorded Video Survey." Submit digital images exactly as originally 
recorded in the digital camera, without alteration, manipulation, editing, or modifications using 
image-editing software.
1. Date and Time: Include date and time in file name for each image.

B. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to 
Engineer.
1. Engineer will not review submittals that include MSDSs and will return the entire submittal 

for resubmittal.
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PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Engineer.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents.

3.2 ENGINEER'S ACTION

A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and 
will return them without action.

B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Engineer will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows:
1. Approved
2. Rejected
3. Approved as noted
4. Revise and Resubmit
5. Submit specified item

C. Informational Submittals:  Engineer will review each submittal and will not return it, or will return 
it if it does not comply with requirements.  Engineer will forward each submittal to appropriate 
party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review.

E. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded.

END OF SECTION 01 33 00
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SECTION 01 60 00 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; product substitutions; and comparable products.

B. Related Sections include the following:
1. Division 01 Section "Allowances" for products selected under an allowance.
2. Divisions 02 through 49 Sections for specific requirements for warranties on products and 

installations specified to be warranted.

1.3 DEFINITIONS

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent.
1. Named Products:  Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents.

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products.

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product.

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor.

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other 
designation, to establish the significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for purposes of 
evaluating comparable products of other named manufacturers.

1.4 SUBMITTALS

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles.
1. Substitution Request Form:  Use form provided by Owner.
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable:
a. Statement indicating why specified material or product cannot be provided.
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b. Coordination information, including a list of changes or modifications needed to 
other parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures.

e. Samples, where applicable or requested.
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners.
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated.
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction.

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery.

j. Cost information, including a proposal of change, if any, in the Contract Sum.
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated.
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce 
indicated results.

3. Engineer's Action:  If necessary, Engineer will request additional information or 
documentation for evaluation within 7 days of receipt of a request for substitution.  
Engineer will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or 7 days of receipt of additional information or 
documentation, whichever is later.
a. Form of Acceptance:  Change Order.
b. Use product specified if Engineer cannot make a decision on use of a proposed 

substitution within time allocated.

B. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Section 
number and title and Drawing numbers and titles.
1. Engineer's Action:  If necessary, Engineer will request additional information or 

documentation for evaluation within one week of receipt of a comparable product request.  
Engineer will notify Contractor of approval or rejection of proposed comparable product 
request within 15 days of receipt of request, or 7 days of receipt of additional information 
or documentation, whichever is later.
a. Form of Approval:  As specified in Division 01 Section "Submittal Procedures."
b. Use product specified if Engineer cannot make a decision on use of a comparable 

product request within time allocated.

C. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 
Section "Submittal Procedures."  Show compliance with requirements.
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1.5 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions.

B. Delivery and Handling:
1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces.
2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected.

C. Storage:
1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation.
4. Store cementitious products and materials on elevated platforms.
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents.
1. Manufacturer's Warranty:  Preprinted written warranty published by individual 

manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner.

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution.
1. Manufacturer's Standard Form:  Modified to include Project-specific information and 

properly executed.
2. Specified Form:  When specified forms are included with the Specifications, prepare a 

written document using appropriate form properly executed.
3. Refer to Divisions 02 through 49 Sections for specific content requirements and particular 

requirements for submitting special warranties.
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C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation.
1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect.
2. Standard Products:  If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Engineer will make 
selection.

5. Where products are accompanied by the term "match sample," sample to be matched is 
Engineer's.

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products.

7. Or Equal:  Where products are specified by name and accompanied by the term "or 
equal" or "or approved equal" or "or approved," comply with provisions in Part 2 
"Comparable Products" Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:
1. Product:  Where Specifications name a single product and manufacturer, provide the 

named product that complies with requirements.
2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with requirements.
3. Products:  Where Specifications include a list of names of both products and 

manufacturers, provide one of the products listed that complies with requirements.
4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a 

product by one of the manufacturers listed that complies with requirements.
5. Available Products:  Where Specifications include a list of names of both products and 

manufacturers, provide one of the products listed, or an unnamed product, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product.

6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a 
product by one of the manufacturers listed, or an unnamed manufacturer, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product.

7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional 
requirements on Drawings are based on a specific product or system, provide the 
specified product or system.  Comply with provisions in Part 2 "Product Substitutions" 
Article for consideration of an unnamed product or system.

8. Basis-of-Design Product:  Where Specifications name a product and include a list of 
manufacturers, provide the specified product or a comparable product by one of the other 
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named.  Comply with provisions 
in Part 2 "Comparable Products" Article for consideration of an unnamed product by the 
other named manufacturers.
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2.2 PRODUCT SUBSTITUTIONS

A. Timing:  Engineer will consider requests for substitution if received within 15 days after 
commencement of the Work. Requests received after that time may be considered or rejected 
at discretion of Engineer.

B. Conditions:  Engineer will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Engineer will return 
requests without action, except to record noncompliance with these requirements:
1. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities Owner 
must assume.  Owner's additional responsibilities may include compensation to Engineer 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results.
4. Substitution request is fully documented and properly submitted.
5. Requested substitution will not adversely affect Contractor's Construction Schedule.
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction.
7. Requested substitution is compatible with other portions of the Work.
8. Requested substitution has been coordinated with other portions of the Work.
9. Requested substitution provides specified warranty.

2.3 COMPARABLE PRODUCTS

A. Conditions:  Engineer will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Engineer will 
return requests without action, except to record noncompliance with these requirements:
1. Evidence that the proposed product does not require extensive revisions to the Contract 

Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested.
5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 60 00
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SECTION 33 01 30.11 – TELEVISION INSPECTION OF SEWERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Work shall include the furnishing of all labor, materials, tools, equipment, and services 
necessary for the visual inspection by means of closed-circuit television of the sanitary 
sewer shown on the drawings and/or as herein required.

B. This Section Includes:

1. Television inspection of sewers

1.3 DESCRIPTION OF WORK

A. This work shall include preparation, and CCTV televising of interceptor, mainline sewers 
and structures, including removal of all debris, for condition assessment inspections.

B. Contractor is expected to use Owner-approved software to record infrastructure data and 
observations during camera inspection.

C. All labor, materials, software, and hardware costs required to complete this work shall be 
considered incidental to the various bid items of work and shall not be paid for separately.

D. All sewer inspections and reporting shall conform to all applicable requirements of the most 
current National Association of Sewer Service Companies (NASSCO) Pipeline 
Assessment Certification Program (PACP) and Manhole Assessment Certification 
Program (MACP), and shall be performed by PACP and/or MACP certified technicians 
specific to the type of inspection being performed. PACP/MACP certification numbers for 
technicians shall be included with submittals.

E. Contractor shall have a cleaning crew on call for any emergency situations.

F. All water necessary to complete work operations shall be coordinated with the local 
agencies having jurisdiction to provide access to structures and flushing water from 
designated fire hydrants. The Contractor shall update the Owner/Engineer regarding the 
coordination of these items and record the amount of water used in gallons each day.

G. The Owner will not provide a dump site for disposal of debris removed from sewers as this 
and all associated costs shall be the Contractor’s responsibility.

H. Time spent on startup or shut down for televising, shall not be recorded separately. 
Downtime for abandoned runs that require cleaning shall be considered included in these 
items of work.

1.4 QUALITY ASSURANCE

A. Reference Standards
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1. Performance and material requirements shall meet specific Reference Standards 
referred to hereinafter under individual items.

B. General Conditions

1. This section shall conform to the Standard General Conditions of the Construction 
Contract.

C. Testing

1. No testing.

1.5 QUALIFICATIONS

A. Operations of Closed Circuit Television (CCTV) equipment are to be controlled by a 
PACP/MACP-certified technician at the control panel.

B. Evidence of NASSCO certification shall be submitted for that person at the preconstruction 
meeting. In order to obtain consistent observation coding, a single person, identified at the 
pre-construction meeting, shall be responsible for coding. This person may not be replaced 
without prior approval by the Engineer.

C. The service provider performing the sanitary sewer video inspection shall demonstrate at 
least 5 years of experience conducting PACP/MACP certified sewer inspections.

1.6 SUBMITTALS

A. At the end of the first day of work commencement, samples of the reports and videos 
collected shall be submitted to the onsite representative for review and acceptance by the 
Engineer.

1. Electronic submittals to the onsite representative shall be in form of a USB flash 
drive / external hard drive supplied by the Contractor.

a. Following the delivery of the electronic submittal to the Engineer, its 
contents will be stored at the Engineer’s office, and the flash drive / hard 
drive can be returned to the Contractor at their request.

B. At the end of each day for which an asset was televised, the Contractor shall provide a 
hard copy pipe graphic report for each asset containing the date of the inspection and the 
length / depth televised for that asset.

C. Prior to the end of each month for which a pay application is submitted, the Contractor shall 
submit a flash drive / external drive containing all the work applicable to that application. 
Only items contained on that submittal may be considered eligible for that application.

D. Upon substantial completion of the project, Contractor shall furnish the following submittals:

1. Two completed copies of the inspection reports

a. One hard copy

b. One electronic format
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2. One final portable hard drive containing videos in a file format suitable for viewing 
in

a. Windows Media Player

b. VLC Media Player

c. An acceptable viewing software provided all videos and inspection reports.

E. The Owner and Engineer reserves the right to request further flash drives / hard drives at 
any time throughout the duration of the project.

F. General Submittal Characteristics

1. Reports shall be filled out in their entirety and referenced to the video that contains 
the televised asset.

2. Videos shall be color, high resolution, of digital quality, and also contain identifying 
asset ID labels for sewers and structures within the file path or be organized in a 
manner that allows for easy asset identification.

3. NASSCO coding format is required including a list of defects encountered as well 
as a map of the sewer showing the relevant structures and pipelines in correct 
spatial proportions.

4. Reports shall contain pipe graphics detailing the location of each observation with 
condition coding, grading, and observation family along the graphic.

5. Reports shall contain quick ratings for each asset corresponding to the 
observations noted along the pipe graphic. Quick ratings shall apply to both PACP 
and MACP and include structural, O&M, and Overall known as QSR, QMR, and 
QOR, respectively.

6. Reports shall contain pipe rating indices for each asset corresponding to the 
observations noted along the pipe graphic. Rating indices shall apply to both PACP 
and MACP.

a. Piping include structural, O&M, and Overall indices known as SPRI, MPRI, 
and OPRI, respectively.

b. Structures and manholes include structural, O&M, and Overall indices 
known as SMRI, MMRI, and OMRI, respectively.

1.7 EXISTING INFORMATION

A. Site Conditions

1. It is required that the Contractor familiarize himself/herself with site and working 
conditions by making a personal examination of the site or sites and its 
surroundings.

PART 2 PRODUCTS

2.1 None
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PART 3 EXECUTION

3.1 EQUIPMENT

A. Contractor shall notify residents/businesses of the local municipality regarding work and 
have cleaning crew on call for any emergency situations.

B. The Contractor shall provide all equipment necessary for the proper rodding, bucketing, 
brushing, flushing, and dewatering of the sewers prior to televising.

C. Necessary pulleys and supports shall be installed in structures so as not to restrict work or 
damage the existing structures.

D. Camera equipment shall consist of a self-contained, closed circuit color pan-and- tilt 
camera and monitoring unit and/or a 3D optical scanner capable of digital panoramic 
imagery.

E. A self-propelled unit must be made available as-required for instances where a sled-
mounted camera cannot inspect, such as dead end sewer lines.  The use of self-propelled 
camera units shall be considered included in these contract items.

3.2 CLOSED CIRCUIT TELEVISION (CCTV)

A. The Contractor shall furnish all labor, electronic equipment, and technicians to perform the 
televising of the sewers and structures.  Operations of the equipment are to be controlled 
from above ground with a skilled, PACP/MACP-certified technician at the control panel in 
the television studio, controlling the movement of the television camera. The technician 
shall have the capability to adjust the brilliance of the built-in lighting system and be able 
to change the focus of the television camera by remote control.

B. The view seen by the television camera shall be transmitted to a monitor of not less than 
17 inches. The monitor shall be located inside a mobile TV studio. The stationing of the 
television camera shall be continuously displayed on the television monitor while the sewer 
line is inspected. The Contractor’s mobile studio shall be large enough to accommodate 
up to 3 people for the purpose of viewing the monitor while the inspection is in progress. 
The Owner’s representative shall have access to view the television screen at all times.

C. The electricity for all operations will be furnished by the Contractor. If required to improve 
the quality of the television inspection, a ventilating system shall be furnished and installed 
between structure sections at the Contractor’s expense.

D. If there is interference in the sewer line that will not allow the television camera to pass, 
then the camera shall be backed out of the line and an attempt shall be made to televise 
the line from the structure at the other end.  If the entire length of sewer cannot be televised 
because of two or more obstructions, then the Owner/Engineer shall be notified and a 
determination of how to proceed shall be made in a reasonable period of time.

E. Should any manhole rehabilitation be required, a pre-inspection and post-inspection video 
must be provided by the Contractor. Manholes shall be cleaned prior to the pre-inspection 
video. Post-inspection videos shall provide a representative view of the final structure 
following rehabilitation at the end of the project. Inspection reports, videos, and other 
related files shall become the property of the Owner.

END OF SECTION
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SECTION 33 01 30.12 – MULTIPLE SENSOR INSPECTION OF SEWERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Work shall include the furnishing of all labor, materials, tools, equipment, benefits, 
insurance, transportation, and other related services necessary for conducting CCTV, 
Laser, Sonar, and Gas inspections of sanitary sewer as shown on the drawings and/or as 
herein required. The deployment shall provide a three-dimensional representation of 
internal pipe conditions about the flow line using laser/LiDAR measurement and below the 
flow line using sonar measurement and both combined with HD imaging.

B. The Contractor shall format all reports and furnish certifications as required by NASSCO 

guidelines and the existing collection system management software in use related to 

Inspection services for the OWNER. In addition to such visual defects that are identified 

during the inspection, the contractor shall gather quantitative data sufficient to view the 

results in the existing collection system management software to understand levels of 

corrosion, deformation, and sedimentation within the pipelines.

C. All of the services provided by The Contractor shall be completed in a good and 

workmanlike manner. All services provided by The Contractor shall be in compliance with 

all applicable statutes, rules, ordinances and regulations of, but not limited to, the USEPA, 

MDOT, MDEQ, MIOSHA, and local laws or regulations applicable to the Contractor or to 

the services described herein.

D. The Contractor's personnel shall comply with all stated OWNER work rules and regulations 

when on site.

E. The services furnished by The Contractor shall be subject to inspection and approval by 

the OWNER’S designated representative, but the manner and method of providing the 

services shall be the responsibility of The Contractor.

F. This Section Includes:

1. Multiple sensor inspection of sewers.

G. Related Sections

1. Division 33 Section "Television Inspection of Sewers."

2. Division 33 Section “GIS/AM Compatible Electronic Database for Sanitary Assets.”

1.3 DESCRIPTION OF WORK

A. The purpose of this specification is to detail the minimum requirements for a condition 
assessment utilizing Multiple Sensor Inspection (MSI) technologies to enable condition-
based asset management of interceptors and other large diameter pipelines.
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B. Manholes and other structures shall be field located prior to pipe inspection. Structure 

numbers used in documentation of the inspection shall conform to the manhole numbering 

system used in the Owner’s GIS Software.

C. Using a stable platform (tracked or winched), MSI technology shall perform CCTV, Laser, 
Sonar, and Gas inspections simultaneously with a single transport setup and that can be 
integrated into a dingle dataset.

D. Following onsite inspection, offsite data processing shall occur.

1.4 QUALITY ASSURANCE

A. Reference Standards

1. Performance and material requirements shall meet specific Reference Standards 
referred to hereinafter under individual items.

B. General Conditions

1. This Section shall conform to the Standard General Conditions of the Project 
Manual.

C. Evaluation

1. Contractor shall perform an independent QA/QC review by a NASSCO PACP 

certified evaluator (with 1 year minimum documented experience) prior to 

delivering any formal submittals to the Engineer.

1.5 QUALIFICATIONS

A. The service provider performing the multi-sensor inspection shall demonstrate at least 

three (3) years of experience conducting multi-sensor sewer inspections containing 

simultaneous video, sonar, gas, and laser data capture.

1. Sample MSI reports shall be provided within 30 days, demonstrating satisfactory 

deliverable and sensor reporting capability.  

B. At all times during CCTV inspection, a PACP certified operator shall be used to operate 
the inspection equipment and code the inspection. Under no circumstances shall non-
certified personnel operate equipment or code observations.

C. The Contractor shall provide certification that they have undergone training prior to 

undertaking internal condition assessment. Defects Coding, as well as Material, Shape and 

Lining Coding used throughout the project shall conform to The Pipeline Assessment 

Certification Program (PACP).

D. The Contractor shall provide sufficient Inspection units and all relevant ancillary equipment, 

including standby units in the event of breakdown, in order to complete all sewer 

Inspections as specified.
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1.6 MINIMUM REQUIREMENTS

A. The inspection platform shall at a minimum be equipped with all of the following sensors 
and assessment devices, which shall operate and log data continuously and 
simultaneously throughout the inspection:

1. CCTV Camera shall visually assess the pipeline interior for defects. The camera 

shall be waterproof and corrosion resistant with a minimum resolution of 460 NTSC 

TV lines with a minimum 40:1 zoom lens. The equipment shall either enable the 

operator to provide a live feed, full 360-degree pan, tilt, and zoom during the 

inspection, or shall capture wide-angle images of at least 3 megapixel resolution 

that can be immediately visually assessed without complex processing after 

completion of the inspection. The multi-sensor inspection platform shall be 

equipped with LED lights of at least 4,500 lumens that can illuminate the pipe 

interior sufficiently for visual condition assessment. The CCTV video system shall 

be capable of transmitting from an underground pipe environment to a surfaced 

controlled module without loss of clarity.

2. Laser Profiler or LIDAR (Light Detection and Ranging) to accurately measure and 
model the interior pipe wall and geometry above the flow level.  All laser devices 
must be eye-safe as per the US - IEC 60825-1 standard, as well as, comply with 
all local, state, and federal requirements. Laser devices shall measure the interior 
pipe wall geometry to 0.25% of true diameter.

3. Profiling Sonar shall measure the 360-degree profile of the submerged portion of 
the pipeline interior. The sonar shall measure 1 profile slice per second and 
capable of creating continuous sonar images recorded in real time.

4. The gas and temperature inspection shall measure H2S concentrations and air 
temperature continuously along the pipe alignment. Gas detection, measured in 
ppm, shall be illustrated in a graph and table format. The range of the 
instrumentation shall be from 0 ppm to 200 ppm and capable of operating in 
temperatures of -50F to 102F and pressures that vary from atmospheric by +/- 
10%. Sensor resolution shall be in 0.1 ppm with an accuracy of +/- 1.0 ppm.

B. The multi-sensor inspection equipment shall be capable of inspections of 6,500 ft or greater 
whether traversing downstream, upstream, or a combination thereof.  The inspection 
equipment shall be capable of inspecting either upstream or downstream from a given 
access point in no flow or active flow conditions.

1.7 SUBMITTALS

A. A PDF or electronic report shall be generated for each structure-to-structure segment that 
is inspected. A ‘flat’ view of the manhole-to-manhole segment based on geometric 
measurements, color-coded to show areas of corrosion, sedimentation, and ovality.

1. Contractor shall provide an electronic copy on external hard drive, including but 
not limited to:

a. MSI inspection videos in sequential order.

b. Inspection reports in PDF format.

c. Digital files in a format ready for import into IT PIPE software.
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d. Digital images of defects, observations, sonar results, Laser/LiDar data, 
and other results of the MSI inspection.

e. All data obtained during the MSI inspection stored in viewer software that 
simultaneously displays the results of each technology (Laser/LiDAR, 
Sonar, HD Image, and Gas/Temperature data as the equipment moves 
along the pipe segment. Delivery of viewer software will be at no cost to 
the Owner or Engineer.

f. All Owner and PACP required information must be fully and accurately 
entered on all videos and reports. Work not following these specifications 
may be rejected and at the Contractor’s full expense to correct or 
reproduce.

B. Provide sample MSI reports and submittals. At the end of the first day of MSI work 
commencement, samples of the reports and videos collected for at least one segment shall 
be submitted to the onsite representative for review and acceptance by the Engineer prior 
to continuing work.

1. CCTV

a. The same requirements from 33 01 30.11 Television Inspection of Sewers.

b. CCTV inspection of the pipeline and the preparation of all video, digital, 
and written reports.

c. CCTV observations and PACP defect codes and their respective 
locations, both in clocking angle and in length along the alignment from 
the access point. 

d. Must meet NASSCO PACP standards.

2. Laser

a. Internal Diameter and Deflection graphs.

b. Internal pipe wall material loss/gain or deformation at a given payout 
location and clocking angle.

c. Pipe cross-sections obtained from precision high resolution scans will be 
used to provide quantitative information regarding internal pipe diameter, 
including ovality.

d. Ovality measurements (graph or tabular) and location in semi rigid or 
deformable conduit.

e. Corrosion measurements (graph or tabular) and location in rigid conduit or 
conduit subject to chemical attack.

f. Precision Scans with multi-color indication.

g. 2D cross sections.

h. Where the presence of fluids in the pipe necessitates interpolation and 
estimation, calculations to fill gaps must be presented.
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3. Sonar

a. Sediment measurements at regular intervals (Average Sediment 
Accumulation).

b. Available System Capacity.

c. Cumulative Sediment Volume.

d. Sonar profile scans measuring sediment cross sections.

4. Gas

a. Hydrogen sulfide gas concentrations.

b. Air temperature measurements.

c. Correlation of measurements to pipe corrosion and wall thickness.

d. Comparison of hydrogen gas concentrations over time.

C. A copy of the CCTV operator’s certificate stating certification or re-certification within the 
previous five years must be submitted prior to start of CCTV inspection operations.

D. An electronic database that is compatible with the Owner’s existing collection system 
management software either directly or via import.

PART 2- PRODUCTS

2.1 PRODUCTS

A. RedZone Robotics technologies

B. Or approved equal

PART 3 - EXECUTION

3.1  General

A. The contractor shall furnish and maintain, in good condition, all televising equipment 
necessary for proper execution of the work. 

B. MSI inspections shall be conducted without cleaning. If the sewer line has too much debris 
to proceed with any sufficient technologies, the Contractor shall inform the Engineer or 
Owner of the condition and a work order may be issued for cleaning.

C. Safety and Emergency Response Plans: Prior to commencing with work, the contractor 
shall submit written safety and emergency response procedures for review and distribution 
by the Owner. The plans shall at a minimum, provide primary contact information, 24-hour 
response information, a work sequencing plan for safety precautions to be used by on-site 
staff, and provide credentials and certifications of on-site staff to provide adequate safety 
assurances. The Owner will provide the Contractor any relevant contact information for 
various Owner representatives and emergency contacts as well as other agencies or 
jurisdiction contacts that may be required.
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D. Maintaining Flow: It will be the responsibility of the Contractor, throughout the tenure of the 
contract, to maintain sufficient flow at all times to pass any flash of storm flow of drainage 
ditches and prevent any backwater flooding due to obstruction caused by CCTV 
equipment.

1. The Contractor shall not schedule work during periods when the flow levels are 
unusually high as a result of wet conditions. Owner or Engineer will communicate 
to Contractor when wet conditions exist. Contractor shall communicate to Owner 
or Engineer when pipe is more than 40% full.

E. Tracked, Winched, or Floating Platform/Transport: must be capable of insertion through a 
minimum 23” diameter circular opening and capable of inspecting pipe segments of a 
minimum of 6,500 feet with or against the flow, or combination thereof. The platform shall 
be equipped with real-time monitoring equipment in partially or fully submerged conditions. 
The platform must provide simultaneous collection of multiple sensor data. In the event 
certain conditions prevent the use of a tracked platform, such as flow, sediments, large 
distance between access points, or other obstacles, a floated platform may be utilized to 
complete the inspections if agreed upon by the Owner. The platform must be capable of 
skid-based operations where the platform can be pulled across the pipe surface or 
sediments in low flow conditions.

F. Contractor shall use experience and judgment in selecting the technologies to use for all 
inspections, if conditions preclude proceeding with any of the technologies, Contractor shall 
use experience and judgment of what technologies to deploy.

G. Contractor shall use MSI equipment appropriate for the size of the pipe and length of runs 
between access structures for all inspections.

1. The camera lens shall be location at the centerline of the pipe. The maximum 
speed of the camera during inspection shall not exceed 30 feet per minute.

H. Retrieval of Materials and Equipment: It shall be the Contractor's responsibility to remove 
materials and equipment that has been lodged in the sewer from any cleaning, television 
inspection, or excavations. The costs associated with any required excavation, restoration 
of roads and easements, repairs to pipes and structures as needed to restore the pipeline 
and appurtenances back to their original shape shall be the full responsibility of the 
Contractor. 

I. The contractor shall not trespass upon or in any way disturb private property without written 
permission for the property owner. A copy shall be provided to the Owner prior to accessing 
the site. After work is completed, the Contractor shall obtain a written release from the 
property owner stating that restoration is completed. A copy of this release shall be 
provided to the Owner.

J. Work Schedule: This schedule shall outline the sequence in which the Contractor proposes 
to conduct his operations and shall be approved by the Owner before work is started. The 
Contractor shall use a time-scaled logic diagram format. The level of detail of activities shall 
provide clear, concise communication of the plan of work. At a minimum, activities showing 
initial mobilization, start-up, cleaning and/or televising, access structure modifications, and 
restoration shall be included.  

K. Original and updated schedules must be provided to the Owner in writing. The software 
used for producing the schedules must have the capability to tailor the form and format of 
schedules, and accompanying reports, to the Owner’s requirements. 
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L. The Owner may require additional updates to the schedule as changes occur. These 
additional updates will be submitted to the Owner within 24 hours of the request. Changes 
to the schedule are subject to approval of the Owner.  

END OF SECTION  01 30.12
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SECTION 33 90 00 – GIS/AM COMPATIBLE ELECTRONIC DATABASE FOR SANITARY ASSETS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This work shall include the furnishing of all labor, materials, tools, equipment, and services 
necessary for creation of an electronic database for sanitary assets for implementation into 
Geographic Information Systems (GIS) and Asset Management (AM) databases. 

B. This Section Includes:

1. Electronic GIS Database submission

2. Final submittal and software viewer specifications

1.3 SUBMITTALS

A. See EXECUTION below

PART 2 - PRODUCTS

2.1 None

PART 3 - EXECUTION

3.1 Upon substantial completion of the project, Contractor shall furnish the following submittals:

A. Two completed copies of the inspection reports

1. One hard copy

2. One electronic format

B. One final portable hard drive containing videos and databases in a file format suitable for:

1. Windows Media Player

2. VLC Media Player

3. SCREAM – condition assessment tool

4. IT PIPES (digital file for import must be prepared by the Contractor)

5. An acceptable viewing software provided all videos and inspection reports must 
be capable of displaying all multi-sensor data. 
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3.2 Database Requirements

A. NASSCO coding format is required. Database shall contain all mandatory fields from the 
latest NASSCO PACP handbook. The final digital product submitted shall be provided in a 
NAASCO PACP format that can be imported in the Owners GIS software.

B. MACP fields include all fields required for level 2 inspections.

C. All data shall have the ability to be easily edited by the Engineer.

D. A tabulation of observations encountered during inspection assigned with an ID to link them 
the asset they occur on. Distances from the start structure shall also be tabulated with 
these observations

E. A tabulation of quick ratings is required for all assets including structural, O&M, and Overall 
Quick Ratings, respectively known as

1. QSR

2. QMR

3. QOR

F. A tabulation of pipe rating indices is required for all assets including structural, O&M, and 
Overall Pipe Rating Indices, respectively known as

1. PACP Piping

a. SPRI

b. MPRI

c. OPRI

2. MACP Structures

a. SMRI

b. MMRI

c. OMRI

3.3 Final deliverable package and database will be reviewed by the Engineer prior to final completion.

3.4 Any submittal deficiencies will be noted in formal correspondence by the Engineer to the 
Contractor. Contractor shall respond to each noted deficiency via formal correspondence on the 
Contractor’s letterhead.

3.5 Once the Engineer agrees that all deficiencies have been satisfactorily addressed, the Contractor 
shall re-submit the final deliverable package and database. Final completion will not be reached 
until the Engineer receives a fully corrected final package.

END OF SECTION
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APPENDIX

Appendix A: Northside Interceptor Dry Weather Flow Profile

Appendix B: Access Map for Concordia University
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RATE EFFECTIVE APRIL 30, 2017 - ENDING APRIL 29, 2018

$13.13 per hour    $14.65 per hour
If the employer provides health             If the employer does NOT
care benefits*                           provide health care benefits*

 

Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.
 

ENFORCEMENT

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City. 

 
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance. 
  

* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week. 

The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.

For Additional Information or to File a Complaint Contact:
Colin Spencer at 734/794-6500 or cspencer@a2gov.org

Revised 2/7/2017 Rev. 0 LW-1

CITY OF ANN ARBOR

LIVING WAGE ORDINANCE







 

 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	B. Related Sections include the following:

	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification:  City of Ann Arbor – Northside Interceptor Condition Assessment
	B. Owner:  City of Ann Arbor, 4251 Stone School Rd, Ann Arbor, MI 48108
	C. Engineer:  OHM Advisors, 34000 Plymouth Road, Livonia, Michigan 48150
	D. The Work consists of the following:

	1.4 TYPE OF CONTRACT
	A. Project will be constructed under a single prime contract, under one Division of work.

	1.5 USE OF PREMISES
	A. General:  Contractor shall have limited use of premises for construction operations as indicated on Drawings by the Contract limits.
	B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.

	1.6 WORK RESTRICTIONS.
	A. On-Site Work Hours:  Work shall be generally performed during normal business working hours of 7:00 a.m. to 8:00 p.m., Monday through Friday, except where otherwise indicated.

	1.7 SPECIFICATION FORMATS AND CONVENTIONS
	A. Specification Format: The Specifications are organized into Divisions and Sections using the 49-division format and CSI/CSC’s “MasterFormat” numbering system.
	B. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:
	C. Related Sections include the following:

	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Engineer of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Engineer's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Engineer from the designated supplier.

	1.4 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.5 COORDINATION
	A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to coordinate installation.

	1.6 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Engineer for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the contingency allowance are included in the allowance and are not part of the Contract Sum.  These costs include delivery, installation, taxes, insurance, equipment rental, and similar costs.
	C. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit margins.
	D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.

	1.7 UNUSED MATERIALS
	A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner, after installation has been completed and accepted.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1:  Include Contingency Allowance as specified in Division 1 Section 1.7 "Contingency Allowances" and as shown on Drawings.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. 2012 Michigan Department of Transportation (MDOT) Standard Specifications for Construction.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for unit prices.
	B. Related Sections include the following:

	1.3 DEFINITIONS
	A. Unit price is stated on the Bid Form, as a price per unit of measurement for materials or services added to or deducted from the Contract Sum by appropriate modification, if estimated quantities of Work required by the Contract Documents are increased or decreased.

	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, applicable taxes, overhead, and profit.
	B. Measurement and Payment: Refer to individual Specification Sections for work that requires establishment of unit prices.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.
	D. Owner reserves the right to increase, decrease, or eliminate any quantities for items listed in the Contractor’s Bid or which become a part of the Contract Documents.
	E. List of Unit Price Pay Items: A list of unit price pay items is included in Part 3.  Specification Sections referenced in the schedule contain requirements for materials described under each unit price.

	1.5 PRICES AND MEASUREMENT
	A. Payment for work under this contract will be based on a unit price or lump sum for work actually completed. Final measurements of the work will be taken by the Engineer to determine the amount of work done and thereby determine the total cost. The method of applying the unit prices to measured quantities will be as herein specified. Payment will include the cost of all labor, tools, materials, and equipment necessary to do the work.
	B. Several items may have been included in the bid form but may not be called for on the plans.  These items have been included in order to establish a unit price in the event that the item of work is necessary.  The Contractor should be aware that these items may increase, decrease, or be zero based on field conditions, or Owner direction.

	1.6 INCIDENTAL ITEMS
	A. Any items of work indicated as incidental or included shall be considered as part of the project work and shall be completed at no additional expense to the Owner. Incidental or included items shall include labor, materials, and equipment that may not be specifically listed in the Bid Form or in the drawings or specifications, but which are necessary to complete the work. Unless there is a specific pay item identified, incidental work items shall include but not be limited to the following:


	PART 2 -  PRODUCTS
	2.1 PRODUCT AND MATERIAL SELECTION
	A. All products must be in accordance with the most current MDOT Qualified Product List.
	B. All Materials must be in accordance with the 2012 MDOT Standard Specifications for Construction.


	PART 3 -  EXECUTION
	3.1 LIST OF UNIT PRICE PAY ITEMS
	A. Mobilization
	When a pay item for mobilization is not included in the proposal, payment for any such work is considered to have been included in payments made for other items of work.
	B. Digital Recorded Video Survey
	C. Maintenance of Traffic
	D. Miscellaneous Structure and Material Removal
	E. Maintenance Gravel
	F. Tracked, Winched or Floated Platform Access, Setup, and Deployment
	G. Sanitary Sewer Video Inspection, Multi-Sensor, ____ inch
	Item(s) shall be completed in accordance with the following sections:
	a. Section 33 01 30.11 Television Inspection of Sewers
	b. Section 33 01 30.12 Multiple Sensor Inspection of Sewers
	c. Bid items of work include consideration of potential time and schedule impacts for delays due to wet weather flow conditions. Contractor shall not perform inspections if flow level exceeds the spring line of the pipe without prior authorization from the Engineer.
	H. Surface Restoration
	I. Contingency Allowance
	J. Final Completion Deliverables

	3.2 CLEAN OUT STORM STRUCTURES
	A. Upon completion of the restoration work, the Contractor shall clean out all impacted storm structures or drainage ditches, culverts, etc. which are located within the project area incidental to the project cost.

	3.3 EXISTING PATHWAYS AND PARKING LOTS
	A. Unless noted on the plans or otherwise directed by the Engineer, the contractor shall protect existing areas from damage during the course of work and use labor, equipment, and tools that will minimize impacts of sensitive areas. Any damage resulting from carelessness or disregard for park land, private property, river banks, etc. shall be repaired or replaced to a condition of equal or greater than existing at the contractors expense. All areas needed to be restored shall be done so to City of Ann Arbor standards or the governing agency with jurisdiction, whichever is more stringent. In the event of Contractor carelessness, any additional need for inspection and/or testing as required by the item of work performed shall also be at the contractor’s expense.

	3.4 MISCELLANEOUS RESTORATION ITEMS
	A. Restoration and relocation of miscellaneous items such as, but not limited to, street signs, traffic signs, shrubbery, large decorative stones, boulders, and other ornamental landscape items which are damaged, removed, relocated, or destroyed by the Contractor in the course of the work shall be relocated, repaired or replaced by the Contractor.  For items that that are damaged or destroyed, these items will be replaced with new materials of equal quality as existed prior to the start of work.  All such items for which specific bid items are not listed in the proposal shall be considered as incidental work and shall be replaced or repaired at the expense of the Contractor.

	3.5 FINAL CLEAN UP
	A. Final cleanup of the job shall be considered as incidental and shall include removal of debris and litter from the site, removal of surplus materials, sweeping, and repair of any damages.
	B. Surface Restoration shall commence immediately upon completion of final grading or as MDOT seasonal limitations dictate.



	01 31 00 project mgt & coord edited 4-24-09_0
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:

	1.3 DEFINITIONS
	A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

	1.4 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that depend on each other for proper installation, connection, and operation.
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administrative activities include, but are not limited to, the following:
	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.

	1.5 SUBMITTALS
	A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates maximum utilization of space for efficient installation of different components or if coordination is required for installation of products and materials fabricated by separate entities.
	B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities; list addresses and telephone numbers, including home and office telephone numbers.  Provide names, addresses, and telephone numbers of individuals assigned as standbys in the absence of individuals assigned to Project.

	1.6 OBSERVATION OF CONSTRUCTION
	A. Construction operations will require observation by the Owner’s representative.  Notify the Engineer at least three (3) working days prior to construction so observation can be scheduled. This applies to construction start and any time that work is suspended for two days or more. Contact OHM Construction Dept at 734-522-6711, Mondays through Fridays 8 am to 4 pm.  Contractor is advised that utilities installed on the project without observation will be rejected by the Owner.

	1.7 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	B. Preconstruction Conference: Schedule a preconstruction conference before starting construction, at a time convenient to Owner and Engineer, but no later than 15 days after execution of the Agreement.  Hold the conference at Project site or another convenient location.  Conduct the meeting to review responsibilities and personnel assignments.
	C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	D. Progress Meetings:  Conduct progress meetings at biweekly intervals.  Coordinate dates of meetings with preparation of payment requests.

	1.8 REQUESTS FOR INTERPRETATION (RFIs)
	A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.
	B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the following:
	C. Hard-Copy RFIs:  CSI Form 13.2A
	D. Software-Generated RFIs:  Software-generated form with substantially the same content as indicated above.
	E. Engineer’s Action:  Engineer will review each RFI, determine action required, and return it.  Allow seven working days for Engineer's response for each RFI.  RFIs received after 1:00 p.m. will be considered as received the following working day.
	F. On receipt of Engineer’s action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Engineer within seven days if Contractor disagrees with response.
	G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log weekly.  Use CSI Log Form 13.2B.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	B. Related Sections include the following:

	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	B. CPM:  Critical path method, which is a method of planning and scheduling a construction project where activities are arranged based on activity relationships.  Network calculations determine when activities can be performed and the critical path of Project.
	C. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	D. Float:  The measure of leeway in starting and completing an activity.
	E. Fragment:  A partial or fragmentary network that breaks down activities into smaller activities for greater detail.
	F. Major Area:  A story of construction, a separate building, or a similar significant construction element.

	1.4 SUBMITTALS
	A. Submittals Schedule:  Submit three copies of schedule.  Arrange the following information in a tabular format:
	B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large enough to show entire schedule for entire construction period.
	C. Field Condition Reports:  Submit two copies at time of discovery of differing conditions.

	1.5 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.
	B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, Submittals Schedule, progress reports, payment requests, and other required schedules and reports.


	PART 2 -  PRODUCTS
	2.1 SUBMITTALS SCHEDULE
	A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, resubmittal, ordering, manufacturing, fabrication, and delivery when establishing dates.

	2.2 REPORTS
	A. Daily Construction Reports:  Prepare a daily construction report recording the following information concerning events at Project site:
	B. Field Condition Reports:  Immediately on discovery of a difference between field conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a request for interpretation on Engineer approved form.  Include a detailed description of the differing conditions, together with recommendations for changing the Contract Documents.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one week before each regularly scheduled progress meeting.
	B. Distribution:  Distribute copies of approved schedule to Engineer and Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for the following:
	B. Related Sections include the following:
	C. Prior to commencing the work, the Contractor shall have a continuous color audio-video digital recording taken along the designated length of the project to serve as a record of existing conditions. All DVD and written records shall become the property of the Owner.

	1.3 SUBMITTALS
	A. Qualification Data:  For photographer.
	B. Media Devices:  Submit a minimum of three complete sets of DVDs or hard drives upon final approval and acceptance of the videos by the Owner and Engineer (one set each for the Owner, Engineer, and Contractor). Additional sets shall be furnished if requested by the Owner. Provide media devices with protective sleeve or case. Remove safety tabs to prevent accidental re-recording.

	1.4 QUALITY ASSURANCE
	A. Photographer Qualifications:


	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. All equipment, accessories, and materials necessary to perform this service shall be furnished by the Contractor and the digital recording firm, except for the plans of the proposed area to be digitally recorded which are to be furnished by the Owner. The Contractor shall be responsible for providing any temporary warning signs or barricades if required during the digital recording operations. Digital recordings shall be on high-quality DVDs for lossless picture quality, suitable for playback on standard home DVD player as well as a DVD ROM drive.
	B. In some instances, digitally recorded coverage may not be suitable for recording necessary details. In such instances, the Engineer may specify digital still photographs to provide coverage.  Digital photography must be used and the firm shall provide a CD or hard drive of all images. A suitable labeling system and description of the location of the photograph shall accompany the photographs in PDF form on the CD with the digital photographs

	2.2 DIGITAL RECORDING
	A. Each DVD shall begin with the current date, project name, and municipality as well as the general location or station, name of the street, viewing side, and direction of progress.  Houses and buildings shall be identified by address.
	B. When conventional wheeled vehicles are used, the distance from camera lens to the ground shall not be less than ten (10) feet to ensure proper perspective.
	C. In some instances, digitally recorded coverage will be required in areas that are not accessible by conventional wheeled vehicles. Such coverage shall be obtained by walking or special conveyance approved by the Engineer.
	D. The engineering stationing numbers shall be continuous and accurate and shall correspond to the project stationing within the field of view. Standard engineering symbols (for example, 14 + 84) shall appear in the upper left of the viewing screen.
	E. Beneath the engineering stationing, periodic transparent alphanumeric information consisting of the project name, location, direction of travel, viewing side, etc., shall appear.
	F. Global Positioning System Satellites may be used in place of or in addition to engineering stationing numbers where available. The global positioning system shall provide updates at one (1) per second and have an accuracy of five (5) meters or less spherical accuracy. The GPS coordinate display will be at one (1) meter longitude and 1 meter latitude. (example: 3000N423 9456W294)
	G. To preclude the possibility of tampering or editing in any manner, all digital recordings shall, by electronic means, display continuously and simultaneously generated transparent digital information to include the date and time of recording, as well as corresponding GPS coordinates and/or engineering stationing numbers. The date information will contain the month, day and year (for example, 10/5/06) and be placed directly below the time information. The time information shall consist of hours, minutes and seconds separated by colons (for example 10:35:18). This transparent information shall appear on the extreme upper left-hand of the screen.

	2.3 DIGITAL VIDEO TRACKS
	A. Digital recordings shall consist of one (1) video and two (2) audio tracks, all of which must be recorded simultaneously. All tracks shall consist of original live recordings and thus shall not be copies of other audio or digital video recordings. Audio track one (1) shall contain the narrative commentary of the camera technician and shall be recorded simultaneously with his fixed elevation video record of the area of construction. Audio track two (2) shall contain the narrative commentary and evaluations of the ground level remote technician whose function shall be to provide a complete circumspection of any features that are not adequately visible to the camera technician. In order to maintain viewer orientation, transition from a fixed camera overview to a remote camera picture shall be accomplished by means of an electronic dissolve.

	2.4 LIGHTING REQUIREMENTS
	A. In order to produce proper detail and perspective, adequate lighting will be required to fill in the shadow areas caused by trees, utility poles, road signs and other such objects.
	B. For interior and exterior surfaces of existing buildings, video lighting must be a minimum of twenty-five thousand (25,000) watts of shadowless light to enable all objects to be distinctive and clearly video taped with correct detail in order to obtain proper perspective. The Contractor shall provide all power required for lighting.


	PART 3 -  EXECUTION
	3.1 SCHEDULE
	A. All digital recording shall be done during times of good visibility. No recording shall be done during periods of visible precipitation or when more than ten (10) percent of the ground is covered with snow or standing water unless otherwise authorized by the Engineer.
	B. Digital recording shall be done prior to placement of materials or equipment in the construction area. DVDs shall be furnished to the Owner at least one week prior to the preconstruction meeting.
	C. No construction shall begin prior to review and approval of the digital video by the Owner.
	D. The Owner shall have authority to reject all or any portion of the digital recording that does not conform to the specifications. Any coverage that is not acceptable to the Owner shall be rerecorded at no additional charge. The Contractor shall reschedule unacceptable coverage within five (5) days after being notified.

	3.2 DIGITAL VIDEO COVERAGE – CONSTRUCTION ZONE
	A. Digital video coverage shall include all surface features located within the zone of influence of construction and shall be supported by appropriate audio description. Such coverage shall include, but not be limited to, public right-of-way, easement areas, adjacent private property, all existing driveways, sidewalks, curbs, ditches, roadways, landscaping, trees, shrubs, fences, culverts, headwalls, retaining walls, and buildings located within such zone of influence. Of particular concern shall be the existence of any faults, fractures, or defects.
	B. Houses and buildings shall be identified visually by house number when visible. Manholes or other utility structures shall also be identified.
	C. The rate of travel used during digital recording shall not exceed forty-eight (48) feet per minute. Panning rates and zoom-in/zoom-out rates shall be controlled sufficiently such that stop action during playback will produce clarity of the object viewed.
	D. The area to be covered by the digital recorded video survey shall be limited to the area within the disturbance limits of access points to the sanitary sewer as specified in the plans or as approved by the Engineer. The recorded area shall include, but may not be limited to, access routes, right-of-way, access points, and areas surrounding the access points. The Engineer shall have the authority to designate areas for which coverage may be added or omitted.

	3.3 DIGITAL VIDEO COVERAGE – INTERIOR AND EXTERIOR SURFACES
	A. Building exterior coverage shall include, but not be limited to, all the masonry features of the building such as walls, foundations, chimneys or porches. Building interiors shall include, but not be limited to, all outside basement walls and flooring.
	B. All property being digitally recorded for interior record must have a permanent exterior front view recorded on video displayed in upper right-hand corner of the viewing screen for positive identification of property. This view will be no larger than twenty percent (20%) of the picture area and must begin by showing the address. The camera technician shall pan and zoom in and out as necessary to control the clarity of objects being viewed.
	C. All digital recordings shall be done during regular business hours unless otherwise authorized by the Owner or agreed to by an affected property owner.

	3.4 DIGITAL RECORDING FIRM RESPONSIBILITIES
	A. The digital recording firm may televise and record areas within public rights-of-way, along municipal-owned easements, through municipal-owned parks, and municipal buildings. When digital recording is to be done on private property, the digital recording firm shall give the Owner sufficient prior notice so that the property owners may be contacted and their permission obtained for the work.
	B. Three (3) attempts must be logged by the camera technician to complete the video project at each location, and a log sheet describing the day, time, and disposition of the contact must be kept.
	C. At no time will the digital recording firm be allowed to use any electrical circuits located inside or outside buildings on private property. The digital recording firm must enter and leave property in a professional and orderly manner.



	01 33 00 submittal procedures edited 4-27-09_0
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Sections include the following:

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Engineer's responsive action.
	B. Informational Submittals:  Written information that does not require Engineer's responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by Engineer for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction Progress Documentation" for list of submittals and time requirements for scheduled performance of related construction activities.
	D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Engineer's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	E. Identification:  Place a permanent label or title block on each submittal for identification.
	F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract Documents on submittals.
	G. Additional Copies:  Unless additional copies are required for final submittal, and unless Engineer observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Engineer will return submittals, without review, received from sources other than Contractor.
	I. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on transmittal forms.
	K. Use for Construction:  Use only final submittals with mark indicating Approved by Engineer.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	E. Product Schedule or List:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	F. Submittals Schedule:  Comply with requirements specified in Division 01 Section "Construction Progress Documentation."
	G. Application for Payment:  Comply with requirements specified in Division 01 Section "Payment Procedures."
	H. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment Procedures."
	I. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabular form:
	J. LEED Submittals:  Comply with requirements specified in Division 01 Section "Sustainable Design Requirements."

	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project Management and Coordination."
	C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section "Construction Progress Documentation."
	D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of engineers and owners, and other information specified.
	E. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names of firms and personnel certified.
	F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	K. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a qualified testing agency.
	L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section "Quality Requirements."
	N. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirements in the Contract Documents.
	O. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendations for primers and substrate preparation needed for adhesion.
	P. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Documents.
	Q. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.
	R. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteria and a summary of loads.  Include load diagrams if applicable.  Provide name and version of software, if any, used for calculations.  Include page numbers.
	S. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and telephone number of manufacturer.  Include the following, as applicable:
	T. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service representative's tests and inspections.  Include the following, as applicable:
	U. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the coverage.
	A. Construction Photographs and Videotapes:  Comply with requirements herein and specified in Division 01 Section "Digital Recorded Video Survey." Submit digital images exactly as originally recorded in the digital camera, without alteration, manipulation, editing, or modifications using image-editing software.
	B. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Engineer.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Engineer.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for compliance with the Contract Documents.

	3.2 ENGINEER'S ACTION
	A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or modifications required, and return it.  Engineer will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action taken, as follows:
	C. Informational Submittals:  Engineer will review each submittal and will not return it, or will return it if it does not comply with requirements.  Engineer will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	01 60 00 product requirements edited 4-27-09_0
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; product substitutions; and comparable products.
	B. Related Sections include the following:

	1.3 DEFINITIONS
	A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteristics for purposes of evaluating comparable products of other named manufacturers.

	1.4 SUBMITTALS
	A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	B. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	C. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 Section "Submittal Procedures."  Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	C. Storage:

	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations under requirements of the Contract Documents.
	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.  Submit a draft for approval before final execution.
	C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, that are undamaged and, unless otherwise indicated, that are new at time of installation.
	B. Product Selection Procedures:

	2.2 PRODUCT SUBSTITUTIONS
	A. Timing:  Engineer will consider requests for substitution if received within 15 days after commencement of the Work. Requests received after that time may be considered or rejected at discretion of Engineer.
	B. Conditions:  Engineer will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Engineer will return requests without action, except to record noncompliance with these requirements:

	2.3 COMPARABLE PRODUCTS
	A. Conditions:  Engineer will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Engineer will return requests without action, except to record noncompliance with these requirements:
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