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NOTICE OF PRE-BID CONFERENCE 

 
A highly recommended pre-bid conference for this project will be held on Friday, April 16, 2021 
at 11:00am (local time) through a Microsoft TEAMS meeting.  Join on your computer or 
mobile app by clicking here Click here to join the meeting. Or call in (Audio only) +1 (734) -
412-6317. Phone Conference ID:344 618 051#  
 
 
Attendance at this conference is highly recommended, especially for new bidders.  Administrative 
and technical questions regarding this project will be answered at this time.  The pre-bid 
conference is for information only.  Any answers furnished will not be official until verified in writing 
by the Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the 
bid will be affirmed in an addendum. 
 
 
 
 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZDJiYWFjN2UtNDhjMy00MDE1LTkzZjQtNGRjN2Q1YmFkZmU5%40thread.v2/0?context=%7b%22Tid%22%3a%2248afa585-6375-4170-b9d1-e9c568bb92f3%22%2c%22Oid%22%3a%226711019e-e9a5-41ca-9683-365eafa6054e%22%7d
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INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before Wednesday, April 21, 2021 at 12:00pm and should be 
addressed as follows:  
 

Specification/Scope of Work questions emailed to jallen2@a2gov.org 
Bid Process and Compliance questions emailed to cspencer@a2gov.org  

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of  Jane K Allen, P.E. at 
jallen2@a2gov.org after discovery as possible. Further, the contractor and/or service provide 
shall not be allowed to take advantage of errors, omissions or discrepancies in the 
specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 

mailto:jallen2@a2gov.org
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not relieve the Bidder of the responsibility for complying with the terms thereof.   
 

The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Tuesday, April 27, 2021 at 2:00 pm (local time).  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and two (2) Bid copies in a sealed envelope clearly 
marked: ITB No. 4677 2021 Annual Sidewalk and Ramp Repair Project 

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48104 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document should be included in submitted 
bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 

• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 

• Vendor Conflict of Interest Disclosure Form 

• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 
 

Bids that fail to provide these forms listed above upon bid opening may be rejected as 
non-responsive and may not be considered for award. 
 
Hand delivered bids may be dropped off in the Purchasing drop box located in the Ann Street 
(north) vestibule/entrance of City Hall which is accessible to the public at all hours.  The City will 
not be liable to any Bidder for any unforeseen circumstances, delivery or postal delays.   
Postmarking to the Due Date will not substitute for receipt of the Bid.  Each Bidder is responsible 
for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
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lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days  

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 

Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: beta.SAM.gov. 
https://wdolhome.sam.gov. 
 
 
For the purposes of this ITB the Construction Type of Heavy and Highway will apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

https://wdolhome.sam.gov/
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Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by any prospective bidder to initiate contact 
with anyone other than the Designated City Contacts provided herein that the bidder believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 
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In addition, generators and other internal combustion engines are covered 

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use. 
 

Environmental Commitment 
The City of Ann Arbor recognizes its responsibility to minimize negative impacts on human health 
and the environment while supporting a vibrant community and economy.  The City further 
recognizes that the products and services the City buys have inherent environmental and 
economic impacts and that the City should make procurement decisions that embody, promote, 
and encourage the City’s commitment to the environment. 
 
The City encourages potential vendors to bring forward emerging and progressive products and 
services that are best suited to the City’s environmental principles. 
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 202_. 

 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 

 
(The Bidder shall fill out the appropriate form and strike out the other three.) 

 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  

whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 

 

 

 

 

 
 
*  An individual, whose signature with address, is affixed to this Bid:     __         _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 202_ 
 

 
(Print) Name _______________________________   Title _____________________________ 
 
Company: ____________________________________________________________________ 
 
Address:  _____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________



Estimated
Item Description Unit Quantity Unit Price Total Price

202 General Conditions, Max $10,000 LS 1 $ $

203 Traffic Control, Max $5,000 LS 1 $ $

205 Remove HMA Pathway SFT 9,450 $ $

206 Remove HMA Pavement SFT 5,000 $ $

208 HMA Patching TON 125 $ $

212 Subgrade Undercutting Type II and Class II Granular Backfill SFT 200 $ $

215 Remove Curb or Curb & Gutter - Any Type   FT 1,500 $ $

217 Remove Concrete Sidewalk or Drive - Any Thickness SFT 35,000 $ $

221 Concrete Curb or Curb & Gutter - Any Type FT 1,200 $ $

222 Concrete Curb or Curb & Gutter - Any Type - High Early FT 300 $ $

223 4-inch Sidewalk or Ramp SFT 26,250 $ $

224 6-inch Drive Approach, Ramp, or Sidewalk SFT 3,500 $ $

225 6-inch Drive Approach, Ramp, or Sidewalk - High Early SFT 3,500 $ $

226 8-inch Fibermesh Reinforced Concrete - High Early SFT 1,750 $ $

230 Detectable Warning, Cast In Place SFT 500 $ $

TOTAL PAGE BF-1  $

BID FORM

Section 1–Schedule of Prices

Project:   2021 Annual  Sidewalk and Ramp Repair Project

(Also to be entered on Page BF-2)

File #:  2021-021    Bid #:  4677

Company: __________________________________

BF-1



Estimated
Item Description Unit Quantity Unit Price Total Price

BID FORM

Section 1–Schedule of Prices

Project:   2021 Annual  Sidewalk and Ramp Repair Project
File #:  2021-021    Bid #:  4677

Company: __________________________________

235 Integral Sidewalk Retaining Wall (6" or less) SFT 100 $ $

236 Integral Sidewalk Retaining Wall (6"-18") SFT 100 $ $

237 Integral Sidewalk Retaining Wall (18"-36") SFT 100 $ $

250 Adjust Structure Cover EA 10 $ $

251 Adjust Curb Inlet Structure Cover EA 10 $ $

252 Adjust Monument Box or Valve Box EA 15 $ $

253 Adjust Traffic Signal Handhole EA 15 $ $

254 Inlet Structure Cover EA 5 $ $

260 Restoration SYD 1,500 $ $

270 Sidewalk Grading FT 1,600 $ $

271 Sidewalk Ramp Grading EA 12 $ $

275 Culv End Sect, Conc, 12 inch EA 4 $ $

276 Culv, Cl E, Conc, 12 inch FT 48 $ $

277 Sewer Tap, 12 inch EA 4 $ $

282 Concrete Foundation (24" x 42") EA 12 $ $

284 Certified Payroll LS 1 $ $

TOTAL PAGE BF-2  $

TOTAL FROM PAGE BF-1  $

TOTAL FROM PAGE BF-2  $

TOTAL BASE BID  $

(Also to be entered below)

BF-2



 

 

 

BID FORM 

 Section 2 – Material, Equipment and Environmental Alternates 

 
The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum.   
 
If an environmental alternative is bid the City strongly encourages bidders to provide recent 
examples of product testing and previous successful use for the City to properly evaluate the 
environmental alternative.  Testing data from independent accredited organizations are strongly 
preferred. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder _______________________ Date _________ 

JAllen2
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BID FORM 

Section 3 - Time Alternate 

 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work.  
Consideration will be given to time in evaluating bids. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 
 
 
Signature of Authorized Representative of Bidder ______________________ Date _________ 

  

JAllen2
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BID FORM 

Section 4 - Major Subcontractors 

 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of Contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor’s employees who perform 
work on this contract. 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 

Subcontractor (Name and 
Address) 

                                                     
Work 

                           
Amount 

   

   

   

   

   

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder_________________________ Date _______ 
  

JAllen2
Typewritten Text
BF-5



 

 

 

BID FORM 
 

Section 5 – References 

 

Include a minimum of three (3) reference from similar project completed within the past five (5) 
years.   
 

[Refer also to Instructions to Bidders for additional requirements, if any] 
 

 

1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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BID FORM 

Section 6 – Contractor Information and Responsible Contractor Criteria 

 
Backup documentation may be requested at the sole discretion of the City to validate all 
of the responses provided herein by bidders.  False statements by bidders to any of the 
criteria provided herein will result in the bid being considered non-responsive and will not 
be considered for award. 
 
Failure to provide responses to all questions may result in being deemed non-responsive. 
 
Attach additional pages as needed if space below is insufficient. 
 
Pursuant to Sec 1:312(20) of the City Code which sets forth requirements of a 
responsible bidder, Bidder is required to submit the following: 
 
1. Organization Name:           
 
Social Security or Federal Employer I.D. #:        
 
Address:             
 
City:       State:     Zip:    
 
Type of Organization (circle one below): 

Individual  Partnership  Corporation  Joint Venture  Other 

If “Other” please provide details on the organization: 

   

 
Year organization established:    
 
2. Current owners/principals/members/managing members/partners of the 
organization: 
 

   
 
3. Assumed Names, “doing business as” d/b/a, and/or former organization names(s), 
if applicable: ___________________________________________________________ 
 
Explanation of any business name changes: 
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4. If applicable, please provide a list of all bidder’s litigation and arbitrations currently 
pending and within the past five years, including an explanation of each (parties, 
court/forum, legal claims, damages sought, and resolution). 

   

 

5. Qualifications of management and supervisory personnel to be assigned by the 
bidder: 
 

   
 
6. List the state and local licenses and license numbers held by the bidder: 
 

   

 
7. Will all subcontractors, employees and other individuals working on the 
construction project maintain current applicable licenses required by law for all licensed 
occupations and professions? 
 

Yes   No 

 

8. Will contractors, subcontractors, employees, and other individuals working on the 
construction project be misclassified by bidder as independent contractors in violation of 
state or federal law? 

 
Yes   No 

 
9. Submit a statement as to what percentage of your work force resides within the 
City of Ann Arbor, and what percentage resides in Washtenaw County, Michigan, and the 
same information for any major subcontractors. 

 

_____________________________________________________________________ 

 
10. Submit documentation as to bidder’s employee pay rates (e.g., certified payroll 
without SSN or personal identifying information, or chart of job titles and pay rates, or 
other evidence). 

11. State whether bidder provides health insurance, pension or other retirement 
benefits, paid leave (vacation, personal time, sick leave, etc), or other benefits to its 
employees, and if so, state whether each benefit is provided directly to employees, by 
payments or contributions to a third-party administered plan, in cash (e.g., fringe benefit 
portion of prevailing wages), or other manner. 
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_____________________________________________________________________ 

 
12. State whether bidder is an equal opportunity employer and does not discriminate 
in its hiring on the basis of race, sex, pregnancy, age, religion, national origin, marital 
status, sexual orientation or gender identity, height, weight, or disability. 
 

Yes   No 
 
 13. State whether bidder has Equal Employment Opportunity Programs for  
minorities, women, veterans, returning citizens, and small businesses, and if so, submit 
supporting documentation or other evidence of such program(s). 
 

_____________________________________________________________________ 

14. Has bidder had any violations of state, federal, or local laws or regulations, 
including OSHA or MIOSHA violations, state or federal prevailing wage laws, wage and 
hour laws, worker’s compensation or unemployment compensation laws, rules or 
regulations, issued to or against the bidder within the past five years? 

Yes   No 
 
 If you answered “yes” to the question above, for each violation provide an 
explanation of the nature of the violation, the agency involved, a violation or reference 
number, any other individual(s) or party(ies) involved, and the status or outcome and 
resolution. 
 
15. Does bidder have an existing Fitness for Duty Program (drugs and alcohol testing) 
of each employee working on the proposed jobsite? 
 

Yes   No 
 

If you answered “Yes”, please submit documentation of the Fitness for Duty 
Program and what it entails. 
 
16. Submit documents or evidence of any debarment by any federal, state or local 
governmental unit and/or findings of non-responsibility or non-compliance with respect to 
any public or private construction project performed by the bidder.   
 
17. Proof of insurance, including certificates of insurance, confirming existence and 
amount of coverage for liability, property damage, workers compensation, and any other 
insurances required by the proposed contract documents. 
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2nd Tier Criteria ( only fill out if project is expected to exceed $100k but less than 
$250k) 

18. Does bidder have an on-going MIOSHA-approved safety-training programfor 
employees to be used on the proposed job site? 
 

Yes   No 
 

 If bidder answered “yes” to the question above, submit documentation of your 
safety-training program. 
 
19. Does bidder have evidence of worker's compensation Experience Modification 
Rating ("EMR")? 
 

Yes   No 

EMR = _____________ 
 
20. Will bidder use masters, journeypersons and apprentices on the project?   
 

Yes   No 
 
 If bidder answered “ yes” to the question above, provide the ratio of masters and 
journeypersons to apprentices for this project. 
 

Ratio:________ 
 

 If bidder answered “no” to the question above, submit documentation regarding 
the qualifications of each worker who may or will be assigned on the project. 

 
If, yes, Ratio = _____________ 

 
21. Can bidder provide documentation that it participates in a Registered 
Apprenticeship Program (RAP) that is registered with the United States Department of 
Labor Office of Apprenticeship or by a State Apprenticeship Agency recognized by the 
Office of Apprenticeship? 
 

Yes   No 

If bidder answered “yes” to the question above, please submit a copy of the 
program document(s) and evidence of its registration.   
 

If bidder answered “no” to the question above, please provide details on how you 
assess the skills and qualifications of any employees who do not have master or 
journeyperson certification or status, or are not participants in a Registered 
Apprenticeship Program. 
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22. Will bidder comply with all applicable state and federal laws and visa requirements 
regarding the hiring of non-US citizens, and disclosure of any work visas sought or 
obtained by the bidder, any of the bidder’s subcontractors, or any of the bidder’s 
employees or independent contractors, in order to perform any portion of the project? 
 

Yes   No 
 
3rd Tier Criteria (only fill out if project is expected to exceed $250k) 

23. Submit evidence that bidder has financial resources to start up and follow through 
on the project and to respond to damages in case of default as show by written verification 
of bonding capacity equal to or exceeding the amount of the bidders scope of work on 
the project.  The written verification must be submitted by a licensed surety company 
rated B+ or better in the current A.M. Best Guide and qualified to do business within the 
State of Michigan, and the same audited financial information for any subcontractor 
estimated to be paid more than $100,000 related to any portion of the project. 

24. Submit evidence of a quality assurance program used by the bidder and the results 
of same on the bidder's previous projects. 
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SAMPLE STANDARD CONTRACT 
 

If a contract is awarded, the selected contractor will be required to adhere to a set of general contract provisions 

which will become a part of any formal agreement. These provisions are general principles which apply to all 

contractors of service to the City of Ann Arbor such as the following:  

 

Administrative Use Only 

Contract Date: ___________ 

 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 East 
Huron Street, Ann Arbor, Michigan 48104 (“City”) and        
  (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled 2021 Annual Sidewalk 
and Ramp Repair Project; ITB No. 4677 accordance with the requirements and provisions of 
the following documents, including all written modifications incorporated into any of the 
documents, all of which are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 

Administering Service Area/Unit means Engineering in Public Services Area 

 

Project means 2021 Annual Sidewalk and Ramp Repair Project; ITB No. 4677 

 

Supervising Professional means the person acting under the authorization of the manager of the 

Administering Service Area/Unit.  At the time this Contract is executed, the Supervising 

Professional is: Jane K Allen, P.E. whose job title is Project Manager, Civil Engineer IV.  If 

there is any question concerning who the Supervising Professional is, Contractor shall confirm 

with the manager of the Administering Service Area/Unit.   
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Contractor’s Representative means ___________________ [Insert name] whose job title is  

 

__________________________________________________[Insert job title].   

 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed by November 15, 2021.   

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $______ for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 

 
(A) The City shall pay to the Contractor for the performance of the Contract, the unit 

prices as given in the Bid Form for the estimated bid total of: 
 

        Dollars ($  ) 
 

  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
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this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
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ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

 

 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
    

 
By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
    
     City Administrator 
 

 
 

 
By___________________________ 
  
      Services Area Administrator 

 
 

 
 
Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as "Principal"), 

and                                                                                                   , a corporation duly authorized 
to do business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for $                    , the payment of which Principal and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
by this bond. 

(2) The Principal has entered a written Contract with the City entitled      
           
 , for ITB No. ______and this bond is given for that Contract in compliance with Act No. 213 
of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may 
promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  

 
(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with 
its terms and conditions, and upon determination by Surety of the lowest responsible bidder, 
arrange for a Contract between such bidder and the City, and make available, as work progresses, 
sufficient funds to pay the cost of completion less the balance of the Contract price; but not 
exceeding, including other costs and damages for which Surety may be liable hereunder, the 
amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the 
Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract 
or to the work to be performed thereunder, or the specifications accompanying it shall in any way 
affect its obligations on this bond, and waives notice of any such change, extension of time, 
alteration or addition to the terms of the Contract or to the work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically 
in lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this bond.  This bond may be executed and delivered by facsimile and upon such 
delivery, the facsimile signature will be deemed to have the same effect as if the original signature 
had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 

(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
        _______________________________ 
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LABOR AND MATERIAL BOND 
(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized 

to do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      

      

     

 , for ITB No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 

of an original signature and agree to treat electronic signatures as original signatures that bind them to 

this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 

signature will be deemed to have the same effect as if the original signature had been delivered to the 

other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  

(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
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assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
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In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
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the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 
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(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 

 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
 
 

http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-Resources.aspx
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-Resources.aspx


 

 

 

DETAILED SPECIFICATIONS 



DETAILED SPECIFICATION 

FOR 

PROJECT SCHEDULE 

 

 

The Contractor shall begin work on this Contract within one week of the receipt of the Notice to Proceed.  

In no case shall any work begin prior to receipt of formal notice of award by the City of Ann Arbor. 

 

The estimated start date of construction activities is June 7, 2021.   

 

The entire work of this Contract including all final asphalt patching, final clean-up and the completion of 

all restoration, and any other related project work shall be completed on, or before, November 10, 2018. 

 

In addition to the final completion date, the contract also includes intermediate completion dates detailed 

as follows:   

 

July 20, 2021 – at least 25% of the value of the original tabulated bid amount shall be complete 

and approved by the Engineer. 

 

August 31, 2021 – at least 50% of the value of the original tabulated bid amount shall be complete 

and approved by the Engineer. 

 

October 8, 2021 – at least 75% of the value of the original tabulated bid amount shall be complete 

and approved by the Engineer. 

 

November 15, 2021 – 100% of the value of the original tabulated bid amount shall be complete 

and approved by the Engineer. 

 

This project is on an expedited schedule.  Time is of the essence in the performance of the work of this 

contract. The Contractor is expected to mobilize sufficient personnel and equipment, and work the required 

overtime to complete the project by the dates specified herein.  Once construction has commenced, the 

Contractor shall work continuously on the project until it is satisfactorily completed and approved in writing 

by the Engineer. The Contractor shall not suspend work on this project unless authorized in writing by the 

Engineer or stipulated elsewhere in the contract documents. 

 

Area 2021-02 are in close proximity to the annual Ann Arbor Street Art Fairs.  No work shall be performed 

in Area 2021-02, from Thursday, July 15, 2021 through Sunday, July 18, 2021 due to the Ann Arbor 

Street Art Fairs.  Area 2021-03 is in close proximity to the U of M Stadium, and no work shall be done on 

the Friday/Saturday of all home football games. During these times, the Contractor must remove all 

equipment from the Area and have all sidewalks and ramps fully completed and open to traffic.  These 

contract requirements are deemed to be included in the required Intermediate Completion Dates contained 

within the contract. 

 

Failure to complete work by the above described intermediate and final completion dates shall require the 

Contractor to pay the City as Liquidated Damages, and not as penalty, the sum of $500.00 dollars for each 

and every calendar day that the Contractor may be in default of completion of the specified work, within 

the time(s) stated in the Contract, or time extension(s) granted thereto.   

 

All liquidated damages amounts are additive and may be charged concurrently.  Should the Engineer 

approve a request for an extension of contract time and/or revise any intermediate or final completion date, 
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liquidated damages will be based on the revised dates for which the time extensions specifically apply.  

Liquidated Damages will be charged for incomplete work during periods of seasonal suspensions.   

 

The Detailed Specification entitled “Traffic Control, Max $5,000” shall govern the performance and 

execution of all construction operations.  

 

The work of this project is divided into Areas for Sidewalk Repair and Ramp Replacement as detailed in 

Appendix A of the contract documents.  Depending on available funds, the City may choose to add to, or 

delete from, the areas shown.  While the majority of the work on this contract is scheduled for the Areas 

shown, the City reserves the right to direct the Contractor to perform work outside of these areas.  Work 

outside of the Areas shown shall be performed at the contract unit prices and no additional compensation 

shall be paid to the Contractor for requested additional work.  Scheduling of work outside of the designated 

Areas shall be mutually agreed upon between the Contractor and the City. 

 

Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for the 

Engineer's review and acceptance.  Work shall not commence until a satisfactory progress schedule is 

accepted in writing by the Engineer.  The proposed progress schedule must fully comply with the scheduling 

requirements contained in this Detailed Specification.  The schedule shall clearly indicate, in detail, the 

start and the completion date for each Work Area (as described above) and the starting and completion 

dates for work on each street within the area.  “Completion of Work” within an area is defined as the 

completion of the work as specified herein and as directed by the Engineer, including, but not limited to; 

completion of all driveway and sidewalk construction; final HMA patching; replacement of disturbed or 

removed brick or concrete pavers; all surface restoration including the placement of Engineer-approved 

topsoil, seed, and mulch blankets; clean-up of all disturbed areas including street cleaning; and, the removal 

of all temporary traffic control devices and “No Parking” signs. 

 

Initial inspections and markings for removal/repair and replacement shall be performed by the City in 

advance of the Contractor’s work in an Area, based on the Contractor’s approved work schedule, and City 

personnel availability.  The Contractor may not start work in a new Area until work has been completed 

and approved by the Engineer in the previous Area, unless permission is granted in writing by the Engineer. 

 

The Contractor shall provide written, updated, revisions to the approved progress schedule each week and 

present it to the Engineer at the weekly progress meeting, and must obtain the Engineer’s approval for any 

proposed deviations from the most current, approved, schedule. 

 

Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not be paid 

for separately, but shall be considered to be included in the bid price of the Contract Item “General 

Conditions, Max $10,000.” 
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DETAILED SPECIFICATION 

FOR 

ITEM #202 - GENERAL CONDITIONS, MAX $10,000 
 
 

DESCRIPTION 
 

This item shall include all work described and required by the Plans and Specifications for which no item 

of work is listed in the Bid Form, including but not limited to: 

 

- Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, 

and staking 

- Coordination of, and cooperation with, other contractors, agencies, departments, and utilities 

- Protection and maintenance of Utilities 

- Placing, maintaining, and removing all soil erosion and sedimentation controls 

- Maintaining drainage 

- Maintaining drives, drive openings, sidewalks, bike paths, mail deliveries, and solid 

waste/recycle pick-ups 

- Storing all materials and equipment off lawn areas 

- Temporary relocation and final replacement/re-setting of mailboxes 

- Site clean-up 

- Coordination efforts to furnish various HMA mixtures as directed by the Engineer 

- Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the 

Engineer 

- Furnishing and operating vacuum-type street cleaning equipment 

- Furnishing and operating vacuum-type utility structure cleaning equipment 

- Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors 

- Furnishing and operating a backhoe during all work activities 

- Furnishing and operating a jackhammer and air compressor during all work activities 

- Noise and dust control 

- Mobilization(s) and demobilization(s) 

- Furnishing submittals and certifications for materials and supplies 

- Parking meter bags 

- Disposing of excavated materials and debris 

- All miscellaneous and incidental items such as overhead, insurance, and permits. 

 

MEASUREMENT AND PAYMENT 
 

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement 

will be based on the ratio between work completed during the payment period and the total contract amount. 

When all of the work of this Contract has been completed, the measurement of this item shall be 1.0 Lump 

Sum. This amount will not be increased for any reason, including extensions of time, extras, and/or 

additional work. 

 

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Item: 

 

PAY ITEM PAY UNIT 
 

General Conditions, Max $10,000 Lump Sum 

 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #203 - MINOR TRAFFIC DEVICES, MAX. $10,000 

DESCRIPTION 

The work of Temporary Traffic Devices shall consist of protecting and maintaining vehicular and 

pedestrian traffic as shown on the plans, in the Maintenance of Traffic specification, and as directed by the 

Engineer, in accordance with Sections 103.05, 103.06, and 812 of the 2012 MDOT Standard Specifications 

for Construction; Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised 

Edition (MMUTCD); and the City Standard Specifications, except as modified herein. These devices 

include, but not limited to, advance, regulatory, and warning signs; barricades and channeling devices at 

intersecting streets on which traffic is to be maintained; barricades at the ends of the project and at right-

of-way lines of intersecting streets; changeable message signs; lighted arrow boards; sign/signal covers and 

pavement marking cover tape for construction operations.   

The work of Minor Traffic Devices shall include, but not be limited to: 

 

• The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and cones;  

• The operation of additional signs furnished by the City;  

• Furnishing and installing meter bags;  

• Coordinating with the City to have meter heads removed and reinstalled;  

• Maintaining pedestrian traffic;  

• Temporarily covering traffic controls; 

• Temporarily covering existing signs as directed; 

• Temporarily covering existing pavement markings and symbols as directed;  

• Any and all other miscellaneous and/or incidental items which are necessary to properly perform 

the work. 

The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of flag-persons, 

channelizing devices, and signs as necessary, as directed by the Engineer, and in accordance with 

MMUTCD.  Typical applications for maintaining pedestrian traffic in accordance with the MMUTCD are 

included in this detailed specification. 

MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS 

General 

Materials and equipment shall meet the requirements specified in the above-designated sections of the 

MDOT Standard Specifications. 

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 

the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 

or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 

immediately, at no additional cost to the City. 

All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, 

and maintained by the Contractor.  Existing City owned signs which are damaged by the Contractor during 

the work will be repaired by the City at the Contractor's expense. 

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 

Engineer. 

When traffic control devices have been damaged by, or due to, the negligence of the Contractor, his 

subcontractors or material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
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Lighted Plastic Drums; Barricades; Temporary Signs; Portable Changeable Message Signs; Lighted Arrow 

Boards; Pavement Marking Cover Tape; Temporary Pavement Markings 

The Contractor shall furnish and operate these items as directed by the Engineer. 

Approximate quantities for these items are 3 Portable Changeable Message Signs, 2000 ft Black 

Pavement Marking Tape, Type R, 750 sft Temporary Signs, Type B, 48 Type III Barricades, 10 Type II 

Barricades, 150 Channelizing Devices, and 150 Type II Lighted Plastic Drums. 

Traffic control devices meeting current MDOT and MMUTCD specifications shall be used on this project. 

Lighted plastic drums shall be sufficiently ballasted to minimize tipping. 

Type I and III barricades shall have standard orange-and-white stripes on both sides of the barricade. 

Sufficient signs shall be provided by the Contractor to ensure the safety of the workers and the general 

public in accordance with the current MMUTCD. 

"Road Work Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the Engineer, 

prior to the start of work, regardless of the nature, magnitude or duration of the work. 

Removable black pavement marking cover tape shall be used to cover conflicting pavement markings as 

directed by the Engineer. 

Temporary pavement markings may be used within transition areas as directed by the Engineer and shall 

be removable. 

MEASUREMENT AND PAYMENT 

This item of work will be paid for on a pro rata basis at the time of each progress payment.  Measurement 

will be based on the ratio between work completed during the payment period and the total contract amount.  

When all of the work of this Contract has been completed, the measurement of this item shall be 1.0 Lump 

Sum.   

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Item: 

PAY ITEM PAY UNIT 

Minor Traffic Devices, Max $10,000 Lump Sum 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 

work specified in the Standard Specifications and as modified by this Detailed Specification. 
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Note: See Tables 6H-2 and 6H-3 for the meaning of the symbols and/or letter codes used in this figure.  

 

Page 689(MI)  2009 Edition  
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Page 691 (MI) 2009 Edition  
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FOR 

ITEM #205 - REMOVE HMA PATHWAY 

ITEM #206 - REMOVE HMA PAVEMENT 

 

 

 

DESCRIPTION 

 

This work shall consist of removing HMA surface/base as described in Section 204 and Division 5 of the 

2012 edition of the MDOT Standard Specifications for Construction, current supplemental MDOT 

specifications, and the City of Ann Arbor Standard Specifications, except as modified herein, and as 

directed by the Engineer. 

 

CONSTRUCTION METHOD 

 

The Contractor shall remove HMA surfaces, HMA bases, and brick bases of any thickness from any 

aggregate and/or concrete base course, without the removal of the aggregate or concrete base. Pavement 

removal limits shall be as directed by the Engineer. 

 

The Contractor shall remove, salvage, deliver to any location within the City limits or City-owned property, 

and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 

 

The Contractor shall remove and properly dispose of all excavated material and debris, including all asphalt 

and concrete.  The Contractor shall not stockpile excavated material overnight on, or adjacent to, the site. 

 

The Contractor shall place millings or stone in excavated areas to maintain pedestrian access. The 

Contractor shall protect removal areas with lighted drums until such areas have received final patching. 

Once pavement has been removed, the Contractor shall have a maximum of seven (7) days to 

complete final patching of the area. 

 

HMA surfaces/pavements shall be cut for removal by the use of saws, jackhammers and/or other methods 

approved by the Engineer.  Backhoe teeth, jackhammers equipped with spike points, and backhoe-mounted 

wheel cutters shall not be used for cutting the edges of patches, but may be used to break up pavement 

within patch areas for removal. The edges of patches shall be cut horizontally and vertically straight and 

uniform (as judged by the Engineer), without damaging adjacent pavement. 

 

Damage to adjacent pavement, pavement base, subbase, curb, gutter, sidewalk, utility structures, or other 

site features, due to removal operations shall be repaired by the Contractor, at the Contractor's expense, as 

directed by the Engineer. 

 

The Contractor shall remove pavement/pavement base full-depth or to a depth of 4-inches, whichever is 

greater.  Removal of all granular or clay material located within the 4-inch minimum thickness is included 

in this item of work.  Any additional aggregate or clay base removed without written approval of the 

Engineer shall be replaced by the Contractor at the Contractor's expense with 21AA Aggregate compacted-

in-place, or with HMA asphalt, as directed by the Engineer. 

 

The Contractor shall remove and/or re-shape, re-grade, and re-compact the existing roadbed materials, and 

shall construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, 

and as directed by the Engineer.  The Contractor shall use blade graders, maintainers, vibratory rollers, 

and/or other equipment as necessary, and as directed by the Engineer.  Use of each specific piece of 

equipment is subject to the approval of the Engineer.   
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The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to 

properly complete the work. Where the Engineer directs the addition of such materials, they shall be paid 

for as the Item of Work: “21AA Limestone - C.I.P.”.  Where the Engineer directs such materials to be 

removed, they will be paid for separately, as the Item of Work: “Subgrade Undercutting – Type II.” 

 

The Contractor shall construct butt-joints, and trim butt-joints just prior to HMA paving as shown on the 

Plans, and as directed by the Engineer. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 

 

MEASUREMENT AND PAYMENT 

 

The areas to be removed shall be marked and measured prior to the removal of any material.  Measurement 

shall take place with both the Engineer and the Contractor (or their agents) present. Both parties shall come 

to an agreement regarding removal quantities prior to the actual removal of HMA pavement. 

 

The completed work as measured for these items of work will be paid at the Contract Unit Prices for the 

following Contract (Pay) Item: 

 

PAY ITEM        PAY UNIT 

 

Remove HMA Pathway       Square Foot 

Remove HMA Pavement       Square Foot 

 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #208 - HMA PATCHING 

 

DESCRIPTION 

 

This work shall consist of patching existing HMA and concrete pavements and paving HMA pathways as 

specified in Division 5 of the 2012 edition of the MDOT Standard Specifications, current supplemental 

MDOT specifications, and the City of Ann Arbor Standard Specifications, except as modified herein, and 

as directed by the Engineer. 

 

MATERIALS 

 

The HMA mixtures to be used for this work shall be MDOT No. LVSP, 13A or 36A, as directed by the 

Engineer. 

 

Asphalt Binders shall be grade PG 58-28, as directed by the Engineer, and shall meet the requirements 

specified in Section 904 of the 2012 edition of the MDOT Standard Specifications, and any current 

supplemental MDOT specifications. 

 

The Aggregate Wear Index (AWI) number for this project is 260.  This AWI number applies to all 

aggregates used in all top course mixtures.  Blending aggregates to achieve this AWI requirement is 

permitted in accordance with current MDOT Standards, and Supplemental Specifications. 

 

CONSTRUCTION METHODS 

 

Once pavement has been removed, the Contractor shall have a maximum of seven (7) days to 

complete final patching of the area. 

 

The Contractor shall provide a 10-foot long straight-edge during all paving operations. 

 

The aggregate base and/or subgrade of all patch areas which are, or become, damp or wet, shall be dried by 

aerating, or by other methods approved by the Engineer.  

 

The aggregate base and/or subgrade of each patch shall be evenly graded and trimmed, and shall be 

compacted by the use of a vibratory plate compactor or other approved method(s) to not less than 98% of 

its maximum unit weight. 

 

Prior to placing HMA patching material, all patch areas shall be cleaned with compressed air, and/or 

vacuum type street cleaning equipment (Vac-all), to remove dirt and loose material. Compressed air shall 

be from a source which provides a minimum of 90 psi and 150 cubic feet per minute of air at the nozzle. 

 

All asphalt and concrete surfaces within all patch areas shall be covered with MDOT SS-1h bond coat, 

applied at a rate of 0.10 gallons/square yard. The bond coat shall be applied with a power distributor hand 

sprayer. 

 

The Contractor shall not place HMA materials on adjacent pavement surfaces. 

 

HMA mixtures shall be placed in lifts not exceeding 2.25-inches.  Each layer of HMA mixture shall be 

compacted to between 92 to 96 percent (or as determined acceptable by the engineer) of the theoretical 

maximum density, as listed on the approved Job Mix Formula. HMA mixtures shall be compacted by the 
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use of an approved vibratory roller.  At small patches, an approved vibratory plate compactor shall be used.  

 

All specified HMA thickness dimensions are compacted-in-place. 

 

 

Spot Wedging, Spot Leveling, and Finish Patching shall be performed in accordance with this Detailed 

Specification and as directed by the Engineer, using the HMA mixture(s) directed by the Engineer. 

 

The completed work of patching, spot wedging, spot leveling and finished patching shall provide a smooth 

riding surface, to the satisfaction of the Engineer. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 

 

MEASUREMENT AND PAYMENT 

 

Measurement shall be by the ton, in place. Unused HMA material shall be returned to the plant and re-

weighed, and a corrected weight slip shall be provided to the Engineer.  Weight slips shall include the type 

of mixtures (codes are not acceptable), as well as the truck number, gross weight, tare weight and net weight. 

 

Acceptance of the HMA will be based on testing reports provided by the City's testing representatives. 

 

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for 

the following Contract (Pay) Items: 

 

PAY ITEM         PAY UNIT 

 

HMA Patching         Ton 

 

 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #212 - SUBGRADE UNDERCUTTING TYPE II AND CLASS II GRANULAR BACKFILL 

 

DESCRIPTION 

 

This work includes removal of unsuitable granular base, subbase, or clay material(s) to a depth of 4-inches, 

and installing 4-inches of MDOT Class II granular base material for sidewalk, sidewalk ramps, and drive 

approaches on a prepared subgrade in accordance with Sections 301, 302 and 307 of the 2012 edition of 

the MDOT Standard Specifications for Construction, except as specified herein. 

 

MATERIAL 

 

The materials used for this work shall be MDOT Class II granular base material meeting the requirements 

of the City of Ann Arbor Standard Specifications.  

 

CONSTRUCTION METHOD 

 

At any time after sidewalks, sidewalk ramps, and/or drives have been removed; the Engineer may inspect 

the grade to determine the need for, and the limits of, undercuts. After undercut areas are excavated to a 

depth of 4-inches, the areas shall be trimmed, shaped, evenly graded and recompacted to not less than 95% 

of the soils maximum unit weight as determined by the AASHTO T-180 test.  The Contractor shall properly 

dispose of all excess materials. 

 

The Contractor is solely responsible for the maintenance and protection of the grade.  Further, any damage 

to the grade which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or 

his/her subcontractors' or suppliers' operation(s), shall be repaired by the Contractor at the Contractor's 

expense.  This includes any additional earthwork and/or maintenance materials as directed by the Engineer, 

for the purposes of the Contractor's maintenance and protection of the grade. The Contractor shall maintain 

the base, subbase and subgrade in a smooth, well drained condition at all times. 

 

Subgrade Undercutting shall be backfilled with 4-inches of MDOT Class II granular backfill. The backfill 

material shall be compacted to not less than 95% of its maximum unit weight as determined by the 

AASHTO T-180 test. 

  

Granular backfill shall not be placed if, in the opinion of the Engineer, there are any indications that they 

may become frozen before the specified densities are obtained. Granular backfill shall not be placed on a 

frozen base, subbase or subgrade. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 
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MEASUREMENT AND PAYMENT 

 

The completed work, including subgrade undercutting and placement of granular backfill will be paid for 

at the Contract Unit Prices for the following Contract (Pay) Items: 

 

PAY ITEM        PAY UNIT 

 

Subgrade Undercutting Type II and Class II Granular Backfill  Square Foot 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform 

all the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION FOR: 

ITEM #215 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE 

ITEM #217 - REMOVE CONCRETE SIDEWALK OR DRIVE - ANY THICKNESS 

 

 
DESCRIPTION 
 

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, concrete pavement, 

sidewalk, sidewalk ramps, drive openings, and drives as shown on the Plans, as detailed in the 

Specifications, and as directed by the Engineer, in accordance with Section 204 of the 2012 edition of the 

MDOT Standard Specifications for Construction, except as specified herein, and as directed by the 

Engineer. 

 

 

CONSTRUCTION METHOD 
 

Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced within 

24 hours of their removal. 

 

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, 

sidewalk ramps, drive openings, and drives, all regardless of the type and thickness, and all as shown on 

the Plans, as detailed in the Specifications, and as directed by the Engineer. 

 

Prior to the start of removals, the Engineer and Contractor together shall field measure all removals. The 

Engineer shall approve of all removal limits prior to any removals being performed by the Contractor. 

 

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to 

construct 2-foot wide MDOT Type M drive openings, and including those necessary to provide for the 

partial removal of existing drive approaches as shown on the Plans, as directed by the Engineer, and as 

marked for removal. The Contractor shall cut steel reinforcement bars as directed by the Engineer at all 

areas of removal. All saw cutting shall be performed under wet conditions to prevent excessive airborne 

dust. All resulting slurry and debris shall be cleaned up the satisfaction of the Engineer. 

  

The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any City-

owned property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 

 

The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as directed, 

and shall import, furnish, fill, place, grade, and compact granular material as needed to: construct new 

concrete items; to repair or replace existing concrete items; to relocate existing concrete items to their new 

specified/directed elevations/locations, including all necessary grading at elevation changes of curb and 

gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is 

to be established in its place. 
 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.  
 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 

 

The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-

section(s) as indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer.  The 
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Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, and 

as directed by the Engineer.  The use of each specific piece of equipment is subject to the approval of the 

Engineer. 

 

The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to 

properly complete the work.  Where the Engineer directs the addition of such materials, they shall be paid 

for as “Subgrade Undercutting Type II and Class II Granular Backfill.”  Where the Engineer directs such 

materials to be removed, they will not be paid for separately, but shall be included in the appropriate 

concrete removal item. 

 

Concrete pavement removals shall be performed in accordance with the MDOT 2012 Standard 

Specifications. Concrete removal outside the edge-of-metal shall be paid for as the appropriate item of 

either “Remove Concrete Curb or Curb & Gutter - Any Type”, or “Remove Concrete Sidewalk & Drive - 

Any Thickness”. 

 

Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick) base, the 

Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and 

pavement base from immediately in front of the curb & gutter.  As part of this pavement/base removal, the 

Contractor shall perform additional (double) full-depth saw-cutting along the entire removal limits, and 

shall take sufficient care so as not to damage and/or disturb any adjacent pavement, pavement base, and/or 

any other site feature, all as directed by the Engineer.  The removals shall be to a sufficient width and depth 

to allow for the placement and removal of the curb & gutter formwork.  After the removal of the formwork, 

the Contractor shall replace the concrete base to its original thickness and elevation(s). 

   

Excavated/removal areas shall be adequately protected with barricades or fencing at all times. 

 

Removed or excavated materials which are not incorporated into the work shall become the property of the 

Contractor and shall be immediately removed and properly disposed of off-site. Removed or excavated 

materials may not be stockpiled overnight on, or adjacent to, the site. 

 

Subbase or subgrade removed without authorization by the Engineer, shall be replaced and compacted by 

the Contractor at the Contractor's expense, with materials specified by the Engineer. 

 

 

MEASUREMENT AND PAYMENT 

 

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and Drive - Any 

Thickness”. 

 

All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid 

for separately. Payment for saw cutting to create or modify Type M openings, and to allow for the partial 

removal of existing drives shall be included in the price of the item of work, “Remove Concrete Sidewalk 

& Drive - Any Thickness”, and will not be paid for separately. 

 

Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective 

Contract (Pay) Items as follows: 

 

PAY ITEM        PAY UNIT 

 

Remove Concrete Curb or Curb & Gutter - Any Type   Lineal Foot 

Remove Concrete Sidewalk or Drive - Any Thickness   Square Foot 
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The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #221 CONCRETE CURB OR CURB & GUTTER - ANY TYPE 

ITEM #222 CONCRETE CURB OR CURB & GUTTER - ANY TYPE – HIGH EARLY 

ITEM #226 8-INCH FIBERMESH REINFORCED CONCRETE – HIGH EARLY 

 

 

DESCRIPTION 

 

This work shall consist of constructing concrete items including curb, gutter, curb and gutter, MDOT Type 

M drive openings, and pavement repairs with mechanical anchors and hook bolts, all of any type and/or 

dimensions, all of either regular, Fibermesh reinforced, and/or high-early concrete, in accordance with 

Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition of the MDOT Standard Specifications for 

Construction, except as specified herein, as shown on the Plans, as shown in this Detailed Specification, 

and as directed by the Engineer. 

 

 

MATERIALS 

 

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet 

the requirements specified in the referenced sections of the MDOT Standard Specifications: 

 

Concrete Item     Concrete Mixture MDOT Section 

Pavement Repair - High-Early   P-NC, 7.0-sack   601 

Curb or Curb & Gutter    P1, 6-sack   601 

Curb or Curb & Gutter - High-Early  P-NC, 7.0-sack   601 

8" Fibermesh Reinforced - High-Early  P-NC, 7.0-sack   601 

 

Mechanical Anchors and Hook Bolts shall conform with the MDOT Standard Specifications, and to any 

details contained elsewhere herein. 

 

“Fibermesh Reinforced” concrete shall have polypropylene fibrillated fibers added at the rate of 1.5 pounds 

per cubic yard.  The fibers shall meet the requirements of ASTM C1116-89 “Specification for Fiber 

Reinforced Concrete and Shotcrete” Classification 4.1.3 Type III.  The concrete shall be thoroughly mixed 

for a minimum of 5 minutes after the addition of the fibers to assure uniform distribution throughout the 

concrete. 

 

 

CONSTRUCTION METHODS 

 

General 

 

Curb, gutter, curb and gutter, and drive openings shall be replaced within 24 hours of their removal. 

 

The Contractor is responsible to construct curbs and all other concrete items within ADAAG 

(Americans with Disabilities Act Accessibility Guidelines) compliance.  All sidewalks and curb ramps 

must be constructed in accordance with MDOT Standard Detail R-28-J (or version in place at time of the 

bid letting). The Engineer shall approve of all proposed grades prior to any removals and/or placement of 

concrete. 
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The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as 

needed and as directed, and shall import, furnish, fill, place, grade, and compact 21AA crushed limestone 

aggregate as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate 

existing concrete items to their new specified/directed elevations/locations, including all necessary grading 

at elevation changes of curb and gutter,; and at locations where existing concrete items are to be removed 

and turf is to be established in its place. 

 

At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, 

and where directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the 

subgrade, subbase or base, and replace it with approved MDOT 21AA crushed limestone aggregate 

material, compacted in place. 

 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots greater than 2 

inches in diameter. 

 

The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; 

vehicular, pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 

 

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect 

concrete items.  The Engineer may suspend or defer concrete placement if rain protection is not available.  

The Contractor shall not be entitled to any additional compensation due to work suspension or deferral 

resulting from a lack of adequate rain protection. 

 

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to 

prevent water loss from the new concrete, and to form a better bond between old and new concrete.  If a 

cold-joint becomes necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to 

expose the aggregate in the concrete. 

 

All concrete items shall be placed with the use for rigid forms, except along edges where the new concrete 

abuts an existing sidewalk or pavement. Any concrete placed without the use of forms shall be removed 

and replaced at the Contractor’s expense. Where it is necessary to remove existing pavement to provide 

space for concrete formwork, a sufficient amount of the existing pavement shall be removed to allow for 

the use of a vibratory plate compactor in front of the curb. 

   

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved 

material and compacted by mechanical means to 95% of the material’s maximum unit weight. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 

 

All concrete items shall be constructed such that positive drainage is maintained. Any areas that exhibit 

ponding water shall removed and replaced to the extents necessary to correct the problem as directed by 

the Engineer, at the Contractor’s sole expense. 

 

Restoration 

 

The Contractor shall restore all disturbed areas to better than or equal to their original condition within two 

calendar days from the date of concrete placement. This includes the placement of seed and topsoil in all 

turf restoration locations and at locations where concrete items are removed and turf is to be established, 
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all in accordance with the Detailed Specification for “Topsoil and Seed Placement”. Restoration shall also 

include the replacement of any brickwork, decorative stone, or other adjacent materials.  

 

Restoration work associated with the items of work described in this Detailed Specification shall include 

the area between the back of the curb (or edge of pavement) to the edge of the sidewalk, as well as the area 

within 12 inches of the back of the sidewalk. 

 

All restoration work and materials shall be in accordance with the City Standard Specifications. 

 

 

Expansion Joints in Curb and Gutter 

 

¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting 

pavement, at each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and 

as directed by the Engineer. 

 

Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be 

above the concrete nor be more than ½-inch below it.  No reinforcing steel shall extend through 

expansion joints. 

 

Plane of Weakness Joints in Curb and Gutter 

 

Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 

10-feet in length, with a minimum being 8-feet in length, and shall be placed opposite all plane of weakness 

joints in the abutting concrete base course. 

 

Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the 

exposed surfaces of the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel 

reinforcement to be continuous through the joint. 

 

Concrete Pavement Repair - High Early 

 

Prior to the placement of concrete, the Contractor shall install mechanical anchors and 5/8-inch diameter 

hook bolts into adjacent (new or old) concrete items as required by the MDOT Standard Specifications and 

Details, as indicated on the Plans, and as directed by the Engineer.  The Engineer may delete the installation 

of mechanical anchors and hook bolts where, in the Engineer’s opinion, the adjacent concrete item(s) is/are 

observed to be of poor quality. The installation of mechanical anchors & hook bolts shall be included in 

this item of work. 

 

During the placement of “Concrete Pavement Repair - High-Early”, the Contractor shall use a high-

frequency mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous 

placement, and to prevent voids, honeycombing, and/or pockets of air from forming within the concrete. 

 

 

MEASUREMENT AND PAYMENT 

 

All concrete pavement repairs, including that which is installed with integral curb and gutter, will be 

measured and paid for by the area actually placed in square yards (S.Y.). 

 

No additional compensation will be paid for the construction of concrete items adjacent to existing concrete 

curb, gutter, pavement, or any other pavement or surface feature(s). 
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No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or 

base, and replacement with approved 21AA crushed limestone aggregate, compacted in place. 

 

A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter.  

 

Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Concrete Curb or Curb & 

Gutter – Any Type." 

 

Restoration work within the limits described above will not be paid for separately, but shall be included in 

the appropriate associated items of work. 

 

 

Completed work as measured for these items of work will be paid for at Contract Unit Price for the 

following Contract (Pay) Items: 

 

PAY ITEMS        PAY UNIT 

 

 

Concrete Curb or Curb & Gutter – Any Type    Lineal Foot 

Concrete Curb or Curb & Gutter – Any Type – High Early  Lineal Foot 

8-Inch Fibermesh Reinforced Concrete - High Early   Square Foot 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #223 4-INCH SIDEWALK OR RAMP 

ITEM #224  6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK 

ITEM #225 6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK – HIGH EARLY 

ITEM #226 8-INCH FIBERMESH REINFORCED CONCRETE – HIGH EARLY 

 

 

DESCRIPTION 

 

This work shall consist of constructing concrete items including sidewalks and drive approaches, of regular 

and high-early concrete, in accordance with Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition 

of the MDOT Standard Specifications for Construction, except as specified herein, as shown on the Plans, 

as shown in this Detailed Specification, and as directed by the Engineer. 

 

 

MATERIALS 

 

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet 

the requirements specified in the referenced sections of the MDOT Standard Specifications: 

 

Concrete Item     Concrete Mixture MDOT Section 

4" or 6" Sidewalk/Ramp/Drive   P1, 6-sack   601 

6" Sidewalk/Ramp/Drive - High-Early  P-NC, 7.0-sack   601 

 

 

CONSTRUCTION METHODS 

 

General 

Sidewalk, sidewalk ramps, and drives shall be replaced within 24 hours of their removal. 

 

The Contractor is responsible to construct all sidewalks, sidewalk ramps, and all other concrete items 

within ADAAG (Americans with Disabilities Act Accessibility Guidelines) compliance.  All sidewalks 

and curb ramps must be constructed in accordance with MDOT Standard Detail R-28-J (or version in place 

at time of the bid letting). The Engineer shall approve of all proposed grades prior to any removals and/or 

placement of concrete. 

 

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as 

needed and as directed, and shall compact existing base as needed to: construct new concrete items; to 

repair or replace existing concrete items; to relocate existing concrete items to their new specified/directed 

elevations/locations, including all necessary grading at elevation changes of sidewalks and ramps; and at 

locations where existing concrete items are to be removed and turf is to be established in its place. 

 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots greater 

than 2 inches in diameter. 

 

The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; 

vehicular, pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 

 

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect 

concrete items.  The Engineer may suspend or defer concrete placement if rain protection is not available.  
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The Contractor shall not be entitled to any additional compensation due to work suspension or deferral 

resulting from a lack of adequate rain protection. 

 

 

 

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to 

prevent water loss from the new concrete, and to form a better bond between old and new concrete.  If a 

cold-joint becomes necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to 

expose the aggregate in the concrete. 

 

All concrete items shall be placed with the use for rigid forms, except along edges where the new 

concrete abuts an existing sidewalk or pavement. Any concrete placed without the use of forms shall be 

removed and replaced at the Contractor’s expense. Where it is necessary to remove existing pavement to 

provide space for concrete formwork, a sufficient amount of the existing pavement shall be removed to 

allow for the use of a vibratory plate compactor in front of the curb. 

   

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved 

material and compacted by mechanical means to 95% of the material’s maximum unit weight. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 

 

All concrete items shall be constructed such that positive drainage is maintained. Any areas that exhibit 

ponding water shall removed and replaced to the extents necessary to correct the problem as directed by 

the Engineer, at the Contractor’s sole expense. 

 

Restoration 

 

The Contractor shall restore all disturbed areas to better than or equal to their original condition within two 

calendar days from the date of concrete placement. This includes the placement of seed and topsoil in all 

turf restoration locations and at locations where concrete items are removed and turf is to be established, 

all in accordance with the Detailed Specification for “Topsoil and Seed Placement”. Restoration shall also 

include the replacement of any brickwork, decorative stone, or other adjacent materials.  

 

Restoration work associated with the items of work described in this Detailed Specification shall include 

the area between the back of the curb (or edge of pavement) to the edge of the sidewalk, as well as the area 

within 12 inches of the back of the sidewalk. 

 

All restoration work and materials shall be in accordance with the City Standard Specifications. 

 

Contraction Joints in Sidewalk 

Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming 

joints and spacing shall be approved by the Engineer prior to construction. 

 

Expansion Joints in Sidewalks 

¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all 

property lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as 

directed by the Engineer.  Transverse expansion joints shall be placed through the sidewalks at uniform 

intervals of not more than 300-feet. 
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½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at 

the juncture of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed 

by the Engineer. 

 

 

MEASUREMENT AND PAYMENT 

 

No additional compensation will be paid for the construction of concrete items adjacent to existing concrete 

curb, gutter, pavement, or any other pavement or surface feature(s). 

 

Restoration work within the limits described above will not be paid for separately, but shall be included in 

the appropriate associated items of work. 

 

Completed work as measured for these items of work will be paid for at Contract Unit Price for the 

following Contract (Pay) Items: 

 

PAY ITEMS        PAY UNIT 

 

4-Inch Sidewalk or Ramp      Square Foot 

6-Inch Drive Approach, Ramp or Sidewalk     Square Foot 

6-Inch Drive Approach, Ramp or Sidewalk - High Early   Square Foot 

8-Inch Fibermesh Reinforced Conbcrete - High Early   Square Foot 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #230 – DETECTABLE WARNING, CAST IN PLACE 

 

 

DESCRIPTION 

 

This work shall consist of furnishing and installing cast in place detectable warning units in compliance 

with the Americans with Disability Act (ADA). All work shall be in accordance with MDOT Standard 

Detail R-28-J (or version in place at time of the bid letting). 

 

 

MATERIALS 

 

The detectable warning tiles shall be colored as Federal Number 22144 (variously referred to as “Clay Red” 

or “Brick Red”).  The detectable warning tiles shall meet the following material properties, dimensions, 

and tolerances using the most current test methods: 

 

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570 

 

2. Slip Resistance: 0.80 minimum combined wet/dry static coefficient of friction on top domes and 

field area, when tested in accordance with ASTM C1028. 

 

3. Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM D695. 

 

4. Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM D638. 

 

5. Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM D790. 

 

6. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum, soap 

solution, motor oil, bleach, calcium chloride, when tested in accordance with ASTM D543 or 

D1308. 

 

7. Wear Depth: 300 minimum, when tested in accordance with ASTM C501. 

 

8. Flame Spread: 25 maximum, when tested in accordance with ASTM E84.  

 

9. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry “GE” of ASTM 

D5420. 

 

10. Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall exhibit the 

following result-∆E<6.0 as well as no deterioration, fading or chalking of surface when exposed 

to 3000 hours minimum exposure. 

 

11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform with a ½” airspace 

at the underside of the tile top plate then subjected to the specified maximum load of 10,400 lbs., 

corresponding to an 8,000 lb individual wheel load and a 30% impact factor.  The tile shall 

exhibit no visible damage at the maximum load of 10,400 lbs using AASHTO-HB17 single sheet 

HS20-44 loading “Standard Specifications for Highways and Bridges.”  
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12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-B117 not to 

show any deterioration or other defects after 100 hours of exposure 

 

 

 

 

CONSTRUCTION METHODS 

 

Installer’s Qualifications:  Engage an experienced Installer who has successfully completed tile installations 

similar in material, design, and extent to that indicated for this Project. 

 

The contractor shall follow manufacturer specifications for installation, except where they conflict with 

MDOT Standard Detail R-28-J (or version in place at the time of bidding), or other project requirements. 
 

 

MEASUREMENT AND PAYMENT 

 

The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the 

following Contract (Pay) Item: 

 

PAY ITEM        PAY UNIT 

 

Detectable Warning, Cast in Place      Square Foot 

 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 

work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 

ITEM #235 INTEGRAL SIDEWALK RETAINING WALL (6” or LESS) 

ITEM #236  INTEGRAL SIDEWALK RETAINING WALL (7”-18”) 

ITEM #237 INTEGRAL SIDEWALK RETAINING WALL (19”-36”) 

 

 

DESCRIPTION 

This work shall consist of constructing concrete retaining walls adjacent to sidewalks, in accordance with 

Section 802 of the 2012 edition of the MDOT Standard Specifications for Construction, except as specified 

herein, as shown in this Detailed Specification, and as directed by the Engineer. 

 

MATERIAL 

Concrete mixtures shall be Grade P1 or S2 concrete, or as directed by the Engineer, meeting the requirements 

specified in Section 803 of the MDOT Standard Specifications. 

 

CONSTRUCTION METHODS 

The Contractor shall construct the Integral Sidewalk Retaining Walls as shown herein. Construction shall 

be in accordance with Section 802 of the 2012 MDOT Standard Specifications for Construction. 

 

MEASUREMENT AND PAYMENT 

Payment shall be measured by the exposed face area of the retaining wall in square feet. The completed work, 

as described, will be measured and paid for at the contract unit price for the following pay item: 

PAY ITEM PAY UNIT 

Integral Sidewalk Retaining Wall (6” or Less) Square Foot 

Integral Sidewalk Retaining Wall, (7”-18”) Square Foot 

Integral Sidewalk Retaining Wall, (19”-36”) Square Foot 

 

 

Payment for Integral Retaining Walls shall include all labor, equipment and materials to complete this work. 
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INTEGRAL SIDEWALK RETAINING WALL (6”-18”) DETAIL 
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INTEGRAL SIDEWALK RETAINING WALL (18”-36”) DETAIL 
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DETAILED SPECIFICATION 

FOR 

 ITEM #250 – ADJUST STRUCTURE COVER 

 ITEM #251 – ADJUST CURB INLET STRUCTURE COVER 

 ITEM #252 – ADJUST MONUMENT BOX OR VALVE BOX 

 ITEM #253 – ADJUST TRAFFIC SIGNAL HANDHOLE 

 ITEM #254 – INLET STRUCTURE COVER 

 

DESCRIPTION 

 

This work shall consist of adjusting, replacing, and pointing structures, handholes, valve wells or boxes, 

and monument boxes of concrete and concrete block masonry; the replacing, salvaging and transporting of 

new and existing metal covers, and/or castings; including all excavation, backfilling, patching and the 

removal and proper disposal off-site of all excavated material and debris, all in accordance with Division 4 

of the 2012 edition of the MDOT Standard Specifications for Construction, and the City Standard 

Specifications, except as specified herein, and except as directed by the Engineer. 

 

MATERIALS 

 

Materials shall meet the requirements of sections 403 and 601 of the 2012 edition of the MDOT Standard 

Specifications, except that concrete shall be MDOT P-NC per Section 601 of the 2012 MDOT Standard 

Specifications.   

 

CONSTRUCTION METHODS 

 

General 

 

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval 

of the Engineer.  The Contractor shall not store materials or equipment, including metal castings and steel 

plates, on any lawn area.  

 

Hidden, or unknown utility structures may be encountered during the work.  It is the Contractor's 

responsibility to inform the respective utility owner(s) of such findings.  In such instances, the City may 

direct the Contractor to adjust the structure(s) to grade.  This work will be paid as “Adjust Structure Cover”. 

 

The pointing of structures is included in all adjustments. 

 

Adjust Structure Cover 

 

This item includes the final adjustment of castings of any type (including drop inlets) to their respective 

finished elevations, up or down. All materials required to make the adjustments shall be included in this 

item of work. 

 

All underground structure covers shall be adjusted such that their finished surface elevation is within ¼-

inch of the finished surface sections, grades, slopes, and elevations, as shown on the Plans, and as directed 

by the Engineer.  The work shall be verified by the use of a 10-foot straight-edge placed parallel with the 

pavement centerline.  Structures not meeting the ¼-inch tolerance shall be readjusted and finish patched, 

as directed by the Engineer, at the Contractor's expense. 

 

The Contractor is responsible to coordinate and arrange for the adjustment of all non-City utility manholes 

and valves (Edison, Gas, Cable, Ameritech, etc.) during this project.  The Contractor will not be given any 
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additional compensation for delays due to other utilities work.  The work of coordinating with other utilities 

shall be paid for under the Contract Item “General Conditions.” 

 

All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT P-NC 

concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches below the top 

flange of the adjusted casting.  This work shall be included in the respective items of work, and will not be 

paid for separately. 

 

Adjust Monument Box or Valve Box, and Traffic Signal Handhole 

 

This item includes the final adjustment of existing or new covers/castings and traffic signal handholes up 

or down, to their finished elevations.  This also includes the replacement of the top half of the water boxes 

and monument boxes (furnished by the City) where required, and shall be included in this item of work.  

 

Castings and covers for monument and water-valve boxes will be provided by the City. The Contractor 

shall transport these new castings and covers to the site from the City Utilities Department yard at 4251 

Stone School Road (Wheeler Center). 

 

Structure Covers 

 

This item shall consist of replacing covers and/or castings for manhole structures and inlet structures as 

directed by the Engineer. All covers and/or castings shall conform to the model(s) specified, as follows: 

 

Type of      MDOT   NEENAH No.     EJIW No. 

Casting   Designation  (Weight, Lbs)  (Weight, Lbs) 

 

 

Curb Inlet or       K   R-3249F  7045 

Catch Basin     (410 lbs.)  (500 lbs.) 

 

 

The Contractor shall deliver all salvaged covers and castings to the Wheeler Center within two days of their 

removal. 
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MEASUREMENT AND PAYMENT 

 

Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included 

in the appropriate items of work. 

 

Furnishing and placing concrete as backfill for these items will not be paid separately, but shall be included 

in the bid prices for these items of work. 

 

Completed work as measured for these items of work will be paid for at Contract Unit Price for the 

following Contract (Pay) Items: 

 

PAY ITEM        PAY UNIT 

 

Adjust Structure Cover       Each 

Adjust Curb Inlet Structure Cover     Each 

Adjust Monument Box or Valve Box     Each 

Adjust Traffic Signal Handhole      Each 

Inlet Structure Cover       Each 

 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #260 –RESTORATION 

 

DESCRIPTION 

This item of work shall conform to Item No. 882, “Seeding & Mulching” in Division IX, Section 6 

Landscaping & Restoration Items of the Public Services Area Standard Specifications, except as specified 

herein. 

This work shall include the removal of all surplus materials from the site including; but not limited to; tools, 

dirt, rubbish, construction debris, and excess excavated material. This work shall also include the restoration 

of all existing lawn areas, road surfaces, culverts, drives, and sidewalks disturbed by the work. This work 

includes placing topsoil, fertilizer, seeding, and furnishing and installing mulch blankets on all disturbed 

areas as approved by the Engineer. Mulch blankets are required on all seeded areas. 

 

MATERIALS 

The materials shall meet the requirements specified in the MDOT 2012 Standard Specifications as 

designated, as specified herein, and as approved by the Engineer: 

 

− Seed shall be THM (Turf Loamy to Heavy) seed mixture as described in MDOT Table 816-1. 

− Fertilizers shall be a Class A. The percentages by weight shall be 12- 12- 12, or as approved by 

the Engineer. 

− Water used shall be obtained from fresh water sources and shall be free from injurious chemicals 

and other toxic substances. 

− Mulch blankets shall be High Velocity Straw Mulch Blankets as specified in MDOT section 917. 

− Topsoil shall be 4 inches furnished as specified in MDOT section 917 

 

MAINTENANCE AND ACCEPTANCE 

It is the responsibility of the Contractor to establish a dense lawn of permanent grasses, free from mounds 

and depressions prior to final acceptance and payment of this project. Any portion of a seeded area that 

fails to show a uniform germination shall be reseeded. Such reseeding shall be at the Contractor's expense 

and shall continue until a dense lawn is established. The Contractor is responsible for restoring all areas 

disturbed by his construction. 

The Contractor shall maintain all lawn areas until they have been accepted by the Engineer. Lawn 

maintenance shall begin immediately after the grass seed is in place and continue until final acceptance 

with the following requirements: 

Lawns shall be protected and maintained by watering, mowing, and reseeding as necessary, until the period 

of time when the final acceptance and payment is made by the Engineer for the project, to establish a 

uniform, weed-free, stand of the specified grasses. Maintenance includes furnishing and installing 

additional topsoil, and reseeding all as may be required to correct all settlement and erosion until the date 

of final acceptance. 
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Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the Contractor's 

expense. Scattered bare spots in seeded areas will not be allowed over three (3) percent of the area nor 

greater than 6"x 6" in size. 

When the above requirements have been fulfilled, the Engineer will accept the lawn. 

Cleanup and Restoration must be performed upon the completion of each stage of work, to prevent erosion, 

and not as one single operation at the completion of the entire project. Restoration work must be performed 

within one week of the placement of the wearing course for each street. 

The Contractor shall restore all disturbed areas to better than or equal to their original condition.   

 

MEASUREMENT AND PAYMENT 

Measurement and payment of this item of work shall conform to Item No. 882, “Seeding & Mulching” in 

Division IX, Section 6 Landscaping & Restoration Items of the Public Services Area Standard 

Specifications, except as specified herein. 

The completed work for “Clean-Up & Restoration, Special” will be paid for on a lump sum (LS) basis. 80% 

of said lump sum shall be paid upon completion and approval of the site by the Engineer. By May 31st of 

the year following the completion of the project, the Engineer will inspect the seeded turf to ensure that the 

end product is well established; weed free, and in a growing and vibrant condition. If the Engineer 

determines that the restored areas meet the project requirements, the remaining 20% of the lump sum will 

be paid. If the Engineer determines that the restored areas do not meet the project requirements, the 

Contractor will continue with any and all measures necessary to meet the project requirements. All costs 

associated with the remedial measures shall be borne entirely by the Contractor. 

 Pay Item  Pay Unit 

 Restoration Syd 
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DETAILED SPECIFICATION FOR 
ITEM #270 – SIDEWALK GRADING 

ITEM #271 – SIDEWALK RAMP GRADING 

 
 

DESCRIPTION 

Remove miscellaneous structures and materials and complete all earthwork required to construct the 

proposed cross sections within the limits shown on the plans or stated in this special provision.  All lines 

and grades will be as shown on the plans and as directed by the Engineer.  Complete this work according 

to the MDOT 2012 Standard Specifications for Construction and this special provision. 

 

MATERIALS 

Furnish and place required subbase and embankment material conforming to the MDOT 2012 Standard 

Specifications for Construction as necessary to achieve the required typical cross sections.  Excavated 

material, if suitable, may be used as embankment material as approved by the Engineer. 

 

CONSTRUCTION METHOD 

Complete this work according to applicable sections of the Standard Specifications for Construction.  

Sidewalk Grading includes, but is not limited to, the following work: 

 

1. Strip and stockpile topsoil for use in turf establishment. 

 

2. Furnish, place and compact additional material. 

 

3. Clearing, including trees less than 8 inches in diameter. 

 

4. Remove rocks or boulders less than 0.5 cubic yards in volume. 

 

5. Remove and relocate mailbox posts and mailboxes. 

 

6. Sawcut existing pavement. 

 

7. Match drive and approach grades to new pavement grades. 

 

8. Remove miscellaneous structures and materials. 

 

9. Dispose of excess and unsuitable material according to Section 205. 

 

10. Place embankment and reshape to proposed grades. 

 

11. Excavate material to a depth necessary for construction. 

 

12. Place embankment to a thickness necessary for construction. 

 

13. Excavate for subbase material. 
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MEASUREMENT AND PAYMENT 

The completed work, as described, will be measured and paid for at the contract unit price using the 

following pay item: 

 

Pay Item Pay Unit 

 

Sidewalk Grading ................................................................................................................... Station 

Sidewalk Ramp Grading ............................................................................................................ Each 

 

Sidewalk Grading includes all labor, equipment and materials necessary to complete the work as described 

and will be measured by length in stations along the road centerline. 

 

Sidewalk Ramp Grading will apply separately to each quadrant of an intersection where sidewalk is to be 

removed and/or graded for construction.  The limits are specified on the plans or as directed by the Engineer. 
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DETAILED SPECIFICATION 
FOR  

ITEM #275 – CULV END SECT, CONC, 12 INCH 
ITEM #276 – CULV, CL E, CONC, 12 INCH 

 

DESCRIPTION 

This work shall consist of constructing culvert end sections and culverts in accordance with Section 401 of 

the 2012 edition of the MDOT Standard Specifications for Construction, except as specified herein, as 

shown in this Detailed Specification, and as directed by the Engineer. 

 

MATERIAL 

Provide materials in accordance with Section 401.02, or as directed by the Engineer, meeting the 

requirements specified in Section 401 of the MDOT Standard Specifications. 

 

CONSTRUCTION METHODS 

The Contractor shall construct the culvert end sections and culverts in accordance with Section 401.03 of 

the 2012 MDOT Standard Specifications for Construction. 

 

MEASUREMENT AND PAYMENT 

Payment for culverts shall be measured by the by length, excluding the length of the of end sections and include 

the cost of items presented in Section 401.04A of the 2012 MDOT Standard Specifications for Construction. 

Payment for culvert ends sections will be paid by the methods described in Section 401.04C of the 2012 

MDOT Standard Specifications for Construction. The completed work, as described, will be measured and 

paid for at the contract unit price for the following pay item: 

PAY ITEM PAY UNIT 

Culv End Sect, Conc, 12 inch Each 

Culv, Cl E, Conc, 12 inch Foot 

 

Payment for “Culv End Sect, Conc, 12 inch” and “Culv, Cl E, Conc, 12 inch” shall include all labor, 

equipment and materials to complete this work. 
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DETAILED SPECIFICATION 
FOR  

ITEM #277 – SEWER5 TAP, 12 INCH 
 

 

DESCRIPTION 

This work shall consist of constructing 12 inch sewer taps, in accordance with Section 402 of the 2012 

edition of the MDOT Standard Specifications for Construction, except as specified herein, as shown in this 

Detailed Specification, and as directed by the Engineer. 

 

MATERIAL 

Provide materials in accordance with Section 402.02, or as directed by the Engineer, meeting the 

requirements specified in Section 402 of the MDOT Standard Specifications. 

 

CONSTRUCTION METHODS 

The Contractor shall construct the sewer taps in accordance with Section 402.03 of the 2012 MDOT 

Standard Specifications for Construction. 

 

MEASUREMENT AND PAYMENT 

Payment for sewer taps shall be based on the inlet pipe size required, by each tap into an existing system in 

accordance with Section 402.04C of the 2012 MDOT Standard Specifications for Construction. The 

completed work, as described, will be measured and paid for at the contract unit price for the following pay 

item: 

PAY ITEM PAY UNIT 

Sewer Tap, 12 inch Each 

 

Payment for “Sewer Tap, 12 inch shall include all labor, equipment and materials to complete this work. 
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DETAILED SPECIFICATION 

FOR 

ITEM #282 – CONCRETE FOUNDATION (24” X 42”) 

 

 

DESCRIPTION 

This work shall consist of all labor, equipment, and material to install concrete foundations at the locations 

shown on the Plans, or as directed by the Engineer.  All work shall be completed in accordance with the 

Plans, the Michigan Department of Transportation (MDOT) 2012 Standard Specifications for Construction, 

City of Ann Arbor Standard Specifications, with the following additions and modifications. 

 

 MATERIAL 

Materials shall meet the requirements of section 601 of the 2012 edition of the MDOT Standard 

Specifications, except that concrete mixtures shall be P-NC, 7-sack concrete (or as directed by the 

Engineer).    The City will provide the sonotubes, conduits, their fittings, and the bolt assemblies. 

 

CONSTRUCTION 

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval 

of the Engineer.  The Contractor shall not store materials or equipment on any lawn area.  

 

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as 

needed and as directed, and shall import, furnish, fill, place, grade, and compact any materials needed to 

perform the work. 

 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 2 inches 

in diameter or greater. 

 

At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, 

and where directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the 

subgrade, subbase or base, and replace it with approved 21AA crushed limestone aggregate material, 

compacted in place. 

 

Excavate and Backfill for the concrete foundation in accordance with Section 206 of the Michigan 

Department of Transportation 2012 Standard Specification for Construction. 

 

Once excavation is complete, place the provided sonotube at the location detailed in the Plans, or as directed 

by the Engineer.   A minimum of two (2) inches and a maximum of four (4) inches shall be exposed above 

the adjacent ground elevation.   

 

Install the provided steel bolts through the provided bracket attached to the top of the sonotube walls.  Place 

the conduit in the center of the bracket, connecting the 90 degree elbow and capped stub pipe towards the 

nearest electrical source, or as directed by the Engineer.  Secure all conduits within the sonotube to 

counteract concrete placement. 

 

Pour the concrete evenly to avoid dislocating conduits and bolts.  The Contractor shall use a high-frequency 

mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous placement, and 

to prevent voids, honeycombing, and/or pockets of air from forming within the concrete.  Remove the 

bracket so as not to upset the conduits and bolts.  Finish the surface on the concrete foundation to a smooth 

texture by providing a floated surface finish.  
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Cure the surface concrete in accordance with 706.03.N.1 of the Michigan Department of Transportation 

2012 Standard Specifications for Construction. 

 

The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; 

vehicular, pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 

 

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect 

concrete items. The Engineer may suspend or defer concrete placement if rain protection is not available. 

The Contractor shall not be entitled to any additional compensation due to work suspension or deferral 

resulting from a lack of adequate rain protection. 

 

Disturbed grass areas adjacent to concrete foundations shall be restored with topsoil and seed as directed 

by the Engineer.   Restoration work within the limits described above will not be paid for separately, but 

shall be included in the item of work described herein. 

 

MEASUREMENT AND PAYMENT 

The completed work of Concrete Foundations will be paid for at the contract unit price for the following 

contract items (pay items):    

 

PAY ITEM        PAY UNIT 

 

Concrete Foundation (24” X 42”)      Each 

 

The unit prices for this item of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #284 – CERTIFIED PAYROLL COMPLIANCE AND REPORTING 
 

 

DESCRIPTION 

 

This specification covers all administrative requirements, payroll reporting procedures to be followed by Contractors 

performing work on City-sponsored public improvements projects, and all other miscellaneous and incidental costs 

associated with complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard to 

payment of prevailing wages and its Prevailing Wage Compliance policy. 

 

This specification is not intended to include the actual labor costs associated with the payment of prevailing wages as 

required.  Those costs should be properly incorporated in all other items of work bid. 

  

GENERAL 

 

The Contractor is expected to comply with all applicable sections of Federal and State prevailing wage laws, duly 

promulgated regulations, the City of Ann Arbor Code of Ordinances, and its Prevailing Wage Compliance Policy as 

defined within the contract documents.  The Contractor shall provide the required certified payrolls, city-required 

declarations, and reports requested elsewhere in the contract documents within the timeline(s) stipulated therein. 

 

The Contractor shall also provide corrected copies of any submitted documents that are found to contain errors, 

omissions, inconsistencies, or other defects that render the report invalid.  The corrected copies shall be provided when 

requested by the Supervising Professional. 

 

The Contractor shall also attend any required meetings as needed to fully discuss and ensure compliance with the 

contract requirements regarding prevailing wage compliance.  The Contractor shall require all employees engaged in 

on-site work to participate in, provide the requested information to the extent practicable, and cooperate in the 

interview process.  The City of Ann Arbor will provided the needed language interpreters in order to perform wage 

rate interviews or other field investigations as needed. 

 

Certified Payrolls may be submitted on City-provided forms or forms used by the Contractor, as long as the 

Contractor’s forms contain all required payroll information.  If the Contractor elects to provide their own forms, the 

forms shall be approved by the Supervising Professional prior to the beginning of on-site work. 

 

   

UNBALANCED BIDDING 

 

The City of Ann Arbor will examine the submitted cost for this item of work prior to contract award.  If the City 

determines, in its sole discretion, that the costs bid by the Contractor for complying with the contract requirements are 

not reasonable, accurately reported, or may contain discrepancies, the City reserves the right to request additional 

documentation that fully supports and justifies the price as bid.  Should the submitted information not be determined 

to be reasonable or justify the costs, the City reserves the right to pursue award of the contract to the second low bidder 

without penalty or prejudice to any other remedies that it may have or may elect to exercise with respect to the original 

low-bidder. 

 

The Contract Completion date will not be extended as a result of the City’s investigation of the as-bid amount for this 

item of work, even if the anticipated contract award date must be adjusted.  The only exception will be if the Contractor 

adequately demonstrates that their costs were appropriate and justifyable.  If so, the City will adjust the contract 

completion date by the number of calendar days commensurate with the length of the investigation, if the published 

Notice to Proceed date of the work cannot be met.  The contract unit prices for all other items of work will not be 

adjusted regardless of an adjustment of the contract completion date being made. 
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MEASUREMENT AND PAYMENT 

 

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 

Contract (Pay) Item: 

 

PAY ITEM PAY UNIT 

 

Certified Payroll     Lump Sum 

 

The unit price for this item of work shall include all supervisory, accounting, administrative, and equipment costs 

needed to monitor and perform all work related to maintaining compliance with the tasks specified in this Detailed 

Specification, the City of Ann Arbor Code of Ordinances, its Prevailing Wage Compliance policy and the applicable 

Federal and State laws. 

 

Payment for this work will be made with each progress payment, on a pro-rata basis, based on the percentage of 

construction completed.  When all of the work of this contract has been completed, the measurement of this item shall 

be 1.0 times the Lump Sum bid amount.  This amount will not be increased for any reason, including extensions of 

time, extra work, and/or adjustments to existing items of work. 
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DETAILED SPECIFICATION 

FOR 

TOPSOIL AND SEED PLACEMENT 

 

DESCRIPTION 

 

This work shall include preparing the foundation and furnishing and placing Engineer approved topsoil and 

grass seed in accordance with Section 816 and 917 of the 2012 MDOT Standard Specifications for 

Construction, the City of Ann Arbor Public Services Department Standard Specifications, and as modified 

herein. 

 

MATERIALS 

 

The Contractor shall provide topsoil in accordance with Section 917 of the 2012 MDOT Standard 

Specifications for Construction. The topsoil mixture shall be natural loam, sandy loam, silty loam, or clay 

loam, without admixture of sub-soil, peat, or fertilizer. The organic matter content shall be between 3% and 

10%. The Engineer may require the contractor to add no more than one part compost to three parts on-site 

topsoil to obtain the desired mixture consistency, at no additional expense to the City. The Contractor shall 

provide a fertility test for the selected material(s) at the request of the Engineer at no additional expense to 

the City. 

 

On-site topsoil may be stockpiled for replacement on-site, provided it meets the above requirements. 

 

The seed mixture shall be type TUF as described on Table 917-1 of the 2012 MDOT Standard 

Specifications for Construction. 

 

CONSTRUCTION METHODS 

 

The Contractor shall restore all disturbed areas to better than or equal to their original condition within two 

calendar days from the date of the placement of the adjacent concrete. 

 

The Contractor shall grade the area to receive the topsoil, prepare the earth bed, spread and rake the topsoil 

to provide a uniform surface free of large clods, lumps, rocks larger than 1 inch, brush, roots, or other 

deleterious materials, as determined by the Engineer. 

 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 2 inches 

in diameter or greater. 

 

The Contractor shall place and compact of 2.5 inches of topsoil, followed by the placement of grass seed, 

followed by the placement of 0.5 inches of topsoil, at all turf restoration locations, and at locations where 

concrete items are removed and turf is to be established.  

 

MAINTENANCE AND ACCEPTANCE 

 

It is the responsibility of the Contractor to establish a dense lawn of permanent grass, free from weeds, 

mounds and depressions prior to final acceptance and payment of this project.  Any portion of a seeded area 

that fails to show a uniform germination shall be reseeded.  Such reseeding shall be at the Contractor's 

expense and shall continue until a dense lawn is established. 

 

The Contractor shall maintain all lawn areas until the Project Engineer has accepted them.  Lawn 

maintenance shall begin immediately after the grass seed is in place and continues until final acceptance 
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with the following requirements: 

 

Lawns shall be protected and may require watering and reseeding as necessary, until the period of time 

when the final acceptance and payment is made by the Project Engineer for this project.  Maintenance 

includes deposition of additional topsoil, and reseeding, all as may be required to correct all settlement and 

erosion until the date of final acceptance.  The Contractor at the Contractor’s expense shall repair damage 

to seeded areas resulting from erosion.  Scattered bare spots in seeded areas will not be allowed over three 

(3) percent of the area nor greater than 6"x 6" in size. 

 

The Contractor shall be responsible for establishing healthy grass cover in all restoration areas. Any weeds 

that establish in restoration areas within the first year after placement shall be removed by the Contractor 

at no additional cost to the City. 

 

Permanent Seeding shall be performed by the Contractor in accordance with Section 816 of the 2012 MDOT 

Standard Specifications for Construction.   The Contractor shall be required to return to all previously 

completed areas of work and ensure that the uniform germination has occurred beginning September 1st.   

The Contract work in subsequent areas of work may be suspended by the Project Engineer, until the 

Contractor has adequately restored all disturbed areas in all previously completed areas of work.  This 

suspension of work will not be grounds for an extension of Contract time or any claim for extra 

compensation. 

 

MEASUREMENT AND PAYMENT 

 

Topsoil and Seed Placement (including preparation of base, compaction, topsoil placement, seeding, 

watering, and weeding) will not be paid for separately, but shall be included in the appropriate associated 

items of work.  The Contract work of associated items may not be paid until the Contractor has adequately 

restored all disturbed areas in all completed work. 

 

  

DS-43



DETAILED SPECIFICATION 

FOR 

COORDINATION AND COOPERATION WITH OTHERS 

AND 

WORK BY OTHERS 

 

The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of the MDOT 

Standard Specifications, “Cooperation by the Contractor.” 

 

The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 

 

The Contractor is hereby notified that the City of Ann Arbor Public Works Unit may be installing traffic 

control conduits, traffic signal sensors, and the like, at various locations. 

 

No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will 

be made, due to delays and/or the failure of others in the performance of their work, nor for delays due to 

the encountering of existing utilities that are, or are not, shown on the Plans. 

 

The following Utility Owners may have overhead and/or underground facilities located within the Right-

of-Way: 

 

The City of Ann Arbor 

DTE - MichCon (Michigan Consolidated Gas Company) 

DTE - Edison (Detroit Edison Company) 

SBC - (Ameritech)  

Comcast 

MCI Communications 

Sprint Communications 

The University of Michigan 

 

On all projects: 

 

  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 

 

The Owners of public or private utilities which will not interfere with the completed project and which do 

not present a hazard to the public or an extraordinary hazard to the Contractor's operations will not be 

required to move their facilities on or from the street right-of-way. 

 

Stoppages created solely by the operations of the utility companies which delay utility revisions on any 

portion of this project may be considered as a basis of claim for an extension of time for project completion. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item “General Conditions.” 
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DETAILED SPECIFICATION 

FOR 

DISPOSING OF EXCAVATED MATERIAL 

 

The Contractor shall dispose of, off site, at the Contractor’s expense, all excavated material.  Costs for this 

work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 

Conditions." 

_____________________________________________________________________________________ 

 

DETAILED SPECIFICATION 

FOR 

PROTECTION OF UTILITIES 

 

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's 

expense.   

Delays to the work due to utility repairs are the sole responsibility of the Contractor. 

 

The Contractor shall keep construction debris out of utilities at all times.  The Contractor shall be back 

charged an amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris 

caused as a result of the Contractor's (including subcontractors and suppliers) work. 

 

The Contractor is solely responsible for any damages to the utilities or abutting properties due to 

construction debris. 

 

Certain sanitary and storm sewers within the influence of construction may have been cleaned and 

videotaped prior to construction.  The City may also choose to videotape utility line(s) during or after the 

work of this Contract to inspect them for damages and/or construction debris.  If such inspection shows 

damage and/or debris, then all costs of such inspection, cleaning, repairs, etc, shall be the Contractor's sole 

responsibility.  If such inspection is negative, the City will be responsible for the costs of such inspection. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item "General Conditions." 

 

 

DETAILED SPECIFICATION 

FOR 

SOIL EROSION CONTROL 

 

The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, 

including but not limited to, fabric filters at all drainage structures, all in accordance with all applicable 

City (and other governmental agencies) codes and standards, as directed by the Engineer, as detailed in the 

Standard Specifications, and as shown on the Plans. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item "General Conditions." 
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DETAILED SPECIFICATION 

FOR 

VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT 

 

The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning 

and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, as and when 

directed by the Engineer for dust control, for dirt/debris control, and for street cleaning immediately prior 

to, and for street and utility structure cleaning after any and all concrete work.  The cleaning equipment 

shall be of sufficient power to remove dust, dirt, and debris from the pavement and from utility structures 

in and adjacent to the construction area. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item "General Conditions." 

_____________________________________________________________________________________ 

 

DETAILED SPECIFICATION 

FOR 

SITE CLEAN-UP 

 

Immediately after completion of construction on each street, the Contractor shall clean the entire area within 

the influence of construction, including but not limited to all pavement, sidewalks, lawn areas, and 

underground utility structures, of all materials which may have accumulated prior to or during the 

construction.   

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item "General Conditions." 

 

 

 

 

DETAILED SPECIFICATION 

FOR 

PARKING METER COVERS (METER BAGS) 

 

A portion of the proposed work may be along streets which contain parking meters for on-street parking.  

The Contractor shall coordinate with the Engineer and Republic Parking, telephone (734) 761-7235, to 

obtain a sufficient number of Parking Meter Covers (Meter Bags), which, when properly installed by the 

Contractor in a timely manner, will prohibit parking at metered parking spaces. 

 

Meter Bags must be installed a minimum of 24-hours prior to the desired time of enforcement.  Written 

documentation and/or visual inspection by City personnel may be required to adequately verify this 

requirement. 

 

The Parking Enforcement Office of the Police Department will be unable to enforce the desired "No-

Parking Zone" unless the Contractor installs the Meter Bags in a proper and timely manner. 

 

The Contractor has the sole responsibility for Meter Bag placement and maintenance.  Delays due to on-

street parking shall not be cause for any extra payments to the Contractor. 

 

Information regarding the rental of Meter Bags, and the temporary prohibition of on-street parking, is 

available from Republic Parking, telephone (734) 761-7235. 
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DETAILED SPECIFICATION 

FOR 

MATERIALS AND SUPPLIES CERTIFICATIONS 

 

The following materials and supplies shall be certified by the manufacturer or supplier as having been tested 

for compliance with the Specifications: 

 

HMA materials 

Hot-poured Joint Sealants 

Cements, coatings, admixtures and curing materials 

Sands and Aggregates 

Steel and Fabricated metal 

Portland Cement Concrete Mixtures 

Reinforcing Steel for Concrete 

Reinforcing Fibers for Concrete 

Pre-cast Concrete products 

Sanitary Sewer Pipe 

Storm Sewer Pipe 

Water Main Pipe 

Corrugated Metal Pipe 

High Density Polyethylene Pipe 

Timber for retaining walls 

Modular Concrete Block for retaining walls 

Edge Drain and Underdrain Pipe 

Geotextile Filter Fabric and Stabilization Fabric/Grids 

 

The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three 

business days prior to any scheduled delivery, installation, and/or construction of same. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 

Item "General Conditions." 

_____________________________________________________________________________________ 

  

DETAILED SPECIFICATION 

FOR 

CONTRACT DRAWINGS/PLANS 

 

The Contractor shall carefully check and review all Drawings/Plans and advise the Engineer of any errors 

or omissions discovered.  The Drawings/Plans may be supplemented by such additional Drawings/Plans 

and sketches as may be necessary or desirable as the work progresses.  The Contractor shall perform all 

work shown on any additional or supplemental Drawings/Plans issued by the Engineer. 
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DETAILED SPECIFICATION 

FOR EXISTING 

SOIL BORING AND PAVEMENT SECTION DATA 

 

Data pertaining to existing soil borings and pavement sections which may be included in these Contract 

Documents are provided to help the Engineer and Contractor determine the soil conditions existing within 

the construction area.  The City in no way guarantees existing conditions to be the same as shown in the 

data.  The Contractor is solely responsible for any and all conclusions he/she may draw from the data. 

  

_____________________________________________________________________________________ 

 

DETAILED SPECIFICATION 

FOR 

WORKING IN THE RAIN 

 

The Contractor shall not work in the rain unless authorized in writing by the Engineer. 

 

The Engineer may delay or stop the work due to threatening weather conditions. 

 

The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.   

 

The Contractor is solely responsible for repairing all damages to the work and to the site, including road 

infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the 

rain. 

 

 

DETAILED SPECIFICATION 

FOR 

WORKING IN THE DARK 

 

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for 

night work is provided as detailed elsewhere in this contract. 

 

The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in 

the Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate 

daylight is present to either properly perform or inspect the work. 

 

The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages 

are directed by the Engineer for darkness and/or inadequate remaining daylight reasons.   

 

The Contractor is solely responsible for repairing all damages to the work and to the site, including road 

infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the 

dark. 
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DETAILED SPECIFICATION 

FOR 

QUANTITIES AND UNIT PRICES 

 

Quantities as given are approximate and are estimated for bidding purposes.  Quantities are not guaranteed 

and may vary by any amount.  While it is the City's intent to complete the project substantially as drawn 

and specified herein, quantities may be changed or reduced to zero for cost savings or other reasons.  The 

City reserves the right to change the quantities, delete streets, or add streets, and no adjustment in 

unit price will be made for any change in any quantity. 

 

 

 

DETAILED SPECIFICATION 

FOR 

GENERAL CONSTRUCTION NOTES 

 

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be 

considered part of each Plan sheet or Detailed Information Sheet. 

 

1. All work shall conform to latest revision of the City Standard Specifications. 

 

2. The Contractor shall maintain access to all drives throughout the course of construction.  

Drives shall never be closed during non-working hours, unless otherwise authorized in 

writing by the Engineer. 

 

3. The Contractor shall completely restore all existing site features to better than, or equal to, 

their existing condition.   

 

4. The Contractor shall be aware that there are above-ground and below-ground utilities 

existing in and on these streets which include, but are not limited to: gas mains and service 

leads; water mains and service leads; storm sewer mains and service leads; sanitary sewer 

mains and service leads; telephone poles, wires, cables and conduits; electrical poles, wires, 

cables and conduits; cable television wires, cables and conduits, and other various utilities.  

The Contractor shall conduct all of its work so as not to damage or alter in any way, any 

existing utility, except where specified on the Plans or where directed by the Engineer.  The 

City has videotaped and cleaned all sanitary and storm sewers, including storm sewer inlet 

leads, and has found all of these facilities to be in good condition, with the exception of 

those shown on the Plans for repairs or replacement. 

 

5. The Contractor is solely responsible for any delays, damages, costs and/or charges incurred 

due to and/or by reason of any utility, structure, feature and/or site condition, whether 

shown on the Plans or not, and the Contractor shall repair and/or replace, at its sole expense, 

to as good or better condition, any and all utilities, structures, features and/or site conditions 

which are impacted by reason of the work, or injured by its operations, or injured during 

the operations of its subcontractors or suppliers. 

 

6. No extra payments or adjustments to unit prices will be made for damages, delays, costs 

and/or charges due to existing utilities, structures, features and/or site conditions not shown 

or being incorrectly shown or represented on the Plans. 
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DETAILED SPECIFICATION 

FOR 

CONCRETE DURABILITY 

  

 

DESCRIPTION 

 
The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under 
this specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity (ASR) 
and provides adequate air entrainment for freeze thaw durability. The Contractor shall construct the project 
with practices outlined in this specification. 
 
 

MATERIALS 

 

The materials provided for use on this project shall conform to the following requirements: 

 

Portland cement     ASTM C 150 

Fine Aggregate      ASTM C 33* 

Coarse Aggregate   ASTM C 33* 

Fly Ash, Class F      ASTM C 618 

Slag Cement, Grade 100, 120 ASTM C 989 

Silica Fume  ASTM C 1240 

Blended Cements ASTM C-595 

Air Entraining Admixtures ASTM C-260 

Chemical Admixtures ASTM C-494 

White Membrane Cure ASTM C-309 Type 2 

 

* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2012 MDOT Standard 

Specifications Section 902.02.A.1. 

 

The Contractor shall provide documentation that all materials to be incorporated into proposed mixed 

designs meet the requirements of this section. 

 

Alkali-Silica Reactivity 

 

The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location 

of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for 

excessive expansion caused by ASR and provide documentation to the Engineer.  The Contractor’s 

evaluation shall include a review of any previous testing of the material sources intended to be used for 

both the fine and coarse aggregates for the concrete mixtures. The previous testing may be from other 

projects or records provided by the material suppliers. 

 

Aggregates shall be tested under ASTM C-1260.  If the expansion of the mortar bars is less than 0.10%, at 

14 days, the aggregates shall be considered innocuous and there are no restrictions for ASR mitigation 

required with this material.    

 

Previous aggregate test data may be used.  If no previous test data is available, for the concrete mix, that 

shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be 

designed using either method 1 or 2 as described below.   
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Method 1.  Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 120 

or a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or Class F fly 

ash, or silica fume. 

 

The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total 

cementitious material (cement plus fly ash).  Additional requirements for the Fly Ash, Class F are that the 

Calcium Oxide (CaO) percent shall be less than 10 % and the available alkalis shall not exceed a maximum 

of 1.5%.  A copy of the most recent mill test report shall be submitted to verify.  Note: a Class C fly ash 

with a minimum total oxides (SiO2 + Al2O3 + Fe2O3) of 66% and a minimum SiO2 of 38% may be used in 

lieu of Type F fly ash. 

 

The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total 

cementitious material (cement plus Slag Cement).  The minimum replacement rate with Slag Cement shall 

be 25%.  

 

For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend 

consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement. 

 

For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive 

expansion caused by ASR shall be demonstrated using current or historic data. To demonstrate the 

effectiveness of the proposed mix the Contractor shall construct and test mortar bars per ASTM C1567 

(14 day test) using both the fine and coarse aggregate along with the proposed cementitious material for 

the concrete mixture. If a mortar bar constructed of these materials produces an expansion of less than 

0.10%, concrete mixture will be considered to be resistant to excessive expansion due to ASR. 

  

If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing these 

materials shall not be considered resistant to the potential for excessive expansion due to ASR and shall 

be rejected.  Additional testing, including alternate proportions or different materials will be required. 

 

 

Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no more 

than 3.0 lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained in the 

Portland cement only. 

 

Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as Na2O 

equivalent.  Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent K2O). 

 

For either method 1 or 2, if the Contractor intends to change any component material supplied after the 

mix design has been approved all concrete work will be suspended with no cost to the project or extensions 

of time, unless approved, until evaluation of the new mixtures and testing of the new materials 

demonstrates that it is resistant to excessive expansion due to ASR. 

 

The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure 

that the approved mix design is being followed. The supplier shall include on the delivery ticket for each 

batch of concrete delivered to the job, the identification and proportions of each material batched.   

 

When concrete is placed during cold weather, defined for the purposes of this Detailed Specification to 

be, air temperatures below 40º F, the use of accelerators, heated aggregates, silica fume and/or additional 

forms of cold weather protection will be required.  Cold weather will not eliminate the requirement for 

furnishing and placing a concrete mix that is considered resistant to ASR attack. 
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   Prior to cool weather placement, defined for the purposes of this Detailed Specification to be, air 

temperatures between 40º and 60º F, the set time of the proposed mix shall be verified under anticipated 

field conditions.  This information shall be used when scheduling pours and saw crews.    

 

 

 

 

Air Entrainment 

 

Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as 

determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and 

as frequently as necessary until the air content is  consistently acceptable.  If during the period of time while 

adjustments are being made to the concrete to create a mixture that is consistently acceptable, concrete is 

produced that does not meet the requirements of this Detailed Specification, the Engineer may reject the 

material and direct it to be removed from the jobsite.  Any rejected material shall be removed from the 

jobsite at the Contractor’s sole expense.  Quality Control testing performed by the Contractor to ensure 

compliance with the project specifications shall be performed on the grade ahead of the placement 

operation. 

 

Paver placement:  During production, the plastic concrete material shall be tested for acceptance at a 

point ahead of the paver.  The air content of the concrete mixture that the Contractor shall provide shall 

be known as the Acceptance Air Content (AAC).  The Contractor shall also provide additional 

entrained air in the concrete mixture to account for the air loss which occurs in the concrete mixture 

experienced during transportation, consolidation and placement of the concrete.  The “air loss” shall 

be added to the air content of the concrete mixture as established on the approved concrete mix 

design.  The AAC for the project will be 6.0% plus an amount equal to the air loss.  

 

For up to the first four loads, the air content measured on-site prior to placement shall be at least 8.0% 

and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content of the 

first load shall be tested at the plant.   After initial testing at the plant the Contractor shall provide at 

least two sample sets to determine the actual air loss during placement.  A sample set shall consist of 

two samples of concrete from the same batch, one taken at the point of discharge and the other from 

the in-place concrete behind the paver. The air loss from the two sample sets shall be averaged and 

added to 6.0% to establish the AAC (rounded to the next higher 0.5%).  After the testing and adjustment 

procedure(s) have been completed, the project acceptance air tests shall be taken prior to 

placement.  The Contractor shall provide concrete to the jobsite that has an air content of plus 2.0%, 

or minus 1.0%, of the AAC.  

 

After the AAC has been established, it shall be verified and/or adjusted through daily checks of the air 

loss through the paver. The Contractor shall check the air loss through the paver a minimum of two 

times a day. A Revised AAC shall be required to be established by the Contractor if the average air 

loss from two consecutive tests deviates by more than 0.5% from the current accepted air loss. The 

testing operations performed by the Contractor to establish a revised AAC shall be performed to the 

satisfaction of the Engineer. The Contractor shall be solely responsible for any delays and/or costs that 

occur to the project while establishing revised AACs. 

 

Hand placed concrete:  The air content for non-slip-form paving shall be 7.0% plus 1.5%, or minus 

1.0%, at the point of placement.  

 

CONSTRUCTION METHODS 
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Aggregate Control 

 

Gradation control – The supplier shall provide a detailed stockpile management plan, describing their 

process control procedure for shipping, handling, and stockpiling of each aggregate including 

workforce training. 

 

Moisture control – All aggregate materials must be conditioned to a moisture content of not less than 

saturated surface dry (SSD) prior to batching.  A watering process using an effective sprinkler system 

designed and operated by the Contractor shall be required on all coarse aggregate material stockpiles. 

 

The Contractor shall provide verification that these processes have been performed by the supplier.  The 

Engineer reserves the right to independently verify that the supplier has complied with these standards. 

 

Mixing 

 

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer 

or the rated capacity as shown on the manufacturer's rating plate. 

 

Drum Mix Plants:  After all solid materials are assembled in the mixer drum; the mixing time shall 

be a minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be decreased if 

the ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The 

Engineer may require an increase in the minimum mix time if the mixer efficiency test determines 

that the concrete is not being mixed satisfactorily.  The minimum mixing time shall start after the 

mixer is fully charged.  Mixers shall be operated at the speed recommended by the manufacturer 

as mixing speed. The mixer shall be charged so that a uniform blend of materials reached the mixer 

throughout the charging cycle.  Any additional slump water required shall be added to the mixing 

chamber by the end of the first 25% of the specified mixing time.  Mixers shall not be used if the 

drum is not clean or if the mixing blades are damaged or badly worn 

 

Ribbon mixers:  After all solid materials are assembled in the mixer; the mixing time shall be a 

minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the 

ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The 

Engineer may require an increase in the minimum mix time if the mixer efficiency test determines 

that the concrete is not being mixed satisfactorily.  The minimum mixing time shall be indicated 

by an accurate timing device which is automatically started when the mixer is fully charged.  Mixers 

shall be operated at the speed recommended by the manufacturer as mixing speed. The mixer shall 

be charged so that a uniform blend of materials reached the mixer throughout the charging cycle.  

After any additional slump water is added to the mixing chamber the mixing shall continue for a 

minimum of 10 seconds.  Mixers shall not be used if the mixer is not clean or if the mixing blades 

are damaged or badly worn. 

 

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each 

unit shall have an attached plate containing the information described therein. The plate shall be issued 

by the Truck Mixer Manufacturer.  The mixer capacity shall not be exceeded, and the mixing speeds 

shall be within the designated limits. Truck mixers shall be equipped with a reliable reset revolution 

counter. If truck mixers are used for mixing while in transit, the revolution counter shall register the 

number of revolutions at mixing speed.  

An authorized representative of the concrete producer shall certify that the interior of the mixer drum 

is clean and reasonably free of hardened concrete, that the fins or paddles are not broken or worn 
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excessively, that the other parts are in proper working order, and that the unit has been checked by the 

representative within the previous 30 calendar day period to substantiate this certification. The current, 

signed certification shall be with the unit at all times.  

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate designated 

by the manufacturer and shall produce uniform, thoroughly mixed concrete.  

The Engineer may inspect mixer units at any time to assure compliance with certification requirements, 

and removal of inspection ports may be required. Should the Engineer question the quality of mixing, 

the Engineer may check the slump variation within the batch. Should the slump variation between two 

samples taken, one after approximately 20% discharge and one after approximately 90% discharge of 

the batch, show a variation greater than 3/4 inch (20 mm) or 25% of the average of the two, whichever 

is greater, the Engineer may require the mixing to be increased, the batch size reduced, the charging 

procedure be modified or the unit removed from the work.  

The practice of adding water on the site shall be discouraged.  After the slump of the concrete in the 

first round of trucks has been adjusted on-site, the amount of water added at the plant shall be adjusted 

accordingly for that day’s work.  All additions of water on site shall be approved by the Engineer. 

Curing 

 

Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the horizontal 

surface, vertical edges, curbs and back of curbs immediately after the surface moisture has disappeared, but 

no later than 30 minutes after concrete placement.  With approval of the Engineer, the timing of cure 

application may be adjusted due to varying weather conditions and concrete mix properties. 

 

The cure system shall be on site and tested prior to concrete placement. 

 

Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The Contractor 

shall keep the material thoroughly mixed per the Manufacturer’s recommendations.  The curing compound 

shall not be diluted. 

The finished product shall appear as a uniformly painted solid white surface.  Areas exhibiting a blotchy or 

spotty appearance shall be recoated immediately. 

 

COMPLIANCE WITH STANDARDS 

 

The Engineer will review and approve all material test reports and mix designs supplied by the Contractor 

before any placement of concrete. The Engineer will visually inspect the placed concrete and review the 

concrete test reports prior to final acceptance. 

   

Acceptance sampling and testing will be performed using the sampling method and testing option selected 

by the Engineer. Acceptance testing will be performed at the frequency specified by the Engineer. Quality 

control measures to insure job control are the responsibility of the Contractor. The Engineer’s testing and/or 

test results will not relieve the Contractor from his/her responsibilities to produce, deliver, and place 

concrete that meets all project requirements. The Engineer’s test results are for acceptance purposes only. 

 

If the results of the testing are not in compliance with the project specifications, the Engineer shall determine 

appropriate corrective action(s). Time extensions will not be granted to the Contractor during the time that 

the Engineer is determining the necessary corrective actions. 
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If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be 

removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to include all 

relevant and associated costs including, but not limited to; re-mobilization, traffic control, re-grading the 

aggregate base course, if required, placement of material meeting the project specifications, and all other 

expenses. Time extensions will not be granted to the Contractor for any required repair work to meet the 

requirements of this specification. 

If the Engineer decides that the material in question can remain in place, an adjustment to the contract unit 

price(s) may be made of up to 100% of the bid price(s) for the affected items of work. 

MEASUREMENT AND PAYMENT 

The cost associated with complying with the requirements as described herein, including any required 

remedial action(s), shall be included in the cost of other items of work and shall not be paid for separately. 
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2021 Area Sidewalk Repair Maps 
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CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 

 
 
9/25/15  Rev 0            PW 
  



 

 

 

CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 
 

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 
 

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 

The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $14.05/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$15.66/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 

Check the applicable box below which applies to your workforce 
 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage without health benefits 

 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage with health benefits 

 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org                 Rev. 3/9/21 
 
 
 



 

 

 

 

 

 
RATE EFFECTIVE APRIL 30, 2021 - ENDING APRIL 29, 2022 

 

$14.05 per hour      $15.66 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  

  

ENFORCEMENT  
  

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
Revised 2/4/2021 
 
  

CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
 

LIVING WAGE ORDINANCE 
 



 

 

 

 

 
 

 
 

All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 

contract. 

2. No retired or separated City official or employee who has been retired or separated from 

the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 

the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 

or any other gratuities to any City employee or elected official to obtain or maintain a 

contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative 

Date 
Printed Name of Vendor Authorized 

Representative 

 
Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

 

Vendor Conflict of Interest Disclosure Form 



 

 

 

COI – Ver. 1 – 6/9/16 

CITY OF ANN ARBOR  
DECLARATION OF COMPLIANCE 

 
Non-Discrimination Ordinance  

 
The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 

City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 

in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 

any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 

record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 

identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 

orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 

the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 

of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 

that policy may be obtained from the Purchasing Manager 

 

The Contractor agrees: 

 

(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 

which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 

compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 

compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 

has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 

undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 

the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 

be subject to civil penalties and termination of the awarded contract. 

 

__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
 
 

 



 

 

 

2016 Rev 0            NDO-2 
 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  
You can review the entire ordinance at www.a2gov.org/humanrights. 

 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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