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ADDENDUM No. 1 
 

RFP No. 23-61 
 

Crescents 
Water Main Replacement and Resurfacing 

 
Due Date: December 19, 2023 by 3:00 p.m. (local time) 

 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 40 
pages. 
 
The Proposer is to acknowledge receipt of this Addendum No. 1 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 
 
The following forms provided within the RFP Document should be included in submitted 
proposal: 
 

• Attachment D - Prevailing Wage Declaration of Compliance 

• Attachment E - Living Wage Declaration of Compliance 

• Attachment G - Vendor Conflict of Interest Disclosure Form 

• Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 
 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Changes highlighted in yellow reflect the changes made in 
this addendum. Offerors are to take note in its review of the documents and include these 
changes as they may affect work or details in other areas not specifically referenced here. 
 
Section/Page(s)  Change 
 
Schedule of Prices Minor quantity revisions, shown as bold. 
15-18 New pay items 462.1 and 462.1 Sacrificial Anodes added 
 New pay item 353.2 4 inch SDR 35 PVC STM Lead, Tr Detail 1B 
 
Replacements  
DS-47-71 Water Main and Appurtenances 
 
New Content 
Add#1-1-6 Pre-Proposal Meeting 2023.12.06 Minutes  
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II. QUESTIONS AND ANSWERS 
  
Are included in the Pre-Proposal Meeting Minutes. 
 
Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 



Pre-Proposal Meeting for the 
Crescents Water Main Replacement and Resurfacing Project 

 
Request for Proposal: RFP-23-61    
December 6, 2023 @ 10:00 a.m. via Teams Meeting 

 
I. Introductions Project Overview 

a. Water Main +/- 9,330 ft of 8-inch split up over two phases for the entire Crescents 
subdivision.  

Phase 1 Streets of Creal, Argyle, Helen (4,360 ft WM) 

Phase 2 Streets of Hatcher, Saunders, Colley (4970 ft WM)  

i. Replace 1940’s 6-inch WM, some history of breaks, 28 ea since 1964 
ii. Hydrants 15 Ea with 8-inch leads, 6-inch companion valve 

b. Resurfacing 

i. Remove HMA surface full depth curb to curb 
ii. Remove and Replace, Type F3 (or match ex)- 4,952 ft and M Opening -4,476 ft 
iii. Driveway Approach 6-inch, 2,550 Sft 
iv. New Bump out at Hillridge and Saunders, Replace existing at Helen and Creal 
v. Place 2 lifts of HMA 4EL, 7,070Ton 

c. Sidewalk  

i. Restore sidewalks impacted by WM construction only, 2,500 Sft 
ii. Sidewalk Ramps, 800 Sft 

d. Storm 

i. Remove and Replace all Drop Inlets and Storm Leads to STM MH. 
ii. Inlet Structures, 48 Ea 
iii. 1,260 ft 12-inch RCP Storm for CB Leads to nearest Structure 
iv. 6-inch Underdrain, 4,715 ft, where long sections of Curb is removed for WM 

and 10 ft either side of a replaced CB structure 
 

II. Addendum Items 
a. Addendum #1 – will include the following and will be issued December 11:   

i. Include Pre-Bid Meeting Minutes 
ii. Revised Bid Form, Name Error in Item 360.5 Dr Structure 36 inch Dia and 

Item 532.1 HMA 4EL, 553.1 6" Concrete Sidewalk, Ramp, Drive Approach.  
iii. Any revisions to the Plans and Specs related to questions received. 

 
Question and Answers 

1. Question Deadline is December 8, 2023 1:00 p.m. sent to nbayley@a2gov.org 
and cspencer@a2gov.og 
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III. General 
a. Standard Specifications and Detailed Specifications, same as Last Year Old Orange 

Book with Detailed Specifications to include project specific information, same as 2023 
Madison and Brooks projects. 

i. Project Schedule 
Bid Due Date – Dec 19, 2023 at 3:00 p.m. 
Starting Date – Mar 18, 2024.  City Council Award date is anticipated to be 
Feb 5, 2024. 
Substantially Complete – Oct 10, 2024 
Hours of work: 7:00 a.m. to 8:00 p.m. Monday thru Saturday (Sundays 
with permission) 

ii. Ann Arbor Art Fair, July 18-20, 2024, UofM Home Football Game, neither will 
impact this project. Work can continue through the events, but no material 
delivery will be allowed.  

iii. Engineer’s Estimate - $8.3 million 
iv. General Conditions 

1. Street sweeping & dust control 
2. Maintaining drainage 
3. Sediment build up on inlet filters, site is low at the park 

v. Access to driveways - Contractor responsible for maintaining access to 
driveways during construction, and notifying residents when access will be 
unavailable (i.e. during water main installation, during paving, concrete work) 

 
IV. Construction 

a. Utility Construction 
i. Water Main – Installation and Testing 

1. Half width HMA removal for WM trench / storm replacements this will 
provide a construction vehicle surface and reduce dust and soil erosion.  

2. Other Half width HMA removal prior to HMA placement 
3. Phase 1 to be HMA based out before June 28 then start on Phase 2 
4. Phase 3 24-inch WM tie in includes new t and 24-inch Valve, Can’t start 

before Sept 9, 2024.  
ii. Adjust Structure Cover, item 566.1 applies to existing frames only. All Adjust 

Structure will get a new frame, if the lid cannot be reused it is paid for under 
Structure Cover Item 563.1 units Ea. 

b. Sidewalk and ADA Ramps – ADA compliance MUST be achieved at all locations in new 
work, temporary sidewalk access shall be maintained via use of item 217.0 Temporary 
Pedestrian Mat and item 215.0 Pedestrian Type II Barricade, Temp. 

c. Grading ahead of placement and backfill and compaction behind new curb is incidental 
to the curb placement item up to the restoration grade. 

d. Restoration 
i. Turf Establishment, Syd item 882.1, includes: 4-inch topsoil, seed, fertilizer and 

blown mulch (all in). 10,360 Syd 
e. Water Service transfers; In an effort to make best use of City Public Services 

personnels time, contractor may excavate holes, and secure with plate, the day before 
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PS is scheduled to make the transfer. In this way they have work available as soon as 
they arrive on site at 7:00 am.  

 
V. Other Items 

a. Certified Payroll Compliance – using Prevailing Wage Rate determination for Highway 
and Heavy -General Construction, current on the date 10 days before the proposals are 
due, shall apply to this contract.  

Heavy MI20220074, Mod 6 10/20/23 
Highway MI20220001, Mod 12 11/03/2023 

 

 
VI. Award recommendation will be based on a point system for best value contract. Evaluation, 

scored on 5 criteria (20 points for each category). See Section III- for category breakdown 
and submittal requirements, starting at page 12. Please respond to each criterion, we can 
only evaluate based on information provided in the submittal package. The evaluation 
Committee does not research information on behalf of the contractor. Contractor EMR rate 
must be provided for the last 3 years. If the contractor does not have something for 
example an environmental citations; than this must be explicitly stated in the submittal 
package, we cannot assign points if nothing is provided.  

 
 

VII. Geotechnical Report Soil Boring Log is attached to the Specs (reference page 200-229) 

VIII. Questions  due, Friday Dec 8, 2023 at 1:00 p.m. (reference page 3) 

IX. Bids are due Dec 19, 2023 by 3:00 a.m. 2 ea hard copy submittals with 1 full .pdf copy via 
USB only. Submittal package item list is included starting on page 5 

 
 
Important items not discussed at the Pre-Conference 
 

• Garbage Day is Friday in this neighborhood. The contractor will be responsible for making sure 
that resident carts are able to be picked up weekly. This may include moving them to and from 
a location that the waste collection truck is able to access them. This cost is incidental to 
General Conditions.  

• Mail service is walked door to door. Contractor shall ensure that USPS has sufficient space to 
pass to make their daily deliveries.  

• Coordination with other City contractors working in the neighbourhood while this contract is 
under construction; Storm Sewer CIPP Lining; SAK Construction LLC, work location STM on 
Creal south of Helen.  SAK will defer their work so that it does not conflict with the active 
construction zone of the Crescents Project.  
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Questions and Answers:  
 
Q1:  Will all three or which ones in particular of the WM tie-ins between phase 1 and phase 2 will 

be required?  
A1:  Sufficient connections must be in place at the phase change to provide service to phase 1 

residents. It will be contractors means and methods regarding which ones, but not all 
connections must be made at the phase switch.  

 
Q2: How far into Miller will the contractor need to go to make the tie-ins? 
A2:  The limits are shown on the plans, Prior Miller WM project stubbed out 8-inch DI WM and 

that’s what the contract will tie back into.  
 

Q3: What is the duration of the 24-inch shut down during the tee valve and connection? 
A:  The Contractor shall provide a detailed scheduled of the process and show that they are 

expediting the work and minimizing the duration of the shut down. The schedule will be 
reviewed by the Project Engineer and water treatment plan manager. 

  
Q4: Please clarify the size and locations of the sacrificial Anodes.  
A4: Anodes will be placed at existing WM connection points where the water main is not 

encased in Polywrap. Sacrificial anodes 17lbs shall be used on WM 8-inch diameter and 
less and 32lbs shall be used on WM 12-inch diameter and greater. A Detailed Specification 
for Sacrificial Anodes has been included in the addendum.  Bid items have been included in 
the bid form.  

 
Q5: The typical detail for the precast GW SD-W-3 does not depict or call out corporation on 

each side of the valve. Please confirm if corporations are to be installed in the GVIW? 
A5: Gate Vale in Wells do not require corporation stops. 
  
Q6: Can a detail please be provided for the proposed 24” GVIB.  Per the city standard details all 

valves are to be in a well. 
A6: We do not have a standard detail for a Gate Valve and Box for a Horizontally actuated 

valve. The box will be located vertically over the bevel gear and nut. Each project has 
unique circumstances and the City has chosen to use a GVIB in the case.  

 
Q7: Please clarify if any of the existing water pipe to be abandoned needs to be flow filled or will 

caps and bulkheads be acceptable per the special provision.  
A7: Existing watermain to be abandoned under 12-inch does not need to be flow filled, 

bulkhead at each cut end will be sufficient.  
  
Q8: Can consideration please be given to allow adjustment to the phasing?  Switching the 

phase one work with the majority of the phase two work would allow for permeant 
connections to be made at the Miller Road and Hillridge and easier overall testing of the 
main.   

A8: The phasing has been chosen to minimize disturbance of the newly placed asphalt, due to 
the quantity, weight of the construction equipment and material delivery. Phasing order 
shall remain the same as provided in the Project Schedule and Payment.  

Addendum #1 2023.12.11



Q9:  Is there tracer wire required with the curb drain?  
A9:  Yes, per the Detailed Specifications of Curb Drain under trench installation : “… An approved 

tracing/locating wire (12 gauge wire w/ green HDPE coating) is required to be placed during 

installation. Tracer wire shall be placed intact (no cutting or splicing) from the cleanout, where it is 

to be coiled around the end of the pipe to the storm water connection, below ground level, where it is 

to be wrapped around a self-tapping screw into the wall of the structure.” 

 
Q10: For Item #330.2 – 6 inch Curb Drain, HDPE DR 17, HDD, can you clarify how many sump 

pump leads need to be connected to this run of pipe on Argyle Crescent? How is the pipe 
installation for the sump leads paid for? 

A10: The connections are paid for under Curb Drain, Tap, Ea, there is one know connection to 
be made along the Argyle run. The Connection is explained in the Detailed Specification. 

 
Q11: Is there a profile for or invert information for the 6” HDD curb drain? 
A11: No profile is provided. Curb drain shall be installed with positive fall draining toward the 

catch basin.  
 
Q12: There is no pay item for open cut curb drain lines, is none anticipated? 
A12: Correct all curb drain shall be installed via HDD in order to protect the trees. 
 
Q13: For Item #353.0 – 6 inch SDR 35 PVC Sanitary Lead, Trench Detail 1B [Contingency], is 

the taps to the existing sanitary sewer main incidental? 
A13: This item is intended to be used where sanitary laterals are impacted by the installation of 

the new watermain or storm catch basin leads. The existing wye connection to the main if 
exposed is assumed to be reused.  

 
Q14: Some of the storm sewer inlet structures show a 4” pipe invert, clarify what pay item covers 

the 4” pipe installation and connection? 
A14: These 4-inch inverts are the existing sump pump leads, the connection to the catch basin 

will be covered Curb Drain, Tap, Ea. The quantity has been revised in the bid form to 
reflect each of the connects at catch basins. Additionally 4 inch SDR 35 PVC STM Lead, 
Tr Detail 1B, FT has been added to the Bid Form.  

 
Q15: According to the Detailed Specification for Project Schedule, Phase 1 work is to include 

Creal, Argyle and Helen with HMA base paved by June 28, 2024. Does the new water main 
on these streets need to be temporarily tied into the existing WM along Hatcher/Saunders 
(that will soon to be abandoned), since the new mainline on Hatcher and Saunders is to 
occur in Phase 2? 

A15: Yes, the new watermain in Phase 1 has to be in service via temp tie-in to the existing water 
main on Hatcher and Saunders. The new WM needs to have water services transferred 
over to it before machine grading and base HMA placement.  
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Q16: Are the water services being replaced to existing curb boxes or to the limits graphically 
represented on the drawings? 

A16: Excavate & Backfill for Water Service Tap and Lead, contractor shall excavate between the 
new WM and existing WM such that City of Ann Arbor Public Services Area personnel can 
connect to the existing water service close to the existing WM and connect it to a new 
water service line connected to the new main, the water service material furnishing and 
labor will be self-performed by the City. The Contract is responsible for all excavation and 
backfill effort.  Water services are anticipated to be replaced to the limits shown on the 
plans but depending on the condition of the service pipe at the assumed connect point may 
be extended. Payment will be made for the length of trench excavated as agreed upon by 
the inspector.  

 
Q17: Can typical sections please be provided for Hatcher, Saunders, and Cooley Ave? 
A17: There will be a second addendum for these.  
 
Q18: The special provision for sidewalk grading notes a pay item for “sidewalk grading (FT)” and 

“sidewalk ramp grading (EA.) Item 521.2 “Sidewalk Ramp Grading” is included as a pay 
item but does not include a sidewalk grading item.  Will the sidewalk grading item be 
added?  If not is this work to be incidental to or included in another item?  

A18: Sidewalk grading is for the installation of new sidewalk in gap filling projects. No sidewalk 
gaps exist within the project. Sidewalk Ramp Grading , Ea if for compensation of effort 
required to prepare the base for ADA compliant grades of the new ramp.  

 
Q19: Per the proposed cross section the existing “gravel” subbase is to be graded and paved 

on. The proposed thickness of new asphalt is 4” while the existing thickness per the 
provided borings vary between just over 4” and up to 6”.  What material is to be used to 
make up the difference?  If it is 21AA will it be incidental or paid for and how will it be 
measured? 

A19: Additional 21AA to make up the difference in existing vs proposed will be paid for under 
21AA Limestone, C.I.P., Cyd.  

 
Q20: The Machine Grading specification refers to ‘acceptable’ or ‘approved’ embankment 

materials.  What materials are the City of Ann Arbor expecting and where is this 
embankment material expected to be used?  

A20: MDOT Class II material is required for embankment.  
 
Q21: If the contractor utilizes a trench box and a narrower trench then what is depicted on the 

proposed cross section results, will with contractor still be required to excavate the existing 
subgrade shown per the plans or is the intent to follow SD-TD3A which depicts one foot on 
each side of the trench.   

A21: Utilities trenches for ridged pipe shall conform to detail for Utility Trench 1A. SD-TD3A is 
related to restoration over the trench.  
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Q22: Can you specify the limits of Item #520.1 – Machine Grading? Does machine grading 
include only the roadway areas, edge of metal to edge of metal? 

A22: Yes Machine Grading is intended to cover the contractors effort to prepare the aggregate  
grade in preparing for placing the base asphalt.  

 
Q23: Where curb is proposed to be replaced beyond the WM trench, such as at the bump-outs 

how is the excavation base preparation for the new curb paid?  
A23: Grading in preparation for the new curb is incidental to the curb pay item.  
 
Q24: Will MDOT CLIIA Limestone Sand be acceptable for bedding and backfill? 
A24: No, backfill must meet MDOT Class II as outlined in 2020 Table 902-3. 
 
Q25: There are many low hanging tree limes throughout the project. Will they city trim trees prior 

work commencing?   
A25: Yes the City or its agent, will trim the tree branches to provide a min of 18ft clearance over 

the roadway, before the start of construction. 
 
Q26: Can Creal Park and/or the City water softening plant at the end of Hatcher Street be utilized 

as a laydown/staging yard? 
A26: The area off Hatcher Street has a tight 90-degree bend so would not be useful for material 

deliver off a 52 ft trailers. A small area to the north end of Creal Park accessed off Creal 
would be available for material laydown. The contractor must enter into a restoration 
agreement with City Parks which will include temp perimeter fence and full restoration with 
seed and mulch. No individual project pay items will be used to pay for this effort.  

 
Q27: Is all new RCP storm sewer to be TV inspected?  
A27: No, given that most of the work on this project relates to catch basin leads no post 

construction CCTV is required. Curb Drain is to be CCTV’ed.  
 
Q28: Please confirm all proposed 21AA CIP and CLII CIP is to be paid for separately under 

proposed HMA and concrete pavement items and not incidental to another item of work 
except for the trench backfill. 

A28: Correct 21AA CIP, Cyd and Class II CIP, Cyd are measured and paid for under HMA and 
concrete.  

 
Q29: Can we work on two streets at the same time?  For example, work on Argyle and Creal at 

the same time. 
A29: Yes multiple streets within a phase can be under construction at the same time.  
 
Q30: Please provide a copy of the sanitary sewer cleaning / televising reports and videos for this 

project. 
A30: The area sanitary collections system is vitrified clay. PACP reports and CCTV video will be 

made available to the award contractor. 
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Q31: Please provide a copy of the storm sewer cleaning / televising reports and videos for this 
project. 

A31: The area storm collection system is non-reinforced catch basin laterals and reinforced 
concrete sewer. PACP reports and CCTV video will be made available to the award 
contractor. 

 
Q32: Will staking be performed and paid for by the City? 
A32: Yes, the City or its agent, will provide staking one time for each element, re-staking will be 

back charged to the contractor.  
 
Q33: Will geotechnical material testing be performed and paid for by the City? 
A33:  Yes, the City will have a geotechnical consultant on site during backfill, proof rolling, 

subgrade undercut, road base compaction, concrete base compaction, HMA placement, 
concrete placement.  

 
Q34: Will this be inspected by City inspectors or Consultant inspectors? 
A34:  The inspection assignment has not been completed yet, the same standard will be 

enforced regardless of whom is providing the inspection.  
 
Q35: How old is the gas main in this area? 
A35: Michcon Miss Dig Design ticket response indicates that the whole subdivision was replaced 

3-inch PA 10 lbs 1996 and 2-inch PA 10lb 2018.  
 
Q36: Do you know if tracer wire was installed on the new gas leads to the existing homes? 
A36: No 
 
Q37: There is no pay item for Maintenance Aggregate.  Should one be included for homeowner 

access? 
A37: Maintenance of access to residential properties is by contractor means and methods and 

this effort is covered under General Conditions. 
 
Q38: There is no pay item for HMA, Hand Patching (this will be required).  Please add as 

necessary. 
A38: No HMA Hand Patching is anticipated. 
 
 
Q39: Will removal and restoration as required to perform Exploratory Excavations be paid for 

separately, or is it incidental to the pay item? 
A39: If HMA or Concrete removal is required for Exploratory Ex work it will be paid for under 

those pay items. Earth removal and backfill to existing grade is incidental to the pay item. 
Turf establishment would be paid for separately.  
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Q40: There is no pay item for Temporary Pedestrian Ramps.  I assume that these are not 
required for this project? 

A40: Correct none is anticipated. Temporary pedestrian mats and Type II barricades will be 
sufficient.  

 
 
 

 

 
 
 
Contact Information: 
 
Nicholas Bayley 
Project Manager 
Phone: (734) 794-6410 ext. 43685 
E-mail: nbayley@a2gov.org 
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Addendum #2 2023.12.14 Add#2-1 

ADDENDUM No. 2 
 

RFP No. 23-61 
 

Crescents 
Water Main Replacement and Resurfacing 

 
Due Date: December 19, 2023 by 3:00 p.m. (local time) 

 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 2 pages 
including 1 plan sheet. 
 
The Proposer is to acknowledge receipt of this Addendum No. 2 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 
 
The following forms provided within the RFP Document should be included in submitted 
proposal: 
 

• Attachment D - Prevailing Wage Declaration of Compliance 

• Attachment E - Living Wage Declaration of Compliance 

• Attachment G - Vendor Conflict of Interest Disclosure Form 

• Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 
 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Offerors are to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s)  Change 
    
 
New Plan Sheet A1  Typical Cross Sections for Hatcher, Saunders 
 

 

 
Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
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SECTION I - GENERAL INFORMATION 
 
A. OBJECTIVE 

 
The purpose of this Request for Proposal (RFP) is to select a Contractor to provide 
construction services for the Crescents neighborhood water main replacement and 
road resurfacing. 
 

B. BID SECURITY 
 

Each bid must be accompanied by a certified check or Bid Bond by a surety licensed 
and authorized to do business within the State of Michigan, in the amount of 5% of 
the total of the bid price. 
 
Proposals that fail to provide a bid security upon proposal opening will be 
deemed non-responsive and will not be considered for award. 

 
C. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS 

 
All questions regarding this Request for Proposal (RFP) shall be submitted via e-
mail.  Questions will be accepted and answered in accordance with the terms and 
conditions of this RFP. 
 
All questions shall be submitted on or before December 8, 2023 at 1:00 p.m. 
(local time), and should be addressed as follows: 
 

Scope of Work/Proposal Content questions shall be e-mailed to Public Services, 
Nicholas Bayley, Project Manager- nbayley@a2gov.org 

 
RFP Process and Compliance questions shall be e-mailed to Colin Spencer, 
Buyer - CSpencer@a2gov.org 

 
Should any prospective bidder be in doubt as to the true meaning of any portion of 
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or  
omission therein, the prospective bidder shall make a written request for an official 
interpretation or correction by the due date for questions above. 
 
All interpretations, corrections, or additions to this RFP will be made only as an 
official addendum that will be posted to a2gov.org and MITN.info and it shall be the 
prospective bidder’s responsibility to ensure they have received all addenda before 
submitting a proposal.  Any addendum issued by the City shall become part of the 
RFP, and must be incorporated in the proposal where applicable. 
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D. PRE-PROPOSAL MEETING 
 

A None-Mandatory virtual pre-proposal meeting will be held for this RFP. December 
6, 2023, 10:00 a.m. via Teams. Please contact staff for an invitation to the pre-
proposal meeting. Attendance at this conference is highly recommended.  
Administrative and technical questions regarding this project will be answered at this 
time.  The pre-proposal conference is for information only.  Any answers furnished 
will not be official until verified in writing by the Financial Service Area, Procurement 
Unit.  Answers that change or substantially clarify the proposal will be affirmed in an 
addendum. 
 

E. PROPOSAL FORMAT 
 

To be considered, each firm must submit a response to this RFP using the format 
provided in Section III.  No other distribution of proposals is to be made by the 
prospective bidder.  An official authorized to bind the bidder to its provisions must 
sign the proposal.  Each proposal must remain valid for at least one hundred and 
twenty (120) days from the due date of this RFP. 

 
Proposals should be prepared simply and economically providing a straightforward, 
concise description of the bidder’s ability to meet the requirements of the RFP.  No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be 
initialed in ink by the person signing the proposal. 

 
F. SELECTION CRITERIA 

 
Responses to this RFP will be evaluated using a point system as shown in Section 
III.  A selection committee comprised primarily of staff from the City will complete the 
evaluation. 
 
If interviews are desired by the City, the selected firms will be given the opportunity 
to discuss their proposal, qualifications, past experience, and their fee proposal in 
more detail.  The City further reserves the right to interview the key personnel 
assigned by the selected bidder to this project. 
 
All proposals submitted may be subject to clarifications and further negotiation.  All 
agreements resulting from negotiations that differ from what is represented within 
the RFP or in the proposal response shall be documented and included as part of 
the final contract. 
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G. SEALED PROPOSAL SUBMISSION 
 

All proposals are due and must be delivered to the City on or before December 
19, 2023 by 3:00 p.m. (local time).  Proposals submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 

 
Each respondent should submit in a sealed envelope  

• one (1) original proposal 
• one (1) additional proposal copy 
• one (1) digital copy of the proposal preferably on a USB/flash 

drive as one file in PDF format 
 

Proposals submitted should be clearly marked: RFP No. 23-61 – Crescents Water 
main Replacement and Resurfacing, and list the bidder’s name and address. 

 
Proposals must be addressed and delivered to: 
City of Ann Arbor 
c/o Customer Service 
301 East Huron Street 
Ann Arbor, MI 48107 
 

All proposals received on or before the due date will be publicly opened and 
recorded on the due date.  No immediate decisions will be rendered. 
 
Hand delivered proposals may be dropped off in the Purchasing drop box located in 
the Ann Street (north) vestibule/entrance of City Hall which is open to the public 
Monday through Friday from 8am to 5pm (except holidays).  The City will not be 
liable to any prospective bidder for any unforeseen circumstances, delivery, or postal 
delays.  Postmarking on the due date will not substitute for receipt of the proposal. 
 
Bidders are responsible for submission of their proposal.  Additional time will not be 
granted to a single prospective bidder.  However, additional time may be granted to 
all prospective bidders at the discretion of the City. 

 
A proposal may be disqualified if the following required forms are not included 
with the proposal: 
 
• Attachment D - Prevailing Wage Declaration of Compliance 
• Attachment E - Living Wage Declaration of Compliance 
• Attachment G - Vendor Conflict of Interest Disclosure Form  
• Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these forms listed above upon proposal opening 
may be deemed non-responsive and may not be considered for award. 
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H. DISCLOSURES 
 

Under the Freedom of Information Act (Public Act 442), the City is obligated to 
permit review of its files, if requested by others.  All information in a proposal is 
subject to disclosure under this provision.  This act also provides for a complete 
disclosure of contracts and attachments thereto. 
 

I. TYPE OF CONTRACT 
 

A sample of the Construction Agreement is included as Attachment A.  Those who 
wish to submit a proposal to the City are required to review this sample agreement 
carefully.  The City will not entertain changes to its Construction Agreement. 
 
For all construction work, the respondent must further adhere to the City of Ann 
Arbor General Conditions.  The General Conditions are included herein.  Retainage 
will be held as necessary based on individual tasks and not on the total contract 
value.  The Contractor shall provide the required bonds included in the Contract 
Documents for the duration of the Contract.  
 
The City reserves the right to award the total proposal, to reject any or all proposals 
in whole or in part, and to waive any informality or technical defects if, in the City’s 
sole judgment, the best interests of the City will be so served. 
 
This RFP and the selected bidder’s response thereto, shall constitute the basis of 
the scope of services in the contract by reference. 

 
J. NONDISCRIMINATION 

 
All bidders proposing to do business with the City shall satisfy the contract 
compliance administrative policy adopted by the City Administrator in accordance 
with the Section 9:158 of the Ann Arbor City Code.  Breach of the obligation not to 
discriminate as outlined in Attachment G shall be a material breach of the contract.  
Contractors are required to post a copy of Ann Arbor’s Non-Discrimination 
Ordinance attached at all work locations where its employees provide services under 
a contract with the City. 

 
K. WAGE REQUIREMENTS 

 
The Attachments provided herein outline the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this 
contract.  The successful bidder must comply with all applicable requirements and 
provide documentary proof of compliance when requested. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to 
prevailing wage and will be required to provide to the City payroll records sufficient 
to demonstrate compliance with the prevailing wage requirements. Use of Michigan 
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Department of Transportation Prevailing Wage Forms (sample attached hereto) or a 
City-approved equivalent will be required along with wage rate interviews. 

 
For laborers whose wage level are subject to federal, state and/or local prevailing 
wage law the appropriate Davis-Bacon wage rate classification is identified based 
upon the work including within this contract.  The wage determination(s) current 
on the date 10 days before proposals are due shall apply to this contract.  The 
U.S. Department of Labor (DOL) has provided explanations to assist with 
classification in the following resource link: www.wdol.gov. 
 
For the purposes of this RFP the Construction Type of Heavy, or Highway will apply. 

 
L. CONFLICT OF INTEREST DISCLOSURE 

 
The City of Ann Arbor Purchasing Policy requires that the consultant complete a 
Conflict of Interest Disclosure form.  A contract may not be awarded to the selected 
bidder unless and until the Procurement Unit and the City Administrator have 
reviewed the Disclosure form and determined that no conflict exists under applicable 
federal, state, or local law or administrative regulation.  Not every relationship or 
situation disclosed on the Disclosure Form may be a disqualifying conflict.  
Depending on applicable law and regulations, some contracts may awarded on the 
recommendation of the City Administrator after full disclosure, where such action is 
allowed by law, if demonstrated competitive pricing exists and/or it is determined the 
award is in the best interest of the City.  A copy of the Conflict of Interest Disclosure 
Form is attached. 
 

M. COST LIABILITY 
 

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the 
bidder prior to the execution of an Agreement.  The liability of the City is limited to 
the terms and conditions outlined in the Agreement.  By submitting a proposal, 
bidder agrees to bear all costs incurred or related to the preparation, submission, 
and selection process for the proposal. 
 

N. DEBARMENT 
 

Submission of a proposal in response to this RFP is certification that the 
Respondent is not currently debarred, suspended, proposed for debarment, and 
declared ineligible or voluntarily excluded from participation in this transaction by any 
State or Federal departments or agency.  Submission is also agreement that the City 
will be notified of any changes in this status. 
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O. PROPOSAL PROTEST 
 
All proposal protests must be in writing and filed with the Purchasing Manager within 
five (5) business days of any notices of intent, including, but not exclusively, 
divisions on prequalification of bidders, shortlisting of bidders, or a notice of intent to 
award.  Only bidders who responded to the solicitation may file a bid protest.  The 
bidder must clearly state the reasons for the protest.  If any bidder contacts a City 
Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Manager.  The Purchasing Manager will 
provide the bidder with the appropriate instructions for filing the protest.  The protest 
shall be reviewed by the City Administrator or designee, whose decision shall be 
final. 
 
Any inquiries or requests regarding this procurement should be only submitted in 
writing to the Designated City Contacts provided herein.  Attempts by the bidder to 
initiate contact with anyone other than the Designated City Contacts provided herein 
that the bidder believes can influence the procurement decision, e.g., Elected 
Officials, City Administrator, Selection Committee Members, Appointed Committee 
Members, etc., may lead to immediate elimination from further consideration. 
 

P. SCHEDULE 
 

The following is the schedule for this RFP process. 
 

Activity/Event      Anticipated Date 
Pre-Proposal Conference   Dec 6, 2023, 10:00 a.m. (Local Time) 
Written Question Deadline   Dec 8, 2023, 1:00 p.m. (Local Time) 
Addenda Published    Dec 11, 2023 
Proposal Due Date    Dec 19, 2023, 3:00 p.m. (Local Time) 
Expected City Council Authorizations  February 5, 2024 
 
The above schedule is for information purposes only and is subject to change at the 
City’s discretion. 

 
Q. IRS FORM W-9 

 
The selected bidder is required to provide the City of Ann Arbor an IRS form W-9. 
 

R. RESERVATION OF RIGHTS 
 
1. The City reserves the right in its sole and absolute discretion to accept or reject 

any or all proposals, or alternative proposals, in whole or in part, with or without 
cause. 

2. The City reserves the right to waive, or not waive, informalities or irregularities in 
terms or conditions of any proposal if determined by the City to be in its best 
interest. 
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3. The City reserves the right to request additional information from any or all 
bidders. 

4. The City reserves the right to reject any proposal that it determines to be 
unresponsive and deficient in any of the information requested within RFP. 

5. The City reserves the right to determine whether the scope of the project will be 
entirely as described in the RFP, a portion of the scope, or a revised scope be 
implemented. 

6. The City reserves the right to select one or more contractors or service providers 
to perform services. 

7. The City reserves the right to retain all proposals submitted and to use any ideas 
in a proposal regardless of whether that proposal is selected.  Submission of a 
proposal indicates acceptance by the firm of the conditions contained in this 
RFP, unless clearly and specifically noted in the proposal submitted. 

8. The City reserves the right to disqualify proposals that fail to respond to any 
requirements outlined in the RFP, or failure to enclose copies of the required 
documents outlined within the RFP. 
 

S. IDLEFREE ORDINANCE 
 

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect 
July 1, 2017.  The full text of the ordinance (including exemptions) can be found at: 
www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit 
the Commercial Vehicle to Idle:  

(a)   For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial 
Vehicle is occupied. 

In addition, generators and other internal combustion engines are covered 

(1)  Excluding Motor Vehicle engines, no internal combustion engine shall be 
operated except when it is providing power or electrical energy to equipment 
or a tool that is actively in use. 

 
T. ENVIRONMENTAL COMMITMENT 
 

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on 
human health and the environment while supporting a vibrant community and 
economy.  The City further recognizes that the products and services the City buys 
have inherent environmental and economic impacts and that the City should make 
procurement decisions that embody, promote, and encourage the City’s commitment 
to the environment. 

 
The City encourages potential vendors to bring forward emerging and progressive 
products and services that are best suited to the City’s environmental principles. 
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U. MAJOR SUBCONTRACTORS 
 

The Bidder shall identify each major subcontractor it expects to engage for this 
Contract if the work to be subcontracted is 15% or more of the bid sum or over 
$50,000, whichever is less.  The Bidder also shall identify the work to be 
subcontracted to each major subcontractor.  The Bidder shall not change or replace 
a subcontractor without approval by the City. 

 

N. LIQUIDATED DAMAGES 
 

A liquidated damages clause, as given on page C-2, Article III of the Contract, 
provides that the Contractor shall pay the City as liquidated damages, and not as a 
penalty, a sum certain per day for each and every day that the Contractor may be in 
default of completion of the specified work, within the time(s) stated in the Contract, 
or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that 
the City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 
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SECTION II - SCOPE OF WORK 
 
The Crescents Water Main project includes approximately 9,350 feet of 8-inch water 
main construction including gate valves, hydrants and service connections.  Water Main 
tie-in and replacement of 24” x 12” tee with 24” gate valve and box. The project also 
includes full HMA pavement and ADA sidewalk ramp restoration were impacted by WM 
construction. 
 
Please see the plan set for more details. 
 
 

A. Standard Specifications 
 

All work performed under this Contract shall be performed in accordance with the 
Public Services Department Standard Specifications in effect at the date of 
availability of the contract documents stipulated in the Advertisement. All work 
under this Contract which is not included in these Standard Specifications, or which 
is performed using modifications to these Standard Specifications, shall be 
performed in accordance with the Detailed Specifications provided during the 
implementation of individual tasks under this Contract. 
 
Copies of the Standard Specifications can be downloaded from the following web 
link. 
 
https://www.a2gov.org/departments/engineering/Pages/Engineering-and-
Contractor-Resources.aspx  
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SECTION III - MINIMUM INFORMATION REQUIRED 
 
PROPOSAL FORMAT 

 
The following describes the elements that should be included in each of the proposal 
sections and the weighted point system that will be used for evaluation of the proposals.  
 
Bidders should organize Proposals into the following Sections: 
 

A. Qualifications, Experience and Accountability 
B. Workplace Safety 
C. Workforce Development 
D. Social Equity and Sustainability 
E. Schedule of Pricing/Cost 
F. Authorized Negotiator 
G. Attachments 

 
Bidders are strongly encouraged to provided details for all of the information requested 
below within initial proposals.  Backup documentation may be requested at the sole 
discretion of the City to validate all of the responses provided herein by bidders.  False 
statements by bidders to any of the criteria provided herein will result in the proposal 
being considered non-responsive and will not be considered for award. 
 
Pursuant to Sec 1:325 of the City Code which sets forth requirements for evaluating 
public improvement bids, Bidders should submit the following: 
 
A. Qualifications, Experience and Accountability - 20 Points 

 

1. Qualifications and experience of the bidder and of key persons, management, and 
supervisory personnel to be assigned by the bidder. 

 

2. References from individuals or entities the bidder has worked for within the last 
five (5) years including information regarding records of performance and job site 
cooperation. 

 

3. Evidence of any quality control program used by the bidder and the results of any 
such program on the bidder's previous projects. 

 

4. A statement from the bidder as to any major subcontractors it expects to engage 
including the name, work, and amount. 
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B. Workplace Safety – 20 Points 
 
1. Provide a copy of the bidder’s safety program, and evidence of a safety-training 

program for employees addressing potential hazards of the proposed job site. 
Bidder must identify a designated qualified safety representative responsible for 
bidder’s safety program who serves as a contact for safety related matters. 

 
2. Provide the bidder’s Experience Modification Rating (“EMR”) for the last three 

consecutive years. Preference within this criterion will be given to an EMR of 1.0 
or less based on a three-year average. 

 
3. Evidence that all craft labor that will be employed by the bidder for the project 

has, or will have prior to project commencement, completed at least an 
authorized 10-hour OSHA Construction Safety Course. 

 
4. For the last three years provide a copy of any documented violations and the 

bidder’s corrective actions as a result of inspections conducted by the Michigan 
Occupational Safety & Health Administration (MIOSHA), U.S. Department of 
Labor – Occupational Safety and Health Administration (OSHA), or any other 
applicable safety agency. 

 

C. Workforce Development – 20 Points 

 

1. Documentation as to bidder’s pay rates, health insurance, pension or other 
retirement benefits, paid leave, or other fringe benefits to its employees. 

 

2.. Documentation that the bidder participates in a Registered Apprenticeship 
Program that is registered with the United States Department of Labor Office of 
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL 
Office of Apprenticeship.  USDOL apprenticeship agreements shall be disclosed 
to the City in the solicitation response. 

 

3. Bidders shall disclose the number of non-craft employees who will work on the 
project on a 1099 basis, and the bidders shall be awarded points based on their 
relative reliance on 1099 work arrangements with more points assigned to 
companies with fewer 1099 arrangements. Bidders will acknowledge that the City 
may ask them to produce payroll records at points during the project to verify 
compliance with this section. 

 

D. Social Equity and Sustainability – 20 Points 

 

1. A statement from the bidder as to what percentage of its workforce resides in the 
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in 
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evaluating which bids best serve its interests, the extent to which responsible and 
qualified bidders employ individuals in Washtenaw County, jurisdiction is 
prioritized for evaluation purposes for this solicitation. 

 

2. Evidence of Equal Employment Opportunity Programs for minorities, women, 
veterans, returning citizens, and small businesses. 

 

3. Evidence that the bidder is an equal opportunity employer and does not 
discriminate on the basis of race, sex, pregnancy, age, religion, national origin, 
marital status, sexual orientation, gender identity or expression, height, weight, or 
disability. 

 

4. The bidder’s proposed use of sustainable products, technologies, or practices for 
the project, which reduce the impact on human health and the environment, 
including raw materials acquisition, production, manufacturing, packaging, 
distribution, reuse, operation, maintenance, and waste management. 

 

5. The bidder’s environmental record, including findings of violations and penalties 
imposed by government agencies. 
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F. AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES) 
 

Include the name, phone number, and e-mail address of persons(s) in your 
organization authorized to negotiate the agreement with the City. 
 
The proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done 
to establish uniformity in bidding and to establish standards of quality for the items 
named. 
 
If the bidder wishes to quote alternate items for consideration by the City, it may 
do so under this Section.  A complete description of the item and the proposed 
price differential must be provided.  Unless approved at the time of award, 
substitutions where items are specifically named will be considered only as a 
negotiated change in Contract Sum. 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, 
Time of Completion, page C-2, it is requested to stipulate its proposed time for 
performance of the work. 
 
Consideration for any proposed alternative items or time may be negotiated at the 
discretion of the City. 
 

G. ATTACHMENTS 
 

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage 
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination 
Form should be completed and returned with the proposal.  These elements should 
be included as attachments to the proposal submission. 

 
PROPOSAL EVALUATION 
 
1. The selection committee will evaluate each proposal by the above-described criteria 

and point system.  The City reserves the right to reject any proposal that it determines 
to be unresponsive and deficient in any of the information requested for evaluation.  A 
proposal with all the requested information does not guarantee the proposing firm to 
be a candidate for an interview if interviews are selected to be held by the City.  The 
committee may contact references to verify material submitted by the bidder. 

 
2. The committee then will schedule interviews with the selected firms if necessary.  The 

selected firms will be given the opportunity to discuss in more detail their qualifications, 
past experience, proposed work plan (if applicable) and pricing. 

 
3. The interview should include the project team members expected to work on the 

project, but no more than six members total.  The interview shall consist of a 
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presentation of up to thirty minutes (or the length provided by the committee) by the 
bidder, including the person who will be the project manager on this contract, followed 
by approximately thirty minutes of questions and answers.  Audiovisual aids may be 
used during the oral interviews.  The committee may record the oral interviews. 

 
4. The firms interviewed will then be re-evaluated by the above criteria and adjustments 

to scoring will be made as appropriate.  After evaluation of the proposals, further 
negotiation with the selected firm may be pursued leading to the award of a contract 
by City Council, if suitable proposals are received. 

 
The City reserves the right to waive the interview process and evaluate the bidder based 
on their proposal and pricing schedules alone. 

 
The City will determine whether the final scope of the project to be negotiated will be 
entirely as described in this RFP, a portion of the scope, or a revised scope. 
 
Work to be done under this contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents.   

 
Any proposal that does not conform fully to these instructions may be rejected. 
 
PREPARATION OF PROPOSALS 
 
Proposals should have no plastic bindings but will not be rejected as non-responsive for 
being bound.  Staples or binder clips are acceptable.  Proposals should be printed double 
sided on recycled paper. 
 
Each person signing the proposal certifies that they are a person in the bidder’s 
firm/organization responsible for the decisions regarding the fees being offered in the 
Proposal and has not and will not participate in any action contrary to the terms of this 
provision. 
 
ADDENDA 

 
If it becomes necessary to revise any part of the RFP, notice of the addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the 
City of Ann Arbor web site www.A2gov.org for all parties to download. 
 
Each bidder should acknowledge in its proposal all addenda it has received on the 
General Declarations form provided in the Attachments section herein.  The failure of a 
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of 
the responsibility for complying with the terms thereof.  The City will not be bound by oral 
responses to inquiries or written responses other than official written addenda. 
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SECTION IV - ATTACHMENTS 

 

 
Attachment A  – Contract 
 
Attachment B  – General Declarations 
 
Attachment C  – Legal Status of Bidder 
 
Attachment D  – Prevailing Wage Declaration of Compliance Form 
 
Attachment E  – Living Wage Declaration of Compliance Form 
 
Attachment F  – Living Wage Ordinance Poster 
 
Attachment G  – Vendor Conflict of Interest Disclosure Form 
 
Attachment H  – Non-Discrimination Ordinance Declaration of Compliance Form 
 
Attachment I  – Non-Discrimination Ordinance Poster 

– Sample Certified Payroll Report Template 
 

 
 
Detailed Specifications                        DS-1 to DS-141 
 

Appendix1  Geotechnical Report        Appendix 1 to  30 
 
Wage Decisions 
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ATTACHMENT A 
Administrative Use Only 

Contract Date: ___________ 
 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and DiPonio Contracting, LLC a Michigan 
Corporation, 51173 Simone Industrial Dr., Shelby Township, Michigan, 48316 (“Contractor”)  

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled RFP #23-61 – Crescents 
Water Main Replacement and Resurfacing Project in accordance with the requirements and 
provisions of the following documents, including all written modifications incorporated into any of 
the documents, all of which are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area / Engineering Unit 

 
Project means RFP 23-61 - Crescents Water Main Replacement and Resurfacing Project  

 
 
Supervising Professional means the person acting under the authorization of the 
manager of the Administering Service Area/Unit.  At the time this Contract is executed, 
the Supervising Professional is: Nicholas Hutchinson, P.E. whose job title is City Engineer.  
If there is any question concerning who the Supervising Professional is, Contractor shall 
confirm with the manager of the Administering Service Area/Unit.   
 
Contractor’s Representative means John Maltese whose job title is General Manager. 
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ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed on or before October 4, 2024 

per the Project Schedule Detailed Specification.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $2,000.00 for each calendar day of delay in the completion of all the 
work.  If any liquidated damages are unpaid by the Contractor, the City shall be 
entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 

 
(A) The City shall pay to the Contractor for the performance of the Contract, the unit 

prices as given in the Bid Form for the estimated bid total of: Seven Million, Six 
Hundred Ninety-One Thousand, Three Hundred Forty-One Dollars and Seventy 
Cents ($ 7,691,341.70) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
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Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
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ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

 
 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
    

 
By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
     Milton Dohoney, Jr. 
     City Administrator 
 

 
 

 
By___________________________ 
 Brian Steglitz 
     Services Area Administrator 

 
 

 
 
Approved as to form and content 
 
______________________________ 
      Atleen Kaur, City Attorney 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $                    
, the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
            
 , for RFP No. ______and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  

 
(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       
 (Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
        _______________________________ 
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LABOR AND MATERIAL BOND 

(1)        
of      (referred to 
as "Principal"), and                                                                                         , a corporation 
duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 
to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 
seq., in the amount of  
$                                    , for the payment of which Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      
      
     
 , for RFP No. ______  ; and this bond is 
given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 
amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 
required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 
no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as original 
signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 
and upon such delivery, the facsimile signature will be deemed to have the same effect as if 
the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident -  $500,000 each accident 
 Bodily Injury by Disease -  $500,000 each employee 
 Bodily Injury by Disease -  $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
 
By                                                                                
    (Signature) 
 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
 
By                                                                                
    (Signature) 
 
 
Its                                                                                
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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ATTACHMENT I 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  
You can review the entire ordinance at www.a2gov.org/humanrights. 

 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 

Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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STANDARD SPECIFICATIONS 
 

All work under this contract shall be performed in accordance with the Public Services 
Department Standard Specifications in effect at the date of availability of the contract 
documents stipulated in the Bid. All work under this Contract which is not included in 
these Standard Specifications, or which is performed using modifications to these 
Standard Specifications, shall be performed in accordance with the Detailed 
Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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DETAILED SPECIFICATIONS 

 

Detailed Specification         No. of Pages 

Project Schedule and Payment ....................................................................................... 3 
General Conditions ......................................................................................................... 3 
Audio Visual Recording ................................................................................................... 3 
Project Supervision ......................................................................................................... 4 
Allowance for Unforeseen Site Conditions ...................................................................... 1 
Coordination and Cooperation with Others and Work by Others ..................................... 1 
General Construction Notes ............................................................................................ 1 
Protection of Utilities ....................................................................................................... 1 
Quantities and Unit Prices ............................................................................................... 1 
Materials and Supplies Certifications .............................................................................. 1 
Soil Boring Pavement Section and Geotechnical Data .................................................... 1 
Vacuum Type Street and Utility Cleaning Equipment ...................................................... 1 
Maintenance of Traffic ..................................................................................................... 3 
Minor Traffic Control........................................................................................................ 3 
Traffic Control Signs and Barricades ............................................................................... 3 
Temporary Pedestrian Access Route (TRAP) Facilities .................................................. 3 
Protective Fencing .......................................................................................................... 2 
Exploratory Excavation ................................................................................................... 2 
Sewer Removal and Abandonment ................................................................................. 1 
Drainage Structures ........................................................................................................ 4 
Curb Drain ...................................................................................................................... 3  
Water Main and Appurtenances .................................................................................... 25 
Water Main Abandonment .............................................................................................. 2 
Line Stops ....................................................................................................................... 6 
HMA Pavement Removal ................................................................................................ 2 
Concrete Removal .......................................................................................................... 3 
6-Inch Wrapped Underdrain ............................................................................................ 2 
Machine Grading ............................................................................................................. 7 
Sidewalk Grading ............................................................................................................ 2 
Subgrade Undercutting ................................................................................................... 2 
Subbase and Aggregate Base ........................................................................................ 2 
HMA Paving .................................................................................................................... 5 
Acceptance of HMA Mixtures .......................................................................................... 7 
Concrete Curb, Sidewalk, Driveway Approach and Pavement ........................................ 5 
Concrete Durability ......................................................................................................... 7 
Concrete Placement and Protection ................................................................................ 2 
Detectable Warning, Cast in Place .................................................................................. 2 
Structure Covers ............................................................................................................. 2 
Structure Cover Adjustments .......................................................................................... 3 
Pavement Markings ........................................................................................................ 1 
Soil Erosion Control ........................................................................................................ 1 
Restoration ..................................................................................................................... 3 
Irrigation Systems Repairs .............................................................................................. 2 
Tree and Plantings .......................................................................................................... 2 
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PROJECT SCHEDULE AND PAYMENT 

 
 1 of 3 11/8/24 
 
Description 
 
Examination of Plans, Specifications, and Work Site 
 
Bidders shall carefully examine the Bid Form, plans, specifications, and the work site until the 
Bidder is satisfied as to all local conditions affecting the contract and the detailed requirements of 
construction. The submission of the bid shall be considered prima facie evidence that the Bidder 
has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and all requirements of the Contract. 
 
The entire work under this Contract shall be completed in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents. 
 

1. The Contractor shall begin the work of this project on March 18, 2024, and only upon 
receipt of the fully executed Contract and Notice to Proceed. Appropriate time extensions 
shall be granted if the Notice to Proceed is delayed beyond this date. 

 
2. This Contract requires water main, storm sewer improvements, resurfacing, and sidewalk 

replaced along with turf establishment; and shall be substantially completed on or before 
October 4, 2024. 
 

3. The Contractor shall start on Phase 1 work on; Creal, Argyle and Helen and have them 
base paved by June 28, 2024, prior to starting on Phase 2 work on; Hatcher, Saunders 
and Cooley. Phase 3 the 24-inch valve and tee at end of Cooley will be scheduled to Start  
not before September 9, 2024. Phase 3 schedule may be impacted by AA Water 
Treatment Plan work and Ann Arbor Public Schools Schedule.  
 

4. The following workday, hour and other work restrictions are imposed by the City of Ann 
Arbor.  
 
Contractor operations shall be limited by local municipality work time, noise and dust 
ordinance: 
 

• Monday through Friday: 7:00 am – 8:00 p.m.  
• Saturday: 7:00 a.m.– 8:00 p.m.; Notice given to City of Ann Arbor no less than 48 

hours and no more than 5 days 
• Sunday: Only with written approval from the City of Ann Arbor 

  
 No work shall be performed during Holiday weekends as follows, unless approved by the 
 City of Ann Arbor: 
 

• Memorial Day, from 3:00 p.m. Friday May 24, 2024, through 7:00 a.m. Tuesday 
May 28, 2024 

• Fourth of July, from 3:00 p.m. Wednesday July 3, 2024, through 7:00 a.m. Friday 
July 5, 2024 
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• Labor Day, from 3:00 p.m. Friday August 30, 2024 through 7:00 a.m. Tuesday 
September 3, 2024 

 
No work shall be performed during University of Michigan home football games: 
 

• August 31, 2024 
• September 7, 2024 
• September 14, 2024 
• September 21, 2024 
• September 28,2024 
• October 26, 2024 
• November 2, 2024 
• November 23, 2024 

 
City Council approval is expected on or before February 5, 2024. The Contractor shall not begin 
the work without approval from the Project Engineer, and in no case before the receipt of the 
Notice to Proceed.   
 
Contractor will be furnished with two (2) copies of the Contract, for his/her execution, before the 
aforementioned City Council meeting. The Contractor shall properly execute both copies of the 
Contract and return them, with the required Bonds and Insurance Certificate, to the City within 
ten (10) days. 
 
Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to complete 
the project by the final completion date. Should the Contractor demonstrate that they must work on 
some Sundays in order to maintain the project schedule, they may do so between the hours of 9:00 
a.m. and 5:00 p.m. with prior approval from the City. There will be no additional compensation due to 
the Contractor for work performed on Sundays. 
 
Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for 
the Engineer's review and approval. Work shall not be started until a schedule is approved in 
writing by the Engineer. The proposed schedule must fully comply with the scheduling 
requirements contained in this Detailed Specification. The Contractor shall update the approved 
work schedule upon request by the Engineer and present it to the Engineer within seven days of 
said request. 
 
Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct from 
the payments due the Contractor, $2,000.00 in Liquidated Damages, and not as a penalty, for 
delays in the completion of the work for each and every calendar day beyond the times for each 
sub-phase, as required by this Detailed Specification.  
 
Working in the Rain 
 
The Contractor shall not work in the rain unless authorized in writing by the Engineer. The 
Engineer may delay or stop the work due to threatening weather conditions. 
 
The Contractor shall not be compensated for unused materials or downtime due to rain, or the 
threat of rain.  
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The Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the rain. 
 
Working in the Dark 
 
The Contractor shall not work in the dark except as approved by the Engineer and only when 
lighting for night work is provided as detailed elsewhere in this contract.  
 
The Engineer may stop the work or may require the Contractor to defer certain work to another 
day if, in the Engineer's opinion, the work cannot be completed within the remaining daylight hours 
or if inadequate daylight is present to either properly perform or inspect the work.  
 
The Contractor will not be compensated for unused materials or downtime when delays or work 
stoppages are directed by the Engineer for darkness and/or inadequate remaining daylight 
reasons.  
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the dark. 
 
Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct 
Liquidated Damages from the payments due the Contractor,  as stated in the contract.  
 
Measurement and Payment 
 
If the construction Contract is not completed within the specified calendar day period including 
any extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) years. 
If the Engineer elects to terminate the Contract, Contract items paid for on a Lump Sum basis 
shall be paid up to a maximum percentage equal to the percentage of the Contract work that has 
been completed. 

 
Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will 
not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions, Max $________”. 
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CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
GENERAL CONDITIONS 

 
 1 of 3 11/8/2023 
 
General 
 
This item shall include all work described and required by the Drawings and specifications for 
which the item of work “General Conditions” is listed, as well as items of work not listed in the Bid 
Form including, but not limited to: 
 

1. Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, 
surveying, and staking. 

 
2. Coordination of, and cooperation with, other contractors, agencies, departments, and 

utilities. 
 

3. Coordination with City forces to stockpile and load used castings on City vehicles. 
 

4. Protection and maintenance of all existing utilities, including support, protection, capping, 
repair, replacement, connection or reconnection of existing pipelines, and utilities 
damaged by the Contractor’s operations. 
 

5. Placing, maintaining, and removing additional needed soil erosion and sedimentation 
controls, the devices are paid for separately. 
 

6. Maintaining the site, and all areas within the Construction Influence Area, in a well-graded 
and drained state at all times during the course of the project.   
 

7. The continuous maintenance of the temporary road surface within the Construction 
Influence Area throughout the duration of the construction. This includes any needed 
grading to maintain the surface in a smooth condition free of potholes, ruts, bumps, or 
other objectionable conditions. 
 

8. Temporary sheeting, bracing, and shoring of excavations in accordance with the 
applicable MIOSHA Standards 
 

9. Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and solid 
waste/recycle pick-ups. This includes the placement and maintenance of gravel in 
driveway openings and on sidewalks as directed by the Engineer. 
 

10. Using quantities of dust palliative, maintenance aggregate, and hot patching mixture for 
use as temporary base, surfacing, and dust control at utility crossings, side roads and 
driveways. 
 

11. Storing all materials and equipment off lawn areas. 
 

12. Site clean-up on a daily basis during the course of the project’s construction. 
 

13. Coordination efforts to furnish various HMA mixtures as directed by the Engineer. 
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14. Coordination efforts to furnish and operate various-size vehicles/equipment as directed by 
the Engineer. 
 

15. Dewatering and drainage of excavations as required to maintain a stable, open hole. 
 

16. Disposing of excess excavated materials and debris (excluding debris material removed 
from cleaning operations). 
 

17. Temporary fill as necessary for equipment access or protection of existing utilities during 
construction, including restoration to original grades. 

 
18. Temporary removal/relocation, storage, and re-installation/re-setting of existing street 

name, guide, and regulatory signs, mailboxes, fences, landscape areas, etc. which conflict 
with the proposed construction, including all fasteners, hardware, and materials required 
for re-installation/re-setting. 
 

19. Furnishing and operating vacuum-type street cleaning equipment a minimum of once per 
week or as frequently as directed by the Engineer in order to remove mud, soil, rocks, 
debris, or any other deleterious materials from paved areas. 
 

20. Furnishing and operating vacuum-type utility structure cleaning equipment. 
 

21. Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 
compactors. 
 

22. Furnishing and operating a backhoe during all work activities. 
 

23. Furnishing and operating a jackhammer and air compressor during all work activities. 
 

24. Noise and dust control in accordance with the applicable City of Ann Arbor Ordinances. 
 

25. Mobilization(s) and demobilization(s). 
 

26. Furnishing submittals and certifications for all materials and supplies. 
 

27. Removal and disposal of shrubs, brush, stumps, and trees less than 6-inches in diameter 
as directed by the Engineer. 
 

28. Trimming of trees to accommodate construction activities as directed by Engineer. 
 

29. The proper off-site disposal of all excavated materials and debris. The Contractor shall 
dispose of, at the Contractor’s expense, all excavated material. Costs for this work will not 
be paid for separately. 
 

30. Steel Plate, ¾ inch thick, to cover excavations over 1-foot in depth during non-work hours 
or as directed by the Engineer. Barrels and equipment shall be parked to minimize traffic 
crossing the plate. Where excavations are too large to be covered by a steel plate the 
contractor must fence off the perimeter of the hole (min 36-inch high orange HDPE 
material) in addition to protecting the hole with barrels and parked equipment, and 
reasonably secured to prevent unwanted access. 
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31. All miscellaneous and incidental items such as overhead, insurance, and permits. 

 
32. Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 

Disadvantaged Business Enterprise, and providing the necessary documentation. 
 

33. Furnish all required documentation to the Engineer to ensure Certified Payroll minimum 
payments are being met.  

 
Measurement and Payment 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment. 
Measurement will be based on the ratio between work completed during the payment period and 
the total award Contract amount. When all of the work of this Contract has been completed, the 
measurement of this item shall be one Lump Sum, minus any deductions incurred for inadequate 
performance as described herein. This amount will not be increased for any reason, including 
extensions of time, extras, and/or additional work. 
 
The completed work as measured for this item of work will be paid for at the Contract unit price 
for the following Contract pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
General Conditions, Max $_______ ..................................................... Lump Sum 
 

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Contract Documents and as included in this Detailed Specification. 
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AUDIO-VISUAL RECORDING 

 
 1 of 3 02/2023
 

 

Description 
 
This work shall include providing a recording of the physical, structural, and aesthetic conditions 
of the construction site and adjacent areas as provided herein. 
 
The audio-visual recording shall be: 
 

1. Of professional quality, providing a clear and accurate audio and visual record of existing 
conditions. 
 

2. Prepared during the three (3) week period immediately prior to the Preconstruction 
Meeting. 
 

3. Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or 
equipment within the areas described in this Detailed Specification. 

 
4. Carried out under the supervision of the Engineer. 

 
The Contractor shall furnish two (2) copies of the completed recording to the Engineer at, or prior 
to, the Preconstruction Meeting. An index of the recording, which will enable any area of the 
project to be easily found on the recording, shall be included. This includes indexing the files 
according to street and Station number as applicable. The Contractor shall retain a third copy of 
the recording for their own use. 
 
Any portion of the recording determined by the Engineer to be unacceptable for the 
documentation of existing conditions shall be recorded again, at the Contractor’s sole expense, 
and submitted to the Engineer prior to mobilizing onto the site. 
 
Production 
 
The audio-visual recording shall be completed in accordance with the following minimum 
requirements: 
 

1. Format/No Editing 
 

The audio-visual recording shall be performed using equipment that allows audio and 
visual information to be recorded simultaneously and in color. The recording shall be 
provided on USB Drive. The quality of the recording shall be equal to or better than the 
standard in the industry. The recording shall not be edited. 

 
2. Perspective/Speed/Pan/Zoom 

 
To ensure proper perspective, the distance from the ground to the camera lens shall not 
be less than 5-feet and the recording must proceed in the general direction of travel at a 
speed not to exceed 30-feet per minute (0.34 miles per hour). Pan and zoom rates shall 
be controlled sufficiently so that playback will ensure quality of the object viewed. 
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3. Display 
 
The recording equipment shall have transparent time and date stamp and digital 
annotation capabilities. The final copies of the recording shall continuously and 
simultaneously display the time (hours/minutes/seconds) and the date (month/date/year) 
in the upper left-hand corner of the frame. Accurate project stationing shall be included in 
the lower half of the frame in standard station format (i.e. 1+00). Below the stationing, 
periodic information is to be shown, including project name, name of area shown, direction 
of travel, viewing direction, etc. 

 
4. Audio Commentary/Visual Features 

 
Locations relative to project limits and landmarks must be identified by both audio and 
video means at intervals no longer than 100-feet along the recording route. Additional 
audio commentary shall be provided as necessary during the recording to describe 
streets, buildings, landmarks, and other details, which will enhance the record of existing 
conditions. 

 
5. Visibility/Ground Cover 

 
The recording shall be performed during a time of good visibility. The recording shall not 
be performed during periods of precipitation or when snow, leaves, or other natural debris 
obstruct the area being recorded. 

 
Coverage 
 
The audio-visual recording coverage shall include the following: 
 

1. General Criteria 
 

This general criteria shall apply to all recording and shall include all areas where 
construction activities will take place or where construction vehicles or equipment will be 
operated or parked, and/or where materials will be stored or through which they will be 
transported. The recording shall extend an additional 50-feet outside of all areas. The 
recording shall include all significant, existing man-made and natural features such as 
driveways, sidewalks, utility covers, utility markers, utility poles, other utility features, traffic 
signal structures and features, pubic signs, private signs, fences, landscaping, trees, 
shrubs, other vegetation, and other similar or significant features. 
 

2. Private Property 
 

Record all private property that may be utilized by the Contractor in conjunction with this 
project.  These project areas must be disclosed by the Contractor prior to using them for 
the work of this project. 
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3. Road Construction Area 
 

The recording coverage shall: 
 

a. Extend to 50 feet outside of the right-of-way and easements area as shown on 
the plans. 

b. Extend 50 feet outside the construction limits on all streets, including side streets. 
c. Include both sides of each street, with each side being recorded separately. 

 
4. Other Areas 

 
The Contractor shall record, at their sole expense, other areas where, in their opinion, the 
establishment of a record of existing conditions is warranted. The Contractor shall notify 
the Engineer in writing of such areas. 
 

The Engineer may direct the recording of other minor areas not specified herein at the 
Contractor’s sole expense. 
 
Measurement and Payment 
 
The completed work shall be paid for at the Contract unit price for the following Contract pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Digital Audio-Visual Coverage .............................................................. Lump Sum 

 
Digital Audio-Visual Coverage shall include all labor, equipment, and materials required to 
perform the recording and to provide the finished recording the Engineer. 
 
Payment will be made for “Digital Audio-Visual Coverage” following the review and acceptance of 
the recording by the Engineer. Within 21 days following the receipt of the recording, the Engineer 
will either accept it and authorize payment, or require that any discrepancies in the recording be 
addressed prior to making payment. 
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Description 
 
The Contractor shall provide supervision in accordance with Subsection 104.07 of the Michigan 
Department of Transportation 2020 Standard Specifications for Construction, the City of Ann 
Arbor Public Services Department Standard Specifications, and as described herein. 
 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's 
agent/representative, and to be responsible for scheduling and coordination of all subcontractors, 
suppliers, other governmental agencies, and all public and private utility companies. 
 
The Project Supervisor shall not be an active crew member of the Contractor, shall not be an 
active member or employee of any subcontractor's work force, and shall not perform general or 
specialized labor tasks. The Project Supervisor shall be a full-time employee of the General 
Contractor and shall have all needed authority to make binding decisions on behalf of the 
Contractor in all matters pertaining to performance and execution of the work of the project. 
 
The Project Supervisor shall work exclusively on this project and shall put forth his/her full 
effort into the organization and coordination of the work of this project. 
 
One week prior to the pre-construction meeting, the Contractor shall designate a proposed Project 
Supervisor by name, and shall furnish the City with a current, thorough, detailed summary of the 
proposed Project Supervisor's work history, outlining all previous supervisory experience on 
projects of a similar size and nature. The detailed work history shall include personal and 
professional references (names and phone numbers) of persons (previous Owners or agents) 
who can attest to the qualifications and work history of the proposed Project Supervisor. Proposed 
candidates for Project Supervisor shall have a demonstrated ability to work harmoniously with the 
City, the public, subcontractors, and all other parties typically involved with work of this nature. 
The Supervising Professional will have the authority to reject a proposed Project Supervisor whom 
he/she considers unqualified. 

 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, 
coordination, and scheduling of the project for the duration of the Contract. The Contractor shall 
furnish the City with telephone numbers of the Project Supervisor in order to provide 24 hour-per-
day access during business and non-business hours, including weekends and holidays. 
 
The Project Supervisor shall be equipped by the Contractor with a “smart” mobile telephone with 
“data” and “text” capabilities to provide the City with 24 hour-per-day access to him/her during 
daily construction activities, during transit to and from the construction site, and during all non-
business hours including weekends and holidays. 
 
The Project Supervisor shall be equipped with assistants as necessary to provide project 
supervision as specified herein, and in accordance with the Contract. 

 
Duties and Responsibilities 
 
The Project Supervisor shall work harmoniously with the Engineer, the City, the public, 
subcontractors, and all other parties typically involved with work of this nature. 
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The Project Supervisor shall have a thorough, detailed understanding and working knowledge of 
all construction practices and methods specified elsewhere herein, as well as the handling, 
placement, testing and inspection of aggregates, aggregate products, bituminous concrete, 
portland cement concrete materials, and other such materials and products related to the work of 
this project. 
 
The Project Supervisor shall be responsible for all of the work of all of the Contractor's, 
subcontractors', and suppliers' work forces. 
 
The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, 
safety, and general operation) of all of the Contractor's, subcontractors' and suppliers' equipment 
and vehicles. The Project Supervisor shall make all needed diligent and good-faith efforts to 
ensure that all equipment utilized in the performance of the work is properly maintained, safe, and 
complies with all legal and environmental requirements of the work as set forth in Section 107.15 
of the 2020 MDOT Standard Specifications. 
 
The Project Supervisor shall be responsible for the legal, proper, and safe parking/storage all the 
Contractor's, subcontractors' and suppliers' equipment, work vehicles, and employees’ vehicles. 
 
The Project Supervisor shall schedule and coordinate the work of all parties involved in the 
project, including utility companies, testing agencies, governmental agencies, all City 
departments (such as Utilities and Transportation), City Forester and City inspectors. 
 
The Project Supervisor shall coordinate and schedule the work of any independent survey crews 
that may be retained by the City to witness and reset existing and new geographic/benchmark 
monuments. Failure to have existing monuments witnessed and reset may result in delays to the 
Contractor's work. Costs for such delays will be the Contractor's sole responsibility. The Project 
Supervisor shall also schedule and complete all needed survey request forms that are needed in 
order to schedule the services of survey personnel to properly layout all elements of the project 
work in accordance with the City of Ann Arbor Public Services Area Standard Specifications and 
the Michigan Department of Transportation 2020 Standard Specifications for Construction. 
 
The Project Supervisor shall coordinate and schedule inspection performed by the City and 
Consultants (including material testing firms) in a timely manner, to assure proper and timely 
testing and inspection of the work. 
 
The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy and shall 
sign all IDRs on a daily basis as the representative of the Contractor. Items to be reviewed include 
descriptions, locations, and measurements of quantities of work performed, workforce, 
equipment, and weather. The Project Supervisor shall also be responsible for its subcontractors’ 
review and initialing of IDRs containing work items performed by each respective subcontractor. 
 
The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the 
proposed work on a weekly basis, and an update of all proposed changes on a daily basis, all in 
accordance with the Detailed Specification for Project Schedule contained elsewhere herein. 
 
The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer 
and all subcontractors to discuss the work. Upon the completion of each meeting, the Project 
Supervisor shall prepare and distribute, to all present, a written summary of the meeting's minutes. 
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Those in attendance shall review the minutes and, if necessary, comment on any deficiencies or 
errors prior to or at the next scheduled progress meeting. 
 
Additional Performance Requirements 
 
If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately 
performing the duties as outlined in this Detailed Specification, the following system of notices will 
be given to the Contractor with the associated penalties: 
 

• First Notice 
 

A warning will be issued in writing to the Contractor detailing the deficiencies in the Project 
Supervision. The Contractor must respond within seven (7) calendar days in writing with 
a plan to correct the stated deficiencies. Failure to respond within seven (7) calendar days 
will result in the issuing of a second notice. 

 
• Second Notice 

 
A second warning will be issued in writing to the contractor further detailing the deficiencies 
in the Project Supervision. A deduction of 10%, or $10,000, whichever is greater, will be 
made from the original Project Supervision contract amount. The Contractor must respond 
within 7 calendar days in writing with a plan to correct the stated deficiencies. Failure to 
respond within 7 calendar days will result in the issuing of a third notice. At this time, the 
Engineer reserves the right to meet with personnel with the necessary authority within the 
Contractor’s organization to discuss the deficiencies in the Project Supervision. 
 

• Third Notice 
 

A third notice will be issued in writing to the Contractor further detailing the deficiencies in 
the Project Supervision. An additional deduction of 25%, or $25,000, whichever is greater, 
will be made from the original Project Supervision contract amount, and the Project 
Supervisor shall be removed from the project, and replaced immediately with another 
individual to be approved by the Engineer. 

 
Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform 
his/her duties and responsibilities as described herein to such a degree that the successful 
completion of the project is put in jeopardy, the above system of notices may be foregone, and 
the Contractor shall immediately replace the Project Supervisor upon receipt of written notice. 
Failure to provide adequate project supervision, as determined by the Engineer, shall be 
considered basis for the Supervising Professional to suspend work without extension of contract 
time or additional compensation. 
 
 
If the original Project Supervision contract amount is insufficient to cover said deductions, the 
Project Supervision contract amount will be reduced to zero and a contract modification will be 
written to assess a penalty to cover the difference between the Project Supervision contract 
amount and the total amount of the deduction(s). It is fully expected however that the Project 
Supervision contract amount will be sufficient to cover any deductions. 
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Measurement and Payment 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Item: 
 

Contract Item (Pay Item) Pay Unit 
 
Project Supervision, Max $_______ ..................................................... Lump Sum 
 

The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the City Standard Specifications and as modified by this Detailed 
Specification. 
 
Payment for this work will be made with each progress payment, on a pro rata basis, based on 
the percentage of construction completed. When all the work of this Contract has been completed, 
the measurement of this item shall be 1.0 times the Lump Sum bid amount, minus any deductions 
incurred for inadequate performance as described herein. This amount will not be increased for 
any reason, including extensions of time, extras, adjustments and/or additional work. 
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Description 
 
Allowance for unforeseen site conditions shall be paid under existing contract items where 
applicable, or under new item(s) at a negotiated price for work necessary for the completion of 
the project, but not expressly identified in the contract documents. Price paid shall be payment in 
full for all labor, material, and equipment required for remedying unforeseen physical conditions 
and shall be based upon an agreement negotiated and approved prior to beginning this Work. 
 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Allowance for Unforeseen Site Conditions .................................................... Dollar 
 
 

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work. 
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Description 
 
The Contractor is reminded as to the requirements of Article 104.08 of the 2020 Edition of the 
MDOT Standard Specifications, “Cooperation by the Contractor”. 
 
The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/ 
Units. 
 
No additional compensation will be paid to the Contractor, and no adjustments to Contract unit 
prices will be made, due to delays and/or the failure of others in the performance of their work, 
nor for delays due to the encountering of existing utilities that are, or are not, shown on the Plans. 
 
The following utility Owners, and others not listed specifically, may have overhead and/or 
underground facilities located within the Right-of-Way/Public Easements: 
 

• The City of Ann Arbor 
• University of Michigan (UM) 
• Michigan Department of Transportation (MDOT) 
• AT&T 
• Comcast 
• DTE Energy - Detroit Edison Company (Edison) 

• DTE Energy - Michigan Consolidated Gas Company (Michcon) 
• Fiber Link Inc. 
• Light Core (Century Tel) 
• MCI Communications 
• Windstream Communications 

 
On all projects: 
 
“Three (3) Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 800-482-
7171. 

 
The Owners of public or private utilities which will not interfere with the completed project and 
which do not present a hazard to the public or an extraordinary hazard to the Contractor's 
operations will not be required to move their facilities on or from the street right-of-way. 
 
Stoppages created solely by the operations of the utility companies which delay utility revisions 
on any portion of this project may be considered as a basis of claim for an extension of time for 
project completion. 
 
Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $______”. 
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Description 
 

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes 
shall be considered part of each Plan Sheet or Detailed Information Sheet. 
 

1. All work shall conform to latest revision of the City Standard Specifications. 
 

2. The Contractor shall maintain access to all drives throughout the course of construction. 
Drives shall never be closed during non-working hours, unless otherwise authorized in 
writing by the Engineer. 
 

3. The Contractor shall completely restore all existing site features to better than, or equal 
to, their existing condition. 
 

4. The Contractor shall be aware that there are above-ground and below-ground utilities 
existing in and on these streets which include but are not limited to: gas mains and service 
leads; water mains and service leads; storm sewer mains and service leads; sanitary 
sewer mains and service leads; telephone poles, wires, cables and conduits; electrical 
poles, wires, cables and conduits; cable television wires, cables and conduits, and other 
various utilities. The Contractor shall conduct all of its work so as not to damage or alter 
in any way, any existing utility, except where specified on the Plans or where directed by 
the Engineer. The City has videotaped and cleaned all sanitary and storm sewers, 
including storm sewer inlet leads, and has found all these facilities to be in good condition, 
with the exception of those shown on the Plans for repairs or replacement. 
 

5. The Contractor is solely responsible for any delays, damages, costs and/or charges 
incurred due to and/or by reason of any utility, structure, feature and/or site condition, 
whether shown on the Plans or not, and the Contractor shall repair and/or replace, at its 
sole expense, to as good or better condition, any and all utilities, structures, features 
and/or site conditions which are impacted by reason of the work, or injured by its 
operations, or injured during the operations of its subcontractors or suppliers. 
 

6. No extra payments or adjustments to unit prices will be made for damages, delays, costs 
and/or charges due to existing utilities, structures, features and/or site conditions not 
shown or being incorrectly shown or represented on the Plans. 
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Description 
 
Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the 
Contractor's expense. 
 
Delays to the work due to utility repairs are the sole responsibility of the Contractor. 
 
The Contractor shall keep construction debris out of utilities at all times. The Contractor shall be 
back charged an amount of $50.00 per day for each manhole/inlet/utility pipe that contains 
construction debris caused as a result of the Contractor's (including subcontractors and suppliers) 
work. 
 
The Contractor is solely responsible for any damages to the utilities or abutting properties due to 
construction debris. 
 
Certain sanitary and storm sewers within the influence of construction may have been cleaned 
and videotaped prior to construction. The City may also choose to videotape utility line(s) during 
or after the work of this Contract to inspect them for damages and/or construction debris. If such 
inspection shows damage and/or debris, then all costs of such inspection, cleaning, repairs, etc., 
shall be the Contractor's sole responsibility. If such inspection is negative, the City will be 
responsible for the costs of such inspection. 
 
Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $_____”. 
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Contract Drawings / Plans 

 
Bidders shall carefully check and review all Drawings, plans, and specifications, and advise the 
Engineer of any errors or omissions discovered. The Drawings/Plans may be supplemented by 
such additional Drawings/Plans and sketches as may be necessary or desirable as the work 
progresses. The Contractor shall perform all work shown on any additional or supplemental 
Drawings/Plans issued by the Engineer. 
 
Bidders shall carefully examine the Bid Form, preliminary layouts, specifications, and the work 
sites until the Bidder is satisfied as to all local conditions affecting the contract and the detailed 
requirements of construction. The submission of the bid shall be considered prima facie evidence 
that the Bidder has made such examination and is satisfied as to the conditions to be encountered 
in performing the work and all requirements of the contract. 
 
Quantities and Unit Prices 
 

Quantities as given are approximate and are estimated for bidding purposes. Quantities are not 
guaranteed and may vary by any amount. While it is the City's intent to complete the project 
substantially as drawn and specified herein, quantities may be changed or reduced to zero for 
cost savings or other reasons. The City reserves the right to change the quantities, delete 
work, or add work, and no adjustment in unit price will be made for any change in any 
quantity. 
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Description 

 
The following materials and supplies shall be certified by the manufacturer or supplier as having 
been tested for compliance with the Specifications: 
 

HMA Materials 

Hot-Poured Joint Sealants 

Cements, Coatings, Admixtures and Curing Materials 

Sands and Aggregates 

Steel and Fabricated Metal 

Portland Cement Concrete Mixtures 

Reinforcing Steel for Concrete 

Reinforcing Fibers for Concrete 

Pre-Cast Concrete Products 

Sanitary Sewer Pipe 

Storm Sewer Pipe 

Water Main Pipe 

Corrugated Metal Pipe 

High Density Polyethylene Pipe 

Edge Drain and Underdrain Pipe 

Retaining Wall Materials 

Seed Mixes 

Geotextile Filter Fabric and Stabilization Fabric/Grids 
 
The Contractor shall submit all certifications to the Engineer for review and approval a minimum 
of three business days prior to any scheduled delivery, installation, and/or construction of same. 
 
Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $______”. 
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Description 
 
Data pertaining to existing soil borings and pavement sections which may be included in these 
Contract Documents are provided to help the Engineer and Contractor determine the soil 
conditions existing within the construction area. The City in no way guarantees existing conditions 
to be the same as shown in the data. The Contractor is solely responsible for any and all 
conclusions he/she may draw from the data. 
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Description 
 

The Contractor shall furnish and operate throughout the construction period, vacuum type street 
cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, 
as directed by the Engineer for dust control, for dirt/debris control, and for street cleaning 
immediately prior to, and for street and utility structure cleaning after any and all paving. The 
cleaning equipment shall be of sufficient power to remove dust, dirt, and debris from the pavement 
and from utility structures in and adjacent to the construction area. 
 
The Vac-all or similar equipment shall be approved by the Engineer prior to beginning the work. 
The equipment used shall have an effective means for preventing any dust resulting from the 
operation from escaping into the air. 
 
Costs for this work will not be paid for separately but shall be included in the bid price of the 
Contract Item “General Conditions, Max $______”. 
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Description 

 
Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department 
Standard Specifications and as specified in Sections 104.11, 812, and 922 of the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications for Construction, the 2011 
Michigan Manual of Uniform Traffic Control Devices (MMUTCD), and as described herein. 
 
The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic 
control devices and barricade lights as required on the project for the safety and protection of 
local traffic. This includes, but is not limited to, temporary advance, regulatory, and warning signs; 
barricades and channelizing devices at intersections and on streets where traffic is to be 
maintained; barricades at the ends of the project and at right-of-way lines of intersecting streets, 
and traffic control devices for moving construction operations. 
 
Materials 

 
The materials and equipment shall meet the requirements specified in the corresponding sections 
of the MDOT 2020 Standard Specifications for Construction and the 2011 MMUTCD. 
 
Maintenance of Local Traffic 

 
Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except 
during construction operations of short duration and only upon written approval of the Engineer. 
 
Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail 
delivery, school buses, and ingress/egress to public and private properties. 
 
Contractor must accommodate the safe access to the residential buildings and businesses 
located within construction area. 
 
Driveways shall not be blocked for extended periods of time unless arrangements can be made 
with the affected property owner(s). When it becomes necessary to temporarily block driveways, 
the Contractor shall notify the affected property owners in advance to coordinate the work and 
allow sufficient time for vehicles to vacate from properties. It may be necessary to allow for 
vehicles to temporarily park in the roadway at locations that do not interfere with the Contractor’s 
work. During these periods the owners of the respective vehicles must be available to, with proper 
notice, move their vehicles if it becomes necessary to accommodate the work. 
 
At times, when it becomes necessary to temporarily obstruct local traffic during the performance 
of the work, the Contractor shall provide traffic regulator control in conformance with Chapter 6E 
of the MMUTCD, Sections 6E.01 thru 6E.08. A minimum of two traffic regulators are required. 
The cost of traffic regulator control shall be included in the contract pay item “Minor Traffic Control, 
Max $______”. 
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The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold 
patching/HMA mixtures for use as temporary base, surfacing, and dust control at utility crossings, 
side roads and driveways (wherever required to maintain traffic), and where directed by the 
Engineer to maintain local access. The cost for the use of dust palliative, maintenance aggregate, 
cold patch and/or hot mix asphalt 36A mixture, as required and directed by the Engineer for 
maintenance of traffic and local access, shall be included in Contract pay item “General 
Conditions, Max $______”, and it will not be paid for separately. 
 
The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of 
removing, salvaging, and reinstalling existing signs and supports is included in the bid price for 
the contract pay item “Minor Traffic Control, Max $______”. 
 
Mailboxes and newspaper boxes that are in the way of the construction shall be removed and 
reset immediately in a temporary location approved by the Engineer. Mail and paper delivery shall 
not be interrupted during the construction. Upon completion of the construction, all mailboxes and 
newspaper boxes, including their supports, shall be repositioned in their permanent locations as 
approved by the Engineer. This work shall be included the contract unit price for the contract pay 
item “General Conditions, Max $_______”, and it will not be paid for separately. 
 
The Contractor shall perform the work of this Contract while maintaining traffic in accordance with 
the Contract Documents as specified herein. No traffic shall be allowed on newly placed asphalt 
surfaces until rolling has been satisfactorily completed and the surface has cooled sufficiently to 
prevent damage from traffic. This is to be accomplished by flag persons and by relocating traffic 
control devices to prevent traffic from entering the work area until such time that it can be safely 
maintained without damaging the new construction. The Contractor shall provide traffic regulators 
in sufficient number to maintain traffic as described herein, and to keep traffic off sections being 
surfaced, and provide for safe travel at all times as directed by the Engineer.  The work of traffic 
regulators shall be included in the bid price for the contract pay item “Minor Traffic Control, Max 
$_______.” 
 
Each pressure distributor, paver and roller shall be equipped with at least one approved flasher 
light which shall be mounted on the equipment so as to give a warning signal ahead and behind. 
 
Construction Influence Area (CIA) - The CIA shall include the proposed work areas within the 
right-of-way of the four proposed construction locations. The CIA shall include the affected 
portions of the driveways along and contiguous with these roadways. 
 
In addition, the CIA shall include the rights-of-way of all roadway segments used for detours and 
all locations that contain advance warning and/or regulatory signs, pavement markings, plastic 
drums, traffic delineators, and all other project related traffic maintenance items. 
 
Police and Fire - The Contractor shall notify local police, fire departments and emergency 
response units a minimum of three business days (72 hours) prior to the closure of any roads, or 
traffic shifts causing restricted movements of traffic or restricted access. 
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Work performed by City of Ann Arbor Signs and Signals Unit - No additional or extra compensation 
will be paid for any delays caused by City of Ann Arbor Signs and Signals. 
 
Signal Modifications 
Signal timing and phasing modifications are not anticipated for construction at this time. This shall 
be evaluated and if the need arises, the Contractor shall coordinate work with the City ahead of 
any decided changes in the traffic control. 
 
Sign Removals and Storage 
The Contractor shall remove and store the signs as shown on the plans and as directed by the 
Engineer. After construction is complete, but before opening any roadway to traffic, Signs and 
Signals will reinstall all signs in their proper, permanent location. To coordinate sign removal and 
installation/reinstallation, the Contractor shall notify the Signs and Signals Unit at least five (5) 
working days (Monday-Friday) in advance of when the sign work will need to be completed. It is 
the responsibility of the Contractor to ensure that City of Ann Arbor Signs and Signals Unit is 
scheduled, kept apprised of the progress of construction, and notified a second time immediately 
(4 working hours) prior to the need to complete the sign work. The installation/reinstallation of all 
signs shall be completed by the City of Ann Arbor Signs and Signals Unit. 
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Description 
 
The work shall include, but is not limited to the following: 
 

• Furnishing and operating of miscellaneous signs, warning devices, traffic regulators, 
flags, paddles, and cones; 
 

• Operating of traffic control signs, barrels, channelizing devices and barricades whose 
furnishing is paid for separately; 
 

• Operating of additional signs furnished by the City; 
 

• Furnishing and installing meter bags; 
 

• Coordinating with the City to have meter heads removed and reinstalled; 
 

• Maintaining pedestrian traffic by means of TRAP devices, mats shall be resent after each 
work stage to maximize accessibility; 
 

• Temporarily covering traffic controls; 
 

• Temporarily covering existing signs as directed; 
 

• Any and all other miscellaneous and/or incidental items which are necessary to properly 
perform the work. 

 

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in 
accordance with Sections 104.11 and 812 of the of the Michigan Department of Transportation 
(MDOT) 2020 Standard Specifications for Construction; Part 6 of the 2011 Edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD); and the City of Ann Arbor Public Services 
Department Standard Specifications, except as modified herein. 
 
Materials, Equipment, and Construction Methods 
 
Materials and equipment shall meet the requirements specified in the above designated sections 
of the MDOT 2020 Standard Specifications for Construction. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas. Patch areas which extend more than halfway across the roadway shall be removed 
and replaced to provide a minimum of half the pavement width at all times for maintaining traffic. 
 
The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian 
traffic while performing sidewalk and driveway repair, Plastic Drum, High Intensity, Lighted, shall 
be placed by the Contractor as directed by the Engineer. The Contractor, when directed by the 
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Engineer, shall place ADA compliant pedestrian barricades, "Sidewalk Closed" and/or "Cross 
Here" signs. The cost shall be included in this pay item and will not be paid for separately. 
 
All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, 
protected, and maintained by the Contractor. Existing City owned signs which are damaged by 
the Contractor during the work will be repaired by the City at the Contractor's expense. 
 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers 
including each of their respective employees shall be enforced under appropriate City Code. 
 
The Contractor shall obtain a Traffic Detour or Lane Closure Permit from the City’s Public 
Services – Engineering Unit, at least 48-hours in advance of any proposed lane or street closing. 
No lane closures shall be permitted July 4, and during the Labor Day and Memorial Day 
weekends. 
 
The hours of work on all local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or 
as specified on the Lane Closure Permit. No equipment will be allowed in the street before or 
after these hours. 
 
Local streets may only be closed to through traffic (local access only) with written authorization 
of the Engineer. Work must be completed each day such that all streets are re-opened to through 
traffic by 8:00  p.m. unless otherwise specified, directed, or authorized in writing by the Engineer. 
All major changes in traffic control shall be made either between 9:30 a.m. and 3:30 p.m. or 
between 7:00 p.m. and 6:30 a.m. to minimize interference with rush-hour traffic. All traffic controls 
must be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by 
the Engineer. 
 
The Contractor shall replace missing or damaged traffic control devices as directed by the 
Engineer. When traffic control devices have been damaged by, or due to, the negligence of the 
Contractor, its subcontractors or material suppliers, the traffic control devices shall be replaced 
at the Contractor's expense. 
 
The work for Minor Traffic Control shall include: furnishing and operating of miscellaneous signs 
and warning devices not paid for separately; operating and moving to multiple project locations 
of traffic control signs and barricades that are paid for separately;  furnishing and operating 
cones; operating additional signs furnished by the City throughout the life of the Contract; 
operating pedestrian traffic control devices; maintaining a safe trench during all non-working 
hours; maintaining access to all drives; covering conflicting existing signs and removal of these 
covers; moving the traffic control removal of any and all traffic control devices utilized on the 
project upon completion of the work, and any and all other miscellaneous and/or incidental items 
which are necessary to properly perform the work. 
 
The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic 
regulators, channelizing devices, and signs as necessary, as directed by the Engineer, and in 
accordance with 2011 Edition of the MMUTCD.  
 
Traffic control devices meeting current MDOT and MMUTCD specifications shall be used on this 
project. 
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Sufficient signs shall be placed by the contractor to ensure the safety of the workers and the 
general public in accordance with the current MMUTCD. 
 
Measurement and Payment 
 
Minor Traffic Control will be paid for on a pro rata basis with each progress payment. 
Measurement will be based on the ratio between work completed during the payment period and 
the total contract amount. When all the work of this Contract has been completed, the 
measurement of this item shall be 1.0 Lump Sum. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit 
Price for the following Contract (Pay) Items: 
 

Contract Item (Pay Item) Pay Unit 
 
Minor Traffic Control, Max $______ ..................................................... Lump Sum 

 
The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the MDOT and City Standard Specifications for Construction, and as 
modified by this Detailed Specification. 
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Description 
 
This work shall consist of furnishing the traffic control devices for protecting and maintaining 
vehicular and pedestrian traffic as shown on the Plans and as directed by the Engineer in 
accordance with Sections 104.11, 812, and 922 of the Michigan Department of Transportation 
(MDOT) 2020 Standard Specifications for Construction; Part 6 of the 2011 Edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD); and the City of Ann Arbor Public Services 
Department Standard Specifications, except as modified herein. 
 
Materials  
 
Materials shall meet the requirements specified in the above designated sections of the MDOT 
2020 Standard Specifications for Construction and be furnished as directed by the Engineer. 
 
The City will furnish "No Parking" signs to the Contractor at no cost. The Contractor shall furnish 
the sign support and mounting hardware materials, which materials shall be in accordance with 
those specified in Section 919 of the MDOT 2020 Standard Specifications for Construction. 
 
Construction Methods 
 
Pedestrian barricades shall extend the full width of the sidewalk; be orange or white in color, with 
orange and white reflective sheeting; and be fully ADA compliant. 
 
Type II and Type III Barricades shall have standard orange-and-white stripes on both sides of the 
barricade. Lighted plastic drums shall be sufficiently ballasted to minimize tipping. 
 
"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by 
the Engineer, prior to the start of work, regardless of the nature, magnitude, or duration of the 
work. 
 
“No Parking” Signs 
Prior to the commencement of any construction activity, the Contractor shall place “No Parking” 
signs as directed by the Engineer. The Contractor shall obtain a permit for “Temporary Permission 
of Reserve Parking Lane for Work Related Purposes” from the City’s Public Services – 
Engineering Unit (at no cost to the contractor). This permit shall be obtained a minimum of five (5) 
business days prior to the posting of “No Parking” signs. 
 
The Contractor shall securely bolt the signs to the sign supports as directed by the Engineer. The 
Contractor shall imbed the sign supports at least 2-feet into the ground, and there shall be a 
minimum of 6-feet and maximum of 7-feet of clearance maintained between the bottom of the sign 
and the ground. The signs are to be placed at intervals no more than 75 feet, and as necessary 
to eliminate parking in the construction area. 
 
The installation of "No Parking" signs shall be in accordance with the permit. "No Parking" signs 
shall be installed by the Contractor, as directed by the Engineer, at least 48 hours prior to the 
proposed start-of-work/enforcement date.  
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"No Parking" signs shall be covered by the Contractor, thereby allowing on-street parking, until 
between 48 and 24 hours prior to the start of the work. "No Parking" signs shall be covered by the 
Contractor whenever there is no work being performed for a period of time longer than 72 hours. 
To maintain areas of on-street parking available for residents, the Engineer may direct the 
contractor to cover and uncover temporary “No Parking” signs within the project limits multiple 
times throughout the course of the project. Such repeated covering and uncovering of signs shall 
be included in this item of work and shall not be paid for separately. 
 
"No Parking" signs shall be returned to the City upon the completion of work. The cost of 
unreturned signs will be back charged to the Contractor. 
 

Measurement and Payment 
 
All temporary traffic control devices furnished by the Contractor shall remain the property of the 
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade 
lights or other traffic maintenance items. The Contractor shall replace missing traffic control 
devices immediately, at no additional cost to the City. 
 
Costs for transporting barricades and other temporary traffic control devices shall be included in 
the bid prices for the individual items of work. 
 
For Type III Barricades, Channeling Devices, Plastic Drums, Portable Changeable Message 
Signs, and Sidewalk Barricades payment shall be for the maximum quantity used at each project 
location at any one time. 
 
For Temporary Type B Signs, payment shall be for the quantity used at each project location. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Items: 
 

Contract Item (Pay Item) Pay Unit 
 
Lighted Arrow Board ...................................................................................... Each 
Sign, Portable Changeable Message ............................................................ Each 
“No Parking” signs ......................................................................................... Each 
Pedestrian Type II Barricade, Temp .............................................................. Each 
Barricade Type III - Lighted ........................................................................... Each 
Temporary Sign, Type B ................................................................................ Sq Ft 
Temporary Sign, Type B, Special .................................................................. Sq Ft 
Plastic Drum - Lighted ................................................................................... Each 
Channeling Device, 42 inch ........................................................................... Each 

 
 
The unit price for this item of work shall include all labor, material, and equipment costs to furnish 
and one-time set up as specified in the MDOT and City Standard Specifications for Construction, 
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and as modified by this Detailed Specification. Additional operation of these items is to be included 
in “Minor Traffic Control, Max $____”. 
 
The item “No Parking” Signs will be measured as the maximum number of signs installed on the 
project at any one-time. The unit price includes the removal and return of "No Parking" signs to 
the City upon completion of the project. The Contractor shall be back charged for the replacement 
costs for damaged or unreturned signs. 
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DESCRIPTION 

This work consists of furnishing, installing, maintaining, relocating, and removing temporary 
pedestrian ramps, mats, and channelizers as identified in the proposal or on the plans. Use 
TPAR facilities to facilitate pedestrian travel on accessible facilities over curbs or other uneven 
terrain features with a vertical difference of 1/2 inch or greater. Damaged pedestrian facilities 
will be replaced as directed by the Engineer. 
 

MATERIALS 

A. Temporary Pedestrian Ramp 

Provide materials to construct a temporary pedestrian ramp in accordance with the 
Americans with Disabilities Act (ADA), the standard specifications, and the following: 
 

1. Ensure the material used to construct the temporary pedestrian ramp is firm, stable, 
skid resistant, and forms a continuous hard surface.  Ensure the surface does not warp, 
buckle or otherwise become uneven, and materials support the weight of pedestrians 
as well as motorized scooters and wheelchairs.  Suitable materials to construct the 
surface of the ramp include asphalt materials, Oriented Strand Board (OSB) or 
plywood, dimensional lumber, certain reclaimed or other materials as approved by the 
Engineer.  Compacted soils, aggregate and sand are prohibited. 

 
2. Provide a handrail on both sides of the ramp if the ramp is not exposed to vehicle traffic 

and has a total rise greater than 6 inches, and a length greater than 72 inches.  Ensure 
the handrail is between 1.25 and 1.5 inches wide and configured to be a “graspable” 
cross-section.  See construction subsection 2.A for additional details.  When the ramp is 
exposed to traffic, in lieu of handrails, use a protective edge 2.5 inches minimum height 
above the ramp surface or 1:10 flare on both sides of the ramp. 

 
3. Ensure the surface of the ramp is free draining; in addition provide features that allow 

drainage to move past the ramp installation (i.e. along the gutter pan underneath the 
ramp if the ramp is installed on a curb). 

 
4. Provide materials to construct detectable edging along open sides of the ramp if 

required. 
 
5. If asphalt materials are not used to construct the surface of the ramp, provide an 

antiskid coating or surface treatment approved by the Engineer. 
 

B. Temporary Pedestrian Mat 

Provide materials for a temporary pedestrian mat in accordance with the Americans with 
Disabilities Act (ADA), the standard specifications, and the following: 
 

1. Ensure the material used for the temporary pedestrian mat is firm, stable, skid 
resistant, and forms a continuous hard surface.  Ensure the surface does not warp, 
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buckle or otherwise become uneven, and materials support the weight of pedestrians 
as well as motorized scooters and wheelchairs. Suitable materials will be determined 
by the Engineer after shop drawings or products information is provided. 

 
2. Mats shall be at least 60 inches wide and not have traversable edges more than ½ 

inch high. 
 
3. Ensure the surface of the mat is free draining. 

 

C. Pedestrian Channelizing Device 

Provide materials for a temporary pedestrian mat in accordance with the Americans with 
Disabilities Act (ADA), the standard specifications, and the following: 
 
1. Upper surface shall be smooth, continuous for hand-trailing. 
2. Detectible bottom edge shall be continuous, and space between the bottom and 

ground shall be less than 2 inches; 
3. Ballast shall be located behind or internal to the device, and no support exceeding 

0.5 inches in height shall protrude into the protected access route. 
4. Devices shall interlock to ensure continuity of guidance. 

 

CONSTRUCTION METHOD 

Construct the temporary pedestrian ramp in accordance with the manufacturer’s 
recommendations (if applicable), ADA, the plans, and the following: 

 
1. Ensure the useable surface of the ramp is 48 inches wide and does not deflect due to 

pedestrian traffic.  Ensure an anti-skid surface treatment is applied to the useable area of 
the ramp if it is not made from asphalt materials. The maximum cross slope of the ramp is 
2 percent. Ensure both ends of the ramp smoothly transitions to the adjacent surface, 
with 1/4 inch or less vertical difference. 

 
 Construct the ramp to maintain a longitudinal slope from 1:10 to 1:12 where possible.  

Otherwise, a longitudinal slope from 1:8 to 1:10 may be used for a maximum rise of 3 
inches.  Temporary pedestrian ramps with longitudinal slopes greater than 1:8 are 
prohibited. 

 
A. Provide a handrail on both sides of the ramp if required as stated herein.  Ensure the 

top of the handrail is between 34 and 38 inches above the surface of the ramp.  
Ensure a minimum width of 36 inches is maintained between the handrails, with a 
minimum clearance of 1.5 inches behind and 18 inches above. 

 
Construct the handrail such that the bending stress applied by a bending moment 
created by a 250 pound force is less than the allowable stress for the materials and 
the construction of the handrail.  Construct the handrail to withstand the shear stress 
induced by a 250 pound force.  Ensure all fasteners, mounting devices and support 
structures are also able to withstand shear stress induced by a 250 pound force. 

 
2. Construct a detectable edging anytime a handrail is required, and anytime the path 

changes direction.  This includes a turn onto the ramp from the path.  Detectable edging 
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must begin a maximum of 2.5 inches above the ramp surface, and extend at least 6 
inches above the ramp surface. 

 
3. Ensure a clear space (minimum 48 inches by 48 inches) is provided above and below the 

ramp. 
 
4. Avoid locating ramps in areas of drainage collection, ponding or running water, which can 

produce slippery or unsafe conditions.  If the ramp is located over a gutter pan or other 
drainage structure, provide features to facilitate water movement around or under the 
ramp as approved by the Engineer. 

 
5. Ensure all debris and construction material is cleared from the surface of the ramp 

throughout its use.  Ensure snow and ice is removed; the use of an approved de-icing 
agent may be required.  Repair or replace the ramp if it becomes uneven, unstable, or 
displaces due to weather events, construction activities, or other causes as directed by 
the Engineer. 
 

 

MEASUREMENT AND PAYMENT 

All TPAR facilities furnished by the Contractor shall remain the property of the Contractor. 
The City shall not be responsible for stolen or damaged ramps, mats, channelizers, or other 
TPAR items. The Contractor shall replace missing TPAR facilities immediately, at no 
additional cost to the City. 
 
Costs for transporting ramps, mats, and channelizers shall be included in the bid prices for 
the individual items of work. 
 
For Mats, Channelizing Devices, and Ramps that are fabricated and reusable, payment 
shall be for the maximum quantity used over the duration of the project. Ramps that are 
constructed at each location with suitable material that cannot be relocated, such as HMA, 
shall be will be paid for at each location. Mats shall be re-set after each sub step in the 
construction process so as, but not limited to; curb removed, ramp agg graded, curb placed 
ramp place, HMA base placed, the contractor maximize pedestrian access. Each re-
handeling of the Mats shall be covered under the General Conditions, Max $ ___ pay item. 
 
The completed work, as described, will be measured and paid for at the contract unit price 
using the following pay item: 

 
Pay Item Pay Unit 

 
Temporary Pedestrian Ramp ..................................................................................... Each 
Temporary Pedestrian Mat ............................................................................................ Ft 
Pedestrian Channelizer ................................................................................................. Ft 

 
TPAR Facilities unit prices include all labor, equipment, and materials to furnish, install and 
remove temporary pedestrian ramps and mats at the locations shown on the plans, as well 
as all costs for maintaining, clearing debris, deicing, reconfiguring, and relocating the 
temporary pedestrian ramps and mats throughout the life of the contract. Additional 
operation of these items is to be included in “Minor Traffic Control, Max $____”. 
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Description 

This work shall consist of taking all reasonable measures to protect all existing trees and vegetation 
designated to remain and be protected within the project limits, the construction influence area, 
and as directed by the Engineer, in accordance with Sections 201.03.A.2 and Section 808 of the 
Michigan Department of Transportation 2020 Standard Specifications for Construction and the 
City of Ann Arbor Public Services Department Standard Specifications, except as modified herein. 
The work shall also consist of installing protective fencing at the limits of the construction area as 
shown on the plans or in areas directed by the Engineer. 

 
Materials 
 
Fabric shall be orange, vinyl, snow fence material, 4-feet tall. Posts shall be 6-foot long, T-shaped, 
metal posts or 2-inch square hardwood stakes. 
 
Means and Methods of Protection 
 
Install protective fence at the limits of the construction area as shown on the plans or as directed 
by the Engineer. 
 
The Contractor shall not operate equipment within the tree protection fence of any existing tree 
without the approval of the Engineer. 
 
Construction material, supplies, or equipment shall not be stockpiled or stored within the limits of the 
tree protection fence. 
 
Vehicles and personnel are not permitted within the limits of the tree protection fence. 
 
The Contractor shall not attach chains, cables, ropes, nails, or other articles to any tree at any time. 
 
Tree roots exposed during construction that are 1½-inch or greater in diameter must be pruned. All 
pruning operations shall be reviewed and approved by the Engineer. All root pruning shall be 
performed with sharp tools and shall provide clean cuts that do not unnecessarily damage the 
remaining bark or root. The Contractor shall not perform any backfilling operations until all root 
maintenance has been performed. 
 
Any damage to trees owned by the City of Ann Arbor or other trees designated to be protected 
due to the Contractor's activities or activities of the Contractor's subcontractors or suppliers shall be 
repaired under the direction of the City Forester by an approved forestry specialist. The costs of 
these repairs shall be the sole responsibility of the Contractor. 
 
Should the Contractor’s operations damage a plant’s roots to the extent that it must be removed, 
the Contractor shall either replace the plant with a commensurate number of plants, 2½-inch 
caliper trees of the species as determined by the City or compensate the City of Ann Arbor for the 
cash value of the plant or tree as determined by the City of Ann Arbor’s Forester. The City of Ann 
Arbor shall be solely responsible for determining which compensation method is used. 
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The City Forester shall supervise the replacement of any trees at the sole expense of the Contractor. 
 
Remove tree protection fence when directed by the Engineer. 
 
Measurement and Payment 
 
The completed work shall be paid for at the contract unit price for the following Contract items 
(pay items): 

 
Contract Item (Pay Item) Pay Unit 

 
Protective Fencing .......................................................................................... Foot 

 
Protective Fence will be measured in length, by feet of fence used, and will be paid for at the 
contract unit price which shall be payment in full for all labor, materials, and equipment needed to 
accomplish this work. No additional payment will be made for maintenance or reinstallation of 
fence during the construction period. No additional payment will be made for repair or replacement 
of vegetation as noted above. 
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Description 
 
The use of this Detailed Specification is to compensate the Contractor to locate underground 
infrastructure, such as culverts, sewers, utilities, and/or to expose the existing pavement section. 
Use must only be as directed and approved by the Engineer. This Detailed Specification is not to 
compensate the Contractor for the responsibilities in subsection 107.12 of the 2020 MDOT 
Standard Specifications for Construction. 
 
This work consists of conducting a vertical exploratory investigation to expose an existing culvert, 
sewer, utility/utility service, or the existing pavement section in order to verify the location, 
condition, size, material, alignment and/or composition; allowing the Engineer to document the 
necessary information; and backfilling the excavation. It includes providing necessary lane, 
shoulder and/or sidewalk closures required to perform the work. 
 
The intent of “Exploratory Excavation” is not to provide a means for the Contractor to locate each 
existing utility throughout the project, but for those that appear to be in conflict with the proposed 
work and their location is unclear or unknown. The Contractor is responsible for “using reasonable 
care to establish the precise location of the underground facilities in advance of construction” 
(Public Act 174 of 2013 - Miss Dig Law) as a part of the overall project contract. 
 
Materials 
 

Granular Material Class II ................................................................... Section 902 
 
Construction 

 
The owner of any sewer or utility to be exposed will not take the facilities out of service during the 
exploratory investigation. Contact utility owners in accordance with subsection 107.12 of the 2020 
MDOT Standard Specifications for Construction. 
 
Establish necessary lane, shoulder and/or sidewalk closures required to perform work. Advance 
the exploratory excavation using vacuum excavation, hand digging, conventional machine 
excavation, or a combination thereof subject to approval of the Engineer. Allow the Engineer 
access to document the necessary information. If the technique used to advance the excavation 
causes any damage to the existing facilities, immediately contact the utility owner and cease all 
work until Engineer approves of an alternate method.  
 
Take care to protect the exposed culvert, sewer, or utility from damage during construction. Repair 
or replace culvert, sewer or utility, damaged during exploratory excavation, in accordance with 
the standard specifications and as approved by the Engineer. 
 
Obtain the Engineer's approval before backfilling the excavation. Complete backfilling no later 
than 24 hours after approval. Backfill in accordance with subsection 204.03.C of the 2020 MDOT 
Standard Specifications for Construction. Dispose of excess material in accordance with the 
standard specifications. 
 
The Contractor is responsible for all costs associated with the repair work and out of service time 
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of all broken or damaged existing culverts, sewers or utilities resulting from any action by the 
Contractor. If the exploratory investigation results in damage to utilities, contact the owner of such 
utility to coordinate the repair. 
 
Backfill excavation with compacted Granular Material Class II. Use material removed during 
exploratory investigation for backfill only if approved by of the Engineer 
 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Exploratory Excavation (0-10' deep) .............................................................. Each 
 
 

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work, including all costs associated with repair or replacement resulting from the 
Contractor’s activities. 
 
Exploratory Excavation, (0-10’ deep) will be paid for per each excavation a maximum of 10-feet 
deep for a 4-foot maximum diameter hole, or as approved by the Engineer. Measure and pay for 
each 4-foot maximum diameter hole separately. One paid excavation may include multiple utility 
verifications if the utilities are close in proximity. 
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Description 
 

This work shall include removal and abandonment of existing sewers and structures of various 
size and depth as required by the Plans and as directed by the Engineer. All work shall be done 
in accordance with Section 203 of the 2020 Michigan Department of Transportation Standard 
Specifications for Construction, and the City of Ann Arbor Public Services Department Standard 
Specifications, except as modified herein. 
 
Materials 
 

Granular Material Class II ................................................................... Section 902 
 
Construction 

 
Sewers, manholes, and drainage structures shall be removed and disposed of off-site in such a 
manner to avoid damaging any new or existing material which is to remain in-place. The hole or 
trench resulting from the removal of the manhole, sewer, or drainage structure shall be backfilled 
with Granular Material, CL II, in maximum lifts of 12 inches, and be compacted to 95% of its 
maximum unit weight, if located within the public rights-of-way, railroad rights-of-way, or within 
the influence of paved surfaces or structures. Otherwise, backfill shall be Engineer approved 
native material, compacted to 90% of its maximum unit weight, in lifts of 12 inches or less, unless 
otherwise noted on the plans. The void left in a structure resulting from sewer removal shall be 
bulkheaded with bricks and mortar to provide a watertight seal and constructed so that the 
remaining flow in the manhole is not impeded. 
 
As directed by the Engineer and within two days of their removal, the Contractor shall deliver the 
removed structure covers to the City of Ann Arbor Public Works Unit located at the W.R. Wheeler 
Service Center at 4251 Stone School Road, Ann Arbor, MI 48108. 
 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Sewer Remove, Any Size or Depth ................................................................ Foot 
Sewer Abandon in Place, Any Size or Depth .................................................. Foot 
Structure Remove, Any Size or Depth ........................................................... Each 
 

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work. 
 
Sewer Abandon in Place, Any Size or Depth includes completely filling the pipe with flowable fill.  
See Flowable Fill Detailed Specifications for material and installation requirements. 
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Description 
 

This work shall consist of constructing drainage structures as shown on the plans and as 
directed by the Engineer, in accordance with Section 403 of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction, and the City of Ann Arbor 
Public Services Department Standard Specifications, except as modified herein. 

 
Materials 
 

The materials used for this work shall conform to Subsection 403.02 of the Michigan 
Department of Transportation 2020 Standard Specifications for Construction, except as 
specified herein. 
 
Storm sewer drainage structures shall be constructed of precast or cast-in-place reinforced 
concrete sections. Concrete masonry units shall not be permitted. All sanitary sewer 
manholes and gate wells (water main valve manholes) shall be constructed of precast 
reinforced concrete sections. 
 
Precast reinforced concrete bases, bottom sections, manhole risers, grade adjustment rings, 
concentric cones, eccentric cones, and flat slab tops shall conform to the requirements of 
ASTM C-478. Joints on precast manholes used on all sanitary sewers shall meet ASTM C-
443, rubber O-ring gasket. 
 
Precast manhole tees and radius pipe sections shall conform to requirements for reinforced 
concrete pipe, ASTM C-76, Class IV. Joints shall conform to adjacent pipe. Tees and radius 
pipe shall conform to details indicated on drawings offered by the Concrete Pipe Association 
of Michigan, Inc., or Engineer approved equal. 
 
If precast drainage structures are used, they shall be designed to accommodate HS-20 Live 
Load requirements as determined by a Professional Engineer licensed by the State of 
Michigan, regardless of where they are to be installed.  
 
If precast structures are used, the Contractor shall field verify inverts prior to fabricating 
precast units. No additional payment will be made to the Contractor for precast units that 
cannot be used due to existing inverts being different than shown on the plans, changes in 
vertical or horizontal alignment due to conditions found in the field, or similar unforeseen 
circumstances. 
 
If the Contractor elects to use pre-cast drainage structures, or if portions of the drainage 
structures are constructed with pre-cast concrete elements, the Contractor shall submit to the 
Engineer for review and approval shop drawings in accordance with Section 104.02 of the 
Michigan Department of Transportation 2020 Standard Specifications for Construction. 
 
Drainage Structure Castings shall be as listed in Structure Cover detailed spec. 
 
For each submittal or resubmittal, the Contractor shall allow at least 14 calendar days from the 
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date of the submittal to receive the Engineer’s acceptance or request for revisions. The 
Engineer’s comments shall be incorporated into the submitted plans, calculations, and 
descriptions. The Engineer’s acceptance of submittals is required before beginning the work. 
Resubmittals shall be reviewed and returned to the General Contractor within 14 calendar 
days. Required revisions will not be a basis of payment for additional compensation, extra 
work, or an extension of contract time. The Contractor shall include time for this entire review 
process in their schedule. 
 
Concrete masonry units shall conform to the requirements for concrete masonry units for 
catch basins and manholes, ASTM C-139. 
 
Concrete brick shall conform to the requirements for concrete building brick, ASTM C-55, 
Grade N-1. 
 
Plastic coated manhole steps shall be injection molded of copolymer, polypropylene, 
encapsulating a 1/2-inch grade-60 steel reinforcing bar. Plastic-coated manhole steps shall 
meet the performance test described in ASTM C-478, Paragraph II, and shall have an impact 
resistance of 300 ft.-lbs. with only minor deflection and no cracking or breaking. The steps 
shall resist pull out forces of 1500 lbs. 

 
Construction 

 
The construction methods used shall conform to Section 403.03 of the Michigan Department 
of Transportation 2020 Standard Specifications for Construction except as specified herein. 
 
Excavation shall be carried out to the depth and width required to permit the construction of 
the required base. The excavation width shall be greater than the base. The bottom of the 
excavation shall be trimmed to a uniform horizontal bed and be completely dewatered before 
any concrete is placed therein. Precast manhole bases and precast bottom sections are 
allowed. 
 
Circular precast manhole sections shall be constructed in accordance with the details as 
shown on the plans. Manhole stack units shall be constructed on level poured-in-place bases, 
precast concrete bases, or precast concrete bottom sections. 
 
Precast cone sections shall be constructed in accordance with the details as shown on the 
plans. These units shall be eccentric for all manholes, precast or block. All structures shall be 
topped with a minimum of one (1) and a maximum of three (3) 2-inch-tall brick or precast 
adjustment courses. 
 
Manholes, inlets, gate wells, and structures shall be constructed within 2-1/2 inches of plumb. 
 
Frames and cover castings shall be set in full mortar beds and pointed on the structure interior 
to a smooth, brushed finish. The covers shall be set flush with sidewalk, roadway pavement, 
or ground surfaces. The Engineer shall be notified prior to the final paving to allow inspection 
of the final casting adjustments for all utility structures. In gravel streets, covers shall be set six 
to eight inches below finished gravel surface.  
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Sewer pipes shall extend into structures a minimum of 1/2 inch and a maximum of 3 inches. 

Flow channels for sanitary sewer structures shall be finished in accordance with the details as 
shown on the plans. All flow channels shall be screeded and floated to a smooth, uniform 
surface and troweled to a hard surface finish. No flow channels shall be constructed for storm 
sewer structures. 

Stubs for future sewer connections shall be furnished and placed by the Contractor as shown 
on the Plans and as directed by the Engineer. Connections shall be properly supported and 
braced when not resting on original ground so that any settlement will not disturb the 
connection. Stubs shall consist of one length of sewer pipe, of the size indicated on the Plans, 
with a watertight plug. 

The excavation shall be kept in a dry condition.  

All necessary adjustments for new structures shall be included in the cost of the structure. 

Measurement and Payment 
 

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 

 
Contract Item (Pay Item) Pay Unit 
 
Dr Inlet Structure, 24 inch dia .....................................................................Each 
Dr Structure, __ inch dia .............................................................................Each 
Dr Structure, 48 inch dia, Low Point Inlet ....................................................Each 
Dr Structure, __ inch dia, Add Depth  .........................................................Foot 
Sewer Bulkhead, __ inch ............................................................................Each 
Sewer Tap, ___inch ....................................................................................Each 
Dr Inlet Junction Structure, __ inch dia .......................................................Each 
 

Payment for drainage structures includes furnishing the labor, equipment, and materials for all 
necessary excavation, disposing of surplus excavated material, backfilling, and constructing 
the structure complete, including frame, cover, pipe connections and structure cleaning. A 
standard depth manhole shall be considered to be 8 feet or less in depth (including sump). 
Depth of the MH shall be measured from the bottom of the casting to the top of the concrete 
base footing.  
 
Payment for Drainage Structure Add Depth, includes furnishing the labor, equipment, and 
materials for all necessary excavation, disposing of surplus excavated material, backfilling, 
and constructing the structure to a depth greater than 8 feet deep. Measurement for Add 
Depth shall be the difference from the bottom of the casting to the top of the concrete base 
footing minus 8 foot, rounded to the nearest ½ foot.  
 
Payment for Sewer Bulkhead, includes furnishing the labor, equipment, and materials for 
constructing a bulkhead at an existing structure for pipe diameters 12 inches or greater. Any 
pipes removed from an existing structure less than 12-inches in diameter shall be repaired as 
incidental to the pipe removal pay item. Void in the structure shall be filled with brick and 
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mortar to the full thickness of the structure wall and once hardened a cementitious parge 
coating shall be applied to the inside surface of the repair so that it has a uniform surface to 
the rest of the structure.  
 
Payment for adjusting of drainage structure covers shall be included in payment for the 
structure.  
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Description 
 

The work shall consist of installing stormwater curb drain and cleanouts, providing 
connections for individual home sump pump discharges, and making connections to existing 
storm drainage system. The curb drain is generally installed between 2-6 feet in depth.  

 
Materials 

 

Curb drain pipe shall be 6-inch HDPE, DR17 with green stripe or approved equivalent. HDPE 
curb drain pipe shall meet AWWA C906 and ASTM D3350 standards. All HDPE pipe used for 
curb drain purposes will be ductile iron pipe size (DIPS). 
 

HDPE pipe must be produced from resins meeting the requirements of ASTM D1248 
designation PE4710, ASTM D3350 cell classification 445474C, and will meet the 
requirements of AWWA C906. Material taken from HDPE pipe will meet the minimum stability 
requirements of ASTM D3350. Pipe will be legibly marked at intervals of no more than five 
feet with the manufacturer’s name, trademark, pipe size, HDPE cell classification, appropriate 
legend such as DR 11, ASTM D3035, AWWA C906, date of manufacture and point of origin. 
Pipe not marked as indicated above will be rejected. 
 

HDPE fittings shall be made from material meeting the same requirements as the pipe. 
Fittings shall be molded or fabricated by the manufacturer of the pipe. Where applicable, 
fittings shall meet the requirements of AWWA C906. Molded fittings shall be manufactured in 
accordance with either ASTM D2683 (socket fused) or ASTM D3261 (butt fused) and shall be 
marked accordingly. 
 

Connections to the curb drain from sump pump discharge lines shall be made with thermally 
welded HDPE saddles. Saddle size shall match existing discharge line size and as directed 
by the Engineer. Transition from HDPE to existing discharge line shall be with stainless steel 
reinforced Fernco couplings or approved equivalent. 

 
Construction Methods 

 
Prior to performing any directional drilling, utilities, including private sanitary laterals, along 
the proposed run shall be located using Miss Dig and exposed using vacuum excavation 
methods to accurately determine their installed depth. These locations and depths will be 
marked on the sidewalk. 

 

Directional Drill Installation  

Curb drain runs shall be installed using directional drilling methods for runs exceeding fifty 
(50) feet, or as indicated on the plans. Trenching methods may be used for shorter runs when 
approved by City Engineer. All drilling mud and other excavated materials shall be prevented 
from entering the storm sewer system by using silt capturing devices on all storm structures 
which may be impacted. 
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Prior to pulling the curb drain into place, relief excavations shall be installed on either side of 
each driveway, driveway extension or sidewalk intersecting with the proposed run. All drilling 
mud discharged from the relief excavation shall be immediately removed using vacuum 
methods. 

Trench Installation  

Curb drain runs installed using trenching (open cut) construction methods as shown on the 
plans shall have a minimum grade of one-half (1/2) inch per ten (10) feet of run. Bellies and 
non- sloped sections will not be allowed. Suitable back fill for bedding of the pipe will consist 
of four (4) inches crushed limestone.   
 
Following curb drain installation, water shall be placed into the curb drain through the cleanout 
and televised (by contractor) to determine if any bellies or non-sloped sections exist. Copies 
of these videos will be provided to construction management team for review, and each 
installation must be approved before payment can be made on the corresponding invoice. 
 
If bellies or non-sloped sections are found, they shall be corrected and televised again to gain 
approval. Corrections may include, but are not limited to, exposing the pipe, re-grading, and 
adding or removing backfill around or below the pipe. An approved tracing/locating wire (12 
gauge wire w/ green HDPE coating) is required to be placed during installation. Tracer wire 
shall be placed intact (no cutting or splicing) from the cleanout, where it is to be coiled around 
the end of the pipe to the storm water connection, below ground level, where it is to be 
wrapped around a self-tapping screw into the wall of the structure. 

 

Cleanouts  

Contractor shall install a cleanout for video inspection and cleaning purposes on the upstream 
end of the 6-inch HDPE curb drain, as directed by the Engineer. This work will include 
installing a long sweep 90-degree elbow (6-inch, fabricated) with a threaded, removable end 
cap and sufficient magnets securely fastened (using both glue and screw, or other mechanical 
connector) to the cap to allow for ease in locating with a magnetic locating device. The top of 
cleanout cap will be installed at a depth of 4 inches below the existing ground surface. The 
maximum distance between cleanouts or an existing stormwater structure shall not exceed 
300 feet. 

 

Joint Fusing  

All HPDE Pipe and Fittings shall be fused as outlined in ASTM D2657, Standard Practice for 
Heat Fusion Joining Polyolefin Pipe and Fittings. 
 
Butt-fusion joining of pipe and fittings shall be performed in accordance with the procedures 
recommended by the manufacturer. Electrofusion coupling can be used where appropriate. 
These couplings must have a pressure rating greater than or equal to the pipe or fitting being 
joined. Installation must be by a trained person, with current certifications documented and 
available to the engineer. 
 
The pipe supplier shall be consulted to obtain machinery and expertise for the joining by butt 
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fusion or Electrofusion of polyethylene pipe and fittings. No fusion pipe or fittings shall be 
installed by any contractor unless they are adequately trained and qualified in the techniques 
involved. 

 

Sump Pump Discharge line Connection 

Connections to the curb drain from sump pump discharge lines shall be made with thermally 
welded saddles. Units shall be a HDPE 6x2 or 6x4 (direction will be provided by the 
Supervising Professional regarding which size per location) Branch Saddle or Approved 
Equivalent. 

 

Measurement and Payment 
 

Completed work, as described, will be measured, and paid for at Contract unit prices for the 
following Contract (pay) items: 
 

Contract Item (Pay Item) Pay Unit 
 

6 inch Curb Drain, HDPE DR 17, HDD  ........................................................ Foot  
6 inch Curb Drain, HDPE DR 17, Trench Detail 1 ......................................... Foot 
Curb Drain, Tap ............................................................................................ Each 
Curb Drain, Cleanout .................................................................................... Each 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in this Detailed Specification. 
 
Measurement and payment for pipe installation shall be made per linear foot of installed pipe 
by measuring the distance from center of cleanout cap to the connection point of downstream 
storm structure.  

 
Curb Drain Tap shall be paid for making the connection to the downstream Catch Basin or 
storm structure. Curb Drain Tap shall also be paid for making the connection to existing sump 
pump discharge lines, with up to five (5) feet of HDPE or PVC pipe, and saddle, shall be 
included to make the proper connection. 
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Description  
 
The Contractor shall furnish all labor, equipment, pipe, valves, fittings, restrained-joint 
pipe, restrained-joint gaskets, special gaskets as detailed on the plans and in the 
specification, polywrap, blow-off assemblies, fire hydrants, fire hydrant extensions, and 
all other materials necessary to complete the work as shown on the Plans, as detailed 
in this Detailed Specification, and as directed by the Engineer. 
 
All water main installation and testing procedures shall be performed in accordance with 
the plans, the requirements of this Detailed Specification, and as directed by the 
Engineer. The Contractor shall excavate all trenches and pits to the required 
dimensions; sheet, brace, and properly support the adjoining ground or structures where 
necessary to comply with MIOSHA, Section 104.07.B of the MDOT 2020 Standard 
Specifications for Construction, and other relevant safety standards. 
 
The work for all items shall include, but not be limited to; pavement saw-cutting; 
excavation and disposal of excavated material; connections to new and existing water 
mains; the furnishing and installation of solid sleeves and push-on-joint plugs where 
needed; the furnishing, installation, and removal of sheeting and/or shoring where 
needed; all items necessary for the protection of the trench and all persons employed in 
the work during the work day and “after-hours” periods; polywrap; the furnishing, 
placement and compaction of approved bedding and backfill materials; thrust blocks; 
additional labor and equipment costs associated with any required nighttime water main 
work; cleaning, disinfecting, flushing, bacteriological and hydrostatic testing; and any 
other required items to complete the work as shown on the plans, as detailed in this 
Detailed Specification, and as directed by the Engineer. 
 
The work of installing a gate valve-in-well shall include installation and backfill of the 
specified valve, furnishing and installing pre-cast concrete gate wells including the 
concrete base, straight pre-cast concrete sections, transition sections, frame, cover, and 
the adjustment of the structure cover.  
 
Upon completion of the work, the Contractor shall clean the Gate Well to the approval 
of the Engineer. 
 
The cost of adjusting new gate valve-in-boxes shall be included in the unit price for Gate 
Valve-in-Box and shall not be paid for separately. 
 
The fire hydrant assembly work shall include the hydrant, the 6-inch gate valve-in-box, 
3 feet of 6-inch pipe, the thrust block, and any required extensions to install the fire 
hydrant to the finish grade as shown on the plans. 

 
Materials  

 

1. Submittals. Prior to beginning construction, the Contractor shall submit the 
following: 
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A. Product data on all ductile iron pipe, valves, fittings, asbestos concrete pipe to 
ductile iron pipe fittings, and hydrants. 

 

B. Manufacturer’s certifications on all pipe, fittings, and precast concrete units 
indicating that all materials meet the minimum requirements of these 
specifications. 

 

C. Information on equipment and methods to be used for flushing, chlorination, 
pressure, and bacteriological testing. 

 

2. General Specifications. 
 

A. Cast Ductile Iron Pipe and Fittings: 
 

Cast ductile iron pipe shall be Iron Grade 60-42-10 and meet the 
requirements of ANSI/AWWA C151/A21.51 in all respects; with standard 
thickness cement mortar lining and asphaltic seal coat in accordance with 
ANSI/AWWA C104/A21.4; and, coated outside with an asphaltic coating in 
accordance with ANSI/AWWA C151/A21.51. 100% of the ferrous metals used 
in the manufacture of cast ductile iron pipe shall be recycled from scrap and 
other sources. 

 
All pipe (except for pipe in bored steel casing) shall be Thickness Class 50 (Table 
50.15, ANSI/AWWA C150/A21.50). Pipe in bored steel casing under railroad shall 
be Thickness Class 56. 

 
Cast ductile iron river crossing pipe shall be Clow Corp. "F-141 River 
Crossing Pipe", U.S. Pipe "USIFLEX Boltless Flexible Joint Pipe" or equal 
approved by the Engineer and shall be thickness Class 56 minimum. The pipe 
shall have a boltless flexible joint of the ball and socket type, and be designed 
for, and rated at, a minimum interior working water pressure of 250 psi. 

 
Restrained joint pipe, where called for on the Plans, shall be boltless, 
factory-manufactured restrained joints gaskets for ductile iron pipe and fittings 
sizes 4-inch to 24-inch in diameter; utilizing Field Lok™ by US Pipe or Fast Grip 
by American Ductile Iron Pipe gaskets or approved equal. All gaskets shall be 
Tyton or Fast Tite joint in design with corrosion resistant stainless steel locking 
teeth vulcanized into the rubber. All restraining gaskets sizes 4-inches to 12-
inches in diameter shall be functional for 350 psi operating pressure with a 2:1 
safety factor and allowed for complete joint deflection of 5 degrees. 

 
Cast ductile iron fittings shall be push-on joint (with the exception of solid 
sleeves and fire hydrants which shall be mechanical joint), meeting the 
requirements of ANSI/AWWA C110/A21.10 for short body cast iron fittings. 
Fittings shall have a cement mortar lining and asphaltic seal coat in 
accordance with ANSI/AWWA C104/A21.4 and ANSI/AWWA C110/A21.10. The 
outside of all fittings shall have an asphaltic coating in accordance with 
ANSI/AWWA C110/A21.10. 
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Solid sleeves shall be long-pattern sleeves. 

B. Gate Valves and Gate Valve Boxes: 

 
All gate valves shall be resilient seated meeting the requirements of AWWA 
C509. All valves shall be of the push-on joint type, unless used on tapping sleeve 
assemblies, or noted otherwise on the plans. The valves supplied shall be: 

 

a. Metroseal 250 Resilient Seated Gate Valve as manufactured by 

U.S. Pipe & Foundry Company 

b. U. S. Pipe and Foundry Tyton Joint, Resilient Wedge Seated Gate 
Valve, meeting the requirements of AWWA C 509, AWWA C550, and 
ASTM D 2794 

c. American Flow Control, Series 2500, Single Resilient Wedge 

d. East Jordan Iron Works FlowMaster Resilient Wedge Valve 

e. Mueller Series, 4” through 12”, A-2360-38, Resilient Wedge – SL x SL 

f. Tyler Series DRS 250-22 Double Resilient Wedge 

 
All valves shall come equipped with a two-inch square operating nut, opening 
right. 

 

Valve Boxes shall be as described in the “Structure Covers” Detailed 

Specification. Contractor shall use a No. 6 Base for a valve 8 inches or less and 

a No. 8 base for 10- and 12-inch valves. 

C. Gate Valve Wells: 

Pre-cast reinforced concrete bases, bottom sections, manhole risers, grade 
adjustment rings, concentric cones, eccentric cones, and flat-slab tops shall 
conform to the requirements of ASTM C-478. Joints on precast gate wells shall 
meet the requirements of ASTM C-443, rubber O-ring gasket. 

 
Flat-slab top, pre-cast, gate wells shall be designed to accommodate HS-
20 Live Load requirements as determined by a Professional Engineer licensed 
by the State of Michigan, regardless of where they are to be installed.  

D. Fire Hydrants: 

Fire hydrants shall be East Jordan Iron Works Model 5-BR Water Master BR 
250 with traffic flange. All fire hydrants shall have the following features: a 6 
inch push-on joint pipe connection, ANSI/AWWA C111/A21.11; two 2-1/2 inch 
National Standard hose connections; one 5 inch integral Stortz connection 
(facing hydrant Stortz on right); one 3- 3/8”x7.5” pumper nozzle; 1-3/8 inch 
pentagon operating and cap nuts (1- 3/8 in. point-to-flat at top; 1-7/16 in. 
point-to-flat at base); open left; breakable flange construction; no barrel drain; 
and a painted red finish. Depth of bury shall be 5.5 ft (bottom of barrel to 
breakaway flange). The Stortz pumper connection must be 21 in. ± 3 in. above 
finished grade, and the breakable traffic flange must be between finished 
grade and 8 inch above finished grade. If the WM has a greater depth than 5. 
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5 ft than an the fire hydrant shall be extended with use of a hydrant extension kit 
which is fully compatible with the manufacturer of the fire hydrant assembly 
provided and be approved by the Engineer.  

 
All fire hydrants must be certified by Underwriters Laboratory (UL) or the 
National Sanitation Foundation (NSF) for use in a potable water system. 

 

E. Tapping Sleeves and Valves: 

 
Tapping sleeves and valves shall be manufactured of cast iron or stainless steel 
and designed for water service with a minimum working pressure of 150 psi. 
The sleeve shall be a full-bodied split sleeve design manufactured by one of the 
following manufacturers: 

 

a) Clow No. F-5205; 

b) Mueller Co. No. H-615; 

c) Waterous Series 800; 

d) East Jordan Iron Works MJ Tapping Sleeve with East Jordan 
FlowMaster RW Valve; 

e) Tyler/Union D.I. MJ Tapping Sleeve; 

f) Ford Meter Box Company Style FTSS; 

g) Power Seal Model No. 3490 AS; 

h) Smith Blair Model No. 622; 

i) JCM 432 All Stainless-Steel Tapping Sleeve; and 

j) Price Brothers Company Tapping Sleeve for Prestressed Concrete 
Steel Cylinder Pipe (only to be used on concrete water mains.) 

Tapping Sleeves for Pre-stressed Concrete Steel Cylinder Pipe shall be in 
accordance with AWWA M-9. The sleeves shall have a separate gland which 
permits installation of the sleeve prior to cutting of the prestress wires. The 
gland shall have a fusion epoxy coated (per AWWA C-213) waterway, and a 
broad gasket set in a retaining groove of a pressure plate gusseted to eliminate 
flexing. The gland shall be equipped with load bearing set screws to protect 
the cylinder. Grout under saddle is needed whether saddle is epoxy coated or 
not. Sleeves shall be furnished with grouting seals and grout horns to facilitate 
filling the space between the sleeve and the pipe. Tapping sleeves shall be a 
Price Brothers Company Tapping Sleeve for Prestressed Concrete Steel 
Cylinder Pipe or Engineer approved equal. 

Tapping valves shall be double-disk type of the same manufacture as the 
sleeve, NRS with two-inch square operating nut-opening right, with a 
mechanical joint outlet. 

 
All tapping sleeves and valves must be certified by Underwriters Laboratory 
(UL) or the National Sanitation Foundation (NSF) for use in a potable water 
system. 
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F. Asbestos Concrete Pipe to Ductile Iron Pipe Coupling: 

 
The asbestos concrete pipe to ductile iron pipe coupling shall be the “Smith-
Blair 415 (23.15”—21.60”) Gaskets, Alloy bolts and Epoxy” coupling or equivalent. 

 

G. Joints: 
 

Push-on joints shall be single gasket joint meeting the requirements of 
ANSI/AWWA C111/A21.11. 

 
Mechanical joints for fire hydrants and solid sleeves shall be in accordance with 
ANSI/AWWA C111/A21.11 and shall be the Mega Lug Series 1100 joint 
restraint system manufactured by EBAA Iron Sales, Inc., or the Ford Meter Box 
Co. Uni-flange Retainer (UFR 1400-D-x style.) 

 
Bolts for mechanical joints shall be high strength, low alloy steel bolts, only, 
meeting the requirements of ANSI/AWWA C111/A21.11. All bolts, nuts, and 
washers if required, shall be coated with a factory-applied flouropolymer coating 
meeting the following requirements: 

Use Temperature: -100°F to 500°F 

Salt Spray – ASTM B117 up to 4000 hours (nuts must not become frozen) 
Pencil Hardness – 5H to 6H – ASTM D3363-92A Kinetic 
Coefficient of Friction – 0.06 to 0.08 Thickness – 
nominal 0.001” (1 mil) 
Impact – 160 in-lbs as measured by ASTM D2794-93 
Adhesion – 5B – ASTM D3359-95 
Di-electric Strength – 500V per mil 
Elongation– 35% to 50% 

Tensile Strength – 4,000 psi 

Operating Pressure – up to 100,000 psi 

 Kesternich Test – Nuts not frozen up to 30+ cycles (DIN 50018) Corrosion 

Resistance: as measured by; 

ASTM D 1308 Muriatic Acid 31% HCL - 24 hours - No Effect 
Sulfuric Acid 93% H2SO4 - 24 hours - No Effect 
Caustic Soda 100% NaOH - 24 hours - No Effect 
Methy Ethyl Keytone MEK - 24 hours - No Effect 

ASTM B117 Salt Fog - 1,000 hours - No Effect 

 
The flouropolymer coating shall strongly adhere to surface being 
coated and shall not flake off or be easily removed by rubbing or 
brushing. 

 
Cast ductile iron river crossing pipe joints shall be a push-on type ball and 
socket joint utilizing a first-grade rubber gasket. The joint shall be capable of 
15-degree full turning deflection without separation, leakage, or 
restriction of the pipe waterway.Joint restraint shall be provided by a 
boltless means which is locked against accidental disengagement of the 
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restraining component.Pipe shall be furnished with the necessary 
gaskets, lubricant, and retainer locking accessories. 

 

Restrained, push-on joint, pipe shall be American Pipe's "Fast-Grip" gasket 
system; U.S. Pipe's "Field-Lok 350" gasket system; or Griffin Pipe “Field- Lok 
350” gasket system. 

 
The use of retainer glands and set screws shall not be acceptable. 

 
Lubricants used in making up joints shall be supplied by the pipe 
manufacturer and the joints shall be coupled in accordance with the 
manufacturer's requirements. 

 

H. Pipe Wrapping: 
 

All Cast Ductile Iron Pipe, Fittings, and Valves (except river crossing pipe) shall 
be fully wrapped with polyethylene per ANSI/AWWA C105/A21.5 and the details 
as contained on the plans. 

 

I. Anodes 

 
Anodes shall be high potential magnesium anode ingots with packaged backfill. 
Anode ingot shall meet or exceed ASTM B843, Grade M1C for high-potential 
magnesium anodes. 

 
Anode shall come furnished with minimum 10 feet of coiled #12 AWG solid 
copper lead wire with TW, THHN or THWN insulation, firmly attached to the 
galvanized steel core of the anode. The core cavity shall be filled with electrical 
sealing compound to assure a fully insulated and protected connection. 
Magnesium anode and backfill shall be pre-packaged into a single unit in a 
permeable cloth bag. 

 
Connection of anode lead wire to cast iron or ductile iron pipe or fittings shall 
be made by the thermite weld method. Thermite weld materials shall consist of 
wire sleeves, weld mold and weld cartridges according to the weld 
manufacturer’s recommendations for the specific wire and pipe sizes and 
materials. Weld materials from different manufacturers shall not be 
interchanged. Weld molds shall be graphite molds. Ceramic "one -shot" molds 
will not be acceptable. 
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J. Casing Pipe: 
 

Steel casing pipe used for construction at railroad or State highway crossings 
shall comply with the following minimum requirements unless more stringent 
requirements are established by the railroad or State. Casing pipes at other 
locations shall comply with the following minimum requirements unless 
otherwise indicated on the Plans or in the Specifications. 

 

Nominal Diameter Minimum Wall 

of Casing Pipe Thickness 

  _ ( Inches)     (Inches)  

 
Under 14 0.250 

14, 16, and 18 0.312 

20 and 22 0.375 

24, 26, 28, and 30 0.500 

32 and 34 0.563 

36, 38, 40, 42, and 48 0.625 

 

Steel pipe shall be non-spiral pipe and have a minimum yield strength of 
35,000 psi. All joints shall be made leakproof using full penetration, 
continuous welds. Welds shall be ground smooth outside and inside (except 
inside 22 in. diameter and less) to prevent conflict with the soil or pipe 
placement. Steel pipe shall meet the requirements of ASTM A 53, Type E or 
S, Grade B. 

 
Pipe Marking: 

 
The following information shall be clearly marked on each length of pipe: 

a) The pipe designation and class (e.g., A 53, Type S, Grade B.) 

b) The name or trademark of the manufacturer. 

c) Identification of the manufacturing plant. 

 
Inspection: 

 
All casing pipe furnished shall be subject to inspection on arrival at the job 
site by the Engineer. The purpose of the inspection shall be to cull and reject 
pipe that, independent of physical tests specified under the standard 
specifications designated herein, fails to conform to the requirements of 
these Specifications. 

 
Rejected pipe shall be plainly marked by the Inspector and immediately 
removed from the site of the work by the Contractor, without cost to the 
City. 
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K. Water Main Pipe Marking: 
 

The following information shall be clearly marked and/or cast on each 
length of pipe: 

 

a) The pipe designation and class (e.g., D.I., Class 50 

b) ). 

c) The name or trademark of the manufacturer. 

d) Country where cast. 

e) The year in which the pipe was produced. 

 
The following shall be distinctly cast on each fitting: 

 

a) The pressure rating of the fitting. 

b) Nominal diameters of openings. 

c) The name or trademark of the manufacturer. 

d) Country where cast. 

e) The number of degrees or fraction of the circle on all bends. 

f) Ductile iron fittings shall have the letters "DI" or "Ductile" cast on them. 

L. Manufacturer's Certification: 

All pipe furnished shall be accompanied by the manufacturer's certificate of test 
showing conformity with the Specifications. Each certificate shall identify a 
specific lot number, quantity of pipe, and show actual test results for the lot 
furnished. These certificates shall be submitted to the Inspector at the time of 
unloading. 

 
All materials that will potentially be in contact with the City of Ann Arbor water 
supply must be certified by Underwriters Laboratory (UL) or the National 
Sanitation Foundation (NSF) for use in a potable water system. These 
materials shall include pipe coatings, pipe metals, cement linings, and joint 
lubricants and gaskets. 

M. Inspection: 

 
All pipe furnished shall be subject to inspection on arrival at the job site by the 
Engineer. The purpose of the inspection shall be to cull and reject pipe or fittings 
that, independent of physical tests specified under the standard specifications 
designated herein, fail to conform to the requirements of these Specifications. 

 
The Contractor shall notify the Engineer sufficiently in advance so that an 
Inspector may be on the job during the unloading of materials. A minimum notice 
of 24 hours is required for such unloading and inspection. The Contractor shall 
also notify the Engineer when the material has arrived at the site. 

 
All ductile iron water main pipe shall be stacked on pallets off the existing grade, 
with each end plugged or bagged so as to keep the pipe interior clean until final 
installation. 
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Cast ductile iron pipe and fittings shall be subject to rejection on account of any of 
the following: 

 

a) Variation in any dimension exceeding the permissible variations 
given in the material specifications. 

b) Any crack or defect in the cement mortar lining which, in the opinion 
of the Engineer, is non-repairable, including, but not limited to, loose 
or "hollow" lining. 

c) Any signs of physical damage or poor manufacturing which might 
render the material unsuitable for its intended use. 

d) Variation of more than 1/16 inch per lineal foot in alignment of pipe 
intended to be straight. 

e) Damaged ends, where in the judgment of the Engineer such 
damage would prevent making a satisfactory joint. 

f) Improper handling during delivery, unloading, or installation. 

 
Rejected pipe shall be plainly marked by the Inspector and immediately 
removed from the site of the work by the Contractor, without cost to the City. 

 

N. Water Main Bedding and Backfill Materials: 

 
Bedding and backfill material for Trench Detail I (under roadbed), Modified, shall 
be Granular Material, Class II, meeting the requirements of Section 902 MDOT 
2020 Spec. Bedding and backfill for Trench Detail V (outside of the 1:1 influence 
line of roadbed or curb and gutter), Modified, shall be Granular Material, Class 
II and Engineer approved native material, placed in accordance with the trench 
details. 

 
Coordination with Existing Water Supply System  

 
The Contractor may not operate City water main valves. For valve operation, contact the 
City of Ann Arbor Public Services Area. It is recommended that the Contractor request 
that the existing valves, which will need to be operated in order to perform the water main 
work, are checked in advance of the work to ensure that they operate properly. 
 
Several items of work on this project require coordination with the City of Ann Arbor Public 
Services Area (The City). The Contractor shall notify the City three (3) full working days 
in advance of any items requiring coordination with the City. 
 
The Contractor shall complete the water main work in a manner which minimizes the 
disruption of water service. Water quality issues arise, and treatment costs increase when 
the well field system is taken off line. No shutdowns at the well field shall occur on 
Saturdays or Sundays. Shutdowns shall not be for longer than 8.0 hours for any given 
shutdown event. Liquidated damages as detailed and described on page C-2 of these 
documents shall apply to any shutdowns that occur on Saturday or Sunday or for a period 
of time longer than 8.0 hours in any given 24 hour period. 
 
The Contractor shall be responsible for coordination with the City of Ann Arbor Public 
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Services Area for the installation of 1-inch corporations in the gate wells to be used for 
testing and filling of new main. The Contractor shall pay the City of Ann Arbor’s Public 
Works Unit all costs associated with installing the corporations. 
 
The Contractor must have all materials, fittings, pumps and other miscellaneous 
equipment, and personnel on site before the City of Ann Arbor Public Services Area 
personnel will prepare and shutdown an existing main. 

 
Water Main Installation, Bacteriologic and Hydrostatic Testing, and Acceptance 
Requirements  

 
Installation of proposed water mains will require work in close proximity to existing 
utilities. This must be taken into consideration when the contractor determines the 
required trench safety requirements. All excavation shall conform to all relevant MIOSHA 
Standards; the Contractor is solely responsible for determining all excavation and trench 
safety requirements. 

 

1. Dry Tap: 
 

When a connection to an existing water main is to be made in the dry, the existing main 
to which a connection is to be made shall be isolated by the closing of the necessary 
existing valves, and the water from the existing main shall then be pumped out or 
removed by other means so that the connection may be made in the dry. All pipe 
materials and appurtenances which will come into contact with potable City water after 
the restoration of water service following the connections shall be disinfected with a 
strong chlorine solution prior to installation. 
 
The Contractor may not operate City water main valves. For valve operation, contact City 
of Ann Arbor Public Services Area personnel; the City of Ann Arbor personnel will direct 
the operation of all valves by Contractor personnel. It is recommended that the 
Contractor request that the existing valves, which will need to be operated in order to 
perform the water main work, are checked in advance of the work to ensure that they 
operate properly. If the Contractor elects not to request the operation of the valves in 
advance of any required water main operation, then a request for extension of contract 
time will not be allowed. 
 
It is possible that the valves which need to be operated to facilitate a shutdown will not 
close entirely, thereby allowing water to leak past the valve into the area of the shutdown. 
The Contractor shall provide the necessary labor, material, and equipment to enable 
work to be completed with a poor shut down. Under no circumstances shall the 
Contractor be compensated for “downtime” associated with water main valve or 
appurtenance failure or its inability to properly operate or close fully. An extension of 
contract time may be allowed, if the Contractor has requested that the water main valves 
have been exercised in advance of the intended water main shutdown. 
 
Due to the size and length of pipe being shut down, and the quality of shutdown attained, 
large amounts of water may need to be removed from the excavation. Where possible, 
the water shall be run directly into nearby storm sewer inlets via pumps and hose. 
 
The Contractor shall have all pipe, fittings and appurtenances required to complete the 
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water main connection prior to the excavation for the connection, or the work will not be 
allowed to commence. 
 
The Contractor shall complete the water main work in a manner which minimizes the 
disruption of water service to the greatest extent possible. 
 
The City must notify all businesses 48 hours in advance of a water main shut- down; 
residences must be notified 24 hours in advance. To give the City an opportunity to 
provide such notification, the Contractor shall schedule the water main shutdowns at 
least 72 hours in advance, and preferably a full four or five days in advance, of the water 
main shut-down. 
 
No water main shutdown shall take place after 12:00 p.m. (noon), unless written 
permission has been granted by the Engineer and that the Contractor has sufficient 
lighting equipment to provide a safe and efficient work area for working after dark. No 
water main will be shut down until the main has been exposed and cleaned and is ready 
to be cut. 
 
There shall be no gap larger than 1/4 inch left in the existing water main as a result of 
the tie-in. If needed, a closure piece ("thrust ring") of such size so as to meet this 
requirement shall be installed. 

 

2. Wet Tap: 
 
Prior to the installation of a tapping sleeve, the section of pipe to be tapped shall be 
cleaned of all foreign material and wire brushed to a smooth surface. The two halves of 
the sleeve shall be placed around the pipe with the gaskets installed per the 
manufacturer's instructions. The bolts shall be tightened evenly from the center toward 
the ends. The bolts shall be tightened to the manufacturer's specified torque. 
 
When performing a wet tap in a prestressed concrete steel cylinder water main, grout is 
to be placed under the tapping saddle whether or not the saddle is epoxy coated. 
 
All pipe materials and appurtenances which may come into contact with potable City 
water shall be disinfected with a strong chlorine solution prior to installation. This includes 
the pipe section to be tapped, the two halves of the sleeve, gaskets, and the gate valve. 
 
Prior to installation of the end gaskets, the sleeve shall be blocked with cement bricks 
such that the outlet is in proper position. The end gaskets shall be installed with an 
overlap as specified by the manufacturer. 
 
The glands shall be assembled on the pipe. The bolts around the gland shall be tightened 
evenly, causing the gaskets to uniformly compress. 
 
The valve shall be installed on the sleeve following the manufacturer's instructions. 
Prior to tapping, the assembly shall be tested using the test plug tap in the sleeve with 
the valve closed, or by placing a tapped plug on the outlet of the valve with the valve 
open. The assembly shall be pressurized to l50 psi and hold the pressure fifteen minutes. 
After the pressure test is complete, the pipe shall be tapped. 
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3. Oversized Water Mains: 
 

Portions of the proposed water mains or fittings may connect with existing water 
mains or fittings. The possibility exists that some of the existing water mains may 
have been constructed using oversized, cast iron, pipe. Where tie-ins or 
interconnections are specified and the existing main is found to be oversized, the 
Contractor shall furnish and install Clow 3501B Sleeves, Tyler Dual Sleeve 5-146L, 
or Rockwell 441 Sleeves. These sleeves are to be present on the jobsite prior to the 
excavation for the water main connection, or the work will not be allowed to 
commence. 

 

4. Permissible Deflection at Joints: 

 

Wherever it is necessary to deflect ductile iron pipe from a straight line, either in the 
vertical or horizontal plane, to avoid obstructions, to plumb valve stems, or where 
long-radius curves are permitted, the amount of deflection allowed shall not exceed 
that required for satisfactory making of the joint and shall be approved by the 
Engineer. The deflection shall not exceed the following amounts: 

 

Size of 
Pipe 

(Inches) 

Joint Angle 
(Degrees) 

Deflection 
in 18 ft. 
(Inches) 

Approx. Radius of Curve 
Produced by Succession of 18 ft. 

Lengths (Feet) 
4 5 19 205 

6 5 19 205 

8 5 19 205 

10 5 19 205 

12 5 19 205 

16 3 11 340 

20 3 11 340 

24 3 11 340 

30 3 11 340 

 
The above joint deflection angles apply to fittings as well as pipe joints. 
 

5. Trench Opening: 

The Contractor shall fully comply with all laws and regulations governing 
construction methods and the furnishing and use of all safeguards, safety devices, 
protective equipment, and pollution controls. Where required to support the 
surfaces of adjacent roadways, structures, or excavations, or to protect the 
construction work, adjacent work, or workmen, the Contractor shall design and 
install sheeting, bracing, and shoring. The Engineer will not review the Contractor’s 
design(s) or be responsible for the adequacy of the elements supporting the trench. 
The placing of such supports shall not release the Contractor of the responsibility for 
the sufficiency and integrity of the trench, trench opening, and the safety of all 
persons involved in the work. 

 
Sheeting, bracing, and shoring shall not be left in place after completion of the work 

Addendum #1 2023.12.11 DS-58 116



WATER MAIN AND APPURTENANCES 
 

NJB 13 of 25 12/8/2023
 
 

 

except as required by the Engineer. In the removing of sheeting and bracing after the 
construction has been completed, special care shall be taken to prevent any caving 
of the sides of the excavation and injury to the completed work or to adjacent 
property. Where the Engineer requires the sheeting, bracing, or shoring to be left in 
place it shall be cut off below the established surface grade as required by the 
Engineer. 

 
All excavation shall be performed in such a manner as to provide adequate room for the 
construction and installation of the work to the lines, grades and dimensions shown on 
the Plans. The width of the trench shall be ample to permit the pipe to be laid and 
jointed properly, and the backfill to be placed and compacted as specified. 

 

For each size of pipe, the minimum trench width shall provide clearance of four 
inches on each side of the bell of the pipe or fitting or six inches on each side of the 
pipe barrel, whichever is greater. Trenches shall be of such extra width, when 
required, to permit the convenient placing of timber supports, sheeting and bracing, 
and handling of special fittings. The Work shall be performed such that the existing 
utilities, asphalt curb and gutter, and existing pavement shall be protected at all 
times. 

 
In excavating for water mains, the excavation shall at all times be finished to the 
required grade in advance of the pipeline, but unless otherwise permitted in writing by 
the Engineer, not more than 50 feet of trench shall be open at one time in 
advance of the pipe. At no time shall more than 200 feet of trench be opened and 
incompletely backfilled. At the end of each day, no more than 10 feet of trench may 
be left open, and access to all drives shall be restored. 
 
This opening shall be surrounded by fencing and barricades or plated. The 
remainder of the trenching operation shall be available for safe vehicular and 
pedestrian traffic at all times. 

 
It is essential that the discharge of the trench de-watering pumps be conducted to 
natural drainage channels, drains, or storm sewers. Engineer- approved soil erosion 
and sedimentation controls shall be installed and maintained at the point of discharge. 

 
The length of street which may be occupied by the construction work at any one time 
shall be subject to the approval of the Engineer and will be based on the requirements 
of use of the street by the public. 

 

6. Boring Pits 
 

The means and methods of boring pit excavation and support, in whatever 
conditions encountered or created, shall be determined by the Contractor, subject to 
approval by the Engineer. All costs shall be included in the Contract Price per lineal 
foot of bored water main. Perform all excavations required for construction of pits, 
shafts, and other structures. Excavations shall include any and all materials 
encountered in the Work, such as topsoil, clay, sand, gravel, cinders, rocks, 
boulders, fill, old timber, buried trees and roots, abandoned utilities, abandoned 
foundations and structures, buried debris, or any combination of these, in whatever 
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condition found. 

 
Provide and maintain all sheeting, shoring, and bracing required in shafts and pits, 
and open cut excavations to ensure protection and safety of personnel and to protect 
adjacent structures, property and work in place. The Contractor shall be responsible 
for the complete design of all sheeting, shoring, and bracing work. The design shall 
be appropriate for the soil conditions, shall be of such strength, quality, dimension and 
spacing as to prevent caving or loss of ground or squeezing within the neat lines of 
the excavation, and shall effectively restrain movement of the adjacent soil. Prior 
to installing the sheeting, shoring, or bracing, the Contractor shall submit plans for this 
work to the Engineer for informational purposes only. Sheeting, shoring, and bracing 
shall conform to the current federal or state regulations for safety. 

 
Excavate as required to perform all boring work to the grades, lines and levels 
indicated on the Plans and as specified herein. Construct approach trenches, pits and 
shafts of sufficient length and width to accommodate the equipment being used, the 
pipe units to be placed and the manpower working. Locate the approach tunnel or 
working shaft or pit so that it will not unduly interfere with traffic or with the use of 
adjacent property. 
 
Where required, control the infiltration of groundwater into the excavation. Use 
dewatering systems to lower the groundwater to below the bottom of the shaft or use 
other approved methods at no additional cost to the Owner. 
 
Any relocations or removal and replacement of utilities, including gas mains, water 
mains, services, sewers, irrigation systems, signs, and other miscellaneous items 
required to construct shafts shall be incidental to the project unless otherwise 
specified. 
 
Excavation under railroads shall conform to the requirements of the American Railroad 
Engineering Association (AREA) and the railroad corporation having jurisdiction. 

 

7. Laying Pipe: 
 

Each pipe shall be inspected for defects prior to being lowered into the trench. 
Inside of pipe and outside of spigot shall be cleaned of any earth or foreign matter. 
 
Proper implements, tools, and facilities satisfactory to the Engineer shall be provided 
and used by the Contractor for the safe and convenient prosecution of the work. All 
pipe, fittings, valves, and hydrants shall be carefully lowered into the trench piece by 
piece by means of an excavator using chains, slings, or other suitable tools or 
equipment as recommended by the manufacturer, in such a manner as to prevent 
damage to them and their protective coatings and linings. Under no circumstances 
shall materials be dropped or dumped into the trench. 
 
New water main construction shall not be connected into the existing system until it 
has been tested and accepted by the Engineer. The Contractor shall excavate for all 
bell holes and shall place the bell of the pipe in the excavated bell hole. Pipe shall be 
laid on the prepared trench bottom with the bell ends facing the direction of laying, 
unless otherwise directed by the Engineer. 
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The Contractor shall take every precaution to prevent foreign material from entering 
the pipe while it is being placed in the line. During laying operations, no debris, tools, 
clothing, or other materials shall be placed in the pipe. At times when pipe laying is 
not in progress, the open ends of pipe shall be closed by a watertight plug. This 
provision shall apply during the noon hours as well as overnight. If water is in the 
trench, the seal shall remain in place until the trench is pumped completely dry. 

 
Pipe shall be jointed as specified elsewhere herein. The pipe shall be secured in place 
with approved backfill material tamped under it except at the bells. Pipe and fittings 
which do not allow a sufficient and uniform space for joints shall be removed and 
replaced with pipe and fittings of proper dimensions to insure such uniform space. 
Precautions shall be taken to prevent dirt from entering the joint space. 
 
All pipe shall be laid at the correct line and grade as indicated by the grade stakes and 
offset line. Each pipe, as laid, shall be checked by the Contractor to ensure that this 
result is obtained. The staking shall be provided by the Engineer. No pipe shall be laid 
until a cut sheet for that pipe has been approved by the Engineer. The grade as shown 
on the Plans is that of the top-of-pipe for water main; and the work must conform to 
this profile. For water main construction, a variation from the profile grade of two 
inches with ductile iron pipe, and three inches with reinforced concrete pipe, will be 
deemed sufficient reason to cause the work to be rejected and re-laid. Water main 
pipe alignment shall be maintained so as not to vary more than three inches from the 
correct line. Any pipe found out of line shall be re-laid properly by the Contractor. 
 
Due to conditions in the field, changes to the proposed vertical and horizontal 
alignment of the proposed water main may become necessary. The Contractor shall, 
where directed by the Engineer, excavate up to 60 feet in advance of the pipe laying 
operation to expose existing underground facilities thereby enabling the Engineer to 
make alignment decisions. The Contractor is required to realign (re-lay) the water 
main up to 2 feet vertically and/or horizontally as directed by the Engineer at no extra 
cost to the project. The excavation in advance of the pipe laying is intended to help 
eliminate the need for re-laying pipe. 

 

8. Crossing Existing Structures and Facilities: 

 
During the construction it may be necessary to cross under or over certain sewers, 
drains, culverts, water lines, gas lines, electric lines, fiber optic communication, 
telecommunication, and other types of underground structures or facilities, known or 
unknown. The Contractor shall make every effort to prevent damage to such 
underground structures and facilities. The Contractor shall not intentionally damage 
or break existing structures or facilities and repair them in order to expedite the water 
main installation process. 
 
Wherever such structures or facilities may inadvertently be disturbed or broken, they 
shall be restored to a condition that is equal to, or better than, that was encountered 
prior to the damage. All damaged structures and/or facilities shall be made fully 
acceptable to the owner and the City, at the Contractor's expense. All crossings shall 
be made with a minimum of twelve inches of vertical clearance between or alongside 
existing structures or facilities. 

Addendum #1 2023.12.11 DS-61 119



WATER MAIN AND APPURTENANCES 
 

NJB 16 of 25 12/8/2023
 
 

 

 

9. Cutting Pipe: 

 
Cutting cast iron or ductile iron pipe for inserting valves, fittings, or closure pieces shall 
be performed in a neat and workmanlike manner without damage to the pipe or cement 
lining and so as to leave a smooth end at right angles to the longitudinal axis. Where 
the type of pipe joint in use is such that it employs push-on assembly to affect the joint 
seal, the outside of the cut end shall be tapered back 1/8 inch with a coarse file or a 
portable grinder at an angle of about 30 degrees. The tapering must remove all sharp 
and/or rough edges which might injure the gasket. 

 
The flame cutting of pipe will not be allowed. Reinforced concrete water main pipe 
shall not be cut. 

 

10. Setting Water Main Fittings and Accessories: 

 
Valves, fittings, plugs, hydrants, etc. shall be set and joined to pipe in the manner 
specified in the Section entitled “Making Joints.” 

 
Hydrants shall be located as shown on the Plans or as directed by the Engineer in such 
a manner as to provide complete accessibility and minimize the possibility of damage 
from vehicles or injury to pedestrians. 

 
Hydrants shall be set to stand plumb with their nozzles parallel to the street and the 
pumper nozzle facing the street. Hydrants shall be set with pumper nozzles between 
18 and 24 inches above finished grade, or as directed in writing by the Engineer. 

 

11. Making Joints: 

Mechanical means shall be used for pulling home all rubber-gasket pipes 
regardless of trench condition where manual means will not result in pushing and 
holding the pipe home. When a trench box or liner is used, a cable shall be used to 
pull the joints home and hold them in position. 

 
Where work is performed in wet trenches or trenches with running sand, the 
Contractor shall provide and use mechanical means for pulling the pipe home in 
making up the joint and for holding the pipe joints tight until completion of the line. 
Mechanical means shall consist of a cable placed inside or outside of the pipe with a 
suitable winch, jack, or come along for pulling the pipe home and holding the pipe in 
position. 

 

Where not required by these Specifications, manual means will be acceptable only if 
the joints can be pushed home and held. 

 

12. Anchorage for Water Main Fittings and Accessories: 

 
All plugs, caps, tees, hydrants, and bends shall be provided with MDOT Grade 3500 
concrete meeting the requirements of Section 1004 of the 2020 MDOT SSC reaction 
backing (thrust block) as shown on the Plans or specified herein. Valves shall be 
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restrained from movement at adjacent sleeves by the use of a closure piece, or thrust 
ring (full size pipe section cut to fill the gap inside the sleeve to within 1/4") as specified 
herein. 

 
Reaction backing shall be placed between unexcavated solid ground and the fitting to 
be anchored. The area of bearing on the pipe and on the ground in each instance shall 
be that shown on the details or directed by the Engineer. The reaction backing shall, 
unless otherwise shown or directed, be so placed that the pipe and fitting joints will be 
accessible for repairs. This shall include adequate protection of any bolts from direct 
contact with the concrete. 
 
Metal harnesses of tie rods or clamps may not be used instead of concrete reaction 
backing. Mega-Lug joint restraint systems and restrained, push-on joint, pipe shall be 
used where connections to existing lines require immediate pressurization, as 
specified herein. 
 
In the event that the Engineer determines a change in the anchorage or design is 
required due to unsuitable earth conditions, changes may be ordered by the Engineer. 
 
The use of friction clamps or set-screw type retainer glands for thrust restraint will not 
be allowed. 
 

13. Casing Pipe Installation 

 
Casing pipe I.D. shall be a minimum of 6-inches larger than the largest O.D. of the 
water main pipe. Larger diameter casing pipes shall be required where so noted on 
the plans. Place pipe to the lines and grades indicated on the Plans. Use care to not 
damage pipe, joints, or joint material. 
 
Perform boring or auguring excavation by excavating an opening larger than the 
outside diameter of the pipe to be installed. The diameter of the excavation shall not 
exceed the outside diameter of the casing pipe by more than 1-inch. Employ grouting 
or other methods approved by the Engineer to fill voids within 48 hours of completing 
the bore. 

 

14. Abandonment or Removal of Water Main: 
 

The Contractor shall abandon or remove water main(s) where shown on the Plans. All 
work shall be performed in accordance with the Detailed Specification entitled “Water 
Main Abandonment.” 

 

15. Water Main Testing: 
 
The water main shall be disinfected and tested by the Contractor in the presence of 
the Engineer in accordance with the requirements below. The Contractor shall furnish 
all piping, pumps, hoses, gauges, and other materials and equipment required to carry 
out the tests using water from the City's water mains. All chlorinated water shall be 
discharged directly to the sanitary sewer and will not be allowed to be discharged to 
the ground or any surrounding water course. Any hoses which are needed to direct 
water from blow-offs and/or hydrants during water main testing and flushing shall be 
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supplied by the Contractor. The City shall furnish and install one inch corporation stops 
at all necessary locations, at the expense of the Contractor. The tapping of water 
mains, the installation of all corporation stops, and the operation of valves and 
hydrants is reserved for City personnel. The Contractor is required to assist in valve 
and hydrant operation, however. The Contractor shall give the City forty-eight hours 
prior written notice of intent and desire to test water mains. 
 

16. Bacteriological Testing Sequences: 
 
In the case of all water mains connected to existing facilities, flushing, chlorination and 
bacteriological testing must precede pressure testing. Where mains can be totally 
isolated from existing facilities with air gaps or double valves, pressure testing may 
precede chlorination and bacteriological testing. The normal sequence and time 
requirements for testing are: 

 
 

Isolated (Gapped) Water Main Connected Water Main 

1. Fill Main 1. Flush and Swab* 

2. Pressure Test 2. Chlorinate 

3. Connect One End of Main 3. Wait; 24 hours 

4. Flush and Swab* 4. Flush** 

5. Chlorinate 5. Wait; 24 hours 

6. Wait; 24 hours 6. Bacteriological Samples 

7. Flush** 7. Wait; 24 hours 

8. Wait; 24 hours 8. Bacteriological Samples 

9. Bacteriological Samples 9. Wait; 48 hours 

10.Wait; 24 hours 10. Pressure Test (If both sets of 
Bacteriological samples pass) 

11.Bacteriological Samples 11. Flush 

12. Wait; 48 hours 12. Wait; 24 hours 

13. Make Final Connection(s) – 
Place in Service (If both sets of bacteriological 
samples pass) 

13. Bacteriological Samples 

 14. Wait; 24 hours 

 15. Bacteriological Samples 

 16. Wait; 48 hours 

 17. Place in Service (If both 
sets of bacteriological 
samples pass) 

*Collect flush water in operable storm water retention/detention facility. 
**Discharge flush water into approved sanitary sewer. 

 
The Contractor shall not connect any end of a newly constructed water main to an 
existing, in-service, water main, until the newly constructed water main passes the 
hydrostatic test, unless approved in writing by the Engineer. 
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17. Hydrostatic (Pressure Test): 
 
Insofar as is practical, mains shall be pressure tested between valves. The maximum 
length of water main to be tested in any one test shall be 1500 feet. The section of 
main to be tested shall be slowly filled with potable water and the entrained air within 
the pipe removed or absorbed and pumped up to a pressure of 150 psi (or other 
pressure if specified) and the test period shall start immediately thereafter. The lines 
shall then be maintained under a test pressure of 145-155 psi for a continuous period 
of three hours by pumping chlorinated (25 ppm) water into the line at frequent 
intervals. The volume of water so added shall be measured and considered to 
represent the leakage from the line under test during the interval. Visible leaks shall 
be repaired regardless of test results. The leakage under the conditions of the test 
shall not exceed the values shown in the table below. If one side of a double disc gate 
valve is under test pressure, that seat shall count as four joints. 

Maximum Allowable Leakage per 100 Joints at 150 psi Avg. Test Pressure 
 

Pipe 

Diameter 

(Inches) 

 
4 

 
6 

 
8 

 
10 

 
12 

 
16 

 
20 

 
24 

 
30 

 
36 

Leakage 

(gallons/hr) 
0.66 0.99 1.32 1.66 1.99 2.65 3.30 3.97 4.97 5.96 

 
In the event that the leakage exceeds the maximum allowable leakage as specified 
above, the joints in the line shall be carefully inspected for leaks and repaired where 
necessary. Any pipes or fittings found to be leaking shall be removed and replaced 
with new pieces by the Contractor. After this work has been performed, all tests shall 
be repeated. 

 

18. Flushing and Swabbing: 

 
The Contractor shall flush the water main after making a connection to the existing 
City water main where a valve separates the new water main from the existing 
main. As a result, flushing will be accomplished using flow through the full size of 
the new water main. If a storm water retention/detention facility is to be 
constructed as part of the project, this facility is to be completed, stabilized, 
operable, and utilized for the collection of the flushing water. All pipe, materials, and 
appurtenances which will come into contact with potable City water after the 
restoration of water service following the connection shall be disinfected with a 
strong chlorine solution prior to installation. 

 
Water main shall be cleaned using a high-density poly-pig, Girard Aqua Swab (2 lbs/ft3 
density) swab, or Engineer approved equal and flushed. The diameter of the blow-off 
pipes shall be at least 50% of the diameter of the pipe being flushed. Hydrants, 
with internal components removed, may serve as blow-offs for mains 12 inches and 
less. The Contractor shall provide details, for the review and approval of the Engineer, 
for the various required blow-offs. Blow-off pipes, discharge hoses, where needed, 
and associated costs shall be included in the cost of the permanent water main being 
installed and will not be paid for separately. If there are no branch connections to be 
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swabbed, the poly-pig shall be inserted in the new water main at the time of 
connection described above.  
 
The poly-pig shall be located on the "downstream" or new side of the separation 
valve. The poly-pig shall then be forced through the new water main during the first 
flush and discharged through a construction blow-off of sufficient size to allow 
passage of the poly-pig. For water mains with branch connections, a launching tee 
or wye shall be installed as shown in the details, for launching multiple poly-pigs. The 
main line and each branch main shall be flushed and swabbed individually. 
Following the successful final bacteriological testing of the water main, the launching 
tee/wye shall be permanently capped at its branch. 

 
During the flushing and swabbing of a water main, the discharge point for the main 
shall be left open, with all other discharge points closed, to direct the poly-pig 
completely through the main being swabbed to its point of termination. Following the 
initial swabbing of water main, the separation valve shall be closed, and then the 
discharge point closed. If a branch water main is to be swabbed, the poly-pig is then to 
be placed in the launcher; the discharge point for the branch water main is to be 
opened; the poly-pig is to be inserted into the water main; the separation valve 
partially opened and the branch water main flushed and swabbed. 

 
Following the swabbing of the water main(s), the water main(s) are to be flushed as 
required. If approved or directed by the Engineer, the water main(s) may be 
flushed overnight, provided that proper controls (i.e. hoses directed into storm 
structures, etc.) are installed to direct and control the flushing water. 
 

19. Chlorination: 

 
After the water mains to be tested have been acceptably flushed, they shall be 
disinfected in accordance with AWWA C651 "Disinfecting Water Mains" and these 
Specifications. All new mains and fittings, and any existing mains contaminated by the 
Contractor, shall be chlorinated to a minimum residual of fifty (50) parts per million 
(ppm) with commercial liquid chlorine solution (sodium hypochlorite - pool type). Other 
forms of chlorination and disinfection methods of water mains may be presented by 
the Contractor and shall receive prior approval in writing by the Engineer before being 
used. The minimum recommended dosage of sodium hypochlorite is as follows 
(based on 10% available chlorine): 
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Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe 
 

Pipe 
Diameter 
(inches) 

10% Chlorine 
Solution 
(gallon) 

6 0.153 

8 0.272 

10 0.426 

12 0.613 

16 1.090 

20 1.703 

24 2.452 

 
The chlorinated water shall remain in the mains for a minimum of 24 hours, at the 
end of which period the chlorinated water at all parts of the main must show free 
available chlorine residual of at least twenty-five (25) ppm. If less than 25 ppm 
residual is shown at the end of the first 24-hour period, additional chlorine shall be 
added until a residual of not less than 25 ppm at all parts of the system is shown 
after a subsequent 24-hour period. The chlorinated water shall then be removed 
from the mains and disposed of into an existing, approved City sanitary sewer main, or 
other location approved in writing by the Engineer. All chlorinated water shall be 
discharged directly to the sanitary sewer and will not be allowed to be discharged to 
the ground or any surrounding water course. The mains shall then be left full of water 
ready for bacteriological testing. 

 

20. Bacteriological Testing: 

 
The City will obtain bacteriological samples of the water in the mains for analysis from 
testing blow-offs, corporations, or other sampling points as determined 
acceptable by the City. Samples will be taken after the mains have been 
satisfactorily chlorinated in accordance with these Specifications, the chlorinated 
water flushed out and removed, and the mains filled with potable water. The water 
samples will only be bacteriologically tested at the City’s Water Treatment Plant 
Laboratory; the use of other laboratories or testing locations shall not be allowed or 
deemed to provide satisfactory test results by the City of Ann Arbor under any 
circumstance. No samples will be deemed acceptable until they meet all city 
requirements. If the newly constructed water main is connected at one end to an in- 
service section of the City water main, and the chlorination precedes pressure 
testing, the City will also take samples after satisfactory pressure testing. In each case, 
two sets of samples shall be taken; a period of 24 hours must elapse between flushing 
of the main and drawing of the first samples, with the second samples being drawn 24 
hours after the first samples were drawn. For each sample, a minimum of 48 hours is 
required to obtain test results. All samples must pass the bacteriological test. 

 
The Contractor shall plan for these testing sequences and durations in his construction 
schedule. Contract time will continue during all water main testing phases, regardless 
of duration. 
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Construction, General Requirements  
 

Coordination with the City of Ann Arbor Field Operations Unit for the installation of 1-
inch corporations in the gate wells to be used for water main testing and/or filling of new 
main. 
 
The Contractor must have all materials, fittings, pumps and other miscellaneous 
equipment, and personnel on-site before the City of Ann Arbor Public Services 
personnel will prepare and shutdown and existing main. 
 
The bedding and backfill for Trench Detail I (under roadbed), Modified, shall be MDOT 
Granular Material, Class II compacted to 95% of its maximum dry density in maximum 
lifts of 12 inches. The bedding and backfill for Trench Detail V (within 1:1 influence of 
the roadbed or curb and gutter), Modified, to a point 12 inches above the top of pipe, 
shall be MDOT Class II sand compacted to 95% of its maximum dry density. The 
material above this point shall be Engineer-approved native material compacted to 90% 
of its maximum dry density. 
 
The Contractor shall dig-up and expose all utility crossings prior to laying any water main 
pipe. This will allow the Engineer to adjust the grade of the water main, if possible, to 
avoid the existing utilities. The costs of the ‘dig-ups”, and all related costs, shall be 
included in the respective items of work in this Detailed Specification. Some “dig-ups” 
may need to occur out of Phase. 
 
Should the water main, or other pay items in this Detailed Specification, conflict with 
abandoned sewers or water mains, the conflicting section of the abandoned sewer or 
water main shall be removed, and the remaining sections shall be (re)abandoned in 
accordance the Detailed Specification for “Water Main and Appurtenances, Abandon” 
and the Detailed Specification for “Sewer, Any Size or Depth, Abandon,” except that flow 
filling the sewer will not be required. All the work shall be included in the cost of the water 
main, or other pay items in this Detailed Specification. 

 

 
Excavate and Backfill for Water Service Tap and Lead   

 
This work shall consist of exposing new water mains and excavating and backfilling a 
trench from the water main as directed by the Engineer for the purpose of transferring 
existing water services to new water mains or replacing existing water services as 
necessary. 

 
The trench is to be excavated to the applicable MIOSHA standards for the purposes of 
transferring water services, installing water service taps, leads, and curb stops and 
boxes. The City will furnish all labor and materials for taps, leads, and curb stops and 
boxes. Once Field Operations has completed the water service transfer, the Contractor 
shall be responsible for all coordination Field Operations for the scheduling and execution 
of the work. 

 
The Contractor will not be entitled to extra compensation due to delays caused by Field 
Operations in performing work on the project. Field Operations staff work on site between 
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7:00 am and 1:15 pm each regular weekday. Excavation for short water service transfer 
shall be prepared the prior work day so that when AA Field Operations personnel arrive 
at 7:00 am they have sufficient trench excavated so they can start laying water service 
and tapping the main right away. Sufficient excavation effort shall be made during the 
service transfer day such that the AA Field Operations personnel has minimal down time 
between each service transfer. Trenches left overnight shall be secured as outlined in 
General Conditions.  
 
Once Field Operations has completed their transfer the Contract shall furnish and install 
Class II granular backfill material, placed in lifts not to exceed 12 inches and compacted 
to a minimum of 95% of its maximum dry density as measured by the AASHTO T-180 
test. 
 
 

Lighting Requirements for Nighttime Water Main Work  
 

Night work shall be lighted to an average intensity of 10 foot-candles minimum. Sufficient 
light sources shall be provided to achieve this illumination requirement. The lighting 
scheme shall be submitted to the Engineer for review and approval a minimum of 72 
hours prior to the anticipated commencement of the nighttime work. Nighttime work will 
not be allowed to begin until such time as the lighting scheme has been approved by the 
Engineer. 
 
The lighting shall allow the inspector to clearly see and inspect all work operations. Light 
sources shall be adjusted as directed by the Engineer, as many times as needed, in order 
to meet the requirement. 
 
Lighting systems may be fixed, portable, or equipment mounted. A power source shall 
be supplied with sufficient capacity to operate the lighting system. The power source shall 
not violate any local noise ordinance requirements. The lighting system(s) shall be 
arranged such that they do not interfere with the vision of motorists, glare or shine in the 
eyes of oncoming drivers, or unnecessarily illuminate surrounding properties or 
residences. After initial set-up, drive through and observe the lighted area from each 
direction on the roadway. Adjust lighting units as many times as needed in order to 
comply with these requirements. 

 
Sequence of Construction  

 
All water main construction shall be completed in accordance with the Detailed 
Specification entitled “Maintaining Traffic and Construction Sequencing” and as detailed 
herein. The Contractor shall schedule and coordinate all water main shutdowns with the 
Engineer. The Contractor shall submit for the Engineer’s review and approval the 
sequence of all water main “shutdowns” and tie-ins such that disruption in service to 
existing properties is minimized to the greatest extent possible. Should the Engineer not 
accept the Contractor’s proposed construction sequence, it shall not be a basis of claim 
for extension of contract time or additional compensation. 
 
All water main and appurtenances shall be pressure tested, cleaned, disinfected and 
bacteriological tested in accordance with the specifications outlined within this Detailed 
Specification. 
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After acceptance of each section of new main the Contractor shall begin coordination 
with the City of Ann Arbor Public Services Area for the reconnection of water services. 
 

 
Measurement and Payment  

 

The completed work will be paid for at the contract unit prices for the following contract 
items (pay items): 

 
Contract Item (Pay Item)  Pay Unit 

 
__ Inch CL-50, D.I.P. w/ Polywrap, Trench Detail __  .............................Feet 

___” ___⸰ Bend ......................................................................................Each 
___” x___” Reducer ...............................................................................Each 
__ “ x __” Cross .....................................................................................Each 
__” x __” x __” Tee .................................................................................Each 
Fire Hydrant Assembly ...........................................................................Each 
Fire Hydrant Extension ...........................................................................Feet 
__” Gate Valve-in Well ...........................................................................Each 
__” Gate Valve-in Box ............................................................................Each 
24” Gate Valve -in-Box, Mod ...................................................................Each 
__” Tapping Sleeve, Valve-in Box ..........................................................Each 
__” Tapping Sleeve, Valve-in Well .........................................................Each 
__” Oversized Coupler ...........................................................................Each 
Excavate & Backfill for Water Service Tap and Lead ..............................Feet 
Excavate & Backfill for Water Service Tap and Lead, Modified ..............Feet 
Sacrificial Anode __ lb ............................................................................Each 

 
All work shall be paid in full at the contract unit prices which shall include all labor, 
materials and equipment required including all required costs associated with night time 
work, supplemental lighting, and all other required elements of the work. 
 
Water main pipe per lineal foot includes restrained joints, where called for on the plans. 
Water main in bored steel casing includes all excavation, boring pits, sheeting, shoring, 
bracing, backfilling, casing pipe and water main in casing. 
 
Fittings other than those specifically listed as separate contract items, blow-off 
assemblies, sleeves, hoses, and restrained joint pipe and gaskets, special gaskets, and 
the like, shall not be paid for separately, but shall be considered included in the payment 
for  __ Inch CL-50, D.I.P. w/ Polywrap, Trench Detail __. Crosses, tees and other fittings 
specifically listed as separate contract items (pay items), shall be paid for at the contract 
unit price for each unit installed. 
 
Gate Valve-in-Box includes the Valve Box and cover. Valve Box Extensions will only be 
paid for if they are required by the plans and they are not required due to the Contractor’s 
operations. 

 
“Excavate and Backfill for Water Service Tap and Lead” shall be paid for per each 
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trench excavated in total at the location where the new and existing water services 
are to be reconnected. One City of Ann Arbor Publice Services has completed the 
reconnection of the service, contractor shall backfill and compact trench with the same 
materials and density as per the new water main.  
 
 
“Excavate and Backfill for Water Service Tap and Lead, Modified” shall be paid 
for per each trench hand dug, with sufficient length and diameter to pass the new 
service line under a large obstruction, such as a storm sewers, where minimum cover 
cannot be maintained by traveling over the large pipe or structural obstruction.  
 
Water Service Tap and Lead, the Contractor shall be aware that the plan quantities are 
estimates only. The actual amount of excavation and backfill may be significantly more 
or less based on actual field conditions. Price adjustments based upon Section 
103.02.B shall not apply to this item of work. Work and materials to reinstall the water 
service, including making the connection to the existing water service with coupling 
and tapping and connection to the new water main, are to be furnished and completed 
by City of Ann Arbor Public Services Area.  

 
“Sacrificial Anode,  lb” shall include excavation, thermite welding anode lead to 
existing watermain, and backfilling excavation as specified. 

For WM 12-inch and larger a 32 lbs anode shall be used, for WM less than 8-inch 
diameter a 17 lbs anode shall be use. Anodes shall be placed when existing water 
mains are exposed as part of other work and the water main is not poly wrapped.  

 
 
“24” Oversized Coupler” shall be paid for by each unit used when proposed work 
involves joining to an existing WM whose outside diameter exceeds that of the standard 
coupling sleeve. Paid for separately when called for on the plans otherwise is 
considered incidental to the WM pipe installation pay item. The oversized couplers shall 
be available on site the day the work is being done. If they are determined to be needed 
the Project will pay for the restocking fee or purchase them for the invoice amount from 
the contractor. Shall be mechanical joint end connections.  
 
“24” Gate Valve -in-Box, Mod” shall be EJ resilient wedge with bevel gear operator 
and mechanical joint end connections, including box furnished and installed ready for 
use by the City.  
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Description 
 
This work shall include abandoning or removing existing water mains, valve, valve wells, valve 
boxes, and fire hydrant assemblies of various sizes as required by the Plans. All work shall be 
performed in accordance with the project plans, as detailed in this specification, and as directed 
by the Engineer. 
 
Materials 
 
All materials shall meet the requirements specified in Division 9 of the 2020 MDOT Standard 
Specifications for Construction. 
 
Construction 
 
The Contractor shall abandon water mains where shown on the Plans and as directed by the 
Engineer. This includes, but is not limited to, properly draining the main, cutting the main at each 
end and plugging the abandoned main at its end(s) with brick and mortar, concrete, or mechanical 
joint plug.  
 
The Contractor shall remove water mains where shown on the Plans and as directed by the 
Engineer. This includes, but is not limited to, cutting the main to be removed on both ends, 
completely removing, and properly disposing of the water main, thrust block, and appurtenances 
off-site. Plugging the abandoned main is included in Water Main Pipe, Abandon. 
 
Any resulting hole or trench shall be backfilled with Granular Material, Class II, in maximum lifts 
of 12 inches, and be compacted to 95% of its maximum dry density, if located within the public 
rights-of-way, railroad rights-of-way, or within the influence of paved surfaces or structures. 
Applicable road pavement cross-section shall be installed per plans and as directed by the 
Engineer. Otherwise, backfill shall be Engineer approved native material, compacted to 90% of 
its maximum dry density, in lifts of 12 inches or less, unless otherwise noted on the plans. 
 
Work to be completed on the live mains is shown on the Plans and paid for separately.  
 
Valve wells and valve boxes shall be abandoned per the City of Ann Arbor standard where shown 
on the Plans and as directed by the Engineer. This includes, but is not limited to, breaking down 
any manholes (remove manhole ring and cover and the top 4 feet of manhole structure, breaking 
out the manhole base, and backfilling as specified herein), removing the top 4 feet of any valve 
boxes and backfilling with Granular Material, Class II. 
 
In locations as shown on the Plans or where abandoned water main, valves or valve wells are 
within 30 inches of the proposed subgrade, the pipe, valves or valve wells shall be removed 
completely. The resulting hole or trench shall be backfilled as specified herein.  
 
Fire Hydrant Assembly removal consists of complete removal of the existing fire hydrant, pipe, 
and companion valve, including excavation; pipe cutting; thrust block removal; pipe plug; thrust 
block; the furnishing, placing, and compacting of approved granular backfill material. 
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As directed by the Engineer, salvaged valves, valve operating nuts, fire hydrant assemblies and 
structure covers shall be delivered to the City of Ann Arbor Public Works Unit located at the W.R. 
Wheeler Service Center at 4251 Stone School Road, Ann Arbor, MI 48108 within two days of their 
removal. Materials not delivered to Wheeler, valve boxes, and wells shall be disposed of at the 
contractor’s sole expense. 
 
Measurement and Payment 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification. 
 

Contract Item (Pay Item) Pay Unit 
 
Water Main Pipe Abandonment ......................................................................... LS 
Water Main, Remove ...................................................................................... Foot 
Gate Valve-in-Box Abandonment .................................................................. Each 
Gate Valve-in-Well Abandonment .................................................................. Each 
Fire Hydrant Assembly, Remove ................................................................... Each 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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Description 
 
The Contractor shall furnish all materials, labor and equipment to properly install and set water 
main line stops into the existing Ductile Iron Main(s) at the locations as shown on the plans 
and as directed by the Engineer. All work shall be performed in accordance with the 
requirements as detailed herein. 

 
The existing mains, upstream and downstream of the proposed line stop(s) cannot be shut 
down or taken out of service. To ensure that the entire operation shall be accomplished without 
interruption of service or flow, the installation shall be accomplished by Contractor personnel 
skilled and experienced in the procedures specific to line stops of the required size(s). 
 
The work shall include, but not be limited to; pavement saw-cutting; excavation and disposal of 
excavated material; the furnishing, installation, and removal of sheeting and/or shoring where 
needed; the furnishing, placement and compaction of approved bedding and backfill materials; 
furnishing and placing suitable, clean, gravel to create a stable working surface at the bottom of 
the excavation; de-watering; pipe cleaning, measuring, and performing all advance work 
necessary to prepare for the performance of the line stop; nighttime lighting as required; the 
removal of all materials and equipment associated with the work when no longer needed; and 
backfill, restoration and compaction of subgrade. 
 
This work shall also include all traffic maintenance and control items in accordance with the 
Michigan Manual of Uniform Traffic Control Devices. 
 
Materials 
 
Bedding and backfill for areas contained within a segment of water main designated as Trench 
Detail I (under roadbed), Modified, shall be Granular Material, Class II, meeting the 
requirements of Section 902 of the 2020 MDOT Standard Specifications for Construction. For 
work within a segment of water main designated as Trench Detail V (outside of the 1:1 influence 
line of roadbed or curb and gutter), Modified, Granular Material, Class II and Engineer approved 
native material, placed in accordance with the trench details, shall be used. 
 
The Contractor shall submit to the Engineer two (2) sets of drawings, furnished by 
manufacturers, fully and distinctly illustrated and describing the Line Stop fittings proposed to be 
furnished. Work shall not commence until such time as the drawings have been reviewed and 
accepted by the Engineer. 
 
Line Stop Fittings shall be full encirclement, pressure retention type split tee. It shall consist of 
two steel weldments; an upper line stop flange saddle plate and a lower saddle plate. These two 
saddle plates shall be contiguous. 
 
Line Stop Flange: The outlet of each fitting shall be machined from a 150 lb. forged steel flange 
(ASTM A181 or A105) or from pressure vessel quality steel plate (ASTM A285, Grade C); flat 
faced and drilled per ANSI B16.5). Suitable independently operated locking devices shall be 
provided in the periphery of the flange to secure the completion plug
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Line stop Nozzle: The nozzle, which lies between the saddle and the flange shall be fabricated 
from steel pipe (ASTM A234). After welding and stress relief, the nozzle shall be accurately 
bored as follows to accommodate the Line stop plugging head: 
 

a) Machine an internal circular shoulder to seal against the circumferential gasket carried 
on the plugging head. 

 
Completion Plug: The completion plug shall be machined from a stress relieved carbon steel 
weldment. It shall contain two (2) circumferential grooves: one to receive the locking devices 
from the Line stop flange, and the second to contain a compressible "O" ring to seal pressure 
tight against the bore of the flange. 
 
Blind Flange: Each Line stop fitting shall be closed with a blind flange. Facing and drilling of the 
blind flange shall be compatible with that of the Line stop flange. Minimum blind flange thickness 
shall be that of AWWA Spec. 207, Class D. 
 
Saddle Alignment Marking: Each saddle-half shall be matched and marked with serial numbers, 
to insure proper alignment in the field. 
 
Fasteners: All bolts, studs, and nuts used on Line stop, drain/equalization fittings, blind flange, 
and other elements that shall remain upon completion of the work shall be stainless steel and 
meet the requirements of ASTM F 593. 
 
General: Manufacturer will exercise extreme care to ensure that weldments are of adequate 
strength, properly shaped, securely reinforced, and free from distortion that could stress the 
ductile iron main during installation, pressure tapping, or Line stopping operations. All steel shall 
meet the requirements of ASTM A36, as a minimum. All weldments shall be braced and stress 
relieved. 
 
Gaskets: Shall be molded from elastomer compounds that resist compression setting and are 
compatible with water in the 32 to 140 deg. F temperature range. 
 
Upper Line stop Flange Saddle: Shall consist of a saddle plate, a Line stop flange, and a Line 
Stop nozzle. The interior of the saddle plate, adjacent to and concentric with the 
O.D. of the nozzle, shall be grooved to retain a gasket which shall seal the saddle plate to the 
exterior of the ductile iron main. This gasket shall constitute the only seal between the main and 
the fitting. The flange saddle shall also meet the following requirements: 
 

a) Saddle plate shall be of a minimum of 0.375" in thickness. It shall be shaped to be 
concentric to the outside of the ductile iron main. The smallest I.D. of the saddle 
and its interior rings shall exceed the O.D. of the main by a minimum of 0.250" to 
allow for ovality of the main; 

b) Line stop nozzle of 0.375" min. wall thickness shall be securely welded to the 
saddle plate; 

c) The Line Stop flange shall be securely welded to the nozzle. After welding, the 
assembly shall be braced, stress relieved, and bored to receive the completion 
plug and the circumferential gasket of the Line Stop machine plugging head; 
and, 
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d) Bolt, nut of stud, nut, and washer assemblies shall be furnished to draw the 
upper and lower saddles together for sealing. Bolting brackets shall be 
gusseted. 

 
Lower Saddle Plate: Saddle plate shall be of a minimum 0.375" thickness and shall be shaped 
to be concentric to the outside brackets shall match upper half. 
 
Equipment 

 
The equipment shall consist of a cylindrical plugging head that contains a flat, expandable 
elastomer sealing element. The plugging head shall be advanced into and retracted from the 
main by means of a linear actuator. When retracted, the plugging head and carrier are housed 
in an adapter, bolted pressure tight between the tapping valve and the actuator. 
 
Sealing Element: The element shall be monolithically molded from a suitable polyurethane 
compound. The element shall be flat in a plane perpendicular to the flow in the main. Minimum 
thickness of the element shall be 4". The bottom of the element shall be semi-circular to 
conform to the bore of the main. 
 
Drilling equipment: Shall be in good working condition, equipped with power drive to ensure 
smooth cutting, and to minimize shock and vibration. Cutting equipment shall be carbide tipped 
and capable of being replaced without removal from the jobsite. 
 
Plugging Head: The diameter of the cylindrical plugging head shall be slightly smaller than the 
bore of the Line Stop nozzle. The plugging head shall have a suitable circumferential gasket to 
seal against the shoulder in the Line stop nozzle. This gasket shall also seal against the sealing 
element to prevent bypass flow around the Line stop. 
 
Deposits in Bore of Main: The semi-cylindrical bottom of the plugging head shall be designed to 
break and dislodge tuberculation and other deposits in the bore of the main which might 
interfere with a satisfactory Line stop. 
 

Method of Construction 

 
Installation of proposed line stops mains will require work in close proximity to existing utilities. 
This must be taken into consideration when the contractor determines the required trench safety 
requirements. The line stop location(s) shall be identified by the contractor, subject to approval 
by the Engineer. 
 
All excavation shall conform to MIOSHA Standards; the Contractor is solely responsible for 
determining all excavation and trench safety requirements. 
 
If necessary, The City will reduce the pressure to 100 psig or less for the duration of the 
installations. The entire operation of installing the line stop shall be accomplished without 
reduction of water pressure in the main(s) below 100 psig. It shall be the responsibility of the 
Contractor to verify pressure prior to commencing the installation. 
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Preliminary Field Inspection of Water Main: 
 
Dimensional, specification, and other data regarding the existing mains have been taken from 
existing records. This information may be inaccurate, out of date, and/or inadequate. The data 
have not been verified by field inspections. Further, the water main consists of ductile iron pipe 
which may contain dimensional and structural flaws. In addition, the Contractor shall anticipate 
that exterior main conditions, bells, service connections, or presence of adjoining utilities may 
require relocation of proposed line stop. Prior to proceeding with the installation of any line stop, 
it is necessary to know the exact main outside diameter of the water main, if it has any ovality, 
and the internal diameter of the pipe before line stop fittings and plugging head sealing 
elements can be manufactured and/or ordered. 
 
Prior to ordering material, Contractor shall excavate at each proposed location and carefully 
measure the outside diameter of the water main with calipers along at least four (4) locations to 
determine ovality and the critical outside diameter of the water main. The Contractor shall 
determine main wall thickness, uniformity, and structural integrity by means of ultrasonic testing. 
Data shall be taken to determine extent of internal deposits, tuberculation, etc. 
 
If the Engineer determines that Contractor's data are not adequate, the Engineer may direct 
Contractor to make one or more pressure taps on main to obtain test pipe coupons for the 
Engineer's evaluation. The minimum size of the test coupon shall be 5" diameter, drilled through 
a nominal 6" valve. Pressure tapping saddles and other materials used for inspection taps shall 
conform to the requirements of this Special Provision. The Contractor shall anticipate that heavy 
interior corrosion and/or tuberculation exists within the water main. 
 
If, in Engineer's opinion, the proposed location is unsatisfactory based on measurements of the 
existing pipe at the locations of the proposed line stops, the Engineer will direct excavation at 
another site. Excavating, de-watering, inspections, backfill, and restoration will be paid for 
separately in accordance with the applicable contract unit prices or Section 109.05.C and 
109.05.D of the 2020 MDOT Standard Specifications for Construction whichever the Engineer 
deems most appropriate. 
 
Because of possible internal corrosion and deposits in existing water mains, a "bottle- tight" shut 
down may not occur. A satisfactory shutdown which allows the work to be accomplished (i.e. 
valve replacement, water main tie-in, etc.) using drainage pumps to de- water excavations, with 
workmen wearing boots and raingear, if necessary, must be obtained. The Contractor will not be 
allowed to proceed with further work until an acceptable shutdown is achieved. The Contractor 
shall be aware that this may require the halting of work and re-scheduling of all work operations. 
 
Contractor shall power wire brush and grind the exterior of the water main to remove any debris, 
corrosion deposits, or other surface irregularities that might interfere with proper seating and 
sealing of each line stop fitting against each main.Any structural defects in the water main, 
service connections, appurtenances, adjacent utilities, etc., that could interfere with the line stop 
installation shall be immediately reported to Engineer. 
 
All line stop fittings and appurtenances shall be cleaned and disinfected in accordance with the 
current City of Ann Arbor Public Services Area Standard Specifications prior to bolting any of 
the line stop fittings in place or commencing any pipe cutting. 
 
Contractor shall fit upper and lower saddle plate assemblies to main, thoroughly checking for 
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proper fit to main. Under no circumstances shall Contractor attempt to force, reshape, or bend 
saddle plates by excessive tightening of saddle studs while the line stop fitting is assembled 
around the main. Any required retrofitting shall be accomplished with the fitting removed from 
the main. Any damage to fitting, accessories, or main shall be repaired at Contractor's expense 
to the satisfaction of Engineer. 
 
Upper and Lower saddle halves shall be drawn together by bolt assemblies and the Saddle 
plates shall be bolted together in the horizontal position. 
 
All line stop work shall be performed in accordance with the equipment manufacturers approved 
work procedures and installation guidelines. 
 
Final closure of the water main shall be accomplished by insertion of a manufacturer- approved 
completion plug. The Contractor shall test the completion plug sealing through the use of a 
bleed off assembly in the machine housing. 
 
The Contractor shall remove the temporary valve and the installation of a blind flange shall be 
completed. 
 
The Contractor shall place polyethylene encasement meeting the requirements of the City of 
Ann Arbor Standard Specifications for Construction around the upper and lower saddle halves, 
the blind flange, and to a point at least 1 foot on either side of the saddle halves. All 
polyethylene encasement shall be securely taped to the water main such that water entry is 
minimized to the greatest extent possible. 
 
Lighting Requirements for Nighttime Water Main Work: 
 
Night work shall be lighted to an average intensity of 108 lux minimum. Sufficient light sources 
shall be provided to achieve this illumination requirement. The lighting scheme shall be 
submitted to the Engineer for review and approval. Nighttime water main work will not be 
allowed to begin until such time as the lighting scheme has been approved by the Engineer. 
 
The lighting shall allow the inspector to clearly see and inspect all work operations, including 
pipe, fitting, and valve installations, disinfection of the pipe, pipe cleaning, and all other night 
work. 
 
Lighting systems may be fixed, portable, or equipment mounted. A power source shall be 
supplied with sufficient capacity to operate the lighting system. The lighting system(s) shall be 
arranged such that they do not interfere with the vision of motorists or unnecessarily illuminate 
surrounding properties or residences. 
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Measurement and Payment 

 

The completed work will be paid for at the contract unit prices for the following contract items 

(pay items): 

 
Contract Item (Pay Item) Pay Unit 

 

Temporary Water Main Line Stop, Additional Rental Day ...................... Each 

Temporary Water Main Line Stop, 8-inch or Less ................................... Each 

Temporary Water Main Line Stop, 10-inch or 12-inch ............................. Each 

Temporary Water Main Line Stop, ___ inch ............................................ Each 

Temporary Water Main Line Stop, ___ inch, Mod ................................... Each 

 
“Temporary Water Main Line Stop, ___ inch” shall include all the labor, materials, and 
equipment required to perform the work as detailed herein.  

 
“Temporary Water Main Line Stop, ___ inch, Mod” shall include all the labor, materials, 
and equipment required to install a line stop at a prior line stop tee location, perform the work 
as detailed herein.  
 
For Line Stop and Line Stop, Mod shall include all required costs associated with nighttime 
work, supplemental lighting, and all other required elements of the work, including all traffic 
maintenance and control. 
 
“Additional Rental Day” will be paid for each day after the first installation and day of use of 
a temporary water main line stop, regardless of size, until, in the opinion of the Engineer, the 
line stop is no longer needed. 
 
 
Pavement removal, aggregate base course, bituminous pavement, and traffic control items as 
necessary to construct the line stop (as determined by the Engineer), shall be paid for 
separately as specified elsewhere; all other items shall be included in the pay item for the line 
stop. 
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Description 
 
This work shall consist of cold milling and/or pavement removal as shown on the plans and as 
directed by Engineer, in accordance with Sections 204 and 501 of the 2020 MDOT Standard 
Specifications for Construction, and the City of Ann Arbor Public Services Department Standard 
Specifications, except as modified herein. 
 
Construction 
 
Prior to the start of work, the Engineer and Contractor together shall identify, and field measure 
all items to be cold milled and/or removed. The Engineer shall approve of all limits prior to any 
work being performed by the Contractor. 
 
The Contractor shall saw-cut and remove pavement as shown on the Plans, as marked in the 
field, and as directed by the Engineer.  
 
The removal of HMA pavement from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on existing 
curb and gutter, and bituminous surfaces around other miscellaneous unremoved areas shall be 
paid for as “HMA Pavement Removal, Any Depth.” 
 
If concrete or masonry pavements are encountered beneath the HMA surface being removed, 
the Engineer shall be informed and will determine if it will be removed. If the Engineer determines 
the concrete base needs to be removed it will paid for at the unit price for the associated type of 
pavement removal. 
 
Bricks/masonry units, if present, shall be removed, salvaged, and neatly stacked/stockpiled by 
the Contractor, and later delivered by the Contractor to a City owned facility as directed by the 
Engineer. 
 
The Contractor shall remove and properly dispose of all excavated material and debris, including 
all asphalt and concrete. The Contractor shall not stockpile excavated materials overnight on, or 
adjacent to, the site. 
 
Subbase or subgrade materials removed without authorization by the Engineer shall be replaced 
and compacted by the Contractor at the Contractor's expense, with materials specified by the 
Engineer. 
 
In areas where pavement removal is to be performed adjacent to existing pavement that is to 
remain in place, the pavement shall be saw-cut prior to removal. Pavement shall be removed in 
such a manner as to leave a straight clean edge to pave up against.  
 
Damage to adjacent pavement, pavement base, subbase, curb, curb and gutter, sidewalk, utility 
structures, or other site features, due to removal operations shall be repaired by the Contractor, 
at the Contractor's expense, as directed by the Engineer. 
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The Engineer may direct aggregate base materials to be either removed from or added to the 
job-site, to properly complete the work. Where the Engineer directs the addition of such 
materials, they shall be paid for as the Item of Work: "21AA Limestone, C.I.P” or “Class II 
Granular Material, C.I.P.” Where the Engineer directs such materials to be removed, it will paid 
with “Subgrade Undercutting.” 
 
Excavated/removal areas shall be adequately protected with barricades or fencing at all times. 
 
The Contractor shall remove the full depth of the pavement unless otherwise shown on the plans 
or directed by the Engineer. 
 
The Contractor shall construct butt-joints, and trim butt-joints just prior to HMA paving as shown 
on the Plans, and as directed by the Engineer. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use 
of smaller equipment, lighter equipment, or work task deferral. 
 
Measurement and Payment 
 
The completed work, as described, will be measured, and paid for at the respective Contract unit 
prices for the following respective pay items: 
 

Contract Item (Pay Item) Pay Unit 
 
HMA Pavement Removal, Any Depth ................................................ Square Yard 
Cold Milling, __ inches ....................................................................... Square Yard 

 
All saw-cutting required for removals shall be included in the appropriate item of work and will not 
be paid for separately. 
 
The unit prices for these items of work shall include all material disposal, labor, material, and 
equipment costs to perform all the work specified in the Standard Specifications and as modified 
by this Detailed Specification. 
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Description 
 
This work shall consist of removing and properly disposing of concrete curb, gutter, curb and 
gutter, integral curb, concrete pavement, sidewalk, sidewalk ramps, drive openings, and drive 
approach pavements as shown on the plans and as directed by the Engineer, in accordance with 
Section 204 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications 
for Construction, and the City of Ann Arbor Public Services Department Standard Specifications, 
except as modified herein. 

 
Materials 
 

Granular Material, Class II .................................................................. Section 902 
 
Construction 
 
Prior to the start of work, the Engineer and Contractor together shall identify, and field measure 
all items to be removed. The Engineer shall approve of all removal limits prior to any removals 
being performed by the Contractor. Contractor shall be responsible for removals beyond the 
agreed upon limits.  
 
The removal of concrete will include removal and off-site disposal of existing concrete curb, gutter, 
curb & gutter, integral curb, pavement, sidewalk, sidewalk ramps, drive openings, and drives 
pavement regardless of pavement depth, type, or material.  
 
The Contractor shall perform full-depth saw-cutting at removal limits, including those necessary 
to construct 2-foot wide MDOT Type M drive openings, and including those necessary to provide 
for the partial removal of existing drive approaches as shown on the Plans, as directed by the 
Engineer, and as marked for removal. The Contractor shall cut steel reinforcement bars as 
directed by the Engineer at all areas of removal. All saw-cutting shall be performed under wet 
conditions to prevent excessive airborne dust. All resulting slurry and debris shall be cleaned up 
the satisfaction of the Engineer. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed 
and as directed, and shall import, furnish, fill, place, grade, and compact granular material as 
needed to: construct new concrete items; repair or replace existing concrete items; relocate 
existing concrete items to their new specified/directed elevations/locations, including all 
necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and at locations 
where existing concrete items are to be removed and turf is to be established in its place. If not 
specifically shown on the Plans, this will be included in the appropriate concrete removal item and 
not paid for separately.  
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 
over 2 inches in diameter. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent 
areas. The Contractor shall not be entitled to any additional compensation for the use of smaller 
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equipment, lighter equipment, or work task deferral. 
 

The Engineer may direct aggregate base materials to be either removed from or added to the job-
site, to properly complete the work. Where the Engineer directs the addition of such materials, 
they shall be paid for as the Item of Work: “21AA Limestone, C.I.P.”. Where the Engineer directs 
such materials to be removed, they will not be paid for separately, but shall be included in the 
appropriate concrete removal item. 

 

Concrete removal outside the edge-of-metal shall be paid for as the appropriate item of either 
“Remove Concrete Curb or Curb & Gutter - Any Type”, or “Remove Concrete Sidewalk, Ramp, & 
Drive - Any Thickness”. 

 

Where existing concrete curb or curb & gutter is to be replaced on a street with a concrete (or 
brick) base, the Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth section 
of pavement and pavement base from immediately in front of the curb & gutter. As part of this 
pavement/base removal, the Contractor shall perform additional (double) full-depth saw-cutting 
along the entire removal limits, and shall take sufficient care so as not to damage and/or disturb 
any adjacent pavement, pavement base, and/or any other site feature, all as directed by the 
Engineer. The removals shall be to a sufficient width and depth to allow for the placement and 
removal of the curb & gutter formwork. After the removal of the formwork, the Contractor shall 
replace the concrete base to its original thickness and elevation(s). 

 

Excavated/removal areas shall be adequately protected with barricades and/or fencing at all 
times. 

 

Removed or excavated materials which are not incorporated into the work shall become the 
property of the Contractor and shall be immediately removed and properly disposed of off-site. 
Removed or excavated materials may not be stockpiled overnight on, or adjacent to, the site. 

 

Subbase or subgrade materials removed without authorization by the Engineer shall be replaced 
and compacted by the Contractor at the Contractor's expense, with materials specified by the 
Engineer. 

 

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk, Ramp, 
& Drive - Any Thickness”. 

 

Integral curb and gutter that is removed as part of “Remove Concrete Sidewalk, Ramp, & Drive - 
Any Thickness” shall be measured and paid for by the square yard, along with the pavement 
removal quantity. 

 

All saw-cutting required for removals shall be included in the appropriate item of work, and will not 
be paid for separately. Payment for saw-cutting to create or modify Type M openings and to allow 
for the partial removal of existing drives shall be included in the price of the item of work, “Remove 
Concrete Sidewalk, Ramp, & Drive - Any Thickness” and will not be paid for separately. 
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Measurement and Payment 
 
The completed work, as described, will be measured, and paid for at the respective Contract unit 
prices for the following respective pay items: 
 

Contract Item (Pay Item) Pay Unit 
 
Remove Concrete Curb or Curb and Gutter, Any Thickness ........................... Foot 
Remove Concrete Sidewalk, Ramp, & Drive - Any Thickness ............ Square Foot 

 
All saw-cutting required for removals shall be included in the appropriate item of work and will not 
be paid for separately. 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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Description 
 
This work shall consist of furnishing and installing 6-inch diameter geotextile-wrapped, perforated 
or slotted underdrain pipe, using MDOT 2NS, as directed by the Engineer, for all backfill material. 
Work shall be performed in accordance with Section 404 of the 2020 edition of the MDOT 
Standard Specifications, except as specified herein. 
 
Materials 
 
The materials used for this work shall conform to Subsection 404 of the Michigan Department of 
Transportation 2020 Standard Specifications for Construction, except as specified herein. 
 
The Geotextile Filter Fabric for encasing the underdrain pipe shall be an approved material such 
as nylon, polypropylene, fiberglass, or polyester, and shall be either woven, heat bonded, knitted, 
or of continuous fibers. The geotextile shall completely cover and be secured to the pipe. In an 
un-stretched condition, knitted polyester fabrics shall weigh at least 3.0 ounces per square yard, 
and all other geotextiles shall weigh at least 3.5 ounces per square yard. The fabric shall be strong 
and tough and have a porosity such that the fabric will retain soil particles larger than 0.106 mm 
(no. 140 sieve) and shall pass aggregate particles finer than 0.025 mm. Geotextiles shall be stored 
and handled carefully and in accordance with the both the manufacturer's recommendations and 
the Engineer's direction, and shall not be exposed to heat or direct sunlight. Torn or punctured 
geotextiles shall not be used. 
 
Construction Methods 
 
The installation of underdrain shall precede all other construction activities including but not 
limited to pavement milling, pavement pulverization, pavement removal, pavement patching, and 
curb repair. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and 
trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact MDOT 
2NS fine aggregate to construct underdrain as specified on the Plans, and as directed by the 
Engineer. 
 
The trench shall be constructed to have a minimum width of 18-inches and shall be typically 
excavated to the depth specified in the Plans or directed by the Engineer. 
 
The underdrain shall be installed at the line, grade, and depth specified on the Plans or as directed 
by the Engineer. The minimum percent grade shall be 0.5%, and the minimum cover from top-of-
pipe to finished top-of-curb grade shall be 4-feet. The Contractor shall maintain line and grade by 
means of a laser. The Engineer will not provide line, grade or staking. 
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Upgrade ends of the pipe shall be closed with suitable plugs to prevent entrance of trench backfill 
material. All couplings, tees, plugs, and other fittings shall be manufactured and installed so as to 
prevent any infiltration of trench backfill material. 
 
The Contractor shall tap at least one end of the underdrain into a storm sewer structure, as 
directed by the Engineer. 
 
During the construction of underdrain runs, the Engineer may direct the Contractor to terminate 
or modify underdrain construction due to conflicts with buried obstructions or if the minimum 4-
foot cover cannot be maintained. There will be no adjustment to the Contract Unit Price due to 
changes in quantity. 
 
The first lift (bedding) of backfill shall be MDOT 2NS material to a maximum thickness of 3-inches. 
Subsequent lifts shall be MDOT 2NS material to a maximum thickness of 12-inches. 
 
Removed or excavated materials which are not incorporated into the work shall become the 
property of the Contractor and shall be immediately removed and properly disposed of off-site. 
Removed or excavated materials may not be stockpiled overnight on, or adjacent to, the site. 
 
All structures, inlets and manholes shall be maintained free of accumulations of silt, debris, and 
other foreign matter throughout construction, until the time of final acceptance. 
 
Measurement and Payment 
 
Connecting (tapping) underdrain(s) into drainage structure(s) will not be paid for separately but 
shall be included in the bid price for this item of work. 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price 
for the following Contract (Pay) Item: 

CONTRACT (PAY) ITEM PAY UNIT 

6-inch Wrapped Underdrain ................................................................... Foot 

 
The unit price for this item of work shall include all labor, material, and equipment costs to perform 
all the work specified in the Standard Specifications and as modified by this Detailed Specification. 
 

DS-86 144



CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
MACHINE GRADING 

 
 1 of 7 11/17/23
 

 

Description 
 

The pay item “Machine Grading” shall be completed in accordance with Section 205 the 
Michigan Department of Transportation 2020 Standard Specifications for Construction (MDOT 
2020 SSC) and shall include all work indicated in the MDOT 2020 SSC, shown on the plans, 
and as specified herein, with the exception that “Subgrade Undercutting, Type II,” “Subgrade 
Manipulation,” and “Rock Excavation” shall be paid for separately when separate pay items 
for the respective items are included in the proposal. “Machine Grading“ shall include all the 

work specified herein for which there is no separate pay item.  
  
The following abbreviated table of contents for Section 205 (Roadway Earthwork) of the 
MDOT 2020 SSC is provided for reference. It is not a complete table of contents for all Section 
205 work required to complete the project. 

 
SECTION/TITLE          PAGE 
 

205.01 Description .......................................................................................................... 2-18 
205.02 Materials .............................................................................................................. 2-18 
205.03 Construction ........................................................................................................ 2-19 
 A. Preparing Roadway Foundation ............................................................................... 2-19 
  1. Removing and Salvaging Topsoil ...................................................................... 2-19 
 B. Rock Excavation ...................................................................................................... 2-20 
 E. Subrade Undercutting .............................................................................................. 2-21 
 F. Subgrade Manipulation ............................................................................................ 2-22 
 G. Earth Excavation ..................................................................................................... 2-22 
 H. Roadway Embankment ............................................................................................ 2-23 
  4. Placing and Compacting Embankment .............................................................. 2-24 
205.04 Measurement and Payment ................................................................................. 2-31 

 
Soils Information 
 

Soil information provided as part of the contract documents is for informational purposes 
only and shall not relieve the Contractor of the responsibility of investigating all local 
conditions before bidding. 

 
Materials 
 

All materials and mixtures shall meet the requirements as specified in Section 205 of the 
MDOT 2020 Standard Specifications for Construction, except as specified herein. 
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General Provisions 
 

The contractor shall: 
 
1. Grade around mailboxes, trees, light poles, power poles, and the like, which are to 

remain in place. The Contractor shall be responsible for any damage caused to such 
structures. 

2. Maintain the work in a finished condition until it is accepted by the Engineer. 
 
Removal of Trees and Vegetation 
 

The Contractor shall remove and properly dispose of off-site all vegetation; brush; roots; 
trees less than 8-inch in diameter; and stumps, as shown on the plans, and as directed by 
the Engineer as required to complete the project. This work will be paid for be paid for as 
“Machine Grading” and will not be paid for separately.  

 
Removal and Salvaging of Topsoil 
 

The removal, salvaging and stockpiling of topsoil, and all related work, shall be performed in 
accordance with Section 205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2020 
SSC. 

 
Miscellaneous Removals 
 

“Machine Grading” includes the removal of any surface feature located within the grading 
limits which must be removed and for which there is no specific pay item established in the 
proposal for its removal. 

 
Protection of Grade 
 

The work shall be kept well drained at all times. Foundation, roadway embankment or 
subgrade that becomes damaged by rain shall be undercut and backfilled, or otherwise 
remedied, by the Contractor, at his/her sole expense, as directed by the Engineer. 
 
The Contractor shall be responsible for the maintenance of the foundation, roadway 
embankment, and subgrade. Any damage caused by traffic or the Contractor’s operations, 
to the foundation, roadway embankment or subgrade shall be remedied by the Contractor at 
his/her sole expense. 
 
The Contractor shall conduct his/her operations and provide the necessary equipment to 
ensure the satisfactory completion of the work without damaging the foundation, roadway 
embankment or subgrade. This may require the transporting and movement of materials 
over additional distances. 
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Protection of Utilities and Vaults/Structures 
 

Utility lines, vaults, and structures may become exposed at, above, or below, the foundation 
or subgrade elevation during machine grading or subgrade undercutting operations. If this 
occurs, the Contractor shall protect facilities and excavate around, above and/or below the 
utility lines, as directed, to complete the machine grading or subgrade undercutting 
operations. Payment, at contract unit prices, for “Machine Grading” or “Subgrade 
Undercutting,” whichever applies, will be considered as payment in full for this work. The 
contractor shall protect vaults and structures and not undermine or damage facilities. 

 
Removal of Cable, Conduits, and Pipe 
 

The Contractor shall remove, and properly dispose of off-site, all abandoned cables, 
conduit, and pipe encountered at, or above the bottom of any earthwork excavation or 
undercut. Where the inverts of abandoned, or to be abandoned or removed, conduits or pipe 
are less than 16 inches below the bottom of any earth excavation or undercut, the conduits 
and/or pipe shall be removed and the resulting void filled with an Engineer approved 
material. The fill material shall be compacted to 95% of its maximum unit weight in lifts not 
exceeding 12 inches. No separate payment will be made for removal of conduit or pipe, or 
any of the work, described in this section. 

 
Foundation Preparation 
  

Foundation is defined as the original earth grade upon which roadway embankment is 
placed. The foundation work shall be completed in accordance with Section 205.03.A 
(Preparing Roadway Foundation) of the MDOT 2020 SSC as shown on the plans, and as 
specified herein. 
 
The foundation shall be compacted to 95% of its maximum unit weight, as measured by the 
AASHTO T-180 method, to a depth of at least 10 inches. If this cannot be achieved, in the 
opinion of the Engineer, he/she will direct the Contractor to perform “Subgrade 
Undercutting” as described herein, on the foundation. 

 

Roadway Embankment Construction 
 

Roadway embankment is defined as the construction of earth on the prepared foundation to 

form the subgrade. Roadway embankment work shall be completed in accordance with 

Section 205.03 H (Roadway Embankment) of the MDOT 2020 SSC as shown on the plans, 

and as specified herein. 

Roadway embankment shall be compacted to a minimum of 95% of its maximum unit 

weight, as measured by the AASHTO T-180 method. 
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Subgrade Construction 
 

Subgrade is defined as the final earth grade which extends from grading limit to grading 
limit. The subgrade shall be constructed by performing earth excavation and roadway 
embankment work in accordance with Section 205.03.G (Earth Excavation) and Section 
205.03 H (Roadway Embankment) of the MDOT 2020 SSC, as shown on the plans, and as 
specified herein. 
 
The subgrade shall be constructed to the contours and cross-sections shown on the plans, 
as specified herein. To achieve this, the work shall include, but not be limited to: 

 
1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials necessary. 
3. Moving existing and/or furnished materials longitudinally and transversely as necessary.  
4. Cutting, placing, compacting, and trimming existing and/or furnished materials to 

construct the roadway embankment and subgrade to the specified tolerances. 
5. Stockpiling, and moving again, any cut materials which cannot be immediately placed 

upon excavation due to construction staging. 
 

The subgrade shall be graded to accommodate all subbases and aggregate bases wherever 
used, all bioswale and adjacent planting beds, all roadway pavements, curb and gutter, 
driveways, sidewalks, bicycle paths, other similar structures, bioswale planting mix, topsoil 
and any other features which the subgrade supports. 
 
The subgrade shall be prepared so as to ensure uniform support for the pavement structure. 
The finished subgrade shall be placed to within 1 inch below and ¾ inch above plan grade. 
Variations within this tolerance shall be gradual. 
 
The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, as 
measured by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be 
achieved, in the opinion of the Engineer, he/she may direct the Contractor to perform 
”Subgrade Undercutting” as described herein. 
 

Proof Rolling 
 

The Contractor shall proof-roll the foundation and/or subgrade with a pneumatic tired roller 
with a suitable body for ballast loading and a gross load capacity that can be varied from 25 
and 40 tons. In lieu of this test roller, with the approval of the Engineer, the Contractor may 
use a fully loaded single axle or tandem axle dump truck. 

 
Subgrade Undercutting 
 

“Subgrade Undercutting” shall be performed on the foundation or subgrade in accordance 
with Section 205.03.E (Subgrade Undercutting) of the MDOT 2020 SSC, as shown on the 
plans, as specified herein, and as directed by the Engineer. 
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Rock Excavation 
 

Rock excavation shall be performed in accordance with Section 205.03.B (Rock Excavation) 
of the MDOT 2020 SSC, as shown on the plans, and as directed by the Engineer. 
 
The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in volume. 
Boulders will be measured individually, and the volume computed from the average 
dimension measured in three directions. The removal of rocks, concrete and masonry less 
than ½ cubic yard in volume shall not be included in the pay item “Rock Excavation,” but 
shall be included in the pay item “Machine Grading”. 

 
If the proposal does not include a pay item for “Rock Excavation,” rocks measuring over ½ 
cubic yard in volume shall be paid for as extra work. 
 

Lowering Structures 
 

All structures shall be lowered prior to Machine Grading, paid for as part of “Adjust Structure 
Cover” or “Adjust Monument Box or Gate Valve Box”. 
 

Structure and Sewer Cleanliness 
 

All sewers, and structures, including manholes, gate wells, valve boxes, inlet structures and 
curbs shall be protected from damage and contamination by debris and construction 
materials. Structures shall be maintained clean of construction debris and properly covered 
at all times during the construction. The Contractor shall immediately clean any structures 
and/or sewers that become contaminated with construction debris. The Contractor shall be 
responsible for all direct and indirect damages which are caused by sewers or structures 
which have been made unclean or have been damaged by the Contractor. 

 
Contractor’s Calculations 
 

Existing and proposed cross sections are provided in the plans. The Contractor shall 
perform his/her own computations and is responsible to inspect the site to determine his/her 
own estimate of the quantities of work involved. 
 
Deviations between the existing contours and the existing and proposed cross-sections 
shown on the plans shall not be cause for additional compensation. 

 
Construction Method 
 

The Contractor shall construct earth grades as required to develop the typical and/or 
detailed cross-section(s) as shown on the Plans, as detailed in the Specifications, and as 
directed by the Engineer. This shall include, but not be limited to, the excavation of 
miscellaneous concrete and miscellaneous HMA pavement, soil, rocks of any size, stumps, 
trees less than 6-inches, logs, and bricks; the removal and proper disposal off-site of surplus 
excavated material; the scarifying, plowing, disking, moving and shaping of earth; the 
trimming, grading, compaction and proof-rolling of the prepared subgrade; the importing, 
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furnishing, placement and compaction of embankment and/or fill materials; the full depth 
saw-cutting of pavement at the removal limits; the grading of side slopes; general restoration 
in accordance with the Detailed Specifications elsewhere herein and the general items of 
the work as specified herein. Road subbase and base materials shall be paid for separately. 
 
The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing 
roadbed materials, and shall construct the roadway to the cross-section(s) as indicated on the 
Plans, as detailed in the Specifications, and as directed by the Engineer. The Contractor 
shall use blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, 
and as detailed in the Specifications and as directed by the Engineer, for this work. Use of 
each specific piece of equipment is subject to the approval of the Engineer. 
 
The Contractor shall remove, dispose or salvage, deliver to any location within the City 
limits, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 
Signs in the grading limits shall be salvaged and provided to City as directed by the 
Engineer. 
 

The Contractor shall move excavated and/or imported materials longitudinally and/or 
transversely where necessary, and as directed by Engineer. 
 
The Contractor shall keep the work well graded and drained at all times. 
 

The Contractor shall not use rubber-tired equipment on the subgrade, when its use causes 
or may cause, in the opinion of the Engineer, damage to the subgrade. The Contractor shall 
conduct its operation(s), and provide all necessary equipment, to insure the satisfactory 
completion of the work without damaging the subgrade. This includes the transporting, 
stockpiling, re-handling, and movement of materials over additional distances, in-lieu-of 
driving on an unprotected, or partially unprotected, subgrade. 
 
The Contractor is solely responsible for the maintenance and protection of the subgrade. 
Further, any damage to the subgrade which, in the opinion of the Engineer, is caused as a 
result of the Contractor's operation(s), or its subcontractors' or suppliers' operation(s), shall 
be repaired by the Contractor at the Contractor's expense. This includes any additional 
earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the 
Contractor's maintenance and protection of the subgrade. The Contractor shall not be 
entitled to any additional compensation for the implementation of these procedures. 
 
The Contractor shall perform all rough and/or finish grading and compaction to the grades 
shown on the Plans, as detailed in the Specifications, and as directed by the Engineer. 
 
The Contractor shall proof roll all graded and compacted surfaces in the presence of the 
Engineer as detailed in the Specifications. The Engineer will monitor the proof rolling 
operation to locate deleterious and/or uncompacted materials and will direct undercuts, as 
necessary. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade 
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and/or adjacent areas. The Contractor shall not be entitled to any additional compensation 
for the use of smaller equipment, lighter equipment, or work task deferral. 

 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 
2-inches or larger in size. 

 
Measurement and Payment 
 

Measurement for payment for the item “Machine Grading” shall be area within the limits of 
the work at each location.  
 
The completed work as measured for this item of work will be paid for at the Contract unit 
price for the following Contract (Pay) Item: 
 

 
Contract Item (Pay Item) Pay Unit 
 
Machine Grading ............................................................................... Square Yard 
 

“Machine Grading” shall be paid for one time per square yard regardless of any re-working 

that may be necessary.   

The pay item “Machine Grading” shall include all the work specified herein, including, but not 

limited to, the removal and offsite disposal of any surplus or unsuitable materials and the 

furnishing from off-site any additional Engineer approved fill materials necessary to 

construct the embankment and subgrade per plans. 

The unit price for this item of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
 
The Contractor is advised that due to the probable unsuitability of some or all of the 
excavated material for use as approved fill material, there may be imbalances between the 
amount of earth cut which is suitable for reuse as fill, and the amount of earth needed to 
construct the lines and grades shown on the plans, or as directed by the Engineer. The 
Contractor shall make provisions for such imbalances and shall include in the bid price for 
this work the cost of importing/furnishing, placement, and compaction of the material, as well 
as the cost of stockpiling and re-handling of imported and/or on-site Engineer approved 
materials as necessary to complete the work of constructing the embankment and subgrade 
to the cross sections shown on the plans. 
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Description 
 
Remove miscellaneous structures and materials and complete all earthwork required to construct 
all sidewalk and ADA compliant sidewalk ramps within the construction limits shown on the plans 
or stated in this detailed specification.  All lines and grades will be as shown on the plans and as 
directed by the Engineer to comply with ADA requirements.  Complete this work according to the 
MDOT 2020 Standard Specifications for Construction and this detailed specification. 
 
Materials 
Furnish and place required subbase and embankment material conforming to the MDOT 2012 
Standard Specifications for Construction as necessary to achieve the required typical cross 
sections.  Excavated material, if suitable, may be used as embankment material as approved by 
the Engineer. 
 
Construction Methods 
Complete this work according to applicable sections of the Standard Specifications for 
Construction.  Sidewalk and Ramp Grading includes, but is not limited to, the following work: 
 

1. Strip and stockpile topsoil for use in turf establishment. 
2. Furnish, place and compact additional material. 
3. Clearing, including trees less than 8 inches in diameter. 
4. Remove rocks or boulders less than 0.5 cubic yards in volume. 
5. Remove and relocate mailbox posts and mailboxes. 
6. Sawcut existing pavement. 
7. Match drive and approach grades to new pavement grades. 
8. Remove miscellaneous structures and materials. 
9. Dispose of excess and unsuitable material according to Section 205. 
10. Place embankment and reshape to proposed grades. 
11. Excavate material to a depth necessary for construction. 
12. Place embankment to a thickness necessary for construction. 
13.  Excavate for subbase material. 

 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the contract unit price using 
the following pay item: 
 

Pay Item Pay Unit 
 
Sidewalk Grading ........................................................................................... Feet 
Sidewalk Ramp Grading ................................................................................ Each 

 
Sidewalk Grading includes all labor, equipment, and materials necessary to complete the work 
described.  Limits of the sidewalk grading shall include all grading work from right-of-way to 
edge of pavement or curb along the length of sidewalk, necessary to accommodate the grades 
of the new sidewalk as detailed on the plans.  Additional limits necessary to accommodate proper 
slope and drainage along the road right-of-way shall also be included as directed by the Engineer. 
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Sidewalk Ramp Grading applies to the ramps that are currently not ADA compliant and trench 
work is not causing reconstruction of the sidewalk ramp. Sidewalk Ramp Grading applies 
separately to each quadrant of an intersection where sidewalk is to be removed and graded for 
ADA compliance.  The limits are specified on the plans or as directed by the Engineer. 
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Description 
 

This work includes removal of unsuitable subgrade material(s) in the areas and limits identified 
by the Engineer. It also includes installing geotextile and/or geogrid as necessary and 
backfilling to replace these material(s) and remedy the unstable soil conditions in accordance 
with the 2020 MDOT Standard Specifications for Construction, and the City of Ann Arbor Public 
Services Department Standard Specifications, except as modified herein. 
 

Materials  
 

Provide Granular Material Class II or 21AA dense-graded aggregate materials in accordance 
with those specified in section 902 of the MDOT 2020 Standard Specifications for 
Construction. 
 
Provide Coarse Aggregate 3x1 in accordance with sections 902 and 916 the MDOT 2020 
Standard Specifications for Construction, except as modified herein. Coarse crushed 
aggregate must consist of a well graded crushed natural aggregate ranging from one (1) 
inch to three (3) inch inches in size with no more than 7 percent by weight passing the No. 
200 sieve. Coarse aggregate crushed content must be at least 95%. 
 
Provide woven stabilization geotextile in accordance with section 910 of the MDOT 2020 
Standard Specifications for Construction. 
 
Provide road grade biaxial geogrid materials in accordance with section 910 of the MDOT 
2020 Standard Specifications for Construction. 

 
Construction 
 

Use construction methods as described in subsection 205.03.E of the MDOT 2020 Standard 
Specifications for Construction, and as directed by the Engineer. 
 
After either removing the pavement, performing rough/finish grading, and/or at the time of 
proof rolling, the Engineer will inspect the grade to determine the need for, and the limits of, 
undercuts. Excavate to the required depth, trim, shape, and re-compact the undercut areas 
as directed by the Engineer. Properly dispose of all excess materials. 
 
Backfill areas of Undercutting, Type IIA with Class 21AA dense-graded aggregate, areas of 
Undercutting, Type IIB with Granular Material Class II, and areas Undercutting, Type IIC 
with Coarse Aggregate 3x1 unless directed otherwise by the Engineer. 
 
Place stabilization geotextile and/or structural geogrid as directed by the Engineer in areas 
where subgrade soils require added stability over a roughly level surface. Where the width 
of the role allows geosythetics shall be placed in the middle of the trench and extra width 
allowed to be placed vertically along the trench wall. Place stabilization geotextile as 
directed by the Engineer in areas where is the potential of intermixing of dissimilar materials. 
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Place and compact the aggregate fill in maximum lifts of not more than 12 inches thick. At 
the discretion of the Engineer, aggregate fill lifts of up to 24 inches may be allowed based on 
the assessment of subgrade soil conditions. 
 
Compact undercutting backfill material (>12 inches below the finish base grade) to not less 
than 95% of its maximum unit weight. Compact undercutting backfill material (≤12 inches 
below the finish base grade) to not less than 98% of its maximum unit weight. Determine the 
maximum unit weight of backfill materials using the AASHTO T-180 test. 
 
The Engineer may elect to use one or more types of undercutting to address poor soil 
conditions identified in a specific area of the project. 

 
Measurement and Payment 
 

Measure and pay for the completed work, as described, at the contract unit prices using the 
following pay items: 

 
Pay Item Pay Unit 

 
Undercutting, Type IIA ...................................................................................... Cubic Yard 
Undercutting, Type IIB ...................................................................................... Cubic Yard 
Undercutting, Type IIC ...................................................................................... Cubic Yard 
Geotextile....................................................................................................... Square Yard 
Geogrid .......................................................................................................... Square Yard 

 
Measure Subgrade Undercutting, Type IIA, Subgrade Undercutting, Type IIB, and 
Subgrade Undercutting, Type IIC volumes in place by the unit cubic yard and pay for them 
at their respective contract unit prices, which prices include the costs for all labor, equipment 
and materials necessary to complete the work. 
 
When one or more than types of undercutting are used to address poor soil conditions 
identified in a specific area of the project, each type will be measured and paid for 
separately. 
 
Measure Geotextile and Geogrid in the field by length and width of material installed. 
Material going up the sides of the trench will be included.  
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Description 
 

This work include the paving of Hot Mix Asphalt (HMA) pavement base, leveling, and top 
courses as shown on the plans and as directed by the Engineer, in accordance with Section 
501 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 
Construction, and the City of Ann Arbor Public Services Department Standard Specifications, 
except as modified herein. 

 
Materials and Equipment 
 

The mixes are shown on the plans. 
 
All equipment shall conform to Section 501.03.A of the 2020 MDOT Standard Specifications for 
Construction, except as modified herein. 
 
The Contractor shall have a 10-foot long straight edge, rubber-tired backhoe (Case 580 type, or 
equivalent), air-compressor with the ability to develop a minimum pressure of 100 pounds per 
square inch and continuous rated capacity of 150 cubic feet per minute of air flow, and 
jackhammer available during all paving operations. The Contractor shall be required to perform 
any miscellaneous cleaning, trimming, material removal, and other tasks as required by the 
Engineer in order to ensure the proper and orderly placement of all HMA materials on this 
project. 
 
The Contractor shall provide sufficient rollers to achieve the specified asphalt densities. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas, including hauling units. The Contractor shall not be entitled to any additional 
compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
Each pressure distributor, paver and roller shall be equipped with at least one approved flasher 
light which shall be mounted on the equipment to give a warning signal ahead and behind. 
 
Reclaimed Asphalt Pavement (RAP) in HMA Mixtures 
The use of Reclaimed Asphalt Pavement (RAP) in HMA mixtures shall be in accordance with 
Section 501.02.A.2 of the 2020 MDOT Standard Specifications for Construction, and the City of 
Ann Arbor Standard Specifications. 

 
Construction Methods 
 

All concrete work shall be completed prior to placing HMA mixtures. 
 
The Contractor shall place HMA wedges using the base, and leveling mixtures specified herein, 
as directed by the Engineer, prior to placing the top course. Such wedging shall be measured 
and paid for at the respective unit price of the appropriate HMA Pavement item.
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Cleaning and Bond Coat Application 
 
Cleaning and bond coat application shall be performed in accordance with Sections 501.03.C 
and 501.03.D of the 2020 MDOT Standard Specifications for Construction, except as modified 
herein, and as directed by the Engineer. 
  
The Bond coat shall be applied at a minimum rate of 0.05 gallons/SY, and shall be the trackless 
type. Before placing the tack coat, the existing pavement surface shall be thoroughly cleaned in 
accordance with the “Vacuum Type Street and Utility Cleaning Equipment” Detailed 
Specification. The Contractor shall also thoroughly clean all joints, cracks, and edges to a 
minimum depth of 1-inch with compressed air, vac-all type equipment, or other approved 
mechanical or hand methods, to remove all dirt, debris, and all foreign material. 
 
HMA Placement 
 
Placement shall conform to Section 501.03.F of the 2020 MDOT Standard Specifications, except 
as modified herein, and as directed by the Engineer. 
 
HMA placement shall not commence until the aggregate base course or the adjacent, underlying 
layer of pavement section has been approved by the Engineer. 
 
The top course shall be placed with a ¼-inch lip at the gutter edge of metal. All HMA thickness 
dimensions are compacted-in-place. 
 
The pay item “HMA Approach” shall include the work to pave driveway approaches, as indicated 
on the plans.  
 
The pay item “HMA, ____” shall include the work to pave the roadway, side streets, 
intersections, etc. to the limits shown on the plans.  
 
Paving Operation Scheduling 
 
The Contractor shall schedule the paving operation to avoid longitudinal cold joints that would 
be required to be left “open” overnight. 
 
In all cases, the Contractor shall pave the primary road’s through-traffic lanes (“main line”) first, 
from point-of-beginning to the point-of-ending. All other paving including, but not limited to; 
acceleration and deceleration lanes, intersection approaches, and center left-turn lanes shall be 
paved following completion of main line paving, unless authorized by the Engineer prior to the 
placement of any pavement. 
 
Rate of Paver Operation 
 
The rate of the paver’s travel shall be maintained such that the paving operation will be 
continuous, resulting in no transverse cold joints, but shall never exceed the rate of 50-feet per 
minute. 
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The Contractor shall furnish and operate enough material, equipment, and hauling units so as 
to keep the paving machine(s) moving continuously at all times. Failure to do so shall be cause 
for the suspension of the paving operation until the Contractor can demonstrate to the 
satisfaction of the Engineer, that sufficient resources have been dedicated to perform the work 
in accordance with the project specifications. 
 
Longitudinal and Transverse Joints 
 
Longitudinal and transverse joints shall conform to Section 502.03.F of the 2020 MDOT 
Standard Specifications for Construction and as specified herein. For mainline HMA paving, the 
width of the mat for each pass of the paver shall be not less than 10.5-feet, nor greater than 15-
feet, except as noted in the plans and as directed by the Engineer. The Engineer will direct the 
layout of all HMA longitudinal joints during construction. 
 
Prior to placing the adjacent paving pass on the leveling and top courses of HMA, the Contractor 
shall sawcut and remove 6-inch to 8-inch of the previously placed pavement at the free edge of 
the pavement by means of a coulter wheel. The Engineer reserves the right to reject any 
method(s) for cutting the pavement that does not provide a vertical and satisfactory edge, free 
of tearing, bending, or other deformations, as determined by the Engineer. Any method(s) 
employed by the Contractor shall be completely effective. The cut edge shall have a uniform 
bead of pavement joint adhesive applied to the full height of the joint. The removal of this HMA 
material and resulting edge must be approved by the Engineer prior to proceeding with the 
placement of the succeeding pass of HMA. The base course of HMA and its vertical edge will 
have bond coat applied in accordance with Section 501.03.D. All costs associated with 
complying with these requirements will not be paid for separately but shall be considered to be 
included in the HMA items of work. 
 
Pavement joint adhesive shall be hot applied, meet, or exceed, the following properties, and be 
approved by the Engineer prior to performing HMA placement: 
 

• Brookfield Viscosity, 400°F, ASTM D2669 – 4,000 to 10,000 cp 
• Cone Penetration, 77°F, ASTM D5329 – 60 to 100 
• Flow, 140°F, ASTM D5329 – 5mm maximum 
• Resilience, 77°F, ASTM D5329 – 30% minimum 
• Ductility, 77°F, ASTM D113 – 30 cm minimum 
• Ductility, 39.2°F, ASTM D113 – 30 cm minimum 
• Tensile Adhesion, 77°F, ASTM D5329 – 500% minimum 
• Softening Point, ASTM D36 - 170°F minimum 
• Asphalt Compatibility, ASTM D5329 – pass 

 
Feather Joints 
 
Feather joints shall be constructed so as to vary the thickness of the HMA from zero inches to 
the required paving thickness at the rate of approximately 1.5-inch over a distance of 10-feet, or 
as directed by the Engineer. The Contractor shall rake the larger pieces of aggregate out of 
feather joints prior to compaction. 
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Butt Joints 
 
Construction of butt joints, where directed by the Engineer, shall conform to Sections 
501.03.C.3 and 501.03.C.4 of the 2020 MDOT Standard Specifications for Construction, except 
as modified herein. 
 
When a butt joint is specified or directed to be placed by the Engineer, remove the existing HMA 
surface to the thickness of the proposed overlay, or full depth, as directed by the Engineer, for 
the full width or length of the joint. The HMA material shall be sawcut to the directed depth along 
the pavement edge or removal line to prevent tearing of the pavement surface. Cut joints that 
will be exposed in the completed surface must be cut with a saw or a cold-milling machine or other 
methods approved by the Engineer. Joints that will be covered by HMA must be cut with a saw, 
a cold-milling machine, or other methods approved by the Engineer. 
 
Rakers 
 
The Contractor shall provide a minimum of two (2) rakers during the placement of all top and 
leveling courses. 
 
Faulty Mixtures 
 
The Contractor and Engineer shall carefully observe the paving operation for signs of faulty 
mixtures. Points of weakness in the surface shall be removed or corrected by the Contractor, at 
his/her sole expense, prior to paving subsequent lifts of HMA material. Such corrective action 
may include the removal and replacement of thin or contaminated sections of pavement, 
segregated HMA, and any sections that are weak or unstable. Once the Contractor or his 
representative is notified by the Engineer that the material being placed is out of allowable 
tolerances, or that there is a problem with the paving operation, the Contractor shall stop the 
paving operation at once, and shall not be permitted to continue placing HMA material until again 
authorized by the Engineer. Any costs associated with meeting the requirements specified 
herein shall not be paid for separately but shall be included in the item(s) of work being 
performed at the time the faulty mixture was discovered. 

 
Measurement and Payment 
 

Measurement of these HMA paving items shall be by the ton, in place. Unused HMA remaining 
in trucks after the work is completed shall be returned to the plant and re-weighed, and the 
corrected weight slip shall be provided to the Engineer. No payment will be made for the 
unused HMA material. All weight slips must include the type of mixture (codes are not 
acceptable), as well as vehicle number, gross weight, tare weight and net weight. 
 
Corrective action shall be enforced as described in Division 5 of the 2020 MDOT Standard 
Specifications for Construction and will be based on the City's testing reports. 
 
All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, 
jackhammers, and air compressors shall be included in the bid prices for these items of work or 
in the item of work “General Conditions, Max $_____”. 
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All costs of meeting the requirements of this Detailed Specification shall be included in the bid 
prices for HMA items in the proposal and will not be paid for separately. 
 

The completed work as measured for these items of work will be paid for at the Contract unit 
prices for the following Contract (pay) items: 

 
Contract Item (Pay Item) Pay Unit 
 
HMA, ____ ...................................................................................................... Ton 
HMA Approach ................................................................................................ Ton 
Hand Patching ................................................................................................. Ton 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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Description 
 
This work shall consist of constructing subbase and/or aggregate base courses, on either a prepared 
subgrade or subbase as indicated on the Plans or where directed by the Engineer. This work shall 
be performed in accordance with Sections 301 and 302 of the 2020 MDOT Standard Specification 
for Construction and the City of Ann Arbor Public Services Department Standard Specifications, except 
as modified herein. 
 
Materials 
 
The material used for this work shall meet the requirements of Sections 301, 302, and 902 of MDOT 
2020 Standard Specification for Construction, except that the aggregate base shall be either 21AA 
limestone (permanent and temporary applications) and any subbase shall be Class II Granular 
Material. 
 
Construction Method 
 
Subbase and aggregate base courses shall not be placed when there are indications that the mixture 
may become frozen before the maximum unit weight is obtained, and in no case shall they be placed 
on a frozen subbase or subgrade. 
 
The subbase and subgrade shall be shaped to the crown and grade specified on the plans and 
maintained in a smooth condition. The top of the subbase shall be placed to within ½-inch below 
and ½-inch above plan grade. The top of the aggregate base shall be placed to within ½-inch below 
and ¼-inch above plan grade. Variations within this tolerance shall be gradual. If, in the opinion of 
the Engineer, the Contractor's equipment is causing or will cause any ruts in or damage to the 
subbase or subgrade, the equipment shall not be permitted on the subbase or subgrade. 
 
Should the subgrade, subbase or aggregate base become damaged due to the Contractor's 
equipment or by local traffic, the subgrade, subbase, or aggregate base course shall be restored to 
the condition required by the Specifications without additional compensation to the Contractor. 
 
No pavement course, concrete curb and gutter, or concrete driveway opening shall be placed until 
the subbase has been compacted to not less than 95%, and aggregate base course to not less than 
98% of their respective maximum dry densities and approved by the Engineer. 
 
Base course aggregate shall be handled and/or stockpiled on-site in a manner that minimizes 
segregation. Base course aggregate shall be deposited from trucks or through a spreader in a 
manner that will minimize segregation of material and that is approved by the Engineer. The re-
handling of base course aggregate by the Contractor will not be considered sufficient cause to allow 
the material to become segregated. The Contractor may be required to wet the materials prior to 
and/or during placement to minimize segregation and to aid in compaction of the material should it 
be necessary. 
 
Aggregate base courses shall be placed in uniform layers such that when compacted, they have 
the thicknesses shown on the Plans, or as directed by the Engineer. The loose measure of any 
layer shall not be more than 9-inches or less than 4-inches. 
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All structures, including manholes, valve boxes, inlet structures and curbs shall be protected from 
damage and contamination by debris and construction materials. Structures shall be maintained 
clean of construction debris and properly covered at all times during the construction. 
 
The Contractor may be charged for the cleaning (by others) of accumulated construction debris in 
the utility structures, and damages resulting from the uncleaned structures. 

 
Measurement and Payment 
 
Where granular materials are used as base, as subbase, or as fill for excavations in Machine 
Grading areas, items of work "21AA Limestone, C.I.P.” and " Class II Granular Material, C.I.P." 
shall be measured and paid accordingly.  
 
Where granular materials are used as fill for undercuts at locations other than Machine Grading 
areas, item of work shall be paid in accordance with “Class II Granular Material, C.I.P." 
 
The completed work as measured will be paid for at the contract unit prices for the following Contract 
items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 

Class II Granular Material, C.I.P. .............................................................. Cubic Yard 
21AA Limestone, CIP. .............................................................................. Cubic Yard 
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Description  

This special provision provides sampling and testing requirements for local agency projects 
using the roller method and the nuclear density gauge testing. Provide the hot mix asphalt 
(HMA) mixture in accordance with the requirements of the standard specifications, except 
where modified herein. 

 
Materials  

Provide aggregates, mineral filler (if required), and asphalt binder to produce a mixture 
proportioned within the master gradation limits shown in the contract, and meeting the 
uniformity tolerance limits in Table 1. 

 

Table 1: Uniformity Tolerance Limits for HMA Mixtures 

Parameter Top and Leveling Course Base Course 

Number Description Range 1 (a) Range 2 Range 1 (a) Range 2 

1 % Binder Content -0.30 to +0.40 ±0.50 -0.30 to +0.40 ±0.50 

 
2 %

 
P

a
s
s
in

g
 

# 8 and Larger Sieves ±5.0 ±8.0 ±7.0 ±9.0 

# 30 Sieve ±4.0 ±6.0 ±6.0 ±9.0 

# 200 Sieve ±1.0 ±2.0 ±2.0 ±3.0 

3 Crushed Particle Content (b) Below 10% Below 15% Below 10% Below 15% 

a. This range allows for normal mixture and testing variations. The mixture must be proportioned to 
test as closely as possible to the Job-Mix-Formula (JMF). 

b. Deviation from JMF. 

 
 

Parameter number 2 as shown in Table 1 is aggregate gradation. Each sieve will be evaluated 
on one of the three gradation tolerance categories. If more than one sieve is exceeding Range 
1 or Range 2 tolerances, only the one with the largest exceedance will be counted as the 
gradation parameter. 
 
The master gradation should be maintained throughout production; however, price adjustments 
will be based on Table 1. Aggregates which are to be used in plant-mixed HMA mixtures must 
not contain topsoil, clay, or loam. 
 

Construction  
Submit a Mix Design and a JMF to the Engineer. Do not begin production and placement of 
the HMA until receipt of the Engineer’s approval of the JMF. Maintain the binder content, 
aggregate gradation, and the crushed particle content of the HMA mixture within the Range 1 
uniformity tolerance limits in Table 1. For mixtures meeting the definition of top or leveling 
course, field regress air void content to 3.5 percent with liquid asphalt cement unless 
specified otherwise on HMA application estimate. For mixtures meeting the definition of base 
course, field regress air void content to 3.0 percent with liquid asphalt cement unless 
specified otherwise on HMA application estimate. 
 
Ensure all persons performing Quality Control (QC) and Quality Assurance (QA) HMA field 
sampling are “Local Agency HMA Sampling Qualified” samplers. At the pre-production or 
preconstruction meeting, the Engineer will determine the method of sampling to be used. 
Ensure all sampling is done in accordance with MTM 313 (Sampling HMA Paving Mixtures) 
or MTM 324 (Sampling HMA Paving Mixtures Behind the Paver). Samples are to be taken 
from separate hauling loads
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For production/mainline type paving, obtain a minimum of two samples, each being 20,000 
grams, each day of production, for each mix type. The Engineer will sample and maintain 
possession of the sample. Sampling from the paver hopper is prohibited. Each sample will be 
divided into two 10,000 gram parts with one part being for initial testing and the other part 
being held for possible dispute resolution testing. Obtain a minimum of three samples for 
each mix type regardless of the number of days of production. 
 
Obtain samples that are representative of the day’s paving. Sample collection is to be spaced 
throughout the planned tonnage. One sample will be obtained in the first half of the tonnage 
and the second sample will be obtained in the second half of the tonnage. If planned paving is 
reduced or suspended, when paving resumes, the remaining sampling must be 
representative of the original intended sampling timing. 
 

Ensure all persons performing testing are Bit Level One certified or Bit QA/QC Technician 
certified. 
 

Ensure daily test samples are obtained, except, if the first test results show that the HMA 
mixture is in specification, the Engineer has the option of not testing additional samples from 
that day. 
 
At the pre-production or preconstruction meeting, the Engineer and Contractor will collectively 
determine the test method for measuring asphalt content (AC) using MTM 319 
(Determination of Asphalt Content from Asphalt Paving Mixtures by the Ignition Method) or 
MTM 325 (Quantitative Extraction of Bitumen from HMA Paving Mixtures). Back calculation 
will not be allowed for determining asphalt content. 
 
Ensure all labs performing local agency acceptance testing are qualified labs per the HMA 
Production Manual and the Michigan Quality Assurance Procedures Manual, and participate 
in the MDOT round robin process, or they must be AASHTO Materials Reference Laboratory 
(AMRL) accredited for AASHTO T30 or T27, and AASHTO T164 or T308. Ensure on non-
National Highway System (NHS) routes, Contractor labs are made available, and may be 
used, but they must be qualified labs as previously stated. Contractor labs may not be used 
on NHS routes. Material acceptance testing will be completed by the Engineer within 14 
calendar days, except holidays and Sundays, for projects with less than 5,000 tons (plan 
quantity) of HMA and within 7 calendars days, except holidays and Sundays, for projects with 
5,000 tons (plan quantity) or more of HMA, after the Engineer has obtained the samples. QA 
test results will be provided to the Contractor after the Engineer receives the QC test results. 
Failure on the part of the Engineer or the laboratory to provide QA test results within the 
specified time frame does not relieve the Contractor of their responsibility to provide an 
asphalt mix within specifications. 
 
The correlation procedure for ignition oven will be established as follows. Asphalt binder 
content based on ignition method from MTM 319. Gradation (ASTM D5444) and Crushed 
particle content (MTM 117) based on aggregate from MTM 319. The incineration temperature 
will be established at the pre-production meeting. The Contractor will provide a laboratory 
mixture sample to the acceptance laboratory to establish the correction factor for each mix. 
Ensure this sample is provided to the Engineer a minimum of 14 calendar days prior to 
production. 
 
For production/mainline type paving, the mixture may be accepted by visual inspection up to 
a quantity of 500 tons per mixture type, per project (not per day). For non-production type 
paving defined as driveways, approaches, and patching, visual inspection may be allowed 
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regardless of the tonnage. 
 

The mixture will be considered out-of-specification, as determined by the acceptance tests, if 
for any one mixture, two consecutive tests per parameter, (for Parameter 2, two consecutive 
aggregate gradations on one sieve) are outside Range 1 or Range 2 tolerance limits. If a 
parameter is outside of Range 1 tolerance limits and the second consecutive test shows that 
the parameter is outside of Range 2, then it will be considered to be a Range 1 out-of-
specification. Consecutive refers to the production order and not necessarily the testing 
order. Out-of- specification mixtures are subject to a price adjustment per the Measurement 
and Payment section of this special provision. 
 

Contractor operations will be suspended when the mixture is determined to be out-of- 
specification, but contract time will continue to run. The Engineer may issue a Notice of Non- 
Compliance with Contract Requirements (Form 1165), if the Contractor has not suspended 
operations and taken corrective action. Submit a revised JMF or proposed alterations to the 
plant and/or materials to achieve the JMF to the Engineer. Effects on the Aggregate Wear 
Index (AWI) and mix design properties will be taken into consideration. Production and 
placement cannot resume until receipt of the Engineer’s approval to proceed. 
 
Pavement in-place density will be measured using one of two approved methods. The 
method used for measuring in-place density will be agreed upon at a pre-production or 
preconstruction meeting. 
 

Pavement in-place density tests will be completed by the Engineer during paving operations 
and prior to traffic staging changes. Pavement in-place density acceptance testing will be 
completed by the Engineer prior to paving of subsequent lifts and being open to traffic. 

 
Option 1 - Direct Density Method 

 

Use of a nuclear density gauge requires measuring the pavement density using the Gmm from 
the JMF for the density control target. The required in-place density of the HMA mixture must 
be 
92.0 to 98.0 percent of the density control target. Nuclear density testing and frequency will 
be in accordance with the MDOT Density Testing and Inspection Manual. 

 

Option 2 - Roller Method 
 

The Engineer may use the Roller Method with a nuclear or non-nuclear density gauge to 
document achieving optimal density as discussed below. 
 

Use of the density gauge requires establishing a rolling pattern that will achieve the required 
in- place density. The Engineer will measure pavement density with a density gauge using the 
Gmm from the JMF for the density control target. 
 

Use of the Roller Method requires developing and establishing density frequency curves, and 
meeting the requirements of Table 2. A density frequency curve is defined as the 
measurement and documentation of each pass of the finished roller until the in-place density 
results indicate a decrease in value. The previous recording will be deemed the optimal 
density. The Contractor  is responsible for establishing and documenting an initial or QC rolling 
pattern that achieves the optimal in-place density. When the density frequency curve is used, 
the Engineer will run and document the density frequency curve for each half day of production 
to determine the number of passes to achieve the maximum density. Table 5, located at the end 
of this special provision, can be used as an aid in developing the density frequency curve. The 
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Engineer will perform density tests using an approved nuclear or non-nuclear gauge per the 
manufacturer’s recommended procedures. 

 

Table 2: Minimum Number of Rollers Recommended Based on Placement Rate 
 

Average Laydown Rate, 
Square Yards per Hour 

Number of Rollers Required (a) 

Compaction Finish 

Less than 600 1 1 (b) 

601 - 1200 1 1 

1201 - 2400 2 1 

2401 - 3600 3 1 

3601 and More 4 1 

a. Number of rollers may increase based on density frequency curve. 
b. The compaction roller may be used as the finish roller also. 

 

After placement, roll the HMA mixture as soon after placement as the roller is able to bear without 
undue displacement or cracking. Start rolling longitudinally at the sides of the lanes and 
proceed toward the center of the pavement, overlapping on successive trips by at least half the 
width of the drum. Ensure each required roller is 8 tons minimum in weight unless otherwise 
approved by the Engineer. 
 

Ensure the initial breakdown roller is capable of vibratory compaction and is a maximum of 500 
feet behind the paving operations. The maximum allowable speed of each roller is 3 miles per 
hour (mph) or 4.5 feet per second. Ensure all compaction rollers complete a minimum of two 
complete rolling cycles prior to the mat temperature cooling to 180 degrees Fahrenheit (F). 
Continue finish rolling until all roller marks are eliminated and no further compaction is possible. 
The Engineer will verify and document that the roller pattern has been adhered to. The 
Engineer can stop production when the roller pattern is not adhered to. 
 

Measurement and Payment 
The completed work, as described, will be measured and paid for using applicable pay items 
as described in subsection 501.04 of the Standard Specifications for Construction, or the 
contract, except as modified below. 
 
Base Price. Price established by the Department to be used in calculating incentives and 
adjustments to pay items and shown in the contract. 
 

If acceptance tests, as described in section c. of this special provision, show that a Table 1 
mixture parameter exceeds the Range 1, but not the Range 2, tolerance limits, that mixture 
parameter will be subject to a 10 percent penalty. The 10 percent penalty will be assessed 
based on the acceptance tests only unless the Contractor requests that the 10,000 gram 
sample part retained for possible dispute resolution testing be tested. The Contractor has 4 
calendar days from receipt of the acceptance test results to notify the Engineer, in writing, that 
dispute resolution testing is requested. The Contractors QC test results for the corresponding 
QA test results must result in an overall payment greater than QA test results otherwise the QA 
tests will not be allowed to be disputed. The Engineer has 4 calendar days to send the dispute 
resolution sample to the lab once dispute resolution testing is requested. The dispute resolution 
sample will be sent to an independent lab selected by the Local Agency, and the resultant 
dispute test results will be used to determine the penalty per parameter, if any. Ensure the 
independent lab is a MDOT QA/QC qualified lab or an AMRL HMA qualified lab. The 
independent lab must not have conflicts of interest with the Contractor or Local Agency. If the 
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dispute testing results show that the mixture parameter is out-of-specification, the Contractor 
will pay for the cost of the dispute resolution testing and the contract base price for the material 
will be adjusted, based on all test result parameters from the dispute tests, as shown in Table 
3 and Table 4. If the dispute test results do not confirm the mixture parameter is out-of-
specification, then the Local Agency will pay for the cost of the dispute resolution testing and 
no price adjustment is required. 
 

If acceptance tests, as described in section c. of this special provision, show that a Table 1 
mixture parameter exceeds the Range 2 tolerance limits, the 10,000 gram sample part retained 
for possible dispute resolution testing will be sent, within 4 calendar days, to the MDOT Central 
Laboratory for further testing. The MDOT Central Laboratory’s test results will be used to 
determine the penalty per mixture parameter, if any. If the MDOT Central Laboratory’s results 
do not confirm the mixture parameter is out-of-specification, then no price adjustment is 
required. If the MDOT Central Laboratory’s results show that the mixture is out-of-specification 
and the Engineer approves leaving the out-of-specification mixture in place, the contract base 
price for the material will be adjusted, based on all parameters, as shown in Table 3 and Table 
4. 
 
In the case that the Contractor disputes the results of the test of the second sample obtained 
for a particular day of production, the test turn-around time frames given would apply to the 
second test and there would be no time frame on the first test. 
 
The laboratory (MDOT Central Laboratory or independent lab) will complete all Dispute 
Resolution testing and return test results to the Engineer, who will provide them to the 
Contractor, within 13 calendar days upon receiving the Dispute Resolution samples. 
 

In all cases, when penalties are assessed, the penalty applies to each parameter, up to two 
parameters, that is out of specification. 

 
Table 3: Penalty Per Parameter 

Mixture Parameter out- 
of-Specification per 
Acceptance Tests 

Mixture Parameter out-of- 
Specification per Dispute Resolution 

Test Lab 

 

Price Adjustment per Parameter 

No N/A None 

 

Yes 

No None 

 
Yes 

Outside Range 1 but not Range 2: 
decrease by 10% 

Outside Range 2: decrease by 25% 

 
 

The quantity of material receiving a price adjustment is defined as the material produced from 
the time the first out-of-specification sample was taken until the time the sample leading to the 
first in-specification test was taken. 

Each parameter of Table 1 is evaluated with the total price adjustment applied to the contract 
base price based on a sum of the two parameter penalties resulting in the highest total price 
adjustment as per Table 4. For example, if three parameters are out-of-specification, with two 
parameters outside Range 1 of Table 1 tolerance limits, but within Range 2 of Table 1 limits 
and one parameter outside of Range 2 of Table 1 tolerance limits and the Engineer approves 
leaving the mixture in place, the total price adjustment for that quantity of material is 35 percent. 
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Table 4: Calculating Total Price Adjustment 

Cost Adjustment as a Sum of the Two Highest Parameter Penalties 

Number of Parameters 
Out-of-Specification 

Range(s) Outside of Tolerance 
Limits of Table 1 per Parameter 

Total Price Adjustment 

One 
Range 1 10% 

Range 2 25% 

 
Two 

Range 1 and Range 1 20% 

Range 1 and Range 2 35% 

Range 2 and Range 2 50% 

 
 

Three 

Range 1, Range 1 and Range 1 20% 

Range 1, Range 1 and Range 2 35% 

Range 1, Range 2 and Range 2 50% 

Range 2, Range 2 and Range 2 50% 
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Table 5: Density Frequency Curve Development 
 

Tested by:   Date/Time: _   
 

Route/Location: Air Temp: 

Control Section/Job Number: Weather: 

Mix Type: Tonnage: Gauge: 

Producer: Depth: Gmm: 
 

Roller #1 Type: 
Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 

Roller #2 Type: 
Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 
Roller #3 Type: 

Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 

Summary: _  _   
 

  _   
 

  _   
 

  _   
 

  _   
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Description 
 
This work shall consist of constructing concrete items including curb, gutter, curb and gutter, 
sidewalks, drive approaches, and drive openings, all of any type and/or dimensions, all of either 
regular, fibermesh reinforced, and/or high-early concrete, in accordance with Sections 801, 802, and 
803 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 
Construction, except as specified herein, as shown on the Plans, as described in this Detailed 
Specification, and as directed by the Engineer. 
 
The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other 
concrete items within ADAAG (ADA Accessibility Guidelines) compliance. All sidewalks and 
curb ramps must be constructed in accordance with MDOT Standard Plan R-28 latest version of 
standard plan/detail in place at time of the bid letting. 
 
In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete 
Durability and Concrete Placement and Protection. 

 
Materials 
 
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall 
meet the requirements specified in the referenced sections of the MDOT Standard Specifications for 
Construction: 
 
 Item Description Concrete Mixture MDOT Section 
 All Items Except High Early  3500 1004 
 All High Early Items 4500 1004 
 
Construction Method 
 
General 
 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be 
replaced the same day they are removed unless otherwise prohibited by the required 
construction. 
 
Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments 
shall be completed prior to the placement of pavement. 
 
All subgrade work shall be completed prior to placing concrete items, unless directed or 
approved by the Engineer. 
 
The subbase shall be trimmed to final elevation before placing curb. Curb shall not be placed on 
a pedestal or mound. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, 
and trim as needed and as directed, sufficient depth for the proposed amount of compacted 
Class II granular material and 21AA Aggregate material: construct new concrete items; to 
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repair or replace existing concrete items; to relocate existing concrete items to their new 
specified/directed elevations/locations, including all necessary grading at elevation changes of 
curb and gutter, sidewalks and ramps.   
 
At locations where existing concrete items are to be removed and turf is to be established in its 
place cost are to be included in the removal pay items and/or machine grading.  
 
At locations where the subgrade, subbase or base becomes either disturbed, saturated or 
otherwise damaged, and where directed by the Engineer, the Contractor shall remove a 
minimum thickness layer of the subgrade, subbase or base, and replace it with approved 21AA 
Aggregate material, compacted in place of: 4-inch for: 4” Sidewalk; and 6-inch for: 6” Sidewalk 
Ramps, Curb and Gutter, Drives Approaches, 8” Pavement. In all cases extending to a width 6 
inches greater to either side of the finished concrete product. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree 
roots over 2 inches in diameter. 
 
High-early concrete shall be used in areas as directed by Engineer.  
 
The Contractor is responsible for any damage to concrete items, including but not limited to 
vandalism; vehicular, pedestrian and/or miscellaneous structural damage; surface texture 
damage; and rain damage. 
 
The Contractor shall maintain on-site at all times a sufficient quantity of adequate materials to 
protect concrete items. The Engineer may suspend or defer concrete placement if rain protection 
is not available. The Contractor shall not be entitled to any additional compensation due to work 
suspension or deferral resulting from a lack of adequate rain protection. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary 
to construct 2-foot wide Type L and M drive openings, and including those necessary to provide 
for the partial removal of existing drive approaches and pavement, as shown on the Plans, as 
directed by the Engineer, and as marked for removal. 
 
The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing 
concrete, to prevent water loss from the new concrete, and to form a better bond between old 
and new concrete. If a cold-joint becomes necessary, the existing concrete surface(s) shall be 
cleaned with compressed air to expose the aggregate in the concrete. 
 
Where it is necessary to remove existing pavement to provide space for concrete formwork, a 
sufficient amount of the existing pavement shall be removed to allow for the use of a vibratory 
plate compactor in front of the curb. 
 
Where concrete items are placed in areas adjacent to existing pavement that is beyond the 
general resurfacing (pavement removal and/or milling) limits, the adjacent pavement area shall 
be backfilled and permanently patched within 48-hours of obtaining 80% of design strength. The 
backfill material shall be MDOT 21AA aggregate compacted in place to 95%, up to the elevation 
of the proposed bottom of pavement. The pavement patching material(s) shall be as specified 
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and as directed by the Engineer. 
 
 
Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with 
approved material and compacted by mechanical means to 95%. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use 
of smaller equipment, lighter equipment, or work task deferral. 
 
Restoration 
 
The Contractor shall restore all disturbed areas to better than or equal to their original condition 
within two calendar days from the date of concrete obtains 80% design strength.  All restoration 
work and materials shall be in accordance with the City of Ann Arbor Standard Specifications for 
Construction. 
 
Contraction Joints in Sidewalk 
 
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed. The method 
of forming joints and spacing shall be approved by the Engineer prior to construction. 
 
Expansion Joints in Sidewalks 
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the 
extension of all property lines, at all expansion joints in the abutting curb, gutter, and combination 
curb and gutter, and as directed by the Engineer. Transverse expansion joints shall be placed 
through the sidewalks at uniform intervals of not more than 300-feet. 
 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or 
gutter, at the juncture of two sidewalks, between the sidewalk and buildings and other rigid 
structures, and as directed by the Engineer. 
 
Expansion Joints in Curb and Gutter 
 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an 
abutting pavement, at each side of all driveways (at radius points), elsewhere at 300-foot 
maximum intervals, and as directed by the Engineer. Expansion joint material shall extend to the 
full depth of the joint. After installation, the top shall not be above the concrete nor be more than 
½-inch below it. No reinforcing steel shall extend through expansion joints. 
 
Plane of Weakness Joints in Curb and Gutter 
 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform 
sections, normally 10-feet in length, with a minimum being 8-feet in length, and shall be placed 
opposite all plane of weakness joints in the abutting concrete base course. 
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Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches 
into the exposed surfaces of the curb or curb and gutter. Plates shall be notched, if necessary, 
to permit the steel reinforcement to be continuous through the joint. 

 
Measurement and Payment 
 
 
Patching adjacent to concrete items, will be paid for separately. Restoration HMA will be paid for 
separately under HMA _, topsoil, seed and mulch will be paid of separately under Turf 
Establishment. 
 
Backfill behind the curb ready for topsoil, including compacting, shall be incidental to "Concrete 
Curb or Curb & Gutter – All Types".  
 
A deduction in length for catch basins and inlet castings will be made to measurements of Curb 
and Gutter. Curb, gutter, or curb and gutter shall be paid as "Concrete Curb or Curb & Gutter – 
All Types". 
 
Payment for saw-cutting for Type L and M openings and for partial removal of existing drives shall 
be included in the price for the item of work, “Remove Concrete Sidewalk, Ramp & Drive  - Any 
Thickness”, and will not be paid for separately. 
 
Payment for the removal of HMA pavement and aggregate base to provide space for concrete 
formwork and vibratory plate compactor shall be included in the price for the item of work, “HMA 
Pavement Removal, Any Depth”. 
 

Pay item: Concrete Curb or Curb & Gutter – All Types, shall be placed on a sufficient depth 
of the aggregate base to match the subbase elevation or a minimum of 6 inches of 21AA 
Aggregate paid for separately as “21AA Aggregate Base Course-C.I.P - CYD”  
 
Pay item: 4 inch Concrete Sidewalk, shall be placed on 4 inches of Class II sand subbase paid 
for separately as “Class II Granular Material, C.I.P.- CYD”  
 
Pay items:  6” Concrete Sidewalk, Ramp, Drive Approach, 6” Concrete Drive or Sidewalk - High 
Early, 8” Concrete Pavement, and 8” Concrete Pavement – High Early shall be placed on 6 inches 
of Class II sand subbase course paid for separately as “Class II Granular Material, C.I.P.- CYD”. 
 
All concrete pavement, including that which is installed with integral curb and gutter, will be 
measured and paid for by the area actually placed in square feet (SFT). 
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The completed work as measured will be paid for at the contract unit prices for the following Contract 
items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 

 
Concrete Curb or Curb and Gutter, All Types ..................................................... Foot 
4” Concrete Sidewalk .............................................................................. Square Foot 
6” Concrete Sidewalk, Ramp, Drive Approach ........................................ Square Foot 
6” Concrete Drive or Sidewalk - High Early ............................................. Square Foot 
8” Concrete Pavement ............................................................................ Square Foot 
8” Concrete Pavement – High Early........................................................ Square Foot 
Driveway Opening, Conc, Detail M  .................................................................... Foot 
Driveway Opening, Conc, Detail M - High Early.................................................. Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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Description 
 
The Contractor shall furnish a Portland cement concrete mixture for this project that has been 
tested under this specification and shown to be resistant to excessive expansion caused by alkali-
silica reactivity (ASR) and provides adequate air entrainment for freeze thaw durability. The 
Contractor shall construct the project with practices outlined in this specification. 

 
Materials 

 
The materials provided for use on this project shall conform to the following requirements: 
 

Portland Cement ASTM C-150 
Fine Aggregate ASTM C-33* 
Coarse Aggregate ASTM C-33* 
Fly Ash, Class F ASTM C-618 
Slag Cement, Grade 100, 120 ASTM C-989 
Silica Fume ASTM C-1240 
Blended Cements ASTM C-595 
Air Entraining Admixtures ASTM C-260 
Chemical Admixtures ASTM C-494 
White Membrane Cure ASTM C-309 Type 2 

 
*Fine and coarse aggregates shall consist of natural aggregates as defined in the Michigan 
Department of Transportation 2020 Standard Specifications for Construction Section 902.02.A.1. 
 
The Contractor shall provide documentation that all materials to be incorporated into proposed 
mixed designs meet the requirements of this section. 
 
Alkali-Silica Reactivity 
 
The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and 
location of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the 
potential for excessive expansion caused by ASR and provide documentation to the Engineer. 
The Contractor’s evaluation shall include a review of any previous testing of the material sources 
intended to be used for both the fine and coarse aggregates for the concrete mixtures. The 
previous testing may be from other projects or records provided by the material suppliers. 

 
Aggregates shall be tested under ASTM C-1260. If the expansion of the mortar bars is less than 
0.10%, at 14 days, the aggregates shall be considered innocuous and there are no restrictions 
for ASR mitigation required with this material. 
 
Previous aggregate test data may be used. If no previous test data is available, for the concrete 
mix, that shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for 
ASR must be designed using either Method 1 or 2 as described below. 
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Method 1 
 
Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 120, or 
a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or Class 
F fly ash, or silica fume. 

 
The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total 
cementitious material (cement plus fly ash). Additional requirements for the Fly Ash, Class F are 
that the Calcium Oxide (CaO) percent shall be less than 10% and the available alkalis shall not 
exceed a maximum of 1.5%. A copy of the most recent mill test report shall be submitted to verify. 

Note: a Class C fly ash with a minimum total oxide (SiO2 + Al2O3 + Fe2O3) of 66% and a 

minimum SiO2 of 38% may be used in lieu of Type F fly ash. 

 
The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of 
total cementitious material (cement plus Slag Cement). The minimum replacement rate with Slag 
Cement shall be 25%. 
 
For a ternary blend, the total replacement of supplementary cementitious materials is 40% with a 
blend consisting of a maximum of 15% Type F fly ash, and/or 8% silica fume and/or slag cement. 

 
For Method 1, the effectiveness of the proposed mix combination to resist the potential for 
excessive expansion caused by ASR shall be demonstrated using current or historic data. To 
demonstrate the effectiveness of the proposed mix the Contractor shall construct and test mortar 
bars per ASTM C1567 (14-day test) using both the fine and coarse aggregate along with the 
proposed cementitious material for the concrete mixture. If a mortar bar constructed of these 
materials produces an expansion of less than 0.10%, concrete mixture will be considered to be 
resistant to excessive expansion due to ASR. 
 
If a mortar bar constructed of these materials produces an expansion of 0.10% or greater, 
concrete mixtures containing these materials shall not be considered resistant to the potential for 
excessive expansion due to ASR and shall be rejected. Additional testing, including alternate 
proportions or different materials will be required. 
 
Method 2 
 

Use low alkali cement and maintain the total alkali content from the cementitious at no more than 

3.0 lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained in the 

Portland cement only. 
 
Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed 
as Na2O equivalent. Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent 

K2O). 

 
For either Method 1 or 2, if the Contractor intends to change any component material supplied after 
the mix design has been approved all concrete work will be suspended with no cost to the project 
or extensions of time, unless approved, until evaluation of the new mixtures and testing of the 
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new materials demonstrates that it is resistant to excessive expansion due to ASR. 
 
The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as 
to insure that the approved mix design is being followed. The supplier shall include on the delivery 
ticket for each batch of concrete delivered to the job, the identification and proportions of each 
material batched. 

 
When concrete is placed during cold weather, defined for the purposes of this Detailed 
Specification to be, air temperatures below 40ºF, the use of accelerators, heated aggregates, silica 
fume and/or additional forms of cold weather protection will be required. Cold weather will not 
eliminate the requirement for furnishing and placing a concrete mix that is considered resistant to 
ASR attack. 
 
Prior to cool weather placement, defined for the purposes of this detailed specification to be, air 
temperatures between 40ºF and 60ºF, the set time of the proposed mix shall be verified under 
anticipated field conditions. This information shall be used when scheduling pours and saw crews. 
 
Air Entrainment 
 
Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content 
as determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production 
as early and as frequently as necessary until the air content is consistently acceptable. If during 
the period of time while adjustments are being made to the concrete to create a mixture that is 
consistently acceptable, concrete is produced that does not meet the requirements of this Detailed 
Specification, the Engineer may reject the material and direct it to be removed from the jobsite. 
Any rejected material shall be removed from the jobsite at the Contractor’s sole expense. Quality 
Control testing performed by the Contractor to ensure compliance with the project specifications 
shall be performed on the grade ahead of the placement operation. 

 
Paver Placement 
 
During production, the plastic concrete material shall be tested for acceptance at a point ahead of 
the paver. The air content of the concrete mixture that the Contractor shall provide shall be known 
as the Acceptance Air Content (AAC). The Contractor shall also provide additional entrained air 
in the concrete mixture to account for the air loss which occurs in the concrete mixture 
experienced during transportation, consolidation, and placement of the concrete. The “air loss” 
shall be added to the air content of the concrete mixture as established on the approved concrete 
mix design. The AAC for the project will be 6.0% plus an amount equal to the air loss. 

 
For up to the first four loads, the air content measured on-site prior to placement shall be at least 
8.0% and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content 
of the first load shall be tested at the plant. After initial testing at the plant the Contractor shall 
provide at least two (2) sample sets to determine the actual air loss during placement. A sample 
set shall consist of two (2) samples of concrete from the same batch, one (1) taken at the point of 
discharge and the other from the in-place concrete behind the paver. The air loss from the two (2) 
sample sets shall be averaged and added to 6.0% to establish the AAC (rounded to the next 
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higher 0.5%). After the testing and adjustment procedure(s) have been completed, the project 
acceptance air tests shall be taken prior to placement. The Contractor shall provide concrete to 
the jobsite that has an air content of plus 2.0%, or minus 1.0%, of the AAC. 

 
After the AAC has been established, it shall be verified and/or adjusted through daily checks of 
the air loss through the paver. The Contractor shall check the air loss through the paver a minimum 
of two times a day. A Revised AAC shall be required to be established by the Contractor if the 
average air loss from two (2) consecutive tests deviates by more than 0.5% from the current 
accepted air loss. The testing operations performed by the Contractor to establish a revised AAC 
shall be performed to the satisfaction of the Engineer. The Contractor shall be solely responsible 
for any delays and/or costs that occur to the project while establishing revised AACs. 

 
Construction Methods 

 
Aggregate Control 

 
Gradation Control 

 
The supplier shall provide a detailed stockpile management plan, describing their process control 
procedure for shipping, handling, and stockpiling of each aggregate including workforce training. 
 
Moisture Control 

 
All aggregate materials must be conditioned to a moisture content of not less than saturated 
surface dry (SSD) prior to batching. A watering process using an effective sprinkler system 
designed and operated by the Contractor shall be required on all coarse aggregate material 
stockpiles. 

 
The Contractor shall provide verification that these processes have been performed by the 
supplier. The Engineer reserves the right to independently verify that the supplier has complied 
with these standards. 
 
Mixing 
 
Central Mix Plants 

 
The total volume of the batch shall not exceed the designated size of the mixer or the rated 
capacity as shown on the manufacturer's rating plate. 
 
Drum Mix Plants 

 

After all solid materials are assembled in the mixer drum; the mixing time shall be a minimum of 
60 seconds and a maximum of five (5) minutes. The mixing time may be decreased if the ASTM 
C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The Engineer 
may require an increase in the minimum mix time if the mixer efficiency test determines that the 
concrete is not being mixed satisfactorily. The minimum mixing time shall start after the mixer is 
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fully charged. Mixers shall be operated at the speed recommended by the manufacturer as mixing 
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer 
throughout the charging cycle. Any additional slump water required shall be added to the mixing 
chamber by the end of the first 25% of the specified mixing time. Mixers shall not be used if the 
drum is not clean or if the mixing blades are damaged or badly worn. 
 
Ribbon Mixers 

 

After all solid materials are assembled in the mixer; the mixing time shall be a minimum of 30 
seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the ASTM C-94 
11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The Engineer may 
require an increase in the minimum mix time if the mixer efficiency test determines that the 
concrete is not being mixed satisfactorily. The minimum mixing time shall be indicated by an 
accurate timing device which is automatically started when the mixer is fully charged. Mixers shall 
be operated at the speed recommended by the manufacturer as mixing speed. The mixer shall be 
charged so that a uniform blend of materials reached the mixer throughout the charging cycle. 
After any additional slump water is added to the mixing chamber the mixing shall continue for a 
minimum of 10 seconds. Mixers shall not be used if the mixer is not clean or if the mixing blades 
are damaged or badly worn. 
 
Truck Mixers 

 
The capacities and mixing capabilities shall be as defined in ASTM C 94, and each unit shall have 
an attached plate containing the information described therein. The plate may be issued by the 
Truck Mixer Manufacturer. The mixer capacity shall not be exceeded, and the mixing speeds shall 
be within the designated limits. Truck mixers shall be equipped with a reliable reset revolution 
counter. If truck mixers are used for mixing while in transit, the revolution counter shall register 
the number of revolutions at mixing speed. 
 
An authorized representative of the concrete producer shall certify that the interior of the mixer 
drum is clean and reasonably free of hardened concrete, that the fins or paddles are not broken 
or worn excessively, that the other parts are in proper working order, and that the unit has been 
checked by the representative within the previous 30 calendar day period to substantiate this 
certification. The current, signed certification shall be with the unit at all times. 

 
The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate 
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete. 
 
The Engineer may inspect mixer units at any time to assure compliance with certification 
requirements, and removal of inspection ports may be required. Should the Engineer question 
the quality of mixing, the Engineer may check the slump variation within the batch. Should the 
slump variation between two (2) samples taken, one (1) after approximately 20% discharge and 
one (1) after approximately 90% discharge of the batch, show a variation greater than ¾-inch (20 
mm) or 25% of the average of the two, whichever is greater, the Engineer may require the mixing 
to be increased, the batch size reduced, the charging procedure be modified or the unit removed 
from the work. 
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The practice of adding water on the site shall be discouraged. After the slump of the concrete in 
the first round of trucks has been adjusted on-site, the amount of water added at the plant shall be 
adjusted accordingly for that day’s work. All additions of water on site shall be approved by the 
Engineer. 

 
Curing 

 
Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the 
horizontal surface, vertical edges, curbs and back of curbs immediately after the surface moisture 
has disappeared, but no later than 30 minutes after concrete placement. With approval of the 
Engineer, the timing of cure application may be adjusted due to varying weather conditions and 
concrete mix properties. 
 
The cure system shall be on site and tested prior to concrete placement. 

 
Apply a curing compound at a rate of application not less than 2-gallons per 25-square yards. The 
Contractor shall keep the material thoroughly mixed per the Manufacturer’s recommendations. 
The curing compound shall not be diluted. 
 
The finished product shall appear as a uniformly painted solid white surface. Areas exhibiting a 
blotchy or spotty appearance shall be recoated immediately. 
 
Compliance with Standards 

 
The Engineer will review and approve all material test reports and mix designs supplied by the 
Contractor before any placement of concrete. The Engineer will visually inspect the placed 
concrete and review the concrete test reports prior to final acceptance. 
 
Acceptance sampling and testing will be performed using the sampling method and testing option 
selected by the Engineer. Acceptance testing will be performed at the frequency specified by the 
Engineer. Quality control measures to insure job control are the responsibility of the Contractor. 
The Engineer’s testing and/or test results will not relieve the Contractor from his/her 
responsibilities to produce, deliver, and place concrete that meets all project requirements. The 
Engineer’s test results are for acceptance purposes only. 

 
If the results of the testing are not in compliance with the project specifications, the Engineer shall 
determine appropriate corrective action(s). Time extensions will not be granted to the Contractor 
during the time that the Engineer is determining the necessary corrective actions. 
 
If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will 
be removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to 
include all relevant and associated costs including, but not limited to; re-mobilization, traffic 
control, re-grading the aggregate base course, if required, placement of material meeting the 
project specifications, and all other expenses. Time extensions will not be granted to the 
Contractor for any required repair work to meet the requirements of this specification. 
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If the Engineer decides that the material in question can remain in place, an adjustment to the 
contract unit price(s) may be made of up to 100% of the bid price(s) for the affected items of work. 

 
Measurement and Payment 

 
The cost associated with complying with the requirements as described herein, including any 
required remedial action(s), shall be included in the cost of other items of work and shall not be 
paid for separately. 
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Description 
 
This work shall consist of furnishing all labor, material, and equipment needed to furnish, place, 
and protect all concrete material in accordance with the requirements of this detailed specification. 
 
Materials 
 
The concrete shall meet the requirements of Sections 1001 and 1004 of the Michigan Department 
of Transportation (MDOT) 2020 Standard Specifications for Construction. 
 
The Contractor shall propose specific concrete mix designs for the intended project purpose in 
accordance with the requirements of this special provision and other applicable special provisions 
and/or project requirements. The Engineer’s acceptance of a mix design shall not relieve the 
Contractor of their responsibility for the manufacture of the concrete mixture(s), its placement, or 
performance. 

 
Construction 
 
The Contractor shall perform all concrete placement operations in weather that is suitable for the 
successful placement and curing of the concrete materials. Concrete shall not be placed during 
periods of active precipitation. 

 
The Contractor shall complete all needed formwork, base and/or sub-base preparation, and any 
other related items that are deemed necessary for the proper completion of the work. The 
Contractor shall not commence the placement of concrete until they receive all needed approvals 
from the Engineer for placement. The Engineer’s approval of the Contractor to place concrete 
shall not relieve the Contractor of their responsibility for the proper placement and protection of 
the concrete materials or its long-term performance. 
 
During periods when precipitation is threatening, provide durable, plastic sheeting, approved by 
the Engineer, in sufficient quantity to cover and protect all freshly placed concrete such that 
precipitation does not come into contact with the concrete. The Contractor shall arrange the 
placement of the plastic sheeting such that the surface of any freshly placed concrete is not 
marred by contact with the plastic; any seams in the plastic sheeting shall be watertight. The 
Contractor shall place adequate supports along and over the freshly placed concrete to prevent 
contact of the plastic and concrete. The Contractor shall ensure that sufficient dams or barriers 
are placed along the edges of the freshly placed concrete to prevent erosion of the underlying 
materials or damage to the edges of the freshly placed concrete. All measures shall be effective. 
 
Any concrete damaged by precipitation shall be removed and replaced at the Contractor’s 
expense. The Engineer shall decide if the concrete has been damaged and the limits of removal 
and replacement. 
 
Concrete shall only be placed when the rate of surface evaporation at the site is less than 0.20 
pounds per square foot per hour, according to Figure 706-1 of the MDOT 2020. 
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Standard Specifications for Construction. The Contractor shall provide approved equipment for 
determining the relative humidity and wind velocity at the site. 
 
Water shall not be added to the placed concrete in order to aid finishing. Any water added to the 
concrete for slump adjustments shall be done by adding water to the mixing unit and thoroughly 
re-mixing the concrete for 30 revolutions of the mixing unit at mixing speed. Water shall not be 
added such that the design water-to-cement ratio of the concrete mixture or the design slump of 
the concrete mix is exceeded. 
 
Concrete curing shall be performed in accordance with Subsection 602.03.M of the MDOT 2020 
Standard Specifications for Construction. Curing operations shall take precedence over texturing 
operations and continued concrete placement. All curing compound applied shall provide uniform 
coverage over the entire surface being protected. The placement of curing compound shall be 
free of spots, blotches, or uncovered or non-uniformly covered areas. Should any areas be 
determined to exist by the Engineer, the curing compound shall be immediately re-applied by the 
Contractor at no additional cost to the project. 
 
The Contractor shall take all precautions when placing concrete to protect it from damage due to 
the elements. Concrete shall not be placed during precipitation events. 
 
Concrete shall be protected from weather and temperature according to the requirements of 
Subsection 602.03.T MDOT 2020 Standard Specifications for Construction. Concrete shall not be 
placed when the temperature of the plastic concrete mixture itself is greater than 90°F. In 
conditions where low temperature protection is required, the Contractor shall cover the concrete 
with insulated blankets, or other means as approved by the Engineer, to protect the concrete from 
damage. The concrete shall remain protected until it has reached a compressive strength of at 
least 1,000 psi, or as directed by the Engineer. 
 
Measurement and Payment 
 
All costs associated with the conformance to the requirements as described herein will not be 
paid for separately but shall be considered to be included in the respective items of work. 
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Description 
 
This work shall consist of furnishing and installing cast in place detectable warning units in 
compliance with the Americans with Disability Act (ADA). All work shall be in accordance with 
MDOT Standard Detail R-28 latest version in place at time of the bid letting. 
 
Materials 
 
The detectable warning tiles shall be colored as Federal Number 22144 (variously referred to as 
“Clay Red” or “Brick Red”). The detectable warning tiles shall meet the following material 
properties, dimensions, and tolerances using the most current test methods: 
 

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570. 
 

2. Slip Resistance: 0.80 minimum combined wet/dry static coefficient of friction on top 
domes and field area, when tested in accordance with ASTM C1028. 

 
3. Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM 

D695. 
 

4. Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM D638. 
 

5. Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM D790. 
 

6. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum, 
soap solution, motor oil, bleach, calcium chloride, when tested in accordance with 
ASTM D543 or D1308. 

 
7. Wear Depth: 300 minimum, when tested in accordance with ASTM C501. 

 
8. Flame Spread: 25 maximum, when tested in accordance with ASTM E84. 

 
9. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry “GE” 

of ASTM D5420. 
 

10. Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall 
exhibit the following result-∆E<6.0 as well as no deterioration, fading or chalking of 
surface when exposed to 3000 hours minimum exposure. 

 
11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform with a 

½” airspace at the underside of the tile top plate then subjected to the specified 
maximum load of 10,400 lbs., corresponding to an 8,000 lb individual wheel load and 
a 30% impact factor. The tile shall exhibit no visible damage at the maximum load of 
10,400 lbs using AASHTO-HB17 single sheet HS20-44 loading “Standard 
Specifications for Highways and Bridges.” 
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12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-B117 
not to show any deterioration or other defects after 100 hours of exposure. 

 
Construction Methods 
 
Installer’s Qualifications: Engage an experienced Installer who has successfully completed tile 
installations similar in material, design, and extent to that indicated for this Project. 
 
The contractor shall follow manufacturer specifications for installation, except where they conflict 
with MDOT Standard Detail R-28 latest version in place at the time of bidding, or other project 
requirements. 
 
Measurement and Payment 
 
The completed work, as described, will be measured, and paid for at the Contract unit price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 

 
Detectable Warning, Cast In Place ....................................................................... Foot 

 
The unit price for this item of work shall include all labor, material, and equipment costs to 

perform all the work specified in the Standard Specifications and as modified by this Detailed 

Specification. 

Unit length will be measured in place, taken at the mid-point of the 2 ft tile, following the arc of 

the tiles if placed in a radius.  
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Description 
 
This work shall consist of replacing and furnishing frames and covers for utility (storm, sanitary, 
and water) structures as shown on the plans and as directed by the Engineer, in accordance with 
Section 403 of the 2020 MDOT Standard Specifications for Construction and the City of Ann Arbor 
Public Services Department Standard Specifications, except as modified herein. 
 
Materials 
 
Provide materials meeting the requirements of subsection 403.02 and section 908 of the MDOT 
2020 Standard Specifications. Provide frames and covers conforming to the model(s) shown in 
the table below, or equivalent approved by the Engineer. 
 

Type of Casting Use EJ No. 

Frame and Cover  Sanitary 1040AGS 

Manhole Frame and 

Cover  
Storm and Water 

1040 w/ Type A 

Cover Type M1 

Curb Inlet/Catch Basin 

Frame and Cover 
Barrier curb & gutter 

7045Z w/ 7045M1 

Sinusoidal Grate 

Curb Inlet/ Double Catch 
Basin Frame and Cover 

Low point Barrier curb 
and gutter  

7034Z w/7030 M2 
Cubic Grate 

Curb Inlet/Catch Basin 

Frame and Cover  
Mountable curb &  

gutter 
7065 w/ 7045M1 

Sinusoidal Grate 

Flat Inlet 
Frame and Cover Driveway 

5000 w/ Type M2 

Sinusoidal Grate 

Inlet/Catch Basin Frame 

and Cover Beehive 
1040Z O2 6” Tall, 

Black coated 

Valve Box and Cover  Water Valve 
8560 Screw Type 
3 Piece Valve Box 

Set D 

 
Frames and covers shall have machined bearing surfaces and City of Ann Arbor custom logo. Each 
cover shall have the word "SANITARY", “STORM”, “WATER”. 
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Construction 
 
All work shall be performed in accordance with subsection 403.03 of the MDOT 2020 Standard 
Specifications.  
 
The Contractor shall store materials on site and/or at locations arranged by the Contractor, subject 
to the approval of the Engineer. The Contractor shall not store materials or equipment, including 

metal castings and steel plates, on any lawn areas. 
 
Measurement and Payment 
 
The completed work as measured shall be paid at the Contract unit price for the following Contract 
items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 
Structure Covers ................................................................................................ Each 

 
Payment for this item of work shall include all labor, materials and equipment needed to furnish 
and install the structure cover.  
 
Payment for the frame shall be paid for as part of “Adjust Structure Cover”. 
 
Payment for this item will not be paid for new structures as structure frame and cover are 
incidental to that pay item.  
 
Payment for a gate-valve box includes the cover and is included in the appropriate gate-valve 
box item. 
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TCA 1 of 3 3/7/23 
 

 

Description 
 

This work shall consist of adjusting, replacing, and pointing structures, handholes, valve wells or 
boxes, and monument boxes of concrete and concrete block masonry; the replacing, salvaging 
and transporting of existing metal covers, and/or castings; including all excavation, backfilling, 
patching and the removal and proper disposal off-site of all excavated material and debris, as 
shown on the plans and in accordance with Division 4 and section 818 of the 2020 MDOT 
Standard Specifications for Construction and the City of Ann Arbor Public Services Department 
Standard Specifications, except as modified herein. 
 
Materials 
 
Materials shall meet the requirements of sections 403 and 1004 of the 2020 edition of the MDOT 
Standard Specifications, except that concrete shall be MDOT 4500 per Section 1004 of the 2020 
MDOT Standard Specifications. 
 
Construction 

 
A new frame (casting) shall be included in the cost of the work. The cover may be reused as 
directed by the Engineer. If the Engineer directs for a cover to be replaced, it shall be paid for as 
“Structure Cover”.  All City of Ann Arbor castings and covers not being reused shall be delivered 
to the City Utilities Department yard at 4251 Stone School Road (Wheeler Center) at the 
Contractor’s expense. 
 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the 
approval of the Engineer. The Contractor shall not store materials or equipment, including metal 
castings and steel plates, on any lawn area.  
 
Hidden, or unknown utility structures may be encountered during the work. It is the Contractor's 
responsibility to inform the respective utility owner(s) of such findings. In such instances, the City 
may direct the Contractor to adjust the structure(s) to grade. This work will be paid as “Adjust 
Structure Cover”. 
 
The pointing of structures is included in all adjustments. 
 
A thermoplastic concrete form may be used for a cast-in-place concrete structure riser/collar, as 
approved by the Engineer.  
 
This item includes the final adjustment of castings of any type (including drop inlets) to their 
respective finished elevations, up or down. All materials required to make the adjustments shall 
be included in this item of work. All underground structure covers shall be adjusted such that their 
finished surface elevation is within ¼-inch of the finished surface sections, grades, slopes, and 
elevations, as shown on the Plans, and as directed by the Engineer. The work shall be verified 
by the use of a 10-foot straight-edge placed parallel with the pavement centerline. Structures not 
meeting the ¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, 
at the Contractor's expense. 
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The Contractor shall coordinate with the Engineer and applicable non-City utilities for manholes 
and valves adjustments during this project. 
 
All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT 
4500 concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches 
below the top flange of the adjusted casting, as shown on the Plans. This work shall be included 
in the respective items of work, and will not be paid for separately. 
 
Round Concrete Collar  

Contractor may use a skid-steer with attached hydraulically mechanical circular core saw system 
to saw pavement full depth and adjust the casting, as approved by the Engineer. In which case, 
all structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT 
4500 concrete from the depth of excavation necessary for adjustment, up to grade, such that their 
finished surface elevation is within 1/4-inch of the finished surface sections, grades, slopes, and 
elevations, as shown on the Plans, and as directed by the Engineer.  
 
The collar shall be round, with the structure cover centered in the collar. The diameter of the collar 
must be no more than 4 feet, except where approved by the Engineer. Four (4) joints shall be 
tooled in a cross pattern. The Engineer may also require the concrete collar to be treated with 
black color hardener. 
 
Lowering Structures  

Prior to cutting the subgrade, or Machine grading aggregate base, the Contractor shall remove 
structure covers, lower the structures by removing the frame and chimney, adjustment rings, to a 
point between 8 inches and 12 inches below the proposed grade, and cover the structures with a 
steel plate. Structures shall not be raised prior to placing roadway embankment. 
 
The steel plates for covering structure openings shall conform to the plan detail, be pegged and 
properly placed to prevent their movement under all traffic, be thick enough to carry all traffic, and 
prevent the infiltration of debris into the structures. 
 
The Contractor shall lower valve boxes to a point between 8 inches and 12 inches below the 
proposed grade. Valve boxes shall not be raised prior to placing roadway embankment. 
 
The void in the grade above the steel plates used for structure lowerings and valve box lowerings 
shall be backfilled, and compacted to 95% of its maximum dry density, with an Engineer approved 
coarse aggregate. 
 
The Contractor shall coordinate the lowering of private utility structures with the private utility 
companies. 
 
This item includes the final adjustment of existing structure frame and covers, up or down, to their 
finished elevations. This also includes the replacement of the top half of the water boxes and 
monument boxes where required and shall be included in this item of work. 
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Gate valve box tops and covers shall be reused, except when broken or directed by the Engineer. 
New tops and covers will be provided by the City. 
 
Frame and covers for monument boxes will be provided by the City.  
 
The Contractor shall transport new castings and covers to the site from the City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center).  
 
Any City casting and/or cover not being reused on the project shall be delivered to the Wheeler 
Center at the Contractor’s expense.  
 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Adjust Structure Cover .................................................................................. Each 
Adjust Monument Box or Gate Valve Box ...................................................... Each 
 

The approved price for this item shall include all labor, material, and equipment costs required to 
complete the work as specified herein. 
 

DS-132 190



CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
PAVEMENT MARKING 

 
 1 of 1 3/1/23
 

 

Description 
 
This work consists of providing and placing permanent pavement markings in accordance with 
the Michigan Manual of Uniform Traffic Control Devices (MMTUTCD), lasted version published at 
time of advertisement. Provide pavement markings that conform to the Plans, the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications for Construction, MDOT 
Pavement Marking Standard Plans, City of Ann Arbor Special Details, and as specified herein. 
 
Materials 
 
Provide materials in accordance with Sections 811 and 920 of the MDOT 2020 Standard 
Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer for 
required materials and supplies. Dispose of unused material and containers in accordance with 
the federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, 
Part 111 Hazardous Waste Management. Provide samples of permanent marking materials upon 
request. 
 
Construction Methods 
 
The preparation and placement of permanent markings shall conform to Section 811 of the MDOT 
2020 Standard Specifications, the Plans, and as specified herein. 
 
Measurement and Payment 
 
Completed work, as described, will be measured, and paid for at Contract unit prices for the 
following Contract (pay) items: 

 
Contract Item (Pay Item) Pay Unit 
 
Pavt Mrkg, Polyurea, __-inch, White ............................................................... Foot  
Pavt Mrkg, Polyurea, __-inch, Yellow ............................................................. Foot 
Recessing Pavt Mrkg, Longit .......................................................................... Foot 
Recessing Pavt Mrkg, Transv ............................................................. Square Foot 
Pavt Mrkg, Polyurea, 12-inch Crosswalk ........................................................ Foot 
Pavt Mrkg, Polyurea, 24-inch Stop Bar ........................................................... Foot 
Pavt Mrkg, Polyurea, _____ Sym .................................................................. Each 
Pavt Mrkg, Polyurea, _____ Legend .............................................................. Each 
Pavt Mrkg, Ovly Cold Plastic, Direction Arrow Sym, Bike............................... Each 
Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym .............................................. Each 
Pavt Mrkg, Ovly Cold Plastic, Sharrow Symbol .............................................. Each 
 

 
Guide lines are included in “Recessing Pavt Mrkg, Longit”. 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the MDOT 2020 Standard Specifications for Construction and as 
modified by this Detailed Specification. 
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Description 
 
This work includes furnishing, placing, maintaining and removing soil erosion and sedimentation 
control measures, including but not limited to, silt fence and fabric filters at all drainage structures 
as shown on the plans and as directed by Engineer, in accordance with Section 208 of the 2020 
MDOT Standard Specifications for Construction and the City of Ann Arbor Public Services 
Department Standard Specifications, except as modified herein. 
 
Filters in existing and proposed inlets, as well as silt fence downstream of construction area, shall 
be installed in order to minimize the erosion of soil and the sedimentation of water courses. The 
related work includes cleaning as required during the performance of the project work, removing 
and disposing of accumulated sediment, and replacement of filters if required by the Engineer so 
as to provide a properly working inlet filter and a well-drained site. 
 

Materials 
 
Inlet filters shall be in accordance with: 

a. REGULAR FLOW SILTSACK® manufactured by ACF Environmental (800) 448-3636; 
b. FLEXSTORM® Style FX manufactured by Advanced Drainage Systems, Inc.  

(800) 821-6710;  
c. CATCH-ALL® manufactured by Price & Company (866) 960-4300; 
d. or Engineer approved equal. 

 
Silt fence shall be in accordance with Section 208 of the 2020 MDOT Standard Specifications for 
Construction. 
 
Methods of Construction 
 

The Contractor shall install, maintain, clean, and re-install and/or replace inlet filters and silt fence 
in accordance with the manufacturer’s specifications and as directed by the Engineer at no 
additional cost. The Contractor shall dispose of debris off-site. 
 
Measurement and Payment 
 
The completed work of Soil Erosion Control will be paid for at the Contract unit price for the 
following Contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 
Erosion Control, Inlet Filter ............................................................................ Each 
Erosion Control, Silt Fence ............................................................................. Feet 
 

The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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TCA 1 of 3 3/24/23
 

 

Description 
 
This item of work shall conform to Division IX, Section II, “Clean-Up & Restoration” of the Public 
Services Area Standard Specifications, and Sections 816 and 917 of Michigan Department of 
Transportation (MDOT) 2020 Standard Specifications for Construction, except as specified 
herein. 
 
Site Clean-Up shall include the removal of all surplus materials from the site including, but not 
limited to, tools, dirt, rubbish, wooden stakes, construction debris, and excess excavated material; 
the restoration of all woodland, hardscaped, and landscaped areas; replacement of furniture, 
fixtures, fences, and similar features disturbed by the work; sweeping/cleaning of road surfaces, 
drives, and sidewalks; removal of temporary fill, and cleaning culverts.  
 
Turf Establishment includes placing topsoil, seed, fertilizer, and mulch on all disturbed areas as 
approved directed by the Engineer.  
 
Mulch blankets and/or High Velocity Mulch Blankets shall be placed on restored areas as shown 
on the plans and as directed by the Engineer.  
 
Spray Mulch Anchoring shall be permissible only if specifically shown on the plans or approved 
by the Engineer. 
 
Materials 
 
The materials shall meet the requirements specified in Sections 816.02 and 917 the Michigan 
Department of Transportation (MDOT) 2020 Standard Specifications as designated, as specified 
herein, and as approved by the Engineer: 

 

− Topsoil – 4-inches in depth. See Section 917.06. 
 

− Turf Grass seed mixture shall be THM. See Table 816-1 for description and rate of 
application, and Table 917-2 for purity, germination, and proportions. 
 

− Fertilizers shall be a Class A. See Section 816.03.B for rate of application, and Section 
917.09.B.1 for composition requirements. 
 

− Water used shall be obtained from fresh water sources and shall be free from injurious 
chemicals and other toxic substances. 
 

− Mulch - Mulch seeded areas with the appropriate materials for the site conditions to 
promote germination and growth of seed and to mitigate soil erosion and sedimentation.  
 

−  Mulch Blankets and High Velocity Mulch Blankets as specified in Section 917.14 
 

− Spray Mulch Anchoring as specified in Section 914.14 
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Construction, Maintenance, and Acceptance 

 
Turf Establishment, Mulching, and Mulch Blankets shall be in constructed in conformance with 
section 816 of the MDOT 2020 Standard Specifications. 
 
It is the responsibility of the Contractor to establish a dense area of permanent grasses, sedges, 
rushes and forbs, free from mounds and depressions prior to final acceptance and payment of this 
project. Any portion of a seeded area that fails to show a uniform germination shall be reseeded. 
Such reseeding shall be at the Contractor's expense and shall continue until a dense lawn is 
established. The Contractor is responsible for restoring all areas disturbed by his construction. 
 
The Contractor shall maintain all seeded areas until they have been accepted by the Engineer. 
Maintenance shall begin immediately after the seed is in place and continue until final acceptance 
with the following requirements: 
 
Seeded areas shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made by the 
Engineer for the project, to establish a uniform, weed-free, stand of the specified grasses, sedges, 
rushes and forbs. Maintenance includes furnishing and installing additional topsoil and reseeding 
all as may be required to correct all settlement and erosion until the date of final acceptance. 
 
Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the 
Contractor's expense. Scattered bare spots in seeded areas will not be allowed over three (3) 
percent of the area nor greater than 6"x 6" in size. 
 

When the above requirements have been fulfilled, the Engineer will accept the seeded areas. 
 
Site Clean-Up must be performed upon the completion of each sub-phase of work (as described 
in the Detailed Specification for Project Schedule), and not as one single operation at the 
completion of the entire project. 
 
Measurement and Payment 
 
Measurement and payment for this item of work shall conform to Division IX, Section 2, Item No. 
891, Clean-Up & Restoration of the Public Services Area Standard Specifications except as 
modified herein. 
 

Contract Item (Pay Item) Pay Unit 
 
Turf Establishment............................................................................. Square Yard 
Mulch Blankets .................................................................................. Square Yard 
High Velocity Mulch Blankets ............................................................ Square Yard 
Spray Mulch Anchoring ..................................................................... Square Yard 
Site Clean-Up ....................................................................................... Lump Sum 
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The completed work for “Site Clean-Up” will be paid for on a lump sum (LS) basis. Partial payment 
of Site Clean-Up may be paid as work progresses for areas that are complete, as determined by 
the Engineer. The sum of partial payments shall not exceed 50% of the total amount until the work 
on the entire project is complete and ready for final acceptance.  
 
"Turf Establishment” will be measured by area in square yards and shall include the installation 
of subsequent fertilizer, seed and mulch. This pay item will be paid for at the contract unit price 
which shall be payment in full for all labor, materials, and equipment needed to accomplish this 
work as detailed herein.   
 
After initial placement of the topsoil and seed mixture(s), 50 percent of the total quantity placed 
for “Turf Establishment” will be certified for payment. The remaining 50 percent of the total 
quantities will be held by the Engineer until such time as all seeded areas have been established 
and accepted by the Engineer. 
 
Mulch Blankets, High Velocity Mulch Blankets, and Spray Mulch Anchoring will be measured by 
square yards of area covered. Payment shall include all labor, equipment, and materials 
necessary to complete installation per the manufacturers’ requirements. 
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Description 
 
This work shall consist of all labor, materials, and equipment necessary to investigate, locate, 
save and protect from damage, ensure continued and proper operation during the performance 
of the project work, re-establish operation as necessary, and, upon completion of all project work, 
ensure that all existing sprinkler systems located within the project limits, or those affected by the 
project, are functioning in a satisfactory manner as determined by the Engineer. 
 
Materials 
 
None specified. 
 
Construction 

 
The Contractor shall be aware that properties located within the project limits have underground 
sprinkler systems that irrigate both private property and portions of the public right-of-way.  The 
irrigation systems have been installed by a variety of private installers and may utilize several 
different materials and/or suppliers of the various components.  Portions of the existing irrigation 
systems have been installed under paved areas, extend into landscaped islands, or may be 
required to be located within such areas at the conclusion of the project’s construction. 
 
The Contractor shall perform the necessary investigations to determine the precise location of the 
irrigation systems and all affected components prior to the commencement of construction 
operations. The Contractor shall determine all impacts to the systems that will result pursuant to 
the project’s construction and take all necessary actions to ensure that the sprinkler systems will 
remain functional during the project’s construction. The Contractor shall re-establish the sprinkler 
systems in such a manner at appropriate intermediate and final project milestones that the original 
functionality of the system is maintained to the greatest extent possible. 
 
The Contractor shall contact all property owners prior to the commencement of the work to 
determine the impacts to their irrigation systems and coordinate with them to ensure satisfactory 
operation of the irrigation systems during construction. 
 
All work shall be approved by the Engineer and the affected property owner(s) at the conclusion 
of the project’s work. 
 
This is an allowance type item. This allowance is not for solving problems caused by the 
Contractor’s neglect, errors, omissions, or other deeds of the Contractor’s own fault.  Protecting 
existing irrigation systems where it is not necessary to remove it to complete the work is included 
in the contract unit price for the pay item General Conditions, Max $______. 
 
The Contractor is required to present a detailed scope of work and detailed costs for any work 
contemplated under the irrigation system allowance to the Engineer. No work is to begin until 
scope and costs have been finalized and approved by the Engineer in writing.  
 
Thereafter, if the approved price for this work is more or less than the allowance amount in the 
Contract, the Contract Price shall be adjusted accordingly by Change Order. The payment shall 
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be made on the basis of the actual approved amount without additional charge or markups for 
overhead, insurances, bonds, or any other incidental expenses. The Contractor shall be 
responsible for all coordination involved and for the timely completion of the work to fit his/her 
schedule.  
 
Measurement and Payment 
 
The completed work, as described, will be measured and paid for at the approved price for the 
following pay item: 
 

Contract Item (Pay Item) Pay Unit 
 
Irrigation System, Repair  ............................................................................. Dollar 
 
 

The approved price for this item shall include the complete; all labor, material, and equipment 
costs required to make the repair, so that the irrigation system functions as it did before 
construction started.  
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Description 
 

This work shall consist of planting trees or shrubs, and placement of shredded bark mulch at 
the locations shown on the plans or as directed by the Engineer. Work shall be in accordance 
with Sections 815, 816 and 917 of the 2020 Michigan Department of Transportation Standard 
Specifications for Construction with the following amendments or additions. 
 
Watering, removing weeds, and completing all necessary tasks to maintain a healthy stand of 
plants, and Balled and Burlapped (B&B) Trees shall be included in this work. Extent of work 
shall include a two year warranty and maintenance period, including but not limited to the 
following: 
 

1. Watering 
2. Weed Control 
3. Mulching 
4. Disease and Insect Control 
5. Pruning 
6. Fertilizer Application 
7. Removal of Tree Support and Tags 

 
The Contractor shall attend a site walkthrough to review final plantings within the project area.   
 

Tree drip irrigation bags are in addition to planting specifications 815, 816 and 917 of the 2020 
Michigan Department of Transportation Standard Specifications. 
 

Materials 
 

All planting methods and materials shall conform to Sections 815, 816 and 917 and the 
planting details shown on the plans. In addition, tree planting shall include and Tree Drip 
Irrigation Bags and Watering and Cultivating. Tree and plant types shall be as shown on the 
Drawings or as directed by the Engineer. 
 

Tree Drip Irrigation Bags shall be Treegator Original 20-gallon slow release watering bags, or 
approved substitution. 
 

Fertilizer shall be slow release, at minimum 50% derived from a natural, organic source, 12-0-
6 or approved substitution. 
 

The Contractor shall submit to the ENGINEER sources for all plant material. 
 

Construction Methods 
 

The construction methods shall be in accordance with the 2020 Michigan Department of 
Transportation Standard Specifications for Construction Section 815.03 unless otherwise 
stated in this special provision. 
 

All open tree pits shall be excavated to the full extent of their dimensions as shown in the 
details SD-L-1, SD-L-2. 
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Watering and Cultivating shall follow the schedule in the 2020 Michigan Department of 
Transportation Standard Specifications for construction Section 815 with the adjustment of 
filling the tree drip irrigation bags with water and using the fertilizer as dictated in this special 
provision. For each watering and cultivating visit, verification in the form of a report of 
maintenance activities and certified payroll covering visits, shall be provided to the OWNER by 
the end of each month that the visits have taken place. 
 

Measurement and Payment 

 
The completed work as measured shall be paid for at the Contract unit price for the following 
Contract items (pay items): 

 
Contract Item (Pay Item) Pay Unit 

 
Tree, 3 inch caliper, Large Shade Trees ........................................................ Each 
Tree, 2 inch caliper, Medium Shade Trees .................................................... Each 
 

 
Measurement and payment for the item Trees and Plantings shall include excavation, backfill, 
topsoil, shredded bark mulch, tree drip irrigation bags, water, and all other equipment 
necessary, and as described herein, for a complete installation. Warranty and maintenance for 
two seasons shall also be included in the prices provided under this allowance. 
 
The final inspection of all planting work under the Contract will be made by the Contractor and 
Engineer at the end of the maintenance and establishment periods. Before final acceptance is 
given, the terms of the establishment shall be met and the site shall be cleared of all debris, 
soil and containers. 
 

TREES  SHOWN  SHALL BE PLANTED AS A MIX OF 
SPECIES 

  

LATIN  NAME  —  COMMON  NAME: 

Gleditsia  triacanthos  inermis  ’Skyline’    —  Honeylocust 

Gymnocladus  dioicus   —  Kentucky  Coffeetree 

Liquidambar stycaciflua   —  Sweet gum 

Nyssa  sylvotica   —  BIackgum 

Ostrya   virginiana   — Ironwood 

Quercus  rubra  —  Red  oak 

Quercus  macrocarpa  —  Bur  oak 

Celtis occidentalis   —  Hackberry 

Acer rubrum   — Red Maple  
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City of Ann Arbor 
Engineering, Public Services 

301 E. Huron Street 
Ann Arbor, Michigan 48104 

 
 
 
 
 
 
 
 
 
 

GEOTECHNICAL INVESTIGATION 
 

FOR 
Crescent Neighborhood Water Main Replacement 

Phases 1 and 2, Creal, Argyle, Helen 
Hatcher & Saunders Crescent Streets 

Ann Arbor, Michigan 
 

TEC Report:  63282 
 
 
 
 
 
 
 
 
 
 

By: 
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  Date Issued: March 17, 2023  
 
 
Mr. Nicholas Bayley, PE, Project Manager 
City of Ann Arbor 
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Ann Arbor, Michigan 48104 
 
 
Re: Geotechnical Investigation for 
 Crescent Neighborhood Water Main Replacement 
 Phases 1 and 2, Creal, Argyle, Helen 
 Hatcher & Saunders Crescents Streets 
 Ann Arbor, Michigan 
 
 
Dear Mr. Bayley: 
 
We submit herewith the results of a geotechnical investigation performed at the above 
referenced site.  The field and laboratory data are included. 
 
It is a pleasure to have been of service to you.  Please feel free to call at your earliest 
convenience if you desire additional service or if you need any other information.  We would 
also be pleased to furnish quality control testing on the project during construction. 
 
  Respectfully submitted, 
 
  TESTING ENGINEERS & CONSULTANTS, INC. 
 

 
  Carey J. Suhan, P.E., 
  Vice President, Geotechnical 
  & Environmental Services 
CJS 
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1.0 INTRODUCTION 
 
This report presents the results of a geotechnical investigation for the replacement of water 
mains at the Crescents Neighborhood in the city of Ann Arbor. The Phase 1 replacement will 
include Creal Crescent, Argyle Crescent and Helen Crescent Streets. Phase 2 replacement 
will include Hatcher Crescent and Saunders Crescent Streets. Authorization to perform this 
investigation was given by Mr. Nicholas Bayley, PE, Project Manager of Engineering, Public 
Services. The work was performed in accordance with TEC Proposal No. 06-23-009Rev1, 
dated January 17, 2023. 
 
The purpose of this investigation was to obtain information necessary to determine basic 
engineering properties of soils at the site through a series of test borings and laboratory tests 
performed on the soil samples obtained during the field investigation. 
 
 
2.0 FIELD INVESTIGATION 
 
Fifteen (15) test borings were drilled on the site at the locations shown on the Test Boring 
Location Plan.  The fifteen borings drilled are identified as Nos. 1 through 15. The boring 
locations are accurate to within a short distance of the locations shown on the location plan 
included in the appendix.  The test borings were drilled on February 12, 18, 27 and 28, 2023, 
with truck-mounted auger equipment to depths of 10 feet below the existing surface. 
 
Drilling methods and standard penetration tests were performed in accordance with the 
current ASTM D-1452 and D-1586 procedures, respectively.  These procedures specify that a 
standard 2-inch O.D. split-barrel sampler be driven by a 140-pound hammer with a free fall of 
30 inches.  The number of hammer blows required to drive the split-barrel sampler through 
three successive 6-inch increments is recorded on the Test Boring Log.  The first 6-inch 
increment is used for setting the sampler firmly in the soil and the sum of the hammer blows 
for the second and third increments is referred to as the “Standard Penetration Index” (N).  N 
values were obtained with an automatic trip hammer. 
 
From the standard penetration test a soil sample is recovered in the liner sampler tubes that 
are located inside the split-barrel sampler.  Upon recovery of a soil sample, the liner tubes are 
removed from the split-barrel sampler and placed in a container which is sealed to prevent 
moisture losses during transportation to the laboratory.  Standard penetration tests are usually 
made at depths of 2 ½, 5, 7 ½ and 10 feet and at 5-foot depth intervals thereafter.  These 
parameters may vary for a given project depending on the nature of the subsoils and the 
geotechnical information required. 
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3.0 LABORATORY TESTING 
 
The laboratory testing consisted of determining the unconfined compressive strength, the 
natural bulk density and the natural moisture content of the soil samples recovered in the liner 
sampler tubes.  In the unconfined compression tests, the compressive strength of the soil is 
determined by axially loading a soil sample until failure is observed or 15% strain, whichever 
occurs first.  The above referenced test data are recorded on the boring logs.  Some test 
results may deviate from the norm because of variations in texture, imperfect samples, 
presence of pebbles and/or sand streaks, etc.  The results are still reported although they may 
not be relevant. 
 
The particle size distribution of four soil samples were determined. The distribution provides 
estimates of the permeability and permeability-related behavior of the granular soils.  The 
results are included in the appendix. 
 

Test Description Number of Tests ASTM Test Method 

Soil Classifications 94 D-2487-D-2488 

Moisture Content (MC%) 60 D-2166 

Standard Density tests 49 D-792 

Unconfined Compression Test (UCS) 46 N/A 

 
Samples taken in the field are retained in our laboratory for 60 days and are then disposed of 
unless special disposition is requested by the client.  Samples retained over a long period of 
time are subject to moisture loss and are then no longer representative of the conditions 
initially encountered. 
 
 
4.0 GENERAL SUBSURFACE CONDITIONS 
 
4.1 Subsoil Conditions 
 
The soil conditions encountered in the borings are presented on the individual boring logs.  
Each log presents the soil types encountered at that location as well as laboratory test data, 
ground water data, and other pertinent information.  Descriptions of the various soil 
consistencies, relative densities and particle sizes are given in the Appendix.  Definitions of 
the terms and symbols utilized in this report may be found in ASTM D-653. 
 
Surface Materials 
 
The ground surface material at the boring locations consist of asphalt with thickness varying 
from 4 inches to 6 inches. 
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4.1 Subsoil Conditions (Cont’d) 
 
Fill Soils 
 
The asphalt is underlain by moist brown sand fill with trace/some gravel in most of the borings 
extending to depths of 1.1 to 2 feet below the existing pavement surface. 
 
Medium compact dark brown clayey sand fill with some gravel extended to a depth of 1.5 feet 
below the existing grade in Boring No. 11. Crushed stone fill was encountered in Boring No.12 
(Saunders Crescent Street) extending to 1 foot. Below the crushed stone fill, loose and moist 
brown find sand fill and wet brown clayey fine sand fill was encountered extending to a depth 
of 4.3 feet in Boring No. 12.  
 
Additional fill was encountered in some of the borings.  Plastic/ soft to medium compact brown 
clayey sand with some silt-possible fill was encountered from a depth of 1.1 feet to a depth of 
9 feet below the existing grade in Boring No. 8. Firm variegated clay fill with some silt and 
organic material was encountered from a depth of 1.2 feet to a depth of 5.5 feet below the 
existing grade in Boring No. 6. This was followed by plastic/ soft gray clay fill with some silt 
and trace gravel/sand from a depth of 5.5 feet to the explored depth of 10 feet.  Medium 
compact moist brown sand fill with some gravel was encountered from a depth of 4 ¾ inches 
to a depth of 2 feet below the existing grade in Boring No. 10. Moist brown clayey sand fill with 
some gravel was encountered from a depth of 4 ½ inches to a depth 1.2 feet below the 
existing grade in Boring No. 13.  Plastic / firm to stiff gray/brown clay fill with some silt/sand 
was encountered from a depth of 2 feet to a depth of 7 feet below the existing grade in Boring 
No. 14 (Saunders Crescent Street) and from a depth of 1.1 feet to a depth of 3 feet below the 
existing grade in Boring No. 15. 
 
Native Sandy Soils 
 
Loose brown fine sand with trace of gravel was encountered below the fill extending to 3 feet 
below the existing grade in Boring No. 7. Loose to medium compact brown fine sand with 
clayey seams was encountered from a depth of 4 feet to 9 ½ feet below the existing grade in 
Boring No. 10. Medium compact brown medium sand with trace of gravel and clay layer was 
encountered from a depth of 8.3 feet to the explored depth of 10 feet in Boring No. 5. Very 
loose brown medium sand with trace of gravel was encountered from a depth of 3 feet to the 
explored depth of 10 feet in Boring No. 7.  
 
Native Clay 
 
The remaining native soils were primarily clay ranging from soft to extremely stiff in 
consistency. 
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4.1 Subsoil Conditions (Cont’d) 
 
Standard penetration values range from 2 to 35 blows per foot with unconfined compressive 
strength values ranging from of 470 to 17,220 pounds per square foot (psf).  Bulk densities 
vary from 103 to 141 pounds per cubic foot (pcf) with moisture contents ranging from 4.2 to 
38.4 percent of the dry weight of the soil. 
 
Water level readings were taken in the bore holes during and after the completion of drilling.  
These observations are noted on the respective Test Boring Logs. Ground water was 
encountered during drilling at depths ranging from 3 feet to 8’4” in Boring Nos. 1, 5, 7, 10 and 
12.  At the completion of the drilling, ground water was measured at depths of 8 feet 2 inches 
in Boring No. 1, 8 feet 1 inch in Boring No. 5, 6 feet 3 inches in Boring No. 7 and 8 feet in 
Boring No. 10 below the existing grade. At completion of drilling, ground water was not 
observed at Boring No. 12. No ground water was encountered during or after drilling at Boring 
Nos. 2, 3, 4, 6. 8, 9, 11, 13, 14 and 15.  
 
 
5.0 DESIGN REVIEW AND FIELD MONITORING 
 
Soil conditions at the site could vary from those generalized on the basis of test borings made 
at specific locations.  It is therefore recommended that Testing Engineers & Consultants, Inc. 
be retained to provide soil engineering services during the site preparation, excavation and 
foundation phases of the proposed project.  This is to observe compliance with the design 
concepts, specifications and recommendations.  Also, this provides opportunity for design 
changes to be made in the event that subsurface conditions differ from those anticipated prior 
to the start of construction. 

   
 
  Yehia Zak Kabbani, PE 
  Senior Project Engineer 
 

 
  Carey J. Suhan, P.E. 
  Vice President, Geotechnical 
  & Environmental Services 
YZK/CJS 
I:\gs\Job Files\63200-63299\63282 City of Ann Arbor\63282.doc 
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ASPHALT (5")

Moist Brown Sand With Trace Of Gravel-FILL

Loose Moist Brown Clayey SAND With Clay Layers & Trace
Of Gravel

Firm Moist Brown CLAY With Some Silt

Firm Moist Gray CLAY With Some Silt, Trace Of Gravel &
Sand Seams

Stiff Moist Gray CLAY With Some Silt, Trace Of Gravel &
Sand Seams

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 1                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  4'0"

At Completion:  8'2"

Boring No.  1
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quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 2                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  2
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Moist Brown Sand With Trace Of Gravel-FILL

Stiff Moist Dark Gray Clay With Some Silt-FILL
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Stiff Moist Brown Oxidized CLAY With Some Silt

Extremely Stiff Moist Brown CLAY With Some Silt
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quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 3                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  3
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w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 4                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  4
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DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 5                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  8'4"

At Completion:  8'1"

Boring No.  5
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DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 6                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  6
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SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 7                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  6'0"

At Completion:  6'3"

Boring No.  7

APPENDIX 1-16 215



.38

1.1

3

5.5

9

10

136

127

127

126

6.8

14.0

17.7

16.8

740

2720

LS

LS

LS

LS

9
9
7

4
4
4

1
2
2

2
4
6

ASPHALT (4 1/2")

Moist Brown Sand With Some Gravel-FILL

Medium Compact Moist Brown Clayey SAND With Trace Of
Gravel-Possible Fill

Plastic Moist Brown CLAY With Some Silt-Possible Fill

Soft Moist Brown CLAY With Some Silt-Possible Fill

Firm Moist Brown CLAY With Some Silt

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 8                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  R. Favor

Started:  2/27/2023

Completed:  2/27/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  8
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.42

1.2

6

10

135

122

121

122

8.8

17.3

14.1

21.0

3710

4860

5930

LS

LS

LS

LS

4
5
5

3
5
6

5
6
8

3
4
5

ASPHALT (5")

Moist Brown Sand With Some Gravel-FILL

Firm Moist Brown CLAY With Some Silt & Trace Of Gravel

Stiff Moist Brown CLAY With Some Silt & Trace Of Gravel

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 9                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/27/2023

Completed:  2/27/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  9
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.4

2

4

5.5

9.5
10

140

107

124

126

9.9

20.9

19.9

23.2

820

3960

LS

LS

LS

LS

6
5
4

4
4
5

4
7
10

5
5
5

ASPHALT (4 3/4")

Medium Compact Moist Brown Sand With Some Gravel-FILL

Plastic Moist Brown CLAY With Some Silt

Loose Moist Brown Fine SAND With Clayey Seams

Medium Compact Moist To Wet Brown Fine SAND With
Clayey Seam

Firm Moist Gray CLAY With Some Silt
Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 10                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  R. Favor

Started:  2/28/2023

Completed:  2/28/2023

Soil Classification

Water Encountered:  7'0"

At Completion:  8'0"

Boring No.  10

APPENDIX 1-19 218



.4

1.5

3

5.5

8

10

103

132

111

120

38.4

15.6

34.2

16.2

1650

820

11950

5600

LS

LS

LS

LS

5
5
5

2
2
2

6
7
11

4
5
9

ASPHALT (4 3/4")

Medium Compact Moist Dark Brown Clayey Sand With Some
Gravel-FILL

Plastic Moist Brown CLAY With Some Silt

Soft Moist Brown CLAY With Some Silt

Extremely Stiff Moist Brown CLAY With Some Silt

Stiff Moist Brown CLAY With Some Silt & Very Moist Sand
Seam

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 11                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/12/2023

Completed:  2/12/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  11
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.4
1

3

4.3

5

8

10

125

133

135

5.2

18.1

14.5

11.6

3200

7260

13950

SS

SS

SS

SS

4
4
3

2
2
2

3
5
6

6
9
11

ASPHALT (4 3/4")

Crushed Stone-FILL

Loose Moist Brown Fine Sand-FILL

Very Loose Wet Brown Clayey Fine Sand-FILL

Soft Moist Gray CLAY With Some Silt & Trace Of Gravel

Stiff Moist Variegated CLAY With Some Silt

Extremely Stiff Moist Gray Oxidized CLAY With Some Silt

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 12                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  3'0"

At Completion:  None

Boring No.  12
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.38

1.2

3

6

10

101

115

128

141

13.8

12.7

13.6

12.4

1240

2230

8240

17220

LS

LS

LS

LS

3
4
6

5
8
10

8
11
16

9
14
21

ASPHALT (4 1/2")

Moist Brown Clayey Sand With Some Gravel-FILL

Plastic Moist Gray CLAY With Some Silt

Firm Moist Brown CLAY With Some Silt

Extremely Stiff Moist Brown CLAY With Some Silt

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 13                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/12/2023

Completed:  2/12/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  13
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.38

2

3.3

7

10

127

127

123

134

7.0

21.4

14.7

15.2

1650

1650

4200

LS

LS

LS

LS

6
5
5

3
3
3

4
4
4

4
6
8

ASPHALT (4 1/2")

Loose Moist Brown Sand With Some Gravel-FILL

Firm Moist Brown Clay With Some Silt-FILL

Plastic Moist Gray Clay With Some Silt & Sand-FILL

Stiff Moist Brown Oxidized CLAY With Some Silt

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 14                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  R. Favor

Started:  2/28/2023

Completed:  2/28/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  14
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.38

1.1

3

5.5

8

10

132

133

130

8.4

16.9

15.5

18.3

3990

7720

3680

SS

SS

SS

SS

3
4
3

4
5
7

2
2
3

5
7
9

ASPHALT (4 1/2")

Moist Brown Sand With Some Gravel-FILL

Firm Moist Brown Clay With Some Silt-FILL

Stiff Moist Brown Oxidized CLAY With Some Silt

Firm Moist Gray CLAY With Some Silt, Sand, Trace Of Gravel
& Very Moist Seam

Stiff Moist Brown Oxidized CLAY With Some Silt & Trace Of
Gravel

Bottom of Boring at 10'

Strata
Change dwDepth

(ft)

2.5

5.0

7.5

10.0

12.5

15.0

17.5

20.0

22.5

quSample
Type

w - H2O, % of dry weight
d  - Bulk Density, pcf
qu - Unconfined Compression, psf
DP - Direct Push
RC - Rock Core

"N"  - Standard Penetration Resistance
SS   - 2" I.D. Split Spoon Sample
LS   - Sectional Liner Sample
ST   - Shelby Tube Sample
AS   - Auger Sample

Testing Engineers & Consultants, Inc.
1343 Rochester Road - PO Box 249 - Troy, Michigan - 48099-0249

(248) 588-6200 or (313) T-E-S-T-I-N-G
Fax (248) 588-6232

N

Boring No.: 15                    Job No.:  63282

Client: City of Ann Arbor

Type of Rig: Truck

Drilling Method: Solid Stem Augers

Ground Surface Elevation:  

Project:  Crescents Neighborhood Water Main
Replacement, Phases 1 & 2

Location:  Ann Arbor, Michigan

Drilled By:  I. Mickle

Started:  2/18/2023

Completed:  2/18/2023

Soil Classification

Water Encountered:  None

At Completion:  None

Boring No.  15
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Testing Engineers and Consultants, Inc.
   1343 Rochester Road  PO Box 249  Troy, Michigan 48099-0249

248-588-6200 or 313 T-E-S-T-I-N-G

Fax 248-588-6232

SIEVE ANALYSIS RESULTS

PROJECT: Crescent Neighborhood Water Main Replacement TEC REPORT NUMBER:

Phases 1 & 2

LOCATION: DATE:

CLIENT: City of Ann Arbor

Material Description: Date Sampled:

Sample Source / Depth: Sampled By:

Sample Location: TEC Lab Sample Number:

Remarks:

AGGREGATE ANALYSIS

Total Total Total SAMPLE

Sieve Weight Percent Percent Specification DATA

No. Retained Retained Passing Range

3" Initial Sample Weight (g) 203.0

2-1/2" Weight After Wash (g) 117.2

1-1/2" Loss in Weight (g) 85.8

1" Loss by Wash (%) 42.3%

3/4"

1/2"

3/8" 0.0 100.0

#4 6.1 3.0 97.0

#10 18.5 9.1 90.9

#20 31.6 15.6 84.4

#30 37.4 18.4 81.6

#40 45.2 22.3 77.7 Tested By:

#100 85.7 42.2 57.8 Reviewed By:

#200 117.2 57.7 42.3

Total Sample 203.0 100.0 0.0

Test Method: ASTM C117/C136 X AASHTO T11/T27 MTM 108/109

Remarks:

Respectfully Submitted:

Testing Engineers and Consultants, Inc.

63282

3/17/2023

Intended Use:

Brown Clayey Sand With Trace Of 

Gravel

Boring No. 1 At 2.5'

2/18/23

J. Johnson

ZK

I. Mickle

APPENDIX 1-25 224



Testing Engineers and Consultants, Inc.
   1343 Rochester Road  PO Box 249  Troy, Michigan 48099-0249

248-588-6200 or 313 T-E-S-T-I-N-G

Fax 248-588-6232

SIEVE ANALYSIS RESULTS

PROJECT: Crescent Neighborhood Water Main Replacement TEC REPORT NUMBER:

Phases 1 & 2

LOCATION: DATE:

CLIENT: City of Ann Arbor

Material Description: Date Sampled:

Sample Source / Depth: Sampled By:

Sample Location: TEC Lab Sample Number:

Remarks:

AGGREGATE ANALYSIS

Total Total Total SAMPLE

Sieve Weight Percent Percent Specification DATA

No. Retained Retained Passing Range

3" Initial Sample Weight (g) 183.8

2-1/2" Weight After Wash (g) 164.4

1-1/2" Loss in Weight (g) 19.4

1" Loss by Wash (%) 10.6%

3/4" 0.0 100.0

1/2" 2.8 1.5 98.5

3/8" 6.9 3.8 96.2

#4 22.8 12.4 87.6

#10 41.9 22.8 77.2

#20 61.9 33.7 66.3

#30 71.9 39.1 60.9

#40 87.6 47.7 52.3 Tested By:

#100 149.2 81.2 18.8 Reviewed By:

#200 164.4 89.4 10.6

Total Sample 183.8 100.0 0.0

Test Method: ASTM C117/C136 X AASHTO T11/T27 MTM 108/109

Remarks:

Respectfully Submitted:

Testing Engineers and Consultants, Inc.

63282

3/17/2023

Intended Use:

Brown Medium Sand With Trace 

Of Gravel & Silt

Boring No. 7 At 5'

2/18/23

J. Johnson

ZK

I. Mickle
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Testing Engineers and Consultants, Inc.
   1343 Rochester Road  PO Box 249  Troy, Michigan 48099-0249

248-588-6200 or 313 T-E-S-T-I-N-G

Fax 248-588-6232

SIEVE ANALYSIS RESULTS

PROJECT: Crescent Neighborhood Watermain Replacement TEC REPORT NUMBER:

Phases 1 & 2

LOCATION: DATE:

CLIENT: City of Ann Arbor

Material Description: Date Sampled:

Sample Source / Depth: Sampled By:

Sample Location: TEC Lab Sample Number:

Remarks:

AGGREGATE ANALYSIS

Total Total Total SAMPLE

Sieve Weight Percent Percent Specification DATA

No. Retained Retained Passing Range

3" Initial Sample Weight (g) 211.4

2-1/2" Weight After Wash (g) 146.5

1-1/2" Loss in Weight (g) 64.9

1" Loss by Wash (%) 30.7%

3/4"

1/2" 0.0 100.0

3/8" 2.4 1.1 98.9

#4 6.5 3.1 96.9

#10 11.2 5.3 94.7

#20 21.3 10.1 89.9

#30 26.5 12.5 87.5

#40 34.1 16.1 83.9 Tested By:

#100 90.8 43.0 57.0 Reviewed By:

#200 146.5 69.3 30.7

Total Sample 211.4 100.0 0.0

Test Method: ASTM C117/C136 X AASHTO T11/T27 MTM 108/109

Remarks:

Respectfully Submitted:

Testing Engineers and Consultants, Inc.

63282

3.17.23

Intended Use:

Brown Fine Sand with Clayey 

Seams

Boring No.  10 At 5'

3.17.23

J. Johnson

ZK

I. Mickle
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Testing Engineers and Consultants, Inc.
   1343 Rochester Road  PO Box 249  Troy, Michigan 48099-0249

248-588-6200 or 313 T-E-S-T-I-N-G

Fax 248-588-6232

SIEVE ANALYSIS RESULTS

PROJECT: Crescent Neighborhood Water Main Replacement TEC REPORT NUMBER:

Phases 1 & 2

LOCATION: DATE:

CLIENT: City of Ann Arbor

Material Description: Date Sampled:

Sample Source / Depth: Sampled By:

Sample Location: TEC Lab Sample Number:

Remarks:

AGGREGATE ANALYSIS

Total Total Total SAMPLE

Sieve Weight Percent Percent Specification DATA

No. Retained Retained Passing Range

3" Initial Sample Weight (g) 181.5

2-1/2" Weight After Wash (g) 167.1

1-1/2" Loss in Weight (g) 14.4

1" Loss by Wash (%) 7.9%

3/4"

1/2" 0.0 100.0

3/8" 2.2 1.2 98.8

#4 15.2 8.4 91.6

#10 29.1 16.0 84.0

#20 39.9 22.0 78.0

#30 46.5 25.6 74.4

#40 61.7 34.0 66.0 Tested By:

#100 138.8 76.5 23.5 Reviewed By:

#200 167.1 92.1 7.9

Total Sample 181.5 100.0 0.0

Test Method: ASTM C117/C136 X AASHTO T11/T27 MTM 108/109

Remarks:

Respectfully Submitted:

Testing Engineers and Consultants, Inc.

J. Johnson

ZK

I. Mickle

63282

3/17/2023

Intended Use:

Brown Medium Sand, Trace 

Gravel, Trace to some Silt/Clay.

Boring No. 7 At 7.5'

2/18/23
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Testing Engineers & Consultants, Inc. 
 
Mr. Nicholas Bayley, PE 
City of Ann Arbor 
March 17, 2023 
 

TEC Report: 63282  

 

 
SOIL DESCRIPTIONS 
 
In order to provide uniformity throughout our projects, the following nomenclature has 
been adopted to describe soil characteristics: 
 

CONSISTENCY AND RELATIVE DENSITY 

 

COHESIVE SOILS GRANULAR SOILS 

UNCONFINED 
COMPRESSIVE 

STRENGTH, PSF 
 

“N” 
VALUES 

CONSISTENCY “N” VALUES RELATIVE 
DENSITY 

Below 500 0 – 2 Very Soft 0 – 4 Very Loose 

500 – 1,000 3 – 4 Soft 5 – 10 Loose 

1,000 – 2,000 5 – 8 Plastic 11 – 30 Medium Compact 

2,000 – 4,000 9 – 15 Firm 31 – 50 Compact 

4,000 – 8,000 16 – 30 Stiff 50+ Dense 

8,000 – 16,000 31 – 50 Ex. Stiff   

Over 16,000 51+ Hard   

 

 

Material Types By Particle Size ASTM D2487 

BOULDERS Stones Over 12” In Diameter 

COBBLES Stones 3” To 12” In Diameter 

GRAVEL #4 To 3” Diameter 

COARSE SAND #10 To #4 Sieves 

MEDIUM SAND #40 To #10 Sieves 
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Testing Engineers & Consultants, Inc. 
 
Mr. Nicholas Bayley, PE 
City of Ann Arbor 
March 17, 2023 
 

TEC Report: 63282  

 

 
SOIL DESCRIPTIONS (Cont’d) 

Material Types By Particle Size ASTM D2487 

FINE SAND #200 To #40 Sieves 

SILT Minus #200 Sieve Material, 
 Fairly Non-Plastic, Falls Below 
 “A”-Line 

CLAY Minus #200 Sieve Material Plastic 
 Material That Has A Tendency To 
 Stick Together, Can Be Rolled 
 Into Fine Rods When Moistened; 
 Falls Above “A”-Line 

PEAT Black Organic Material 
 Containing Partially Decayed 
 Vegetable Matter 

MARL Fresh Water Deposits Of Calcium 
 Carbonate, Often Containing 
 Percentages Of Peat, Clay 
 & Fine Sand 

SWAMP BOTTOM DEPOSITS Mixtures Of Peat, Marl, 
 Vegetation & Fine Sand 
 Containing Large Amounts Of 
 Decayable Organic Material 
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          "General Decision Number: MI20230074 10/20/2023

Superseded General Decision Number: MI20220074

State: Michigan

Construction Type: Heavy

County: Washtenaw County in Michigan.

Heavy, Includes Water, Sewer Lines and Excavation (Excludes
Hazardous Waste Removal; Coal, Oil, Gas, Duct and other similar
Pipeline Construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
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          1              02/03/2023
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          5              10/06/2023
          6              10/20/2023

 CARP0687-006 06/01/2021

                                  Rates          Fringes

CARPENTER, Includes Form Work....$ 35.16            29.22
----------------------------------------------------------------
 ELEC0252-009 06/01/2023

                                  Rates          Fringes

ELECTRICIAN......................$ 51.73        29%+13.00
----------------------------------------------------------------
 ENGI0325-019 09/01/2023

POWER EQUIPMENT OPERATORS: Underground Construction (Including
Sewer)

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 41.08            25.25
     GROUP 2.....................$ 36.25            25.25
     GROUP 3.....................$ 35.52            25.25
     GROUP 4.....................$ 34.95            25.25

POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

  GROUP 1: Backhoe/ Excavator, Boring Machine, Bulldozer,
  Crane, Grader/ Blade, Loader, Roller, Scraper, Trencher
  (over 8 ft. digging capacity)

GROUP 2: Trencher (8-ft digging capacity and smaller)

GROUP 3: Boom Truck (non-swinging, non- powered type boom)

  GROUP 4: Broom/ Sweeper, Fork Truck, Tractor, Bobcat/ Skid
  Steer /Skid Loader

----------------------------------------------------------------
 ENGI0326-008 06/01/2023

EXCLUDES UNDERGROUND CONSTRUCTION

                                  Rates          Fringes

OPERATOR:  Power Equipment  
     GROUP  1....................$ 47.79            25.35
     GROUP  2....................$ 46.29            25.35
     GROUP  3....................$ 44.79            25.35
     GROUP  4....................$ 44.49            25.35
     GROUP  5....................$ 43.67            25.35
     GROUP  6....................$ 42.81            25.35
     GROUP  7....................$ 41.84            25.35
     GROUP  8....................$ 40.13            25.35
     GROUP  9....................$ 31.79            25.35

  FOOTNOTES: Tower cranes: to be paid the crane operator rate
  determined by the combined length of the mast and the boom.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

GROUP 1: Crane with boom & jib or leads 400' or longer  

GROUP 2: Crane with boom & jib or leads 300' or longer  
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GROUP 3: Crane with boom & jib or leads 220' or longer  

GROUP 4: Crane with boom & jib or leads 140' or longer  

GROUP 5: Crane with boom & jib or leads 120' or longer  

GROUP 6: Regular crane operator  

  GROUP 7: Backhoe/Excavator, Bobcat/Skid Loader, Boring
  Machine, Broom/Sweeper, Bulldozer, Grader/Blade, Loader,
  Roller, Scraper, Tractor, Trencher

GROUP 8: Forklift  

GROUP 9: Oiler

----------------------------------------------------------------
 IRON0025-006 06/01/2023

                                  Rates          Fringes

IRONWORKER  
     Reinforcing.................$ 31.43            34.77
     Structural..................$ 34.85            40.42
----------------------------------------------------------------
* LABO0334-009 06/01/2023

EXCLUDES OPEN CUT CONSTRUCTION

                                  Rates          Fringes

Landscape Laborer  
     GROUP 1.....................$ 25.97             8.60
     GROUP 2.....................$ 23.75             8.60

LANDSCAPE LABORER CLASSIFICATIONS    

  GROUP 1: Landscape specialist, including air, gas and diesel
  equipment operator, lawn sprinkler installer and skidsteer
  (or equivalent)

  GROUP 2: Landscape laborer: small power tool operator,
  material mover, truck driver and lawn sprinkler installer
  tender

----------------------------------------------------------------
 LABO0334-018 09/01/2022

SCOPE OF WORK:   
OPEN CUT CONSTRUCTION: Excavation of earth and sewer,
utilities, and improvements, including underground
piping/conduit (including inspection, cleaning, restoration,
and relining)

                                  Rates          Fringes

LABORER  
     (1) Common or General.......$ 25.20            12.95
     (2) Mason Tender-
     Cement/Concrete.............$ 22.11            12.95
     (4) Grade Checker...........$ 25.50            12.95
     (5) Pipelayer...............$ 22.90            12.75
     (524.20) Pipelayer..........$ 25.65            12.95
     (7) Landscape...............$ 19.59            12.95
----------------------------------------------------------------
 LABO0499-020 08/01/2022
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EXCLUDES OPEN CUT CONSTRUCTION

                                  Rates          Fringes

LABORER  
     GROUP 1.....................$ 30.66            14.70
     GROUP 2.....................$ 31.21            14.70
     GROUP 3.....................$ 31.02            14.70

LABORER CLASSIFICATIONS    

GROUP 1: Common or General; Grade Checker    

GROUP 2: Mason Tender - Cement/Concrete    

GROUP 3: Pipelayer

----------------------------------------------------------------
 PAIN0022-005 07/01/2008

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 25.06            14.75
     Spray.......................$ 25.86            14.75
----------------------------------------------------------------
 PLAS0514-002 06/01/2018

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 31.47            13.81
----------------------------------------------------------------
 PLUM0190-010 06/01/2021

                                  Rates          Fringes

PLUMBER..........................$ 44.31            23.70
----------------------------------------------------------------
 TEAM0007-006 06/01/2023

                                  Rates          Fringes

TRUCK DRIVER  
     Dump Truck under 8 cu. 
     yds.; Tractor Haul Truck....$ 31.40        .75 + a+b
     Dump Truck, 8 cu. yds. and 
     over........................$ 31.50        .75 + a+b
     Lowboy/Semi-Trailer Truck...$ 31.65         .75+ a+b

FOOTNOTE: 
a.  $470.70 per week.
b.  $68.70 daily.
----------------------------------------------------------------
  SUMI2010-072 11/09/2010

                                  Rates          Fringes

TRUCK DRIVER:  Off the Road   
Truck............................$ 20.82             3.69
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
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for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which

APPENDIX 2-5 234



these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
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interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"
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          "General Decision Number: MI20230001 11/03/2023

Superseded General Decision Number: MI20220001

State: Michigan

Construction Types: Highway (Highway, Airport & Bridge xxxxx 
and Sewer/Incid. to Hwy.)

Counties: Michigan Statewide.

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              02/03/2023
          2              02/17/2023
          3              03/17/2023
          4              05/12/2023
          5              05/19/2023
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          7              07/21/2023
          8              08/25/2023
          9              09/29/2023
          10             10/06/2023
          11             10/20/2023
          12             11/03/2023

 CARP0004-004 06/01/2019

REMAINDER OF STATE

                                  Rates          Fringes

CARPENTER ( Piledriver)..........$ 27.62            20.59
----------------------------------------------------------------
 CARP0004-005 06/01/2018

LIVINGSTON (Townships of Brighton, Deerfield, Genoa, Hartland,
Oceola & Tyrone), MACOMB, MONROE, OAKLAND, SANILAC, ST. CLAIR
AND WAYNE COUNTIES

                                  Rates          Fringes

CARPENTER (Piledriver)...........$ 30.50            27.28
----------------------------------------------------------------
 ELEC0017-005 06/01/2023

STATEWIDE

                                  Rates          Fringes

Line Construction  
     Groundman/Driver............$ 29.24         7.20+32%
     Journeyman Signal Tech, 
     Communications Tech, Tower 
     Tech & Fiber Optic Splicers.$ 52.02         7.20+32%
     Journeyman Specialist.......$ 53.83         32%+7.20
     Operator A..................$ 37.13         7.20+32%
     Operator B..................$ 34.67         7.20+32%

Classifications

  Journeyman Specialist: Refers to a crew of only one person
  working alone.
  Operator A: Shall be proficient in operating all power
  equipment including: Backhoe,
  Excavator, Directional Bore and Boom/Digger truck.
  Operator B: Shall be proficient in operating any 2 of the
  above mentioned pieces of
  equipment listed under Operator A.

----------------------------------------------------------------
 ENGI0324-003 06/01/2023

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,
ISABELLA, JACKSON, LAPEER, LENAWEE, LIVINGSTON, MACOMB,
MIDLAND, MONROE, MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO,
PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLAIR, SANILAC,
SHIAWASSEE, TUSCOLA, WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     GROUP  1....................$ 53.02            25.25
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     GROUP  2....................$ 54.02            25.25
     GROUP  3....................$ 51.52            25.25
     GROUP  4....................$ 52.52            25.25
     GROUP  5....................$ 50.02            25.25
     GROUP  6....................$ 51.02            25.25
     GROUP  7....................$ 49.75            25.25
     GROUP  8....................$ 50.75            25.25
     GROUP  9....................$ 49.30            25.25
     GROUP 10....................$ 50.30            25.25
     GROUP 11....................$ 48.57            25.25
     GROUP 12....................$ 49.57            25.25
     GROUP 13....................$ 48.21            25.25
     GROUP 14....................$ 49.21            25.25
     GROUP 15....................$ 47.57            25.25
     GROUP 16....................$ 44.37            25.25
     GROUP 17....................$ 28.89            12.40
     GROUP 18....................$ 33.38            25.25

FOOTNOTE:   

  Paid Holidays: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Engineer when operating combination of boom and jib
  400' or longer

  GROUP 2: Engineer when operating combination of boom and jib
  400' or longer on a crane that requires an oiler

  GROUP 3: Engineer when operating combination of boom and jib
  300' or longer

  GROUP 4: Engineer when operating combination of boom and jib
  300' or longer on a crane that requires an oiler

  GROUP 5: Engineer when operating combination of boom and jib
  220' or longer

  GROUP 6: Engineer when operating combination of boom and jib
  220' or longer on a crane that requires an oiler

  GROUP 7: Engineer when operating combination of boom and jib
  140' or longer

  GROUP 8: Engineer when operating combination of boom and jib
  140' or longer on a crane that requires an oiler

  GROUP 9: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub-level)

  GROUP 10: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub-level) on a
  crane that requires an oiler

  GROUP 11: Engineer when operating combination of boom and jib
  120' or longer

  GROUP 12: Engineer when operating combination of boom and jib
  120' or longer on a crane that requires an oiler

  GROUP 13: Crane operator; job mechanic  and 3 drum hoist and
  excavator

GROUP 14: Crane operator on a crane that requires an oiler    

  GROUP 15: Hoisting operator; 2 drum hoist and rubber tired
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  backhoe

GROUP 16: Forklift and 1 drum hoist  

GROUP 17: Compressor or welder operator

GROUP 18: Oiler

----------------------------------------------------------------
 ENGI0324-004 06/01/2023

AREA 1: ALLEGAN, BARRY, BERRIEN, BRANCH, CALHOUN, CASS, EATON,
HILLSDALE, IONIA, KALAMAZOO, KENT, LAKE, MANISTEE, MASON,
MECOSTA, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA, OTTAWA,
ST. JOSEPH, VAN BUREN

AREA 2: ANTRIM, BENZIE, CHARLEVOIX, EMMET, GRAND TRAVERSE,
KALKASKA, LEELANAU, MISSAUKEE AND WEXFORD COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     AREA 1
      GROUP 1....................$ 53.02            25.25
      GROUP 2....................$ 49.75            25.25
      GROUP 3....................$ 48.21            25.25
      GROUP 4....................$ 44.37            25.25
      GROUP 5....................$ 28.89            12.40
      GROUP 6....................$ 33.38            25.25
     AREA 2
      GROUP 1....................$ 53.02            25.25
      GROUP 2....................$ 49.75            24.25
      GROUP 3....................$ 48.21            25.25
      GROUP 4....................$ 44.37            25.25
      GROUP 5....................$ 28.89            12.40
      GROUP 6....................$ 33.38            25.25

FOOTNOTES:   

  Crane operator with main boom and jib 300' or longer: $1.50
  additional to the group 1 rate.  Crane operator with main
  boom and jib 400' or longer: $3.00 additional to the group
  1 rate.
  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:    

  GROUP 1: Crane Operator with main boom & jib 400', 300', or
  220' or longer.

  GROUP 2: Crane Operator with main boom & jib 140' or longer,
  Tower Crane; Gantry Crane; Whirley Derrick.

  GROUP 3: Regular Equipment Operator, Crane, Dozer, Loader,
  Hoist, Straddle Wagon, Mechanic, Grader and Hydro Excavator.

  GROUP 4: Air Tugger (single drum), Material Hoist Pump 6"" or
  over, Elevators, Brokk Concrete Breaker.

GROUP 5: Air Compressor, Welder, Generators, Conveyors    

GROUP 6: Oiler and fire tender

----------------------------------------------------------------
* ENGI0324-005 09/01/2023
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AREA 1: GENESEE, LAPEER, LIVINGSTON, MACOMB, MONROE, OAKLAND,
ST. CLAIR, WASHTENAW AND WAYNE COUNTIES

AREA 2: ALCONA, ALLEGAN, ALGER, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY,  BAY,  BENZIE, BERRIEN, BRANCH, CALHOUN, CASS,
CHARLEVOIX, CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD,
DELTA, DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KWEENAW, LAKE, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND,  MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
JOSEPH, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Underground construction   
(including sewer))  
     AREA 1:
      GROUP 1....................$ 41.08            25.25
      GROUP 2....................$ 36.25            25.25
      GROUP 3....................$ 35.52            25.25
      GROUP 4....................$ 34.95            25.25
      GROUP 5....................$ 25.35            12.10
     AREA 2:
      GROUP 1....................$ 39.27            25.25
      GROUP 2....................$ 34.38            25.25
      GROUP 3....................$ 33.88            25.25
      GROUP 4....................$ 33.60            25.25
      GROUP 5....................$ 25.35            12.10

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Backfiller tamper; Backhoe; Batch plant operator
  (concrete); Clamshell; Concrete paver (2 drums or larger);
  Conveyor loader (Euclid type); Crane (crawler, truck type
  or pile driving); Dozer; Dragline; Elevating grader;
  Endloader; Gradall (and similar type machine); Grader;
  Mechanic; Power shovel; Roller (asphalt); Scraper
  (self-propelled or tractor drawn); Side boom tractor (type
  D-4 or equivalent and larger); Slip form paver; Slope
  paver; Trencher (over 8 ft. digging capacity); Well
  drilling rig; Concrete pump with boom operator; Hydro
  Excavator

  GROUP 2: Boom truck (power swing type boom); Crusher; Hoist;
  Pump (1 or more - 6-in. discharge or larger - gas or
  diesel- powered or powered by generator of 300 amperes or
  more - inclusive of generator); Side boom tractor (smaller
  than type D-4 or equivalent); Tractor (pneu-tired, other
  than backhoe or front end loader); Trencher (8-ft. digging
  capacity and smaller);Vac Truck and  End dump operator;

  GROUP 3: Air compressors (600 cfm or larger); Air compressors
  (2 or more-less than 600 cfm); Boom truck (non-swinging,
  non- powered type boom); Concrete breaker (self-propelled
  or truck mounted - includes compressor); Concrete paver (1
  drum-l/2 yd. or larger); Elevator (other than passenger);
  Maintenance person; Pump (2 or more-4-in. up to 6-in.
  discharge-gas or diesel powered - excluding submersible
  pumps); Pumpcrete machine (and similar equipment); Wagon
  drill (multiple); Welding machine or generator (2 or
  more-300 amp. or larger - gas or diesel powered)
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  GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine
  (self-propelled); Farm tractor (with attachment); Finishing
  machine (concrete); Hydraulic pipe pushing machine;
  Mulching equipment; Pumps (2 or more up to 4-in. discharge,
  if used 3 hours or more a day, gas or diesel powered -
  excluding submersible pumps); Roller (other than asphalt);
  Stump remover; Trencher (service); Vibrating compaction
  equipment, self-propelled (6 ft. wide or over); Sweeper
  (Wayne type); Water wagon and Extend-a boom forklift

Group 5: Fire Person, Oiler

----------------------------------------------------------------
* ENGI0324-006 06/01/2023

GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW,  WAYNE, ALCONA,
ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, BAY,
BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, CHEBOYGAN,
CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, DICKINSON, EATON,
EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE, GRATIOT, HILLSDALE,
HOUGHTON, HURON, INGHAM, IONIA, IOSCO, IRON, ISABELLA, JACKSON,
KALAMAZOO, KALKASKA, KENT, KEWEENAW, LAKE, LAPEER,  LEELANAU,
LENAWEE, LIVINGSTON, LUCE, MACKINAC, MANISTEE, MARQUETTE,
MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM,
MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW, ONTONAGON,
OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON,
SAGINAW, ST. CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT,
SHIAWASSEE, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

Power equipment operators:   
(AIRPORT, BRIDGE & HIGHWAY   
CONSTRUCTION)  
     GROUP 1.....................$ 40.46            25.25
     GROUP 2.....................$ 37.73            25.25
     GROUP 3.....................$ 33.17            25.55
     GROUP 4.....................$ 33.00            25.25

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Asphalt plant operator; Crane operator (does not
  include work on bridge construction projects when the crane
  operator is erecting structural components); Dragline
  operator; Shovel operator; Locomotive operator; Paver
  operator (5 bags or more); Elevating grader operator; Pile
  driving operator; Roller operator (asphalt); Blade grader
  operator; Trenching machine operator (ladder or wheel
  type); Auto-grader; Slip form paver; Self-propelled or
  tractor-drawn scraper; Conveyor loader operator (Euclid
  type); Endloader operator (1 yd. capacity and over);
  Bulldozer; Hoisting engineer; Tractor operator; Finishing
  machine operator (asphalt); Mechanic; Pump operator (6-in.
  discharge or over, gas, diesel powered or generator of 300
  amp. or larger); Shouldering or gravel distributing machine
  operator (self- propelled); Backhoe (with over 3/8 yd.
  bucket); Side boom tractor (type D-4 or equivalent or
  larger); Tube finisher (slip form paving); Gradall (and
  similar type machine); Asphalt paver (self- propelled);
  Asphalt planer (self-propelled); Batch plant
  (concrete-central mix); Slurry machine (asphalt); Concrete
  pump (3 in. and over); Roto-mill; Swinging boom truck (over
  12 ton capacity); Hydro demolisher (water blaster);
  Farm-type tractor with attached pan; Vacuum truck operator;
  Batch Plant (concrete dry batch); Concrete Saw Operator
  (40h.p. or over; Tractor Operator (farm type); Finishing
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  Machine Operator (concrete); Grader Operator
  (self-propelled fine grade or form (concrete)).

  GROUP 2: Screening plant operator; Washing plant operator;
  Crusher operator; Backhoe (with 3/8 yd. bucket or less);
  Side boom tractor (smaller than D-4 type or equivalent);
  Sweeper (Wayne type and similar equipment); Greese Truck;
  Air Compressor Operator (600 cu.ft. per min or more); Air
  Compressor Operator (two or more, less than 600 cfm);

  GROUP 3: Boiler fire tender; Tractor operator (farm type with
  attachment); Concrete Breaker; Wagon Drill Operator;

  GROUP 4: Oiler; Fire tender; Trencher (service); Flexplane
  operator; Cleftplane operator; Boom or winch hoist truck
  operator; Endloader operator *under 1 yd. capacity); Roller
  Operator (other than asphalt); Curing equipment operator
  (self-propelled); Power bin operator; Plant drier (6 ft.
  wide or over); Guard post driver operator (power driven);
  All mulching equipment; Stump remover; Concrete pump (under
  3-in.); Mesh installer (self-propelled); End dump; Skid
  Steer.

----------------------------------------------------------------
 ENGI0324-007 05/01/2023

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     Compressor, welder and 
     forklift....................$ 38.50            25.00
     Crane operator, main boom 
     & jib 120' or longer........$ 44.97            25.00
     Crane operator, main boom 
     & jib 140' or longer........$ 44.17            24.60
     Crane operator, main boom 
     & jib 220' or longer........$ 45.27            25.00
     Mechanic with truck and 
     tools.......................$ 44.10            25.00
     Oiler and fireman...........$ 39.96            25.00
     Regular operator............$ 42.32            25.00
----------------------------------------------------------------
 ENGI0324-008 10/01/2022

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   
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(Sewer Relining)  
     GROUP 1.....................$ 35.37            14.77
     GROUP 2.....................$ 33.33            14.77

SEWER RELINING CLASSIFICATIONS

  GROUP 1: Operation of audio-visual closed circuit TV system,
  including remote in-ground cutter and other equipment used
  in connection with the CCTV system

  GROUP 2: Operation of hot water heaters and circulation
  systems, water jetters and vacuum and mechanical debris
  removal systems

----------------------------------------------------------------
 ENGI0325-012 05/01/2023

                                  Rates          Fringes

Power equipment operators -   
gas distribution and duct   
installation work:  
     GROUP 1.....................$ 36.18            25.25
     GROUP 2.....................$ 33.45            25.25

  SCOPE OF WORK: The construction, installation, treating and
  reconditioning of pipelines transporting gas vapors within
  cities, towns, subdivisions, suburban areas, or within
  private property boundaries, up to and including private
  meter settings of private industrial, governmental or other
  premises, more commonly referred to as ""distribution work,""
  starting from the first metering station, connection,
  similar or related facility, of the main or cross country
  pipeline and including duct installation.

  Group 1:   Backhoe, crane, grader, mechanic, dozer (D-6
  equivalent or larger), side boom (D-4 equivalent or
  larger), trencher(except service), endloader (2 yd.
  capacity or greater).

  GROUP 2:  Dozer (less than D-6 equivalent), endloader (under
  2 yd. capacity), side boom (under D-4 capacity),
  backfiller, pumps (1 or 2 of 6-inch discharge or greater),
  boom truck (with powered boom), tractor (wheel type other
  than backhoe or front endloader).  Tamper (self-propelled),
  boom truck (with non-powered boom), concrete saw (20 hp or
  larger), pumps (2 to 4 under 6-inch discharge), compressor
  (2 or more or when one is used continuously into the second
  day) and trencher(service).  Oiler, hydraulic pipe pushing
  machine, grease person and hydrostatic testing operator.

----------------------------------------------------------------
 IRON0008-007 06/01/2022

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

Ironworker - pre-engineered   
metal building erector...........$ 23.70             6.95
IRONWORKER  
     General contracts 
     $10,000,000 or greater......$ 38.14            28.70
     General contracts less 
     than $10,000,000............$ 38.14            28.70
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  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------
 IRON0025-002 06/01/2023

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,
ISABELLA, JACKSON, LAPEER, LIVINGSTON, MACOMB, MIDLAND,
MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, TUSCOLA,
WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

Ironworker - pre-engineered   
metal building erector  
     ALLEGAN, ANTRIM, BARRY, 
     BENZIE, BRANCH, CALHOUN, 
     CHARLEVOIX, EATON, EMMET, 
     GRAND TRAVERSE, HILLSDALE, 
     IONIA, KALAMAZOO, 
     KALKASKA, KENT, LAKE, 
     LEELANAU, MANISTEE, MASON, 
     MECOSTA, MISSAUKEE, 
     MONTCALM, MUSKEGON, 
     NEWAYGO, OCEANA, OSCEOLA, 
     OTTAWA, ST. JOSEPH, VAN 
     BUREN AND WEXFORD COUNTIES:.$ 24.59            25.43
     Bay, Genesee, Lapeer, 
     Livingston (east of 
     Burkhardt Road), Macomb, 
     Midland, Oakland, Saginaw, 
     St. Clair, The University 
     of Michigan, Washtenaw 
     (east of U.S. 23) & Wayne...$ 25.81            26.43
IRONWORKER  
     Ornamental and Structural...$ 34.50            38.44
     Reinforcing.................$ 32.68            35.15
----------------------------------------------------------------
 IRON0055-005 07/01/2022

LENAWEE AND MONROE COUNTIES:

                                  Rates          Fringes

IRONWORKER  
     Pre-engineered metal 
     buildings...................$ 23.59            19.35
     All other work..............$ 33.00            27.20
----------------------------------------------------------------
 IRON0292-003 06/01/2020

BERRIEN AND CASS COUNTIES:

                                  Rates          Fringes

IRONWORKER (Including   
pre-engineered metal building   
erector).........................$ 31.75            22.84
----------------------------------------------------------------
 LABO0005-006 10/01/2022

                                  Rates          Fringes

Laborers - hazardous waste   
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abatement: (ALCONA, ALPENA,   
ANTRIM, BENZIE, CHARLEVOIX,   
CHEBOYGAN, CRAWFORD, EMMET,   
GRAND TRAVERSE, IOSCO,   
KALKASKA, LEELANAU,   
MISSAUKEE, MONTMORENCY,   
OSCODA, OTSEGO, PRESQUE ISLE   
AND WEXFORD COUNTIES - Zone   
10)  
     Levels A, B or C............$ 17.45            12.75
      class b....................$ 18.64            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 16.45            12.75
      class a....................$ 17.64            12.90
  Zone 10
Laborers - hazardous waste   
abatement: (ALGER, BARAGA,   
CHIPPEWA, DELTA, DICKINSON,   
GOGEBIC, HOUGHTON, IRON,   
KEWEENAW, LUCE, MACKINAC,   
MARQUETTE, MENOMINEE,   
ONTONAGON AND SCHOOLCRAFT   
COUNTIES - Zone 11)  
     Levels A, B or C............$ 25.18            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 22.58            12.90
Laborers - hazardous waste   
abatement: (ALLEGAN, BARRY,   
BERRIEN, BRANCH, CALHOUN,   
CASS, IONIA COUNTY (except   
the city of Portland);   
KALAMAZOO, KENT, LAKE,   
MANISTEE, MASON, MECOSTA,   
MONTCALM, MUSKEGON, NEWAYGO,   
OCEANA, OSCEOLA, OTTAWA, ST.   
JOSEPH AND VAN BUREN COUNTIES   
- Zone 9)  
     Levels A, B or C............$ 21.88            13.26
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 20.80            12.90
Laborers - hazardous waste   
abatement: (ARENAC, BAY,   
CLARE, GLADWIN, GRATIOT,   
HURON, ISABELLA, MIDLAND,   
OGEMAW, ROSCOMMON, SAGINAW   
AND TUSCOLA COUNTIES - Zone 8)  
     Levels A, B or C............$ 23.74            12.95
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 20.80            12.90
Laborers - hazardous waste   
abatement: (CLINTON, EATON   
AND INGHAM COUNTIES; IONIA   
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COUNTY (City of Portland);   
LIVINGSTON COUNTY (west of   
Oak Grove Rd., including the   
City of Howell) - Zone 6)  
     Levels A, B or C............$ 26.33            12.95
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.64            12.90
Laborers - hazardous waste   
abatement: (GENESEE, LAPEER   
AND SHIAWASSEE COUNTIES -   
Zone 7)  
     Levels A, B or C............$ 24.20            13.80
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 23.20            13.80
Laborers - hazardous waste   
abatement: (HILLSDALE,   
JACKSON AND LENAWEE COUNTIES   
- Zone 4)  
     Levels A, B or C............$ 27.13            14.95
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.17            12.90
Laborers - hazardous waste   
abatement: (LIVINGSTON COUNTY   
(east of Oak Grove Rd. and   
south of M-59, excluding the   
city of Howell); AND   
WASHTENAW COUNTY - Zone 3)  
     Levels A, B or C............$ 29.93            14.20
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            14.20
Laborers - hazardous waste   
abatement: (MACOMB AND WAYNE   
COUNTIES - Zone 1)  
     Levels A, B or C............$ 29.93            16.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            16.90
Laborers - hazardous waste   
abatement: (MONROE COUNTY -   
Zone 4)  
     Levels A, B or C............$ 31.75            14.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 31.75            14.90
Laborers - hazardous waste   
abatement: (OAKLAND COUNTY   
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and the Northeast portion of   
LIVINGSTON COUNTY bordered by   
Oak Grove Road on the West   
and M-59 on the South - Zone   
2)  
     Level A, B, C...............$ 29.93            16.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            16.90
Laborers - hazardous waste   
abatement: (SANILAC AND ST.   
CLAIR COUNTIES - Zone 5)  
     Levels A, B or C............$ 26.21            16.62
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.75            16.35
----------------------------------------------------------------
 LABO0259-001 09/01/2023

AREA 1: MACOMB, OAKLAND AND WAYNE COUNTIES
AREA 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MANISTEE, MARQUETTE, MASON, MECOSTA, MENOMINEE,
MIDLAND, MISSAUKEE, MONROE, MONTCALM, MONTMORENCY, MUSKEGON,
NEWAYGO, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, OSCODA, OTSEGO,
OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLARE, ST.
JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, VAN BUREN,
WASHTENAW AND WEXFORD COUNTIES

                                  Rates          Fringes

Laborers - tunnel, shaft and   
caisson:  
     AREA 1
      GROUP 1....................$ 23.62            16.93
      GROUP 2....................$ 23.73            16.93
      GROUP 3....................$ 23.79            16.93
      GROUP 4....................$ 23.97            16.93
      GROUP 5....................$ 24.22            16.93
      GROUP 6....................$ 24.55            16.93
      GROUP 7....................$ 17.83            16.93
     AREA 2
      GROUP 1....................$ 27.57            16.93
      GROUP 2....................$ 25.24            16.93
      GROUP 3....................$ 25.34            16.93
      GROUP 4....................$ 29.57            16.93
      GROUP 5....................$ 25.76            16.93
      GROUP 6....................$ 26.07            16.93
      GROUP 7....................$ 25.57            16.93

  SCOPE OF WORK: Tunnel, shaft and caisson work of every type
  and description and all operations incidental thereto,
  including, but not limited to, shafts and tunnels for
  sewers, water, subways, transportation, diversion,
  sewerage, caverns, shelters, aquafers, reservoirs, missile
  silos and steel sheeting for underground construction.

APPENDIX 2-19 248



TUNNEL LABORER CLASSIFICATIONS    

  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog
  house tender, testing (on gas) and watchman

  GROUP 2: Manhole, headwall, catch basin builder, bricklayer
  tender, mortar machine and material mixer

  GROUP 3: Air tool operator (jackhammer, bush hammer and
  grinder), first bottom, second bottom, cage tender, car
  pusher, carrier, concrete, concrete form, concrete repair,
  cement invert laborer, cement finisher, concrete shoveler,
  conveyor, floor, gasoline and electric tool operator,
  gunite, grout operator, welder, heading dinky person,
  inside lock tender, pea gravel operator, pump, outside lock
  tender, scaffold, top signal person, switch person, track,
  tugger, utility person, vibrator, winch operator, pipe
  jacking, wagon drill and air track operator and concrete
  saw operator (under 40 h.p.)

  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner
  plate, long haul dinky driver and well point

  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key
  board operator, power knife operator, reinforced steel or
  mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder    

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

----------------------------------------------------------------
 LABO0334-001 09/01/2022

                                  Rates          Fringes

Laborers - open cut:  
     ZONE 1 - MACOMB, OAKLAND 
     AND WAYNE COUNTIES:
      GROUP 1....................$ 23.47            16.72
      GROUP 2....................$ 23.58            16.72
      GROUP 3....................$ 23.63            16.72
      GROUP 4....................$ 23.71            16.72
      GROUP 5....................$ 24.17            16.72
      GROUP 6....................$ 22.00            16.72
      GROUP 7....................$ 17.84            16.72
     ZONE 2 - LIVINGSTON COUNTY 
     (east of M-151 (Oak Grove 
     Rd.)); MONROE AND 
     WASHTENAW   COUNTIES:
      GROUP 1....................$ 25.20            16.72
      GROUP 2....................$ 24.91            16.72
      GROUP 3....................$ 25.03            16.72
      GROUP 4....................$ 25.10            16.72
      GROUP 5....................$ 25.25            16.72
      GROUP 6....................$ 22.55            16.72
      GROUP 7....................$ 22.11            16.72
     ZONE 3 - CLINTON, EATON, 
     GENESEE, HILLSDALE AND 
     INGHAM COUNTIES; IONIA 
     COUNTY (City of Portland); 
     JACKSON, LAPEER AND 
     LENAWEE COUNTIES; 
     LIVINGSTON COUNTY (west of 
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     M-151 Oak Grove Rd.); 
     SANILAC, ST. CLAIR AND 
     SHIAWASSEE COUNTIES:
      GROUP 1....................$ 23.39            16.72
      GROUP 2....................$ 23.13            16.72
      GROUP 3....................$ 23.25            16.72
      GROUP 4....................$ 23.30            16.72
      GROUP 5....................$ 23.44            16.72
      GROUP 6....................$ 20.74            16.72
      GROUP 7....................$ 22.23            16.72
     ZONE 4 - ALCONA, ALLEGAN, 
     ALPENA, ANTRIM, ARENAC, 
     BARRY, BAY, BENZIE, 
     BERRIEN,   BRANCH, 
     CALHOUN, CASS, CHARLEVOIX, 
     CHEBOYGAN, CLARE, 
     CRAWFORD, EMMET,   
     GLADWIN, GRAND TRAVERSE, 
     GRATIOT AND HURON 
     COUNTIES; IONIA COUNTY   
     (EXCEPT THE CITY OF 
     PORTLAND); IOSCO, 
     ISABELLA, KALAMAZOO, 
     KALKASKA, KENT, 
     LAKE,LEELANAU, MANISTEE, 
     MASON, MECOSTA, MIDLAND, 
     MISSAUKEE, MONTCALM,   
     MONTMORENCY, MUSKEGON, 
     NEWAYGO, OCEANA, OGEMAW, 
     OSCEOLA, OSCODA, OTSEGO, 
     OTTAWA, PRESQUE ISLE, 
     ROSCOMMON, SAGINAW, ST. 
     JOSEPH, TUSCOLA, VAN BUREN 
     AND WEXFORD COUNTIES:
      GROUP 1....................$ 22.42            16.72
      GROUP 2....................$ 22.15            16.72
      GROUP 3....................$ 22.26            16.72
      GROUP 4....................$ 22.33            16.72
      GROUP 5....................$ 22.45            16.72
      GROUP 6....................$ 19.67            16.72
      GROUP 7....................$ 22.30            16.72
     ZONE 5 - ALGER, BARAGA, 
     CHIPPEWA, DELTA, 
     DICKINSON, GOGEBIC, 
     HOUGHTON, IRON,   
     KEWEENAW, LUCE, MACKINAC, 
     MARQUETTE, MENOMINEE, 
     ONTONAGON AND SCHOOLCRAFT 
     COUNTIES:
      GROUP 1....................$ 22.24            16.72
      GROUP 2....................$ 22.38            16.72
      GROUP 3....................$ 22.51            16.72
      GROUP 4....................$ 22.56            16.72
      GROUP 5....................$ 22.64            16.72
      GROUP 6....................$ 19.99            16.72
      GROUP 7....................$ 22.45            16.72

SCOPE OF WORK:   

  Open cut construction work shall be construed to mean work
  which requires the excavation of earth including
  industrial, commercial and residential building site
  excavation and preparation, land balancing, demolition and
  removal of concrete and underground appurtenances, grading,
  paving, sewers, utilities and improvements; retention,
  oxidation, flocculation and irrigation facilities, and also
  including but not limited to underground piping, conduits,
  steel sheeting for underground construction, and all work
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  incidental thereto, and general excavation.  For all areas
  except the Upper Peninsula, open cut construction work
  shall also be construed to mean waterfront work, piers,
  docks, seawalls, breakwalls, marinas and all incidental
  work.   Open cut construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings, or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection work and excavation for the building itself and
  back filling inside of and within 5 ft. of the building and
  foundations, footings and piers for the building.  Open cut
  construction work shall not include any work covered under
  Tunnel, Shaft and Caisson work.

OPEN CUT LABORER CLASSIFICATIONS    

GROUP 1: Construction laborer    

  GROUP 2: Mortar and material mixer, concrete form person,
  signal person, well point person, manhole, headwall and
  catch basin builder, headwall, seawall, breakwall and dock
  builder

  GROUP 3: Air, gasoline and electric tool operator, vibrator
  operator, driller, pump person, tar kettle operator,
  bracer, rodder, reinforced steel or mesh person (e.g., wire
  mesh, steel mats, dowel bars, etc.), welder, pipe jacking
  and boring person, wagon drill and air track operator and
  concrete saw operator (under 40 h.p.), windlass and tugger
  person and directional boring person

GROUP 4: Trench or excavating grade person    

  GROUP 5: Pipe layer (including crock, metal pipe, multi-plate
  or other conduits)

  GROUP 6: Grouting man, audio-visual television operations and
  all other operations in connection with closed circuit
  television inspection, pipe cleaning and pipe relining work
  and the installation and repair of water service pipe and
  appurtenances

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

----------------------------------------------------------------
 LABO0465-001 06/01/2023

LABORER: Highway, Bridge and Airport Construction

AREA 1: GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW AND WAYNE
COUNTIES

AREA 2: ALLEGAN, BARRY, BAY, BERRIEN, BRANCH, CALHOUN, CASS,
CLINTON, EATON, GRATIOT, HILLSDALE, HURON, INGHAM, JACKSON,
KALAMAZOO, LAPEER, LENAWEE, LIVINGSTON, MIDLAND, MUSKEGON,
SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, ST. JOSEPH, TUSCOLA
AND VAN BUREN COUNTIES

AREA 3:  ALCONA, ALPENA, ANTRIM, ARENAC, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
IONIA, IOSCO, ISABELLA, KALKASKA, KENT, LAKE, LEELANAU,
MANISTEE, MASON, MECOSTA, MISSAUKEE, MONTCALM, MONTMORENCY,
NEWAYGO, OCEANA, OGEMAW, OSCEOLA, OSCODA, OTSEGO, OTTAWA,
PRESQUE ISLE, ROSCOMMON AND WEXFORD COUNTIES
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AREA 4: ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC,
HOUGHTON, IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE,
ONTONAGON AND SCHOOLCRAFT COUNTIES

                                  Rates          Fringes

LABORER (AREA 1)  
     GROUP 1.....................$ 29.67            13.45
     GROUP 2.....................$ 29.88            13.45
     GROUP 3.....................$ 30.17            13.45
     GROUP 4.....................$ 30.61            13.45
     GROUP 5.....................$ 30.23            13.45
     GROUP 6.....................$ 30.66            13.45
LABORER (AREA 2)  
     GROUP 1.....................$ 26.92            12.90
     GROUP 2.....................$ 27.12            12.90
     GROUP 3.....................$ 27.36            12.90
     GROUP 4.....................$ 27.71            12.90
     GROUP 5.....................$ 27.58            12.90
     GROUP 6.....................$ 27.92            12.90
LABORER (AREA 3)  
     GROUP 1.....................$ 26.22            12.90
     GROUP 2.....................$ 26.43            12.90
     GROUP 3.....................$ 26.72            12.90
     GROUP 4.....................$ 27.16            12.90
     GROUP 5.....................$ 26.78            12.90
     GROUP 6.....................$ 27.21            12.90
LABORER (AREA 4)  
     GROUP 1.....................$ 26.22            12.90
     GROUP 2.....................$ 26.43            12.90
     GROUP 3.....................$ 26.72            12.90
     GROUP 4.....................$ 27.16            12.90
     GROUP 5.....................$ 26.78            12.90
     GROUP 6.....................$ 27.21            12.90

LABORER CLASSIFICATIONS    

  GROUP 1: Asphalt shoveler or loader; asphalt plant misc.;
  burlap person; yard person; dumper (wagon, truck, etc.);
  joint filling laborer; miscellaneous laborer; unskilled
  laborer; sprinkler laborer; form setting laborer; form
  stripper; pavement reinforcing; handling and placing (e.g.,
  wire mesh, steel mats, dowel bars); mason's tender or
  bricklayer's tender on manholes; manhole builder;
  headwalls, etc.; waterproofing,(other than buildings) seal
  coating and slurry mix, shoring, underpinning; pressure
  grouting; bridge pin and hanger removal; material recycling
  laborer; horizontal paver laborer (brick, concrete, clay,
  stone and asphalt); ground stabilization and modification
  laborer; grouting; waterblasting; top person; railroad
  track and trestle laborer; carpenters' tender; guard rail
  builders' tender; earth retention barrier and wall and
  M.S.E. wall installer's tender; highway and median
  installer's tender(including sound, retaining, and crash
  barriers); fence erector's tender; asphalt raker tender;
  sign installer; remote control operated equipment.

  GROUP 2: Mixer operator (less than 5 sacks); air or electric
  tool operator (jackhammer, etc.); spreader; boxperson
  (asphalt, stone, gravel); concrete paddler; power chain saw
  operator; paving batch truck dumper; tunnel mucker (highway
  work only); concrete saw (under 40 h.p.) and dry pack
  machine; roto-mill grounds person.

  GROUP 3: Tunnel miner (highway work only); finishers tenders;
  guard rail builders; highway and median barrier installer;
  earth retention barrier and wall and M.S.E. wall
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  installer's (including sound, retaining and crash
  barriers); fence erector; bottom person; powder person;
  wagon drill and air track operator; diamond and core
  drills; grade checker; certified welders; curb and side
  rail setter's tender.

GROUP 4: Asphalt raker    

GROUP 5: Pipe layers, oxy-gun    

  GROUP 6: Line-form setter for curb or pavement; asphalt
  screed checker/screw man on asphalt paving machines.

----------------------------------------------------------------
 LABO1076-005 04/01/2023

MICHIGAN STATEWIDE

                                  Rates          Fringes

LABORER (DISTRIBUTION WORK)  
     Zone 1......................$ 25.17            13.32
     Zone 2......................$ 24.22            13.45
     Zone 3......................$ 21.60            13.45
     Zone 4......................$ 20.97            13.43
     Zone 5......................$ 21.00            13.40

  DISTRIBUTION WORK - The construction, installation, treating
  and reconditioning of distribution pipelines transporting
  coal, oil, gas or other similar materials, vapors or
  liquids, including pipelines within private property
  boundaries, up to and including the meter settings on
  residential, commercial, industrial, institutional, private
  and public structures. All work covering pumping stations
  and tank farms not covered by the Building Trades
  Agreement. Other distribution lines with the exception of
  sewer, water and cable television are included.

  Underground Duct Layer Pay: $.40 per hour above the base pay
  rate.

Zone 1 - Macomb, Oakland and Wayne
Zone 2 - Monroe and Washtenaw
  Zone 3 - Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac,
  Shiawassee and St. Clair
  Zone 4 - Alger, Baraga, Chippewa, Delta, Dickinson, Gogebic,
  Houghton, Iron, Keweenaw, Luce, Mackinac, Marquette,
  Menominee, Ontonagon and Schoolcraft
Zone 5 - Remaining Counties in Michigan

----------------------------------------------------------------
 PAIN0022-002 07/01/2008

HILLSDALE, JACKSON AND LENAWEE COUNTIES; LIVINGSTON COUNTY
(east of the eastern city limits of Howell, not including the
city of Howell, north to the Genesee County line and south to
the Washtenaw County line); MACOMB, MONROE, OAKLAND, WASHTENAW
AND WAYNE COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 25.06            14.75

  FOOTNOTES: For all spray work and journeyman rigging for
  spray work, also blowing off, $0.80 per hour additional
  (applies only to workers doing rigging for spray work on
  off the floor work. Does not include setting up or moving
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  rigging on floor surfaces, nor does it apply to workers
  engaged in covering up or tending spray equipment. For all
  sandblasting and spray work performed on highway bridges,
  overpasses, tanks or steel, $0.80 per hour additional. For
  all brushing, cleaning and other preparatory work (other
  than spraying or steeplejack work) at scaffold heights of
  fifty (50) feet from the ground or higher, $0.50 per hour
  additional. For all preparatorial work and painting
  performed on open steel under forty (40) feet when no
  scaffolding is involved, $0.50 per hour additional. For all
  swing stage work-window jacks and window belts-exterior and
  interior, $0.50 per hour additional. For all spray work and
  sandblaster work to a scaffold height of forty (40) feet
  above the floor level, $0.80 per hour additional. For all
  preparatorial work and painting on all highway bridges or
  overpasses up to forty (40) feet in height, $0.50 per hour
  additional. For all steeplejack work performed where the
  elevation is forty (40) feet or more, $1.25 per hour
  additional.

----------------------------------------------------------------
 PAIN0312-001 06/01/2018

EXCLUDES: ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath,
Hopkins, Laketown, Leighton, Manlius, Monterey, Overisel,
Salem, Saugatuck and Wayland);  INCLUDES: Barry, Berrien,
Branch, Calhoun, Cass, Hillsdale, Kalamazoo, St. Joseph, Van
Buren

                                  Rates          Fringes

PAINTER  
     Brush and roller............$ 23.74            13.35
     Spray, Sandblast, Sign 
     Painting....................$ 24.94            13.35
----------------------------------------------------------------
 PAIN0845-003 05/10/2018

CLINTON COUNTY; EATON COUNTY (does not include the townships of
Bellevue and Olivet); INGHAM COUNTY; IONIA COUNTY (east of Hwy.
M 66); LIVINGSTON COUNTY (west of the eastern city limits of
Howell, including the city of Howell, north to the Genesee
County line and south to the Washtenaw County line); AND
SHIAWASSEE COUNTY (Townships of Bennington, Laingsbury and
Perry):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74
----------------------------------------------------------------
 PAIN0845-015 05/10/2018

MUSKEGON COUNTY; NEWAYGO COUNTY (except the Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OCEANA COUNTY; OTTAWA
COUNTY (except the townships of Allendale, Blendone, Chester,
Georgetown, Holland, Jamestown, Olive, Park, Polkton, Port
Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74
----------------------------------------------------------------
 PAIN0845-018 05/10/2018
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ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath, Hopkins,
Laketown, Leighton, Manlius, Monterey, Overisel, Salem,
Saugatuck and Wayland); IONIA COUNTY (west of Hwy. M-66); KENT,
MECOSTA AND MONTCALM COUNTIES; NEWAYGO COUNTY (Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OSCEOLA COUNTY (south
of Hwy. #10); OTTAWA COUNTY (Townships of Allendale, Blendone,
Chester, Georgetown, Holland, Jamestown, Olive, Park, Polkton,
Port Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74

FOOTNOTES: Lead abatement work: $1.00 per hour additional.
----------------------------------------------------------------
 PAIN1011-003 06/02/2022

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 24.66            14.99

  FOOTNOTES: High pay (bridges, overpasses, watertower): 30 to
  80 ft.: $.65 per hour additional. 80 ft. and over: $1.30
  per hour additional.

----------------------------------------------------------------
 PAIN1474-002 06/01/2010

HURON COUNTY; LAPEER COUNTY (east of Hwy. M-53); ST. CLAIR,
SANILAC AND TUSCOLA COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 23.79            12.02

  FOOTNOTES: Lead abatement work: $1.00 per hour additional.
  Work with any hazardous material: $1.00 per hour
  additional. Sandblasting, steam cleaning and acid cleaning:
  $1.00 per hour additional. Ladder work at or above 40 ft.,
  scaffold work at or above 40 ft., swing stage, boatswain
  chair, window jacks and all work performed over a falling
  height of 40 ft.: $1.00 per hour additional. Spray gun
  work, pick pullers and those handling needles, blowing off
  by air pressure, and any person rigging (setting up and
  moving off the ground): $1.00 per hour additional.
  Steeplejack, tanks, gas holders, stacks, flag poles, radio
  towers and beacons, power line towers, bridges, etc.: $1.00
  per hour additional, paid from the ground up.

----------------------------------------------------------------
 PAIN1803-003 06/01/2019

ALCONA, ALPENA, ANTRIM, ARENAC, BAY, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
GRATIOT, IOSCO, ISABELLA, KALKASKA, LAKE, LEELANAU, MANISTEE,
MASON, MIDLAND, MISSAUKEE, MONTMORENCY AND OGEMAW COUNTIES;
OSCEOLA COUNTY (north of Hwy. #10); OSCODA, OTSEGO, PRESQUE
ISLE, ROSCOMMON, SAGINAW AND WEXFORD COUNTIES:
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                                  Rates          Fringes

PAINTER  
     Work performed on water, 
     bridges over water or 
     moving traffic, radio and 
     powerline towers, elevated 
     tanks, steeples, smoke 
     stacks over 40 ft. of 
     falling heights, recovery 
     of lead-based paints and 
     any work associated with 
     industrial plants, except 
     maintenance of industrial
     plants......................$ 25.39            14.68
     All other work, including 
     maintenance of industrial 
     plant.......................$ 25.39            14.68

  FOOTNOTES: Spray painting, sandblasting, blowdown associated
  with spraying and blasting, water blasting and work
  involving a swing stage, boatswain chair or spider: $1.00
  per hour additional. All work performed inside tanks,
  vessels, tank trailers, railroad cars, sewers, smoke
  stacks, boilers or other spaces having limited egress not
  including buildings, opentop tanks, pits, etc.: $1.25 per
  hour additional.

----------------------------------------------------------------
 PLAS0514-001 06/01/2018

ZONE 1: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, SAGINAW,
WASHTENAW AND WAYNE COUNTIES

ZONE 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST. CLAIR, ST.
JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     ZONE 1......................$ 31.47            13.81
     ZONE 2......................$ 29.97            13.81
----------------------------------------------------------------
 PLUM0190-003 05/01/2015

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
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VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

Plumber/Pipefitter - gas   
distribution pipeline:  
     Welding in conjunction 
     with gas distribution 
     pipeline work...............$ 33.03            20.19
     All other work:.............$ 24.19            12.28
----------------------------------------------------------------
 TEAM0007-004 06/01/2020

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW
AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER  
     AREA 1
      Euclids, double bottoms 
      and lowboys................$ 28.05        .50 + a+b
      Trucks under 8 cu. yds.....$ 27.80        .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 27.90        .50 + a+b
     AREA 2
      Euclids, double bottomms 
      and lowboys................$ 24.895       .50 + a+b
      Euclids, double bottoms 
      and lowboys................$ 28.15        .50 + a+b
      Trucks under 8 cu. yds.....$ 27.90        .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 28.00        .50 + a+b

Footnote: 
a. $470.70 per week
b. $68.70 daily
----------------------------------------------------------------
 TEAM0247-004 04/01/2013

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, SAGINAW, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES
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AREA 2: GENESEE, LIVINGSTON,  MACOMB, MONROE, OAKLAND,
WASHTENAW AND WAYNE COUNTIES

                                  Rates          Fringes

Sign Installer  
     AREA 1
      GROUP 1....................$ 21.78            11.83
      GROUP 2....................$ 25.27          11.8375
     AREA 2
      GROUP 1....................$ 22.03            11.83
      GROUP 2....................$ 25.02          11.8375

FOOTNOTE:

a. $132.70 per week, plus $17.80 per day.    

                  
SIGN INSTALLER CLASSIFICATIONS:    

  GROUP 1: performs all necessary labor and uses all tools
  required to construct and set concrete forms required in
  the installation of highway and street signs

  GROUP 2: performs all miscellaneous labor, uses all hand and
  power tools, and operates all other equipment, mobile or
  otherwise, required for the installation of highway and
  street signs

----------------------------------------------------------------
 TEAM0247-010 04/01/2018

AREA 1: LAPEER AND SHIAWASSEE COUNTIES

AREA 2: GENESEE, MACOMB, MONROE, OAKLAND, ST. CLAIR, WASHTENAW
AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER (Underground   
construction)  
     AREA 1
      GROUP 1....................$ 23.82            19.04
      GROUP 2....................$ 23.91            19.04
      GROUP 3....................$ 24.12            19.04
     AREA 2
      GROUP 1....................$ 24.12            19.04
      GROUP 2....................$ 24.26            19.04
      GROUP 3....................$ 24.45            19.04

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

  SCOPE OF WORK: Excavation, site preparation, land balancing,
  grading, sewers, utilities and improvements; also including
  but not limited to, tunnels, underground piping, retention,
  oxidation, flocculation facilities, conduits, general
  excavation and steel sheeting for underground construction.
  Underground construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection.

TRUCK DRIVER CLASSIFICATIONS     
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  GROUP 1: Truck driver on all trucks (EXCEPT dump trucks of 8
  cubic yards capacity or over, pole trailers, semis, low
  boys, Euclid, double bottom and fuel trucks)

  GROUP 2: Truck driver on dump trucks of 8 cubic yards
  capacity or over, pole trailers, semis and fuel trucks

GROUP 3: Truck driver on low boy, Euclid and double bottom

----------------------------------------------------------------
*  SUMI2002-001 05/01/2002

                                  Rates          Fringes

Flag Person......................$ 10.10 **          0.00
  
LINE PROTECTOR (ZONE 1:   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)....$ 22.89            13.45
  
LINE PROTECTOR (ZONE 2:   
STATEWIDE (EXCLUDING GENESEE,   
MACOMB, MONROE, OAKLAND,        
WASHTENAW AND WAYNE).............$ 20.19            13.45
  
Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE COUNTIES)  
     Group 1.....................$ 30.52            13.45
  
Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE)  
     Group 2.....................$ 27.47            13.45
  
Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE   
COUNTIES)  
     Group 1.....................$ 26.92            13.45
  
Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)  
     Group 2.....................$ 24.23            13.45

WORK CLASSIFICATIONS:

  PAVEMENT MARKER GROUP 1: Drives or operates a truck mounted
  striper, grinder, blaster, groover, or thermoplastic melter
  for the placement or removal of temporary or permanent
  pavement markings or markers.

  PAVEMENT MARKER GROUP 2: Performs all functions involved for
  the placement or removal of temporary or permanent pavement
  markings or markers not covered by the classification of
  Pavement Marker Group 1 or Line Protector.

  LINE PROTECTOR: Performs all operations for the protection or
  removal of temporary or permanent pavement markings or
  markers in a moving convoy operation not performed by the
  classification of Pavement Marker Group 1. A moving convoy
  operation is comprised of only Pavement Markers Group 1 and
  Line Protectors.
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----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
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this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
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            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"
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