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CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and Fonson Company, Inc (“Contractor”), 
a Domestic Profit Corporation organized under the laws of the State of Michigan (ID# 800779492), 
located at 7644 Whitmore Lake Rd Brighton, MI 48116. 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled Packard Water Main, 
Mallets Creek; RPF No. 26-20 in accordance with the requirements and provisions of the 
following documents, including all written modifications incorporated into any of the documents, 
all of which are incorporated as part of this Contract: 
 

Non-discrimination and Living Wage 
Declaration of Compliance Forms (if 
applicable) 
 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
 
Bid Forms 
 
Contract and Exhibits 

Bonds 
 
General Conditions 
 
Standard Specifications 
 
Detailed Specifications 
 
Plans 
 
Addenda 

 

ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area / Engineering Unit 
 
Project means Packard Water Main, Mallets Creek; RPF No. 26-20 
 
Supervising Professional means the person acting under the authorization of the manager of 
the Administering Service Area/Unit.  At the time this Contract is executed, the Supervising 
Professional is David Dykman whose job title is Project Manager.  If there is any question 
concerning who the Supervising Professional is, Contractor shall confirm with the manager of the 
Administering Service Area/Unit.   
 
Contractor’s Representative means Brendan Fons whose job title is Project Manager. 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
 

(B) The entire work for this Contract shall be completed shall be substantially 
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complete no later than August 14, 2026. 
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $1,000.00 for each calendar day of delay in the completion of all the 
work.  If any liquidated damages are unpaid by the Contractor, the City shall be 
entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
Eight hundred twenty-one thousand, one hundred seventy-eight and 15/100 
Dollars ($821,178.15) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
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ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City 
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice 
 
All notices given under this Contract shall be in writing and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor, and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
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ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 
 

[Signatures on next page] 
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(Signatures continue on following page) 
  

[INSERT CONTRACTOR NAME HERE]  CITY OF ANN ARBOR 

    

By: /AA_CLM_Signature1/  By: /AA_CLM_Signature4/ 

     

Name:   Name: Milton Dohoney Jr. 

     

Title:   Title: City Administrator 

     

Date: /AA_CLM_DateSigned1/  Date: /AA_CLM_DateSigned4/ 

    

   Approved as to substance: 

     

     

   By: /AA_CLM_Signature2/ 

     

   Name: Jordan Roberts 

     

   

Title: 

Public Services Area 

Administrator 

     

   Date: /AA_CLM_DateSigned2/ 

     

     

   Approved as to form: 

     

   By: /AA_CLM_Signature3/ 

     

   Name: Atleen Kaur 

     

   Title: City Attorney 

     

   Date: /AA_CLM_DateSigned3/ 
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CITY OF ANN ARBOR 

By: /AA_CLM_Signature5/ 

  

Name: Christopher Taylor 

  

Title: Mayor 

  

Date: /AA_CLM_DateSigned5/ 

  

  

  

  

By: /AA_CLM_Signature6/ 

  

Name: Jacqueline Beaudry 

  

Title: City Clerk 

  

Date: /AA_CLM_DateSigned6/ 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $                    
, the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
            
 , for RFP No. ______and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 
(a)  complete the Contract in accordance with its terms and conditions; or  
(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       
 (Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________  

        _______________________________ 
        _______________________________ 
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LABOR AND MATERIAL BOND 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      

      

     

 , for RFP No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 

electronically in lieu of an original signature and agree to treat electronic signatures as original 

signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 

and upon such delivery, the facsimile signature will be deemed to have the same effect as if 

the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 

 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 

 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx  
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DETAILED SPECIFICATIONS 

 
An item number ending in X.7X and an item’s description starting with “DS_” indicates a detailed 
specification. 
 
Detailed Specification           No. of Pages 

 
Project Schedule and Payment ....................................................................................... 3 
Coordination and Cooperation with Others and Work by Others ..................................... 1 
Water Main, HDPE, Direction Drill ................................................................................... 4 
 



CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
PROJECT SCHEDULE AND PAYMENT 

 
AA:NJB 1 of 3 3/27/26 
 
Description 
 
Examination of Plans, Specifications, and Work Site 
 
Bidders shall carefully examine the Bid Form, plans, specifications, and the work site until the 
Bidder is satisfied as to all local conditions affecting the contract and the detailed requirements of 
construction. The submission of the bid shall be considered prima facie evidence that the Bidder 
has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and all requirements of the Contract. 
 

The entire work under this Contract shall be completed in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents. 
 

1. The Contractor shall begin the work of this project on June 15, 2026, and only upon receipt 
of the fully executed Contract and Notice to Proceed. Appropriate time extensions shall 
be granted if the Notice to Proceed is delayed beyond this date. 

 
2. This Contract requires water main, resurfacing, sidewalk, and ramp replacement along 

with turf establishment; and shall be substantially completed on or before August 14, 
2026. 
 

3. The work shall be sequenced to minimize the impact on residents and traffic.  
 
a. Phase 1: Work Zone on north side (WB curb lane, passing lane and center turning 

lane) of Packard Street.  
• Phase 1 shall be paved out before MOT is switched over to Phase 2. 
• It is anticipated that flaggers will be used to manage traffic during the paving 

operation. Contractor shall avoid pavement operations between 7:30 and 
9:30 am and 3:30-6:00 pm.  

b. Phase 2: Work Zone in center lanes (WB passing lane, center turn lane EB passing 
lane) of Packard Street.  
 

4. The following workday, hour, and other work restrictions are imposed by the City of Ann 
Arbor.  
 
Contractor operations shall be limited by local municipality work time, noise and dust 
ordinance: 
 

• Monday through Friday: 7:00 am – 8:00 p.m.  

• Saturday: 7:00 a.m.– 8:00 p.m.; Notice given to City of Ann Arbor at least 48 hours 
prior to the work and no more than 5 days 

• Sunday: Only with written approval from the City of Ann Arbor. 
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No work shall be performed during Holidays as follows, unless approved by the City of Ann Arbor: 
 

• Memorial Day, May 25, 2026 

• Independence Day, July 3, 2026 (Observed) 

• Labor Day, September 1, 2026 

• Thanksgiving Day, November 26, 2026 
 
NOTE: The University of Michigan will be hosting home football games on the following dates: 
 

• September 5, 2026 

• September 12, 2026 

• September 19, 2026 

• September 26, 2026 

• October 17, 2026 

• October 24, 2026 

• November 7, 2026 

• November 21, 2026 

Additionally, Michigan Stadium will be hosting concerts on the following dates: 

• July 24-25, 2026 

The contractor should be aware of these dates and recognize potential road closures and detours 
may cause significant delays to material deliveries. No extension of contract will be allowed due 
to delays caused by Stadium events or UofM Football.  
 
City Council approval is expected on or before May 18, 2026. The Contractor shall not begin the 
work without approval from the Project Engineer, and in no case before the receipt of the Notice 
to Proceed.   
 
Contractor will be furnished with two (2) copies of the Contract, for his/her execution, before the 
aforementioned City Council meeting. The Contractor shall properly execute both copies of the 
Contract and return them, with the required Bonds and Insurance Certificate, to the City within 
ten (10) days. 
 
Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to complete 
the project by the final completion date. Should the Contractor demonstrate that they must work on 
some Sundays to maintain the project schedule, they may do so between the hours of 9:00 a.m. and 
5:00 p.m. with prior approval from the City. There will be no additional compensation due to the 
Contractor for work performed on Sundays. 
 
Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for 
the Engineer's review and approval. Work shall not be started until a schedule is approved in 
writing by the Engineer. The proposed schedule must fully comply with the scheduling 
requirements contained in this Detailed Specification. The Contractor shall update the approved 
work schedule upon request by the Engineer and present it to the Engineer within seven days of 
said request. 
 
Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct from 
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the payments due the Contractor, $1,000.00 in Liquidated Damages, and not as a penalty, for 
delays in the completion of the work for each and every calendar day beyond the times for each 
sub-phase, as required by this Detailed Specification.  
 
Working in the Rain 
 
The Contractor shall not work in the rain unless authorized in writing by the Engineer. The 
Engineer may delay or stop the work due to threatening weather conditions. 
 
The Contractor shall not be compensated for unused materials or downtime due to rain, or the 
threat of rain.  
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the rain. 
 
Working in the Dark 
 
The Contractor shall not work in the dark except as approved by the Engineer and only when 
lighting for night work is provided as detailed elsewhere in this contract.  
 
The Engineer may stop the work or may require the Contractor to defer certain work to another 
day if, in the Engineer's opinion, the work cannot be completed within the remaining daylight hours 
or if inadequate daylight is present to either properly perform or inspect the work.  
 
The Contractor will not be compensated for unused materials or downtime when delays or work 
stoppages are directed by the Engineer for darkness and/or inadequate remaining daylight 
reasons.  
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including 
road infrastructures, road subgrades, and any adjacent properties, which are caused as a result 
of working in the dark. 
 
Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct 
Liquidated Damages from the payments due the Contractor, as stated in the contract.  

 
Measurement and Payment 

 
If the construction Contract is not completed within the specified calendar day period including 
any extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) years. 
If the Engineer elects to terminate the Contract, Contract items paid for on a Lump Sum basis 
shall be paid up to a maximum percentage equal to the percentage of the Contract work that has 
been completed. 

 
Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will 
not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions, Max $________”. 
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The Contractor shall be aware of other road construction work projects within the City of Ann 
Arbor. The Contractor shall also be aware that other projects may be constructed within the City 
by other agencies or contractors that may affect work under this contract. The Contractor shall 
directly coordinate his/her work with individual City Departments/Divisions/Units. 
 
The Contractor is hereby notified that the City of Ann Arbor Field Services Unit may be installing 
traffic control conduits, traffic signal sensors, and the like, at various locations. 
 
No additional compensation will be paid to the Contractor, and no adjustments to contract unit 
prices will be made, due to delays and/or the failure of others in the performance of their work, 
nor for delays due to the encountering of existing utilities that are, or are not, shown on the Plans. 
 
The Contractor shall not receive a time extension due to reasonable work delays resulting from 
other projects within the area. Refer to the Proposal for information on the required completion 
date and associated penalties. 
 
The following Utility Owners, and others not listed specifically, may have overhead and/or 
underground facilities located within the Right-of-Way/Public Easements: 
 

The City of Ann Arbor 
University of Michigan (UM) 
Michigan Department of Transportation (MDOT) 
The Ride 
AT&T  
Comcast 
DTE Energy - Detroit Edison Company (Edison) 
DTE Energy - Michigan Consolidated Gas Company (Michcon) 
Fiber Link Inc. 
Light Core (Century Tel) 
MCI Communications 

 
On all projects: 
 
  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 
 
The Owners of public or private utilities which will not interfere with the completed project and 
which do not present a hazard to the public or an extraordinary hazard to the Contractor's 
operations will not be required to move their facilities on or from the street right-of-way. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the 
Contract Item “General Conditions, Maximum, $________”. 
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a. Description.- This work shall consist of using the directional drilling method of 

placing pipe for use as a water main. Effort shall be in accordance with 2025 
Standard Specification Article 10, Section II.N., except as specified herein, and as 
directed by the PSAA. 

   
b. Materials.-  All materials shall meet the requirements as specified herein. 

  
1. High Density Polyethylene Pipe (HDPE). High Density Polyethylene Pipe 

(HDPE) shall meet the requirements of AWWA C906 and be approved for 
use with potable water under ANSI/NSF Standard 14.  All pipes shall be 
manufactured from high density PE 4710 resin, having a dimension ratio 
(DR) of 11 or less and a minimum interior working water pressure 200 psi. 
The DR is calculated as the outside diameter of the pipe divided by the 
minimum wall thickness.  The AWWA C906 and NSF identifications must 
appear on the exterior wall print line of any HDPE pipe proposed for 
potable use and installation. 

2. All HDPE pipe shall have a Ductile Iron Pipe Sized (DIPS) matching 
outside diameter (OD).   

3. Mechanical Joint Adaptor. The mechanical joint adaptor shall be as 
recommended by the manufacturer, meet the requirements of AWWA 
C906, be approved for use with HDPE pipe, and be approved by the 
Engineer. 

4. Fittings and Mechanical Joints.  All fittings and mechanical joints shall 
meet the requirements of AWWA C906 and be approved for use with 
HDPE pipe and potable water under ANSI/NSF Standard 14. 

5. Thrust Blocks.  Concrete used for thrust blocks (reaction blocking) or 
concrete encasement of the electrofused flex restraint shall be Grade 
3500 concrete meeting the requirements of the Section 1004 of the 2020 
MDOT Standard Specifications for Construction.   

6. Drilling Fluid. A drilling fluid of water and bentonite or a polymer may be 
used to lubricate and line the drilled hole. 

7. Flowable Fill. Provide flowable fill in accordance with the material 
requirements as contained in the Standard Specification Article 5 Section 
II, P. “Flowable Fill.”  
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c.  Methods of Construction.- A minimum of fourteen (14) calendar days prior to 
beginning actual drilling operations, the Contractor shall submit a Directional Drilling 
Plan for review and acceptance by the Engineer.  The plan shall indicate entrance 
and exit locations, stationing, depth of cover, and curve data. The plan shall also 
describe the method to be used for handling drilling fluid and emergency procedures 
for containing fluids in cases of accidental discharge.  Work shall not commence on 
any directional drilling activities until such time as the Directional Drilling Plan has 
been accepted by the Engineer.  Contract time shall continue during the review 
period of the Directional Drilling Plan.  

 
 As the drilling proceeds the Contractor shall create an accurate as-built record of the 

alignment and elevation of the pipe with stationing.  
 
 Prior to beginning drilling operations the Contractor shall prepare the entrance and 

exit locations and provide adequate supplies of drilling fluid, dewatering equipment, 
drill rods, and boring equipment to ensure a continuous operation when drilling 
begins. 

 
 The Contractor shall be responsible for any sheeting and shoring, dewatering with 

well points where necessary, and determining types of subsurface materials, which 
may be found, and determining their effect on subsequent construction operations.     

 
 The minimum depth of cover at any location shall be 5.5 feet and the maximum 

depth of cover shall be as shown on the plans but shall be not significantly more 
than required to provide minimum clearance from crossing utilities. Depth of cover is 
measured from the finished grade to the top of the pipe.  

All HDPE pipe joints shall be fusion welded butt joints. Each joint fusion shall be 
recorded and logged by an electronic monitoring device (data logger) affixed to the 
fusion machine. Joint fusion data shall be submitted to the PSAA. 

  
 The method of installation shall consist of drilling or jacking a steerable rod with 

equipment capable of continuous, accurate monitoring of the drill bit location. Upon 
reaching the exit point, the Contractor shall attach a cone or wing cutter to the rod 
which when pulled back will obtain the required diameter.   

 
 The diameter of the cone or wing cutter shall not exceed the diameter of the HDPE 

pipe by more than one and one half (1½) times.  When the diameter of the cone or 
wing cutter is more than 2” larger than the pipe diameter, flowable fill shall be 
pumped into the void between the pipe and the drill hole to displace the drilling fluid.  
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The method of placement of the flowable fill shall be approved prior to the issuance 
of the permit to place pipe.   

 
 The HDPE pipe shall be connected to the rods per the manufacturer's specifications 

to be pulled back through the hole.  
 
 Due to the fact that linear dimensions will vary with temperature change, 

connections to HDPE pipe shall not be made until it has reached an equilibrium 
temperature with its surrounding environment. Generally this requires that the HDPE 
rest over night before permanent connections are made.   

 
 Restrained connections to conventional ductile iron water main, valves, or 

appurtenances shall be made using a mechanical joint adaptor with a stainless steel 
stiffener inserted, unless otherwise shown on the plans.  All mechanical joints shall 
be in accordance with AWWA/ANSI C111/A21.11 and include the Mega-Lug Joint 
Restraint System. 

 
 All HDPE pipe shall be properly aligned at all transitions to conventional ductile iron 

pipe using a ductile iron reducer if an upsized HDPE pipe is used compared to the 
DI pipe diameter at the connection point. A detectable tracer wire adequate for future 
location efforts shall be installed the entire length of the pipeline and shall include 
grounding terminals at each gate well. Tracer wire should run up to the terminus of 
the new watermains to the tie-in points for future use.  

 
d. Hydrostatic Pressure Testing.- After completion of each run, the HDPE pipe shall 

be hydrostatically tested by the Contractor in the presence of the Engineer after it 
has reached equilibrium temperature with the surrounding environment and prior to 
connections with conventional ductile iron pipe.  The Contractor may elect to test 
both the HDPE and the Ductile Iron Pipe simultaneously.   

 
Pressure testing shall comply with American Water Works Association (AWWA), 
C906 and Plastic Pipe Institute (PPI) procedures as outlined below.   

 
 Hydrostatic Test Procedure: 

1. Stabilize the pressure in the pipe by pumping pipe pressure to 160 psi and 
holding it at that pressure for a period of 4 hours in order to allow the pipe to 
thermally stabilize. 

2. After 4 hours, reduce the pressure by 10 psi, to 150 psi. 
3. After 1 hour, read the pressure gauge. 
4. If the pressure drops more than 5% from 150 psi, the test will be deemed a 

failure. 
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5. If test fails, correct leakage problems and retest. 
 

e. Measurement and Payment.- The completed work shall be paid for at the contract 
unit price for the following contract item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 

___In., HDPE Pressure Pipe Water Main, Directional Drill ............... Foot 
 
___In., HDPE Pressure Pipe Water Main, Directional Drill shall include all labor, 
equipment, and materials required for fusion welding, excavation, dewatering, 
including well points where needed, bore pit and/or trench sheeting and shoring, 
directional drilling, assembly, furnishing proper backfill material, compaction, proper 
disposal off-site of excess excavated material and drilling fluid, disinfection, testing, 
flushing, and placing new mains in service. 
 
___In., HDPE Pressure Pipe Water Main, Directional Drill will be measured in 
place by length in lineal feet along the centerline of the main with no reductions for 
fittings or valves. Payment for thrust blocks, restrained joints, reducer, plugs, or any 
other special fittings shall be considered as having been included with this pay item 
and will not be paid for separately.  
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Figure 2 Site Boring Location Map.docx 

 

 

 

2365 Haggerty Road South 
Canton, Michigan 48188 
Tel: 734-397-3100 
Fax: 734-397-3131 
www.MannikSmithGroup.com 

Figure 2E: Soil Boring Location Map (Packard St.) 
2025 Water Main and Resurfacing Projects 

S. Huron Pkwy., Arbordale/Sherwood St., Ingalls/Kingsley St., & Packard St. 
Ann Arbor, Michigan 

MSG Project Number: 401.2300021.013 

No Scale 
Map Adapted from 
Google Earth 2025 ® 
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GENERAL SOIL SAMPLE NOTES 
Unless noted, all terms utilized herein refer to the Standard Definitions presented in ASTM D653. 
 
Standard Penetration Test (ASTM D1586): A 2.0-inch outside-diameter (O.D.), 1-3/8-inch inside-diameter (I.D.) split barrel sampler is driven into 
undisturbed soil by means of a 140-pound weight falling freely through a vertical distance of 30 inches. The sampler is normally driven three 
successive 6-inch increments. The total number of blows required for the final 12 inches of penetration is the Standard Penetration Resistance (N). 
 

COHESIVE SOILS COHESIONLESS SOILS 

Consistency Approximate 
Range of N 

Unconfined 
Compressive 
Strength (psf) 

Density 
Classification 

Approximate 
Range of N 

Very Soft 0 – 1 Below 500 Very Loose 0 – 4 
Soft 2 – 4 500 – 1,000 Loose 5 – 10 
Medium Stiff 5 – 8 1,000 – 2,000 Medium Dense 11 – 30 
Stiff 9 – 15 2,000 – 4,000 Dense 31 – 50 
Very Stiff 16 – 30 4,000 – 8,000 Very Dense Over 50 
Hard 31 – 50 8,000 – 16,000   
Very Hard Over 50 Over 16,000   

 
CLASSIFICATION  PARTICLE SIZES 

The major soil constituent is the principal noun, i.e. sand, 
silt, gravel. The second major soil constituent and other 
minor constituents are reported as follows: 

 Boulders  - Greater than 12 inches (305 mm) 
 Cobbles  - 3 inches (76.2 mm) to 12 inches (305 mm) 
 Gravel: Coarse - ¾ inches (19.05 mm) to 3 inches (76.2 mm) 

Second Major Constituent Minor Constituents   Fine - No.4 (4.75 mm) to ¾ inches (19.05 mm) 
(percent by weight) (percent by weight)  Sand: Coarse - No. 10 (2.00 mm) to No. 4 (4.75 mm) 

    Medium - No. 40 (0.425 mm) to No. 10 (2.00 mm) 
Trace – 1% to 11% Trace – 1% to 11%   Fine - No. 200 (0.074 mm) to No. 40 (0.425 mm) 
   Silt  - 0.005 mm to 0.074 mm 
Adjective – 12% to 35% Little – 12% to 22%  Clay  - Less than 0.005 mm 
(clayey, silty, etc.)      
 Some – 23% to 33%     
And – Over 35%      

 
If clay content is sufficient so that clay dominates soil properties, clay becomes the principal noun with the other major soil constituent as modifier: 
i.e., silty clay. Other minor soil constituents may be included in accordance with the classification breakdown for cohesionless soils: i.e., silty clay, 
trace sand, little gravel. 
 
If sand particle size is greater than 11% by weight of the total sample weight, the adjective (i.e., fine, medium or coarse) is added to the soil 
description for the sand portion of the sample, provided sand is the major or second major constituent. 
 

SAMPLE DESIGNATIONS 

AS Auger Sample - directly from auger flight ST Shelby Tube Sample - 3-inch diameter unless 
otherwise noted 

BS Miscellaneous Samples - Bottle or Bag PS Piston Sample - 3-inch diameter unless otherwise 
noted 

MC Macro-Core Sample - 2.25-inch O.D., 1.75-inch I.D., 5 
feet long polyethylene liner RC Rock Core - NX core unless otherwise noted 

LB Large-Bore (Micro-Core) Sample - 1-inch diameter, 2 
feet long polyethylene liner CS CME Continuous Sample - 5 feet long, 3-inch 

diameter unless otherwise noted 
SS Split Spoon Sample - 1-inch or 2-inch O.D. HA Hand Auger 
LS Split Spoon (SS) Sampler with 3 feet long liner insert DP Drive Point 
NR No Recovery CM Coring Machine 
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POORLY-GRADED SANDS WITH OR WITHOUT
GRAVEL

TYPICAL NAMES

INORGANIC CLAYS OF HIGH PLASTICITY
WITH OR WITHOUT SAND OR GRAVEL

ORGANIC SILTS OR CLAYS OF HIGH
PLASTICITY WITH OR WITHOUT SAND OR
GRAVEL

PEAT AND OTHER HIGHLY ORGANIC SOILS

GRAVELS

MORE THAN HALF
COARSE

FRACTION IS
LARGER THAN NO.

4 SIEVE

GW

GP

GM

GC

SW

SP

SM

SC

ML

CL

OL

MH

CH

OH

PT

SYMBOLS KEY
SAMPLE TYPES

Shaly Dolomite

Poorly Graded Gravelly Sand

Sandy Silt

Clayey Sand

Poorly Graded Sand
with Clay

Topsoil

Shale

MAJOR DIVISIONS

SANDS

MORE THAN HALF
COARSE

FRACTION IS
FINER THAN NO. 4

SIEVE SIZE

CLEAN GRAVELS
WITH LESS THAN

15% FINES

GRAVELS WITH
15% OR MORE

FINES

CLEAN SANDS
WITH LESS THAN

15% FINES

WELL-GRADED SANDS WITH OR WITHOUT
GRAVEL

INORGANIC SILTS OF HIGH PLASTICITY WITH
OR WITHOUT SAND OR GRAVEL

WELL-GRADED GRAVELS WITH OR WITHOUT
SAND

Bentonite Pellets

First Encountered Groundwater

Screened Casing

Static Groundwater

BORING / WELL LOG KEY

Blank Casing

Filter Pack

Portland Cement

Well Graded Gravel
with Clay

HIGHLY ORGANIC SOILS

SILTY SANDS WITH OR WITHOUT GRAVEL

WELL SYMBOLS

CLAYEY SANDS WITH OR WITHOUT GRAVEL

INORGANIC SILTS OF LOW TO MEDIUM
PLASTICITY WITH OR WITHOUT SAND OR
GRAVEL

INORGANIC CLAYS OF LOW TO MEDIUM
PLASTICITY WITH OR WITHOUT SAND OR
GRAVEL

ORGANIC SILTS OR CLAYS OF LOW TO
MEDIUM PLASTICITY WITH OR WITHOUT
SAND OR GRAVEL

CLAYEY GRAVELS WITH OR WITHOUT SAND

SILTS AND CLAYS

LIQUID LIMIT 50% OR LESS

SILTS AND CLAYS

LIQUID LIMIT GREATER THAN 50%

POORLY-GRADED GRAVELS WITH OR
WITHOUT SAND

SILTY GRAVELS WITH OR WITHOUT SAND
C
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SANDS WITH 15%
OR MORE FINES

OTHER MATERIAL SYMBOLS

Grab Sample

Rock Core

Split Spoon sample, 1 inch or 2
inch outer-diameter.

Shelby Tube sample - 3 inch
diameter unless otherwise noted.

Gravelly Silt

Well Graded Gravel
with Silt

Well Graded Gravelly Sand

Limestone

APDX 1-6



D
EP

TH
 (f

t)

5

10

15

20

25

EL
EV

AT
IO

N
 (f

t)

798

793

788

783

778

G
R

AP
H

IC
LO

G

0.5

1.4

10.0

MATERIAL DESCRIPTION

ASPHALT - 6.5 INCHES
AGGREGATE - 10 INCHES (Well-graded GRAVEL with 
sand)
Lean CLAY (CL): medium stiff to stiff; brown; moist.

- Qu = 7294 psf

Terminated at 10.00 ft. Reached Target Depth.
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131

BOREHOLE NUMBER SB-2026-119
Sheet 1 of 1

www.manniksmithgroup.com

CLIENT City of Ann Arbor
PROJECT NUMBER 401.2300021.013
DATE STARTED 09-05-2025 COMPLETED 09-05-2025
DRILLING CONTRACTOR The Mannik & Smith Group Inc.

DRILLING METHOD Direct Push
EQUIPMENT Geoprobe 7822DT Operator JDF

PROJECT NAME 2025 Water Main and Resurfacing Projects
PROJECT LOCATION Ann Arbor, Michigan
POSITION N: 272202.7 ft E: 13302558.1 ft (NAD 1983 Michigan South (Intl Feet))
SURFACE ELEVATION 803.0 ft FINAL DEPTH 10.0 ft 
LOGGED BY RD CHECKED BY CGG
REMARKS Coord. & Elev. Estimated from Google Earth.

LEGEND:
AT TIME OF DRILLING
AT END OF DRILLING
AFTER DRILLING

Template: Master Template - Default Letter - MSG / Strip Set: Geotech Standard Log - MSG / Produced on : October 27 2025 by OpenGround

N Value
Moisture Content (%)
Plastic/Liquid Limit (%)
Fines Content (%)

20 40 60 80
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MATERIAL DESCRIPTION

ASPHALT - 5 INCHES
AGGREGATE - 10 INCHES (Poorly-graded SAND with 
gravel)
Lean CLAY (CL): very stiff to hard; brown; moist.

- Qu = 10238 psf

Terminated at 10.00 ft. Reached Target Depth.
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131

BOREHOLE NUMBER SB-2026-120
Sheet 1 of 1

www.manniksmithgroup.com

CLIENT City of Ann Arbor
PROJECT NUMBER 401.2300021.013
DATE STARTED 09-05-2025 COMPLETED 09-05-2025
DRILLING CONTRACTOR The Mannik & Smith Group Inc.

DRILLING METHOD Direct Push
EQUIPMENT Geoprobe 7822DT Operator JDF

PROJECT NAME 2025 Water Main and Resurfacing Projects
PROJECT LOCATION Ann Arbor, Michigan
POSITION N: 272182.8 ft E: 13302579.5 ft (NAD 1983 Michigan South (Intl Feet))
SURFACE ELEVATION 803.0 ft FINAL DEPTH 10.0 ft 
LOGGED BY RD CHECKED BY CGG
REMARKS Coord. & Elev. Estimated from Google Earth.

LEGEND:
AT TIME OF DRILLING
AT END OF DRILLING
AFTER DRILLING

Template: Master Template - Default Letter - MSG / Strip Set: Geotech Standard Log - MSG / Produced on : October 27 2025 by OpenGround
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MATERIAL DESCRIPTION

ASPHALT - 4 INCHES
AGGREGATE - 10 INCHES
Well-graded SAND with silt (SW-SM): medium dense; brown; moist.

Poorly-graded GRAVEL (GP): very dense; gray; moist.
Terminated at 6.50 ft. Refusal.
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131

BOREHOLE NUMBER SB-2026-121
Sheet 1 of 1

www.manniksmithgroup.com

CLIENT City of Ann Arbor
PROJECT NUMBER 401.2300021.013
DATE STARTED 09-05-2025 COMPLETED 09-05-2025
DRILLING CONTRACTOR The Mannik & Smith Group Inc.

DRILLING METHOD Direct Push
EQUIPMENT Geoprobe 7822DT Operator JDF

PROJECT NAME 2025 Water Main and Resurfacing Projects
PROJECT LOCATION Ann Arbor, Michigan
POSITION N: 272188.8 ft E: 13302727.0 ft (NAD 1983 Michigan South (Intl Feet))
SURFACE ELEVATION 805.0 ft FINAL DEPTH 6.5 ft 
LOGGED BY RD CHECKED BY CGG
REMARKS Coord. & Elev. Estimated from Google Earth.

LEGEND:
AT TIME OF DRILLING
AT END OF DRILLING
AFTER DRILLING

Template: Master Template - Default Letter - MSG / Strip Set: Geotech Standard Log - MSG / Produced on : October 27 2025 by OpenGround

N Value
Moisture Content (%)
Plastic/Liquid Limit (%)
Fines Content (%)
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MATERIAL DESCRIPTION

ASPHALT - 6 INCHES
AGGREGATE-10 INCHES (Poorly-graded GRAVEL with 
sand)
Sandy Lean CLAY (CL): medium stiff to stiff; brown; moist.

Lean CLAY (CL): very stiff; brown; moist.

Terminated at 10.00 ft. Reached Target Depth.
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131

BOREHOLE NUMBER SB-2026-122
Sheet 1 of 1

www.manniksmithgroup.com

CLIENT City of Ann Arbor
PROJECT NUMBER 401.2300021.013
DATE STARTED 09-05-2025 COMPLETED 09-05-2025
DRILLING CONTRACTOR The Mannik & Smith Group Inc.

DRILLING METHOD Direct Push
EQUIPMENT Geoprobe 7822DT Operator JDF

PROJECT NAME 2025 Water Main and Resurfacing Projects
PROJECT LOCATION Ann Arbor, Michigan
POSITION N: 272215.7 ft E: 13302833.1 ft (NAD 1983 Michigan South (Intl Feet))
SURFACE ELEVATION 808.0 ft FINAL DEPTH 10.0 ft 
LOGGED BY RD CHECKED BY CGG
REMARKS Coord. & Elev. Estimated from Google Earth.

LEGEND:
AT TIME OF DRILLING
AT END OF DRILLING
AFTER DRILLING

Template: Master Template - Default Letter - MSG / Strip Set: Geotech Standard Log - MSG / Produced on : October 27 2025 by OpenGround

N Value
Moisture Content (%)
Plastic/Liquid Limit (%)
Fines Content (%)
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MATERIAL DESCRIPTION

ASPHALT - 7 INCHES
AGGREGATE - 8 INCHES
Poorly-graded SAND with silt and gravel (SP-SM): loose; 
brown; moist.

Lean CLAY (CL): medium stiff; brown; moist.

Lean CLAY (CL): very stiff to hard; brown; moist.
- Qu = 10130 psf

Terminated at 10.00 ft. Reached Target Depth.
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131

BOREHOLE NUMBER SB-2026-123
Sheet 1 of 1

www.manniksmithgroup.com

CLIENT City of Ann Arbor
PROJECT NUMBER 401.2300021.013
DATE STARTED 09-08-2025 COMPLETED 09-08-2025
DRILLING CONTRACTOR The Mannik & Smith Group Inc.

DRILLING METHOD Direct Push
EQUIPMENT Geoprobe 7822DT Operator JDF

PROJECT NAME 2025 Water Main and Resurfacing Projects
PROJECT LOCATION Ann Arbor, Michigan
POSITION N: 272173.4 ft E: 13302908.6 ft (NAD 1983 Michigan South (Intl Feet))
SURFACE ELEVATION 811.0 ft FINAL DEPTH 10.0 ft 
LOGGED BY RD CHECKED BY CGG
REMARKS Coord. & Elev. Estimated from Google Earth.

LEGEND:
AT TIME OF DRILLING
AT END OF DRILLING
AFTER DRILLING

Template: Master Template - Default Letter - MSG / Strip Set: Geotech Standard Log - MSG / Produced on : October 27 2025 by OpenGround

N Value
Moisture Content (%)
Plastic/Liquid Limit (%)
Fines Content (%)
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LABORATORY TEST PROCEDURES 
A brief description of the most common laboratory tests performed at the Geotechnical Engineering Laboratory at the Mannik Smith Group is 
provided in the following sections. 
 
DESCRIPTION OF SOILS (VISUAL-MANUAL PROCEDURE) (ASTM D2488) 
The visual classification of soil samples are performed in accordance with ASTM D2488 standard. Our engineers use this test method to describe 
each soil sample using visual examination and simple manual tests. Visual classification helps grouping similar soil samples so that only a minimum 
number of laboratory tests are required for positive soil classification. 
 
POCKET PENETROMETER  
In the pocket penetrometer test, the unconfined compressive strength of a cohesive soil sample is estimated by measuring the resistance of the 
sample to the penetration of a small, calibrated spring-loaded cylinder. The maximum capacity of the penetrometer is 4.5 tons per square foot. 
 
NATURAL MOISTURE CONTENT (ASTM D2216)  
Natural moisture content represents the ratio of the weight of water in a given amount of soil to the weight of solid particles. Natural moisture content 
is expressed as a percentage (%). In this test method the water content is measured in the laboratory by noting the weight loss after drying the soil at 
specific temperature for 24 hours.  
 
ATTERBERG LIMITS (ASTM D4318) 
The Atterberg Limits test is performed in accordance with ASTM D4318. Liquid Limit (LL), Plastic Limit (PL) and Plasticity Index (PI) of the soil 
sample are determined using this test method. The Liquid Limit is the moisture content at which the soil begins to behave as a liquid material and 
starts to flow. The Plastic Limit is the moisture content at which the soil changes from plastic to semi-solid stage. The Plasticity Index (PI = LL - PL) is 
the range of moisture content at which the soil is in a plastic stage. Typically, a soil’s potential for volume change increases with increase of plasticity 
indices.  
 
PARTICLE SIZE ANALYSIS (ASTM D421, D422 and D1140) 
These tests are performed to determine the partial soil particle size distribution. The soil sample is prepared according to ASTM D421 test method. 
The amount of material finer than the openings on the No. 200 sieve (0.075 mm) is determined by wash sieve method according to ASTM D1140. 
The hydrometer test is used to determine particle size distribution of material finer than 0.075 mm according to ASTM D422 test method.  
 
STANDARD PROCTOR COMPACTION TEST (ASTM D698) 
The Standard Proctor compaction test is used to determine maximum dry density and optimum moisture content of the soil sample. In this test, the 
soil is compacted in the Proctor mold in three lifts of equal volume using a standard effort by the free falling of a 5.5 lb rammer from 12 inches above 
soil surface. The test procedure is repeated on samples at several different moisture contents and a parabolic graph showing the relationship 
between moisture content and dry density of the soil is established. The maximum dry unit weight of the compacted sample and the respective 
moisture content is reported as maximum dry density and optimum moisture content of the soil sample.   
  
MODIFIED PROCTOR COMPACTION TEST (ASTM D1557) 
Modified Proctor compaction is similar to the Standard Proctor test.  In this test, the soil is compacted in the Proctor mold in five lifts of equal volume 
using a standard effort by the free falling of a 10 lb rammer from 18 inches above the soil surface. The maximum dry unit weight of the compacted 
sample and the respective moisture content is reported as maximum dry density and optimum moisture content of the soil sample.  
 
LABORATORY CALIFORNIA BEARING RATIO (ASTM D1883) 
The CBR value is the ratio of forces required for 0.1-inch penetration of a 2-inch diameter circular plunger at the rate of 0.05 inch/min into a 
compacted soil sample compared to the same penetration in a certain standard crushed stone.   
 
LOSS ON IGNITION TEST (LOI) (ASTM D2974) 
LOI tests are performed on peat or suspected organic soils. An oven-dried sample is ignited in a furnace at 440°C (Method C) or 750°C (Method D). 
The ash content of the soil sample is determined as a percentage of the weight of the oven-dried sample. The organic content is the loss of weight 
due to ignition and reported as a percentage of the weight of the oven-dried sample.    
 
ONE-DIMENSIONAL CONSOLIDATION TEST (ASTM D2435) 
The consolidation test data is used to estimate the magnitude and rate of both differential and total settlement of a structure. A one-dimensional 
consolidation test is performed in a consolidation ring that does not allow lateral displacement of the sample. The sample is subjected to various 
vertical loading and unloading cycles. The deformation of the sample due to loading and unloading is recorded and used for the plotting a void ratio-
applied pressure graph. The pre-consolidation pressure for the soil can also be determined from this test.  
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UNCONFINED COMPRESSION TEST ON ROCK SAMPLES (ASTM D7012) 
In the unconfined compression test, the unconfined compressive strength (qu) of a rock sample is estimated by measuring the resistance of the 
sample in compression when an axial loading is applied to the cylindrical specimen (with a height to diameter ratio of approximately 2) to reach the 
failure condition. 
  
UNCONFINED COMPRESSION TEST ON SOIL SAMPLES (ASTM D2166) 
In the unconfined compression test, the unconfined compressive strength (qu) of a cohesive soil sample is estimated by measuring the resistance of 
the sample in compression when an axial loading is applied to the cylindrical specimen (with a height to diameter ratio of 2 to 2.5) to reach the failure 
condition or 15 percent (%) of axial deformation, whichever is secured first. 
 
UNCONSOLIDATED-UNDRAINED (UU) TRIAXIAL COMPRESSION TEST (ASTM D2850)  
Triaxial Shear tests are used to determine the shear strength of soil samples under various loading conditions. The test is performed on a relatively 
undisturbed sample extruded from a Shelby tube. In this test method, fluid flow is not permitted into or out of the soil specimen as the load is applied 
(undrained condition), therefore pore pressure builds up in the sample. The compressive strength of a soil is determined in terms of the total stress. 
The various confining pressures help determining the shear strength of the soil at different depths.  
 
CONSOLIDATED-UNDRAINED (CU) TRIAXIAL COMPRESSION TEST (ASTM D4767) 
The shear characteristics of cohesive samples (collected from relatively undisturbed sample extruded from a Shelby tube) are measured in this test 
under undrained conditions.  This test represents field conditions where fully consolidated soils under one set of stresses are subjected to a sudden 
change in stress without sufficient time for further consolidation (undrained condition). The data from this test is used to analyze the shear strength 
parameters of the soil at different depths. The compressive strength of a soil is reported in terms of the effective stress.  
 
WATER SOLUBLE SULFATE, RESISTIVITY AND PH 
To evaluate the corrosion potential of the site, MSG performs sulfates (Ohio DOT Supplement 1122), resistivity (ASTM G187), and pH tests (ASTM 
D4972) on select soil samples.   
 
SPECIFIC GRAVITY (ASTM D854) 
Specific gravity is defined as the ratio of the unit weight of soil solids only to unit weight of water at a specific temperature. MSG performs specific 
gravity tests for soils according to ASTM D854 test procedure.  
 
PERMEABILITY (ASTM D2434 and ASTM D5084) 
This test method covers laboratory measurements of the hydraulic conductivity (the coefficient of permeability) of water-saturated granular and 
cohesive materials.  MSG performs multiple methods for permeability tests according to ASTM D2434 and ASTM D5084. 
 
DIRECT SHEAR TEST (ASTM D3080)  
The direct shear tests are performed to determine the maximum and residual shear strength.  A horizontal load is applied at a constant rate of strain. 
The soil sample is placed in a box where the lower half of the box is mounted on rollers and is pushed forward at a uniform rate by a motorized 
apparatus. The upper half of the box bears against a steel proving ring, the deformation of which is shown on a dial gauge indicating the shear force. 
The various information that can be obtained from the results includes the maximum (peak) shear strength and the ultimate (residual) shear strength. 
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SUMMARY OF LABORATORY RESULTS
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The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131
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PROJECT NUMBER 401.2300021.013

PROJECT NAME 2025 Water Main and Resurfacing Projects

PROJECT LOCATION Ann Arbor, Michigan
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PROJECT NAME 2025 Water Main and Resurfacing Projects

PROJECT LOCATION Ann Arbor, Michigan

G
R

A
IN

 S
IZ

E
 -

 G
IN

T
 S

T
D

 U
S

 L
A

B
.G

D
T

 -
 1

0/
6

/2
5 

1
4:

06
 -

 W
:\P

R
O

JE
C

T
S

\2
02

3
\4

01
.2

30
00

01
-0

01
99

\4
01

.2
30

00
21

.0
0

0\
A

D
M

IN
\1

3 
B

U
N

D
LE

\G
E

O
T

E
C

H
\L

A
B

\0
13

 L
A

B
 T

E
S

T
IN

G
 W

A
T

E
R

 M
A

IN
.G

P
J

The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131
www.manniksmithgroup.com

APDX 1-19



0

5

10

15

20

25

30

35

40

45

50

55

60

65

70

75

80

85

90

95

100

0.0010.010.1110100

COBBLES
GRAVEL

7.1

P
E

R
C

E
N

T
 F

IN
E

R
 B

Y
 W

E
IG

H
T

SAND

GRAIN SIZE IN MILLIMETERS

coarse fine

Specimen Identification

Specimen Identification

1.5 8 143/4 3/8

PI Cc

NPNP

CuLL PL

SB-2026-123 / SS-1

13.170.85NP

GRAIN SIZE DISTRIBUTION

0.387

2006 10 50

19

%Sand

1.0

1.0

%Gravel

0.115

coarse
SILT OR CLAY

D10

finemedium

%Silt

18.8

%ClayD30D60

74.1

HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

1.52

3 10024 16 301 1403 4 20 406 60

POORLY GRADED SAND with SILT and GRAVEL (SP-SM)SB-2026-123 / SS-1
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CLIENT City of Ann Arbor

PROJECT NUMBER 401.2300021.013

PROJECT NAME 2025 Water Main and Resurfacing Projects
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   SB-2026-119 / SS-3 6.0

UCS (psf)Classification

CLIENT City of Ann Arbor
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UCS (psf)Classification

CLIENT City of Ann Arbor

PROJECT NUMBER 401.2300021.013

PROJECT NAME 2025 Water Main and Resurfacing Projects

PROJECT LOCATION Ann Arbor, Michigan

U
N

C
O

N
F

IN
E

D
 -

 G
IN

T
 S

T
D

 U
S

 L
A

B
.G

D
T

 -
 1

0/
6/

25
 1

3
:4

5 
- 

W
:\P

R
O

JE
C

T
S

\2
02

3
\4

01
.2

30
00

01
-0

01
99

\4
01

.2
30

00
21

.0
0

0\
A

D
M

IN
\1

3 
B

U
N

D
LE

\G
E

O
T

E
C

H
\L

A
B

\0
13

 L
A

B
 T

E
S

T
IN

G
 W

A
T

E
R

 M
A

IN
.G

P
J

The Mannik & Smith Group, Inc.
2365 Haggerty Road South, Canton, MI 48188
ph: (734) 397-3100 fax: (734) 397-3131
www.manniksmithgroup.com

APDX 1-23



 

 

APPENDIX D 
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2365 Haggerty Road South, Canton, Michigan 48188 
Tel: 734.397.3100    Fax: 734.397.3131 

2025 Water Main and Resurfacing Projects 
Ann Arbor, Michigan 

Pavement Core Photograph: Page 7 
MSG Project 401.2300021.013 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo 12: SB-2026-119 (Packard St.): 6.5-inch Asphalt  
 

 

Photo 13: SB-2026-120 (Packard St.): 5-inch Asphalt 
 

 

 

Note: Photograph  
scale in 0.1 ft. 

Note: Photograph  
scale in 0.1 ft. 
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2365 Haggerty Road South, Canton, Michigan 48188 
Tel: 734.397.3100    Fax: 734.397.3131 

2025 Water Main and Resurfacing Projects 
Ann Arbor, Michigan 

Pavement Core Photograph: Page 8 
MSG Project 401.2300021.013 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo 14: SB-2026-121 (Packard St.): 4-inch Asphalt  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo 15: SB-2026-122 (Packard St.): 6-inch Asphalt  
 

 

 

Note: Photograph  
scale in 0.1 ft. 
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scale in 0.1 ft. 
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2365 Haggerty Road South, Canton, Michigan 48188 
Tel: 734.397.3100    Fax: 734.397.3131 

2025 Water Main and Resurfacing Projects 
Ann Arbor, Michigan 

Pavement Core Photograph: Page 9 
MSG Project 401.2300021.013 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo 16: SB-2026-123 (Packard St.): 7-inch Asphalt 
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scale in 0.1 ft. 
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"General Decision Number: MI20260001 01/02/2026

Superseded General Decision Number: MI20250001

State: Michigan

Construction Types: Highway (Highway, Airport & Bridge xxxxx 

and Sewer/Incid. to Hwy.)

Counties: Michigan Statewide.

Modification Number     Publication Date

          0             01/02/2026

 CARP0004-004 06/01/2019

REMAINDER OF STATE

                                  Rates          Fringes

CARPENTER ( Piledriver)..........$ 27.62            20.59

----------------------------------------------------------------

 CARP0004-005 06/01/2018

LIVINGSTON (Townships of Brighton, Deerfield, Genoa, Hartland,

Oceola & Tyrone), MACOMB, MONROE, OAKLAND, SANILAC, ST. CLAIR

AND WAYNE COUNTIES

                                  Rates          Fringes

CARPENTER (Piledriver)...........$ 30.50            27.28

----------------------------------------------------------------

 ELEC0017-005 06/01/2025

STATEWIDE

                                  Rates          Fringes

Line Construction  

     Groundman/Driver............$ 33.32         33%+7.40

     Journeyman Signal Tech, 

     Communications Tech, Tower 

     Tech & Fiber Optic Splicers.$ 49.26         33%+7.40

     Journeyman Specialist.......$ 56.65         33%+7.40

     Operator A..................$ 41.71         33%+7.40

     Operator B..................$ 38.98         33%+7.40

Classifications



  Journeyman Specialist: Refers to a crew of only one person

  working alone.

  Operator A: Shall be proficient in operating all power

  equipment including: Backhoe,

  Excavator, Directional Bore and Boom/Digger truck.

  Operator B: Shall be proficient in operating any 2 of the

  above mentioned pieces of

  equipment listed under Operator A.

----------------------------------------------------------------

 ENGI0324-003 06/01/2025

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,

CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,

ISABELLA, JACKSON, LAPEER, LENAWEE, LIVINGSTON, MACOMB,

MIDLAND, MONROE, MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO,

PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLAIR, SANILAC,

SHIAWASSEE, TUSCOLA, WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   

(Steel Erection)  

     GROUP  1....................$ 55.42            28.25

     GROUP  2....................$ 56.42            28.25

     GROUP  3....................$ 53.92            28.25

     GROUP  4....................$ 54.92            28.25

     GROUP  5....................$ 52.42            28.25

     GROUP  6....................$ 53.42            28.25

     GROUP  7....................$ 52.15            28.25

     GROUP  8....................$ 53.15            28.25

     GROUP  9....................$ 51.70            28.25

     GROUP 10....................$ 52.70            28.25

     GROUP 11....................$ 50.97            28.25

     GROUP 12....................$ 51.97            28.25

     GROUP 13....................$ 50.61            28.25

     GROUP 14....................$ 51.61            28.25

     GROUP 15....................$ 49.97            28.25

     GROUP 16....................$ 46.77            28.25

     GROUP 17....................$ 32.29            15.40

     GROUP 18....................$ 35.78            28.25

FOOTNOTE:   

  Paid Holidays: New Year's Day, Memorial Day, Fourth of July,

  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    



  GROUP 1: Engineer when operating combination of boom and jib

  400' or longer

  GROUP 2: Engineer when operating combination of boom and jib

  400' or longer on a crane that requires an oiler

  GROUP 3: Engineer when operating combination of boom and jib

  300' or longer

  GROUP 4: Engineer when operating combination of boom and jib

  300' or longer on a crane that requires an oiler

  GROUP 5: Engineer when operating combination of boom and jib

  220' or longer

  GROUP 6: Engineer when operating combination of boom and jib

  220' or longer on a crane that requires an oiler

  GROUP 7: Engineer when operating combination of boom and jib

  140' or longer

  GROUP 8: Engineer when operating combination of boom and jib

  140' or longer on a crane that requires an oiler

  GROUP 9: Tower crane & derrick operator (where operator's

  work station is 50 ft. or more above first sub-level)

  GROUP 10: Tower crane & derrick operator (where operator's

  work station is 50 ft. or more above first sub-level) on a

  crane that requires an oiler

  GROUP 11: Engineer when operating combination of boom and jib

  120' or longer

  GROUP 12: Engineer when operating combination of boom and jib

  120' or longer on a crane that requires an oiler

  GROUP 13: Crane operator; job mechanic  and 3 drum hoist and

  excavator

GROUP 14: Crane operator on a crane that requires an oiler    

  GROUP 15: Hoisting operator; 2 drum hoist and rubber tired

  backhoe

GROUP 16: Forklift and 1 drum hoist  

GROUP 17: Compressor or welder operator



GROUP 18: Oiler

----------------------------------------------------------------

 ENGI0324-004 06/01/2025

AREA 1: ALLEGAN, BARRY, BERRIEN, BRANCH, CALHOUN, CASS, EATON,

HILLSDALE, IONIA, KALAMAZOO, KENT, LAKE, MANISTEE, MASON,

MECOSTA, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA, OTTAWA,

ST. JOSEPH, VAN BUREN

AREA 2: ANTRIM, BENZIE, CHARLEVOIX, EMMET, GRAND TRAVERSE,

KALKASKA, LEELANAU, MISSAUKEE AND WEXFORD COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   

(Steel Erection)  

     AREA 1

      GROUP 1....................$ 55.02            28.25

      GROUP 2....................$ 52.15            28.25

      GROUP 3....................$ 50.61            28.25

      GROUP 4....................$ 46.77            28.25

      GROUP 5....................$ 32.29            15.40

      GROUP 6....................$ 35.78            28.25

     AREA 2

      GROUP 1....................$ 55.02            28.25

      GROUP 2....................$ 52.15            28.25

      GROUP 3....................$ 50.61            28.25

      GROUP 4....................$ 46.77            28.25

      GROUP 5....................$ 32.29            15.40

      GROUP 6....................$ 35.78            28.25

FOOTNOTES:   

  Crane operator with main boom and jib 300' or longer: $1.50

  additional to the group 1 rate.  Crane operator with main

  boom and jib 400' or longer: $3.00 additional to the group

  1 rate.

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,

  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:    

  GROUP 1: Crane Operator with main boom & jib 400', 300', or

  220' or longer.

  GROUP 2: Crane Operator with main boom & jib 140' or longer,

  Tower Crane; Gantry Crane; Whirley Derrick.



  GROUP 3: Regular Equipment Operator, Crane, Dozer, Loader,

  Hoist, Straddle Wagon, Mechanic, Grader and Hydro Excavator.

  GROUP 4: Air Tugger (single drum), Material Hoist Pump 6"" or

  over, Elevators, Brokk Concrete Breaker.

GROUP 5: Air Compressor, Welder, Generators, Conveyors    

GROUP 6: Oiler and fire tender

----------------------------------------------------------------

 ENGI0324-005 09/01/2025

AREA 1: GENESEE, LAPEER, LIVINGSTON, MACOMB, MONROE, OAKLAND,

ST. CLAIR, WASHTENAW AND WAYNE COUNTIES

AREA 2: ALCONA, ALLEGAN, ALGER, ALPENA, ANTRIM, ARENAC, BARAGA,

BARRY,  BAY,  BENZIE, BERRIEN, BRANCH, CALHOUN, CASS,

CHARLEVOIX, CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD,

DELTA, DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND

TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,

IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,

KWEENAW, LAKE, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,

MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND,  MISSAUKEE,

MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,

ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,

ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.

JOSEPH, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   

(Underground construction   

(including sewer))  

     AREA 1:

      GROUP 1....................$ 45.98            25.25

      GROUP 2....................$ 41.25            25.25

      GROUP 3....................$ 40.52            25.25

      GROUP 4....................$ 39.95            25.25

      GROUP 5....................$ 30.35            12.10

     AREA 2:

      GROUP 1....................$ 45.98            25.25

      GROUP 2....................$ 41.25            25.25

      GROUP 3....................$ 40.52            25.25

      GROUP 4....................$ 39.95            25.25

      GROUP 5....................$ 30.35            12.10

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    



  GROUP 1: Backfiller tamper; Backhoe; Batch plant operator

  (concrete); Clamshell; Concrete paver (2 drums or larger);

  Conveyor loader (Euclid type); Crane (crawler, truck type

  or pile driving); Dozer; Dragline; Elevating grader;

  Endloader; Gradall (and similar type machine); Grader;

  Mechanic; Power shovel; Roller (asphalt); Scraper

  (self-propelled or tractor drawn); Side boom tractor (type

  D-4 or equivalent and larger); Slip form paver; Slope

  paver; Trencher (over 8 ft. digging capacity); Well

  drilling rig; Concrete pump with boom operator; Hydro

  Excavator

  GROUP 2: Boom truck (power swing type boom); Crusher; Hoist;

  Pump (1 or more - 6-in. discharge or larger - gas or

  diesel- powered or powered by generator of 300 amperes or

  more - inclusive of generator); Side boom tractor (smaller

  than type D-4 or equivalent); Tractor (pneu-tired, other

  than backhoe or front end loader); Trencher (8-ft. digging

  capacity and smaller);Vac Truck and  End dump operator;

  GROUP 3: Air compressors (600 cfm or larger); Air compressors

  (2 or more-less than 600 cfm); Boom truck (non-swinging,

  non- powered type boom); Concrete breaker (self-propelled

  or truck mounted - includes compressor); Concrete paver (1

  drum-l/2 yd. or larger); Elevator (other than passenger);

  Maintenance person; Pump (2 or more-4-in. up to 6-in.

  discharge-gas or diesel powered - excluding submersible

  pumps); Pumpcrete machine (and similar equipment); Wagon

  drill (multiple); Welding machine or generator (2 or

  more-300 amp. or larger - gas or diesel powered)

  GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine

  (self-propelled); Farm tractor (with attachment); Finishing

  machine (concrete); Hydraulic pipe pushing machine;

  Mulching equipment; Pumps (2 or more up to 4-in. discharge,

  if used 3 hours or more a day, gas or diesel powered -

  excluding submersible pumps); Roller (other than asphalt);

  Stump remover; Trencher (service); Vibrating compaction

  equipment, self-propelled (6 ft. wide or over); Sweeper

  (Wayne type); Water wagon and Extend-a boom forklift

Group 5: Fire Person, Oiler

----------------------------------------------------------------

* ENGI0324-006 06/01/2025

GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW,  WAYNE, ALCONA,

ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, BAY,

BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, CHEBOYGAN,

CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, DICKINSON, EATON,



EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE, GRATIOT, HILLSDALE,

HOUGHTON, HURON, INGHAM, IONIA, IOSCO, IRON, ISABELLA, JACKSON,

KALAMAZOO, KALKASKA, KENT, KEWEENAW, LAKE, LAPEER,  LEELANAU,

LENAWEE, LIVINGSTON, LUCE, MACKINAC, MANISTEE, MARQUETTE,

MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM,

MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW, ONTONAGON,

OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON,

SAGINAW, ST. CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT,

SHIAWASSEE, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

Power equipment operators:   

(AIRPORT, BRIDGE & HIGHWAY   

CONSTRUCTION)  

     GROUP 1.....................$ 46.21            25.25

     GROUP 2.....................$ 45.06            25.25

     GROUP 3.....................$ 38.33            25.25

     GROUP 4.....................$ 37.77            25.25

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Paver Operator (5 bags or more); Slip Form Paver;

  Asphalt Paver (self propelled); Shovel (Excavator)

  installing utilities over 20 feet in depth.

  Group 2: Asphalt plant operator; crane operator (does not

  include work on bridge construction projects when the crane

  operator is erecting structural components); Dragline

  operator; Shovel (Excavator) operator; Locomotive operator;

  Elevating grader operator; Pile driving operator; Roller

  operator (asphalt); Blade grader operator; Trenching

  machine operator (ladder or wheel type); Auto-grader;

  Self-propelled or tractor-drawn scraper; Conveyor loader

  operator (Euclid type); Bulldozer; Hoisting engineer;

  Tractor operator; Finishing machine operator (asphalt);

  Mechanic; Pump operator (6-in. discharge or over, gas,

  diesel powered or generator of 300 amp. or larger);

  Shouldering or gravel distributing machine operator (self-

  propelled); Backhoe (with over 3/8 yd. bucket); Side boom

  tractor (type D-4 or equivalent or larger); Tube finisher

  (slip form paving); Gradall (and similar type machine);

  Asphalt planner (self- propelled); Batch plant

  (concrete-central mix); Slurry machine (asphalt); Concrete

  pump (3 in. and over); Roto-mill; Swinging boom truck (over

  12 ton capacity); Hydro demolisher (water blaster);

  Farm-type tractor with attached pan; Vacuum truck operator;

  Batch Plant (concrete dry batch); Concrete Saw Operator

  (40h.p. or over; Tractor Operator (farm type); Finishing



  Machine Operator (concrete); Grader Operator

  (self-propelled fine grade or form (concrete); tractor

  operator (farm type with attachment); Wagon Drill operator;

  Boom or winch hoist truck operator.

  GROUP 3: Screening plant operator; Washing plant operator;

  Crusher operator; Backhoe (with 3/8 yd. bucket or less);

  Side boom tractor (smaller than D-4 type or equivalent);

  Sweeper (Wayne type and similar equipment); Greese Truck;

  Air Compressor Operator (600 cu.ft. per min or more); Air

  Compressor Operator (two or more, less than 600 cfm); End

  Loader operator (1 yard Capacity and over); Side boom

  tractor (type D or equivalent or larger; Endloader operator

  *under 1 yard capacity; Trencher (service).

  GROUP 4: Boiler fire tender; Concrete Breaker; Oiler; Fire

  tender; Trencher (service); Flexplane operator; Cleftplane

  operator; Roller operator (other than asphalt); Curing

  equipment operator (self-propelled); Power bin operator;

  Plant drier operator (asphalt); Vibratory compaction

  equipment operator (6 ft. wide or over); Guard post driver

  operator (power driven); All mulching equipment; Stump

  remover; Concrete pump (under 3-in.); Mesh installer

  (self-propelled); End dump;Skid steer.

----------------------------------------------------------------

 ENGI0324-007 05/01/2025

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,

IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON

AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   

(Steel Erection)  

     Compressor, welder and 

     forklift....................$ 43.30            25.00

     Crane operator, main boom 

     & jib 120' or longer........$ 49.77            25.00

     Crane operator, main boom 

     & jib 140' or longer........$ 50.07            24.60

     Crane operator, main boom 

     & jib 220' or longer........$ 50.66            25.00

     Mechanic with truck and 

     tools.......................$ 48.90            25.00

     Oiler and fireman...........$ 41.76            25.00

     Regular operator............$ 47.12            25.00

----------------------------------------------------------------



 ENGI0324-008 10/01/2023

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,

BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND

TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,

IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,

KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,

MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,

MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,

MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,

OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.

CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,

VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   

(Sewer Relining)  

     GROUP 1.....................$ 37.37            15.44

     GROUP 2.....................$ 35.33            15.44

SEWER RELINING CLASSIFICATIONS

  GROUP 1: Operation of audio-visual closed circuit TV system,

  including remote in-ground cutter and other equipment used

  in connection with the CCTV system

  GROUP 2: Operation of hot water heaters and circulation

  systems, water jetters and vacuum and mechanical debris

  removal systems

----------------------------------------------------------------

 ENGI0325-012 05/01/2025

                                  Rates          Fringes

Power equipment operators -   

gas distribution and duct   

installation work:  

     GROUP 1.....................$ 39.78            25.25

     GROUP 2.....................$ 36.05            25.25

  SCOPE OF WORK: The construction, installation, treating and

  reconditioning of pipelines transporting gas vapors within

  cities, towns, subdivisions, suburban areas, or within

  private property boundaries, up to and including private

  meter settings of private industrial, governmental or other



  premises, more commonly referred to as ""distribution work,""

  starting from the first metering station, connection,

  similar or related facility, of the main or cross country

  pipeline and including duct installation.

  Group 1:   Backhoe, crane, grader, mechanic, dozer (D-6

  equivalent or larger), side boom (D-4 equivalent or

  larger), trencher(except service), endloader (2 yd.

  capacity or greater).

  GROUP 2:  Dozer (less than D-6 equivalent), endloader (under

  2 yd. capacity), side boom (under D-4 capacity),

  backfiller, pumps (1 or 2 of 6-inch discharge or greater),

  boom truck (with powered boom), tractor (wheel type other

  than backhoe or front endloader).  Tamper (self-propelled),

  boom truck (with non-powered boom), concrete saw (20 hp or

  larger), pumps (2 to 4 under 6-inch discharge), compressor

  (2 or more or when one is used continuously into the second

  day) and trencher(service).  Oiler, hydraulic pipe pushing

  machine, grease person and hydrostatic testing operator.

----------------------------------------------------------------

 IRON0008-007 06/01/2024

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,

IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON

AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

Ironworker - pre-engineered   

metal building erector...........$ 23.70             6.95

IRONWORKER  

     General contracts 

     $10,000,000 or greater......$ 39.91            32.32

     General contracts less 

     than $10,000,000............$ 39.91            32.32

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------

 IRON0025-002 06/01/2025

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,

CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,

ISABELLA, JACKSON, LAPEER, LIVINGSTON, MACOMB, MIDLAND,

MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO, PRESQUE ISLE,

ROSCOMMON, SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, TUSCOLA,



WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

Ironworker - pre-engineered   

metal building erector  

     ALLEGAN, ANTRIM, BARRY, 

     BENZIE, BRANCH, CALHOUN, 

     CHARLEVOIX, EATON, EMMET, 

     GRAND TRAVERSE, HILLSDALE, 

     IONIA, KALAMAZOO, 

     KALKASKA, KENT, LAKE, 

     LEELANAU, MANISTEE, MASON, 

     MECOSTA, MISSAUKEE, 

     MONTCALM, MUSKEGON, 

     NEWAYGO, OCEANA, OSCEOLA, 

     OTTAWA, ST. JOSEPH, VAN 

     BUREN AND WEXFORD COUNTIES:.$ 28.80            27.43

     Bay, Genesee, Lapeer, 

     Livingston (east of 

     Burkhardt Road), Macomb, 

     Midland, Oakland, Saginaw, 

     St. Clair, The University 

     of Michigan, Washtenaw 

     (east of U.S. 23) & Wayne...$ 30.02            28.13

IRONWORKER  

     Ornamental and Structural...$ 36.55            35.93

     Reinforcing.................$ 36.55            32.87

----------------------------------------------------------------

 IRON0055-005 07/01/2022

LENAWEE AND MONROE COUNTIES:

                                  Rates          Fringes

IRONWORKER  

     Pre-engineered metal 

     buildings...................$ 23.59            19.35

     All other work..............$ 33.00            27.20

----------------------------------------------------------------

 IRON0292-003 06/01/2020

BERRIEN AND CASS COUNTIES:

                                  Rates          Fringes

IRONWORKER (Including   

pre-engineered metal building   

erector).........................$ 31.75            22.84



----------------------------------------------------------------

 LABO0005-006 10/01/2022

                                  Rates          Fringes

Laborers - hazardous waste   

abatement: (ALCONA, ALPENA,   

ANTRIM, BENZIE, CHARLEVOIX,   

CHEBOYGAN, CRAWFORD, EMMET,   

GRAND TRAVERSE, IOSCO,   

KALKASKA, LEELANAU,   

MISSAUKEE, MONTMORENCY,   

OSCODA, OTSEGO, PRESQUE ISLE   

AND WEXFORD COUNTIES - Zone   

10)  

     Levels A, B or C............$ 17.45            12.75

      class b....................$ 18.64            12.90

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 16.45            12.75

      class a....................$ 17.64            12.90

  Zone 10

Laborers - hazardous waste   

abatement: (ALGER, BARAGA,   

CHIPPEWA, DELTA, DICKINSON,   

GOGEBIC, HOUGHTON, IRON,   

KEWEENAW, LUCE, MACKINAC,   

MARQUETTE, MENOMINEE,   

ONTONAGON AND SCHOOLCRAFT   

COUNTIES - Zone 11)  

     Levels A, B or C............$ 25.18            12.90

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 22.58            12.90

Laborers - hazardous waste   

abatement: (ALLEGAN, BARRY,   

BERRIEN, BRANCH, CALHOUN,   

CASS, IONIA COUNTY (except   

the city of Portland);   

KALAMAZOO, KENT, LAKE,   

MANISTEE, MASON, MECOSTA,   

MONTCALM, MUSKEGON, NEWAYGO,   

OCEANA, OSCEOLA, OTTAWA, ST.   

JOSEPH AND VAN BUREN COUNTIES   



- Zone 9)  

     Levels A, B or C............$ 21.88            13.26

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 20.80            12.90

Laborers - hazardous waste   

abatement: (ARENAC, BAY,   

CLARE, GLADWIN, GRATIOT,   

HURON, ISABELLA, MIDLAND,   

OGEMAW, ROSCOMMON, SAGINAW   

AND TUSCOLA COUNTIES - Zone 8)  

     Levels A, B or C............$ 23.74            12.95

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 20.80            12.90

Laborers - hazardous waste   

abatement: (CLINTON, EATON   

AND INGHAM COUNTIES; IONIA   

COUNTY (City of Portland);   

LIVINGSTON COUNTY (west of   

Oak Grove Rd., including the   

City of Howell) - Zone 6)  

     Levels A, B or C............$ 26.33            12.95

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 24.64            12.90

Laborers - hazardous waste   

abatement: (GENESEE, LAPEER   

AND SHIAWASSEE COUNTIES -   

Zone 7)  

     Levels A, B or C............$ 24.20            13.80

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 23.20            13.80

Laborers - hazardous waste   

abatement: (HILLSDALE,   

JACKSON AND LENAWEE COUNTIES   

- Zone 4)  



     Levels A, B or C............$ 27.13            14.95

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 24.17            12.90

Laborers - hazardous waste   

abatement: (LIVINGSTON COUNTY   

(east of Oak Grove Rd. and   

south of M-59, excluding the   

city of Howell); AND   

WASHTENAW COUNTY - Zone 3)  

     Levels A, B or C............$ 29.93            14.20

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 28.93            14.20

Laborers - hazardous waste   

abatement: (MACOMB AND WAYNE   

COUNTIES - Zone 1)  

     Levels A, B or C............$ 29.93            16.90

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 28.93            16.90

Laborers - hazardous waste   

abatement: (MONROE COUNTY -   

Zone 4)  

     Levels A, B or C............$ 31.75            14.90

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 31.75            14.90

Laborers - hazardous waste   

abatement: (OAKLAND COUNTY   

and the Northeast portion of   

LIVINGSTON COUNTY bordered by   

Oak Grove Road on the West   

and M-59 on the South - Zone   

2)  

     Level A, B, C...............$ 29.93            16.90

     Work performed in 

     conjunction with site 



     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 28.93            16.90

Laborers - hazardous waste   

abatement: (SANILAC AND ST.   

CLAIR COUNTIES - Zone 5)  

     Levels A, B or C............$ 26.21            16.62

     Work performed in 

     conjunction with site 

     preparation not requiring 

     the use of personal 

     protective equipment; 

     Also, Level D...............$ 24.75            16.35

----------------------------------------------------------------

 LABO0259-001 09/01/2025

AREA 1: MACOMB, OAKLAND AND WAYNE COUNTIES

AREA 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,

BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND

TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,

IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,

KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,

MACKINAC, MANISTEE, MARQUETTE, MASON, MECOSTA, MENOMINEE,

MIDLAND, MISSAUKEE, MONROE, MONTCALM, MONTMORENCY, MUSKEGON,

NEWAYGO, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, OSCODA, OTSEGO,

OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLARE, ST.

JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, VAN BUREN,

WASHTENAW AND WEXFORD COUNTIES

                                  Rates          Fringes

Laborers - tunnel, shaft and   

caisson:  

     AREA 1

      GROUP 1....................$ 30.13            22.75

      GROUP 2....................$ 32.13            22.75

      GROUP 3....................$ 28.13            22.75

      GROUP 4....................$ 23.97            16.93

      GROUP 5....................$ 24.22            16.93

      GROUP 6....................$ 24.55            16.93

      GROUP 7....................$ 17.83            16.93

     AREA 2

      GROUP 1....................$ 32.13            17.95

      GROUP 2....................$ 34.40            17.95

      GROUP 3....................$ 28.00            17.45

      GROUP 4....................$ 29.57            16.93



      GROUP 5....................$ 25.76            16.93

      GROUP 6....................$ 26.07            16.93

      GROUP 7....................$ 25.57            16.93

  SCOPE OF WORK: Tunnel, shaft and caisson work of every type

  and description and all operations incidental thereto,

  including, but not limited to, shafts and tunnels for

  sewers, water, subways, transportation, diversion,

  sewerage, caverns, shelters, aquafers, reservoirs, missile

  silos and steel sheeting for underground construction.

TUNNEL LABORER CLASSIFICATIONS    

  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog

  house tender, testing (on gas) and watchman

  GROUP 2: Manhole, headwall, catch basin builder, bricklayer

  tender, mortar machine and material mixer

  GROUP 3: Air tool operator (jackhammer, bush hammer and

  grinder), first bottom, second bottom, cage tender, car

  pusher, carrier, concrete, concrete form, concrete repair,

  cement invert laborer, cement finisher, concrete shoveler,

  conveyor, floor, gasoline and electric tool operator,

  gunite, grout operator, welder, heading dinky person,

  inside lock tender, pea gravel operator, pump, outside lock

  tender, scaffold, top signal person, switch person, track,

  tugger, utility person, vibrator, winch operator, pipe

  jacking, wagon drill and air track operator and concrete

  saw operator (under 40 h.p.)

  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner

  plate, long haul dinky driver and well point

  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key

  board operator, power knife operator, reinforced steel or

  mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder    

  GROUP 7: Restoration laborer, seeding, sodding, planting,

  cutting, mulching and top soil grading; and the restoration

  of property such as replacing mailboxes, wood chips,

  planter boxes, flagstones, etc.

----------------------------------------------------------------

 LABO0334-001 09/01/2025

                                  Rates          Fringes



Laborers - open cut:  

     ZONE 1 - MACOMB, OAKLAND 

     AND WAYNE COUNTIES:

      GROUP 1....................$ 29.98            22.75

      GROUP 2....................$ 31.98            22.75

      GROUP 3....................$ 28.14            22.75

      GROUP 4....................$ 23.71            16.72

      GROUP 5....................$ 24.17            16.72

      GROUP 6....................$ 22.00            16.72

      GROUP 7....................$ 17.84            16.72

     ZONE 2 - LIVINGSTON COUNTY 

     (east of M-151 (Oak Grove 

     Rd.)); MONROE AND 

     WASHTENAW   COUNTIES:

      GROUP 1....................$ 32.10            17.45

      GROUP 2....................$ 34.10            17.45

      GROUP 3....................$ 30.10            17.45

      GROUP 4....................$ 25.10            16.72

      GROUP 5....................$ 25.25            16.72

      GROUP 6....................$ 22.55            16.72

      GROUP 7....................$ 22.11            16.72

     ZONE 3 - CLINTON, EATON, 

     GENESEE, HILLSDALE AND 

     INGHAM COUNTIES; IONIA 

     COUNTY (City of Portland); 

     JACKSON, LAPEER AND 

     LENAWEE COUNTIES; 

     LIVINGSTON COUNTY (west of 

     M-151 Oak Grove Rd.); 

     SANILAC, ST. CLAIR AND 

     SHIAWASSEE COUNTIES:

      GROUP 1....................$ 30.29            17.45

      GROUP 2....................$ 32.29            17.45

      GROUP 3....................$ 28.29            17.45

      GROUP 4....................$ 23.30            16.72

      GROUP 5....................$ 23.44            16.72

      GROUP 6....................$ 20.74            16.72

      GROUP 7....................$ 22.23            16.72

     ZONE 4 - ALCONA, ALLEGAN, 

     ALPENA, ANTRIM, ARENAC, 

     BARRY, BAY, BENZIE, 

     BERRIEN,   BRANCH, 

     CALHOUN, CASS, CHARLEVOIX, 

     CHEBOYGAN, CLARE, 

     CRAWFORD, EMMET,   

     GLADWIN, GRAND TRAVERSE, 

     GRATIOT AND HURON 

     COUNTIES; IONIA COUNTY   

     (EXCEPT THE CITY OF 

     PORTLAND); IOSCO, 



     ISABELLA, KALAMAZOO, 

     KALKASKA, KENT, 

     LAKE,LEELANAU, MANISTEE, 

     MASON, MECOSTA, MIDLAND, 

     MISSAUKEE, MONTCALM,   

     MONTMORENCY, MUSKEGON, 

     NEWAYGO, OCEANA, OGEMAW, 

     OSCEOLA, OSCODA, OTSEGO, 

     OTTAWA, PRESQUE ISLE, 

     ROSCOMMON, SAGINAW, ST. 

     JOSEPH, TUSCOLA, VAN BUREN 

     AND WEXFORD COUNTIES:

      GROUP 1....................$ 28.72            18.45

      GROUP 2....................$ 30.72            18.45

      GROUP 3....................$ 26.72            18.45

      GROUP 4....................$ 22.33            16.72

      GROUP 5....................$ 22.45            16.72

      GROUP 6....................$ 19.67            16.72

      GROUP 7....................$ 22.30            16.72

     ZONE 5 - ALGER, BARAGA, 

     CHIPPEWA, DELTA, 

     DICKINSON, GOGEBIC, 

     HOUGHTON, IRON,   

     KEWEENAW, LUCE, MACKINAC, 

     MARQUETTE, MENOMINEE, 

     ONTONAGON AND SCHOOLCRAFT 

     COUNTIES:

      GROUP 1....................$ 29.98            22.75

      GROUP 2....................$ 30.09            19.45

      GROUP 3....................$ 26.09            19.45

      GROUP 4....................$ 22.56            16.72

      GROUP 5....................$ 22.64            16.72

      GROUP 6....................$ 19.99            16.72

      GROUP 7....................$ 22.45            16.72

SCOPE OF WORK:   

  Open cut construction work shall be construed to mean work

  which requires the excavation of earth including

  industrial, commercial and residential building site

  excavation and preparation, land balancing, demolition and

  removal of concrete and underground appurtenances, grading,

  paving, sewers, utilities and improvements; retention,

  oxidation, flocculation and irrigation facilities, and also

  including but not limited to underground piping, conduits,

  steel sheeting for underground construction, and all work

  incidental thereto, and general excavation.  For all areas

  except the Upper Peninsula, open cut construction work

  shall also be construed to mean waterfront work, piers,

  docks, seawalls, breakwalls, marinas and all incidental



  work.   Open cut construction work shall not include any

  structural modifications, alterations, additions and

  repairs to buildings, or highway work, including roads,

  streets, bridge construction and parking lots or steel

  erection work and excavation for the building itself and

  back filling inside of and within 5 ft. of the building and

  foundations, footings and piers for the building.  Open cut

  construction work shall not include any work covered under

  Tunnel, Shaft and Caisson work.

OPEN CUT LABORER CLASSIFICATIONS    

GROUP 1: Construction laborer    

  GROUP 2: Mortar and material mixer, concrete form person,

  signal person, well point person, manhole, headwall and

  catch basin builder, headwall, seawall, breakwall and dock

  builder

  GROUP 3: Air, gasoline and electric tool operator, vibrator

  operator, driller, pump person, tar kettle operator,

  bracer, rodder, reinforced steel or mesh person (e.g., wire

  mesh, steel mats, dowel bars, etc.), welder, pipe jacking

  and boring person, wagon drill and air track operator and

  concrete saw operator (under 40 h.p.), windlass and tugger

  person and directional boring person

GROUP 4: Trench or excavating grade person    

  GROUP 5: Pipe layer (including crock, metal pipe, multi-plate

  or other conduits)

  GROUP 6: Grouting man, audio-visual television operations and

  all other operations in connection with closed circuit

  television inspection, pipe cleaning and pipe relining work

  and the installation and repair of water service pipe and

  appurtenances

  GROUP 7: Restoration laborer, seeding, sodding, planting,

  cutting, mulching and top soil grading; and the restoration

  of property such as replacing mailboxes, wood chips,

  planter boxes, flagstones, etc.

----------------------------------------------------------------

 LABO0465-001 06/01/2025

LABORER: Highway, Bridge and Airport Construction

AREA 1: GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW AND WAYNE

COUNTIES



AREA 2: ALLEGAN, BARRY, BAY, BERRIEN, BRANCH, CALHOUN, CASS,

CLINTON, EATON, GRATIOT, HILLSDALE, HURON, INGHAM, JACKSON,

KALAMAZOO, LAPEER, LENAWEE, LIVINGSTON, MIDLAND, MUSKEGON,

SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, ST. JOSEPH, TUSCOLA

AND VAN BUREN COUNTIES

AREA 3:  ALCONA, ALPENA, ANTRIM, ARENAC, BENZIE, CHARLEVOIX,

CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,

IONIA, IOSCO, ISABELLA, KALKASKA, KENT, LAKE, LEELANAU,

MANISTEE, MASON, MECOSTA, MISSAUKEE, MONTCALM, MONTMORENCY,

NEWAYGO, OCEANA, OGEMAW, OSCEOLA, OSCODA, OTSEGO, OTTAWA,

PRESQUE ISLE, ROSCOMMON AND WEXFORD COUNTIES

AREA 4: ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC,

HOUGHTON, IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE,

ONTONAGON AND SCHOOLCRAFT COUNTIES

                                  Rates          Fringes

LABORER (AREA 1)  

     GROUP 1.....................$ 35.51            14.45

     GROUP 2.....................$ 31.96            14.45

     GROUP 3.....................$ 35.82            14.45

     GROUP 4.....................$ 35.90            14.45

     GROUP 5.....................$ 36.11            14.45

     GROUP 6.....................$ 36.41            14.45

LABORER (AREA 2)  

     GROUP 1.....................$ 33.37            14.45

     GROUP 2.....................$ 30.03            14.45

     GROUP 3.....................$ 33.81            14.45

     GROUP 4.....................$ 34.16            14.45

     GROUP 5.....................$ 34.03            14.45

     GROUP 6.....................$ 34.37            14.45

LABORER (AREA 3)  

     GROUP 1.....................$ 32.62            14.45

     GROUP 2.....................$ 33.83            14.45

     GROUP 3.....................$ 33.12            14.45

     GROUP 4.....................$ 33.56            14.45

     GROUP 5.....................$ 33.18            14.45

     GROUP 6.....................$ 33.61            14.45

LABORER (AREA 4)  

     GROUP 1.....................$ 33.52            13.45

     GROUP 2.....................$ 33.73            13.45

     GROUP 3.....................$ 34.02            13.45

     GROUP 4.....................$ 34.46            13.45

     GROUP 5.....................$ 34.08            13.45

     GROUP 6.....................$ 34.51            13.45



LABORER CLASSIFICATIONS    

  GROUP 1: Asphalt shoveler or loader; asphalt plant misc.;

  burlap person; yard person; dumper (wagon, truck, etc.);

  joint filling laborer; miscellaneous laborer; unskilled

  laborer; sprinkler laborer; form setting laborer; form

  stripper; pavement reinforcing; handling and placing (e.g.,

  wire mesh, steel mats, dowel bars); mason's tender or

  bricklayer's tender on manholes; manhole builder;

  headwalls, etc.; waterproofing,(other than buildings) seal

  coating and slurry mix, shoring, underpinning; pressure

  grouting; bridge pin and hanger removal; material recycling

  laborer; horizontal paver laborer (brick, concrete, clay,

  stone and asphalt); ground stabilization and modification

  laborer; grouting; waterblasting; top person; railroad

  track and trestle laborer; carpenters' tender; guard rail

  builders' tender; earth retention barrier and wall and

  M.S.E. wall installer's tender; highway and median

  installer's tender(including sound, retaining, and crash

  barriers); fence erector's tender; asphalt raker tender;

  sign installer; remote control operated equipment.

  GROUP 2: Mixer operator (less than 5 sacks); air or electric

  tool operator (jackhammer, etc.); spreader; boxperson

  (asphalt, stone, gravel); concrete paddler; power chain saw

  operator; paving batch truck dumper; tunnel mucker (highway

  work only); concrete saw (under 40 h.p.) and dry pack

  machine; roto-mill grounds person.

  GROUP 3: Tunnel miner (highway work only); finishers tenders;

  guard rail builders; highway and median barrier installer;

  earth retention barrier and wall and M.S.E. wall

  installer's (including sound, retaining and crash

  barriers); fence erector; bottom person; powder person;

  wagon drill and air track operator; diamond and core

  drills; grade checker; certified welders; curb and side

  rail setter's tender.

GROUP 4: Asphalt raker    

GROUP 5: Pipe layers, oxy-gun    

  GROUP 6: Line-form setter for curb or pavement; asphalt

  screed checker/screw man on asphalt paving machines.

----------------------------------------------------------------

 LABO1076-005 04/01/2025

MICHIGAN STATEWIDE



                                  Rates          Fringes

LABORER (DISTRIBUTION WORK)  

     Zone 1......................$ 28.41            13.45

     Zone 2......................$ 24.55            13.45

     Zone 3......................$ 23.55            13.45

     Zone 4......................$ 22.92            13.45

     Zone 5......................$ 22.95            13.45

  DISTRIBUTION WORK - The construction, installation, treating

  and reconditioning of distribution pipelines transporting

  coal, oil, gas or other similar materials, vapors or

  liquids, including pipelines within private property

  boundaries, up to and including the meter settings on

  residential, commercial, industrial, institutional, private

  and public structures. All work covering pumping stations

  and tank farms not covered by the Building Trades

  Agreement. Other distribution lines with the exception of

  sewer, water and cable television are included.

  Underground Duct Layer Pay: $.40 per hour above the base pay

  rate.

Zone 1 - Macomb, Oakland and Wayne

Zone 2 - Monroe and Washtenaw

  Zone 3 - Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac,

  Shiawassee and St. Clair

  Zone 4 - Alger, Baraga, Chippewa, Delta, Dickinson, Gogebic,

  Houghton, Iron, Keweenaw, Luce, Mackinac, Marquette,

  Menominee, Ontonagon and Schoolcraft

Zone 5 - Remaining Counties in Michigan

----------------------------------------------------------------

 PAIN0022-002 07/01/2008

HILLSDALE, JACKSON AND LENAWEE COUNTIES; LIVINGSTON COUNTY

(east of the eastern city limits of Howell, not including the

city of Howell, north to the Genesee County line and south to

the Washtenaw County line); MACOMB, MONROE, OAKLAND, WASHTENAW

AND WAYNE COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 25.06            14.75

  FOOTNOTES: For all spray work and journeyman rigging for

  spray work, also blowing off, $0.80 per hour additional

  (applies only to workers doing rigging for spray work on

  off the floor work. Does not include setting up or moving



  rigging on floor surfaces, nor does it apply to workers

  engaged in covering up or tending spray equipment. For all

  sandblasting and spray work performed on highway bridges,

  overpasses, tanks or steel, $0.80 per hour additional. For

  all brushing, cleaning and other preparatory work (other

  than spraying or steeplejack work) at scaffold heights of

  fifty (50) feet from the ground or higher, $0.50 per hour

  additional. For all preparatorial work and painting

  performed on open steel under forty (40) feet when no

  scaffolding is involved, $0.50 per hour additional. For all

  swing stage work-window jacks and window belts-exterior and

  interior, $0.50 per hour additional. For all spray work and

  sandblaster work to a scaffold height of forty (40) feet

  above the floor level, $0.80 per hour additional. For all

  preparatorial work and painting on all highway bridges or

  overpasses up to forty (40) feet in height, $0.50 per hour

  additional. For all steeplejack work performed where the

  elevation is forty (40) feet or more, $1.25 per hour

  additional.

----------------------------------------------------------------

 PAIN0312-001 06/01/2018

EXCLUDES: ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath,

Hopkins, Laketown, Leighton, Manlius, Monterey, Overisel,

Salem, Saugatuck and Wayland);  INCLUDES: Barry, Berrien,

Branch, Calhoun, Cass, Hillsdale, Kalamazoo, St. Joseph, Van

Buren

                                  Rates          Fringes

PAINTER  

     Brush and roller............$ 23.74            13.35

     Spray, Sandblast, Sign 

     Painting....................$ 24.94            13.35

----------------------------------------------------------------

 PAIN0845-003 05/10/2018

CLINTON COUNTY; EATON COUNTY (does not include the townships of

Bellevue and Olivet); INGHAM COUNTY; IONIA COUNTY (east of Hwy.

M 66); LIVINGSTON COUNTY (west of the eastern city limits of

Howell, including the city of Howell, north to the Genesee

County line and south to the Washtenaw County line); AND

SHIAWASSEE COUNTY (Townships of Bennington, Laingsbury and

Perry):

                                  Rates          Fringes



PAINTER..........................$ 25.49            13.74

----------------------------------------------------------------

 PAIN0845-015 05/10/2018

MUSKEGON COUNTY; NEWAYGO COUNTY (except the Townships of

Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,

Grant, Home, Monroe, Norwich and Wilcox); OCEANA COUNTY; OTTAWA

COUNTY (except the townships of Allendale, Blendone, Chester,

Georgetown, Holland, Jamestown, Olive, Park, Polkton, Port

Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74

----------------------------------------------------------------

 PAIN0845-018 05/10/2018

ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath, Hopkins,

Laketown, Leighton, Manlius, Monterey, Overisel, Salem,

Saugatuck and Wayland); IONIA COUNTY (west of Hwy. M-66); KENT,

MECOSTA AND MONTCALM COUNTIES; NEWAYGO COUNTY (Townships of

Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,

Grant, Home, Monroe, Norwich and Wilcox); OSCEOLA COUNTY (south

of Hwy. #10); OTTAWA COUNTY (Townships of Allendale, Blendone,

Chester, Georgetown, Holland, Jamestown, Olive, Park, Polkton,

Port Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74

FOOTNOTES: Lead abatement work: $1.00 per hour additional.

----------------------------------------------------------------

 PAIN1011-003 06/02/2022

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,

IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE, ONTONAGON

AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 24.66            14.99

  FOOTNOTES: High pay (bridges, overpasses, watertower): 30 to

  80 ft.: $.65 per hour additional. 80 ft. and over: $1.30

  per hour additional.



----------------------------------------------------------------

 PAIN1474-002 06/01/2010

HURON COUNTY; LAPEER COUNTY (east of Hwy. M-53); ST. CLAIR,

SANILAC AND TUSCOLA COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 23.79            12.02

  FOOTNOTES: Lead abatement work: $1.00 per hour additional.

  Work with any hazardous material: $1.00 per hour

  additional. Sandblasting, steam cleaning and acid cleaning:

  $1.00 per hour additional. Ladder work at or above 40 ft.,

  scaffold work at or above 40 ft., swing stage, boatswain

  chair, window jacks and all work performed over a falling

  height of 40 ft.: $1.00 per hour additional. Spray gun

  work, pick pullers and those handling needles, blowing off

  by air pressure, and any person rigging (setting up and

  moving off the ground): $1.00 per hour additional.

  Steeplejack, tanks, gas holders, stacks, flag poles, radio

  towers and beacons, power line towers, bridges, etc.: $1.00

  per hour additional, paid from the ground up.

----------------------------------------------------------------

 PAIN1803-003 06/01/2025

ALCONA, ALPENA, ANTRIM, ARENAC, BAY, BENZIE, CHARLEVOIX,

CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,

GRATIOT, IOSCO, ISABELLA, KALKASKA, LAKE, LEELANAU, MANISTEE,

MASON, MIDLAND, MISSAUKEE, MONTMORENCY AND OGEMAW COUNTIES;

OSCEOLA COUNTY (north of Hwy. #10); OSCODA, OTSEGO, PRESQUE

ISLE, ROSCOMMON, SAGINAW AND WEXFORD COUNTIES:

                                  Rates          Fringes

PAINTER  

     Work performed on water, 

     bridges over water or 

     moving traffic, radio and 

     powerline towers, elevated 

     tanks, steeples, smoke 

     stacks over 40 ft. of 

     falling heights, recovery 

     of lead-based paints and 

     any work associated with 

     industrial plants, except 

     maintenance of industrial



     plants......................$ 29.23            19.11

     All other work, including 

     maintenance of industrial 

     plant.......................$ 29.35            19.05

  FOOTNOTES: Spray painting, sandblasting, blowdown associated

  with spraying and blasting, water blasting and work

  involving a swing stage, boatswain chair or spider: $1.00

  per hour additional. All work performed inside tanks,

  vessels, tank trailers, railroad cars, sewers, smoke

  stacks, boilers or other spaces having limited egress not

  including buildings, opentop tanks, pits, etc.: $1.25 per

  hour additional.

----------------------------------------------------------------

 PLAS0514-001 06/01/2023

ZONE 1: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, SAGINAW,

WASHTENAW AND WAYNE COUNTIES

ZONE 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,

BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,

GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,

IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,

LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,

MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,

MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,

ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,

ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST. CLAIR, ST.

JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  

     ZONE 1......................$ 33.00            18.51

     ZONE 2......................$ 31.50            18.51

----------------------------------------------------------------

 PLUM0190-003 05/01/2015

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,

BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND

TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,

IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,

KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,

MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,



MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,

MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,

OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.

CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,

VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

Plumber/Pipefitter - gas   

distribution pipeline:  

     Welding in conjunction 

     with gas distribution 

     pipeline work...............$ 33.03            20.19

     All other work:.............$ 24.19            12.28

----------------------------------------------------------------

 TEAM0007-004 06/01/2025

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,

BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,

GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,

IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,

LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,

MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,

MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,

ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,

ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.

CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW

AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER  

     AREA 1

      Euclids, double bottoms 

      and lowboys................$ 33.55        .75 + a+b

      Trucks under 8 cu. yds.....$ 33.40        .75 + a+b

      Trucks, 8 cu. yds. and 

      over.......................$ 33.40        .75 + a+b

     AREA 2

      Euclids, double bottoms 

      and lowboys................$ 33.65        .75 + a+b

      Trucks under 8 cu. yds.....$ 33.50        .75 + a+b

      Trucks, 8 cu. yds. and 

      over.......................$ 33.50        .75 + a+b



Footnote: 

a. $470.70 per week

b. $68.70 daily

----------------------------------------------------------------

 TEAM0247-004 04/01/2013

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,

BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,

GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,

IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,

LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,

MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,

MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,

ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,

ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, SAGINAW, ST.

CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON,  MACOMB, MONROE, OAKLAND,

WASHTENAW AND WAYNE COUNTIES

                                  Rates          Fringes

Sign Installer  

     AREA 1

      GROUP 1....................$ 21.78            11.83

      GROUP 2....................$ 25.27          11.8375

     AREA 2

      GROUP 1....................$ 22.03            11.83

      GROUP 2....................$ 25.02          11.8375

FOOTNOTE:

a. $132.70 per week, plus $17.80 per day.    

                  

SIGN INSTALLER CLASSIFICATIONS:    

  GROUP 1: performs all necessary labor and uses all tools

  required to construct and set concrete forms required in

  the installation of highway and street signs

  GROUP 2: performs all miscellaneous labor, uses all hand and

  power tools, and operates all other equipment, mobile or

  otherwise, required for the installation of highway and

  street signs



----------------------------------------------------------------

 TEAM0247-010 04/01/2018

AREA 1: LAPEER AND SHIAWASSEE COUNTIES

AREA 2: GENESEE, MACOMB, MONROE, OAKLAND, ST. CLAIR, WASHTENAW

AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER (Underground   

construction)  

     AREA 1

      GROUP 1....................$ 23.82            19.04

      GROUP 2....................$ 23.91            19.04

      GROUP 3....................$ 24.12            19.04

     AREA 2

      GROUP 1....................$ 24.12            19.04

      GROUP 2....................$ 24.26            19.04

      GROUP 3....................$ 24.45            19.04

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,

  Labor Day, Thanksgiving Day and Christmas Day.

  SCOPE OF WORK: Excavation, site preparation, land balancing,

  grading, sewers, utilities and improvements; also including

  but not limited to, tunnels, underground piping, retention,

  oxidation, flocculation facilities, conduits, general

  excavation and steel sheeting for underground construction.

  Underground construction work shall not include any

  structural modifications, alterations, additions and

  repairs to buildings or highway work, including roads,

  streets, bridge construction and parking lots or steel

  erection.

TRUCK DRIVER CLASSIFICATIONS     

  GROUP 1: Truck driver on all trucks (EXCEPT dump trucks of 8

  cubic yards capacity or over, pole trailers, semis, low

  boys, Euclid, double bottom and fuel trucks)

  GROUP 2: Truck driver on dump trucks of 8 cubic yards

  capacity or over, pole trailers, semis and fuel trucks

GROUP 3: Truck driver on low boy, Euclid and double bottom

----------------------------------------------------------------

  SUMI2002-001 05/01/2002



                                  Rates          Fringes

FLAG PERSON......................$ 10.10             0.00

  

LINE PROTECTOR (ZONE 1:   

GENESEE, MACOMB, MONROE,   

OAKLAND, WASHTENAW AND WAYNE)....$ 26.63            14.45

  

LINE PROTECTOR (ZONE 2:   

STATEWIDE (EXCLUDING GENESEE,   

MACOMB, MONROE, OAKLAND,        

WASHTENAW AND WAYNE).............$ 25.03            14.45

  

Pavement Marking Machine   

(ZONE 1: GENESEE, MACOMB,   

MONROE, OAKLAND, WASHTENAW   

AND WAYNE COUNTIES)  

     Group 1.....................$ 35.51            14.45

  

Pavement Marking Machine   

(ZONE 1: GENESEE, MACOMB,   

MONROE, OAKLAND, WASHTENAW   

AND WAYNE)  

     Group 2.....................$ 31.96            14.45

  

Pavement Marking Machine   

(ZONE 2: STATEWIDE (EXCLUDING   

GENESEE, MACOMB, MONROE,   

OAKLAND, WASHTENAW AND WAYNE   

COUNTIES)  

     Group 1.....................$ 33.37            14.45

  

Pavement Marking Machine   

(ZONE 2: STATEWIDE (EXCLUDING   

GENESEE, MACOMB, MONROE,   

OAKLAND, WASHTENAW AND WAYNE)  

     Group 2.....................$ 30.03            14.45

WORK CLASSIFICATIONS:

  PAVEMENT MARKER GROUP 1: Drives or operates a truck mounted

  striper, grinder, blaster, groover, or thermoplastic melter

  for the placement or removal of temporary or permanent

  pavement markings or markers.

  PAVEMENT MARKER GROUP 2: Performs all functions involved for

  the placement or removal of temporary or permanent pavement

  markings or markers not covered by the classification of

  Pavement Marker Group 1 or Line Protector.



  LINE PROTECTOR: Performs all operations for the protection or

  removal of temporary or permanent pavement markings or

  markers in a moving convoy operation not performed by the

  classification of Pavement Marker Group 1. A moving convoy

  operation is comprised of only Pavement Markers Group 1 and

  Line Protectors.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts

subject to the Davis-Bacon Act that were awarded on or between

January 1, 2015 and January 29, 2022, and that have not been

renewed or extended on or after January 30, 2022. Executive

Order 13658 does not apply to contracts subject only to the

Davis-Bacon Related Acts regardless of when they were awarded.

If a contract is subject to Executive Order 13658, the

contractor must pay all covered workers at least $13.30 per

hour (or the applicable wage rate listed on this wage

determination, if it is higher) for all hours spent performing

on the contract in 2025.  The applicable Executive Order

minimum wage rate will be adjusted annually.   Additional

information on contractor requirements and worker protections

under Executive Order 13658 is available at

www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within



the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications

and wage rates that have been found to be prevailing for the

type(s) of construction and geographic area covered by the wage

determination. The classifications are listed in alphabetical

order under rate identifiers indicating whether the particular

rate is a union rate (current union negotiated rate), a survey

rate, a weighted union average rate, a state adopted rate, or a

supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than

""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2024. PLUM is an identifier of the union

whose collectively bargained rate prevailed in the survey for

this classification, which in this example would be Plumbers.

0198 indicates the local union number or district council

number where applicable, i.e., Plumbers Local 0198. The next

number, 005 in the example, is an internal number used in

processing the wage determination. The date, 07/01/2024 in the

example, is the effective date of the most current negotiated

rate.

Union prevailing wage rates are updated to reflect all changes

over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the

classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for

those classifications, but that 100% of the data reported for

the classifications reflected union rates. EXAMPLE:

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a

weighted union average rate. OH indicates the State of Ohio.

The next number, 0010 in the example, is an internal number

used in producing the wage determination. The date, 01/01/2024

in the example, indicates the date the wage determination was

updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to

reflect a weighted average of the current rates in the



collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union

rate prevailed (as defined in 29 CFR 1.2) for this

classification in the survey or that the rate was derived by

computing a weighted average rate based on all the rates

reported in the survey for that classification. As a weighted

average rate includes all rates reported in the survey, it may

include both union and non-union rates. Example: SUFL2022-007

6/27/2024. SU indicates the rate is a single non-union

prevailing rate or a weighted average of survey data for that

classification. FL indicates the State of Florida. 2022 is the

year of the survey on which these classifications and rates are

based. The next number, 007 in the example, is an internal

number used in producing the wage determination. The date,

6/27/2024 in the example, indicates the survey completion date

for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey

is conducted. However, the Wage and Hour Division (WHD) has the

discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and

prevailing wage rates set by a state (or local) government were

adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007

01/03/2024. SA reflects that the rates are state adopted. ME

refers to the State of Maine. 2023 is the year during which the

state completed the survey on which the listed classifications

and rates are based. The next number, 007 in the example, is an

internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which

the classifications and rates under the ?SA? identifier took

effect under state law in the state from which the rates were

adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can

be:

           a) a survey underlying a wage determination

           b) an existing published wage determination

c) an initial WHD letter setting forth a position on

a wage determination matter



d) an initial conformance (additional classification

and rate) determination

On survey related matters, initial contact, including requests

for summaries of surveys, should be directed to the WHD Branch

of Wage Surveys. Requests can be submitted via email to

davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

Regarding any other wage determination matter such as

conformance decisions, requests for initial decisions should be

directed to the WHD Branch of Construction Wage Determinations.

Requests can be submitted via email to BCWD-Office@dol.gov or

by mail to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

2) If an initial decision has been issued, then any interested

party (those affected by the action) that disagrees with the

decision can request review and reconsideration from the Wage

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).

Requests for review and reconsideration can be submitted via

email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and any information (wage payment

data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.



            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION

"



"General Decision Number: MI20260074 01/02/2026

Superseded General Decision Number: MI20250074

State: Michigan

Construction Type: Heavy

County: Washtenaw County in Michigan.

Heavy, Includes Water, Sewer Lines and Excavation (Excludes

Hazardous Waste Removal; Coal, Oil, Gas, Duct and other similar

Pipeline Construction)

Modification Number     Publication Date

          0             01/02/2026

 CARP0687-006 06/01/2025

                                  Rates          Fringes

CARPENTER, Includes Form Work....$ 42.44            31.43

----------------------------------------------------------------

 ELEC0252-009 06/01/2025

                                  Rates          Fringes

ELECTRICIAN......................$ 56.05     27.25%+15.25

----------------------------------------------------------------

 ENGI0325-019 09/01/2025

POWER EQUIPMENT OPERATORS: Underground Construction (Including

Sewer)

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  

     GROUP 1.....................$ 45.98            25.25

     GROUP 2.....................$ 41.25            25.25

     GROUP 3.....................$ 40.52            25.25

     GROUP 4.....................$ 39.95            25.25

POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

  GROUP 1: Backhoe/ Excavator, Boring Machine, Bulldozer,

  Crane, Grader/ Blade, Loader, Roller, Scraper, Trencher

  (over 8 ft. digging capacity)



GROUP 2: Trencher (8-ft digging capacity and smaller)

GROUP 3: Boom Truck (non-swinging, non- powered type boom)

  GROUP 4: Broom/ Sweeper, Fork Truck, Tractor, Bobcat/ Skid

  Steer /Skid Loader

----------------------------------------------------------------

 ENGI0326-008 06/01/2025

EXCLUDES UNDERGROUND CONSTRUCTION

                                  Rates          Fringes

OPERATOR:  Power Equipment  

     GROUP  1....................$ 51.29            25.35

     GROUP  2....................$ 49.79            25.35

     GROUP  3....................$ 48.29            25.35

     GROUP  4....................$ 47.99            25.35

     GROUP  5....................$ 47.17            25.35

     GROUP  6....................$ 46.31            25.35

     GROUP  7....................$ 45.34            25.35

     GROUP  8....................$ 43.63            25.35

     GROUP  9....................$ 35.29            25.35

  FOOTNOTES: Tower cranes: to be paid the crane operator rate

  determined by the combined length of the mast and the boom.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

GROUP 1: Crane with boom & jib or leads 400' or longer  

GROUP 2: Crane with boom & jib or leads 300' or longer  

GROUP 3: Crane with boom & jib or leads 220' or longer  

GROUP 4: Crane with boom & jib or leads 140' or longer  

GROUP 5: Crane with boom & jib or leads 120' or longer  

GROUP 6: Regular crane operator  

  GROUP 7: Backhoe/Excavator, Bobcat/Skid Loader, Boring

  Machine, Broom/Sweeper, Bulldozer, Grader/Blade, Loader,

  Roller, Scraper, Tractor, Trencher

GROUP 8: Forklift  

GROUP 9: Oiler



----------------------------------------------------------------

 IRON0025-006 06/01/2025

                                  Rates          Fringes

IRONWORKER  

     Reinforcing.................$ 36.55            33.37

     Structural..................$ 36.55            35.93

----------------------------------------------------------------

 LABO0334-009 06/01/2025

EXCLUDES OPEN CUT CONSTRUCTION

                                  Rates          Fringes

Landscape Laborer  

     GROUP 1.....................$ 29.93             9.10

     GROUP 2.....................$ 27.71             9.10

LANDSCAPE LABORER CLASSIFICATIONS    

  GROUP 1: Landscape specialist, including air, gas and diesel

  equipment operator, lawn sprinkler installer and skidsteer

  (or equivalent)

  GROUP 2: Landscape laborer: small power tool operator,

  material mover, truck driver and lawn sprinkler installer

  tender

----------------------------------------------------------------

 LABO0334-018 09/01/2022

SCOPE OF WORK:   

OPEN CUT CONSTRUCTION: Excavation of earth and sewer,

utilities, and improvements, including underground

piping/conduit (including inspection, cleaning, restoration,

and relining)

                                  Rates          Fringes

LABORER  

     (1) Common or General.......$ 25.20            12.95

     (2) Mason Tender-

     Cement/Concrete.............$ 22.11            12.95

     (4) Grade Checker...........$ 25.50            12.95

     (5) Pipelayer...............$ 22.90            12.75

     (524.20) Pipelayer..........$ 25.65            12.95

     (7) Landscape...............$ 19.59            12.95

----------------------------------------------------------------



 LABO0499-020 08/01/2025

EXCLUDES OPEN CUT CONSTRUCTION

                                  Rates          Fringes

LABORER  

     GROUP 1.....................$ 38.11            15.45

     GROUP 2.....................$ 38.33            15.45

     GROUP 3.....................$ 38.47            15.45

LABORER CLASSIFICATIONS    

GROUP 1: Common or General; Grade Checker    

GROUP 2: Mason Tender - Cement/Concrete    

GROUP 3: Pipelayer

----------------------------------------------------------------

 PAIN0022-005 07/01/2008

                                  Rates          Fringes

PAINTER  

     Brush & Roller..............$ 25.06            14.75

     Spray.......................$ 25.86            14.75

----------------------------------------------------------------

 PLAS0514-002 06/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 32.23            22.11

----------------------------------------------------------------

 PLUM0190-010 06/01/2021

                                  Rates          Fringes

PLUMBER..........................$ 44.31            23.70

----------------------------------------------------------------

 TEAM0007-006 06/01/2025

                                  Rates          Fringes

TRUCK DRIVER  

     Dump Truck under 8 cu. 

     yds.; Tractor Haul Truck....$ 33.40        .75 + a+b

     Dump Truck, 8 cu. yds. and 

     over........................$ 33.50        .75 + a+b

     Lowboy/Semi-Trailer Truck...$ 33.65         .75+ a+b



FOOTNOTE: 

a.  $470.70 per week.

b.  $68.70 daily.

----------------------------------------------------------------

  SUMI2010-072 11/09/2010

                                  Rates          Fringes

TRUCK DRIVER:  Off the Road   

Truck............................$ 20.82             3.69

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts

subject to the Davis-Bacon Act that were awarded on or between

January 1, 2015 and January 29, 2022, and that have not been

renewed or extended on or after January 30, 2022. Executive

Order 13658 does not apply to contracts subject only to the

Davis-Bacon Related Acts regardless of when they were awarded.

If a contract is subject to Executive Order 13658, the

contractor must pay all covered workers at least $13.30 per

hour (or the applicable wage rate listed on this wage

determination, if it is higher) for all hours spent performing

on the contract in 2025.  The applicable Executive Order

minimum wage rate will be adjusted annually.   Additional

information on contractor requirements and worker protections



under Executive Order 13658 is available at

www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications

and wage rates that have been found to be prevailing for the

type(s) of construction and geographic area covered by the wage

determination. The classifications are listed in alphabetical

order under rate identifiers indicating whether the particular

rate is a union rate (current union negotiated rate), a survey

rate, a weighted union average rate, a state adopted rate, or a

supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than

""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2024. PLUM is an identifier of the union

whose collectively bargained rate prevailed in the survey for

this classification, which in this example would be Plumbers.

0198 indicates the local union number or district council

number where applicable, i.e., Plumbers Local 0198. The next

number, 005 in the example, is an internal number used in

processing the wage determination. The date, 07/01/2024 in the

example, is the effective date of the most current negotiated

rate.

Union prevailing wage rates are updated to reflect all changes

over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the

classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for

those classifications, but that 100% of the data reported for

the classifications reflected union rates. EXAMPLE:

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a

weighted union average rate. OH indicates the State of Ohio.

The next number, 0010 in the example, is an internal number

used in producing the wage determination. The date, 01/01/2024

in the example, indicates the date the wage determination was



updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to

reflect a weighted average of the current rates in the

collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union

rate prevailed (as defined in 29 CFR 1.2) for this

classification in the survey or that the rate was derived by

computing a weighted average rate based on all the rates

reported in the survey for that classification. As a weighted

average rate includes all rates reported in the survey, it may

include both union and non-union rates. Example: SUFL2022-007

6/27/2024. SU indicates the rate is a single non-union

prevailing rate or a weighted average of survey data for that

classification. FL indicates the State of Florida. 2022 is the

year of the survey on which these classifications and rates are

based. The next number, 007 in the example, is an internal

number used in producing the wage determination. The date,

6/27/2024 in the example, indicates the survey completion date

for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey

is conducted. However, the Wage and Hour Division (WHD) has the

discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and

prevailing wage rates set by a state (or local) government were

adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007

01/03/2024. SA reflects that the rates are state adopted. ME

refers to the State of Maine. 2023 is the year during which the

state completed the survey on which the listed classifications

and rates are based. The next number, 007 in the example, is an

internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which

the classifications and rates under the ?SA? identifier took

effect under state law in the state from which the rates were

adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can

be:



           a) a survey underlying a wage determination

           b) an existing published wage determination

c) an initial WHD letter setting forth a position on

a wage determination matter

d) an initial conformance (additional classification

and rate) determination

On survey related matters, initial contact, including requests

for summaries of surveys, should be directed to the WHD Branch

of Wage Surveys. Requests can be submitted via email to

davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

Regarding any other wage determination matter such as

conformance decisions, requests for initial decisions should be

directed to the WHD Branch of Construction Wage Determinations.

Requests can be submitted via email to BCWD-Office@dol.gov or

by mail to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

2) If an initial decision has been issued, then any interested

party (those affected by the action) that disagrees with the

decision can request review and reconsideration from the Wage

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).

Requests for review and reconsideration can be submitted via

email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and any information (wage payment

data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:



            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION

"
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ADDENDUM No. 1 
 

RFP No. 26-20 
 

Packard Water Main, Mallets Creek 
 

Due Date: April 6, 2026 by 11:00 a.m. (local time) 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 23 
pages. 
 
The Proposer is to acknowledge receipt of this Addendum No. 1 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 
 
The following forms provided within the RFP Document should be included in submitted 
proposal: 
 

• Attachment B - General Declarations 

• Attachment D - Prevailing Wage Declaration of Compliance 

• Attachment E - Living Wage Declaration of Compliance 

• Attachment G - Vendor Conflict of Interest Disclosure Form 

• Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Offerors are to take note in their review of the documents 
and include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
REQUEST FOR PROPOSAL: 
 
Replace the original 3 pages (15-17) of section E. Schedule of Pricing/Cost – 20 Points provided 
in the RFP Document with the 3 pages provided in Addendum 1 (dated 03-30-26).  There are 
some changes to the pay items and/or quantities: 
 
Section/Page(s)   Change 
 
Schedule of Prices   Quantity updates to reflect plan changes  
  New pay item:  

- 7000.02 6 In., PC 350 DIP w/polywrap, SD-TD-1 
Quantity change:  
- 01050.00 Sign, Type B, Temp, Prismatic, Furn & Oper 
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- 01080.00 Plastic Drum, High Intensity, Lighted, Furn & 
Oper 

- 01112.00 Pavt Mrkg Cover, Type R, Black 
- 01127.00 Pavt Mrkg, Wet Reflective, Type R, Tape, 6  

In., White, Temp 
- 01128.00 Pavt Mrkg, Wet Reflective, Type R, Tape, 6  

In., Yellow, Temp 
- 02020.00 HMA, Any Thickness, Rem 
- 02030.00 Curb, Gutter, and Curb and Gutter, Any 

Type, Rem 
- 02040.00 Sidewalk, Sidewalk Ramp, and Driveway 

Approach, Any Thickness, Rem 
- 07000.03 8 In., PC 350 DIP w/polywrap, SD-TD-1 
- 07000.05 12 In., PC 350 DIP w/polywrap, SD-TD-1 
- 07004.04 14 In., HDPE Water Main, Directional Drill 
- 07030.13 12 In. X 12 In. X 8 In. DIP Tee 
- 07030.15 12 In. X 12 In. X 12 In. DIP Tee 
- 07141.71 12" Plug and Cap 
- 08010.03 Aggregate Base, 8 In., 21AA, CIP 
- 08060.00 HMA Hand Patch 
- 08070.14 HMA, 4EL 
- 08120.01 Conc, Driveway Opening, Type M 
- 08130.01 Conc, Sidewalk, 4  In. 

 
Detailed Specification for  Replace with Detailed Specification for Project Schedule  
Project Schedule and Payment and Payment (dated 3/27/26)  
 
CONSTRUCTION DRAWINGS: 
 
Replace Plan Set in its entirety with the attached revised plan set.  Informational corrections were 
made to several sheets along with changes to some of the pay items and/or quantities. 
 
Section/Page(s) Change 
 
Sheet 2 Restoration section & HMA application table 
Sheet 4 Added additional callout for barrels & adjusted quantity 
Sheet 5 Expanded Traffic Control to the east for laydown area and additional signage 

added 
Sheet 6 Removed callout for markings 
Sheet 7 Expanded Traffic Control to the east for laydown area and additional signage 

added 
Sheet 8 Additional pavement restoration for utility exploration & included area for 

valve abandonment in Phase 1 work 
Sheet 9 Exploratory notes added and HDD made deeper 
Sheet 10 To account for additional depth in HDD, the HDPE/DI connection was moved 

to the east and the ductile iron watermain was adjusted accordingly 
Sheet 11 Additional restoration for exploratory excavations, and HMA includes area 

around valve to be abandoned, 01-08163 
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II. QUESTIONS AND ANSWERS 
  
The following question has been received by the City. The response is being provided in 
accordance with the terms of the RFP. Bidders are directed to take note of the following 
questions and City responses in their review of the RFP as they affect work or details in other 
areas not specifically referenced here. 
 
Question 1: The HDPE pipe will need to be fused prior to pulling through the bore.  This will 

require a staging area slightly longer than the proposed bore.  Please consider 
extending the PH1 MOT lane closure to the West 600 +/- feet to accommodate 
the pre-fused length of pipe. 

Answer 1: The MOT for Phase 1 was extended an additional 350 feet east of the bore pit; 
the gas station needs to maintain access to the easterly driveway. 

 
Question 2: The water main is shown to be connected and made live at the east end during 

phase 1 construction.  There is approximately 29’ of pavement from the edge of 
metal to the CL of the existing water main.  The traffic control will require a width 
of 25’ +/-, (10’ lane/ 2.5’ CL /10 lane/2.5’ north edge of drum).  Assuming the water 
main is in the exact location it leaves only 4’ from the existing water main to the 
back side of the traffic control.  This limited separation puts the safety of both the 
traveling public and construction crew at high risk.  Please consider modifying the 
MOT to allow closure of the West bound traffic during the tie-in to safely perform 
the phase 1 water main connection. 

 
Answer 2: The MOT was revised to clarify high intensity channelizers cones between the 

opposing vehicular traffic; this will allow for two 10-foot travel lanes. 
 
Question 3: The existing 6” gas crosses the proposed water main at approximately station 

18+00 per the plan view and is not depicted on the profile.  This gas crossing will 
need to be exposed and verified prior to drilling.  The removal and restoration 
plans do not show this pavement to be removed and replaced.  How pavement 
removal and replacement to be paid for locating the existing gas elevation? 

Answer 3: The gas main crossing was added on Sheet 9. See cross-section. 
 
Question 4: The deepest provided soil borings only go to a depth of 10 feet.  The proposed 

bore is over 20’ deep.  Is there any additional boring information available to the 
bidding contractors that go to a depth below the proposed bore?  From prior 
experience on a job, 500 +-/ feet away, the stratum of soil changes to sand with 
the static water table being at that elevation a few feet beneath the provided soil 
borings. 
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Answer 4: Additional soil boring information has been requested but is not available at this 
time but will be provided to the selected contractor after bidding. 

 
Question 5: The proposed water main profile shows 18” separation from the existing sanitary 

mains.  The proposed water main will need to be lowered at least 5’-10’ to 
eliminate or limit potential damage to the existing sanitary sewer. 

Answer 5: The HDD was lowered and additional separation was provided as shown in the 
plans.  
 

Question 6: What is the material of the existing sanitary sewer mains.  Are they both the same? 
Answer 6: Both sewers are reinforced concrete.  

 
Question 7: Have the existing sanitary sewer mains been lined? 
Answer 7: No, however Ann Arbor records show that the sewer east of Mallets Creek 

(Sanitary Main: 74-62690) is recommended for future lining. 
 
Question 8: Are there available inspection or video reports for each sanitary sewer main 

available to be shared with the bidding contractors? 
Answer 8: The latest sewer videos and reports can be provided upon request. please email 

Al Loebach aloebach@A2gov.org  
 
Question 9: Will the city perform pre-and-post video inspection of the sanitary sewer? 
Answer 9: Both sewers were televised within the last 5 years so no additional inspection will 

be performed.  The City does not plan on performing a post-construction 
inspection at this time. 
 

Question 10: Please confirm if the contractor or City Field Services department will cap the 
existing water service.  If the contractor is to perform the capping what is the 
existing service material? 

 
Answer 10: The contractor is to excavate, cut and cap the water service. Material is listed as 

cast iron; this may be galvanized. The City of Ann Arbor will investigate with Public 
Works. 

 
Question 11: Please provide the proposed road restoration cross section. 
Answer 11: The proposed pavement cross section has been added to the plans. 

 
Question 12: How is the sand subbase for the proposed sidewalk to be paid?  Will a CLII CIP 

work item be added? 
Answer 12: The pay item for “Subbase, CIP” has been added to the project. 
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Question 13: If line stops are to shut down the existing water main are outside of the existing 

closure how will the modifications to the traffic control be paid? 
Answer 13: Any modifications for traffic control shall be included in the unit prices for MOT 

items, as needed. 
 
Question 14: Will a preconstruction video be required for this project?  Can a bid item for this 

work be added? 
Answer 14: A preconstruction video is not required for this project. 

 
Question 15: The current schedule is aggressive with the required phasing, testing, cure, 

adjustments required for the project.  Can additional time be added to the progress 
clause? 

Answer 15: The project schedule has been revised in the Detailed Specification for “Project 
Schedule and Payment”. 
 

Question 16: Is the intent is to utilize the existing aggregate base outside of the utility trench? 
Answer 16: The utility trench will be the restoration area. Yes, it is to remain. 

 
Question 17: If a new aggregate base under all removed and proposed pavements is required 

will a machine grading item be added to the proposal to pay for the excavation of 
the road section? 

Answer 17: No 
 
Question 18: Will all pavement repairs be required to a full lane width? 
Answer 18: Pavement removal and replacement shall be in accordance with the Article 10, 

section III of City of Ann Arbor Standard Specifications for Construction. 
 
Question 19: Can an engineers estimate please be provided for bonding purposes? 
Answer 19: The Engineer’s Estimate is $685,000.00. 

 
Question 20: Can an engineer’s estimate be provided for this project? 
Answer 20: The Engineer’s Estimate is $685,000.00. 

 
Question 21: Can an excel version of the bid pricing form (section E) be provided? 
Answer 21: Yes, please email Al Loebach aloebach@A2gov.org  

 
Question 22: There is a 12” 11.25 deg bend shown on sheet 10 of the plans, but there is not 

pay item for this fitting. Can a pay item be added for this? 
Answer 22: Pay item added. 

 
Question 23: A hydrant lead for H-1 is to be installed off of the 12” mainline pipe, as shown on 

sheet 10. There is 6” pipe to be installed for this hydrant lead, but no pay item for 
it. Can a pay item be added for this? 

Answer 23: Pay item added. 
 
Question 24: All of the water main connections are shown to be completed in Phase II MOT. At 

least one end of the water main will need to be connected to existing during Phase 
I MOT, as to feed the new water service to 2865 Packard. Can the MOT plan be 
modified to account for this? 
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Answer 24: The traffic control stages can be modified as needed to accommodate water 
connections as long as one lane of traffic is provided in each direction and traffic 
safety requirements are met. 

 
Question 25: For the proposed installation via directionally drilling of the 14” HDPE water main, 

several utilities along the bore path will need to located for depth. With these 
utilities being within the road, there will be locations of HMA pavement that will 
need to be replaced. Can items quantities for HMA removal, aggregate base and 
hand patching be added to account for this? 

Answer 25: Pay items and quantities have been added to accommodate the pavement 
removal and restoration. 

 
Question 26: Will abandonment of the existing 8” and 12” water mains require flowable fill? 
Answer 26: Flowable is not required to abandon water mains under City-owned roadways. 

 
Question 27: Can a proposed section/typical be provided for the HMA roadway areas? 
Answer 27: A typical section has been added to the plans. 
 
Question 28: How is the grading of the roadway areas paid for? I did not see a machine grading 

item to cover the roadway areas. 
Answer 28: Pay item added. 

 
Question 29: Davis Bacon is mentioned in the specs.  Will this project require living wages (city) 

or will it require Federal Davis Bacon wages be paid to employees? 
Answer 29: Per Section K of the RFP, the City of Ann Arbor requires contractors to comply 

with the Davis-Bacon Act for all workers under the Heavy and Highway 
Construction classifications and meet the minimum living wage requirement for all 
employees working on the project. 

 
Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
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ADDENDUM No. 2 
 

RFP No. 26-20 
 

Packard Water Main, Mallets Creek 
 

Due Date: April 6, 2026 by 11:00 a.m. (local time) 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 5 pages. 
 
The Proposer is to acknowledge receipt of this Addendum No. 2 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 
 
The following forms provided within the RFP Document should be included in submitted 
proposal: 
 

• Attachment B - General Declarations 

• Attachment D - Prevailing Wage Declaration of Compliance 

• Attachment E - Living Wage Declaration of Compliance 

• Attachment G - Vendor Conflict of Interest Disclosure Form 

• Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Offerors are to take note in their review of the documents 
and include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
REQUEST FOR PROPOSAL: 
 
Replace the 3 pages (15-17) of section E. Schedule of Pricing/Cost – 20 Points provided in 
Addendum 1 with the 3 pages provided in Addendum 2 (dated 03-31-26).  There are changes to 
the pay items and/or quantities: 
 
Section/Page(s)   Change 
 
Schedule of Prices   Quantity updates to reflect plan changes  
  New pay item:  

- 07013.04 12 In. 11.25° DIP Bend 
- 08000.00 Subbase, CIP 
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Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
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