

2. PRICING

2.1. Project Pricing

Presidio is providing a Fixed Fee Price (FFP) as part of this Proposal.

Presidio will invoice City of Ann Arbor based on the project milestone(s) listed below:

Billing Milestone	Amount
Services Milestone 1	\$22,000.00
Services Milestone 2	\$22,000.00
Services Milestone 3	\$22,000.00
Services Milestone 4	\$22,000.00
Services Milestone 5	\$22,000.00
Services Milestone 6	\$22,000.00
Services Milestone 7	\$22,000.00
Project Closure	\$15,175.21
Services Total:	\$169,175.21

The following materials or products costs are included as part of this project:

Description	Amount
Project Parts	\$153,838.05
LNL-2220 Boards Required	\$14,408.46
1-Year Phone/Remote Support	\$1,200.00

The following reflects the entire project cost:

Project Total
\$338,621.72

2.2. Expenses

There are no anticipated travel or incidental expenses to be incurred by Presidio in association with the execution of this Statement of Work and therefore no expenses will be billed to Client.

2.3. Travel Time

Travel to and from the work site(s) by Presidio resources in association with the execution of this Statement of Work will not be charged to Client.