Ann Arbor DDA Contract
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 52 00.4
Project Number 231959

ANN ARBOR DOWNTOWN DEVELOPMENT SERVICE AGREEMENT

SERVICE AGREEMENT BETWEEN

HURON VALLEY ELECTRIC, INC. AND
ANN ARBOR DOWNTOWN DEVELOPMENT AUTHORITY

The Ann Arbor Downtown Development Authority, a Michigan municipal corporation, having its
offices at 150 S Fifth Avenue, Suite 301, Ann Arbor, Michigan 48104 (“DDA”) and Huron Valley
Electric, Inc., a Michigan company, having its offices at 425 Jackson Plaza, Ann Arbor, Ml 48103
("CONTRACTOR"), agree as follows on this day of November 6, 2024.

The Contractor agrees to provide services to the DDA under the following terms and conditions:

l. DEFINITIONS

Ann Arbor Downtown Development Authority, also referred to as the DDA or the Owner.

Contract Administrator means the DDA representative authorized by the Ann Arbor
Downtown Development Authority to act on the behalf of the Ann Arbor Downtown
Development Authority.

Supervising Professional as defined in the General Conditions shall mean the Contract
Administrator. Fishbeck is the Owner's Consulting Engineer / Supervising Professional
and project representative.

Design Professional or Design Engineer means electrical engineer of record, licensed in
the state of Michigan, retained by the contractor and solely responsible for engineer design.
May also be referenced as engineer, electrical design engineer, engineer of record.

Project means The Ann Arbor DDA Fourth & Washington and Forest Avenue Parking
Structures — Lighting Upgrades.

Il DURATION

This Agreement shall become effective on November 6, 2024, and shall remain in effect
until satisfactory performance of all services or August 29, 2025, whichever occurs first,
unless terminated for breach or as provided in this agreement.

A. Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall
complete the Work within the Contract Time.

C-1



Ann Arbor DDA Contract
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 52 00.4
Project Number 231959

B. The entire work for this Contract shall be completed within the time period shown below.

Shorter completion times for certain portions of the work are specified in the Detailed
Specifications.

1. Contract Notice to Proceed: November 6, 2024
2. Substantial Completion Date: August 29, 2025

. Failure to complete all the work within the time specified above, including any extension

granted in writing by the Supervising Professional, shall obligate the Contractor to pay
the DDA, as liquidated damages and not as a penalty, an amount equal to $500.00 for
each calendar day of delay in the completion of all the work. If any liquidated damages
are unpaid by the Contractor, the DDA shall be entitled to deduct these unpaid
liquidated damages from the monies due the Contractor.

The liquidated damages are for the non-quantifiable aspects of any of the previously
identified events and do not cover actual damages that can be shown or quantified nor
are they intended to preclude recovery of actual damages in addition to the recovery of
liquidated damages.

Liguidated damages under this section are in addition to any liquidated damages due
under Section 19 of the General Conditions.

SERVICES

A. General Scope: The Contractor agrees to furnish all of the materials, equipment and

labor necessary; and to abide by all the duties and responsibilities applicable to it for
the Project in accordance with the requirements and provisions of the following
documents, including all written modifications incorporated into any of the documents,
which are incorporated as part of this Contract:

1. Contract and Exhibits
2. Criteria Documents, dated September 16, 2024
a. Exhibit 1: Drawings Cover Sheet (G001)
b. Exhibit 2: Specifications Table of Contents (00 01 10)
3. Addenda
a. Addendum No. 1, dated September 26, 2024
b. Addendum No. 2, dated October 7, 2024
4. Bid Proposal of Contractor, dated October 16, 2024
a. Exhibit 3: Cover Page / Table of Contents
b. Exhibit 4: Proposal Form (P1-P3) revised October 25, 2024
c. Exhibit 5: Bid Form (BF1-BF6) revised October 25, 2024
5. Exhibit 6: General Conditions (GC1-GC17)

The contract documents are complementary and what is called for by any one shall
be binding. The intention of the documents is to include all labor and materials,
equipment, and transportation necessary for the proper execution of the Project.
Materials or work described in words that so applied have a well-known technical or
trade meaning have the meaning of those recognized standards.

In case of a conflict among the contract documents listed above in any
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requirement(s), the requirement(s) of the document listed first shall prevail over
any conflicting requirement(s) of a document listed later.

B. Quality of Services: The Contractor's standard of service under this agreement
shall be of the level of quality performed by businesses regularly rendering this
type of service. Determination of acceptable quality shall be made solely by the
Contract Administrator.

C. Compliance with Applicable Law: The Contractor shall perform its services under
this Agreement in compliance with all statutory, regulatory and contractual
requirements now or hereafter in effect as may be applicable to the rights and
obligations set forth in the Agreement.

D. Location: The Contractor shall provide all of these services at the locations
specified.
E. Reports/Surveys: The Contractor may rely upon the accuracy of reports and

surveys provided to it by the DDA except when defects should have been
apparent to a reasonably competent contractor or when it has actual notice of
any defects in the reports and surveys.

V. RELATIONSHIP OF PARTIES

A. The parties to this agreement agree that it is not a contract of employment but is
a contract to accomplish a specific result. Contractor is an independent
contractor performing services for the DDA. Nothing contained in this agreement
shall be deemed to constitute any other relationship between the DDA and the
Contractor.

B. The Contractor certifies that it has no personal or financial interest in the project
other than the fee it is to receive under this agreement. The Contractor further
certifies that it shall not acquire any such interest, direct or indirect, which would
conflict in any manner with the performance of services under this agreement.
Further Contractor agrees and certifies that it does not and will not employ or
engage any person with a personal or financial interest in this agreement.

C. Contractor does not have any authority to execute any contract or agreement on
behalf of the DDA, and is not granted any authority to assume or create any
obligation or liability on the DDA'’s behalf, or to bind the DDA in any way.

D. Contractor certifies that it is not, and shall not become, overdue or in default to
the City of Ann Arbor for any contract, debt, or any other obligation to the City
including real or personal property taxes. The DDA shall have the right to set off
any such debt against compensation awarded for services under this agreement.

V. COMPENSATION OF CONTRACTOR

The Contractor shall be paid on the basis of the bid price in the manner set forth
in the Bid. The total fee to be paid the Contractor for the services shall not
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exceed One Million Three Hundred Fifty-Seven Thousand Seven Hundred
Twenty-One Dollars and Eighty-Eight Cents ($1,357,721.88). Payment shall be
made within 30 days of acceptance of the work by the Contract Administrator. It is
understood and agreed between the parties that the compensation stated above
is inclusive of any and all remuneration to which the Contractor may be entitled.

VI. INSURANCE; INDEMNIFICATION

A. The Contractor shall procure and maintain during the life of this Contract, including
the guarantee period and during any warranty work, such insurance policies,
including those set forth below, as will protect itself, the DDA, the University of
Michigan, PCI Municipal Services, and the Owner's Consulting Engineer from all
claims for bodily injuries, death or property damage which may arise under this
Contract; whether the acts were made by the Contractor or by any subcontractor
or anyone employed by them directly or indirectly. The insurance coverage
afforded by the contractor to the DDA and the Owner's Consulting Engineer shall
be primary and not excess or contributory to any insurance the DDA or Owner's
Consulting Engineer may have on its own. The following insurance policies are
required:

1. Worker's Compensation Insurance in accordance with all applicable state and
federal statutes. Further, Employers Liability Coverage shall be obtained in
the following minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

2. Commercial General Liability Insurance equivalent to, as a minimum,
Insurance Services Office form CG 00 01 07 98. The City of Ann Arbor, the
Ann Arbor DDA, the University of Michigan, PCI Municipal Services, and the
Owner's Consulting Engineer shall be nhamed as an additional insured. There
shall be no added exclusions or limiting endorsements including, but not
limited to: Products and Completed Operations, Explosion, Collapse and
Underground coverage or Pollution. Further, the following minimum limits of
liability are required:

$2,000,000 Each occurrence as respect Bodily Injury Liability or Property
Damage Liability, or both combined.

$4,000,000 Per Job General Aggregate
$2,000,000 Personal and Advertising Injury
$4,000,000 Products and Completed Operations Aggregate
3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages,

equivalent to, as a minimum, Insurance Services Office form CA 00 01 07 97.
The City of Ann Arbor, the Ann Arbor DDA, the University of Michigan, PCI
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Municipal Services, and the Owner's Consulting Engineer shall be named as an
additional insured. There shall be no added exclusions or limiting endorsements.
Coverage shall include all owned vehicles, all non-owned vehicles and all
hired vehicles. Further, the limits of liability shall be $1,000,000 for each
occurrence as respects Bodily Injury Liability or Property Damage Liability, or
both combined.

4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the
Commercial General Liability, Employers Liability and the Motor Vehicle
coverage enumerated above, for each occurrence and for aggregate in the
amount of $1,000,000.

B. Insurance required under VI.A.2 and A.3 of this Contract shall be considered primary
as respects any other valid or collectible insurance that the DDA or the City of Ann
Arbor may possess, including any self-insured retentions the DDA or City of Ann
Arbor may have; and any other insurance the DDA or the City of Ann Arbor does
possess shall be considered excess insurance only and shall not be required to
contribute with this insurance. Further, the Contractor agrees to waive any right of
recovery by its insurer against the DDA or the City of Ann Arbor.

C. In the case of all Contracts involving on-site work, the Contractor shall provide to
the DDA before the commencement of any work under this Contract
documentation demonstrating it has obtained the above mentioned policies.
Documentation must provide and demonstrate an unconditional 30 day written
notice of cancellation in favor of the DDA. Further, the documentation must
explicitly state the following: (a) the policy number; name of insurance company;
name and address of the agent or authorized representative; name and address
of insured; project name; policy expiration date; and specific coverage amounts;
(b) any deductibles or self-insured retentions which shall be approved by the
City, in its sole discretion; (c) that the policy conforms to the requirements
specified. An original certificate of insurance may be provided as an initial
indication of the required insurance, provided that no later than 21 calendar days
after commencement of any work the Contractor supplies a copy of the
endorsements required on the policies. Upon request, the Contractor shall provide
within 30 days a copy of the policy(ies) to the DDA. If any of the above coverages
expire by their terms during the term of this Contract, the Contractor shall deliver
proof of renewal and/or new policies to the DDA at least ten days prior to the
expiration date.

D. Any insurance provider of Contractor shall be admitted and authorized to do
business in the State of Michigan and shall carry and maintain a minimum rating
assigned by A.M. Best & Company’s Key Rating Guide of “A-“ Overall and a
minimum Financial Size Category of “V”. Insurance policies and certificates
issued by non-admitted insurance companies are not acceptable unless
approved in writing by the DDA.

E. To the fullest extent permitted by law, Contractor shall indemnify, defend and

hold harmless the City of Ann Arbor, the University of Michigan, PCI Municipal
Services, the Owner's Consulting Engineer, and the DDA its officers, employees
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and agents harmless from all suits, claims, judgments and expenses including
attorney’s fees resulting or alleged to result, in whole or in part, from any act
or omission, which is in any way connected or associated with this contract, by
the Contractor or anyone acting on the Contractor’s behalf under this contract.
Contractor shall not be responsible to indemnify the DDA for losses or damages
caused by or resulting from the DDA’s sole negligence.

Vil.  COMPLIANCE REQUIREMENTS

A. Nondiscrimination. The Consultant agrees to comply and to require its
subcontractor to comply, with the nondiscrimination provisions of Section 209 of
the Elliot-Larsen Civil Rights Act MCL 37.2209). The Contractor further agrees to
comply with the nondiscrimination provisions of Chapter 112 of the Ann Arbor City
Code and to assure that applicants are employed and that employees are treated
during employment in a manner which provides equal employment opportunity

B. Wages: Under this Contract, the Contractor shall conform to Chapter 14 of Title |
of the Code of the City of Ann Arbor as amended; which in part states "...that all
craftsmen, mechanics and laborers employed directly on the site in connection
with said improvements, including said employees of subcontractors, shall
receive the prevailing wage for the corresponding classes of craftsmen,
mechanics and laborers, as determined by statistics for the Ann Arbor area

compiled by the United States Department of Labor. At the request of the City,
any contractor or subcontractor shall provide satisfactory proof of compliance
with the contract provisions required by the Section." Where the Contract and
the Ann Arbor City Ordinance are silent as to definitions of terms required in
determining contract compliance with regard to prevailing wages, the definitions
provided in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for
the terms shall be used.

Further, to the extent that any employees of the Contractor providing services
under this contract are not part of the class of craftsmen, mechanics and laborers
who receive a prevailing wage in conformance with Section 1:319 of Chapter 14
of Title | of the Code of the City of Ann Arbor, the Contractor agrees to conform
to Chapter 23, Living Wage, of Title | of the Code of the City of Ann Arbor, as
amended. The Contractor agrees to pay those employees providing Services to
the City under this Agreement a “living wage,” as defined in Section 1:815 of the
Ann Arbor City Code; to post a notice approved by the City of the applicability of
Chapter 23 in every location in which regular or contract employees providing
services under this agreement are working; to maintain records of compliance; if
requested by the City, to provide documentation to verify compliance; to take no
action that would reduce the compensation, wages, fringe benefits, or leave
available to any employee or person contracted for employment in order to pay
the living wage required by Section 1:815; and otherwise to comply with the
requirements of Chapter 23.

VIIl.  WARRANTIES BY CONTRACTOR

C-6



Ann Arbor DDA Contract
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 52 00.4
Project Number 231959

A. The Contractor warrants that the quality of its services under this agreement shall
conform to the level of quality performed by businesses regularly rendering this
type of service. The Contractor warrants that the work performed shall be free of
defects and guaranteed for a period of one year.

B. The Contractor warrants that it has all the skills and experience necessary to
perform the services it is to provide pursuant to this agreement. Further that it
has available, or will engage, at its own expense, sufficient trained employees or
subcontractors to provide the services specified in this Agreement.

C. The Contractor warrants that it is not, and shall not become overdue or in default
to the City of Ann Arbor for any contract, debt, or any other obligation to the City of
Ann Arbor including real and personal property taxes.

IX. TERMINATION OF AGREEMENT; RIGHTS ON TERMINATION

A. This agreement may be terminated by either party in the case of a breach of this
agreement by the other party, if the breaching party has not corrected the breach
within 15 days after notice of termination is given in conformance with the terms
of this agreement. Breach under this terms of this Agreement shall include but
not be limited to the failure to deliver service on time, poor quality materials or
workmanship, failure to follow specifications identified in Article Il above, or the
unauthorized substitution of articles other than those quoted and specified in the
bid documents.

B. The DDA may terminate this Agreement, on at least ten (10) days advance notice,
for any reason, including convenience, without incurring any penalty, expense or
liability to the Contractor except the obligation to pay for services actually
performed under the Agreement.

C. Contractor acknowledges that, if this Agreement extends for several fiscal years,
continuation of this Agreement is subject to appropriation of funds for this Project.
If funds to enable the DDA to effect continued payment under this Agreement are
not appropriated or otherwise made available, the DDA shall have the right to
terminate this Agreement without penalty at the end of the last period for which
funds have been appropriated or otherwise made available by giving written
notice of termination to the Contractor. The Contract Administrator shall give the
Contractor written notice of such non-appropriation within thirty (30) days after it
receives notice of such non-appropriation.

D. The remedies provided in this Agreement will be cumulative, and the assertion
by a party of any right or remedy will not preclude the assertion by such party of
any other rights or the seeking of any other remedies.

X. OBLIGATIONS OF THE DDA

A. The DDA agrees to give the Contractor access to staff and DDA managed
properties as required to perform the necessary services under the agreement.
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XI.

XII.

XIII.

B. The DDA shall notify the Contractor of any defects in the services of which the
DDA has actual notice.

ASSIGNMENT

A. The Contractor shall not subcontract or assign any portion of the services without
prior written consent to such action by the DDA. Notwithstanding any consent by
the DDA to any assignment, Contractor shall at all times remain bound to all
warranties, certifications, indemnifications, promises and performances, however
described, as are required of it under the Agreement unless specifically released
from the requirement, in writing, by the DDA.

B. The Contractor shall retain the right to pledge payment(s) due and payable under
the agreement to third parties.

NOTICE

All notices and submissions required under this Agreement shall be delivered to the
respective party in the manner described herein to the address stated in this Agreement
or such other address as either party may designate by prior written notice to the other.

Notices given under this Agreement shall be in writing and shall be personally delivered,
sent by next day express delivery service, certified mail, or first class U.S. mail postage
prepaid, and addressed to the person listed below. Notice will be deemed given on the
date when one of the following first occur: (1) the date of actual receipt; (2) the next
business day when notice is sent next day express delivery service or personal delivery;
or (3) three days after mailing first class or certified U.S. mail.

If Notice is sent to the CONTRACTOR, it shall be addressed and sent to:

Huron Valley Electric, Inc.

425 Jackson Plaza

Ann Arbor, Ml 48103

Attn: Mr. Thomas Kittel, President

If Notice is sent to the DDA, it shall be addressed and sent to:

Ann Arbor DDA

150 S Fifth Avenue,

Suite 301

Ann Arbor, Ml 48107-8647

Attn: Ms. Jada Hahlbrock, Manager of Parking Services

SEVERABILITY OF PROVISIONS

Whenever possible, each provision of this agreement will be interpreted in a manner as
to be effective and valid under applicable law. However, if any provision of this
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XIV.

XV.

agreement or the application of any provision to any party or circumstance will be
prohibited by or invalid under applicable law, that provision will be ineffective to the
extent of the prohibition or invalidity without invalidating the remainder of the provisions
of this agreement or the application of the provision to other parties or other
circumstances.

CHOICE OF LAW

This agreement shall be construed, governed, and enforced in accordance with the laws
of the State of Michigan. By executing this agreement, the Contractor and the DDA agree
to venue in a court of appropriate jurisdiction sitting within Washtenaw County for
purposes of any action arising under this agreement. The parties stipulate that the
venues referenced in this Agreement are convenient and waive any claim of non-
convenience.

EXTENT OF AGREEMENT

This agreement represents the entire understanding between the DDA and the
Contractor and it supersedes all prior representations or agreements whether written or
oral. Neither party has relied on any prior representations in entering into this
agreement.

This agreement may be altered, amended or modified only by written amendment signed
by the Contractor and the DDA.
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FORCONTRACTOR

By Thomas Kittel, President
Authorized Representative

FOR THE CITY OF ANN ARBOR DDA

By Jada Hahlbrock, DDA Parking Manager

By Maura Thomson, DDA Executive Director
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Ann Arbor DDA Table of Contents
Fourth & Washington and Forest Avenue Parking Structures
Lighting Upgrades - Criteria Documents Section 00 01 10

Project Number 231959

SECTION 00 01 10 — TABLE OF CONTENTS

DIVISION 00  BIDDING AND CONTRACTING REQUIREMENTS

001116 Invitation to Bid

002513 Prebid Meetings

004513 Contractor Qualifications

004514 Contractor Qualification Statement
005200 Agreement Forms

Instructions to Bidders [B-1 to IB-6
Proposal P-1to P-4

Bid Form BF-1to BF-6

Contract C-1to C-10

Contractor Declaration CD-1 to CD-2
Contractor Affidavit CA-1to CA-2
Standard Specifications SS-1 to SS-2
Vendor Conflict of Interest Disclosure Form

006113 Performance and Payment Bond Form
00 72 00 General Conditions

GC-1to GC-18
0073 00 Supplementary Conditions

DIVISION 01 GENERAL REQUIREMENTS

011100 Summary of Work

012513 Product Substitution Procedures
012613 Requests for Information

0129 16 Payment Procedures

013113 Project Coordination

013119 Project Meetings

013300 Submittal Procedures

01 55 26 Traffic Control

01 56 00 Temporary Barriers and Enclosures
01 66 00 Product Storage and Handling Requirements
0174 00 Cleaning and Waste Management
0177 00 Closeout Procedures

DIVISION 26 ELECTRICAL

26 05 00 Common Work Results for Electrical

26 05 29 Hangers and Supports for Electrical Systems
26 05 34 Raceways for Electrical Systems

26 0553 Identification for Electrical Systems

26 0573 Overcurrent Protective Device Coordination and Arc Flash Study
26 09 23 Lighting Control Devices

26 09 43 Digital-Network Lighting Controls

262213 Low Voltage Distribution Transformers

26 24 16 Panelboards

26 27 26 Wiring Devices

26 28 00 Low Voltage Circuit Protective Devices

26 28 20 Enclosed Switches

262913 Enclosed Controllers

263213 Engine Generators

26 36 23 Automatic Transfer Switches

26 50 00 Lighting

END OF TABLE OF CONTENTS
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VALLEY 475 jackson Plaza, Ann Arbor, M1 48103 * Phone 734.747.8840 » Fax 734.747.6090
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Ann Arbor DDA
Fourth & Washington and Forest Avenue Parking
Structures
Project number 231959
Ann Arbor, Michigan

Response to Request for Proposal
Submitted by

Huron Valley Electric Co.

Bid Proposal Content per the following Sections:
A.Qualifications, Experience and Accountability
B. Workplace Safety
C. Workforce Development
D.Social Equity and Sustainability
E. Schedule of Pricing/Cost
F. Authorized Negotiator
G.Attachments
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PROPOSAL
Ann Arbor DDA

150 South Fifth Avenue, Suite 301
Ann Arbor, Michigan 48104

Ladies and Geatlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion
with any person or persons bidding on the same Contract; that this Bidder has carefully read and
examined the bid documents, including Advertisement, Notice of Pre-Bid Conference, Instructions
to Bidders, Proposal, Bid Forms, Contract, Bond Forms, General Conditions, Standard
Specifications, Detailed Specifications, all Addenda, and the Plans and understands them. The
Bidder declares that it conducted a full investigation at the site and of the work proposed and is
fully informed as to the nature of the work and the conditions relating to the work's performance.
The Bidder also declares that it has extensive experience in successfully completing projects similar
to this one.

The Bidder acknowledges that it has not received or relied upon any representations or warrants of
any nature whatsoever from the DDA, its agents or employees, and that this Bid is based solely
upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools, apparatus,
and other means of construction to do all the work, furnish all the materials, and complete the work
in strict accordance with all terms of the Contract of which this proposal is one patt.

In accordance with these bid documents, and Addenda numbered 1,2 , the undersigned, as
Bidder, proposes to perform at the sites in and/or around Ann Atbor, Michigan, all the work
included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees that the
liquidated damages are for the non-quantitiable aspects of non-compliance and do not cover actual
damages that may be shown and agrees that if awarded the Contract, all liquidated damage clauses
form part of the Contract,

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, (Prevailing
wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and that it understands
and agrees to comply, to the extent applicable to employees providing services to the City under this
Contract, with the wage and reporting requirements stated in the City Code provisions cited. Bidder
further agrees that the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract,
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The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid Price.
The Bidder agrees both to contract for the work and to furnish the necessary Bonds and insurance
documentation within 10 days after being notified of the acceptance of the Bid.

If this Bid is accepted by the DDA and the Bidder fails to contract and furnish the required Bonds
and insurance documentation within 10 days after being notified of the acceptance of this Bid, then
the Bidder shall be considered to have abandoned the Contract and the certified check or Bid Bond
accompanying this Proposal shall become due and payable to the DDA.

[f the Bidder enters into the Contract in accordance with this Proposal, or if this Proposal is rejected,
then the accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the DDA to accept any Bid, to

reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award
m any manner the DDA believes to be in its best interest.

SIGNED THIS 16th DAY OF October , 2024,

Huron Valley Elactric
Bidder’s Name

425 Jackson Plaza, Ann Arbor, M| 48103 %ﬂ"‘/\fl g"’ (Gi‘!/“(ﬁ

Official Address Authorized Signature of Bidder
734-747-8840 ' Thomas Kittel
Telephone Number (Print Name of Signer Above) President
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LEGAL STATUS OF BIDDER
(The Bidder shall fill out the appropriate form and strike out the other two.)
Bidder declares that it is:

* A corporation organized and doing business under the laws of the state of

Michigan , for whom _Tnomas Kittel , bearing the office title
of President

, whose signature is affixed to this proposal,

1s authorized to execute contracts.

‘ (initial here)




Ann Arbar DDA

Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents
Project Number 231959

BID FORM

Section 1 - Schedule of Prices

EXHIBIT 5

ADDENDUM NO. 1

Bid Form

Section 00 52 00.3

Base Bid
BASE BID - FOURTH & WASHINGTON
Work
Item _ Estimated Unit
No. Work Item Description Units | Quantity Cost Cost
Replacement of Existing Lighting & Controls —
Al Interior and Roof L.S. 1 n/a $ 389,244.53
Replacement of Existing Lighting & Controls —
A2 Exterior L.S. i nfa § 27,993.53
Installation of New Generator & Cras Line
A3 and Power Distribution Upgrades L.S. 1 nfa §276,361.78
Additional Parking Garage Luminaire, Trunnion
A4 | Mount (Mark A / B) - SUPPLY ONLY EA. 8 $559.92 | ¢4,479.36
Additional Parking Garage Luminaire, Trunnion
A3 Mount (Mark A /B) - INSTALLED EA. 4 $ 907.10 $ 3,638.40
Conduit & Wiring for Additional Parking Garage
A6 | Luminaire - INSTALLED LF | 200 {1647 | 43,29327
SUBTOTAL BASE, BID - FOURTH & WASHINGTON | § 705,000.87
BASE BID - FOREST AVENUE
Work
Ttem Estimated Unit
No. Work Item Description Units | Quantity Cost Cost
Replacement of Existing Lighting & Controls —
BI Interior and Roof L.S. 1 n/a $594,129.76
Replacement of Existing Lighting & Controls —
B2 Exterior L.S. 1 n/a $ 27,799.36
B3 Power Distribution Upgrades LS. 1 n/a A 19,825.18
Additional Parking Garage Luminaire, Truonion
B4 | Mount (Mark O /D) - SUPPLY ONLY EA. 8 §511.62 | $4,092.96
Additional Parking Garage Luminaire, Trunnion
B5 | Mount (Mark O /D) - INSTALLED BA. 4 5 895.12 | §$3,580.48
Conduit & Wiring for Additional Parking Garage
B6 | Luminaire - INSTALLED L.F. 200 | 51647 | ¢3,293.27
SUBTOTAL BASE BID - FOREST AVENUE | $652,721.01
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Ann Arbor DDA ADDENDUM NO. 1
Fourth & Washington and Forest Avenue Parking Structures Bid Form
Lighting Upgrades - Criteria Documents Section 00 52 00.3
Project Number 231959

1. Bidder will complete the work for the following price as outlined in these documents, complete
as specified, using equipment and materials only of the type and manufacturers where
specifically named:

Subtotal Base Bid — Fourth & Washington $ 705,000.87
Subtotal Base Bid — Forest Avenue $ 652,721.01
Total Base Bid — All Parking Structures $1,357,721.88

2. Description of Abbreviations:
a. L.F.=Lineal Feet
b. L.S.=Lump Sum
c. EA.=Each
d. N.A. =Not Applicable

3. Total contract price shall include the summation of lump sum items, plus the summation of unit
prices multiplied by the estimated quantities listed above.

4. Contractor shall submit a lump sum Contract price for all work included in the Criteria
Documents (Drawings and Specifications) except as modified herein. Lump sum price shall
include all costs to provide, install, and/or repair work items including, but not limited to, labor,
material, equipment, supervision, overhead, profits, etc. Costs to include all incidental conduit,
wiring, and hardware. All work items are to include design, contractor mobilization, and
contractor general requirements as follows:

a. Engineering design shall include all engineer of record evaluation, analysis, design,
documentation, coordination, construction administration and field confirmation. Provide
sealed drawings and all documentation necessary to obtain necessary permits.

b. Project mobilization shall include Contractor and Subcontractor mobilization costs. Include
permits, temporary offices, etc.

c. Project General Requirements and all miscellaneous costs associated with completion of
work in accordance with the Criteria Documents. This shall include, but not be limited to,
barricades, cleanup, dust and fume control, layout, equipment, waste disposal,
documentation, obstruction removal and replacement, etc.

5. Provide unit prices for items listed above. These items shall be included in the total contract
price. Unit prices shall include all costs to provide, install, and/or repair work item including, but
not limited to, labor, materials, equipment, supervision, overhead, profits, etc.

a. Quantities beyond those estimated shall be paid at the stated unit price, quantities less than
estimated will be deducted from the Contract. Quantities may be distributed throughout the
project, not necessarily in a single location.

b. All prices to include demolition, unless noted.

BF -2



Ann Arbor DDA ADDENDUM NO. 1
Fourth & Washington and Forast Avenue Parking Structures Bid Form
lighting Upgrades - Criteria Documents Section 00 52 00.3
Project Number 231959

6. The quantities appearing in the preceding Schedule are approximate. Payment to the Contractor
will be made only for the actual quantities of Work performed and accepted in accordance with
the contract unit prices. Any item and/or section within the Work may be deleted by the Owner.
a. Refer to Criteria Documents (Drawings and Specifications) for other Work required as part

of this Contract but not listed in the above schedule.

7. The terms used in this Contract which are defined in the General Conditions of the Contract
included as part of the Criteria Documents have the meanings assigned to them in the General
Conditions.

a. The quantities appearing in the preceding Schedule have been measured or estimated by the
Supervising Professional. Contractor may rely upon these quantities in preparation of their

pricing.
b. Note that the items provided in the above list do not represent all of the General Requirement
Work required by this Contractor. .
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Ann Arbor DDA ADDENDUM NO. 1
Fourth & Washington and Forest Avenue Parking Structures Bid Form
Lighting Upgrades - Criteria Documents Section 00 52 00.3
Project Number 231959

BID FORM
Section 2 - Material and Equipment Alternates

The Base Bid proposal price shall include materials and equipment selected from the designated
items and manufacturers listed in the bidding documents. This is done to establish uniformity in
bidding and to establish standards of quality for the items named.

1f the Contractor wishes to quote alternate items for consideration by the DDA, it may do so under
this Section. A complete description of the item and the proposed price differential must be
provided. Unless approved at the time of award, substitutions where items are specifically named
will be considered only as a negotiated change in Contract Sum.

ALTERNATE NO. 1 - FOURTH & WASHINGTON

Work
Item No. Work Item Description Units Cost Differential Add / Deduct
Bid Alternate — Generator Location (Level 2B)
Lump sum cost differential relative to Base Bid
ALT 1 Work Item A3. L.S: ] 8 0.00 0.00

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete the
following statement:

For the work outlined in this request for bid, the bidder does NOT propose any material or
equipment alternate under the contract.

/J/{/brr\/‘w/) i L] Pregidect

Signature of Authorized Representative of Bidder
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Ann Arbor DDA ADDENDUM NO. 1
Fourth & Washington and Forest Avenue Parking Structures Bid Form

Lighting Upgrades - Criteria Documents Section 00 52 00.3
Project Number 231959

BID FORM
Section 3 - Time Alternate
If the Bidder takes exception to the time stipulated in Article I of the Contract, Duration, page C-1,

it is requested to stipulate below its proposed time for performance of the work, including
anticipated delays due to material lead time. Consideration will be given to time in evaluating bids.

Completion is contingent on lead time of equipment.

Lead time of equipment at time of bid is as follows:

Generator: 30 weeks after completion and acceptance of submittal.
Distribution: MDP SW 45 weeks after completion and acceptance of submittal.

Panel LP-L1N 30 weeks after completion and acceptance of submittal.

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bidder does NOT propose any time alternate under

th% Z; L\M Presidet

Signature of Authorized Representative of Bidder
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Ann Arbor DDA ADDENDUM NO. 1

Fourth & Washington and Forest Avenue Parking Structures Bid Form
Lighting Upgrades - Criteria Documents Section 00 52 00.3
Project Number 231959

BID FORM

Section 4 - Major Subcontractors

For purposes of this contract, a Subcontractor is anyone (other than the Contractor) who performs
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in
privity of contract with the Contractor), but shall not include any individual who furnishes merely
the individual’s own personal labor or services.

For the work outlined in these documents the Bidder expects to engage the following major
subcontractors to perform the work identified:

Subcontractor (Name and Address) Work Amount

Electrical Engineer Design
Name: Montero Enterprises

Address: 3475 Jeanette Dr. Chelsea M| 48118

Generator / Gas Line Contractor Installation
Name: John E. Green

Address: 2453 S Industrial Hwy, Ann Arbor M| 48104

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the
following statement:

For the work outlined in this request for bid, the bidder does NOT expect to engage any major
subcontractor to perform work under the contract.

ﬁf/u\/w g /MW

é'/ nature of Authorized Representative of Bi der
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EXHIBIT 6

Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures
Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents
The contract documents shall be signed in 2 copies by the DDA and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.
The intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. Materials or work described in words which so
applied, have a well-known technical or trade meaning have the meaning of those recognized
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms;
(9) Proposal.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to carry
on the work. They shall include the dates at which the Contractor will start the several parts of the
work, the estimated dates of completion of the several parts, and important milestones within the
several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered, the
nature of the ground, the difficulties involved, and all other factors affecting the work proposed
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any
additional compensation unless conditions are clearly different from those which could reasonably
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the DDA upon discovery, and in every case prior to
submitting its Bid, of every error or omission in the bidding documents that would be identified by
a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra
compensation or time to complete the work under this Contract for extra expenses or time spent as
a result of the error or omission.

GC-1



Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

Section 4 - Wage Requirements
Refer to Section VII of the Contract.
Section 5- Non-Discrimination
Refer to Section VII of the Contract.
Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the
execution and completion of the work. Unless otherwise specified, all materials incorporated in the
permanent work shall be new, and both workmanship and materials shall be of the highest quality.
The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of
materials.

The Contractor shall at all times enforce strict discipline and good order among its employees, and
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.

Adequate sanitary facilities shall be provided by the Contractor.
Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.
For work performed under this Contract, employment preference shall be given to qualified local
residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the DDA harmless from loss on account of
infringement except that the DDA shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the DDA
has notified the Contractor prior to the signing of the Contract that the particular process or product
is patented or is believed to be patented.

Section 9 - Permits and Regulations
The Contractor must secure and pay for all permits, permit or plan review fees and licenses
necessary for the prosecution of the work. These include but are not limited to City building

permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like.
The DDA shall secure and pay for easements shown on the plans unless otherwise specified.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in the
Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures of
construction and safety programs associated with the work contemplated by this contract. The
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for
the Construction Industry" as published by the Construction Safety Commission of the State of
Michigan and to all other local, State and National laws, ordinances, rules and regulations
pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the
public. It shall continuously maintain adequate protection of all work from damage, and shall take
all necessary and reasonable precautions to adequately protect all public and private property from
injury or loss arising in connection with this Contract. It shall make good any damage, injury or
loss to it's work and to public and private property resulting from lack of reasonable protective
precautions, except as may be due to errors in the contract documents, or caused by agents or
employees of the DDA. The Contractor shall obtain and maintain sufficient insurance to cover
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor
is, without special instructions or authorization from the Supervising Professional, permitted to act
at its discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work
The DDA shall provide sufficient competent personnel for the inspection of the work.
The Supervising Professional shall at all times have access to the work whenever it is in

preparation or progress, and the Contractor shall provide proper facilities for access and for
inspection.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections
by the Supervising Professional shall be made promptly, and where practicable at the source of
supply. If any work should be covered up without approval or consent of the Supervising
Professional, it must, if required by the Supervising Professional, be uncovered for examination
and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered,
the work must be uncovered by the Contractor. If the work is found to be in accordance with the
contract documents, the DDA shall pay the cost of re-examination and replacement. If the work is
not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will
be responsible to perform all on-site project management for the Contractor. The superintendent
shall be experienced in the work required for this Contract. The superintendent shall represent the
Contractor and all direction given to the superintendent shall be binding as if given to the
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.
Other directions will be confirmed on written request. The Contractor shall give efficient
superintendence to the work, using its best skill and attention.

Section 13 - Changes in the Work

The DDA may make changes to the quantities of work within the general scope of the Contract at
any time by a written order and without notice to the sureties. If the changes add to or deduct from
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be
executed under the conditions of the original Contract except that any claim for extension of time
caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in
the work not involving extra cost and not inconsistent with the purposes of the work, but
otherwise, except in an emergency endangering life or property, no extra work or change shall be
made unless in pursuance of a written order by the Supervising Professional, and no claim for an
addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1) When work under an extra work order is added to the work under this Contract;
(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is delayed on account of conditions which could not have
been foreseen, or which were beyond the control of the Contractor, and which were not the
result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the DDA or of its
employees or by other Contractors employed by the DDA;

(5) Delay due to an act of Government;
(6) Delay by the Supervising Professional in the furnishing of plans and necessary information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to
an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be
in writing and submitted in ample time to permit full investigation and evaluation of the
Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's
notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a
waiver by the Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any
other section of the contract, the Contractor understands and agrees that the only available
adjustment for events that cause any delays in contract completion shall be extension of the
required time for contract completion and that there shall be no adjustments in the money due the
Contractor on account of the delay.

Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of
the Contract involved extra cost under this Contract, it shall give the Supervising Professional
written notice within 7 days after the receipt of the instructions, and in any event before proceeding
to execute the work, except in emergency endangering life or property. The procedure shall then be
as provided for Changes in the Work-Section 13. No claim shall be valid unless so made.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

If the Supervising Professional orders, in writing, the performance of any work not covered by the
contract documents, and for which no item of work is provided in the Contract, and for which no
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and
shall receive an additional payment of 15% of all the reasonable costs to cover both its
indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required
under the specific order, together with all worker's compensation, Social Security, pension
and retirement allowances and social insurance, or other regular payroll charges on same;
the cost of all material and supplies required of either temporary or permanent character;
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and
supply charges for the equipment; and any costs incurred by the Contractor as a direct
result of executing the order, if approved by the Supervising Professional;

(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute
its charges as described above. The Contractor shall be permitted to add an additional
charge of 5% percent to that of the subcontractor for the Contractor's supervision and
contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(5) Payments of all charges for work under this Section in any one month, shall be made along
with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the
Contract.

When extra work is required and no suitable price for machinery and equipment can be determined
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and
the like, but not the costs of the operator.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering
work performed for which it believes payment, under the Contract terms, is due. Submission shall
be to the Owner Representative and Supervising Professional. The Supervising Professional will,
within 10 days following submission of the invoice, prepare a certificate for payment for the work
in an amount to be determined by the Supervising Professional as fairly representing the acceptable
work performed during the period covered by the Contractor's invoice. To insure the proper
performance of this Contract, the DDA will retain a percentage of the estimate in accordance with
Act 524, Public Acts of 1980. The DDA will then, following the receipt of the Supervising
Professional's Certificate, make payment to the Contractor as soon as feasible, which is anticipated
will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material
have been delivered to the site but not incorporated in the completed work if the Contractor, in the
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at
the invoice price value of the items. Notwithstanding any payment of any allowance, all risk of
loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or
in the case of delivery of a usable portion of the equipment in advance of the total equipment
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery
in advance of the time of the remainder of the equipment to be furnished; 30% of the Contract Sum
upon completion of erection of all equipment furnished, but not later than 60 days after the date of
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion
of erection, testing and acceptance of all the equipment to be furnished; but not later than 180 days
after the date of delivery of all of the equipment to be furnished, unless testing has been completed
and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2. Contractor’s
Declaration is included as specification section CD-1

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged or
that was not done in accordance with the Contract, an equitable deduction from the Contract price
shall be made.
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Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the
Supervising Professional as failing to meet Contract requirements, whether incorporated in the
work or not, and the Contractor shall promptly replace and re-execute the work in accordance with
the Contract and without expense to the DDA and shall bear the expense of making good all work
of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within 10 days after written
notice, the DDA may remove them and, if the removed material has value, may store the material
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within
10 days thereafter, the DDA may, upon 10 days written notice, sell the removed materials at
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs
and expenses that should have been borne by the Contractor. If the removed material has no value,
the Contractor must pay the DDA the expenses for disposal within 10 days of invoice for the
disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that
the work and materials have been previously overlooked by the Supervising Professional and
accepted or estimated for payment or paid for. If the work or any part shall be found defective at
any time before the final acceptance of the whole work, the Contractor shall forthwith make good
the defect in a manner satisfactory to the Supervising Professional. The judgment and the decision
of the Supervising Professional as to whether the materials supplied and the work done under this
Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the DDA under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage,
shall be paid to the Contractor by the DDA within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the DDA:
(1) The consent of the surety to payment of the final estimate;

(2) The Contractor's Affidavit in the form required by Section 44. Contractor’s Affidavit is
included as specification section CA-1
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Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

In case the Affidavit or consent is not furnished, the DDA may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the DDA
except those arising from:

(1) unsettled liens;

(2) faulty work appearing within 12 months after final payment;

(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and
still unsettled.
Section 20 - Suspension of Work

The DDA may at any time suspend the work, or any part by giving 5 days notice to the Contractor
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the
written notice from the DDA to the Contractor to do so. The DDA shall reimburse the Contractor
for expense incurred by the Contractor in connection with the work under this Contract as a result
of the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the DDA does not give
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the
written notice to suspend, then the Contractor may abandon that portion of the work suspended and
will be entitled to the estimates and payments for all work done on the portions abandoned, if any,
plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant expense,
and anticipated profit.

Section 21 - Delays and The DDA’s Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence
required to insure completion, ready for operation, within the allowable number of consecutive
calendar days specified plus extensions, or fails to complete the work within the required time, the
DDA may, by written notice to the Contractor, terminate its right to proceed with the work or any
part of the work as to which there has been delay. After providing the notice the DDA may take
over the work and prosecute it to completion, by contract or otherwise, and the Contractor and its
sureties shall be liable to the DDA for any excess cost to the DDA. If the Contractor's right to
proceed is terminated, the DDA may take possession of and utilize in completing the work, any
materials, appliances and plant as may be on the site of the work and useful for completing the
work. The right of the Contractor to proceed shall not be terminated or the Contractor charged with
liquidated damages where an extension of time is granted under Extension of Time - Section 14.
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If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly
refuses or fails except in cases for which extension of time is provided, to supply enough properly
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then
the DDA, upon the certificate of the Supervising Professional that sufficient cause exists to justify
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3
days written notice, terminate this Contract. The DDA may then take possession of the premises
and of all materials, tools and appliances thereon and without prejudice to any other remedy it may
have, make good the deficiencies or finish the work by whatever method it may deem expedient,
and deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to
receive any further payment until the work is finished. If the expense of finishing the work,
including compensation for additional managerial and administrative services exceeds the unpaid
balance of the Contract Sum, the Contractor and its surety are liable to the DDA for any excess
cost incurred. The expense incurred by the DDA, and the damage incurred through the Contractor's
default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period of
3 months, through no act or fault of the Contractor or of anyone employed by it, then the
Contractor may, upon 7 days written notice to the DDA, terminate this Contract and recover from
the DDA payment for all acceptable work executed plus reasonable profit.

Section 23 — DDA’s Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the DDA, 3 days after giving written notice to the Contractor and its surety may,
without prejudice to any other remedy the DDA may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if
notified to do so by the DDA, shall promptly remove any part or all of its equipment and supplies
from the property of the DDA, failing which the DDA shall have the right to remove the
equipment and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the DDA and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the DDA upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor
the net proceeds after deducting all costs and expenses that should have been borne by the
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or
supplies.
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Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the DDA for damages to materials and
equipment from any cause except negligence or willful act of the DDA. Until its final acceptance,
the Contractor shall be responsible for damage to or destruction of the project (except for any part
covered by Partial Completion and Acceptance - Section 26). The Contractor shall make good all
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until
final acceptance of the work (Section 19) or partial acceptance (Section 26). The Contractor is
advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor
shall also unconditionally guarantee the quality of all equipment and materials that are furnished
and installed under the contract for a period of one year. At the end of one year after the
Contractor's receipt of final payment, the complete work, including equipment and materials
furnished and installed under the contract, shall be inspected by the Contractor and the Supervising
Professional. Any defects shall be corrected by the Contractor at its expense as soon as practicable
but in all cases within 60 days. Any defects that are identified prior to the end of one year shall also
be inspected by the Contractor and the Supervising Professional and shall be corrected by the
Contractor at its expense as soon as practicable but in all cases within 60 days.

The Contractor shall assign all manufacturer or material supplier warranties to the DDA prior to
final payment. The assignment shall not relieve the Contractor of its obligations under this
paragraph to correct defects.

Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed,
and if the Supervising Professional determines that portion of the permanent construction is not
required for the operations of the Contractor but is needed by the DDA, the Supervising
Professional shall issue to the Contractor a certificate of partial completion, and immediately the
DDA may take over and use the portion of the permanent construction described in the certificate,
and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of
the certificate shall not release the Contractor or its sureties from any obligations under this
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.
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Section 27 - Payments Withheld Prior to Final
Acceptance of Work

The DDA may withhold or, on account of subsequently discovered evidence, nullify the whole or

part of any certificate to the extent reasonably appropriate to protect the DDA from loss on account
of:

(1) Defective work not remedied,

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties
against the Contractor;

(3) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the
DDA, which will protect the DDA in the amount withheld, payment shall be made for amounts
withheld under this section.

Section 28 - Contractor's Insurance

A. The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those
set forth below, as will protect itself, the DDA, PCI Municipal Services, and the Design
Professional from all claims for bodily injuries, death or property damage which may arise
under this Contract; whether the acts were made by the Contractor or by any subcontractor
or anyone employed by them directly or indirectly. The following insurance policies are
required:

1.Worker's Compensation Insurance in accordance with all applicable state and federal
statutes. Further, Employers Liability Coverage shall be obtained in the following
minimum amounts:

Bodily Injury by Accident - $500,000 each accident

Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit
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2.Commercial General Liability Insurance equivalent to, as a minimum, Insurance Services
Office form CG 00 01 07 98. The City of Ann Arbor, the Ann Arbor Downtown
Development Authority, PCI Municipal Services, and the Design Professional shall be
named as an additional insured. shall be named as additional insured parties. There
shall be no added exclusions or limiting endorsements including, but not limited to:
Products and Completed Operations, Explosion, Collapse and Underground coverage
or Pollution. Further, the following minimum limits of liability are required:

$2,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage
Liability, or both combined.

$4,000,000 Per Job General Aggregate
$2,000,000 Personal and Advertising Injury
$4,000,000 Products and Completed Operations Aggregate

3.Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann
Arbor, the Ann Arbor Downtown Development Authority, PCI Municipal Services, and
the Design Professional shall be named as an additional insured. shall be named as
additional insured parties. There shall be no added exclusions or limiting endorsements.
Coverage shall include all owned vehicles, all non-owned vehicles and all hired
vehicles. Further, the limits of liability shall be $1,000,000 for each occurrence as
respects Bodily Injury Liability or Property Damage Liability, or both combined.

4.Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial
General Liability, Employers Liability and the Motor Vehicle coverage enumerated
above, for each occurrence and for aggregate in the amount of $1,000,000.

B.Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as
respects any other valid or collectible insurance that the DDA may possess, including any
self-insured retentions the DDA may have; and any other insurance the DDA does possess
shall be considered excess insurance only and shall not be required to contribute with this
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer
against the DDA.
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C.In the case of all Contracts involving on-site work, the Contractor shall provide to the DDA
before the commencement of any work under this Contract documentation demonstrating it
has obtained the above mentioned policies. Documentation must provide and demonstrate
an unconditional 30 day written notice of cancellation in favor of the Ann Arbor
Downtown Development Authority. Further, the documentation must explicitly state the
following: (a) the policy number; name of insurance company; name and address of the
agent or authorized representative; name and address of insured; project name; policy
expiration date; and specific coverage amounts; (b) any deductibles or self-insured
retentions which shall be approved by the DDA, in its sole discretion; (c) that the policy
conforms to the requirements specified. An original certificate of insurance may be
provided as an initial indication of the required insurance, provided that no later than 21
calendar days after commencement of any work the Contractor supplies a copy of the
endorsements required on the policies. Upon request, the Contractor shall provide within
30 days a copy of the policy(ies) to the DDA. If any of the above coverages expire by their
terms during the term of this Contract, the Contractor shall deliver proof of renewal and/or
new policies to the Administering Department at least ten days prior to the expiration date.

D. Any Insurance provider of Contractor shall be admitted and authorized to do business in
the State of Michigan and shall carry and maintain a minimum rating assigned by A.M.
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size
Category of “V”. Insurance policies and certificates issued by non-admitted insurance
companies are not acceptable unless approved in writing by the DDA.

Section 29 - Surety Bonds
Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the Ann Arbor Downtown Development Authority for the amount
of the bid(s) accepted.

(2) A Labor and Material Bond to the Ann Arbor Downtown Development Authority for the
amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the DDA in a manner and by a Surety Company
satisfactory to the DDA’s Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the DDA or others, caused
by or resulting from the negligence of the Contractor, its employees, or agents during the progress
of or connected with the prosecution of the work, whether within the limits of the work or
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding,
pipes, conduit, sewers or other public or private property to not less than its original condition with
new work.

GC-14



Ann Arbor DDA General Conditions
Fourth & Washington and Forest Avenue Parking Structures

Lighting Upgrades - Criteria Documents Section 00 72 00.1
Project Number 231959

Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising
Professional shall withdraw inspection from the work, and no payments will be made for work
performed thereafter nor may work be performed thereafter until the Supervising Professional shall
have again authorized the work to proceed.

Section 32 - Assignment

Neither party to the Contract shall assign the Contract without the written consent of the other.
The Contractor may assign any monies due to it to a third party acceptable to the DDA.

Section 33 - Rights of Various Interests

Whenever work being done by the DDA/City forces or by other contractors is contiguous to work
covered by this Contract, the respective rights of the various interests involved shall be established
by the Supervising Professional, to secure the completion of the various portions of the work in
general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and
with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of the
DDA. The approval will not be given until the Contractor submits to the DDA a written statement
concerning the proposed award to the subcontractor. The statement shall contain all information
the DDA may require.

The Contractor shall be as fully responsible to the DDA for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other
contract documents applicable to the work of the subcontractors and to give the Contractor the
same power to terminate any subcontract that the DDA may exercise over the Contractor under any
provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the DDA.
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Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising Professional
has authority to stop the work whenever stoppage may be appropriate to insure the proper
execution of the Contract. The Supervising Professional has the authority to reject all work and
materials which do not conform to the Contract and to decide questions which arise in the
execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities. Those
measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the DDA or the Contractor
and on all other matters relating to the execution and progress of the work or the interpretation of
the contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the DDA
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on
streets shall be interfered with as little as possible. The Contractor may not enter or occupy with
agents, employees, tools, or material any private property without first obtaining written
permission from its owner. A copy of the permission shall be furnished to the Supervising
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the DDA, any additional
land and access that may be required for temporary construction facilities or for storage of
materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense from
the DDA’s property and from all public and private property all temporary structures, rubbish and
waste materials resulting from its operations unless otherwise specifically approved, in writing, by
the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures or
underground services. Materials so designated remain DDA property and shall be transported or
stored at a location as the Supervising Professional may direct.
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Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written DDA approval) will be permitted except in the
case of an emergency and then only to the extent absolutely necessary. The DDA may allow night
work which, in the opinion of the Supervising Professional, can be satisfactorily performed at
night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be
permitted unless the Contractor gives the Supervising Professional at least 48 hours but not more
than 5 days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the DDA is exempt from the assessment of State Sales Tax on its direct purchases.

Contractors who acquire materials, equipment, supplies, etc. for incorporation in DDA projects are
not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself with the State Law
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure
of the Contractor to make proper allowance in this bid for taxes it must pay.

Note: Section 43 Contractor’s Declaration is included as section CD-1, and Section 44
Contractor’s Affidavit is included as section CA-1
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