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NOTICE OF PRE-BID CONFERENCE 

 
Due to restrictions in place no pre-bid conference will be held for this ITB.  Please contact staff 
indicated within this ITB Document with general questions regarding this project/ITB 
 
 
 
 



 

 

IB-1 

INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before, January 14, 2022 at 3:00PM and should be addressed 
as follows:  
 

Specification/Scope of Work questions emailed to ikotlyar@a2gov.org  
Bid Process and Compliance questions emailed to cspencer@a2gov.org  

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Igor V. Kotlyar, P.E. at 
ikotlyar@a2gov.org after discovery as possible. Further, the contractor and/or service provide 
shall not be allowed to take advantage of errors, omissions or discrepancies in the 
specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received; but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
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not relieve the Bidder of the responsibility for complying with the terms thereof.   
 

The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
February 2, 2022 at 10:00AM (local time).  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one ( 1 ) Bid copies in a sealed envelope clearly 
marked: ITB No. 4705 – 2022 Valve Replacement Project.   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48104 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document should be included in submitted 
bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 

• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 

• Vendor Conflict of Interest Disclosure Form 

• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 
 

Bids that fail to provide these forms listed above upon bid opening may be rejected as 
non-responsive and may not be considered for award. 
 
Hand delivered bids may be dropped off in the Purchasing drop box located in the Ann Street 
(north) vestibule/entrance of City Hall which is accessible to the public at all hours.  The City will 
not be liable to any Bidder for any unforeseen circumstances, delivery or postal delays.   
Postmarking to the Due Date will not substitute for receipt of the Bid.  Each Bidder is responsible 
for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
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lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of ninety (90) days. 

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 

Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Sample Certified Payroll form 
provided in the Appendix section or a City-approved equivalent will be required along with wage 
rate interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: beta.SAM.gov. 
 
For the purposes of this ITB the Construction Type of Highway will apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
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suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by any prospective bidder to initiate contact 
with anyone other than the Designated City Contacts provided herein that the bidder believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 

In addition, generators and other internal combustion engines are covered 

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
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when it is providing power or electrical energy to equipment or a tool that is actively in use. 
 

Environmental Commitment 
The City of Ann Arbor recognizes its responsibility to minimize negative impacts on human health 
and the environment while supporting a vibrant community and economy.  The City further 
recognizes that the products and services the City buys have inherent environmental and 
economic impacts and that the City should make procurement decisions that embody, promote, 
and encourage the City’s commitment to the environment. 
 
The City encourages potential vendors to bring forward emerging and progressive products and 
services that are best suited to the City’s environmental principles. 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
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assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
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In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
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the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section 13. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than 180 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within 10 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, 
the City may, by written notice to the Contractor, terminate its right to proceed with the work or 
any part of the work as to which there has been delay. After providing the notice the City may 
take over the work and prosecute it to completion, by contract or otherwise, and the Contractor 
and its sureties shall be liable to the City for any excess cost to the City. If the Contractor's right 
to proceed is terminated, the City may take possession of and utilize in completing the work, any 
materials, appliances and plant as may be on the site of the work and useful for completing the 
work. The right of the Contractor to proceed shall not be terminated or the Contractor charged 
with liquidated damages where an extension of time is granted under Extension of Time - Section 
14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
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insurer against the City for any insurance listed herein. 
 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 

 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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DETAILED SPECIFICATIONS 



DS- 1 
 

S:\Engineering\General\2022-023 Valve Replacement\12 - Contract Specifications\2022 Valve Replacement Detailed Specifications and 

Attachment Documents.docx 

 

DETAILED SPECIFICATION 

FOR 

PROJECT SCHEDULE 

 

1 of 2 

 

DESCRIPTION 
 

Examination of Plans, Specifications, and Work Site:  Bidders shall carefully examine the Bid Form, 

plans, specifications and the work site until the Bidder is satisfied as to all local conditions affecting the 
contract and the detailed requirements of construction.  The submission of the bid shall be considered prima 

facie evidence that the Bidder has made such examination and is satisfied as to the conditions to be 

encountered in performing the work and all requirements of the contract.   

 
The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling 

requirements as outlined below, and all other requirements of the Contract Documents. 

 
1. The Contractor shall begin the work of this project on or before March 15, 2022, and only upon receipt 

of the fully executed Contract and Notice to Proceed. Appropriate time extensions shall be granted if 

the Notice to Proceed is delayed beyond this date. 
 

2. The entirety of work under this Contract, including but not limited to installation of the temporary 

traffic control devises, replacement of the water main valves, completing all concrete and pavement 

restoration, the removal of any and all traffic control devices, and the installation/maintenance of the 
needed temporary soil erosion and sedimentation control devices, shall be completed by the Final 

Completion date of October 31, 2022. 

 
The Contractor is expected to be furnished with two (2) copies of the Contract, for his/her execution, on or 

before February 25, 2022. The Contractor shall properly execute both copies of the Contract and return 

them, with the required Bonds and Insurance Certificate, to the City within ten (10) days.  The Contractor 

shall not begin the work before the applicable date(s) as describes herein without approval from the Project 
Engineer, and in no case before the receipt of the fully executed Contract. City Council approval is expected 

on March 11, 2022. 

 

Time is of the essence in the performance of the work of this contract. The Contractor is expected to mobilize 

sufficient personnel and equipment and work throughout all authorized hours to complete the project within 

the specified time/date of this Contract. Should the Contractor demonstrate that work must occur on Sundays 
in order to maintain the project schedule, they may do so between the hours of 9:00 a.m. and 5:00 p.m. with 

prior approval from the City.  The Contractor will submit authorization requests for any Sunday work a 

minimum of three working days in advance of the day of the proposed work.  There will be no additional 

compensation due to the Contractor for work performed on Sundays. 
 

Prior to the start of any construction, the Contractor shall submit a detailed progress schedule of work for 

the Engineer's review and approval. Work shall not start until a schedule is approved in writing by the 
Engineer. The Contractor shall update the approved work schedule upon request by the Engineer and 

present it to the Engineer within seven days of said request. 

 
The City's decision to delete locations, add locations, change the limits of construction limits at any 

locations, or, the City's contribution to a delay of the construction at any one location shall not entitle the 

Contractor to receive additional compensation for work on any other location(s), nor shall it relieve the 

Contractor of any responsibilities for completion of work on any other location(s). 
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The Engineer may delay or stop the work due to threatening weather conditions.  The Contractor shall not 
be compensated for unused materials or downtime due to rain, or the threat of rain.  The Contractor is solely 

responsible for repairing all damages to the work and to the site, including road infrastructures, road 

subgrades, and any adjacent properties, which are caused as a result of working in the rain. 
 

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for 

night work is provided as detailed elsewhere in this contract.  The Engineer may stop the work or may 

require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the work cannot 
be completed within the remaining daylight hours, or if inadequate daylight is present to either properly 

perform or inspect the work.  The Contractor will not be compensated for unused materials or downtime, 

when delays or work stoppages are directed by the Engineer for darkness and/or inadequate remaining 
daylight reasons.  The Contractor is solely responsible for repairing all damages to the work and to the site, 

including road infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 

working in the dark. 
 

No work shall be performed, or lane closures permitted during the holiday periods, as defined by the 

Engineer. 

 
Failure to complete all work as specified herein within the times specified herein, including time extensions 

granted thereto as determined by the Engineer, shall entitle the City to deduct from the payments due the 

Contractor, $1,500.00 in Liquidated Damages, and not as a penalty, for delays in the completion of the 
work for each and every calendar day beyond any “Complete Work” date for each location, and beyond the 

overall project completion date as required by this Detailed Specification.  

 

Liquidated Damages will be assessed until the required work is completed in the current construction 
season.  If, with the Engineer’s approval, work is extended beyond seasonal limitations, the assessment of 

Liquidated Damages will be discontinued until the work is resumed in the following construction season. 

 
If the work required by this construction contract is not completed by the specified date(s) including any 

extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract may be 

terminated with no additional compensation due to the Contractor, and the Contractor may be forbidden to 
bid on future City of Ann Arbor projects for a period of at least three (3) years. If the Engineer elects to 

terminate the Contract, contract items paid for on a Lump Sum basis shall be paid up to a maximum 

percentage equal to the percentage of the contract work that has been completed. 
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The Contractor is reminded as to the requirements of article 104.07 of the 2020 edition of the MDOT 

Standard Specifications, “Cooperation by the Contractor.” 
 

The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 

 

No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will 
be made, due to delays and/or the failure of others in the performance of their work, nor for delays due to 

the encountering of existing utilities that are, or are not, shown on the Plans. 

 
The following Utility Owners, and others not listed specifically, may have overhead and/or underground 

facilities located within the Right-of-Way/Public Easements: 

 
The City of Ann Arbor 

University of Michigan (UM) 

Michigan Department of Transportation (MDOT) 

AT&T  
Comcast 

DTE Energy - Detroit Edison Company (Edison) 

DTE Energy - Michigan Consolidated Gas Company (Michcon) 
Fiber Link Inc. 

Light Core (Century Tel) 

MCI Communications 

Windstream Communications 
 

On all projects: 

 

  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 

 

The Owners of public or private utilities which will not interfere with the completed project and which do 
not present a hazard to the public or an extraordinary hazard to the Contractor's operations will not be 

required to move their facilities on or from the street right-of-way. 

 

During the life of this contract, other public authorities and utility companies may be performing work 
within or adjacent to the project limits, including, but not limited to; construction of adjacent projects, 

underground utility work, permanent signing and traffic signals work, traffic control improvements, street 

maintenance and snow removal, etc. The Contractor shall cooperate and coordinate construction activities 
with these agencies in accordance with Article 104.08 of the 2020 edition of the MDOT Standard 

Specifications for Construction.   

 
Stoppages created solely by the operations of the utility companies which delay utility revisions on any 

portion of this project may be considered as a basis of claim for an extension of time for project completion. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions.”  
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DESCRIPTION 

 

Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department Standard 

Specifications and as specified in Sections 104.11, 812, and 922 of the Michigan Department of 

Transportation (MDOT) 2020 Standard Specifications for Construction, the 2011 Michigan Manual of 
Uniform Traffic Control Devices (MMUTCD), and as described herein. 

 

The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control 
devices and barricade lights as required on the project for the safety and protection of local traffic.  This 

includes, but is not limited to, temporary advance, regulatory, and warning signs; barricades and 

channelizing devices at intersections and on streets where traffic is to be maintained; barricades at the ends 
of the project and at right-of-way lines of intersecting streets, and traffic control devices for moving 

construction operations. 

 

MATERIALS 

 

The materials and equipment shall meet the requirements specified in the corresponding sections of the 

MDOT 2012 Standard Specifications for Construction and the 2011 MMUTCD. 
 

Maintenance of Local Traffic 

 
Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except during 

construction operations of short duration and only upon written approval of the Engineer. 

 

Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery, school 
buses, and ingress/egress to public and private properties. 

 

Contractor must accommodate the safe access to the residential buildings and businesses located within 
construction area.   

 

Driveways shall not be blocked for extended periods of time unless arrangements can be made with the 

affected property owner(s).  When it becomes necessary to temporarily block driveways, the Contractor 
shall notify the affected property owners in advance to coordinate the work and allow sufficient time for 

vehicles to vacate from properties.  It may be necessary to allow for vehicles to temporarily park in the 

roadway at locations that do not interfere with the Contractor’s work.  During these periods the owners of 
the respective vehicles must be available to, with proper notice, move their vehicles if it becomes necessary 

to accommodate the work. 

  
At times, when it becomes necessary to temporarily obstruct local traffic during the performance of the 

work, the Contractor shall provide traffic regulator control in conformance with Chapter 6E of the 

MMUTCD, Sections 6E.01 thru 6E.08.  A minimum of two traffic regulators are required.  The cost of 

traffic regulator control shall be included in the contract pay item “Minor Traffic Control, Modified, 
Maximum $100,000”. 

 

A lane-closure permit shall be obtained by the Contractor from the Engineering Department, at least 48 
hours in advance of any proposed lane or street closing. 
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No lane closures shall be permitted during the Independence Day and Labor Day holiday periods, as defined 

by the Engineer. 
 

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified 

on the lane-closure permit.  No equipment will be allowed in the street before or after these hours.  Local 
streets may only be closed to through traffic (local access only) with written authorization of the Engineer.  

Work must be completed each day such that all streets are re-opened to through traffic by 8:00 p.m. unless 

otherwise specified, directed, or authorized in writing by the Engineer.  All major changes in traffic control 

shall be made either between 9:30 a.m. and 3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to 
minimize interference with rush-hour traffic.  All traffic controls must be in-place and ready for traffic each 

day by 6:30 a.m. and 3:30 p.m. 

 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 

Engineer. 

 
The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold patching/HMA 

mixtures for use as temporary base, surfacing, and dust control at utility crossings, side roads and driveways 

(wherever required to maintain traffic), and where directed by the Engineer to maintain local access.  The 

cost for the use of dust palliative, maintenance aggregate, cold patch and/or hot mix asphalt 36A mixture, 
as required and directed by the Engineer for maintenance of traffic and local access, shall be included in 

contract pay item "General Conditions," and it will not be paid for separately. 

 
The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of removing, 

salvaging and reinstalling existing signs and supports is included in the bid price for the contract pay item 

“Minor Traffic Control, Modified, Maximum $_100,000_”. 

 
Mailboxes and newspaper boxes that are in the way of the construction shall be removed and reset 

immediately in a temporary location approved by the Engineer.  Mail and paper delivery shall not be 

interrupted during the construction.  Upon completion of the construction, all mailboxes and newspaper 
boxes, including their supports, shall be repositioned in their permanent locations as approved by the 

Engineer.  This work shall be included the contract unit price for the contract pay item “General 

Conditions,” and it will not be paid for separately. 
 

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the 

Contract Documents as specified herein.  No traffic shall be allowed on newly placed asphalt surfaces until 

rolling has been satisfactorily completed and the surface has cooled sufficiently to prevent damage from 
traffic.  This is to be accomplished by flag persons and by relocating traffic control devices to prevent traffic 

from entering the work area until such time that it can be safely maintained without damaging the new 

construction.  The Contractor shall provide traffic regulators in sufficient number to maintain traffic as 
described herein, and to keep traffic off sections being surfaced, and provide for safe travel at all times as 

directed by the Engineer. 

 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove any and all traffic 

control devices utilized on the project. 

 

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher light which 
shall be mounted on the equipment so as to give a warning signal ahead and behind. 
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The Contractor must submit a detailed progress schedule at the Pre-construction meeting which is to be 
approved by the Engineer.  Unless an alternative sequence is requested by the Contractor and approved in 

writing by the Engineer, the work shall be performed in the order as shown on the schedule. This outline 

does not detail the full range of materials and processes needed to complete the work under this Contract.  
At each location the Contractor shall: 

 

1. Install the required temporary traffic control devices in accordance with the construction plans, 

as detailed in the specifications, and as directed by the Engineer.  

2. Install the soil erosion control measures in accordance with the plans and as directed by the 

Engineer. 

3. Obtain approval for, set up, and shut down the flow to the valve. 

4. Replace the valve-in-well in accordance with the plans and specifications. 

5. Restore the flow in the water main. 

6. Perform final cleanup and restoration in accordance with the Contract documents. 

7. Remove temporary soil erosion and sedimentation control measures. 

8. Remove all temporary traffic control devices. 
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FOR 

HOURS OF WORK 

a. General Restrictions.- Hours of work shall be as stated in the Ann Arbor City Code Title IX, 
Chapter 119, Page 9.363, Monday through Saturday, between the hours of 7:00 a.m. and 8:00 p.m. 

b. Exceptions.- Additional work restrictions are contained in the Detailed Specifications for 

“Project Schedule,” “Maintenance of Traffic,” “Working Space,” “Construction Sequencing,” and 

elsewhere in the Contract Documents.  These work restrictions shall take precedence over the General 

Restrictions and Exceptions listed above. 

The Contractor shall only perform work at night or on Sundays as required by the Contract 

Documents, unless there is a special need and the work is approved by the Engineer.  All requests to 

work during off-hours shall be included in the Contractor’s progress schedule and submitted to the 

Engineer for approval a minimum of 5 working days prior to beginning the work.   

c. Noise Control. -  All noise generated by construction activities shall not exceed 71 decibels (dBA) 
beyond the property line of the property on which the work is being conducted between 7:00 a.m. and 8:00 

p.m., Monday through Saturday.  The Contractor shall provide screening, noise absorption, and level II 
sound attenuation as required on equipment to meet the noise limitations set herein.  Any “off-hour” work 
will require a temporary exemption from the City of Ann Arbor City Administrator.  A temporary 
exemption may be granted in accordance with each respective entities’ code of ordinance.

d. Method of Payment.-  The costs of night work, whether required by the Contract Documents or

requested by the Contractor, shall not be paid for separately, but shall be considered included in the cost 
of the affected contract pay items. 
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Portions of the work to be performed under this contract are weather sensitive. Contractor shall be 

responsible for coordinating and scheduling their work in anticipation of the weather. 

 
Sewer flow control must cease during wet weather conditions.  Wet weather conditions are as defined in 

Detailed Specification “Sewer Flow Control.”   

 
In the event of a wet weather event, Contractor shall remove plugs installed for sanitary flow diversion.  

Plugs shall be reinstalled upon cessation of the wet weather event and as approved by the Engineer.   

 

The Contractor shall not be compensated for the time and/or effort spent removing the temporary flow 
diversion plugs and the lateral bypass pumping system or for unused materials or downtime caused as a 

result of a wet weather event.  The Contractor is solely responsible for repairing all damage to the work and 

to the site, including road infrastructure, road subgrades, underground utilities, any adjacent properties, and 
the like, which are damaged as a result of working in the rain or working in areas that are wet from recent 

precipitation.   

 
The only exception to the above is as indicated in Detailed Specification “Extension of Time, Additional 

Compensation.”  

 

The costs of complying with this requirement shall not be paid for separately but shall be considered 
included in the cost of the affected contract pay items. 
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The Contractor shall notify the Engineer of their intent to submit a claim for additional compensation 

or an extension of time in accordance with the requirements of Section 104.10 of the 2020 edition of the 

Michigan Department of Transportation (MDOT) Standard Specifications for Construction.  Failure to do 
so may be a basis for not approving the request for additional compensation or extension of time. The 

notification will allow the Engineer an opportunity to influence, keep records, and monitor the work. 

 
Extensions of time will not be authorized due to delays caused by, or stemming from, the weather for 

the period between November 14th and April 16th unless any of the following conditions are present: 

 

1. Air temperature (as measured from a thermometer provided, maintained, and installed by 
the Contractor in a location on the worksite, as mutually agreed upon between the Contractor and the 

Engineer) is below 15ºF for a period of time longer than 48 consecutive hours. 

 
2. Accumulations of snow in excess of 12 inches occur in any 24 hour period. 

 
3. Freezing rain in excess of 1/4-inch occur in any 24 hour period. 
 
4. Wet weather event, as defined in Detailed Specification “Sewer Flow Control” requiring 

the temporary removal of flow diversion plugs and lateral bypass pumping system. 
 

Should the above mentioned weather conditions occur, and the Contractor requests an extension of 

contract time, the time extension shall only be for the realized delay to the controlling work operation.  
 

The above weather delays shall not be considered as a basis for additional compensation on this project.  

The only exception shall be that if the temporary removal of the flow diversion plugs and lateral bypass 
pumping system occurred after the sewers had been cleaned, televised, prepped for lining, and approved by 

the Engineer for lining before the sewers were lined.  In such an event, the Contractor may request 

compensation for the re-cleaning and re-televising of the affected pipes only.  The re-cleaning must first be 
approved by the Engineer prior to the work beginning.  No compensation shall be provided for the removal 

and re-installation of the plugs.  

 

In addition, if delays resulting from air temperature, snow accumulation, and/or freezing rain occur and 
the Contractor has their bypass pumping system in place and operational, the Contractor shall still be 

responsible to continuously protect and maintain in operation the complete sewer flow control system.  

Expenses related to maintaining the bypass pumping system shall not be considered to be additional costs 
or extra expenses during an authorized extension of time due to these weather-related time extensions. 

 

The Contractor shall anticipate underground utility complications arising from the proposed utility 
work, unknown and/or fragile utilities, and utilities requiring investigation and or relocation.  These utilities 

may be shown on the Drawings, correctly or incorrectly, or not at all, and may delay a controlling operation.  

 

Additional compensation is defined as additional work, extra work, upward unit price adjustments, 
payments for down time, and the like. 
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DESCRIPTION 
 

This item shall include all work described and required by the Plans and Specifications for which no item 
of work is listed in the Bid Form, including but not limited to:  

− Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, 

and staking 

− Coordination of, and cooperation with, other contractors, agencies, departments, and utilities 

− Protection and maintenance of Utilities 

− Placing, maintaining, and removing all soil erosion and sedimentation controls, including stone 

inlets filers (as shown on project plants)  

− Maintaining drainage 

− Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and solid 
waste/recycle pick-ups. This includes the placement and maintenance of gravel in driveway 

openings as directed by the Engineer 

− Storing all materials and equipment off lawn areas 

− Temporary relocation and final replacement/re-setting of mailboxes 

− Site clean-up 

− Coordination efforts to furnish various HMA mixtures as directed by the Engineer 

− Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the 

Engineer 

− Furnishing and operating vacuum-type street cleaning equipment a minimum of once per week or 
more frequently as directed by the Engineer 

− Furnishing and operating vacuum-type utility structure cleaning equipment 

− Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors 

− Furnishing and operating a backhoe during all work activities  

− Furnishing and operating a jackhammer and air compressor during all work activities  

− Noise and dust control 

− Mobilization(s) and demobilization(s) 

− Furnishing submittals and certifications for materials and supplies  

− Disposing of excavated materials and debris - The Contractor shall dispose of, at the Contractor’s 

expense, all excavated material.  Costs for this work will not be paid for separately. 

− All miscellaneous and incidental items such as overhead, insurance, and permits. 

− Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and Disadvantaged 

Business Enterprise, and providing the necessary documentation. 

Data pertaining to existing soil borings and pavement sections which are included in Appendix B, of these 

Contract Documents are provided to help the Engineer and Contractor determine the soil conditions existing 

within the construction area.  The City in no way guarantees existing conditions to be the same as shown 

in the data.  The Contractor is solely responsible for any and all conclusions he/she may draw from the data. 
 

Quantities as given are approximate and are estimated for bidding purposes.  Quantities are not guaranteed 

and may vary by any amount.  While it is the City's intent to complete the project substantially as drawn 
and specified herein, quantities may be changed or reduced to zero for cost savings or other reasons.  The 

City reserves the right to change the quantities, and no adjustment in unit price will be made for any 

change in any quantity. 
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MEASUREMENT AND PAYMENT 
 

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement 

will be based on the ratio between work completed during the payment period and the total contract amount.  
When all of the work of this Contract has been completed, the measurement of this item shall be 1.0 Lump 

Sum, minus any deductions incurred for inadequate performance as described herein.  This amount will not 

be increased for any reason, including extensions of time, extras, and/or additional work. 
   

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 

 
General Conditions, Modified, Maximum $100,000   Lump Sum 

 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 
work specified in the Standard Specifications and as modified by this Detailed Specification.
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DESCRIPTION 

 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, 

and to be responsible for scheduling and coordination of all subcontractors, suppliers, other governmental 

agencies, and all public and private utility companies.  
 

The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member 

or employee of any subcontractor's work force, and shall not perform general or specialized labor tasks.  

 
The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort 

into the organization and coordination of the work of this project.  

 
Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, 

and shall furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's 

work history, outlining all previous supervisory experience on projects of a similar size and nature. The 
detailed work history shall include personal and professional references (names and phone numbers) of 

persons (previous owners or agents) who can attest to the qualifications and work history of the proposed 

Project Supervisor. Proposed candidates for Project Supervisor shall have a demonstrated ability to work 

harmoniously with the City, the public, subcontractors, and all other parties typically involved with work 
of this nature. The Supervising Professional will have the authority to reject a proposed Project Supervisor 

whom he/she considers unqualified.  

 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and 

scheduling of the project for the duration of the Contract. The Contractor shall furnish the City with 

telephone numbers of the Project Supervisor in order to provide 24 hour-per-day access during business 

and non-business hours, including weekends and holidays.  
 

The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City 

with 24 hour-per-day access to him/her during daily construction activities, during transit to and from the 
construction site, and during all non-business hours including weekends and holidays.  

 

The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as 
specified herein, and in accordance with the Contract.  

 

DUTIES AND RESPONSIBILITIES 

 
The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties 

typically involved with work of this nature.  

 
The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all 

construction practices and methods specified elsewhere herein, as well as the handling, placement, testing 

and inspection of aggregates, aggregate products, HMA concrete, and Portland cement concrete materials.  
 

The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and 

suppliers' work forces. 
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The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and 

general operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles.  
 

The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the 

Contractor's, subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles.  
 

The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, 

including utility companies, testing agencies, governmental agencies, all City departments (such as Utilities 
and Transportation), and City inspectors.  

 

The Project Supervisor shall coordinate and schedule the work of any independent survey crews that may 

be retained by the City to witness and reset existing and new geographic/benchmark monuments. Failure 
to have existing monuments witnessed and reset may result in delays to the Contractor's work. Costs for 

such delays will be the Contractor's sole responsibility.  

 
The Project Supervisor shall coordinate and schedule both testing inspectors and City inspectors in a timely 

manner, to assure proper and timely testing and inspection of the work.  

 

The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all 
IDRs on a daily basis as the representative of the Contractor. Items to be reviewed include descriptions, 

locations and measurements of quantities of work performed, workforce, equipment, and weather. The 

Project Supervisor shall also be responsible for its subcontractors’ review and initialing of IDRs containing 
work items performed by each respective subcontractors.  

 

The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work 
on a weekly basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed 

Specification for Project Schedule contained elsewhere herein.  

 

The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all 
subcontractors to discuss the work. Upon the completion of each meeting, the Project Supervisor shall 

prepare and distribute, to all present, a written summary of the meeting's minutes. Those in attendance shall 

review the minutes and, if necessary, comment on any deficiencies or errors prior to or at the next scheduled 
progress meeting.  

 

ADDITIONAL PERFORMANCE REQUIREMENTS 
 

If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing 

the duties as outlined in this Detailed Specification, the following system of notices will be given to the 

contractor with the associated penalties: 

First Notice –  A warning will be issued in writing to the contractor detailing the deficiencies in the 

Project Supervision. The contractor must respond within 7 calendar days in writing 

with a plan to correct the stated deficiencies. Failure to respond within 7 calendar days 
will result in the issuing of a second notice. 
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Second Notice – A second warning will be issued in writing to the contractor further detailing the 

deficiencies in the Project Supervision. The contractor must respond within 7 calendar 
days in writing with a plan to correct the stated deficiencies. Failure to respond within 

7 calendar days will result in the issuing of a third notice. A deduction 

   of 10% will be made from the original Project Supervision contract amount. At this 
time, the City reserves the right to meet with personnel with the necessary authority 

within the Contractor’s organization to discuss the deficiencies in the Project 

Supervision.  

Third Notice –  An additional deduction of 25% will be made from the original Project Supervision 
contract amount, and the Project Supervisor shall be removed from the project, and 

replaced immediately with another individual to be approved by the Supervising 

Professional.  

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform his/her 

duties and responsibilities as described herein to such a degree that the successful completion of the project 

is put in jeopardy, the above system of notices may be foregone, and the Contractor shall immediately 
replace the Project Supervisor upon receipt of written notice. Failure to provide adequate project 

supervision, as determined by the Engineer, shall be considered basis for the Supervising Professional to 

suspend work without extension of contract time or additional compensation.  

 
MEASUREMENT AND PAYMENT 

 

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement 
will be based on the ratio between work completed during the payment period and the total contract amount. 

When all of the work of this Contract has been completed, the measurement of this item shall be 1. 0 Lump 

Sum, minus any deductions incurred for inadequate performance as described herein. This amount will not 

be increased for any reason, including extensions of time, extras, and/or additional work.  

 

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 

 
Project Supervision, Maximum $50,000     Lump Sum 

 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 

work specified in the City Standard Specifications and as modified by this Detailed Specification. 
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DESCRIPTION 

 
This work shall include digital audiovisual record of the physical, structural, and aesthetic conditions of the 

construction site and adjacent areas as provided herein.  This work will be performed for the entire project 

limits prior to the start of construction. 
 

The audio-visual filming shall be: 

1. Of professional quality, providing a clear and accurate audio and visual record of existing 

conditions. 

2. Prepared within the four (4) week period immediately prior to the start of construction 

3. Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or 

equipment within the areas described in this Detailed Specification. 

4. Carried-out under the supervision of the Engineer. 

 

The Contractor shall furnish one (1) copy of the completed audiovisual record to the Engineer. An index of 
the footage shall be included, which will enable any particular area of the project to be easily found. This 

includes indexing the files according to street and Station number as applicable. The Contractor shall 

retain a second copy of the audiovisual record for his/her own use. 

 
Any portion of the film determined by the Engineer to be unacceptable for the documentation of existing 

conditions shall be filmed again at the Contractor’s sole expense prior to mobilizing onto the site. 

 

PRODUCTION 

 

The audio-visual filming shall be completed in accordance with the following minimum requirements: 

 
1. DVD Format, No Editing - The filming shall be done in color using equipment that allows audio 

and visual information to be recorded. Splicing or editing of the tape shall not be allowed and the 

speed and electronics of the videotaping equipment and DVD shall be equal to that which is 
standard to the videotaping industry. 

 

2. Perspective / Speed / Pan / Zoom - To ensure proper perspective, the distance from the ground to 
the camera lens shall not be less than 10 feet and the filming must proceed in the general direction 

of travel at a speed not to exceed 48 feet per minute.  Pan and zoom rates shall be controlled 

sufficiently so that playback will ensure quality of the object viewed. 

 
3. Display - The recording equipment shall have transparent time, date stamp and digital annotation 

capabilities.  The final copies of the tape shall continuously and simultaneously display the time 

(hours:minutes:seconds) and the date (month/date/year) in the upper left-hand corner of the frame.  
Accurate project stationing, where applicable, shall be included in the lower half of the frame in 

standard format (i.e. 1+00). Below the stationing periodic information is to be shown, including 

project name, name of area shown, street address, direction of travel, viewing direction, etc. If in 
the event, the stationing has not been established on-site, refer to the plans and approximate the 

proposed stationing. 
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4. Audio Commentary / Visual Features. Locations relative to project limits and landmarks must be 

identified by both audio and video means at intervals no longer than 100 feet along the filming 
route.  Additional audio commentary shall be provided as necessary during filming to describe 

streets, buildings, landmarks, and other details, which will enhance the record of existing 

conditions. 
 

5. Visibility / Ground Cover - The filming shall be performed during a time of good visibility.  Filming 

shall not be performed during periods of precipitation or when snow, leaves, or other natural debris 

obstruct the area being filmed. The Contractor shall notify the Engineer in writing in the event that 
the weather or snow cover is anticipated to cause a delay in filming. 

 

COVERAGE 
 

The audio-visual film coverage shall include the following: 

 

1. General Criteria - This general criteria shall apply to all filming and shall include all areas where 

construction activities will take place or where construction vehicles or equipment will be operated 

or parked and or where materials will be stored. The filming shall extend an additional 50 feet 

outside of all areas. The filming shall include all significant, existing man-made and natural features 
such as driveways, sidewalks, utility covers, utility markers, utility poles, other utility features, 

traffic signal structures and features, pubic signs, private signs, fences, landscaping, trees, shrubs, 

other vegetation, and other similar or significant features. 
 

2. Other Areas - The Contractor shall film at his sole expense other areas where, in his/her opinion, 

the establishment of a record of existing conditions is warranted. The Contractor shall notify the 

Engineer in writing of such areas. 
 

The Engineer may direct the filming of other minor areas not specified herein at the Contractor’s sole 

expense. 
 

AUDIOVISUAL FILMING SERVICES 

 

The following companies are known to be capable of providing the filming services required by this 

Detailed Specification and shall be utilized, unless the Contractor receives prior written approval from the 

Engineer to utilize another company of comparable or superior qualifications. 

      

• Construction Video Media 

• Midwest Company 

• Topo Video, Inc. 

• Video Media Corp. 

• Finishing Touch Photo and Video 

• Pre-Construction Media 
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MEASUREMENT AND PAYMENT 

 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for 

the following Contract (Pay) Items: 

 
PAY ITEM         PAY UNIT 

 

Audiovisual Tape Coverage, Modified      Lump Sum 

 
Audiovisual Tape Coverage shall include all labor, equipment, and materials required to perform the 

filming and to provide the finished videotape the Engineer. The unit price includes filming the entire project 

limits, for each and every street, as described above. 
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DESCRIPTION 

 
The work shall include, but is not limited to the following: 

 

• The furnishing and operating of miscellaneous signs, warning devices, traffic regulators, flags, 

paddles, and cones;  

• The operation of additional signs furnished by the City;  

• Furnishing and installing meter bags;  

• Coordinating with the City to have meter heads removed and reinstalled;  

• Maintaining pedestrian traffic;  

• Temporarily covering traffic controls; 

• Temporarily covering existing signs as directed;  

• Any and all other miscellaneous and/or incidental items which are necessary to properly perform 
the work. 

 

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with 

Sections 104.11and 812 of the of the Michigan Department of Transportation (MDOT) 2020 Standard 
Specifications for Construction; Part 6 of the 2011 Edition of the Michigan Manual of Uniform Traffic 

Control Devices (MMUTCD); and the City of Ann Arbor Standard Specifications for Construction, except 

as modified herein. 
 

MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS 

 
Materials and equipment shall meet the requirements specified in the above designated sections of the 

MDOT 2020 Standard Specifications for Construction. 

 

The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and 
keep all intersections open to traffic at all times, unless specifically authorized in writing by the Engineer. 

 

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 

provide a minimum of half the pavement width at all times for maintaining traffic. 

 
The Contractor shall keep all driveways open at all times, unless specifically authorized in writing by the 

Engineer. 

 

The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic 
while performing sidewalk and driveway repair, Plastic Drum, High Intensity, Lighted shall be placed by 

the Contractor as directed by the Engineer.  The Contractor, when directed by the Engineer, shall place 

"Sidewalk Closed" and/or "Cross Here" signs and the cost shall be included in this pay item and will not be 
paid for separately. 

 

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 

the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 

immediately, at no additional cost to the Contract or City. 
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All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, 

and maintained by the Contractor.  The City will repair any existing City owned signs, at the Contractor’s 
expense, which are damaged by the Contractor during the work. 

 

The Contractor shall obtain a Traffic Detour or Lane Closure Permit from the City’s Project Management 
Services Unit, at least 48 hours in advance of any proposed lane or street closing. 

 

Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 9:00 a.m. and from 3:30 

p.m. to 6:00 p.m. without written permission from the Engineer or as specified on the Lane Closure Permit.  
All major changes in traffic control shall be made either between 9:00 a.m. and 3:30 p.m. or between 7:00 

p.m. and 6:30 a.m. in order to minimize interference with rush hour traffic.  All traffic controls must be in 

place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 

The hours of work on all local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified 

on the Lane Closure Permit.  No equipment will be allowed in the street before or after these hours.  Local 
streets may only be closed to through traffic (local access only) with written authorization of the Engineer.  

Work must be completed each day such that all streets are re-opened to through traffic by 8:00 p.m. unless 

otherwise specified, directed, or authorized in writing by the Engineer.   

 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 

Engineer. 

 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 

their respective employees shall be enforced under appropriate City Code. 

 

The Contractor shall replace missing or damaged traffic control devices as directed by the Engineer.  When 
traffic control devices have been damaged by, or due to, the negligence of the Contractor, its subcontractors 

or material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 

 
The work for Minor Traffic Control, Modified shall include: furnishing and operating of miscellaneous 

signs and warning devices; furnishing cones; operating additional signs furnished by the City throughout 

the life of the Contract; furnishing and operating pedestrian traffic control devices; maintaining a safe trench 
during all non-working hours; maintaining access to all drives; covering conflicting existing signs and 

removal of these covers; and any and all other miscellaneous and/or incidental items which are necessary 

to properly perform the work. 

 
Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the 

Engineer's authorization, coordinate with the City Field Services to have meter heads removed and 

reinstalled. 
 

The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic 

regulators, channelizing devices and signs as necessary, as directed by the Engineer, and in accordance with 
2011 Edition of the MMUTCD.  Typical applications for maintaining pedestrian traffic in accordance with 

the 2011 Edition of the MMUTCD are included in this detailed specification. 
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In order to maintain areas of on-street parking available for residents, the Engineer may direct the contractor 

to cover and uncover temporary “No Parking” signs within the project limits multiple times throughout the 
course of the project. Such repeated covering and uncovering of signs shall be included in this item of work 

and shall not be paid for separately. 

 
MEASUREMENT AND PAYMENT 

 

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 

the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 

immediately, at no additional cost to the City. 

 
Costs for transporting barricades and other temporary traffic control devices shall be included in the bid 

prices for the individual items of work. 

 
Minor Traffic Control, Modified, Maximum $25,000 will be paid for on a pro rata basis with each progress 

payment.  Measurement will be based on the ratio between work completed during the payment period and 

the total contract amount. When all of the work of this Contract has been completed, the measurement of 

this item shall be 1.0 Lump Sum minus any deductions incurred for inadequate performance as described 
herein.  This amount will not be increased for any reason, including extensions of time, extras, and/or 

additional work. 

 
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Items: 

 

 PAY ITEM        PAY UNIT 

 

 Minor Traffic Control, Modified, Maximum $100,000   Lump Sum 

 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 

work specified in the MDOT and City Standard Specifications for Construction, and as modified by this 

Detailed Specification. 
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DESCRIPTION 

 

This work shall consist of protecting and maintaining vehicular and pedestrian traffic in accordance with 

Sections 140.11, 812, and 922 of the Michigan Department of Transportation (MDOT) 2012 Standard 
Specifications for Construction; Part 6 of the 2011 Edition of the Michigan Manual of Uniform Traffic 

Control Devices (MMUTCD); and the City of Ann Arbor Standard Specifications for Construction, except 

as modified herein. 
 

MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS 

 
Materials and equipment shall meet the requirements specified in the above designated sections of the 

MDOT 2012 Standard Specifications for Construction. 

 

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 

provide a minimum of half the pavement width at all times for maintaining traffic. 

 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic 

while performing sidewalk and driveway repair, Type III Barricades and/or Plastic Drums shall be placed 

by the Contractor, as directed by the Engineer.  "Sidewalk Closed" and/or "Cross Here" signs shall be 

placed, by the Contractor, when directed by the Engineer. 
 

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 

the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 

immediately, at no additional cost to the City. 

 
All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, 

and maintained by the Contractor.  Existing City owned signs which are damaged by the Contractor during 

the work will be repaired by the City at the Contractor's expense. 

 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 

their respective employees shall be enforced under appropriate City Code. 

 
The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer.  When 

traffic control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors 

or material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 

Lighted Plastic Drums, Type III Barricades, and Type B Temporary Signs 

   

The Contractor shall furnish and operate these items as directed by the Engineer. 
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Type III Barricades shall have standard orange-and-white stripes on both sides of the barricade. 

 

Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the general 

public in accordance with the 2011 Edition of the MMUTCD. 
 

"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the 

Engineer, prior to the start of work, regardless of the nature, magnitude or duration of the work. 
 

MEASUREMENT AND PAYMENT 

 
All temporary traffic control devices furnished by the Contractor shall remain the property of the 

Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or 

other traffic maintenance items.  The Contractor shall replace missing traffic control devices immediately, 

at no additional cost to the City. 
 

Costs for transporting barricades and other temporary traffic control devices shall be included in the bid 

prices for the individual items of work. 
 

Barricade, Type III, High Intensity, Double Sided, Lighted, Furn/Oper 

 

Payment for furnishing and operating lighted Type III barricades shall be for the maximum quantity in-
place at any one time during the work of the entire project (all streets). 

 

Channelizing Device, 42 inch, Furn/Oper 
 

There will be a one-time payment for each street for the maximum number of channelizing devices in-place 

(operated) at any one time, as directed by the Engineer. 
 

Lighted Arrow, Type C, Furn/Oper 

 

Payment for lighted arrow shall be for the maximum quantity used on each street. 
 

Plastic Drum, High Intensity, Lighted, Furn/Oper 

 
There will be a one-time payment for each street for the maximum number of plastic drums in-place 

(operated) at any one time, as directed by the Engineer. 

 
Sign, Type B, Temp, Prismatic, Furn/Oper 

 

Payment for temporary signs shall be for the maximum quantity used on each street. 
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The completed work as measured for these items of work will be paid for at the Contract Unit Price for the 

following Contract (Pay) Items: 

 

PAY ITEM        PAY UNIT 
  

 Barricade, Type III, High Intensity, Double Sided, Lighted, Furn  Each 

  
 Barricade, Type III, High Intensity, Double Sided, Lighted, Oper  Each 

 

Channelizing Device, 42 inch, Furn     Each 
 

Channelizing Device, 42 inch, Oper     Each 

 

Lighted Arrow, Type C, Furn      Square Foot 
 

Lighted Arrow, Type C, Oper      Square Foot 

 
Plastic Drum, High Intensity, Lighted, Furn    Each 

 

Plastic Drum, High Intensity, Lighted, Oper    Each 

 
Sign, Type B, Temp, Prismatic, Furn     Each 

 

Sign, Type B, Temp, Prismatic, Oper     Each  
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DESCRIPTION 

 
This work shall consist of installing, maintaining and removing of "No Parking" signs and posts as outlined 

herein and as referenced on the plans.  "No Parking" signs shall be installed in accordance with the Public 

Services Department Standard Specifications and the 2011 Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD). 

 

MATERIAL 

 
All materials for this work shall conform to the requirements of the Public Services Department Standard 

Specifications. 

 
CONSTRUCTION METHODS 

 

Prior to the commencement of any construction activity, the Contractor shall place “No Parking” signs as 
directed by the Engineer.  The Contractor shall obtain a permit for “Temporary Permission of Reserve 

Parking Lane for Work Related Purposes” from the City’s Project Management Services Unit.  This permit 

shall be obtained a minimum of 5 business days prior to the posting of “No Parking” signs.   

 
The City will furnish "No Parking" signs to the Contractor at no cost.  The Contractor shall furnish the 

signposts and shall securely bolt the signs to the signposts as directed by the Engineer.  The Contractor 

shall install the signposts at least two feet deep into the ground, and there shall be a minimum of six feet 
and maximum of seven feet of clearance maintained between the bottom of the sign and the ground.  The 

signs are to be placed at intervals no more than 150 feet and as necessary to eliminate parking in the 

construction area. 

 
The installation of "No Parking" signs shall be in accordance with the permit.  "No Parking" signs shall be 

installed by the Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-

work/enforcement date.  "No Parking" signs shall be covered by the Contractor, thereby allowing on-street 
parking, until between 48 and 24 hours prior to the start of the work.  "No Parking" signs shall be covered 

by the Contractor whenever there is no work being performed for a period of time longer than 72 hours.  

"No Parking" signs shall be returned to the City upon the completion of work.  The cost of unreturned signs 
will be back charged to the Contractor. 

 

MEASUREMENT AND PAYMENT 

 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 

work specified in the Standard Specifications and as modified by this Detailed Specification. 

 
PAY ITEM         PAY UNIT 

 

“No Parking” Sign            Each 
 

"No Parking" signs will be measured as the maximum number installed on each street at any one time.  The 

unit price includes the removal and return of "No Parking" signs to the City upon completion of the project.  

The Contractor shall be back charged for the replacement costs for damaged or unreturned signs. 
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      DESCRIPTION.  

 
This work consists of furnishing, installing, maintaining, relocating, and removing a temporary 

pedestrian Type II barricade section as identified in the proposal or on the plans. Use temporary 

pedestrian Type II barricades to close non-motorized facilities including sidewalks, bicycle paths, 
pedestrian paths, and shared use paths that are not part of the roadway. One pedestrian Type II barricade 

is defined as a barricade section at least 4 feet wide, including all supports, ballast, and hardware. 

 

MATERIALS.  
 
Provide a temporary pedestrian Type II barricade that meets the requirements of National Cooperative 
Highway Research Program Report 350 (NCHRP 350) or Manual for Assessing Safety Hardware 

(MASH), in addition to meeting the following requirements: 

 

1. Provide barricade sections at least 4 feet wide, designed to interconnect to ensure a continuous 
Americans with Disabilities Act (ADA) compliant tactile barrier. Ensure the connection includes 

provisions to accommodate non-linear alignment as well as variations in elevation at the installation 

area. 

 

2. Ensure the top surface of the barricade is designed to function as a hand-trailing edge, and has 
a height between 32 and 38 inches. Ensure the lower edge of the barricade is no more than 2 inches 

above the surface of the non-motorized facility. Ensure the top edge of the bottom rail of the barricade 

is a minimum of 8 inches above the surface of the non- motorized facility. The barricade may have a 

solid continuous face. Finally, all features on the front face of the barricade (the face in contact with 
pedestrians) must share a common vertical plane. 

 

3. Equip both sides of the barricade with bands of alternating 6-inch wide orange and white 

vertical stripes of reflective sheeting. Two bands of sheeting 6 inches tall and a minimum of 36 inches 

long containing at least two orange and two white stripes each are required. One band placed near the 
top and one near the bottom if the barricade section has a solid face. If the barricade consists of two rails, 

affix one band of sheeting to each rail. Ensure the stripes of reflective sheeting are aligned vertically. 

Ensure this sheeting meets or exceeds the requirements of ASTM D 4956 Type IV sheeting. 
 

CONSTRUCTION. 

 

Construct the temporary pedestrian Type II barricade in accordance with the manufacturer’s 

recommendations, Michigan Manual on Uniform Traffic Control Devices (MMUTCD), the plans, and 

the following requirements: 

 

4. Install the barricade as shown on the plans and as directed by the Engineer. Interconnect all 
barricade sections using hinge components if necessary to ensure a continuous detectable edge for the 

entire installation. Ensure the barricade is ballasted according to the manufacturer’s recommendations 

to ensure stability during wind events and contact with pedestrians. 
 

5. When the barricade is installed near motor vehicle traffic, ensure reflective sheeting is 

visible to motorists. 
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3. When pedestrian Type II barricades are used to close a non-motorized facility, ensure a 

sufficient number of barricade sections are used to block the entire width of the facility. The barricade 

may extend outside the edge of the non-motorized facility but must not be less than the full width of 

the facility. 
 

4. If sections of multiple colored barriers are used (i.e. safety orange and white) install the sections 

such that the colors alternate to increase conspicuity. 

 

5. Ensure pedestrian Type II barricades are not used to close a motor vehicle facility. Ensure these 
barricades are not used to guide pedestrian traffic on a motor vehicle facility in the presence of active 

traffic. This prohibition includes bicycle/shared use lanes or shoulders in the presence of active traffic. 

 
MEASUREMENT AND PAYMENT.  
 
The completed work, as described, will be measured and paid for at the contract unit price using the 

following pay item: 

 
PAY ITEM                                                                                                             PAY UNIT 

 
 Pedestrian Type II Barricade, Temp, Furn & Oper............................................. Each 

 
Pedestrian Type II Barricade, Temp, Furn & Oper includes all labor, equipment, and materials to 

furnish, install, maintain, relocate, and remove one barricade section that is at least 4 feet wide. Additional 

payment will not be made if wider sections are provided. This includes all rails, supports, ballast, hinge 

points, reflective sheeting, and miscellaneous hardware needed to install and maintain a barricade section. 
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DESCRIPTION.  
 
This work consists of furnishing, installing, maintaining, relocating, and removing temporary 

pedestrian channelizers as identified in the proposal or on the plans. Use temporary pedestrian 

channelizers to guide pedestrians along a temporary non-motorized facility, and to create separation of 
pedestrians from construction areas near existing facilities. Replace damaged temporary pedestrian 

Type II channelizers as directed by the Engineer. 

 
MATERIALS.  
 
Provide a temporary pedestrian channelizer that is crashworthy according to the National Cooperative 

Highway Research Program Report 350 (NCHRP 350) or Manual for Assessing Safety Hardware 
(MASH), in addition to meeting the following requirements: 

 

1. Ensure the channelizer is designed to interconnect to maintain continuous delineation along the 

entire installation. This includes provisions to accommodate non-linear alignment as well as variations 

in elevation. 

 

2. Ensure the top surface of the channelizer is designed to function as a hand-trailing edge, and 
have a height between 32 and 38 inches. Ensure this top surface is designed to have a 2 inch horizontal 

gap between the top edge and the support (if so equipped), to allow for continuous hand-trailing without 

obstructions. Ensure the lower edge of the channelizer is no more than 2 inches above the surface of 
the non-motorized facility. Ensure the top edge of the bottom rail of the channelizer is a minimum of 8 

inches above the surface of the non- motorized facility or the channelizer may have a solid continuous 

face. Finally, all features on the front face of the channelizers (the face in contact with pedestrians) 

must share a common vertical plane. 
 

3. Equip both sides of the channelizer with bands of alternating 6-inch wide orange and white 

vertical stripes of reflective sheeting. Two bands of sheeting 6 inches tall and a minimum of 36 inches 

long containing at least two orange and two white stripes each are required. One band placed near the 
top and one near the bottom if the channelizer section has a solid face. If the channelizer consists of 

two rails, affix one band of sheeting to each rail. Ensure the stripes of reflective sheeting are aligned 

vertically. Ensure this sheeting meets or exceeds the requirements of ASTM D 4956 Type IV sheeting. 
 

CONSTRUCTION.  
 
Deploy the temporary pedestrian Type II channelizer in accordance with the manufacturer’s 
recommendations, the Michigan Manual on Uniform Traffic Control Devices (MMUTCD), the plans, 

and the following requirements: 

 

4. Install the channelizer as shown on the plans and as directed by the Engineer. Interconnect all 
channelizers using hinge components if necessary to ensure a continuous detectable edge for the entire 

installation. Ensure the channelizers are ballasted according to the manufacturer’s recommendations to 

ensure stability during wind events and contact with pedestrians. 
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2. When the channelizers are installed near motor vehicle traffic, ensure reflective sheeting is 

visible to motorists providing appropriate delineation for the pedestrian path. 

 

3. If sections of multiple colored barriers are used (i.e safety orange and white), install the 

sections such that the colors alternate to increase conspicuity. 
 

4. Ensure temporary pedestrian Type II channelizers are not used to guide pedestrian traffic on 

a motor vehicle facility in the presence of active traffic. This prohibition includes bicycle/shared use 

lanes or shoulders in the presence of active traffic. Ensure temporary pedestrian channelizers are not 
used to channelize motor vehicle traffic, or separate motor vehicle and pedestrian traffic. 

 

MEASUREMENT AND PAYMENT.  
 
The completed work, as described, will be measured and paid for at the contract unit price using the 

following pay item: 

 
PAY ITEM                                                                                                                PAY UNIT 

 
Pedestrian Type II Channelizer, Temp ............................................................... Foot 

 

Pedestrian Type II Channelizer, Temp includes all labor, equipment, and materials to furnish, install, 
maintain, relocate and remove rails or wall sections, supports, ballast, and hinge points at the locations 

shown on the plans. This includes all rails or wall sections, supports, ballast, hinge points, and 

miscellaneous hardware needed to construct the channelizer or system of channelizers. 
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DESCRIPTION.  
 
This work consists of furnishing, installing, maintaining, relocating, and removing a temporary 
pedestrian path as identified in the proposal or on the plans. Temporary pedestrian paths, or segments 

thereof, will be repaired or replaced as directed by the Engineer. 

 
MATERIALS.  
 

Provide materials to construct a temporary pedestrian path in accordance with the contract, the Public 
Right of Way Accessibility Guidelines (PROWAG), the Michigan Manual on Uniform Traffic 

Control Devices (MMUTCD), as directed by the Engineer, and the following requirements: 

 
1. Ensure the materials used to construct the temporary pedestrian path yields a continuous 

hard surface that is firm, stable and skid resistant. Ensure the path does not warp, buckle or otherwise 

become uneven, and materials support the weight of pedestrians as well as motorized scooters and 
wheelchairs. Suitable materials to construct the path include asphalt materials, Oriented Strand 

Board (OSB), plywood, dimensional lumber, reclaimed, or other as approved by the Engineer. 

Compacted soils, aggregate and sand are prohibited. 

 
2. If asphalt materials are not used to construct the path, provide an antiskid coating, or surface 

treatment as directed by the Engineer. 

 

CONSTRUCTION.  
 
Construct the temporary pedestrian path in accordance with PROWAG, the MMUTCD, the contract, 

the direction of the Engineer, and the following: 

 

3. The useable surface of the path must be a minimum of 48 inches wide, additional width may 
be provided to preclude the use of Temporary Pedestrian Passing Spaces (paid for separately). A 

minimum width of 60 inches is required if Temporary Pedestrian Passing Spaces are not provided 

as part of the temporary facility. The maximum cross slope for the path is 2 percent. The path, 
including transitions to the adjacent surface at both ends, must be free of vertical discontinuities 

greater than 1/4 inch. Eliminate any vertical discontinuities greater than 1/4 inch up to 1/2 inch or 

bevel with a slope not steeper than 1:2. If a vertical discontinuity greater than 1/2 inch or a running 

slope greater than 1:20 occurs on the project, a Temporary Pedestrian Ramp (paid for separately) is 
required. 

 

A. Ensure an anti-skid surface treatment is applied to the surface of the path, if not 

constructed with asphalt materials, as directed by the Engineer. 

 

B. If the surface of the path is constructed from OSB, plywood, or dimensional lumber 
securely connect all sections with appropriate fasteners to ensure a continuous, uniform and flat 

surface. 
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4. Ensure all debris and construction materials is cleared from the path throughout its use. 

Ensure snow and ice is removed; the use of an approved de-icing agent may be required. 
 

3. Repair or replace the path, or segments thereof, if it becomes uneven, unstable, or displaces 

due to weather events, construction activities, or other causes as directed by the Engineer. 

 

4. Following the use or relocation of the temporary path, the Contractor must remove all 

materials used to construct the path, and restore the area as directed by the Engineer. 

 
MEASUREMENT AND PAYMENT.  
 
The completed work, as described, will be measured and paid for at the contract unit price using the 

following pay item: 
 

PAY ITEM                                                                                                              PAY UNIT 

 
 Pedestrian Path, Temp ....................................................................................... Foot 

 
Pedestrian Path, Temp will be measured along the centerline of the path. Pedestrian Path, Temp 

includes all costs related to installation, maintenance, relocation, restoration, and removal of the path and 

all associated materials throughout the life of the contract. 
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DESCRIPTION.  
 
This work consists of furnishing, installing, maintaining, relocating, and removing a temporary 
pedestrian ramp as identified in the proposal or on the plans. Use temporary pedestrian ramps to 

facilitate pedestrian travel on accessible facilities over curbs or other uneven terrain features with a 

vertical difference of 1/2 inch or greater. Damaged pedestrian ramps will be replaced as directed by 
the Engineer. 

 
MATERIALS.  
 
Provide materials to construct a temporary pedestrian ramp in accordance with the Americans with 

Disabilities Act (ADA), the standard specifications, and the following: 

 

1. Ensure the material used to construct the temporary pedestrian ramp is firm, stable, skid 

resistant, and forms a continuous hard surface. Ensure the surface does not warp, buckle or otherwise 

become uneven, and materials support the weight of pedestrians as well as motorized scooters and 
wheelchairs. Suitable materials to construct the surface of the ramp include asphalt materials, 

Oriented Strand Board (OSB) or plywood, dimensional lumber, certain reclaimed or other materials 

as approved by the Engineer. Compacted soils, aggregate and sand are prohibited. 
 

2. Provide a handrail on both sides of the ramp if the ramp is not exposed to vehicle traffic and 

has a total rise greater than 6 inches, and a length greater than 72 inches. Ensure the handrail is 

between 1.25 and 1.5 inches wide and configured to be a “graspable” cross- section. See construction 
subsection 2.A for additional details. When the ramp is exposed to traffic, in lieu of handrails, use a 

protective edge 2.5 inches minimum height above the ramp surface or 1:10 flare on both sides of the 

ramp. 

 

3. Ensure the surface of the ramp is free draining; in addition provide features that allow 
drainage to move past the ramp installation (i.e. along the gutter pan underneath the ramp if the ramp 

is installed on a curb). 

 

4. Provide materials to construct detectable edging along open sides of the ramp if required. 

 

5. If asphalt materials are not used to construct the surface of the ramp, provide an antiskid 
coating or surface treatment approved by the Engineer. 

 

CONSTRUCTION.  

 

Construct the temporary pedestrian ramp in accordance with the manufacturer’s recommendations 
(if applicable), ADA, the plans, and the following: 

 

6. Ensure the useable surface of the ramp is 48 inches wide and does not deflect due to 

pedestrian traffic. Ensure an anti-skid surface treatment is applied to the useable area of the ramp if 
it is not made from asphalt materials. The maximum cross slope of the ramp is 2 percent. Ensure 

both ends of the ramp smoothly transitions to the adjacent surface, with 1/4 inch or less vertical 

difference. 
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Construct the ramp to maintain a longitudinal slope from 1:10 to 1:12 where possible. Otherwise, a 

longitudinal slope from 1:8 to 1:10 may be used for a maximum rise of 3 inches. Temporary 

pedestrian ramps with longitudinal slopes greater than 1:8 are prohibited. 
 

A. Provide a handrail on both sides of the ramp if required as stated herein. Ensure the top 

of the handrail is between 34 and 38 inches above the surface of the ramp. Ensure a minimum 
width of 36 inches is maintained between the handrails, with a minimum clearance of 1.5 inches 

behind and 18 inches above. 

 

Construct the handrail such that the bending stress applied by a bending moment created by a 
250 pound force is less than the allowable stress for the materials and the construction of the 

handrail. Construct the handrail to withstand the shear stress induced by a 250 pound force. 

Ensure all fasteners, mounting devices and support structures are also able to withstand shear 
stress induced by a 250 pound force. 

 

2. Construct a detectable edging anytime a handrail is required, and anytime the path changes 

direction. This includes a turn onto the ramp from the path. Detectable edging must begin a 
maximum of 2.5 inches above the ramp surface, and extend at least 6 inches above the ramp surface. 

 

3. Ensure a clear space (minimum 48 inches by 48 inches) is provided above and below the 

ramp. 

 

4. Avoid locating ramps in areas of drainage collection, ponding or running water, which can 
produce slippery or unsafe conditions. If the ramp is located over a gutter pan or other drainage 

structure, provide features to facilitate water movement around or under the ramp as approved by 

the Engineer. 
 

5. Ensure all debris and construction material is cleared from the surface of the ramp 

throughout its use. Ensure snow and ice is removed; the use of an approved de-icing agent may be 

required. Repair or replace the ramp if it becomes uneven, unstable, or displaces due to weather 
events, construction activities, or other causes as directed by the Engineer. 

 

MEASUREMENT AND PAYMENT.  

 
The completed work, as described, will be measured and paid for at the contract unit price using the 

following pay item: 

 

PAY ITEM         PAY UNIT 

 

Pedestrian Ramp, Temp .................................................................................... Each 

 

Pedestrian Ramp, Temp includes all labor, equipment, and materials to furnish, install and remove a 
temporary pedestrian ramp at the locations shown on the plans, as well as all costs for maintaining, 

clearing debris, deicing, reconfiguring, and relocating the temporary pedestrian ramp throughout the life 

of the contract. 
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     DESCRIPTION.  

     This work consists of providing and placing temporary and permanent pavement markings in 
accordance with the Michigan Manual on Uniform Traffic Control Devices. Provide markings, legends, 

symbols, spacing, and dimensions that conform to the plans, the City of Ann Arbor Standard 

Specifications, 2020 Michigan Department of Transportation Standard Specifications for Construction, 

and as specified herein. 

 

MATERIALS  

 

Materials for all devices used to temporarily control and maintain traffic shall meet the requirements of 
section 812 of the MDOT 2020 Standard Specifications for Construction, the MMUTCD, and the 

applicable MDOT typicals and details included herein. 

 

Provide materials in accordance with Sections 811 and 920 of the 2020 Michigan Department of 
Transportation Standard Specifications for Construction. Provide the Material Safety Data Sheets to 

the Engineer for required materials and supplies. Dispose of unused material and containers in 

accordance with the Federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 

1994 PA 451, Part 111 Hazardous Waste Management. Provide samples of permanent pavement 
marking materials upon request. 

 

Thermoplastic materials provided shall be in accordance with Section 920 Sprayable Thermoplastic 
Pavement Marking Material 

 
CONSTRUCTION.  
 
The preparation and placement of permanent pavement markings shall conform to Section 811 of the 2020 
MDOT Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, the 

plans, and as specified herein. 

 
MEASUREMENT AND PAYMENT.  
 
The measurement and payment for thermoplastic pavement markings shall be in accordance with Section 

811.04 of the 2020 MDOT Standard Specifications for Construction, the City of Ann Arbor Standard 

Specifications, the plans, and as specified herein. 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform 

all the work specified in the Sections 811 and 920 of the 2020 MDOT Standard Specifications and as 

modified by this Detailed Specification. 
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The completed work as measured for these items of work will be paid for at the Contract Unit Price for 

the following Contract (Pay) Items: 
 
PAY ITEM                                                                                                           PAY 
UNIT 

 

 

    Traf Regulator Control .........................................................................................................Lump 

Sum 

    Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White Temp ........................................... Ft 

    Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow Temp ......................................... Ft 
    Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar.................................................Each 

    Pavt Mrkg, Wet Reflective, Type R, Tape, Lt Turn Arrow.....................................................Each 

  Pavt Mrkg Cover, Type R, Black.............................................................................................Each 
Pavt Mrkg Hot-Applied Thermoplastic 4 inch Yellow............................................................Each 

Pavt Mrkg Hot-Applied Thermoplastic 6 inch White .............................................................Each 

Pavt Mrkg Hot-Applied Thermoplastic 8 inch White .............................................................Each 

Pavt Mrkg Overlay Cold Plastic White L Arrow.....................................................................Each 
Pavt Mrkg Overlay Cold Plastic White R Arrow ....................................................................Each 

Pavt Mrkg Overlay Cold Plastic White Thru Arrow ...............................................................Each 
Pavt Mrkg Overlay Cold Plastic, 4 inch, White........................................................................Feet 
Pavt Mrkg Overlay Cold Plastic, 12 inch, Yellow ...................................................................Feet 

Pavt Mrkg Overlay Cold Plastic, 12 inch, Crosswalk ..............................................................Feet 

Pavt Mrkg Overlay Cold Plastic White 24 inch, Stop Bar .......................................................Feet 
 
All work indicated herein shall be included in the unit prices for the abo e pay items and shall 

include all labor, materials and equipment required to complete the work. 
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DESCRIPTION 
 

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, concrete pavement, 

sidewalk, sidewalk ramps, drive openings, and drive approach pavements as shown on the plans, as detailed 

in the Specifications, and as directed by the Engineer, in accordance with Section 204 of the Michigan 

Department of Transportation (MDOT) 2012 Standard Specifications for Construction, except as specified 
herein, and as directed by the Engineer. 

 

CONSTRUCTION METHODS 
 

Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced within 
24 hours of their removal. 

 

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, 

sidewalk ramps, drive openings, and drives, all regardless of the type and thickness, and all as shown on 

the Plans, as detailed in the Specifications, and as directed by the Engineer. 

 

Prior to the start of removals, the Engineer and Contractor together shall field measure all removals. The 
Engineer shall approve of all removal limits prior to any removals being performed by the Contractor. 

 

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to 
construct 2-foot wide MDOT Type M drive openings, and including those necessary to provide for the 

partial removal of existing drive approaches as shown on the Plans, as directed by the Engineer, and as 

marked for removal. The Contractor shall cut steel reinforcement bars as directed by the Engineer at all 

areas of removal. All saw cutting shall be performed under wet conditions to prevent excessive airborne 
dust. All resulting slurry and debris shall be cleaned up the satisfaction of the Engineer. 

  

The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any City-
owned property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 

 

The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as directed, 

and shall import, furnish, fill, place, grade, and compact granular material as needed to: construct new 
concrete items; to repair or replace existing concrete items; to relocate existing concrete items to their new 

specified/directed elevations/locations, including all necessary grading at elevation changes of curb and 

gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is 
to be established in its place. 
 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.  
 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 

equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 

Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 

equipment, or work task deferral. 
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The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-

section(s) as indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer. 

 
The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, 

and as directed by the Engineer.  The use of each specific piece of equipment is subject to the approval of 

the Engineer. 
 

The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to 

properly complete the work.  Where the Engineer directs the addition of such materials, they shall be paid 

for as either the Item of Work: “Aggregate Base”.  Where the Engineer directs such materials to be removed, 
they will not be paid for separately, but shall be included in the appropriate concrete removal item. 

 

Concrete pavement removals shall be performed in accordance with the MDOT 2012 Standard 
Specifications, Section 603.03.B.1.b, Removing Pavement (Repair), except as modified herein. The item 

of work “Remove Concrete Pavement (Repair) - Any Thickness” refers to the removal of existing concrete 

pavement and concrete pavement base within the width of the street (i.e. edge-of-metal to edge-of-metal).  

Concrete removal outside the edge-of-metal shall be paid for as the appropriate item of either “Remove 
Concrete Curb or Curb & Gutter - Any Type, Modified”, or “Remove Concrete Sidewalk, Ramp and Drives 

- Any Thickness, Modified”. 

 
Where existing concrete curb or curb & gutter is to be replaced on a street with a concrete (or brick) base, 

the Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and 

pavement base from immediately in front of the curb & gutter.  As part of this pavement/base removal, the 
Contractor shall perform additional (double) full-depth saw-cutting along the entire removal limits, and 

shall take sufficient care so as not to damage and/or disturb any adjacent pavement, pavement base, and/or 

any other site feature, all as directed by the Engineer.  The removals shall be to a sufficient width and depth 

to allow for the placement and removal of the curb & gutter formwork.  After the removal of the formwork, 
the Contractor shall replace the concrete base to its original thickness and elevation(s). 

 

The Contractor shall remove composite pavement (HMA pavement overlaid on concrete/brick pavement 
or concrete/brick pavement base) of any thickness(es) as directed by the Engineer. This work shall be paid 

for as “Remove Concrete Pavement (Repair) - Any Thickness”. The work of removing HMA pavement 

overlays where concrete/brick pavement or concrete/ brick pavement base is to be removed will not be paid 
for separately. 

   

Excavated/removal areas shall be adequately protected with barricades or fencing at all times. 

 
Removed or excavated materials which are not incorporated into the work shall become the property of the 

Contractor and shall be immediately removed and properly disposed of off-site. Removed or excavated 

materials may not be stockpiled overnight on, or adjacent to, the site. 
 

Subbase or subgrade removed without authorization by the Engineer shall be replaced and compacted by 

the Contractor at the Contractor's expense, with materials specified by the Engineer. 
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MEASUREMENT AND PAYMENT 

 

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk, Ramp and Drives 
- Any Thickness, Modified”. 

 

Integral curb and gutter that is removed as part of “Remove Concrete Pavement (Repair)” shall be measured 
and paid for by the square yard, along with the pavement removal quantity. 

 

All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid 

for separately. Payment for saw cutting to create or modify Type M openings and to allow for the partial 
removal of existing drives shall be included in the price of the item of work, “Remove Concrete Sidewalk, 

Ramp and Drives - Any Thickness, Modified”, and will not be paid for separately. 

 
Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective 

Contract (Pay) Items as follows: 

 

PAY ITEM        PAY UNIT 
 

Remove Concrete  Curb or Curb & Gutter - Any Type, Modified  Lineal Foot 

 
Remove Concrete Sidewalk, Ramp and Drives - Any Thickness , Square Foot 

Modified 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 

the work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DESCRIPTION 

 
This work consists constructing an aggregate base course on a surface approved by the Engineer.  Work will be performed 

in accordance with Section 302 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 

Construction, and as directed by the Engineer. 

 
MATERIALS 

 

Aggregate Base material will be Dense-Graded Aggregate 21AA in accordance with that specified in Section 902 of the 
MDOT 2012 Standard Specifications for Construction. 

 

CONSTRUCTION METHODS 
 

Aggregate Base will be constructed in accordance with Section 302.03 of the MDOT 2012 Standard Specifications for 

Construction, and as directed by the Engineer. 

 
MEASUREMENT AND PAYMENT 

 

The completed work will be paid for at the contract unit price for the following contract item (pay item). 
 

PAY ITEM        PAY UNIT 

 
Aggregate Base        Ton 

 

Aggregate Base will be measured by the unit ton in accordance with Section 302.04 of the MDOT 2020 Standard 

Specifications for Construction, and as directed by the Engineer, and will be paid for at the unit price per ton.  The unit 

price for this contract item includes all labor, material, and equipment costs required to perform the work. 
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DESCRIPTION 

 
This work consists of filling holes, depressions, joints, cracks, voids, and opens cut areas in HMA pavements.  Work will 

be performed in accordance with Section 501 of the Michigan Department of Transportation (MDOT) 2020 Standard 

Specifications for Construction, and as directed by the Engineer. 

 
MATERIALS 

 

Materials will be in accordance with those specified in Section 501 of the MDOT 2012 Standard Specifications for 
Construction, and as directed by the Engineer. 

 

CONSTRUCTION METHODS 
 

Hand Patching will be constructed in accordance with Section 501 of the MDOT 2012 Standard Specifications for 

Construction, and as directed by the Engineer. 

 
MEASUREMENT AND PAYMENT 

 

The completed work will be paid for at the contract unit price for the following contract item (pay item). 
 

PAY ITEM        PAY UNIT 

 
Hand Patching        Ton 

 

Hand Patching will be measured by the unit ton and will be paid for at the unit price per ton.  The unit price for 

this contract item includes all labor, material, and equipment costs required to place the HMA, by hand or other 

methods, and compact the material. 
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DESCRIPTION 

 

This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, drive approaches, 

and drive openings, all of any type and/or dimensions, all of either regular, fiber mesh reinforced, and/or high-early concrete, 
in accordance with Sections 801, 802, and 803 of the Michigan Department of Transportation (MDOT) 2020 Standard 

Specifications for Construction, except as specified herein, as shown on the Plans, as described in this Detailed 

Specification, and as directed by the Engineer. 

 

The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other concrete items within 

ADAAG compliance.  All sidewalks and curb ramps must be constructed in accordance with MDOT Standard Plan R-28-

H or version of standard plan/detail in place at time of the bid letting if different. 
 

In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete Durability and Concrete 

Placement and Protection. 

 
MATERIALS 

 

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the requirements 
specified in the referenced sections of the MDOT Standard Specifications for Construction: 

 

Item Description      Concrete Mixture MDOT Section 

Concrete Curb or Curb & Gutter – Any Type    P1, S2   601, 701 

4" Concrete Sidewalk, Modified    P1, P2, S2, S3  601, 701 

6" Concrete Sidewalk, Ramp, Drive Approach, Modified P1, P2, S2, S3  601, 701 

6" Concrete Sidewalk, Ramp, Drive Approach, High-Early   P-NC   601 

Concrete Type M Drive Opening, High-Early     P-NC   601 

 

CONSTRUCTION METHODS 
 

General 

Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the same day they 
are removed. 

 

Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be completed prior to 

the placement of pavement. 
 

All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the Engineer. 
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The subbase shall be trimmed to final elevation before placing curb.  Curb shall not be placed on a pedestal or mound. 
 

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as 

directed, and shall import, furnish, fill, place, grade, and compact Class II granular material and 21AA Aggregate material 
as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate existing concrete items 

to their new specified/directed elevations/locations, including all necessary grading at elevation changes of curb and 

gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to be established 

in its place. 
 

At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where 

directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base, and 
replace it with approved 21AA Aggregate material, compacted in place. 

 

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 

 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular, pedestrian 

and/or miscellaneous structural damage; surface texture damage; and rain damage. 

 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items.  The 

Engineer may suspend or defer concrete placement if rain protection is not available.  The Contractor shall not be entitled 

to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain protection. 
 

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot wide 

Type M drive openings, and including those necessary to provide for the partial removal of existing drive approaches, as 

shown on the Plans, as directed by the Engineer, and as marked for removal. 
  

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to prevent water loss 

from the new concrete, and to form a better bond between old and new concrete.  If a cold-joint becomes necessary, the 
existing concrete surface(s) shall be cleaned with compressed air to expose the aggregate in the concrete. 

 

Where it is necessary to remove existing pavement to provide space for concrete formwork, a sufficient amount of the 
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front of the curb. 

 

Where concrete items are placed in areas adjacent to existing pavement that is beyond the general resurfacing (pavement 

removal and/or milling) limits, the adjacent pavement area shall be backfilled and permanently patched within 48-hours of 
the removal of concrete formwork.  The backfill material shall be  
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MDOT 21AA aggregate compacted in place to 95%, up to the elevation of the proposed bottom of pavement.  The pavement 

patching material(s) shall be as specified and as directed by the Engineer. 
 

Where concrete items are placed adjacent to existing pavement that is within areas scheduled for subsequent pavement 

removal and/or milling, the adjacent pavement area shall, within 48-hours of the removal of concrete formwork, be 
backfilled with MDOT 21AA aggregate compacted in place to 95% up to the elevation of the bottom of the adjacent 

pavement.  

   

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved material and 
compacted by mechanical means to 95%. 

 

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, and 
to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled to any 

additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 

 

Restoration 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar days 

from the date of concrete placement.  This includes the placement and compaction of 2.5 inches of topsoil, followed by the 

placement of grass seed, followed by the placement of 0.5 inches of topsoil, at all turf restoration locations, and at locations 
where concrete items are removed and turf is to be established.  Restoration shall also include the replacement of any 

brickwork, decorative stone, or other adjacent materials.  All restoration work and materials shall be in accordance with the 

City of Ann Arbor Standard Specifications for Construction. 
 

Contraction Joints in Sidewalk 

Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming joints and spacing 

shall be approved by the Engineer prior to construction. 
 

Expansion Joints in Sidewalks 

¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all property lines, at 
all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as directed by the Engineer.  

Transverse expansion joints shall be placed through the sidewalks at uniform intervals of not more than 300-feet. 

 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the juncture of 

two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by the Engineer. 

 

Expansion Joints in Curb and Gutter 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting pavement, at each 

side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as directed by the Engineer. 
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Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be above the concrete 
nor be more than ½-inch below it.  No reinforcing steel shall extend through expansion joints. 

 

Plane of Weakness Joints in Curb and Gutter 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-feet in 

length, with a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints in the abutting 

concrete base course. 

 
Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the exposed surfaces of 

the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel reinforcement to be continuous through 

the joint. 
 

MEASUREMENT AND PAYMENT 

 

The work of furnishing and installing mechanical anchors and hook bolts will be measured and paid for by the number of 
hook bolts installed. 

 

All concrete pavement repair, including that which is installed with integral curb and gutter, will be measured and paid for 
by the area actually placed in square yards (SY). 

 

No additional compensation will be paid for the construction of concrete items adjacent to existing concrete curb, gutter, 
pavement, or any other pavement or surface feature(s). 

 

No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or base, and 

replacement with approved 21AA aggregate material, compacted in place. 
 

A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter. 

 
Curb, gutter, and curb and gutter shall be paid as "Concrete Curb or Curb & Gutter – Any Type, Modified". 

 

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding will 
not be paid for separately, but shall be included in the appropriate associated items of work. 

 

Payment for saw cutting for Type M openings and for partial removal of existing drives shall be included in the price for 

the item of work, “Remove Concrete Sidewalk, Ramp and Drives - Any Thickness, Modified”, and will not be paid for 
separately. 
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Payment for the removal of HMA pavement and aggregate base to provide space for concrete formwork and vibratory plate 

compactor shall be included in the price for the item of work, “Remove Concrete Curb or Curb and Gutter - Any Type, 
Modified”, and will not be paid for separately. 

 

Completed work as measured for these items of work will be paid for at Contract Unit Prices for the following Contract 

(Pay) Items: 
 

PAY ITEMS        PAY UNIT 

 
Concrete Curb or Curb & Gutter – Any Type    Lineal Foot 

 

4” Concrete Sidewalk, Modified      Square Foot 

 
6” Concrete Sidewalk, Ramp, Drive Approach, Modified   Square Foot 

 

6” Concrete Sidewalk, Ramp, Drive Approach, High Early  Square Foot 
 

Concrete Type M Drive Opening, High Early    Lineal Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work specified 

in the Standard Specifications and as modified by this Detailed Specification. 
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DESCRIPTION 

 
This work shall consist of properly installing curb and gutter inlet filters, at locations indicated on the plans, and as directed 

by the Engineer, maintaining during the entire construction period, and removing at the end of construction.  The curb and 

gutter inlet filters shall be constructed in accordance with the detailed plans. 

MEASUREMENT AND PAYMENT 

 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work specified 

in the Standard Specifications, the project plans and as modified by this Detailed Specification. 

 
Curb and gutter inlet filters will be paid for by the unit "Each".  A filter will be paid for when initially installed at a particular 

structure.  Payment will be for installing, maintaining, reinstalling, and, removing the filter at the end of construction and 

as directed by the Engineer. 
 

 

PAY ITEM PAY UNIT 

 
Inlet Filter, Special Each 
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a. Description.- The Contractor shall furnish all labor, equipment, pipe, valves, fittings, restrained-joint pipe, restrained-
joint gaskets, special gaskets as detailed on the plans and in the specification, polywrap, supplemental lighting towers, and 

all other materials necessary to complete the work as shown on the Plans, as detailed in this Special Provision, and as 

directed by the Engineer. 
 

 All water main installation and testing procedures shall be performed in accordance with the plans, the requirements of 

this Special Provision, and as directed by the Engineer.  The Contractor shall excavate all trenches and pits to the required 

dimensions; sheet, brace, and properly support the adjoining ground or structures where necessary to comply with MIOSHA, 
Section 104.07.B of the MDOT 2020 Standard Specifications for Construction, and other relevant safety standards. 

 

 The work for all items shall include, but not be limited to; pavement saw-cutting; excavation and disposal of excavated 
material; connections to new and existing water mains; the furnishing and installation of solid sleeves and push-on-joint 

plugs where needed; the furnishing, installation, and removal of sheeting and/or shoring where needed; all items necessary 

for the protection of the trench and all persons employed in the work during the work day and “after-hours” periods; 
polywrap; the furnishing, placement and compaction of approved bedding and backfill materials; thrust blocks; additional 

labor and equipment costs associated with any required nighttime water main work; cleaning, disinfecting, flushing, 

bacteriological and hydrostatic testing; and any other required items to complete the work as shown on the plans, as detailed 

in this Special Provision, and as directed by the Engineer. 
 

 The work of installing a gate valve-in-well shall include installation and backfill of the specified valve, furnishing and 

installing pre-cast concrete gate wells including the concrete base, straight pre-cast concrete sections, transition sections, 
and the adjustment of the structure cover.  No separate payment will be made for adjusting the structure covers on new gate 

wells.  The gate well cover shall be paid as “Dr Structure Cover.”  Upon completion of the work, the Contractor shall clean 

the Gate Well to the approval of the Engineer. 

 
 The gate valve box shall be paid for as “Dr Structure Cover.” The cost of adjusting new gate valve-in-boxes shall be 

included in the unit price for Gate Valve-in-Box and shall not be paid for separately. 

 
 b. Materials.- 

 

1. Submittals. Prior to beginning construction, the Contractor shall submit the following: 
   

A. Product data on all ductile iron pipe, valves, fittings, asbestos concrete pipe to ductile iron pipe fittings, and 

hydrants. 

 
B. Manufacturer’s certifications on all pipe, fittings, and precast concrete units indicating that all materials 

meet the minimum requirements of these specifications. 

 
C. Information on equipment and methods to be used for flushing, chlorination, pressure and bacteriological 

testing if testing is required. 

 

2. General Specifications. 
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A. Cast Ductile Iron Pipe and Fittings: 

 
Cast ductile iron pipe shall be Iron Grade 60-42-10 and meet the requirements of ANSI/AWWA 

C151/A21.51 in all respects; with standard thickness cement mortar lining and asphaltic seal coat in 

accordance with ANSI/AWWA C104/A21.4; and, coated outside with an asphaltic coating in 

accordance with ANSI/AWWA C151/A21.51. 100% of the ferrous metals used in the manufacture of 
cast ductile iron pipe shall be recycled from scrap and other sources. 

 

All pipe shall be either Pressure Class 250 or 350 (Table 50.5 ANSI/AWWA C150/A21.50) as detailed 
on the plans, or Thickness Class 50 (Table 50.15, ANSI/AWWA C150/A21.50).  Ductile iron pipe 

crossing under a railroad shall be thickness Class 56. 

 
Cast ductile iron river crossing pipe shall be Clow Corp. "F-141 River Crossing Pipe", U.S. Pipe 

"USIFLEX Boltless Flexible Joint Pipe" or equal approved by the Engineer, and shall be thickness Class 

56 minimum.  The pipe shall have a boltless flexible joint of the ball and socket type, and be designed 

for, and rated at, a minimum interior working water pressure of 250 psi. 
 

Restrained joint pipe, shall be boltless, factory-manufactured, by the installation of retainer weldment 

and ductile iron locking segments or rings.  Restrained joint pipe shall be Ductile Iron manufactured in 
accordance with the requirements of ANSI/ AWWA C151/A21.51.  Joints for restrained joint pipe shall 

be in accordance with ANSI/AWWA C111/A21.11.  Restrained joint fittings and the restraining 

components shall be Ductile Iron in accordance with applicable requirements of ANSI/AWWA 

C110/A21.10 and/or C153/A21.53 with the exception of the manufacturer’s proprietary design 
dimensions.  Push-on joints for such fittings shall be in accordance with ANSI/AWWA C111/A21.11. 

 

Restrained joint pipe shall be TR-Flex restrained joint pipe manufactured by U.S. Pipe; Lok-Ring pipe 
for pipe diameters 54” through 64” or Flex-ring pipe for pipe diameters less than 54” manufactured by 

American Ductile Iron Pipe; or, equal as approved by the Engineer.    Bolts and nuts for “field-cut” 

retainer assemblies shall be stainless steel. 
 

Cast ductile iron fittings shall be push-on joint (with the exception of solid sleeves and fire hydrants 

which shall be mechanical joint), meeting the requirements of ANSI/AWWA C110/A21.10 for short 

body cast iron fittings.  Fittings shall have a cement mortar lining and asphaltic seal coat in accordance 
with ANSI/AWWA C104/A21.4 and ANSI/AWWA C110/A21.10.  The outside of all fittings shall have 

an asphaltic coating in accordance with ANSI/AWWA C110/A21.10. 

 
Solid sleeves shall be long-pattern sleeves. 

 

B. Gate Valves and Gate Valve Boxes: 
 

All gate valves shall be resilient seated meeting the requirements of WWA C509.  All valves shall be of 

the push-on joint type, unless used on tapping sleeve assemblies, or noted otherwise on the plans. The 

valves supplied shall be: 
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a. Metroseal 250 Resilient Seated Gate Valve as manufactured by U.S. Pipe & Foundry Company 

b. U. S. Pipe and Foundry Tyton Joint, Resilient Wedge Seated Gate Valve, meeting the 
requirements of AWWA C 509, AWWA C550, and ASTM D 2794 

c. American Flow Control, Series 2500, Single Resilient Wedge 

d. East Jordan Iron Works FlowMaster Resilient Wedge Valve 
e. Mueller Series, 4” through 12”, A-2360-38, Resilient Wedge – SL x SL 

f. Tyler Series DRS 250-22 Double Resilient Wedge 

 
All valves shall come equipped with a two-inch square operating nut, opening right. 

 

Valve Boxes shall be Tyler 6860 Buffalo type, Size D, screw-type, 3 piece, 5-1/4 inch shaft and a No. 6 

Base for a valve 8 inches or less and a No. 8 base for 10 and 12 inch valves. 
 

C. Gate Valve Wells: 

 
Pre-cast reinforced concrete bases, bottom sections, manhole risers, grade adjustment rings, concentric 

cones, eccentric cones, and flat-slab tops shall conform to the requirements of ASTM C-478.  Joints on 

precast gate wells shall meet the requirements of ASTM C-443, rubber O-ring gasket. 

 
Flat-slab top, pre-cast, gate wells shall be designed to accommodate HL-93 Modified Live Load 

requirements as determined by a Professional Engineer licensed by the State of Michigan, regardless of 

where they are to be installed.  For the purposes of design, a HL-93 Modified Live Load shall consist of 
1.2 times the design truck or 1.2 times a single 60 kip load, whichever produces the greater stresses. 

 

D. Tapping Sleeves and Valves: 
 

Tapping sleeves and valves shall be manufactured of cast iron or stainless steel and designed for water 

service with a minimum working pressure of 150 psi.  The sleeve shall be a full-bodied split sleeve 

design manufactured by one of the following manufacturers: 
 

a) Clow No. F-5205; 

b) Mueller Co. No. H-615; 
c) Waterous Series 800; 

d) East Jordan Iron Works MJ Tapping Sleeve with East Jordan  FlowMaster RW Valve; 

 
e) Tyler/Union D.I. MJ Tapping Sleeve; 

f) Ford Meter Box Company Style FTSS; 

g) Power Seal Model No. 3490 AS; 

h) Smith Blair Model No. 622; 
i) JCM 432 All Stainless Steel Tapping Sleeve; and 

j) Price Brothers Company Tapping Sleeve for Prestressed 

 Concrete Steel Cylinder Pipe (only to be used on 
concrete water mains.) 
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Tapping Sleeves for Pre-stressed Concrete Steel Cylinder Pipe shall be in accordance with AWWA M-

9.  The sleeves shall have a separate gland which permits installation of the sleeve prior to cutting of the 
prestress wires.  The gland shall have a fusion epoxy coated (per AWWA C-213) waterway, and a broad 

gasket set in a retaining groove of a pressure plate gusseted to eliminate flexing.  The gland shall be 

equipped with load bearing set screws to protect the cylinder.  Grout under saddle is needed whether 
saddle is epoxy coated or not.  Sleeves shall be furnished with grouting seals and grout horns to facilitate 

filling the space between the sleeve and the pipe.  Tapping sleeves shall be a Price Brothers Company 

Tapping Sleeve for Prestressed Concrete Steel Cylinder Pipe or approved equal. 
 

Tapping valves shall be double-disk type of the same manufacture as the sleeve, NRS with two-inch 

square operating nut-opening right, with a mechanical joint outlet. 

All tapping sleeves and valves must be certified by Underwriters Laboratory (UL) or the National 
Sanitation Foundation (NSF) for use in a potable water system. 

 

E.  Asbestos Concrete Pipe to Ductile Iron Pipe Coupling: 
 

The asbestos concrete pipe to ductile iron pipe coupling shall be the “Smith-Blair 415 (23.15”—21.60”) 

Gaskets, Alloy bolts and Epoxy” coupling or equivalent. 

 
F. Joints: 

 

Push-on joints shall be single gasket joint meeting the requirements of ANSI/AWWA C111/A21.11. 
 

Mechanical joints for fire hydrants and solid sleeves shall be in accordance with ANSI/AWWA 

C111/A21.11 and shall be the Mega Lug Series 1100 joint restraint system manufactured by EBAA Iron 
Sales, Inc. or the Ford Meter Box Co. Uni-flange Retainer (UFR 1400-D-x style.)  

 

Bolts for mechanical joints shall be high strength, low alloy steel bolts, only, meeting the requirements 

of ANSI/AWWA C111/A21.11.  All bolts, nuts, and washers if required, shall be coated with a factory-
applied flouropolymer coating meeting the following requirements: 

 

  Use Temperature: -100°F to 500°F 
  Salt Spray – ASTM B117 up to 4000 hours (nuts must not become frozen) 

   

Pencil Hardness – 5H to 6H – ASTM D3363-92A 
  Kinetic Coefficient of Friction – 0.06 to 0.08 

  Thickness – nominal 0.001” (1 mil) 

  Impact – 160 in-lbs as measured by ASTM D2794-93 

  Adhesion – 5B – ASTM D3359-95 
  Di-electric Strength – 500V per mil 

  Elongation – 35% to 50%  

 

Tensile Strength – 4,000 psi 

  Operating Pressure – up to 100,000 psi 

  Kesternich Test – Nuts not frozen up to 30+ cycles (DIN 50018) 
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 Corrosion Resistance: as measured by; 

 
 ASTM D 1308 Muriatic Acid 31% HCL 24 hours No Effect 

   Sulfuric Acid 93% H2SO4 24 hours No Effect 

   Caustic Soda 100% NaOH 24 hours No Effect 
   Methy Ethyl Keytone MEK 24 hours No Effect 

ASTM B117  Salt Fog   1,000 hours No Effect 

 
The flouropolymer coating shall strongly adhere to surface being coated and shall not flake off or 

be easily removed by rubbing or brushing.  

 

Cast ductile iron river crossing pipe joints shall be a push-on type ball and socket joint utilizing a first 
grade rubber gasket.  The joint shall be capable of 15-degree full turning deflection without separation, 

leakage, or restriction of the pipe waterway.  Joint restraint shall be provided by a boltless means which 

is locked against accidental disengagement of the restraining component.  Pipe shall be furnished with 
the necessary gaskets, lubricant, and retainer locking accessories. 

 

Restrained, push-on joint, pipe shall be American Pipe's "Fast-Grip" gasket system; U.S. Pipe's "Field-

Lok 350" gasket system; or, Griffin Pipe “Field-Lok 350” gasket system. 
 

The use of retainer glands and set screws shall not be acceptable. 

 
Lubricants used in making up joints shall be supplied by the pipe manufacturer and the joints shall be 

coupled in accordance with the manufacturer's requirements. 

 
G. Pipe Wrapping: 

 

All Cast Ductile Iron Pipe, Fittings, and Valves (except river, railroad and highway crossing pipe) shall 

be fully wrapped with polyethylene per ANSI/AWWA C105/A21.5 and the details as contained on the 
plans. 

 

H. Water Main Pipe Marking: 
 

The following information shall be clearly marked and/or cast on each length of pipe: 

 
a) The pipe designation and class (e.g., D.I., Class 50). 

b) The name or trademark of the manufacturer. 

c) Country where cast. 

d) The year in which the pipe was produced. 
 

 

 

 

 

 

 

 

 



 

DS-53 
 

S:\Engineering\General\2022-023 Valve Replacement\12 - Contract Specifications\2022 Valve Replacement Detailed Specifications and Attachment Documents.docx 

DETAILED PECIFICATION  

FOR 

WATER MAIN AND APPURTENANCES 

 
6 of 17 

 
The following shall be distinctly cast on each fitting: 

 

a) The pressure rating of the fitting. 

b) Nominal diameters of openings. 
c) The name or trademark of the manufacturer. 

d) Country where cast. 

e) The number of degrees or fraction of the circle on all bends. 

f) Ductile iron fittings shall have the letters "DI" or "Ductile" cast on them. 
 

Manufacturer's Certification: 

 
All pipe furnished shall be accompanied by the manufacturer's certificate of test showing conformity 

with the Specifications.  Each certificate shall identify a specific lot number, quantity of pipe, and show 

actual test results for the lot furnished.  These certificates shall be submitted to the Inspector at the time 
of unloading. 

 

All materials that will potentially be in contact with the City of Ann Arbor water supply must be certified 

by Underwriters Laboratory (UL) or the National Sanitation Foundation (NSF) for use in a potable water 
system.  These materials shall include pipe coatings, pipe metals, cement linings, and joint lubricants 

and gaskets. 

 
I.  Inspection: 

 

All pipe furnished shall be subject to inspection on arrival at the job site by the Engineer.  The purpose 

of the inspection shall be to cull and reject pipe or fittings that, independent of physical tests specified 
under the standard specifications designated herein, fail to conform to the requirements of these 

Specifications. 

 
The Contractor shall notify the Engineer sufficiently in advance so that an Inspector may be on the job 

during the unloading of materials.  A minimum notice of 24 hours is required for such unloading and 

inspection.  The Contractor shall also notify the Engineer when the material has arrived at the site. 
 

All ductile iron water main pipe shall be stacked on pallets off of the existing grade, with each end 

plugged or bagged so as to keep the pipe interior clean until final installation. 

 
 

Cast ductile iron pipe and fittings shall be subject to rejection on account of any of the following: 

 
a) Variation in any dimension exceeding the permissible variations given in the material 

specifications. 

b) Any crack or defect in the cement mortar lining which, in the opinion of the Engineer, is non-
repairable, including, but not limited to, loose or "hollow" lining. 

c) Any signs of physical damage or poor manufacturing which might render the material 

unsuitable for its intended use. 

d) Variation of more than 1/16 inch per lineal foot in alignment of pipe intended to be straight. 
e) Damaged ends, where in the judgment of the Engineer such damage would prevent making a 

satisfactory joint. 

f) Improper handling during delivery, unloading, or installation. 
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Rejected pipe shall be plainly marked by the Inspector and immediately removed from the site of the 
work by the Contractor, without cost to the City. 

 

J. Water Main Bedding and Backfill Materials: 
 

Bedding and backfill material for Trench Detail I (under roadbed), Modified, shall be Granular Material, 

Class II, meeting the requirements of Section 902.  Bedding and backfill for Trench Detail V (outside of the 

1:1 influence line of roadbed or curb and gutter), Modified, shall be Granular Material, Class II and Engineer 
approved native material, placed in accordance with the trench details.    

  

 c. Water Main Installation, Bacteriologic and Hydrostatic Testing, and Acceptance Requirements.-  

 

Installation of proposed water mains will require work in close proximity to existing utilities. This must be taken into 

consideration when the contractor determines the required trench safety requirements.  All excavation shall conform to all 
relevant MIOSHA Standards; the Contractor is solely responsible for determining all excavation and trench safety 

requirements. 

A. Dry Tap: 

 
When a connection to an existing water main is to be made in the dry, the existing main to which a connection 

is to be made shall be isolated by the closing of the necessary existing valves, and the water from the existing main 

shall then be pumped out or removed by other means so that the connection may be made in the dry.  All pipe 
materials and appurtenances which will come into contact with potable City water after the restoration of water 

service following the connections shall be disinfected with a strong chlorine solution prior to installation. 

 

The Contractor may not operate City water main valves.  For valve operation, contact City of Ann Arbor Public 
Services Area personnel; the City of Ann Arbor personnel will direct the  

 

operation of all valves by Contractor personnel.  It is recommended that the Contractor request that the existing 
valves, which will need to be operated in order to perform the water main work, are checked in advance of the work 

to ensure that they operate properly.  If the Contractor elects not to request the operation of the valves in advance 

of any required water main operation, then a request for extension of contract time will not be allowed. 
 

It is possible that the valves which need to be operated to facilitate a shutdown will not close entirely, thereby 

allowing water to leak past the valve into the area of the shut down.  The Contractor shall provide the necessary 

labor, material, and equipment to enable work to be completed with a poor shut down. Under no circumstances 
shall the Contractor be compensated for “downtime” associated with water main valve or appurtenance failure or 

its inability to properly operate or close fully.  An extension of contract time may be allowed, if the Contractor has 

requested that the water main valves have been exercised in advance of the intended water main shutdown. 
 

Due to the size and length of pipe being shut down, and the quality of shut-down attained, large amounts of 

water may need to be removed from the excavation.  Where possible, the water shall be run directly into nearby 
storm sewer inlets via pumps and hose. 

 

The Contractor shall have all pipe, fittings and appurtenances required to complete the water main connection 

prior to the excavation for the connection, or the work will not be allowed to commence. 
 

The Contractor shall complete the water main work in a manner which minimizes the disruption of water service 

to the greatest extent possible.  
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The City must notify all businesses 48 hours in advance of a water main shut-down; residences must be notified 

24 hours in advance.  To give the City an opportunity to provide such notification, the Contractor shall schedule the 
water main shut-downs at least 72 hours in advance, and preferably a full four or five days in advance, of the water 

main shut-down. 

 
No water main shutdown shall take place after 12:00 p.m. (noon), unless written permission has been granted 

by the Engineer and that the Contractor has sufficient lighting equipment to provide a safe and efficient work area 

for working after dark.  No water main will be shut down until the main has been exposed and cleaned, and is ready 
to be cut. 

 

There shall be no gap larger than 1/4 inch left in the existing water main as a result of the tie-in.  If needed, a 

closure piece ("thrust ring") of such size so as to meet this requirement shall be installed. 
 

B. Wet Tap: 

Prior to the installation of a tapping sleeve, the section of pipe to be tapped shall be cleaned of all foreign 
material and wire brushed to a smooth surface.  The two halves of the sleeve shall be placed around the pipe with 

the gaskets installed per the manufacturer's instructions.  The bolts shall be tightened evenly from the center toward 

the ends.  The bolts shall be tightened to the manufacturer's specified torque.  

 
When performing a wet tap in a prestressed concrete steel cylinder water main, grout is to be placed under the 

tapping saddle whether or not the saddle is epoxy coated. 

 
All pipe materials and appurtenances which may come into contact with potable City water shall be disinfected 

with a strong chlorine solution prior to installation.  This includes the pipe section to be tapped, the two halves of 

the sleeve, gaskets and the gate valve. 
 

Prior to installation of the end gaskets, the sleeve shall be blocked with cement bricks such that the outlet is in 

proper position.  The end gaskets shall be installed with an overlap as specified by the manufacturer. 

 
The glands shall be assembled on the pipe.  The bolts around the gland shall be tightened evenly, causing the 

gaskets to uniformly compress. 

 
The valve shall be installed on the sleeve following the manufacturer's instructions. 

 

Prior to tapping, the assembly shall be tested using the test plug tap in the sleeve with the valve closed, or by 
placing a tapped plug on the outlet of the valve with the valve open.  The assembly shall be pressurized to l50 psi 

and hold the pressure fifteen minutes. 

 

After the pressure test is complete, the pipe shall be tapped. 
 

C. Oversized Water Mains: 

 
Portions of the proposed water mains or fittings may connect with existing water mains or fittings.  The 

possibility exists that some of the existing water mains may have been constructed using oversized, cast iron, pipe.  

Where tie-ins or interconnections are specified and the existing main is found to be oversized, the Contractor shall 

furnish and install Clow 3501B Sleeves, Tyler Dual Sleeve 5-146L, or Rockwell 441 Sleeves.   These sleeves are 
to be present on the jobsite prior to the excavation for the water main connection, or the work will not be allowed 

to commence. 
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D. Permissible Deflection at Joints: 

 
 Wherever it is necessary to deflect ductile iron pipe from a straight line, either in the vertical or horizontal plane, 

to avoid obstructions, to plumb valve stems, or where long-radius curves are permitted, the amount of deflection 

allowed shall not exceed that required for satisfactory making of the joint, and shall be approved by the Engineer.  

The deflection shall not exceed the following amounts: 
 

 

Size of 
Pipe 

(Inches) 

Joint Angle 
(Degrees) 

Deflection 
in 18 ft. 

(Inches) 

Approx. Radius of Curve Produced 
by Succession of 18 ft. Lengths 

(Feet) 

4 5 19 205 

6 5 19 205 

8 5 19 205 

10 5 19 205 

12 5 19 205 

16 3 11 340 

20 3 11 340 

24 3 11 340 

30 3 11 340 

  

  The above joint deflection angles apply to fittings as well as pipe joints. 
 

E. Trench Opening: 

 

The Contractor shall fully comply with all laws and regulations governing construction methods and the 
furnishing and use of all safeguards, safety devices, protective equipment, and pollution controls.  Where required 

to support the surfaces of adjacent roadways, structures, or excavations, or to protect the construction work, adjacent 

work, or workmen, the Contractor shall design and install sheeting, bracing, and shoring.  The Engineer will not 
review the Contractor’s design(s) or be responsible for the adequacy of the elements supporting the trench. The 

placing of such supports shall not release the Contractor of the responsibility for the sufficiency and integrity of the 

trench, trench opening, and the safety of all persons involved in the work. 
 

Sheeting, bracing, and shoring shall not be left in place after completion of the work except as required by the 

Engineer.  In the removing of sheeting and bracing after the construction has been completed, special care shall be 

taken to prevent any caving of the sides of the excavation and injury to the completed work or to adjacent property.  
Where the Engineer requires the sheeting, bracing, or shoring to be left in place it shall be cut off below the 

established surface grade as required by the Engineer. 

 
All excavation shall be performed in such a manner as to provide adequate room for the construction and installation 

of the work to the lines, grades and dimensions shown on the Plans.  The width of the trench shall be ample to 

permit the pipe to be laid and jointed properly, and the backfill to be placed and compacted as specified. For each 

size of pipe, the minimum trench width shall provide clearance of four inches on each side of the bell of the pipe or 
fitting or six inches on each side of the pipe barrel, whichever is greater.    Trenches shall be of such extra width, 

when required, to permit the convenient placing of timber supports, sheeting and bracing, and handling of special 

fittings.  The maximum trench width shall be in keeping with good construction practice, such that existing 
structures are not undermined.  
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In excavating for water mains, the excavation shall at all times be finished to the required grade in advance of 

the pipe line, but unless otherwise permitted in writing by the Engineer, not more than 50 feet of trench shall be 
open at one time in advance of the pipe.  At no time shall more than 200 feet of trench be opened and incompletely 

backfilled.  At the end of each day, no more than 25 feet of trench may be left open, and access to all drives shall 

be restored.  This opening shall be surrounded by fencing and barricades, or plated.  The remainder of the trenching 

operation shall be available for safe vehicular and pedestrian traffic at all times. 
 

 It is essential that the discharge of the trench de-watering pumps be conducted to natural drainage channels, 

drains, or storm sewers.  Engineer-approved soil erosion and sedimentation controls shall be installed and 
maintained at the point of discharge.   

 

 The length of street which may be occupied by the construction work at any one time shall be subject to the 
approval of the Engineer and will be based on the requirements of use of the street by the public. 

 

F. Laying Pipe: 

 
 Each pipe shall be inspected for defects prior to being lowered into the trench.  Inside of pipe and outside 

of spigot shall be cleaned of any earth or foreign matter. 

 
 Proper implements, tools, and facilities satisfactory to the Engineer shall be provided and used by the 

Contractor for the safe and convenient prosecution of the work.  All pipe, fittings, valves, and hydrants shall be 

carefully lowered into the trench piece by piece by means of an excavator using chains, slings, or other suitable 

tools or equipment as recommended by the manufacturer, in such a manner as to prevent damage to them and their 
protective coatings and linings.  Under no circumstances shall materials be dropped or dumped into the trench. 

 

 New water main construction shall not be connected into the existing system until it has been tested and 
accepted by the Engineer.  The Contractor shall excavate for all bell holes and shall place the bell of the pipe in the 

excavated bell hole.  Pipe shall be laid on the prepared trench bottom with the bell ends facing the direction of 

laying, unless otherwise directed by the Engineer. 
 

 The Contractor shall take every precaution to prevent foreign material from entering the pipe while it is 

being placed in the line.  During laying operations, no debris, tools, clothing or other materials shall be placed in 

the pipe.  At times when pipe laying is not in progress, the open ends of pipe shall be closed by a watertight plug.  
This provision shall apply during the noon hours as well as overnight.  If water is in the trench, the seal shall remain 

in place until the trench is pumped completely dry. 

 
 Pipe shall be jointed as specified elsewhere herein.  The pipe shall be secured in place with approved 

backfill material tamped under it except at the bells.  Pipe and fittings which do not allow a sufficient and uniform 

space for joints shall be removed and replaced with pipe and fittings of proper dimensions to insure such uniform 
space.  Precautions shall be taken to prevent dirt from entering the joint space. 

 

  

All pipe shall be laid at the correct line and grade as indicated by the grade stakes and offset line.  Each pipe, 
as laid, shall be checked by the Contractor to insure that this result is obtained.  The staking shall be provided by 

the Engineer.   
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No pipe shall be laid until a cut sheet for that pipe has been approved by the Engineer.  The grade as shown on 

the Plans is that of the top-of-pipe for water main; and, the work must conform to this profile.  For water main 
construction, a variation from the profile grade of two inches with ductile iron pipe, and three inches with reinforced 

concrete pipe, will be deemed sufficient reason to cause the work to be rejected and re-laid.  Water main pipe 

alignment shall be maintained so as not to vary more than three inches from the correct line.  Any pipe found out 
of line shall be re-laid properly by the Contractor. 

 

Due to conditions in the field, changes to the proposed vertical and horizontal alignment of the proposed water 
main may become necessary.  The Contractor shall, where directed by the Engineer, excavate up to 60 feet in 

advance of the pipe laying operation to expose existing underground facilities thereby enabling the Engineer to 

make alignment decisions.  The Contractor is required to realign (re-lay) the water main up to 2 feet vertically 

and/or horizontally as directed by the Engineer at no extra cost to the project.  The excavation in advance of the 
pipe laying is intended to help eliminate the need for re-laying pipe. 

 

G. Crossing Existing Structures and Facilities: 
 

During the construction it may be necessary to cross under or over certain sewers, drains, culverts, water lines, 

gas lines, electric lines, fiber optic communication, telecommunication, and other types of underground structures 

or facilities, known or unknown.  The Contractor shall make every effort to prevent damage to such underground 
structures and facilities.  The Contractor shall not intentionally damage or break existing structures or facilities and 

repair them in order to expedite the water main installation process.  Wherever such structures or facilities may 

inadvertently be disturbed or broken, they shall be restored to a condition that is equal to, or better than, that was 
encountered prior to the damage.  All damaged structures and/or facilities shall be made fully acceptable to the 

owner and the City, at the Contractor's expense.  All crossings shall be made with a minimum of twelve inches of 

vertical clearance between or alongside existing structures or facilities. 
 Cutting Pipe: 

 

Cutting cast iron or ductile iron pipe for inserting valves, fittings, or closure pieces shall be performed in a neat 

and workmanlike manner without damage to the pipe or cement lining and so as to leave a smooth end at right 
angles to the longitudinal axis.  Where the type of pipe joint in use is such that it employs push-on assembly to 

effect the joint seal, the outside of the cut end shall be tapered back 1/8 inch with a coarse file or a portable grinder 

at an angle of about 30 degrees.  The tapering must remove all sharp and/or rough edges which might injure the 
gasket. 

 

 The flame cutting of pipe will not be allowed.  Reinforced concrete water main pipe shall not be cut. 
 

I. Setting Water Main Fittings and Accessories: 

 

 Valves, fittings, plugs, hydrants, etc. shall be set and joined to pipe in the manner specified in  
 

the Section entitled “Making Joints.” 

 
 Hydrants shall be located as shown on the Plans or as directed by the Engineer in such a manner as to provide 

complete accessibility and minimize the possibility of damage from vehicles or injury to pedestrians. 
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J. Making Joints: 

 
 Mechanical means shall be used for pulling home all rubber-gasket pipes regardless of trench condition where 

manual means will not result in pushing and holding the pipe home.  When a trench box or liner is used, a cable 

shall be used to pull the joints home and hold them in position. 
 

 Where work is performed in wet trenches or trenches with running sand, the Contractor shall provide and use 

mechanical means for pulling the pipe home in making up the joint and for holding the pipe joints tight until 
completion of the line.  Mechanical means shall consist of a cable placed inside or outside of the pipe with a suitable 

winch, jack, or come-along for pulling the pipe home and holding the pipe in position. 

 

 Where not required by these Specifications, manual means will be acceptable only if the joints can be pushed 
home and held. 

 

 Hydrants shall be set to stand plumb with their nozzles parallel to the street and the pumper nozzle facing the 
street.  Hydrants shall be set with pumper nozzles between 18 and 24 inches above finished grade, or as directed in 

writing by the Engineer. 

 

K. Anchorage for Water Main Fittings and Accessories: 
 

 All plugs, caps, tees, hydrants, and bends shall be provided with MDOT Grade S2 concrete meeting the 

requirements of Section 701 of the 2012 MDOT Standard Specifications for Construction reaction backing (thrust 
block) as shown on the Plans or specified herein.  Valves shall be restrained from movement at adjacent sleeves by the 

use of a closure piece, or thrust ring (full size pipe section cut to fill the gap inside the sleeve to within 1/4") as specified 

herein. 
 

 Reaction backing shall be placed between unexcavated solid ground and the fitting to be anchored.  The area of 

bearing on the pipe and on the ground in each instance shall be that shown on the details or directed by the Engineer.  

The reaction backing shall, unless otherwise shown or directed, be so placed that the pipe and fitting joints will be 
accessible for repairs.  This shall include adequate protection of any bolts from direct contact with the concrete. 

 

 Metal harnesses of tie rods or clamps may not be used instead of concrete reaction backing.  Mega-Lug joint restraint 
systems and restrained, push-on joint, pipe shall be used where connections to existing lines require immediate 

pressurization, as specified herein. 

 
 In the event that the Engineer determines a change in the anchorage or design is required due to unsuitable earth 

conditions, changes may be ordered by the Engineer. 

 

  
The use of friction clamps or set-screw type retainer glands for thrust restraint will not be allowed. 

 

L. Abandonment or Removal of Water Main: 
 

 The Contractor shall abandon or remove water main(s) where shown on the Plans.  All work shall be performed in 

accordance with the Special Provision entitled “Water Main and Appurtenances, Remove or Abandon.”  
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M. Water Main Testing: 

 

 The water main shall be disinfected and tested by the Contractor in the presence of the Engineer in accordance with 
the requirements below.  The Contractor shall furnish all piping, pumps, hoses, gauges, and other materials and 

equipment required to carry out the tests using water from the City's water mains.  All chlorinated water shall be 

discharged directly to the sanitary sewer and will not be allowed to be discharged to the ground or any surrounding 
water course.  Any hoses which are needed to direct water from blow-offs and/or hydrants during water main testing 

and flushing shall be supplied by the Contractor.  The City shall furnish and install one inch corporation stops at all 

necessary locations, at the expense of the Contractor.  The tapping of water mains, the installation of all corporation 
stops, and the operation of valves and hydrants is reserved for City personnel.  The Contractor is required to assist in 

valve and hydrant operation, however.  The Contractor shall give the City forty-eight hours prior written notice of intent 

and desire to test water mains.   

 
 Bacteriological Testing Sequences: 

 

In the case of all water mains connected to existing facilities, flushing, chlorination and bacteriological testing 
must precede pressure testing.  Where mains can be totally isolated from existing facilities with air gaps or double 

valves, pressure testing may precede chlorination and bacteriological testing.  The normal sequence and time 

requirements for testing are: 

 

Isolated (Gapped) Water Main Connected Water Main 

1.  Fill Main 1.  Flush and Swab* 

2.  Pressure Test 2.  Chlorinate 

3.  Connect One End of Main 3.  Wait; 24 hours 

4.  Flush and Swab* 4.  Flush** 

5.  Chlorinate 5.  Wait; 24 hours 

6.  Wait; 24 hours 6.  Bacteriological Samples 

7.  Flush** 7.  Wait; 24 hours 

8.  Wait; 24 hours 8.  Bacteriological Samples 

9.  Bacteriological Samples 9.  Wait; 48 hours 

10.Wait; 24 hours 10. Pressure Test (If both sets of 

      Bacteriological samples pass) 

11.Bacteriological Samples 11. Flush 

12. Wait; 48 hours 12. Wait; 24 hours 

13. Make Final Connection(s) – 

Place in Service (If both sets of bacteriological 

samples pass) 

13. Bacteriological Samples 

 14. Wait; 24 hours 

 15. Bacteriological Samples 

 16. Wait; 48 hours 

 17. Place in Service (If both 
sets of bacteriological 

samples pass) 

 *Collect flush water in operable storm water retention/detention facility.  

 **Discharge flush water into approved sanitary sewer.   
 

The Contractor shall not connect any end of a newly constructed water main to an existing, in-service, water 

main, until the newly constructed water main passes the hydrostatic test, unless approved in writing by the Engineer. 
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N. Hydrostatic (Pressure Test): 

 

 Insofar as is practical, mains shall be pressure tested between valves.  The maximum length of water main to be 
tested in any one test shall be 1500 feet.  The section of main to be tested shall be slowly filled with potable water and 

the entrained air within the pipe removed or absorbed and pumped up to a pressure of 150 psi (or other pressure if 

specified) and the test period shall start immediately thereafter.  The lines shall then be maintained under a test pressure 
of 145-155 psi for a continuous period of three hours by pumping chlorinated (25 ppm) water into the line at frequent 

intervals.  The volume of water so added shall be measured and considered to represent the leakage from the line under 

test during the interval.   Visible leaks shall be repaired regardless of test results.  The leakage under the conditions of 
the test shall not exceed the values shown in the table below.  If one side of a double disc gate valve is under test 

pressure, that seat shall count as four joints. 

 

Maximum Allowable Leakage per 100 Joints at 150 psi Avg. Test Pressure 
 

Pipe 

Diameter 
(Inches) 

4 6 8 10 12 16 20 24 30 36 

Leakage 

(gallons/hr) 
0.66 0.99 1.32 1.66 1.99 2.65 3.30 3.97 4.97 5.96 

 
 In the event that the leakage exceeds the maximum allowable leakage as specified above, the joints in the line shall 

be carefully inspected for leaks and repaired where necessary.  Any pipes or fittings found to be leaking shall be removed 

and replaced with new pieces by the Contractor.  After this work has been performed, all tests shall be repeated. 

 
O. Flushing and Swabbing: 

 

 The Contractor shall flush the water main after making a connection to the existing City water main where a valve 
separates the new water main from the existing main.  As a result, flushing will be accomplished using flow through 

the full size of the new water main.  If a storm water retention/detention facility is to be constructed as part of the project, 

this facility is to be completed, stabilized, operable, and utilized for the collection of the flushing water.  All pipe, 

materials, and appurtenances which will come into contact with potable City water after the restoration of water service 
following the connection shall be disinfected with a strong chlorine solution prior to installation. 

 

 Water main shall be cleaned using a high density poly-pig, Girard Aqua Swab (2 lbs/ft3 density) swab, or Engineer 
approved equal and flushed. The diameter of the blow-off pipes shall be at least 50% of the diameter of the pipe being 

flushed.  Hydrants, with internal components removed, may serve as blow-offs for mains 12 inches and less.  The 

Contractor shall provide details, for the review and approval of the Engineer, for the various required blow-offs.  Blow-
off pipes, discharge hoses, where needed, and associated costs shall be included in the cost of the permanent water main 

being installed and will not be paid for separately.  If there are no branch connections to be swabbed, the poly-pig shall 

be inserted in the new water main at the time of connection described above.  The poly-pig shall be located on the 

"downstream" or new side of the separation valve.  The poly-pig shall then be forced through the new water main during 
the first flush and discharged through a construction blow-off of sufficient size to allow passage of the poly-pig.  For 

water mains with branch connections, a launching tee or wye shall be installed as shown in the details, for launching 

multiple poly-pigs.  The main line and each branch main shall be flushed and swabbed individually.  Following the 
successful final bacteriological testing of the water main, the launching tee/wye shall be permanently capped at its 

branch. 
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 During the flushing and swabbing of a water main, the discharge point for the main shall be left open, with all other 

discharge points closed, to direct the poly-pig completely through the main being swabbed to its point of termination.  

Following the initial swabbing of water main, the separation valve shall be closed, and then the discharge point closed.  
If a branch water main is to be swabbed, the poly-pig is then to be placed in the launcher; the discharge point for the 

branch water main is to be opened; the poly-pig is to be inserted into the water main; the separation valve partially 

opened and the branch water main flushed and swabbed. 
  

Following the swabbing of the water main(s), the water main(s) are to be flushed as required.  If approved or directed 

by the Engineer, the water main(s) may be flushed overnight, provided that proper controls (i.e. hoses directed into 
storm structures, etc.) are installed to direct and control the flushing water. 

 

P. Chlorination: 

 After the water mains to be tested have been acceptably flushed, they shall be disinfected in accordance with 
AWWA C651 "Disinfecting Water Mains" and these Specifications.   All new mains and fittings, and any existing 

mains contaminated by the Contractor, shall be chlorinated to a minimum residual of fifty (50) parts per million (ppm) 

with commercial liquid chlorine solution (sodium hypochlorite - pool type).  Other forms of chlorination and 
disinfection methods of water mains may be presented by the Contractor and shall receive prior approval in writing by 

the Engineer before being used.  The minimum recommended dosage of sodium hypochlorite is as follows (based on 

10% available chlorine): 

 
 Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe 

 

 Pipe 10% Chlorine 
 Diameter Solution 

 (inches) (gallon)   

  
   6 0.153 

    8 0.272 

    10 0.426 

 12 0.613 
 16 1.090 

 20 1.703 

 24 2.452 
 

 The chlorinated water shall remain in the mains for a minimum of 24 hours, at the end of which period the 

chlorinated water at all parts of the main must show free available chlorine residual of at least twenty-five (25) ppm.  If 
less than 25 ppm residual is shown at the end of the first 24 hour period, additional chlorine shall be added until a 

residual of not less than 25 ppm at all parts of the system is shown after a subsequent 24 hour period.  The chlorinated 

water shall then be removed from the mains and disposed of into an existing, approved City sanitary sewer main, or 

other location approved in writing by the Engineer.  All chlorinated water shall be discharged directly to the sanitary 
sewer and will not be allowed to be discharged to the ground or any surrounding water course.  The mains shall then be 

left full of water ready for bacteriological testing. 

 
Q. Bacteriological Testing: 

 

 The City will obtain bacteriological samples of the water in the mains for analysis from testing blow-offs, 

corporations, or other sampling points as determined acceptable by the City.  Samples will be taken after the mains have 
been satisfactorily chlorinated in accordance with these Specifications, the chlorinated water flushed out and removed, 

and the mains filled with potable water.  The water  
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samples will only be bacteriologically tested at the City’s Water Treatment Plant Laboratory; the use of other 

laboratories or testing locations shall not be allowed or deemed to provide satisfactory test results by the City of Ann 
Arbor under any circumstance.  No samples will be deemed acceptable until they meet all city requirements.  If the 

newly constructed water main is connected at one end to an in-service section of the City water main, and the 

chlorination precedes pressure testing, the City will also take samples after satisfactory pressure testing. In each case, 
two sets of samples shall be taken; a period of 24 hours must elapse between flushing of the main and drawing of the 

first samples, with the second samples being drawn 24 hours after the first samples were drawn.  For each sample, a 

minimum of 48 hours is required to obtain test results.  All samples must pass the bacteriological test. 
 

The Contractor shall plan for these testing sequences and durations in his construction schedule.  Contract time will 

continue during all water main testing phases, regardless of duration. 

 
 d. Construction, General Requirements.- The Contractor shall be responsible for coordination with the City of Ann 

Arbor Field Operations Unit for the installation of 1-inch corporations in the gate wells to be used for water main testing 

and/or filling of new main. 
 

 The Contractor must have all materials, fittings, pumps and other miscellaneous equipment, and personnel on-site 

before the City of Ann Arbor Public Services personnel will prepare and shutdown and existing main.   

 
 The bedding and backfill for Trench Detail I (under roadbed), Modified, shall be MDOT Granular Material, Class 

II compacted to 95% of its maximum dry density in maximum lifts of 12 inches.  The bedding and backfill for Trench Detail 

V (within 1:1 influence of the roadbed or curb and gutter), Modified, to a point 12 inches above the top of pipe, shall be 
MDOT Class II sand compacted to 95% of its maximum dry density.  The material above this point shall be Engineer-

approved native material compacted to 90% of its maximum dry density. 

 
The Contractor shall dig-up and expose all utility crossings prior to laying any water main pipe.  This will allow the 

Engineer to adjust the grade of the water main, if possible, to avoid the existing utilities.  The costs of the ‘dig-ups”, and all 

related costs, shall be included in the respective items of work in this Special Provision.  Some “dig-ups” may need to occur 

out of Phase. 
 

 Should the water main, or other pay items in this special provision, conflict with abandoned sewers or water mains, the 

conflicting section of the abandoned sewer or water main shall be removed and the remaining sections shall be 
(re)abandoned in accordance the Special Provision for “Water Main and Appurtenances, Abandon” and the Special 

Provision for “Sewer, Any Size or Depth, Abandon,” except that flow filling the sewer will not be required. All the work 

shall be included in the cost of the water main, or other pay items in this special provision. 
  

 e. Lighting Requirements for Nighttime Water Main Work.- Night work shall be lighted to an average intensity 

of 10 foot-candles minimum.  Sufficient light sources shall be provided to achieve this illumination requirement.  The 

lighting scheme shall be submitted to the Engineer for review and approval a minimum of 72 hours prior to the anticipated 
commencement of the nighttime work.  Nighttime work will not be allowed to begin until such time as the lighting scheme 

has been approved by the Engineer. 

 
  

The lighting shall allow the inspector to clearly see and inspect all work operations.  Light sources shall be adjusted as 

directed by the Engineer, as many times as needed, in order to meet the requirement. 
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 Lighting systems may be fixed, portable, or equipment mounted.  A power source shall be supplied with sufficient 

capacity to operate the lighting system.  The power source shall not violate any local noise ordinance requirements.  The 
lighting system(s) shall be arranged such that they do not interfere with the vision of motorists, glare or shine in the eyes of 

oncoming drivers, or unnecessarily illuminate surrounding properties or residences.  After initial set-up, drive through and 

observe the lighted area from each direction on the roadway.  Adjust lighting units as many times as needed in order to 
comply with these requirements. 

 

 f. Sequence of Construction.- All water main construction shall be completed in accordance with the Special 
Provision entitled “Maintaining Traffic and Construction Sequencing” and as detailed herein. The Contractor shall schedule 

and coordinate all water main shutdowns with the Engineer. The Contractor shall submit for the Engineer’s review and 

approval the sequence of all water main “shut downs” and tie-ins such that disruption in service to existing properties is 

minimized to the greatest extent possible.  Should the Engineer not accept the Contractor’s proposed construction sequence, 
it shall not be a basis of claim for extension of contract time or additional compensation. 

 

g. Measurement and Payment.-  The completed work will be paid for at the contract unit prices for the following contract 
items (pay items): 

 

Contract Item (Pay Item) Pay Unit 

 

PC 250, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det I, Mod ....................................Foot 

PC 350, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det I, Mod ....................................Foot 

PC 250, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det V, Mod ..................................Foot 
PC 350, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det V, Mod ..................................Foot 

__ deg Bend, ___ inch  ...................................................... Each 

Reducer, ___ inch x ___ inch  ...................................................... Each 
Gate Valve-in-Box, ___ inch  ...................................................... Each 

Gate Valve-in-Well, ___ inch  ...................................................... Each 

Tapping Connection, ___ inch  ...................................................... Each 

 
 All work shall be paid in full at the contract unit prices which shall include all the labor, materials and equipment 

required including all required costs associated with night time work, supplemental lighting, and all other required elements 

of the work. 
 

 Fittings other than those specifically listed as separate contract items, blow-off assemblies, hoses, and restrained joint 

pipe and gaskets, special gaskets, and the like, shall not be paid for separately, but shall be considered included in the 
payment for “D.I. Water Main, w/Polyethylene Wrap, ___ inch, Tr Det ___.” 

 

 Tees, Bends, and Reducers and other fittings specifically listed as separate contract items (pay items), shall be paid for 

at the contract unit price for each unit installed. 
 

  Valve Box Extensions will only be paid for if they are required by the plans and they are not required due to the 

Contractor’s operations. 
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a. Description.-  This work shall include abandoning or removing existing water mains, valves, valve wells, valve 

boxes, and fire hydrant assemblies of various sizes as required by the Plans.  All work shall be performed in accordance 
with the project plans, as detailed in this Special Provision, and as directed by the Engineer.   

 

 b. Materials.-  All materials shall meet the requirements specified in Division 7 and  9 of the MDOT 2020 Standard 

Specifications for Construction as follows: 
 

Mortar Type II    Section 702  

Granular Material, Class II  Section 902 
Masonry Units    Section 913 

 

 Push-on joint plugs and thrust blocks shall conform to the requirements as detailed in the Special Provision entitled 

“Water Main and Appurtenances.” 

 c. Methods of Construction.- The Contractor shall abandon water mains where shown on the Plans.  This includes, 

but is not limited to, cutting the main at each end, plugging the live main at the end(s) with push-on joint plug(s) and thrust 

block(s), plugging the abandoned main at its end(s) with brick and mortar, concrete, or mechanical joint plug, breaking 
down any manholes (remove manhole ring and cover and the top 4' of manhole structure, breaking out the manhole base, 

and backfilling as specified herein) in the abandoned line, removing and salvaging any valves and fittings, plugging the pipe 

in manholes with brick and mortar, concrete, or mechanical joint plugs. 

  

 In locations as shown on the Plans or where abandoned water main, valves or valve wells are within 30 inches of the 

proposed subgrade, the pipe, valves or valve wells shall be removed completely.  The resulting hole or trench shall be 

backfilled with Granular Material, Class II, in maximum lifts of 12 inches, and be compacted to 95% of its maximum dry 
density, if located within the public rights-of-way, railroad rights-of-way, or within the influence of paved surfaces or 

structures.  Otherwise, backfill shall be Engineer approved native material, compacted to 90% of its maximum dry 

density, in lifts of 12 inches or less, unless otherwise noted on the plans.  

 

 Abandoned (salvaged) or removed valves and fire hydrant assemblies shall be neatly stacked on-site in a single location so 

that City of Ann Arbor forces can retrieve them at a later date.  The Contractor shall assist City forces by loading them into 
City trucks.  All costs associated with storing, stockpiling, and loading valves and hydrants into City vehicles will not be 

paid for separately. 

 

 This project includes abandoning asbestos concrete water main, which is located as shown on the plans along Stadium 
Blvd.  Asbestos concrete pipes shall be kept wet at all times while cutting or crushing operations are occurring.  High speed 

friction saws shall not be used to cut the pipe. 

 
 As shown on the plans and/or as directed by the Engineer, portions of the asbestos concrete pipe shall be abandoned by 

capping it on both ends and burying it in the trench.  As shown on the plans, other portions of the asbestos concrete pipe 

shall be abandoned by crushing and burying it in the trench.  At no time shall  
 

any asbestos concrete pipe be removed from the site unless specifically directed to do so in writing by the Engineer. 
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d. Measurement and Payment.-  The completed work as measured shall be paid 
at the contract unit prices for the following contract items (pay items): 

Contract Item (Pay Item) Pay Unit 

 

___ inch Water Main, Abandon        Foot  

___ inch Gate Valve-in-Box, Abandon       Each 
___ inch Gate Valve-in-Well, Abandon       Each 

___ inch Water Main, Rem        Foot 

___ inch Gate Valve-in-Box, Rem       Each 

___ inch Gate Valve-in-Well, Rem       Each 
 

 “___ inch Water Main, Abandon” and ” ___ inch Water Main, Rem” shall be measured and paid for by length in lineal 

feet and shall include all labor, materials, and equipment necessary to abandon or remove the pipe including, but not limited 
to; excavation; cutting of pipe; furnishing and installing push-on joint plugs and thrust blocks; constructing brick and mortar 

bulkheads; the furnishing, placement, and compaction of approved granular backfill material, as required; and, the removal 

and proper disposal off-site of excess materials.   

 
 “___ inch Water Main, Abandon” and “___ inch Water Main, Rem” shall also include all work for complying with the 

appropriate environmental and worker safety laws and requirements regarding the removal/abandonment of asbestos pipe. 

 “___ inch Gate Valve-in-Box, Abandon”; ” ___ inch Gate Valve-in-Well, Abandon”; “___ inch Gate Valve-in-Box, 
Rem”; “___ inch and Gate Valve-in-Well, Rem”; shall be paid for at the contract unit price for each unit abandoned or 

removed.  

 
 Payment shall include all labor, materials, and equipment necessary to completely abandon or remove the valve, including 

removing and salvaging the valve, valve boxes, and manhole rings and covers.  Also included is the removal of the top 4 feet 

of valve wells; breaking out the valve well base; furnishing, placement, and compaction of approved granular backfill 

material, as required; stockpiling valves for future City use or removal; and, the removal and disposal of excess materials. 
Payment for Fire Hydrant, Rem includes payment for abandoning the companion valve. 

 

 All work associated with abandoning the asbestos concrete pipe shall be included in the above pay items. 
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Description.- The Contractor shall furnish all materials, labor and equipment to properly install and set water main line 

stops into the existing Ductile Iron Main(s) at the locations as shown on the plans and as directed by the Engineer. All work 
shall be performed in accordance with the requirements as detailed herein.  

  

 The existing mains, upstream and downstream of the proposed line stop(s) cannot be shut down or taken out of 
service. To ensure that the entire operation shall be accomplished without interruption of service or flow, the installation 

shall be accomplished by Contractor personnel skilled and experienced in the procedures specific to line stops of the required 

size(s). 
 

 The work shall include, but not be limited to; pavement saw-cutting; excavation and disposal of excavated material; 

the furnishing, installation, and removal of sheeting and/or shoring where needed; the furnishing, placement and 

compaction of approved bedding and backfill materials; furnishing and placing suitable, clean, gravel to create a stable 
working surface at the bottom of the excavation; de-watering; pipe cleaning, measuring, and performing all advance work 

necessary to prepare for the performance of the line stop; nighttime lighting as required; the removal of all materials and 

equipment associated with the work when no longer needed; and, any other items needed to complete the work as detailed 

on the plans and as specified herein.  

 

 b. Materials.- Bedding and backfill for areas contained within a segment of water main designated as Trench Detail I 

(under roadbed), Modified, shall be Granular Material, Class II, meeting the requirements of Section 902.  For work within a 
segment of water main designated as Trench Detail V (outside of the 1:1 influence line of roadbed or curb and gutter), 

Modified, Granular Material, Class II and Engineer approved native material, placed in accordance with the trench details, 

shall be used. 

 The Contractor shall submit to the Engineer two (2) sets of drawings, furnished by manufacturers, fully and distinctly 

illustrated and describing the Line Stop fittings proposed to be furnished.  Work shall not commence until such time as the 

drawings have been reviewed and accepted by the Engineer.    

 Line Stop Fittings shall be full encirclement, pressure retention type split tee. It shall consist of two steel weldments; 

an upper line stop flange saddle plate and a lower saddle plate. These two saddle plates shall be contiguous. 

 

 Line Stop Flange: The outlet of each fitting shall be machined from a 150 lb. forged steel flange (ASTM A181 or 
A105) or from pressure vessel quality steel plate (ASTM A285, Grade C); flat faced and drilled per ANSI B16.5). Suitable 

independently operated locking devices shall be provided in the periphery of the flange to secure the completion plug. 

 
 Line stop Nozzle: The nozzle, which lies between the saddle and the flange shall be fabricated from steel pipe 

(ASTM A234). After welding and stress relief, the nozzle shall be accurately bored as follows to accommodate the Line 

stop plugging head: 
 

a) Machine an internal circular shoulder to seal against the circumferential gasket carried on the plugging head. 

 

 
 Completion Plug: The completion plug shall be machined from a stress relieved carbon steel weldment.  It shall 

contain two (2) circumferential grooves: one to receive the locking devices from the Line stop flange, and the second to 

contain a compressible "O" ring to seal pressure tight against the bore of the flange. 
 

Blind Flange: Each Line stop fitting shall be closed with a blind flange. Facing and drilling of the blind flange shall be 

compatible with that of the Line stop flange. Minimum blind flange thickness shall be that of AWWA Spec. 207, Class D. 
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 Saddle Alignment Marking: Each saddle-half shall be matched and marked with serial numbers, to insure proper 

alignment in the field. 
 

 Fasteners: All bolts, studs, and nuts used on Line stop, drain/equalization fittings, blind flange, and other elements 

that shall remain upon completion of the work shall be stainless steel and meet the requirements of ASTM F 593. 
 

 General: Manufacturer will exercise extreme care to insure that weldments are of adequate strength, properly 

shaped, securely reinforced, and free from distortion that could stress the ductile iron main during installation, pressure 
tapping, or Line stopping operations. All steel shall meet the requirements of ASTM A36, as a minimum.  All weldments 

shall be braced and stress relieved. 

 

 Gaskets: Shall be molded from elastomer compounds that resist compression setting and are compatible with water 
in the 32 to 140 deg. F temperature range. 

 

 Upper Line stop Flange Saddle: Shall consist of a saddle plate, a Line stop flange, and a Line Stop nozzle.  The 
interior of the saddle plate, adjacent to and concentric with the O.D. of the nozzle, shall be grooved to retain a gasket which 

shall seal the saddle plate to the exterior of the ductile iron main.  This gasket shall constitute the only seal between the 

main and the fitting.  The flange saddle shall also meet the following requirements: 

 

a) Saddle plate shall be of a minimum of 0.375" in thickness. It shall be shaped to be concentric to the outside 

of the ductile iron main. The smallest I.D. of the saddle and its interior rings shall exceed the O.D. of the main 

by a minimum of 0.250" to allow for ovality of the main; 
b) Line stop nozzle of 0.375" min. wall thickness shall be securely welded to the saddle plate; 

c) The Line Stop flange shall be securely welded to the nozzle. After welding, the assembly shall be braced, 

stress relieved, and bored to receive the completion plug and the circumferential gasket of the Line Stop 
machine plugging head; and, 

d) Bolt, nut of stud, nut, and washer assemblies shall be furnished to draw the upper and lower saddles together 

for sealing. Bolting brackets shall be gusseted. 

 
 Lower Saddle Plate: Saddle plate shall be of a minimum 0.375" thickness and shall be 

shaped to be concentric to the outside brackets shall match upper half. 

  

b. Equipment.- The equipment shall consist of a cylindrical plugging head that contains a flat, expandable elastomer sealing 
element.  The plugging head shall be advanced into and retracted from the  

 

 
main by means of a linear actuator.  When retracted, the plugging head and carrier are housed in an adapter, bolted pressure 

tight between the tapping valve and the actuator. 

 
 Sealing Element: The element shall be monolithically molded from a suitable polyurethane compound. The element 

shall be flat in a plane perpendicular to the flow in the main. Minimum thickness of the element shall be 4". The bottom of 

the element shall be semi-circular to conform to the bore of the main. 

 
 Drilling equipment:  Shall be in good working condition, equipped with power drive to insure smooth cutting, and 

to minimize shock and vibration. Cutting equipment shall be carbide tipped and capable of being replaced without removal 

from the jobsite. 
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 Plugging Head: The diameter of the cylindrical plugging head shall be slightly smaller than the bore of the Line 

Stop nozzle. The plugging head shall have a suitable circumferential gasket to seal against the shoulder in the Line stop 
nozzle. This gasket shall also seal against the sealing element to prevent bypass flow around the Line stop. 

 

 Deposits in Bore of Main: The semi-cylindrical bottom of the plugging head shall be designed to break and dislodge 
tuberculation and other deposits in the bore of the main which might interfere with a satisfactory Line stop. 

 

d. Method of Construction.- Installation of proposed line stops mains will require work in close proximity to 

existing utilities. This must be taken into consideration when the contractor determines the required trench safety 

requirements.  All excavation shall conform to MIOSHA Standards; the Contractor is solely responsible for 

determining all excavation and trench safety requirements. 

 

 If necessary, The City will reduce the pressure to 100 psig or less for the duration of the installations.  The entire 
operation of installing the line stop shall be accomplished without reduction of water pressure in the main(s) below 100 

psig. It shall be the responsibility of the Contractor to verify pressure prior to commencing the installation.  

 

 Preliminary Field Inspection of Water Main: 
 

Dimensional, specification, and other data regarding the existing mains have been taken from existing records.  

This information may be inaccurate, out of date, and/or inadequate.  The data have not been verified by field 
inspections.  Further, the water main consists of ductile iron pipe which may contain dimensional and structural 

flaws.  In addition, the Contractor shall anticipate that exterior main conditions, bells, service connections, or 

presence of adjoining utilities may require relocation of proposed line stop.  Prior to proceeding with the 

installation of any line stop, it is necessary to know the exact main outside diameter of the water main, if it has 
any ovality, and the internal diameter of the pipe before line stop fittings and plugging head sealing elements can 

be manufactured and/or ordered. 

 
 

Prior to ordering material, Contractor shall excavate at each proposed location and carefully measure the outside 

diameter of the water main with calipers along at least four (4) locations to determine ovality and the critical 
outside diameter of the water main.  The Contractor shall determine main wall thickness, uniformity, and 

structural integrity by means of ultrasonic testing.  Data shall be taken to determine extent of internal deposits, 

tuberculation, etc.. 

 
If the Engineer determines that Contractor's data are not adequate, the Engineer may direct Contractor to make 

one or more pressure taps on main to obtain test pipe coupons for the Engineer's evaluation.  The minimum size 

of the test coupon shall be 5" diameter, drilled through a nominal 6" valve.  Pressure tapping saddles and other 
materials used for inspection taps shall conform to the requirements of this Special Provision.  The Contractor 

shall anticipate that heavy interior corrosion and/or tuberculation exists within the water main.  

 
If, in Engineer's opinion, the proposed location is unsatisfactory based on measurements of the existing pipe at the locations 

of the proposed line stops, the Engineer will direct excavation at another site.  Excavating, de-watering, inspections, backfill, 

and restoration will be paid for separately in accordance with the applicable contract unit prices or Section 109.05.C and 

109.05.D whichever the Engineer deems most appropriate.   
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 Because of possible internal corrosion and deposits in existing water mains, a "bottle-tight" shut down may not 

occur.  A satisfactory shutdown which allows the work to be accomplished (i.e. valve replacement, water main tie-in, etc.) 
using drainage pumps to de-water excavations, with workmen wearing boots and raingear, if necessary, must be obtained.  

The Contractor will not be allowed to proceed with further work until an acceptable shutdown is achieved.  The Contractor 

shall be aware that this may require the halting of work and re-scheduling of all work operations. 
 

 Contractor shall power wire brush and grind the exterior of the water main to remove any debris, corrosion deposits, 

or other surface irregularities that might interfere with proper seating and sealing of each line stop fitting against each main.  
Any structural defects in the water main, service connections, appurtenances, adjacent utilities, etc., that could interfere with 

the line stop installation shall be immediately reported to Engineer. 

 

 All line stop fittings and appurtenances shall be cleaned and disinfected in accordance with the current City of Ann 
Arbor Public Services Area Standard Specifications prior to bolting any of the line stop fittings in place or commencing any 

pipe cutting.   

 
 Contractor shall fit upper and lower saddle plate assemblies to main, thoroughly checking for proper fit to main.  

Under no circumstances shall Contractor attempt to force, reshape, or bend saddle plates by excessive tightening of saddle 

studs while the line stop fitting is assembled around the main.  Any required retrofitting shall be accomplished with the 

fitting removed from the main.  Any damage to fitting, accessories, or main shall be repaired at Contractor's expense to the 
satisfaction of Engineer. 

 

 Upper and Lower saddle halves shall be drawn together by bolt assemblies and the Saddle plates shall be bolted 
together in the horizontal position. 

 

 All line stop work shall be performed in accordance with the equipment manufacturers approved work procedures 
and installation guidelines.  

  

 Final closure of the water main shall be accomplished by insertion of a manufacturer-approved completion plug.  

The Contractor shall test the completion plug sealing through the use of a bleed off assembly in the machine housing. 
 

 The Contractor shall remove the temporary valve and the installation of a blind flange shall be completed. 

 
 The Contractor shall place polyethylene encasement meeting the requirements of the City of Ann Arbor Standard 

Specifications for Construction around the upper and lower saddle halves, the blind flange, and to a point at least 1 foot on 

either side of the saddle halves.  All polyethylene encasement shall be securely taped to the water main such that water entry 
is minimized to the greatest extent possible.   

 

Lighting Requirements for Nighttime Water Main Work: 

 
 Night work shall be lighted to an average intensity of 108 lux minimum.  Sufficient light sources shall be 

provided to achieve this illumination requirement.  The lighting scheme shall be submitted to the Engineer for review 

and approval.  Nighttime water main work will not be allowed to begin until such time as the lighting scheme has 
been approved by the Engineer. 

 

 The lighting shall allow the inspector to clearly see and inspect all work operations, including pipe, fitting, and 

valve installations, disinfection of the pipe, pipe cleaning, and all other night work. 
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 Lighting systems may be fixed, portable, or equipment mounted.  A power source shall be supplied with sufficient 

capacity to operate the lighting system.  The lighting system(s) shall be arranged such that they do not interfere with 
the vision of motorists or unnecessarily illuminate surrounding properties or residences. 

 

  e. Measurement and Payment.-  The completed work will be paid for at the contract unit prices for the 
following contract items (pay items): 

 

Contract Item (Pay Item) Pay Unit 
 

Line Stop, Ductile Iron Pipe, __ inch  ......................................... Each 

 

 All work shall be paid in full at the contract unit prices which shall include all the labor, materials, and equipment 
required to perform the work as detailed herein.  This shall also include all required costs associated with night time work, 

supplemental lighting, and all other required elements of the work.  
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DESCRIPTION 

 
This item of work shall conform to Division IX, Section II, Item No. 891, Clean-Up & Restoration of the Public Services 

Area Standard Specifications, except as specified herein. 

 

This work shall include the removal of all surplus materials from the site including; but not limited to; tools, dirt, rubbish, 
construction debris, and excess excavated material.  This work shall also include the restoration of all existing lawn areas, 

road surfaces, culverts, drives, and sidewalks disturbed by the work.  This work includes placing topsoil, fertilizer, seeding, 

and furnishing and installing mulch blankets on all disturbed areas as approved by the Engineer. Mulch blankets are required 
on all seeded areas. 

 

MATERIALS 

 

The materials shall meet the requirements specified in the MDOT 2012 Standard Specifications as designated, as specified 

herein, and as approved by the Engineer: 

− Seed shall be THM seed mixture as described in Table 8 16-1. 

− Fertilizers shall be a Class A. The percentages by weight shall be 12- 12- 12, or as approved by the Engineer. 

− Water used shall be obtained from fresh water sources and shall be free from injurious chemicals and other toxic 

substances. 

− Mulch blankets shall be High Velocity Straw Mulch Blankets as specified in MDOT section 917. 

 
MAINTENANCE AND ACCEPTANCE 

 

It is the responsibility of the Contractor to establish a dense lawn of permanent grasses, free from mounds and depressions 

prior to final acceptance and payment of this project. Any portion of a seeded area that fails to show a uniform germination 
shall be reseeded. Such reseeding shall be at the Contractor's expense and shall continue until a dense lawn is established. 

The Contractor is responsible for restoring all areas disturbed by his construction. 

 
The Contractor shall maintain all lawn areas until they have been accepted by the Engineer. Lawn maintenance shall begin 

immediately after the grass seed is in place and continue until final acceptance with the following requirements: 

 

Lawns shall be protected and maintained by watering, mowing, and reseeding as necessary, until the period of time when 
the final acceptance and payment is made by the Engineer for the project, to establish a uniform, weed-free, stand of the 

specified grasses. Maintenance includes furnishing and installing additional topsoil, and reseeding all as may be required to 

correct all settlement and erosion until the date of final acceptance. 
 

Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the Contractor's expense. Scattered 

bare spots in seeded areas will not be allowed over three (3) percent of the area nor greater than 6"x 6" in size. 
 

When the above requirements have been fulfilled, the Engineer will accept the lawn. 

 

Cleanup and Restoration must be performed upon the completion of each sub-phase of work (as described in the Detailed 
Specification for Project Schedule), and not as one single operation at the completion of the entire project. 
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DETAILED SPECIFICATION 
FOR 

ITEM #260 – CLEAN-UP & RESTORATION, SPECIAL 

 

2 of 2 

 

 

MEASUREMENT AND PAYMENT 

 

Measurement and payment for this item of work shall conform to Division IX, Section 2, Item No. 891, Clean-Up & 
Restoration of the Public Services Area Standard Specifications except as modified herein. 

 
The completed work for “Clean-Up & Restoration, Special” will be paid for on a lump sum (LS) basis. 80% of said lump 

sum shall be paid upon completion and approval of the site by the Engineer. By May 31st of the year following the 

completion of the project, the Engineer will inspect the seeded turf to ensure that the end product is well established; weed 

free, and in a growing and vibrant condition. If the Engineer determines that the restored areas meet the project requirements, 
the remaining 20% of the lump sum will be paid. If the Engineer determines that the restored areas do not meet the project 

requirements, the Contractor will continue with any and all measures necessary to meet the project requirements. All costs 

associated with the remedial measures shall be borne entirely by the Contractor. 
 

 Pay Item  Pay Unit 

 

  Clean-Up & Restoration, Special  Lump Sum 
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DETAILED SPECIFICATION 

FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 

 
1 of 2 

 

DESCRIPTION 

This specification covers all administrative requirements, payroll reporting procedures to be followed by Contractors 
performing work on City-sponsored public improvements projects, and all other miscellaneous and incidental costs 

associated with complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard to payment 

of prevailing wages and its Prevailing Wage Compliance policy. 
 

This specification is not intended to include the actual labor costs associated with the payment of prevailing wages as 

required.  Those costs should be properly incorporated in all other items of work bid. 
  

GENERAL 

The Contractor is expected to comply with all applicable sections of Federal and State prevailing wage laws, duly 

promulgated regulations, the City of Ann Arbor Code of Ordinances, and its Prevailing Wage Compliance Policy as defined 
within the contract documents.  The Contractor shall provide the required certified payrolls, city-required declarations, and 

reports requested elsewhere in the contract documents within the timeline(s) stipulated therein. 

 
The Contractor shall also provide corrected copies of any submitted documents that are found to contain errors, omissions, 

inconsistencies, or other defects that render the report invalid.  The corrected copies shall be provided when requested by 

the Supervising Professional. 

 
The Contractor shall also attend any required meetings as needed to fully discuss and ensure compliance with the contract 

requirements regarding prevailing wage compliance.  The Contractor shall require all employees engaged in on-site work 

to participate in, provide the requested information to the extent practicable, and cooperate in the interview process.  The 
City of Ann Arbor will provided the needed language interpreters in order to perform wage rate interviews or other field 

investigations as needed. 

 
Certified Payrolls may be submitted on City-provided forms or forms used by the Contractor, as long as the Contractor’s 

forms contain all required payroll information.  If the Contractor elects to provide their own forms, the forms shall be 

approved by the Supervising Professional prior to the beginning of on-site work. 

   
UNBALANCED BIDDING 

The City of Ann Arbor will examine the submitted cost for this item of work prior to contract award.  If the City determines, 

in its sole discretion, that the costs bid by the Contractor for complying with the contract requirements are not reasonable, 
accurately reported, or may contain discrepancies, the City reserves the right to request additional documentation that fully 

supports and justifies the price as bid.  Should the submitted information not be determined to be reasonable or justify the 

costs, the City reserves the right to pursue award of the contract to the second low bidder without penalty or prejudice to 
any other remedies that it may have or may elect to exercise with respect to the original low-bidder. 

 

The Contract Completion date will not be extended as a result of the City’s investigation of the as-bid amount for this item 

of work, even if the anticipated contract award date must be adjusted.  The only exception will be if the Contractor 
adequately demonstrates that their costs were appropriate and justifyable.  If so, the City will adjust the contract completion 

date by the number of calendar days commensurate with the length of the investigation, if the published Notice to Proceed 

date of the work cannot be met.  The contract unit prices for all other items of work will not be adjusted regardless of an 
adjustment of the  

contract completion date being made. 
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DETAILED SPECIFICATION 

FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 

 
2 of 2 

 

 

MEASUREMENT AND PAYMENT 

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following Contract 

(Pay) Item: 

 
PAY ITEM PAY UNIT 

 

Certified Payroll Compliance and Reporting  Lump Sum 
 

The unit price for this item of work shall include all supervisory, accounting, administrative, and equipment costs needed 

to monitor and perform all work related to maintaining compliance with the tasks specified in this Detailed Specification, 

the City of Ann Arbor Code of Ordinances, its Prevailing Wage Compliance policy and the applicable Federal and State 
laws. 

 

Payment for this work will be made with each progress payment, on a pro-rata basis, based on the percentage of construction 
completed.  When all of the work of this contract has been completed, the measurement of this item shall be 1.0 times the 

Lump Sum bid amount.  This amount will not be increased for any reason, including extensions of time, extra work, and/or 

adjustments to existing items of work. 
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DETAILED SPECIFICATIONS 

FOR 

GENERAL CONSTRUCTION NOTES 

 
The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be considered part of each 

Plan sheet or Detailed Information Sheet. 

 

1. All work shall conform to latest revision of the City Standard Specifications. 
 

2. The Contractor shall maintain access to all drives throughout the course of construction.  Drives shall never be 

closed during non-working hours, unless otherwise authorized in writing by the Engineer. 
 

3. The Contractor shall completely restore all existing site features to better than, or equal to, their existing condition.   

 
4. The Contractor shall be aware that there are above-ground and below-ground utilities existing in and on these streets 

which include, but are not limited to: gas mains and service leads; water mains and service leads; storm sewer mains 

and service leads; sanitary sewer mains and service leads; telephone poles, wires, cables and conduits; electrical 

poles, wires, cables and conduits; cable television wires, cables and conduits, and other various utilities.  The 
Contractor shall conduct all of its work so as not to damage or alter in any way, any existing utility, except where 

specified on the Plans or where directed by the Engineer.  The City has videotaped and cleaned all sanitary and 

storm sewers, including storm sewer inlet leads, and has found all of these facilities to be in good condition, with 
the exception of those shown on the Plans for repairs or replacement. 

 

5. The Contractor is solely responsible for any delays, damages, costs and/or charges incurred due to and/or by reason 

of any utility, structure, feature and/or site condition, whether shown on the Plans or not, and the Contractor shall 
repair and/or replace, at its sole expense, to as good or better condition, any and all utilities, structures, features 

and/or site conditions which are impacted by reason of the work, or injured by its operations, or injured during the 

operations of its subcontractors or suppliers. 
 

6. No extra payments or adjustments to unit prices will be made for damages, delays, costs and/or charges due to 

existing utilities, structures, features and/or site conditions not shown or being incorrectly shown or represented on 
the Plans. 
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DETAILED SPECIFICATION 

FOR 

DISPOSING OF EXCAVATED MATERIAL 

 
The Contractor shall dispose of, at the Contractor’s expense, all excavated material.  Costs for this work will not be paid for 

separately, but shall be included in the bid price of the Contract Item “General Conditions.” 

__________________________________________________________________________________ 

 
DETAILED SPECIFICATION 

FOR 

PROTECTION OF UTILITIES 
 

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's expense.   

Delays to the work due to utility repairs are the sole responsibility of the Contractor. 
 

The Contractor shall keep construction debris out of utilities at all times.  The Contractor shall be back charged an amount 

of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris caused as a result of the Contractor's 

(including subcontractors and suppliers) work. 
 

The Contractor is solely responsible for any damages to the utilities or abutting properties due to construction debris. 

 
Certain sanitary and storm sewers within the influence of construction may have been cleaned and videotaped prior to 

construction.  The City may also choose to videotape utility line(s) during or after the work of this Contract to inspect them 

for damages and/or construction debris.  If such inspection shows damage and/or debris, then all costs of such inspection, 

cleaning, repairs, etc, shall be the Contractor's sole responsibility.  If such inspection is negative, the City will be responsible 
for the costs of such inspection. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions.” 

__________________________________________________________________________________ 

 
DETAILED SPECIFICATION 

FOR 

SOIL EROSION AND SEDIMENTATION CONTROL MEASURES 

 
The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, including but 

not limited to, fabric filters at all drainage structures, all in accordance with all applicable City (and other governmental 

agencies) codes and standards, as directed by the Engineer, as detailed in the Standard Specifications, and as shown on the 
Plans. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions.” 
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DETAILED SPECIFICATION 

FOR 

VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT 

 
The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning and utility 

structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, as and when directed by the Engineer for 

dust control, for dirt/debris control, and for street cleaning immediately prior to, and for street and utility structure 

cleaning after any and all paving.  The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris 

from the pavement and from utility structures in and adjacent to the construction area. 

 

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions.” 

__________________________________________________________________________________ 

 
DETAILED SPECIFICATION 

FOR 

MATERIALS AND SUPPLIES CERTIFICATIONS 

 
The following materials and supplies shall be certified by the manufacturer or supplier as having been tested for compliance 

with the Specifications: 

 
HMA materials 

Hot-poured Joint Sealants 

Cements, coatings, admixtures and curing materials 

Sands and Aggregates 
Steel and Fabricated metal 

Portland Cement Concrete Mixtures 

Reinforcing Steel for Concrete 
Reinforcing Fibers for Concrete 

Pre-cast Concrete products 

Sanitary Sewer Pipe 
Storm Sewer Pipe 

Water Main Pipe 

Corrugated Metal Pipe 

High Density Polyethylene Pipe 
Timber for retaining walls 

Modular Concrete Block for retaining walls 

Edge Drain and Underdrain Pipe 
Geotextile Filter Fabric and Stabilization Fabric/Grids 

 

The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three business days 
prior to any scheduled delivery, installation, and/or construction of same. 

 

Costs for this work will not be paid for separately but shall be included in the bid price of the Contract Item “General 

Conditions.” 
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