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PERFORMANCE BOND 
 
(1)   
 of                                                                                                                 (referred to as "Principal"), 

and                                                                                                   , a corporation duly authorized to do 
business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan 
(referred to as "City"), for $                    , the payment of which Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled      
          , for RFP No. 
______and this bond is given for that Contract in compliance with Act No. 213 of the Michigan Public 
Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may 
promptly remedy the default or shall promptly: 
(a)  complete the Contract in accordance with its terms and conditions; or  
(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with its 
terms and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for 
a Contract between such bidder and the City, and make available, as work progresses, sufficient funds 
to pay the cost of completion less the balance of the Contract price; but not exceeding, including other 
costs and damages for which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract or 
to the work to be performed thereunder, or the specifications accompanying it shall in any way affect 
its obligations on this bond, and waives notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 
of an original signature and agree to treat electronic signatures as original signatures that bind them to 
this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 
signature will be deemed to have the same effect as if the original signature had been delivered to the 
other party. 

 
SIGNED AND SEALED this               day of                               , 202_. 
 
                _______________________________ 
(Name of Surety Company)         (Name of Principal) 

  

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
 

         _______________________________ 
 
         _______________________________ 
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LABOR AND MATERIAL BOND 
 
(1)        

of     (referred to as 
"Principal"), and                                                                                         , a corporation duly authorized 
to do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 
Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  
$                                  , for the payment of which Principal and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
      
     
 , for RFP No. ______  ; and this bond is 
given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 
under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 
obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 
of an original signature and agree to treat electronic signatures as original signatures that bind them to 
this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 
signature will be deemed to have the same effect as if the original signature had been delivered to the 
other party. 

 
SIGNED AND SEALED this               day of                            , 202_ 
 
                _______________________________  
(Name of Surety Company)         (Name of Principal) 
  
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

         _______________________________ 
 
         _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 

I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
 

The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

Perform all work under this contract in accordance with the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction. Perform all work under 
this Contract not included in these Standard Specifications in accordance with the City of Ann 
Arbor Detailed Specifications, MDOT Supplemental Specifications, and MDOT Special Provisions 
included in the Contract document.  Any reference to the Michigan Department of Transportation 
(the “Department”) in the above Standard Specifications, Supplemental Specifications, and 
Special Provisions shall also mean the City of Ann Arbor. 
 
The Michigan Department of Transportation 2012 Standard Specification for Construction are 
available for download at the following web link: 
 
https://mdotjboss.state.mi.us/SpecProv/specBookHome.htm 
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DETAILED SPECIFICATIONS 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 
 
AA:MGN/DD 1 of 2 03/10/18 

 
a. Description. This specification covers all administrative requirements, payroll reporting 

procedures to be followed by Contractors performing work on City-sponsored public 
improvements projects, and all other miscellaneous and incidental costs associated with 
complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard 
to payment of prevailing wages and its Prevailing Wage Compliance policy. 
 
The intent of this specification is not to include the actual labor costs associated with the payment 
of prevailing wages as required. Properly incorporate those costs in all other contract items of 
work bid for the project. 
 

b. General. The Contractor will comply with all applicable sections of Federal and State 
prevailing wage laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, 
and its Prevailing Wage Compliance Policy as defined within the contract documents. The 
Contractor shall provide the required certified payrolls, city-required declarations, and reports 
requested elsewhere in the contract documents within the timeline(s) stipulated therein. 
 
The Contractor shall also provide corrected copies of any submitted documents found to contain 
errors, omissions, inconsistencies, or other defects that render the report invalid. Provide the 
corrected copies when requested by the Supervising Professional. 
 
The Contractor shall also attend any required meetings as needed to fully discuss and ensure 
compliance with the contract requirements regarding prevailing wage compliance. The Contractor 
shall require all employees engaged in on-site work to participate in, provide the requested 
information to the extent practicable, and cooperate in the interview process. The City of Ann 
Arbor will provided the needed language interpreters in order to perform wage rate interviews or 
other field investigations as needed. 
 
Submit certified payrolls on City-provided forms or forms used by the Contractor, as long as the 
Contractor forms contain all required payroll information. If the Contractor elects to provide its 
own forms, the Supervising Professional shall approve of their use prior to the beginning of on-
site work. 
 

c. Unbalanced Bidding. The City of Ann Arbor will examine the submitted cost for this 
item of work prior to contract award. If the City determines, in its sole discretion that the costs bid 
by the Contractor for complying with the contract requirements are not reasonable, accurately 
reported or contain discrepancies, the City reserves the right to request additional documentation 
that fully supports and justifies the price as bid. Should the submitted information not be 
determined to be reasonable or justify the costs, the City reserves the right to pursue award of 
the contract to the second low bidder without penalty or prejudice to any other remedies that it 
may have or may elect to exercise with respect to the original low-bidder. 
 
The City will not extend the contract completion date as a result of its investigation of the as-bid 
amount for this item of work, even if the anticipated contract award date must be adjusted. The 
only exception will be if the Contractor adequately demonstrates that their costs were appropriate 
and justifiable. In such case, the City will adjust the contract completion date by the number of 
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calendar days commensurate with the length of its investigation if it cannot meet the published 
Notice to Proceed date of the work. The City will not allow adjustments to contract unit prices for 
all other items of work due to the adjustment of contract completion date. 
 
 d. Measurement and Payment. Measure and pay for the completed work, as described, 
at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Certified Payroll Compliance and Reporting .....................................................Lump Sum 
 
Measure Certified Payroll Compliance and Reporting by the unit lump sum and pay for it at 
the contract unit price, which price includes costs for all supervisory, accounting, and 
administrative labor, and equipment and materials necessary to complete the work of monitoring, 
performing and maintaining compliance with the tasks required of this Detailed Specification. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

GENERAL CONDITIONS 
 
AA:DAD 1 of 2 03/11/19 
 

a. Description. This item comprises all work described and required by the plans and 
specifications at each project location for which the contract contains no item(s) of work, 
including but not limited to the following: 

• Scheduling, coordination, and organization of all work, subcontractors, suppliers, 
testing, inspection, surveying, and staking. 

• Coordination of, and cooperation with, other contractors, agencies, departments, and 
utilities. 

• Protection and maintenance of utilities. 

• Maintaining drainage. 

• Furnishing, placement, and grading of maintenance gravel to construct any 
temporary driveways, sidewalks and/or sidewalk ramps necessary for construction of 
the proposed work. 

• Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and 
solid waste/recycle pick-ups. This includes the placement and maintenance of gravel 
in driveway openings as directed by the Engineer. 

• Storing all materials and equipment off lawn areas. 

• Temporary relocation and final replacement/re-setting of mailboxes. 

• Coordination efforts to furnish various HMA mixtures as directed by the Engineer 

• Coordination efforts to furnish and operate various-size vehicles/equipment as 
directed by the Engineer 

• Furnishing and operating vacuum-type street cleaning equipment a minimum of once 
per week or more frequently as directed by the Engineer 

• Protecting all sewers, and drainage and utility structures including manholes, gate 
wells, valve boxes, inlet structures, roadside ditches, and culverts from damage and 
contamination by debris and construction materials. Keeping structures and culverts 
clean of construction debris and properly covered/protected at all times during the 
construction.  Immediately cleaning any structures, sewers, culverts and/or roadside 
ditches contaminated with construction debris resulting from Contractor operations 
and/or work activities. 

• Disposing of excavated materials and debris - The Contractor shall dispose of, at the 
Contractor’s expense, all excavated material.  The Engineer will not pay for any 
costs associated with this work separately. 

• Furnishing and operating vacuum-type utility structure cleaning equipment 

• Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 
compactors 

• Furnishing and operating a backhoe during all work activities  
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• Furnishing and operating a jackhammer and air compressor during all work activities  

• Noise and dust control 

• Mobilization(s) and demobilization(s). 

• Furnishing submittals and certifications for materials and supplies. 

• All miscellaneous and incidental items such as overhead, insurance, and permit fees. 

• Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 
Disadvantaged Business Enterprise, and providing the necessary documentation. 

The Appendix of the contract documents provides data pertaining to existing soil borings to 
assist the Engineer and Contractor with determining the soil conditions within the construction 
area.  The City in no way guarantees existing conditions to be the same as shown in the data.  
The Contractor is solely responsible for any/all conclusions it may draw from the data. 
 
Quantities as given are approximate and are estimates for bidding purposes.  The City does not 
guarantee their totals and they may vary by any amount.  While it is the City's intent to complete 
the project substantially as drawn and specified herein, quantities may be changed or reduced 
to zero for cost savings or other reasons.  The City reserves the right to change the 
quantities; however, the City will not allow the Contractor to adjust unit price(s) due to 
such change. 
 

b. Materials. None Specified. 
 

c. Construction. Not specified. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

General Conditions, Max $___ .........................................................................Lump Sum 
 
Measure General Conditions, Max $___ by the unit lump sum and pay for it at the contract unit 
price, which price includes costs for all labor, equipment and materials necessary to complete 
the work. 
 
The Contractor is fully responsible for all direct and/or indirect damages to property caused by 
unclean or damaged sewers or structures resulting from its operations and/or work activities 
including any/all cost associated with such damages. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on 
the ratio of work completed during the payment period and the total contract amount.  When all 
of the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, 
less any deductions incurred for inadequate performance as described herein. This amount will 
not increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MATERIAL AND SUPPLY SUBMITTALS AND CERTIFICATIONS 
 
AA:DAD 1 of 1 02/27/19 
 

a. Description. This work includes submittal to the Engineer by the Contractor and its 
Subcontractors and prior to commencement of work; Michigan Department of Transportation 
Form 0501 (attached) showing all materials and supplies proposed for use on the project, and 
any product data information requested by the Engineer. It also includes furnishing certifications 
to the Engineer for review and approval a minimum of three business days prior to any 
scheduled delivery, installation, and/or construction of the same. The manufacturer or supplier 
shall certify the following materials and supplies are compliant with the contract specifications 
unless otherwise directed by the Engineer: 
 

Cement and lime 
Aggregates 
Admixtures and curing materials for concrete 
Asphaltic materials 
Steel reinforcement 
Structural steel 
Fencing materials 
Miscellaneous metal products 
Drainage products 
Geosynthetics 
Timber and lumber 
Masonry units 
Joint and waterproofing materials 
Bridge coating systems 
Erosion and sedimentation control materials 
Turf and landscaping materials 
Electrical and lighting materials 
Permanent traffic sign and support materials 
Permanent paving marking materials 
Permanent traffic signal materials 
Temporary traffic control materials 
Sanitary sewer materials 
Water main materials 

 
b. Materials. None specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Costs for this work will not be paid for separately, but shall 

be included in the Contract pay Item “General Conditions, Max $___”. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SUPERVISION 
 
AA:DAD 1 of 4 03/04/20 
 

a. Description. The Contractor shall provide supervision in accordance with the City of 
Ann Arbor Standard Specifications, subsections 104.07 and 107.15 of the Michigan Department 
of Transportation (MDOT) 2012 Standard Specifications for Construction, and as described 
herein. 
 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's 
agent/representative, and to be responsible for scheduling and coordination of all 
subcontractors, suppliers, other governmental agencies, and all public and private utility 
companies. 
 
The Project Supervisor shall not be an active crewmember of the Contractor, shall not be an 
active member or employee of any subcontractor's work force, and shall not perform general or 
specialized labor tasks. The Project Supervisor shall be a full-time employee of the General 
Contractor and shall have all needed authority to make binding decisions on behalf of the 
Contractor in all matters pertaining to performance and execution of the work of the project. 
 
The Project Supervisor shall work exclusively on this project and shall put forth his/her full effort 
into the organization and coordination of the work of this project. 
 
One week prior to the pre-construction meeting, the Contractor shall designate a proposed 
Project Supervisor by name, and shall furnish the Engineer with a current, thorough, detailed 
summary of the proposed Project Supervisor's work history, outlining all previous supervisory 
experience on projects of a similar size and nature. The detailed work history shall include 
personal and professional references (names and phone numbers) of persons (previous owners 
or agents) who can attest to the qualifications and work history of the proposed Project 
Supervisor. Proposed candidates for Project Supervisor shall have a demonstrated ability to 
work harmoniously with the Engineer, the City, the public, subcontractors, and all other parties 
typically involved with work of this nature. The Engineer will have the authority to reject a 
proposed Project Supervisor whom he/she considers unqualified. 
 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, 
coordination and scheduling of the project for the duration of the Contract. The Contractor shall 
furnish the City with telephone numbers of the Project Supervisor in order to provide 24 hour-
per-day access during business and non-business hours, including weekends and holidays. 
 
The Project Supervisor shall be equipped by the Contractor with a “smart” mobile telephone with 
“data” and “text” capabilities to provide the City with 24 hour-per-day access to him/her during 
daily construction activities, during transit to and from the construction site, and during all non-
business hours including weekends and holidays. 
 
The Project Supervisor shall be equipped with assistants as necessary to provide project 
supervision as specified herein, and in accordance with the Contract. 
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1. Duties and Responsibilities. The Project Supervisor shall work harmoniously with the 
Engineer, the City, the public, subcontractors, and all other parties typically involved with 
work of this nature. 

 
The Project Supervisor shall have a thorough, detailed understanding and working 
knowledge of all construction practices and methods specified elsewhere herein, as well 
as the handling, placement, testing and inspection of aggregates, aggregate products, 
bituminous concrete, Portland cement concrete materials, and other such materials and 
products related to the work of this project. 

 
The Project Supervisor shall be responsible for all of the work of all of the Contractor, 
subcontractor and/or supplier work forces. 

 
The Project Supervisor shall be responsible for proper and adequate maintenance 
(emissions, safety, and general operation) of all of the Contractor's, subcontractors' and 
suppliers' equipment and vehicles. The Project Supervisor shall make all needed diligent 
and good faith efforts to ensure that all equipment utilized in the performance of the work 
is properly maintained, safe, and complies with all legal and environmental requirements 
of the work as set forth in section 107.15 of the MDOT 2012 Standard Specifications for 
Construction. 

 
The Project Supervisor shall be responsible for the legal, proper and safe 
parking/storage of all of the Contractor, subcontractor and/or supplier equipment, work 
vehicles, and employee's vehicles. 

 
The Project Supervisor shall schedule and coordinate the work of all parties involved in 
the project, including utility companies, testing agencies, governmental agencies, all City 
departments (such as Utilities and Transportation), and City inspectors. 

 
The Project Supervisor shall coordinate and schedule the work of any independent 
survey crews retained by the Engineer or City to witness and reset existing and new 
geographic/benchmark monuments. Failure to have existing monuments witnessed and 
reset may result in delays to the Contractor's work. Costs for such delays will be the 
Contractor's sole responsibility. The Project Supervisor shall also schedule and complete 
all needed survey request forms required to schedule the services of survey personnel 
to properly layout all elements of the project work in accordance with the City of Ann 
Arbor Public Services Area Standard Specifications and the MDOT 2012 Standard 
Specifications for Construction. 

 
The Project Supervisor shall coordinate, and schedule inspection performed by the City 
and Consultants (including material testing firms) in a timely manner, to assure proper 
and timely testing and inspection of the work. 

 
The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of 
the proposed work on a weekly basis, and an update of all proposed changes on a daily 
basis. 

 
The Project Supervisor and all subcontractors shall attend a weekly progress meeting 
chaired by the Engineer to discuss the work. Upon the completion of each meeting, the 
Engineer shall prepare and distribute, to all present, a written summary of the meeting's 
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minutes. Those in attendance shall review the minutes and, if necessary, comment on 
any deficiencies or errors prior to or at the next scheduled progress meeting. 

 
2. Additional Performance Requirements. If, in the sole opinion of the Engineer, the 
Project Supervisor is not adequately performing the duties as outlined in this detailed 
specification, the following system of notices will be given to the contractor with the 
associated penalties: 

 
First Notice – The Engineer will issue a warning in writing to the Contractor detailing the 
deficiencies in the Project Supervision. The Contractor must respond within seven (7) 
calendar days in writing with a plan to correct the stated deficiencies. Failure to respond 
within seven (7) calendar days will result in the issuing of a second notice. 

 
Second Notice – The Engineer will issue a second warning in writing to the Contractor 
further detailing the deficiencies in the Project Supervision. The Engineer will deduct 
10%, or $10,000, whichever is greater, from the original contract amount bid for the 
Project Supervision contract item of work. The Contractor must respond within seven (7) 
calendar days in writing with a plan to correct the stated deficiencies. Failure to respond 
within seven (7) calendar days will result in the issuing of a third notice. At this time, the 
Engineer reserves the right to meet with personnel with the necessary authority within 
the Contractor’s organization to discuss the deficiencies in the Project Supervision. 

 
Third Notice – The Engineer will issue a third notice in writing to the Contractor further 
detailing the deficiencies in the Project Supervision. The Engineer will deduct 25%, or 
$25,000, whichever is greater, from the original contract amount bid for the Project 
Supervision contract item of work, and the Contractor will remove and replace the 
Project Supervisor immediately with another individual approved by the Engineer. 

 
Should, in the sole opinion of the Engineer, the Project Supervisor fail to perform his/her 
duties and responsibilities as described herein to such a degree that the successful 
completion of the project is put in jeopardy, the above system of notices may be 
foregone, and the Contractor shall immediately replace the Project Supervisor upon 
receipt of written notice. The Engineer, in its determination, will consider failure by the 
Contractor to provide adequate project supervision as a basis to suspend work without 
the extension of contract time or additional compensation. 

 
If the original Project Supervision contract amount is insufficient to cover said 
deductions, the Engineer will reduce Project Supervision contract amount to zero and 
will generate a contract modification to assess a penalty to cover the difference between 
the Project Supervision contract amount and the total amount of the deduction(s). The 
expectation is that the Project Supervision contract amount will be sufficient to cover any 
deductions. 

 
b. Materials. None Specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
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Pay Item  Pay Unit 
 

Project Supervision, Max $___ .........................................................................Lump Sum 
 
Measure Project Supervision, Max $___ by the unit lump sum and pay for it at the contract 
unit price, which price includes costs for all labor, equipment and materials necessary to 
complete the work. 
 
Measurement will be on a pro rata basis at the time of each progress payment and based on the 
ratio of work completed during the payment period and the total contract amount. When all of 
the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less 
any deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

RESIDENT NOTIFICATION 
 

AA:DAD 1 of 1 05/09/20 
 

a. Description. This work consists of notifying in writing all affected residents and/or 
property/business owners of any proposed preventative maintenance (crack and surface 
treatments) work on all major and minor (local) City streets, unless otherwise directed by the 
Engineer. Provide written notification with the following information:  
 

1. Date of notification to affected residents. 
 
2. The nature and duration of the planned work, disruption, and/or closure. 
 
3. Request resident and/or property/business owner not to park on street during the 

planned work operation. 
 
4. The name, address and telephone numbers of the Contractor, the Engineer, and 

appropriate City departments. 
 
At the preconstruction meeting or no later than seven (7) business days prior to commencement 
of any contract work, submit to the Engineer for approval a notification plan (including the 
proposed written notification).  
 
No construction will begin for work where written notification to is not complete. The Engineer will 
not give any consideration to claim(s) for contract extension of time resulting from failure to fulfill 
the requirements of the detailed specification. 
 

b. Materials. None specified. 
 
c. Construction. At least 48 hours in advance of any surface treatment work distribute 
approved notices to affected residents and/or property/business owners within the planned work 
limits. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Resident Notification .......................................................................................... Lump Sum 
 
Measure Resident Notification by the unit lump sum and pay for it at the contract unit price, 
which price includes costs for all labor, equipment and materials necessary to complete the work. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

VACUUM TYPE CLEANING EQUIPMENT 
 
AA:DAD 1 of 1 02/25/18 
 

a. Description. This work includes furnishing and operating throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) 
approved by the Engineer, as and when directed by the Engineer for dust control, for dirt/debris 
control, and for street cleaning immediately prior to paving, and for street and utility structure 
cleaning after any and all paving. 
 

b. Materials. None specified. 
 

c. Construction. The Contractor shall furnish and operate throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, 
etc.) approved by the Engineer.  When directed by the Engineer, the Contract shall use this 
equipment to control dust, dirt, and other debris within the project limits and beyond as required, 
to clean streets surfaces immediately prior to placing HMA pavement mixtures, and for street 
and utility structure cleaning after any and all paving.  The cleaning equipment shall be of 
sufficient power to remove dust, dirt, and debris from the pavement and from utility structures in 
and adjacent to the construction area. 
 

d. Measurement and Payment. The Engineer will not pay for the work required of this 
detailed specification separately. The Contractor shall be include it in the contract unit price bid 
for the pay Item General Conditions, Maximum, $___. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE 
 
AA:DAD 1 of 3 07/01/22 
 
Complete the entirety of work under this Contract in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents. 
 
Organize, coordinate and diligently execute the work at the locations shown on the Schedule of 
Streets included herein. This schedule details the requirements, if any, for the Start of Work (on 
or after dates specified), the Completion of Work (on or before dates specified), Restricted 
Dates, the Maximum Work Days for Open to Traffic, and the Liquidated Damages per Calendar 
Day for each street or phase of work. For the purpose of this Contract, the “Start of Work” 
definition is the date when the temporary “No-Parking” signs become effective and all required 
temporary traffic control and SESC measures are in place and ready for use. The City will 
consider individual major street locations and local street areas to be open to traffic once they 
have met the “Approved for Traffic” requirements defined in subsection 107.21 of the Michigan 
Department of Transportation 2012 Standard Specifications for Construction. Within 10 days of 
opening to traffic an individual major street location or local street phase the Contractor shall 
complete all work, which includes, but is not limited to, utility structure adjustments, placement 
of permanent pavement markings, clean-up, street cleaning, underground utility and utility 
structure cleaning, the removal of all temporary traffic control and SESC devices and temporary 
“No Parking” signs, and other necessary work and as directed by the Engineer. Failure to 
complete work in a timely manner may result in the suspension of active project work or a delay 
in starting subsequently planned project work. 
 
The Engineer shall limit the Contractor's work operations to the number of streets that, in its 
opinion, is reasonable to allow for proper and thorough inspection, and to limit traffic control 
and/or safety concerns. With exception to crack treatment work, the contractor shall not have 
more than three (3) locations “active” at any given time with a maximum of two (2) of those 
locations being Major Streets unless otherwise approved by the Engineer. A location is “active” 
if work has begun and has not yet been completed. An “Area”, as shown on the Schedule of 
Streets, is considered one (1) location. 
 
The City expects to furnish the Contractor with two (2) copies of the Contract, for its execution, 
on or before July 11, 2022. The Contractor shall properly execute both copies of the Contract 
and return them, with the required Bonds and Insurance documentation, to the City by August 
5, 2022. The Contractor shall not begin the work before the applicable date(s) as described 
herein without approval from the Project Engineer, and in no case before the receipt of the fully 
executed Contract and Notice to Proceed. 
 
By no later than August 19, 2022, the Contractor shall submit a detailed schedule of work 
(progress schedule) for the Engineer's review and approval. The progress schedule must fully 
comply with the scheduling requirements contained on the Schedule of Streets. The schedule 
shall clearly indicate, in detail, the start and the finish date of each work task on each street. The 
Contractor shall update the approved progress schedule each week and present it to the 
Engineer at the weekly progress meeting and must consult with the Engineer for review and 
approval of any proposed deviations from the most current, approved, schedule. 
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The Contractor shall begin the work of this project on or after August 22, 2022, and only upon 
receipt of the fully executed Contract, Notice to Proceed and approved Progress Schedule. The 
City will consider granting appropriate time extensions should delays prevent the Contractor 
from starting work on this date. 
 
Complete at least seventy-five percent (75%) of the contract value by November 15, 2022, 
related to the work associated with the following pay items: 1) Cold Milling HMA Surface, 2) 
Modified, Hand Patching, Modified, Major Streets and 3) Hand Patching, Modified, Minor (Local) 
Streets. Complete the remaining percentage of the contract value and the entire project on or 
before June 30, 2023. Completion of the project means all locations shown on the Schedule of 
Streets are complete and ready for use in accordance with the “Completion of Work” as defined 
above. 
 
Failure to open to traffic or complete all work as specified within the times specified, including 
time extensions granted thereto as determined by the Engineer, shall entitle the City to deduct 
dollar amounts specified in the Schedule of Streets as “Liquidated Damages” from the payments 
due the Contractor. The City will access “Liquidated Damages” for delays in the opening to 
traffic and/or the completion of work for each street or phase, for each calendar day the street or 
phase remains unopen and/or the work remains incomplete beyond the required contract 
completion date or timeframe. 
 
Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to 
complete the project by the intermediate (location specific) and final completion dates. Should the 
Contractor demonstrate that they must work on some Sundays in order to maintain the project 
schedule, they may do so between the hours of 9:00 a.m. and 5:00 p.m. with prior approval from 
the City. There will be no additional compensation due to the Contractor for work performed on 
Sundays. 
 
The Engineer may delay or stop the work due to threatening weather conditions. No 
compensation shall be due the Contractor for unused materials or downtime due to rain, or the 
threat of rain. The Contractor is solely responsible for repairing all damages to the work and to 
the site, including any City infrastructure, and any adjacent properties resulting from its decision 
to work in the rain. 
 
The Contractor shall not work in the dark except as approved by the Engineer and shall provide 
lighting for night work as detailed elsewhere in this contract. The Engineer may stop the work or 
may require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the 
Contractor cannot be complete the work within the remaining daylight hours, or if inadequate 
daylight is present to properly perform or inspect the work. No compensation shall be due to the 
Contractor for unused materials or downtime, when the Engineer directs work stoppage for 
reasons due to darkness and/or inadequate remaining daylight. The Contractor is solely 
responsible for repairing all damages to the work and to the site, including any City 
infrastructure, and any adjacent properties, which result from working in the dark. 
Assessment of Liquidated Damages will occur until the required work is complete in the current 
construction season. If, with the Engineer’s approval, work extends beyond seasonal limitations, 
the assessment of Liquidated Damages will discontinue until the work resumes in the following 
construction season. 
 
If the construction contract is not complete within the specified period(s) including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor it may 
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terminate the Contract. Should this occur no additional compensation will be due to the 
Contractor, and the Contractor may be forbidden to bid on future City of Ann Arbor projects for a 
period of at least three (3) years. If the Engineer elects to terminate the Contract, payment for 
contract items with a Lump Sum unit price will be up to a maximum amount equal to the 
percentage of the contract work that is complete at the time of termination. 
 
The City's decision to delete streets or phases, add streets, change the construction limits on 
streets, or, the City's contribution to a delay of the construction on any one street shall not 
entitle the Contractor to receive additional compensation for work on any other street(s) or 
phase(s), nor shall it relieve the Contractor of any responsibilities for completion of work on any 
other street(s) or phase(s). 
 
Include any/all efforts to organize, coordinate, and schedule the project work in the contract unit 
price bid for the pay item General Conditions, Max $___. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAXIMUM UNIT WEIGHT 
 
AA:DAD 1 of 1 04/17/18 
 
Determination of the maximum dry density per cubic foot (lbs/ft3) will be using test method 
AASHTO T-180 unless otherwise directed by the Engineer.  Use the determined value(s) as the 
maximum unit weight when measuring the in place compaction or density of soils unless such 
value(s) are determined by an alternate test method as directed by the Engineer. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

HOT MIX ASHALT PAVEMENT REPAIR 
 
AA:DAD 1 of 2 06/08/22 
 

a. Description. This work consists of repairing intermittent and variable sized areas of 
distressed asphalt pavement including longitudinal joint failures by cold milling the existing 
pavement and placing new hot mix asphalt (HMA) material in as directed by the Engineer and as 
described herein. 
 

b. Materials. Provide materials in accordance with subsection 501.02 of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction and as shown 
on the special detail. 
 
Use the following mixes for Hand Patching, Modified: 

PAY ITEM HMA MIX 
APPLICATION 

RATE 
ESTIMATED 
THICKNESS 

PERFORMANCE 
GRADE 

AWI 
(min) 

Hand 
Patching, Modified, 

Major Streets 

5E3, 
4E3, 5E1 

or 4E1 

Yield may 
vary with 

maximum  = 
330 lb/syd 

Thickness 
may vary with 

maximum 
layer = 3.0 

inches 

PG 64-28 N/A 

Hand 
Patching, Modified, 

Minor (Local) 
Streets 

LVSP 

Yield may 
vary with 

maximum  = 
330 lb/syd 

Thickness 
may vary with 

maximum 
layer = 3.0 

inches 

PG 58-28 N/A 

Use the respective mixes indicated above for work on Major and Local streets unless the project log 
notes otherwise or directed otherwise by the Engineer. 
 
The Performance Grade asphalt binder range for the HMA mixture shall be as noted above. 
 

c. Construction. Ensure all construction is in accordance with subsection 501.03 of the MDOT 
2012 Standard Specifications for Construction with the following modifications and/or additions. 
 
Cold mill designated repair locations to depth no greater than 3 inches. Square off all repair area 
corners and remove pavement in corners to at least 1½ inches minimum depth. Place and compact 
HMA patch material in no greater than 3-inch layers to the adjacent pavement surface grade using 
a machine vibrator or approved roller. 
 
Apply bond coat material at prior to placing HMA patch material. 
 
Complete pavement repairs of the existing asphalt pavement prior to placement of the first cape 
seal surface treatment course (Seal, Single Chip) or Micro-Surface, Single Course if that is the only 
surface treatment course being applied. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
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Pay Item Pay Unit 

 
Cold Milling HMA Surface, Modified ................................................................ Square Yard 

Hand Patching, Modified, Major Streets ........................................................................ Ton 

Hand Patching, Modified, Minor (Local) Streets ............................................................ Ton 
 
Measure Cold Milling HMA Surface, Modified area by the unit square yard and pay for it at the 
contract unit price, which price includes the cost for all labor, equipment and materials required to 
remove, load, haul, and dispose of the cold milled material, and cleaning the cold milled pavement. 
The Engineer will not pay for material picked up by cleaning after cold milling. 
 
Measure Hand Patching, Modified, Major Streets weight by the unit ton and pay for it at the 
contract unit price, which prices includes the cost for all labor, equipment and materials to place 
HMA, by hand or other methods, and compacting the material. This price also includes furnishing 
and applying bond coat material.  
 
Measure Hand Patching, Modified, Minor (Local) Streets weight by the unit ton and pay for it at 
the contract unit price, which prices includes the cost for all labor, equipment and materials to place 
HMA, by hand or other methods, and compacting the material. This price also includes furnishing 
and applying bond coat material. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

HMA CRACK TREATMENT 
 
AA:DAD 1 of 2 05/06/20 
 

a. Description. This work consists of treating cracks in Hot Mix Asphalt (HMA) surfaces 
using either a saw or rout and seal process or an overband process. 
 

b. Materials. Provide materials in accordance with subsections 502.02 of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction with the 
following modification. 
 

1. Delete subsection 502.02.B.1 of the MDOT 2012 Standard Specifications for 
Construction. 

 
c. Construction.  Ensure all construction is in accordance with subsection 502.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modification: 
 

1. Delete the second sentence of the second paragraph of subsection 502.03.D.2 of the 
Standard Specifications for Construction and replace with the following: “Apply overband 
4 inches wide, ±1/4 inch and from 1/8 inch to 3/16 inch thick.” Add the following to the end 
of subsection 502.03.D.2.b. of the MDOT 2012 Standard Specifications for Construction: 
“Allow curing for a minimum of 3 days prior to placement of micro-surface.” 

 
2. Add the following to the end of subsection 502.03.D.2.c of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 7 days prior to placement 
of chip seal.” 

 
3. Add the following to the end of subsection 502.03.D.2.d of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of paver placed surface seal.” 

 
4. Add the following to the end of subsection 502.03.D.2.e of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of HMA ultra-thin overlay.” 

 
d. Measurement and Payment. Delete subsection 502.04 of the MDOT 2012 Standard 

Specifications for Construction, in its entirety and replace it with the following: 
 
502.04 Measurement and Payment. 
 

Pay Item Pay Unit 
 
Overband Crack Fill, Lane ....................................................................................... Lane Mile 
HMA Crack Treatment, Lane ................................................................................... Lane Mile 

 
A. Overband Crack Fill. The Engineer will measure Overband Crack Fill, Lane along the 
centerline of each lane. This measurement includes the traffic lane, as defined in the Lane Mile 
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Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 
 
The unit price for Overband Crack Fill, Lane includes the cost of preparing and filling the cracks 
using the overband method, providing the required documentation, corrective work, and 
temporary traffic markings. 
 
B. HMA Crack Treatment. The Engineer will measure HMA Crack Treatment, Lane along the 
centerline of each lane. This measurement includes traffic lanes, as defined in the Lane Mile 
Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 
 
The unit price for HMA Crack Treatment, Lane includes the cost of preparing, filling and sealing 
the cracks, including treating working cracks with the saw or rout and seal method, and treating 
non-working cracks with the overband method. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MICRO-SURFACING 
 
AA:DAD 1 of 2 05/23/18 
 

a. Description. This work consists of preparing existing pavement and providing and placing 
a micro-surfacing mixture in accordance with section 504 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, as directed by the 
Engineer, and as described herein. 
 

b. Materials. Provide materials in accordance with subsection 504.02 of the MDOT 2012 
Standard Specifications for Construction with the following modification. 
 

1. Add the following to subsection 504.02.A of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Screen 2FA fine aggregate used for micro-surfacing at the project site to ensure 

aggregate being introduced into the micro-surface mixture is not larger than the 
top size aggregate allowed in the mix design. Screen aggregate directly into the 
material transport units or micro-surface machine(s). Use aggregate screening 
unit capable of producing adequate tonnage to maintain project production in 
accordance with subsection 504.03. 

 
2. Use CSS-1hM asphalt emulsion for micro-surfacing mixtures. The emulsified asphalt 

must conform to certification procedures described in the MDOT Materials Quality 
Assurance Procedures Manual.  

 
c. Construction.  Ensure all construction is in accordance with subsection 504.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modifications. 
 

1. Add the following to subsection 504.03.C of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Use a pick-up sweeper to perform any sweeping required to prepare the existing 

surface. 
 

2. Add the following to subsection 504.03.D of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Take extreme care not to place micro-surface mixture on any concrete curb and 
gutter. 

 
Conduct nighttime work between the hours of 8:00 p.m. and 7:00 a.m. at the locations shown on 
the “Project Schedule of Street” and in the “Project Log”, unless otherwise directed.  The 
Engineer may allow nighttime work at other locations with seven (7) day notification to the 
Engineer, and only after authorization by the City. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
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Pay Item Pay Unit 
 

Micro-Surface, Standard ..................................................................................... Square Yard 
Micro-Surface, Single Course .............................................................................. Square Yard 
Micro-Surface, Single Course, Nighttime Work .................................................... Square Yard 

 
Measure Micro-Surface, Standard; Micro-Surface, Single Course; and Micro-Surface, 
Single Course, Nighttime Work area in place by their respective units square yard and pay for 
them at their respective contract unit prices, which prices include the costs for all labor, equipment 
and materials necessary to complete the work. 
 
The unit prices for Micro-Surface, regardless of the type required, include the cost of surface 
preparation; applying a bond coat; stationing and the establishment of yield intervals; placing 
temporary pavement markings; corrective action and any traffic control related to it; any required 
materials sampling and testing; and documentation. 
 
The unit price for Micro-Surface, Standard also includes the cost for all materials, equipment, 
and labor required to place the micro-surfacing mixtures including the application of a rut filling 
course, a leveling course, and a surface course for full width coverage. 
 
The unit price for Micro Surface, Single Course also includes the cost for all materials, 
equipment, and labor required to place the micro-surfacing mixtures by applying a single course 
of mixture for full width coverage. 
 
The unit price for Micro Surface, Single Course, Nighttime Work also includes the cost for all 
materials, equipment, and labor required to place the micro-surfacing mixtures by applying a 
single course of mixture for full width coverage during the hours of work specified.  Pay for 
lighting to conduct this work separately at the contract unit price for the pay item Ltg for Night 
Work. 
 
The City will pay separately for temporary traffic control to place any mixture in accordance with 
the Detailed Specification for Maintaining Traffic, and removing pavement markings in 
accordance with subsection 812.04 of the MDOT 2012 Standard Specifications for Construction. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CHIP SEAL 
 
AA:DAD 1 of 3 04/17/18 
 

a. Description. This work consists of preparing the pavement surface and providing and 
placing a single chip seal in accordance with section 505 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, as directed by the 
Engineer, and as described herein. 
 

b. Materials. Provide materials in accordance with subsection 505.02 of the MDOT 2012 
Standard Specifications for Construction with the following modifications. 
 

1. Asphalt Emulsion. Use CRS-2M as specified in section 904 of the MDOT 2012 
Standard Specifications for Construction.  The emulsified asphalt must conform to 
certification procedures described in the MDOT Materials Quality Assurance Procedures 
Manual. 

 
2. Coarse Aggregate. Provide CS-2 course aggregates meeting the gradation and 

physical requirements of Table 1.  Coarse aggregates for all chip seals will be tested 
materials or provided by a prequalified aggregate supplier.  Use no copper smelter slag as a 
chip seal aggregate. 

 
c. Construction.  Ensure all construction is in accordance with subsection 505.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modifications and/or 
additions. 
 

1. Placement Operation. Prior to placing the chip seal, establish, identify, and maintain, 
1,000-foot intervals until project completion. 

 
Immediately prior to placing the chip seal remove all pavement markings using an abrasion 
method. 

 
Roll the coarse aggregate before the asphalt emulsion has set. Leave no more than 150 feet 
of unrolled cover material at any time.  Leave no cover material unrolled for more than five (5) 
minutes.  Complete a minimum of two (2) complete rolling trips over the cover aggregate. A 
complete trip is one pass, forward and backward, over the same patch.  Each trip shall 
overlap the previous trip. 

 
Roll the coarse aggregate sufficiently to embed it into the asphalt emulsion. If the Engineer 
determines that the rolling procedures are not sufficiently embedding the aggregate into the 
emulsion, then the Contractor will submit modifications for improving the rolling procedures to the 
Engineer for approval. 
 
Do not place cover (course) aggregate on asphalt emulsion after it breaks. 
 
Perform an initial sweeping on the final surface before the end of each day’s work or within 24 
hours of application with the approval of the Engineer. Begin initial sweeping within 3 hours after 
application unless otherwise directed by the Engineer. 
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2. Application Rates. Apply asphalt emulsion at a rate within the range of 0.39 - 0.41 

gallons per square yard. The JMF target rate for the asphalt shall be 0.40 gallons per square 
yard. Apply asphalt emulsion at a minimum temperature of 290°F, followed by a uniform 
application of coarse aggregate. 

 
Place CS-2 coarse aggregate at a rate within the range of 18-20 pounds per square yard.  
The JMF target rate for the asphalt shall be 19 pounds per square yard. 
 
If the target rates are not the optimum application rates due to the gradation of the coarse 
aggregate or due to existing surface conditions of the pavement, the Contractor shall notify 
the Engineer. The Contractor shall then submit new rates and a new JMF for approval by the 
Engineer prior to work commencing. 

 
3. Temporary Raised Pavement Markings. Place temporary raised pavement markings 

prior to the application of the chip seal, at intervals specified below, or as directed by the 
Engineer. 

 
A. On tangent sections of roadway and on gentle curvatures of roadways, place the 

markers at 50-foot intervals. 
 

B. On severe curvatures of roadways, place the markers at 25-foot intervals. 
 

Install temporary raised pavement markings no more than 24 hours prior to the placement of the 
chip seal. Offset the markings from the centerline or lane line(s) to facilitate placement of the first 
pass of the micro-surfacing; remove the markings under the lane closure of the adjacent pass, 
and place the temporary pavement markings upon completion of the micro-surfacing to ensure 
they are always present. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Seal, Single Chip, Modified ............................................................................ Square Yard 
 
Measure Seal, Single Chip, Modified area in place by the unit square yard and pay for it at the 
contract unit price, which price includes all cost for labor, equipment and materials necessary to 
complete the work. Payment also includes the cost of surface preparation; placing temporary 
pavement markings; corrective action and any traffic control related to it; any required materials 
sampling and testing; and documentation. 
 
The City will pay separately for temporary traffic control in accordance with the Detailed 
Specification for Maintaining Traffic, and removing pavement markings in accordance with 
subsection 812.04 of the MDOT 2012 Standard Specifications for Construction. 
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Table 1:  Gradation and Physical Requirements for Single Chip Seal Aggregates 

Sieve Analysis (MTM 109), Total Percent Passing (a) 
Sieve Size CS-2 

¾ “ 100 
½ “ 100 

3/8 “ 90-100 
No. 4 0-10 
No. 8 0-5 

No. 200 
(loss by wash) 2.0 maximum 

Physical Requirements for Coarse Aggregates (CS-1 and CS-2) 
Test Description Specification 

MTM 102 L.A. Abrasion Resistance 35% maximum (b) 
45% maximum (c) 

MTM 117 Percent of crushed Particles 95% minimum 

MTM 110 Deleterious Particles in 
Aggregate 3.5% maximum (d) 

ASTM D4791 (e) Flat and Elongated Ratio, 3:1 12.0% maximum 

MTM 111 (f) Aggregate Wear Index (AWI) 260 minimum 

(g) Moisture Content at time of 
Placement 4% maximum 

a. All aggregate shall be washed. 
b. Natural aggregate. 
c. Iron Blast-Furnace slag aggregate. 
d. Includes the sum of shale, silt stone, structurally weak and clay ironstone. 
e. As determined for material retained on the No.4 sieve. The ratio between any 

combination of length, width or thickness. 
f. For single chip seal and second course of double chip seal. Does not apply to a 

shoulder chip seal. 
g. As described in MDOT Procedures for Aggregate Inspection. 

 
Note: The AWI requirement is waived on shoulders. 

 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PERMANENT PAVEMENT MARKINGS 
 
AA:DAD 1 of 1 06/08/22 
 

a. Description. This work consists of providing and placing permanent pavement markings in 
accordance with the Michigan Manual on Uniform Traffic Control Devices (MMUTCD). Provide 
pavement markings that conform to the plans, section 811 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, MDOT Pavement Marking 
Standard Plans, City of Ann Arbor Special Details, as directed by the Engineer, and as specified 
herein. 
 

b. Materials. Provide materials in accordance with sections 811 and 920 of the MDOT 2012 
Standard Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer 
for required materials and supplies. Dispose of unused material and containers in accordance with 
the Federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, 
Part 111 Hazardous Waste Management. Provide samples of permanent pavement marking 
materials upon request. 
 

c. Construction Methods. The preparation and placement of permanent pavement markings 
shall conform to section 811 of the MDOT 2012 Standard Specifications, the plans, and as specified 
herein. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Pavt Mrkg, Thermopl, Lt Turn Arrow Sym ................................................................... Each 

Pavt Mrkg, Thermopl, Thru Arrow Sym ....................................................................... Each 

Pavt Mrkg, Thermopl, Thru and Lt Turn Arrow Sym .................................................... Each 

Pavt Mrkg, Thermopl, Only.......................................................................................... Each 

Pavt Mrkg, Thermopl, Railroad Sym ........................................................................... Each 

Pavt Mrkg, Thermopl, Speed Hump Chevron, White .................................................. Each 
 
Measure Pavt Mrkg, Thermopl, 4 inch, White Parking Sym in place by the unit foot and pay for 
them at the contract unit price, which prices include the costs for all labor, equipment and materials 
to complete the work. 
 
Measure Pavt Mrkg, Thermopl, Lt Turn Arrow Sym; Pavt Mrkg, Thermopl, Only; Pavt Mrkg, 
Thermopl, Rt Turn Arrow Sym; Pavt Mrkg, Thermopl, Speed Hump Chevron, White; and Pavt 
Mrkg, Thermopl, Thru Arrow Sym individually in place by the unit each and pay for them at their 
respective contract unit prices, which prices include the costs for all labor, equipment and materials 
to complete the work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 
 
AA:DAD 1 of 4 06/08/20 
 

a. Description. The Contractor shall maintain traffic at the locations identified on the 
“Schedule of Streets” for duration of project work. Maintenance of traffic will be in accordance 
with subsection 104.11 and section 812 of the Michigan Department of Transportation (MDOT) 
2012 Standard Specifications for Construction, the 2011 Michigan Manual of Uniform Traffic 
Control Devices (MMUTCD), applicable supplemental specifications, as directed by the 
Engineer, and as herein specified. 
 
All streets included in this project shall remain open to traffic during construction unless 
otherwise approved by the Engineer. 
 
The Contractor shall maintain traffic in accordance with the following, and herein included, 
Michigan Department of Transportation (MDOT) Maintaining Traffic Typicals and Work Zone 
Device Details apply to the project: M0020a, M0050a, M0140a, M0150a, M0232a, M0250a, 
M0330a, WZD-100-A, and WZD-125-E. 
 
The Contractor must submit a work zone traffic control plan to the Engineer in accordance with 
section 104 of the 2012 Standard Specifications for Construction and this detailed specification. 
The Engineer will have seven (7) calendar days to review the plan for acceptance or provide 
comments for plan revisions required to obtain acceptance. At a minimum, the plan shall include 
the proposed ingress/egress locations for construction equipment and vehicles, traffic control 
devices that will be utilized to warn the motoring public of ingress/egress locations, and 
measures that will be taken to ensure compliance with the plan. No work shall begin prior to 
acceptance of the work zone traffic control plan. Additional time required to obtain an accepted 
work zone traffic control plan shall not be cause for delay or impact claims. All costs associated 
with obtaining an acceptable plan, providing and executing all parts of the accepted plan 
including required traffic control devices, or resolving an incomplete or unacceptable plan shall 
be borne by the Contractor. 
 
The Engineer will direct any changes or adjustments to these signing typicals and details as 
may be necessary to facilitate the maintenance of traffic required for the project. 
 
The permanent pavement marking items are included in the contract and shall be placed per the 
MDOT 2012 Standard Specifications for Construction prior to the removal of any devices 
required to temporarily maintain traffic during construction, and also prior to opening the project 
to traffic unless otherwise approved by the Engineer. 
 
The Contractor shall notify the Project Engineer a minimum of 10 business days prior to the 
implementation of any lane closures. 
 
These maintaining traffic provisions are subject to change in the event of special community 
activities. 
 

b. Materials. Materials for all devices used to temporarily control and maintain traffic shall 
meet the requirements of section 812 of the MDOT 2012 Standard Specifications for 
Construction, the MMUTCD, and the applicable MDOT typicals and details included herein. 
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All signs shall be of sizes shown on the MDOT typicals and details, unless otherwise directed by 
the Engineer. Install temporary signs that are to remain in the same place for 14 days or more 
on driven posts. Install all other temporary signs on portable supports. All signs shall have a 
minimum bottom height of 7.0 feet. 
 
Channelizing devices required for all lane closures shall be plastic drums. 42 inch channelizing 
devices are permissible at certain locations with approval from the Engineer. 
 

c. Construction. Construction methods shall meet the requirements of section 812 of the 
MDOT 2012 Standard Specifications for Construction. 
 
The Contractor shall furnish and place all necessary temporary traffic control devices to 
maintain traffic during construction. Keep all work, construction equipment, and material storage 
behind the curb, or behind barricades or channelizing devices, in combination with protective 
fencing if required to protect open excavations. No work, construction equipment, or material 
storage shall in any way hinder vehicle movement or impair traffic vision. The contractor shall 
protect all uncured surface treatment applications as required until all traffic (pedestrian, bicycle, 
vehicular, etc.) can access it without damage. The Contractor shall install additional barricades 
and protective fencing at the end of each day to insure no disturbance to the work area. 
 
Distances between warning, regulatory, and guide signs as shown on the typicals and details 
are approximate, and may require field adjustment, as directed by the Engineer. 
 
The Contractor shall maintain two-way traffic as shown on the typicals and details, access for 
local traffic on local streets, and keep all intersections open to traffic at all times, unless 
specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas. Remove and replace patch areas that extend more than halfway across the 
roadway in a manner to provide a minimum of half the pavement width at all times for 
maintaining traffic. 
 
The Contractor shall remove existing pavement markings and place temporary pavement 
markings as directed by the Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor. The City shall not be responsible for stolen or damaged signs, 
barricades, plastic drums and other traffic maintenance items. The Contractor shall replace 
missing and/or damaged traffic control devices immediately, at no additional cost to the City. 
 

1. Construction Influence Area (CIA). The CIA shall consist of, at each location, the 
width of the right-of-way and easements, and the limits of any advance temporary 
construction signing shown on the applicable maintaining traffic typicals and details 
along the street under construction and any/all cross streets. Posted detour routes are 
not included as part of the CIA. 

 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove 
all traffic control devices within and around the CIA, and along posted detour routes, for 
the safety and protection of traffic. This includes, but is not limited to, regulatory and 
warning signs, barricades, channeling devices and other minor devices where required 
by the Engineer. 
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The Contractor shall coordinate its operations with all subcontractors, utilities, and/or 
other contractors performing work on this and other projects within, or adjacent to, the 
Construction Influence Area (CIA). The contractor shall avoid conflicts in maintaining 
traffic operations, signing, and orderly progress of other contract work. 

 
2. Permits. Prior to the start of construction, the Contractor shall obtain a "Right-of-
Way" Permit from City of Ann Arbor Customer Services Unit. The Contractor shall notify 
the Engineer and obtain a "Traffic Detour or Lane Closure" Permit from City of Ann Arbor 
Project Management Services Unit a minimum of 72 business hours prior to the 
implementation of any traffic shifts, lane closures and street closures. The City will waive 
the fees associated with these permits. 

 
3. Work Times and Restrictions. Conduct all work Monday through Saturday between 
7:00 a.m. and 8:00 p.m. unless there is plan authorized by the City prior to 
commencement of construction that identifies the alternate days and hours of work. 
Notify the Engineer a minimum of three (3) working days in advance of any required 
night work. Night work must have the approval of the City prior to commencement. 

 
Only perform work on Sunday if it is of an emergency nature or if it is necessary to 
ensure vehicular and pedestrian traffic safety, and only perform it with prior approval by 
the City. 

 
Perform no construction activities or interruptions to traffic, including lane closures, on 
Sundays and during the Memorial Day, Independence Day, and Labor Day holiday 
periods unless otherwise authorized by the Engineer. All streets and sidewalks that can 
be open shall be open to motorized and non-motorized traffic. The Engineer will also not 
permit any trucking on or off site during these times. 

 
During non-working periods, any area with uncompleted work shall have plastic drums at 
specific locations and protective fencing, as directed by the Engineer, and at no 
additional cost to the project. 

 
4. Traffic Restrictions. The Contractor shall, at all times, conduct its work to insure the 
least possible obstruction to traffic and inconvenience to the general public, businesses, 
and residents in the vicinity of the work. 

 
Do not impact traffic on major streets between the hours of 7:00 a.m. to 9:00 a.m. and 
from 3:30 p.m. to 6:00 p.m. unless otherwise approved by the Engineer or as specified 
on the Lane Closure Permit. Make all major changes in traffic control either between 
9:00 a.m. and 3:30 p.m. or between 6:00 p.m. and 7:00 a.m. in order to minimize 
interference with rush hour traffic. All traffic controls must be in place and ready for traffic 
each day by 7:00 a.m. and 3:30 p.m. The Engineer will permit temporary obstruction of 
traffic for loading and unloading of trucks if the Contractor provides traffic regulators (flag 
persons) in conformance with Part VI of the MMUTCD. During temporary obstructions, a 
minimum of two traffic regulators are required. 

 
Maintain access to businesses, residences, and side street(s) within the CIA for the 
duration of the project. The Contractor shall make every effort to coordinate its 
operations to minimize interruptions that may impact this access. The Contractor shall 
notify the Engineer forty-eight (48) hours in advance of any work planned on or near 
business or residential driveways, and stage work so that it is part-width when it is 
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necessary to work in these areas. The Engineer will not allow the Contractor to prohibit 
access to businesses and residences during any phase of construction, unless agreed 
upon with the property owner(s).  The Engineer may require traffic regulator (flag) control 
at its discretion and will direct the Contractor to provide it when necessary to maintain 
safe access to businesses, residences, and side street(s). 

 
Lane width shall be a minimum of 9 feet wide. Contractor shall schedule work in order to 
maintain traffic flow and under no circumstances stop traffic for prolonged periods as 
determined by the Engineer. The Contractor shall suspend work within the CIA during 
peak traffic hours and/or when construction activities are unduly hampering or delaying 
traffic flow as determined by the Engineer.  

 
5. Emergency Services. The Contractor shall notify local police, fire departments and 
emergency response units a minimum of three business days (72 hours) prior to the 
closure of any lanes, or traffic shifts causing restricted movements of traffic or restricted 
access. Fire hydrants in or adjacent to the work shall be kept “live” and fire fighting 
forces made aware of their availability at all times during construction. 

 
d. Measurement and Payment. The Engineer will pay for maintaining traffic, as described, 

at the contract unit prices for the pay items included in the contract and in accordance with 
subsection 812.04 of the MDOT 2012 Standard Specifications for Construction and any special 
provisions or supplemental specifications included in the contract. 
 
Measure all complete work by the respective units and pay for it at the respective unit prices for 
the traffic control items included in the contract, which prices shall include all labor, equipment 
and materials as required. 
 
All signing and related traffic control devices deemed necessary for the maintenance of traffic 
on the project as shown on the applicable MDOT Maintaining Traffic Typicals and Work Zone 
Device Details are the basis for the estimated quantities contained in the Contract, including 
traffic regulators, lighted arrows and minor traffic control devices. 
 
Payment for furnishing and operating temporary traffic control devices shall be for the maximum 
quantity in use at each location at any one time with exception to lighted arrows and portable 
changeable message signs, which payment shall be for furnishing and operating the maximum 
quantity in use at any one time during the entire project (all streets). 
 
Any additional signing or maintaining traffic devices required to expedite the construction shall 
be at the Contractor’s expense unless approved by the Engineer. 
 
Include any/all costs for transporting temporary traffic control devices in their respective contract 
unit prices bid for the individual traffic control items of work set up in the contract. 
 
The Engineer will pay for temporary traffic control devices only once irrespective of the number 
of times moved or placed in and out of operation. 
 
The Engineer will pay for additional quantities of traffic control devices it deems necessary at 
the contract unit for such devices. 
Include any/all costs for temporary traffic control devices where there is no separate pay item in 
the contract unit price bid for the pay item _Minor Traffic Control, Max $___. 
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NOTES

SIGN SIZES

35. THESE SIGNS ARE INTENDED TO BE USED WITHIN THE LIMITS OF THE TEMPORARY SEQUENCE SIGNING AS IS SHOWN ON 

1 0F 2. THESE SIGNS ARE NOT TO BE INTERMINGLED WITH ANY OTHER TEMPORARY SEQUENCE SIGNING EXCEPT AS

SHOWN.

AN UNDIVIDED TWO-WAY ROADWAY

REMOVED AT END OF EACH WORK DAY ON

ALL TRAFFIC CONTROL DEVICES ARE

STATIONARY WORK ZONE OPERATIONS WHERE

INTERMEDIATE AND SHORT TERM 

TYPICAL ADVANCE SIGNING TREATMENT FOR

CON:AE:djf

BMM:CRB    2    2 

30. THE APPROPRIATE ADVANCE SIGNING SEQUENCE(S), (M0030a THROUGH M0080a) SHALL BE USED ON ALL PROJECTS.

    OCTOBER 2011    

    M0050a   

10/13/2011    

W20-1     -      48" x 48"

R5-18b    -      48" x 60"

R5-18     -      48" x 60"

G20-2     -      48" x 24"

PW RD/TS/Typicals/Signs/MT NON FWY/M0050a.dgn  
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REFLECTS EXISTING 

TYPICAL M0030a-M0080a.
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PLACE THIS SIGN ALONG WITH THE

W3-4

TO STOP

PREPARED

BE

10/04/2011    
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9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

REGULATORS, NO SPEED REDUCTION

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

BMM:CRB       M0140a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0140a.dgn    

 2    2 

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

DIAMOND WARNING   - 48" x 48" 

    OCTOBER 2011    

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

NOTES

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

RECTANGULAR  REGULATORY - 48" x 60" 

DIAMOND WARNING         - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

DOWN IN SPEED LIMIT

REGULATORS AND USING A SINGLE STEP

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB       M0150a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0150a.dgn    

R5-18c REGULATORY       - 48" x 48"
    OCTOBER 2011    

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

SIGN SIZES

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c  REGULATORY     - 48" x 48"

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

DOWN IN SPEED LIMIT IN ONE DIRECTION ONLY

INTO THE CLFLTO USING A SINGLE STEP

WITH CLFLTO AND SHIFTING ONE THROUGH LANE

CLOSING ONE LANE OF A THREE LANE ROADWAY

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

CON:AE:DJF  

BMM:CRB   

    OCTOBER 2011    

    M0232a   
 2    2 

10/18/2011    PW: RD/T&S/Typicals/Signs/MT/MT NonFwy/M0232a  

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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D

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

D
D

BEGINS

ZONE

WORK

R5-18c

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

D

THIS DIRECTION

NO SPEED REDUCTION

REDUCTION THIS DIRECTION

MAXIMUM 10MPH SPEED

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 172 ft2 - TYPE B

CON:AE:djf

W4-2

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 
TRAFFIC FLOW

 1    2 BMM:CRB       M0250a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/11/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 2    2 BMM:CRB   

DIAMOND WARNING         - 48" x 48"

RECTANGULAR  REGULATORY - 48" x 60"

R5-18c  REGULATORY      - 48" x 48"

 

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

    M0250a   

 

1B. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/11/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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3

AHEAD

CLOSED

LANE

CENTER

(MODIFIED)

W20-5a

AHEAD

CLOSED

LANE

CENTER

(MODIFIED)

W20-5a

NO SPEED REDUCTION

ROADWAY, WORKERS NOT PRESENT

CLOSURE ON A MULTI-LANE UNDIVIDED

FOR A CENTER-LANE FOR LEFT TURN ONLY

TYPICAL TEMPORARY TRAFFIC CONTROL

D
D

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

BEGINS

ZONE

WORK

R5-18c

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

CON:AE:djf

 CHANNELIZING DEVICES
 

TRAFFIC FLOW

 1    2 BMM:CRB       M0330a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0330a.dgn    

SIGN = 136 ft2 - TYPE B

REFLECTS EXISTING SPEED LIMIT

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

    OCTOBER 2011    

10/18/2011    

MAINTAINING TRAFFIC

TYPICAL

SHEET

        

Michigan Department of Transportation

FILE:

OF

TRAFFIC AND SAFETY

PLAN DATE:

DRAWN BY:

CHECKED BY:           

            

             

REV.                                               NOT TO SCALE

                    

              



NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

25A. THIS SEQUENCE SHOULD ONLY BE USED WHEN WORKERS ARE NOT PRESENT, E.G., FOR CURING CONCRETE OVERNIGHT,

ETC.  WHEN WORK IS BEING CONDUCTED IN THE CENTER LANE, AN ADJACENT LANE (IN ONE OR BOTH DIRECTIONS)

SHOULD ALSO BE CLOSED UTILIZING THE APPROPRIATE TYPICAL SIGNING SEQUENCE.

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

NO SPEED REDUCTION

ROADWAY, WORKERS NOT PRESENT

CLOSURE ON A MULTI-LANE UNDIVIDED

FOR A CENTER-LANE FOR LEFT TURN ONLY

TYPICAL TEMPORARY TRAFFIC CONTROL

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

PW RD/TS/Typicals/Signs/MT NON FWY/M0330a.dgn    

    OCTOBER 2011    

    M0330a   

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020a

1.

SEE        FOR "D," "L," AND "B" VALUES

10/18/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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_<

<

(ft )

SIGN AREA

  9_<

9 _ 20<

<>

<>

N/A1 - 3 lb/ft

2 - 3 lb/ft 1 - 4" X 6"

2 - 4" X 6"

2 - 6" X 8"N/A

N/A

SIGNS 4 FEET AND GREATER IN WIDTH REQUIRE 2 POSTS.

36" X 36"

> X

X

X X

1  - 2" 12 or 14 GA

2 - 2" 12 or 14 GA

X

X> 144" WIDE
  

ROUNDING OF CORNERS IS NOT REQUIRED FOR TYPE I OR II SIGNS.

VERTICAL JOINTS ARE NOT PERMITTED.

HORIZONTIAL JOINTS THROUGH SIGN LEGEND OR SYMBOLS ARE NOT PERMITTED.

A MAXIMUM OF 2 POSTS WITHIN A 7' PATH IS PERMITTED.

<> N/A 3 - 6" X 8"

SIGNS GREATER THAN 8 FEET IN WIDTH REQUIRE 2 OR 3 WOOD

POSTS DEPENDING ON AREA OF SIGN.

  36" X 36" _ 96" TO WIDE  

>

POST TYPE

2 WOODSQUARE TUBULAR STEELU-CHANNEL STEEL

  20 _ 30

*

N/A

N/A

*

*

*

POST SIZE REQUIREMENTS TABLE

SIGN MATERIAL SELECTION TABLE

SIGN SIZE TYPE I TYPE II TYPE III

SIGN MATERIAL TYPE

TYPE I          ALUMINUM EXTRUSION

  30 _ 60

  60 _ 84 N/A

  96" WIDE TO 144" WIDE

SUPPORTS FOR TEMP SIGNS

GROUND DRIVEN SIGN

WZD-100-AAUG

CON/ECH

1   11
7/20/2016
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DISTANCE BETWEEN OUTSIDE POSTS.

SPREAD POSTS SO AS TO HAVE A 8' MIN. TO 9' MAX.

FOR ALL 11' AND 12' LONG SIGNS ON 3 WOOD SUPPORTS,

SIGN

L

2 POST SIGN SUPPORT SPACING

1/6L 1/6L2/3L

+
-

+
- +

-1" 1" 1"

SIGN

L

1/6L 1/6L

+
- +

-1" 1"

3 POST SIGN SUPPORT SPACING

1/3L 1/3L

1"+
-1"+

-

*

2  11
7/20/2016 WZD-100-A
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PLAN DATEF.H.W.A. APPROVAL

SHEET

OF

NOTE:  THE ORIGINAL SIGNED COPY IS KEPT ON FILE AT THE MICHIGAN DEPARTMENT OF TRANSPORTATION.

BUREAU OF FIELD SERVICES SPECIAL DETAIL



AHEAD

CLOSED

ROAD

ROAD     

WORK      

AHEAD      

DETOUR

AHEAD

AHEAD

CLOSED

RIGHT LANE

M.P.H.

35

BOTTOM HEIGHT AND OFFSET

6'-12'
6'-12'

6'

RURAL

URBAN

 5' MIN.

2'

7' MIN.

2'

7'MIN.

4'MIN.

URBAN

4" MAX.4" MAX.

   WZD-100-A   
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PAVED SHOULDER

SPEED PLATE

RURAL WITH ADVISORY

WALKWAY WALKWAY

WALKWAYS ARE PRESENT)

(CURBED AREAS OR WHERE

WALKWAYS ARE PRESENT)

(CURBED AREAS OR WHERE

7/20/2016
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L

  SECT. MOD. X.-X. = 0.31 CUBIC INCHES MIN.
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U - CHANNEL STEEL POST

MOUNT SIGN ON OPEN FACE OF 

(NO SPLICE)

3 lb. U - CHANNEL STEEL POST
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UPPER U - CHANNEL STEEL POST

MOUNT SIGN ON OPEN FACE OF

2 REQUIRED

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

2 REQUIRED

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

(WITH SPLICE)

3 lb. U - CHANNEL STEEL POST
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7/16"

NOTES:

UPPER POSTDRIVEN POST

TRAFFIC FLOW
5/16" BOLT

SPACER DETAIL

3/4" O.D.

3/8" I.D.

SPACER THICKNESS

SECTION A-A

1. THE SPACER THICKNESS SHALL BE 1/16" LESS THAN THE GAP BETWEEN THE POST 

   WHEN POSITIONED IN THE UNBOLTED CONFIGURATION.

2. THE EXTERIOR BOLT (CLOSEST TO LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN A PREPUNCHED HOLE 1" to 2" FROM THE END OF THE LAP.

3. THE INTERIOR BOLT (FARTHEST FROM LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN THE NEXT PREPUNCHED HOLE.  

4. THE DRIVEN POST SHALL ALWAYS BE MOUNTED IN FRONT OF THE UPPER POST

   WITH RESPECT TO THE ADJACENT ONCOMING TRAFFIC, REGARDLESS OF THE 

   DIRECTION THE SIGN IS FACING.

5. THE SPLICE LAP SHALL BE FASTENED BY FOUR-5/16" DIA. GALVANIZED A449 BOLTS

   (SAE J429 GRADE 5) OR GALVANIZED A325 BOLTS.

   WZD-100-A   
       6   11

(WITH SPLICE)

3 lb. U - CHANNEL STEEL POST

O.D. 3/4" MIN., I.D. 3/8" MAX. 

REQUIRED FOR ALL BOLTS

7/16" SPACER 

7/20/2016
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3# POST

VARIES VARIES VARIES

A

A

SECTION A-A

FRONT

1. MATERIAL: 12 GAUGE CARBON STEEL.

3. FINISH-AFTER STAMPING AND PUNCHING,

   GALVANIZE ACCORDING TO CURRENT

3 1/2"

1 3/4" 1 3/4"

7/16" DRILL

2
 
1
/
4
"

EQUAL TO POST THROAT

OPENING DIMENSION

2. TOLERANCE ON ALL DIMENSIONS  0.0625"

   SPECIFICATIONS FOR ZINC (HOT 

   GALVANIZE) COATINGS ON PRODUCTS 

FABRICATED FROM PLATES OR STRIPS 

+
-

NOTES:  (FOR STEEL SIGN REINF' PLATE)

.
4
4
"

.
4
4
"

.
6
2
"

.
6
2
"

0.19" R

PLYWOOD (TYPE II) OR ALUMINUM SHEET (III) SIGN

STEEL SIGN REINFORCING PLATE

SIGN TO 3 lb. POST CONNECTION

3 lb. U - CHANNEL STEEL POST SIGN CONNECTION

REQUIRED FOR TYPE III SIGNS ONLY

5/16" DIAMETER GALVANIZED BOLT
AND NUT

 FLAT WASHER

   WZD-100-A          7   11

(TYP. ALUMINUM SHEET [TYPE III] SIGN ONLY)

REINFORCING PLATE

SELF-ALIGNING STEEL

7/20/2016
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4
"

1
8
"

(4" X 6"  (NOMINAL) POST) 1 1/2" DIA. 2 HOLES

(6" X 8"  (NOMINAL) POST) 3 1/2" DIA. 2 HOLES

4
2
"
 

M
I

N
.

8" DIA. AUGERED HOLE FOR 4" X 6" POST

10" DIA. AUGERED HOLE FOR 6" X 8" POST

5•" OR 7•" (ACTUAL)

SAW CUT DETAIL

6
"

5 1/2 " OR 7 1/2" ACTUAL

TRAFFIC FLOW

 
1
4
"

WOOD POST DETAILS

(MULTIPLE POST INSTALLATIONS)

TRAFFIC FLOW

SIGN PANEL

CONSTRUCTION.

THE STANDARD SPECIFICATIONS FOR

SECTION 912 OF THE CURRENT EDITION OF

WOOD POST SHALL BE IN CONFORMANCE TO

   WZD-100-A          8   11

LAYERS, TAMPING EACH LAYER.

EXISTING MATERIAL IN FIVE EQUAL

AUGERED HOLE.  IF AUGERED, BACKFILL WITH

THE POST MAY BE DRIVEN OR PLACED IN AN
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N
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L
E
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S
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(FOR 6" X 8" NOMINAL POST) 1 1/2"

(FOR 4" X 6" NOMINAL POST) 1"

CENTERED ON POSTS.

HOLES ARE TO BE 

DRILLED BREAKAWAY 

DIRECT EMBEDMENT DETAILS

WOOD POST BREAKAWAY HOLES/
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POST ASSEMBLIES

EXCLUDE SAW CUT ON SINGLE
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FOR CONSTRUCTION

SPECIFICATIONS

PER MDOT STANDARD

ALUMINUM EXTRUSION

SIGNS

ALUMINUM SHEET (TYPE III)

PLYWOOD (TYPE II) OR

(TYPE I) SIGN

ALUMINUM EXTRUSION

SAW CUT

FLAT WASHER

GALVANIZED 

3/8" DIA. GALVANIZED

HEX. HD. BOLT GALVANIZED

NYLON INSERT LOCKNUT

GALVANIZED 

FLAT WASHER

NYLON INSERT LOCKNUT (TYP.).

WASHERS & GALVANIZED 

2 GALVANIZED FLAT

3/8" DIA. GALVANIZED BOLT, 

BE INSTALLED ON EITHER SIDE OF EACH POST.

ALUMINUM L 4" X 3" X 3/8" ANGLES MAY

GALVANIZED BOLTS.

C OF HOLES FOR 3/8" DIA.

ALIGNMENT OF ALUMINUM ANGLES.  

HOLES MAY BE USED TO FACILITATE 

1/2" X 3/4" ELONGATED BOLT 

EACH PANEL.   

BOLT STIFFENER ANGLE TO

NYLON INSERT LOCKNUTS.  

& GALVANIZED

GALVANIZED FLAT WASHERS 

RECTANGULAR FLAT BOLTS,

GALVANIZED 3/8" DIA. 
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1. A MAXIMUM OF TWO POSTS WITHIN A 7 FOOT PATH IS PERMITTED.

GENERAL NOTES:

3. ALL POSTS SHALL BE EMBEDDED A MINIMUM OF 42".

2. ALL SIGN POSTS SHALL COMPLY WITH NCHRP 350.

13. POSTS SHALL NOT EXTEND MORE THAN 4" ABOVE TOP OF SIGN.

10. REMOVE SIGN POSTS AND/OR POST STUBS IN THEIR ENTIRETY WHEN NO LONGER 

    REQUIRED.

11. ALL LABOR, MATERIALS, AND EQUIPMENT, INCLUDING TEMPORARY SUPPORTS 

12. SAW CUTS IN WOOD POSTS ARE TO BE PARALLEL TO THE BOTTOM OF THE SIGN.

4. BRACING OF POST IS NOT PERMITTED.

5. SIGN SHALL BE LEVEL, AND UPRIGHT FOR THE DURATION OF INSTALLATION.

6. ERECT POSTS SO THE SIGN FACE AND SUPPORTS DO NOT VARY FROM PLUMB

   BY MORE THAN 3/16" IN 3'.   PROVIDE A  CENTER-TO-CENTER DISTANCE 

   BETWEEN POSTS WITHIN 2 PERCENT OF PLAN DISTANCE.

7. NO MORE THAN ONE SPLICE PER POST, AS SHOWN, WILL BE PERMITTED.

8. POST TYPES SHALL NOT BE MIXED WITHIN A SIGN SUPPORT INSTALLATION.

   WZD-100-A          

   THROUGH SIGN LEGEND OR SYMBOLS ARE PERMITTED IN SIGN

9. NO VERTICAL JOINTS ARE PERMITTED IN SIGN.  NO HORIZONTIAL JOINTS

11  11
7/20/2016

    REQUIRED TO INSTALL, MAINTAIN, RELOCATE, AND/OR REMOVE THE TEMPORARY

    SIGN, INCLUDING SUPPORTS, ARE CONSIDERED TO BE INCLUDED IN THE COST

    OF THE TEMPORARY SIGN.

14. TEMPORARY WOOD SUPPORTS DO NOT REQUIRE PRESERVATIVE TREATMENT.
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Other Type III Barricades meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm
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12 OR 14 GAGE GALVANIZED UPRIGHT  
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1" ON CENTER, ALL FOUR SIDES

REFLECTIVE SHEETING

3’-4"
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12 GAGE GALVANIZED SLEEVE
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1" ON CENTER, ALL FOUR SIDES   

PLACED 6" FROM BOTTOM OF UPRIGHT
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2" SQUARE STEEL TUBE 
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WARNING LIGHT HOUSING

MUST PROTRUDE FROM EDGE

OF SIGN A MINIMUM OF 1" 

AND BATTERY MUST BE 
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LIGHTWEIGHT (3.3 LBS. MAX.) WARNING LIGHT TYPE A 

WITH  6 VOLT SINGLE LANTERN TYPE BATTERY HELD BY 

þÿ�Z�-�B�R�A�C�K�E�T� �A�T�T�A�C�H�E�D� �W�I�T�H�
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FROM THE EDGE LINE OF THE PANEL 
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þÿ�2�"� �x� �2�"� �x�

* SIGN STAND IS BALLASTED WITH FOUR OR MORE 35 LB SANDBAGS.  A MINIMUM OF ONE ON EACH END.

UPRIGHTS SHALL NOT EXTEND ABOVE THE SIGN PANEL.
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NYLON WASHER (SEE DETAIL BELOW)
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(MEDIUM DENSITY OVERLAY PLYWOOD)

Other temporary sign supports meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm
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NOTES:
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SYMBOLS TO BE USED ON PLANS

PLASTIC DRUM

 

PROPOSED TYPE III BARRICADE

 

EXISTING TYPE III BARRICADE

SANDBAGS SHALL BE USED  WHEN SUPPLEMENTAL WEIGHTS  ARE REQUIRED TO 

ACHIEVE STABILITY OF THE BARRICADE.   THE SANDBAGS SHALL BE PLACED 

SO THEY WILL NOT  COVER OR OBSTRUCT ANY  REFLECTIVE PORTION OF THE 

TRAFFIC CONTROL DEVICE.    

SIGNS, BARRICADES, AND PLASTIC DRUMS SHALL BE FACED WITH PRESSURE-

SENSITIVE  REFLECTIVE SHEETING  ACCORDING TO THE  CURRENT STANDARD 

SPECIFICATIONS FOR CONSTRUCTION.

NOTE:

DRUMS  SHALL HAVE AT LEAST 4 HORIZONTAL REFLECTORIZED

STRIPES  (2 ORANGE AND 2 WHITE)  OF 6" UNIFORM WIDTH,

ALTERNATING  IN COLOR WITH  THE TOPMOST REFLECTORIZED

STRIPE BEING ORANGE. NON REFLECTORIZED SPACES BETWEEN

THE HORIZONTAL REFLECTORIZED ORANGE AND WHITE STRIPES

SHALL BE ORANGE IN COLOR AND EQUAL IN WIDTH.

3   3  T&S/Typ/Signs/WorkZones/wzd 125 d  09/22/09  PJ      

    (SPECIAL DETAIL)    

2"  PERFORATED SQUARE STEEL TUBES  MAY BE  USED TO  FABRICATE  THE

HORIZONTAL BASE OF THE TYPE III BARICADE. 

 

WARNING LIGHTS SHALL  BE PLACED ACCORDING TO  THE CURRENT STANDARD

SPECIFICATIONS FOR CONSTRUCTION AND ALL OTHER PROVISIONS IN THE

CONTRACT WHEN THEY ARE USED ON TYPE III BARRICADES.

 

SEE ROAD STANDARD PLANS  R-113-SERIES FOR TEMPORARY CROSSOVERS FOR 

DIVIDED ROADWAY, AND R-126-SERIES FOR TYPICAL LOCATION AND SPACING 

OF PLASTIC DRUMS FOR PLACEMENT OF TEMORARY CONCRETE BARRIER.
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MINOR TRAFFIC CONTROL 
 
AA:DAD 1 of 4 03/11/19 
 

a. Description. This work consists of protecting and maintaining vehicular and pedestrian 
traffic, in accordance with the sections 104.11 and 812 of the of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction; Part 6 of the 2011 
Edition of the Michigan Manual of Uniform Traffic Control Devices (MMUTCD); as directed by 
the Engineer, and as described herein. 
 
The work includes, but is not limited to the following: 
 

• The furnishing and operating of miscellaneous signs, warning devices, flags, and cones; 

• The operation of additional signs furnished by the City; 

• Furnishing and installing meter bags; 

• Coordinating with Republic Parking System to have meter bags installed and removed; 

• Maintaining pedestrian traffic; 

• Temporarily covering/uncovering traffic controls as directed; 

• Temporarily covering/uncovering existing signs as directed; 

• Any/all other miscellaneous and/or incidental items that are necessary to perform the 
work properly. 

 
b. Materials. Provide materials and equipment meeting the requirements specified in 

section 812 of the MDOT 2012 Standard Specifications for Construction. 
 

c. Construction. Perform the work required by this detailed specification throughout the life of 
the Contract. 
 
Maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair place, Pedestrian Type II Baricade, Temp, Pedestrian 
Type II Channelizer, Temp, “Sidewalk Closed" and/or "Cross Here" signs at locations directed 
by the Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor will remain the 
property of the Contractor.  The City is not responsible for stolen or damaged signs, barricades, 
barricade lights or other traffic maintenance items.  Replace missing or damaged traffic control 
devices immediately. Preserve, protect, and maintain all existing signs, and signs erected by the 
City of Ann Arbor on this project.  At the direction of the Engineer, City forces will repair or 
replace any existing City owned signs damaged by the Contractor during the work. 
Repair/replacement of other signs damaged by the Contractor will be its responsibility to 
perform in a timely manner. 
 
Temporarily cover conflicting traffic and/or parking signs when directed by the Engineer. 
 



AA:DAD 2 of 4 03/11/19 
 

The City will enforce parking violation citations issued to the Contractor, subcontractor, and 
material suppliers including each of their respective employees under appropriate City Code. 
 
Where there is metered parking within the influence of project work, the Contractor will 
coordinate with Republic Parking System to have meter bags temporarily installed prior to 
commencing with any work, and removed when the work is complete. 
 
Maintain vehicular and pedestrian traffic during the work by the use of traffic regulators, 
channelizing devices and signs as necessary, and as directed by the Engineer, and in 
accordance with 2011 Edition of the MMUTCD.  This detailed specification includes typical 
applications for maintaining pedestrian traffic in accordance with the 2011 Edition of the 
MMUTCD. 
 
In order to maintain areas of on street parking available for residents, the Engineer may direct 
the contractor to cover and uncover temporary “No Parking” signs within the project limits 
multiple times throughout the course of the project. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Minor Traffic Control, Max $___ .........................................................................Lump Sum 
 
Measure Minor Traffic Control, Max $___ by the unit lump sum and pay for it at the contract 
unit price, which price includes costs for all labor, equipment and materials necessary to 
complete the work. The contract unit price also includes payment for any/all costs related to any 
temporary traffic control devices directed for use by the Engineer where there is no specific pay 
item in the Contract, for repeated covering and uncovering of signs, and maintaining pedestrian 
traffic. 
 
Include any/all costs for transporting temporary traffic control devices required by this detailed 
specification, or where there is no separate pay item in the contract, in the unit price for Minor 
Traffic Control, Max $___. 
 
The Contractor is solely responsible for any/all repair and/or replacement costs associated with 
damage to existing signs caused by its construction activities and/or operations. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on 
the ratio of work completed during the payment period and the total contract amount.  When all 
of the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, 
less any deductions incurred for inadequate performance as described herein. This amount will 
not increase for any reason, including extensions of time, extras, and/or additional work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

TEMPORARY NO PARKING SIGNS 
 
AA:DAD 1 of 1 05/06/20 
 

a. Description. This work consists of installing, maintaining and removing of "No Parking" 
signs and posts as outlined herein and as referenced on the plans. Install "No Parking" signs in 
accordance with the section 812 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction Standard Specifications and the 2011 Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD). 
 

b. Materials. The City will furnish "No Parking" signs to the Contractor at no cost. The 
Contractor will furnish the sign support and mounting hardware materials in accordance with 
those specified in section 919 of the MDOT 2012 Standard Specifications for Construction. 
 

c. Construction. Place temporary “No Parking” signs prior to the commencement of any 
construction activity as directed by the Engineer. Obtain a permit for “Temporary Permission of 
Reserve Parking Lane for Work Related Purposes” from the City’s Engineering Unit. Obtain this 
permit a minimum of five (5) business days prior to the posting of “No Parking” signs. 
 
Securely bolt the signs to the sign supports as directed by the Engineer. Imbed all sign supports 
at least two feet into the ground and ensure that installations are stable and safe. Provide a 
minimum six feet and maximum seven feet of clearance between the bottom of the installed 
sign and the ground. Place signs at intervals no greater than 75 feet, and as necessary to 
eliminate parking in the construction area. 
 
Install temporary "No Parking" signs be in accordance with the permit, as directed by the 
Engineer, and at least 48 hours prior to the proposed start-of-work/enforcement date. Cover 
temporary "No Parking" signs to allow for on-street parking until 48 to 24 hours prior to the start 
of the work. Cover temporary "No Parking" signs during non-working periods longer than 72 
hours. Prior to beginning work and during construction, cover existing/permanent "No Parking" 
signs having messages that conflict with those that are temporary. Remove temporary "No 
Parking" signs and posts upon the completion of work at each location. Return signs to the City 
upon completion of all contract work, and/or when no longer needed. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Temporary No Parking Sign ........................................................................................ Each 
 
Measure Temporary No Parking Sign individually in place by the unit each and pay for it at the 
contract unit price, which price includes all cost for labor, equipment and materials necessary to 
complete the work. Measurement will be for the maximum number of signs installed on a project 
location at any one time. The unit price also includes the removal and return of "No Parking" 
signs to the City upon completion of the project, and the covering of any existing/permanent “No 
Parking” signs. 
 
The City will back charge the Contractor for replacement costs associated with damaged and/or 
unreturned signs. 
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CITY OF ANN ARBOR 
 

NOTICE TO BIDDERS 
 

UTILITY COORDINATION 
 
AA:DAD 1 of 2 05/20/22 
 
The contractor shall cooperate and coordinate construction activities with the owners of 
utilities as stated in Section 104.08 of the 2020 Michigan Department of Transportation (MDOT) 
Standard Specifications for Construction. In addition, for the protection of underground utilities, 
the contractor shall follow the requirements in Section 107.12 of the 2020 MDOT Standard 
Specifications for Construction. Contractor delay claims, resulting from a utility, will be 
determined based upon Section 109.05.E of the 2020 MDOT Standard Specifications for 
Construction. 
 
For protection of underground utilities and in conformance with Public Act 174 of 2013, the 
contractor shall dial 800-482-7171 or  811 a minimum of three (3) full working days, excluding 
Saturdays, Sundays, and holidays prior to beginning construction in areas where utilities have 
not been previously located. The "Miss Dig" alert system will then routinely notify members to 
locate and mark their facilities.  This, however, does not relieve the contractor of the responsibility 
of notifying utility owners that may not be a part of the system. 
 
There will be no requirement for owners of public or private utilities to move their facilities on or 
from within the street right-of-way if those facilities will not interfere with the proposed project work 
and they do not present a hazard to the public or an extraordinary hazard to the Contractor's 
operations. 
 
The City will not require utilities owners to move additional poles or structures in order to 
facilitate the operation of construction equipment unless the Engineer determines that such poles 
or structures constitute a hazard to the public or are dangerous to the Contractor's operations. 
 
Private utility owners will complete any/all necessary relocations prior to construction. 
 
The following is a list of Private and Public Utilities that may or may not have facilities located 
within the Right-of-Way. This list is for informational purposes only and is not an exhaustive 
list of utilities located within the Right-of-Way. 
 
 
ATT – Telecommunications/Fiber Optic 
550 South Maple Road 
Ann Arbor, MI 48103 
Contacts: Marc Goodell 313-405-0574 
 Toya Troupe 734-996-2167 
 
City of Ann Arbor – Water, Storm, Sanitary, 
Telecommunications/Fiber Optic 
W.R. Wheeler Service Center 
4251 Stone School Road 
Ann Arbor, MI 48108 734 794-6350 
Dan Wooden – Water  
Travis Conley – Sanitary  
Kevin Schneider - Storm  
Matt Waldsmith - Forestry   
Contact 734-794-6361  
Marc Moreno – Signs & Signals 

 
Comcast – Telecommunications/Fiber Optic 
27800 Franklin Road 
Southfield, MI 48034 
Contact: Ron Sutherland 313-999-8300 
 
Consumers Energy 
1000 Grand Oaks Dr.  
Howell, MI 48843  
Contact: Bob McLachlan 517-242-7878  
 
DTE Energy – Electric & Street Lighting 
8001 Haggerty Road 
Belleville, MI 48111 
Contact (Electric): Anthony Ignasiak 734-397-
4112 
Contact (Lighting): Lance Alley 734-397-4188 
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DTE Energy – Gas 
3150 E. Michigan Ave 
Ypsilanti Township, MI 48198 
Contacts: Darryl Ellington 313-995-6078 
 Zach White 313-405-6024 
 
Fiberlink, Inc – Telecommunications/Fiber 
Optic 
PO Box 701  
Lapeer, MI 48446  
Contact: Tina Snoblen (810) 667-2891  
 
Lumen 
19675 W 10 Mile Road  
Southfield, MI 48075  
Contact: Dave Huckfeldt 517-812-2592  
 
MCI – Telecommunications/Fiber Optic 
2800 North Glenfille Road 
Richardson, TX 75082 
Contact: Dean Boyers 972-729-6016 
 
Windstream – Telecommunications/Fiber Optic 
1295 S Linbden Road, Suite B  
Flint, MI 48532  
Contact: Greg Serich 810-244-3500  
 
University of Michigan 
1201 Kipke Drive, Room 1080  
Ann Arbor, MI 48109  
Contact: Terry Ramsey 734-647-2031 
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Delete the definition for Progress Schedule in subsection 101.03, on page 12 of the 
Standard Specifications for Construction, in its entirety and replace with the following: 
 

Progress Schedule.  A sequential listing of all the controlling operations and the estimated 
time the operations will remain controlling.  The progress schedule is submitted by the 
Contractor after award and prior to starting work and is reviewed and approved by the 
Department.  When approved, the progress schedule, or updated progress schedule, will 
become part of the contract. 

 
 
Delete subsection 102.14, on page 22 of the Standard Specifications for Construction, in 
its entirety. 
 
 
Delete the first sentence in the second paragraph of subsection 108.05, on page 74 of the 
Standard Specifications for Construction, in its entirety and replace with the following. 
 

Submit a critical path method (CPM) schedule if required in the contract documents.  Submittal 
of a progress schedule will not be required as the CPM schedule will replace the progress 
schedule. 

 
Add the following paragraphs directly below the first paragraph of subsection 108.05.A.1, 
on page 74 of the Standard Specifications for Construction. 
 

The progress schedule is to be submitted by the Contractor to the Engineer within 7 calendar 
days of award and prior to starting work. 

 
The Engineer will provide documented approval, comments, or rejection within 7 calendar 
days of receipt of the Contractor’s submittal, resubmittal, or responses. 

 
The Contractor must resolve all responses within 7 calendar days of receipt of any Engineer 
requests or rejections. 

 
If the progress schedule is not approved within 30 calendar days of contract award, the 
Engineer may withhold all or part of contract payments until the progress schedule is 
approved. 

 
 
Delete the last sentence in the first paragraph of subsection 108.05.A.2, on page 74 of the 
Standard Specifications for Construction in its entirety. 
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Delete Subsection 104.07.B.2 on page 36 of the Standard Specifications for Construction, 
in its entirety and replace it with the following: 
 

2. Construction Safety Program.  Before beginning work on the project, the Contractor 
must submit a written “Construction Safety Program” that outlines the plan and 
procedures for preventing and mitigating accidents and fires on the project and 
meeting all health and safety requirements of the contract.  Also in the program include 
provisions for meeting the requirements of subsection 812.03 and details for the 
materials and equipment that will be used to prevent construction related debris or 
materials from entering the open lanes of traffic and what actions, including traffic 
control measures, will be taken to immediately and safely remove the debris or 
material from the roadway.  The Contractor must meet with the Engineer to discuss 
the “Construction Safety Program” and to develop mutual understandings to govern 
the administration and enforcement of the program. 

 
 
Replace the second sentence in the first paragraph of Subsection 104.07.C.3 on page 37 
of the Standard Specifications for Construction with the following: 
 

The Contractor is responsible, at the Contractor’s expense, to provide the necessary 
materials and equipment to prevent construction related debris or materials from entering 
the open lanes of traffic.  This includes protection of traffic controls, removal of spilled 
materials or debris from the roadbed or drainage courses, and repair of damaged facilities 
necessary for public travel and safety. 
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Add the following, to the end, of subsection 104.07.B, Safety and Health Requirements, on 
page 36 of the Standard Specification for Construction: 
 
4. Worker Visibility.  Effective November 24, 2008, all workers within the right-of-way who are 

exposed to traffic or to construction equipment within the work area, must wear high visibility 
clothing. 

 
High visibility clothing or high visibility safety apparel is personal protective safety clothing that 
is intended to provide conspicuity during both daytime and nighttime usage.  High Visibility 
safety apparel must meet the Performance Class 2 or 3 requirements of the American National 
Standards Institute/International Safety Equipment Association (ANSI/ISEA) 107-2004 for 
High-Visibility Safety Apparel and subsequent revisions thereof. 

 
Costs incurred to comply with this requirement will be the responsibility of the Contractor. 
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Add the following, to the end, of subsection 104.07.B, Safety and Health Requirements, on 
page 36 of the Standard Specification for Construction: 
 

4. Worker Visibility.  All workers must wear high-visibility safety apparel as specified in the 
MMUTCD. 

 
Costs incurred to comply with this requirement will be the responsibility of the Contractor. 

 
 
Revise the second paragraph of subsection 812.03.G.8, on page 619 of the Standard 
Specification for Construction to read: 
 

Equip traffic regulators with the following: 
 

a. High-visibility safety apparel as specified in the MMUTCD; 
b. “Stop/Slow” or “Stop/Stop” sign paddles; and 
c. A two-way radio system and a standby back-up system, if traffic regulators are not visible 

to each other. 
 
 
Delete the subsection 922.11.B, on page 944 of the Standard Specification for Construction 
in its entirety and replace with the following: 
 

B. Traffic Regulator's High-Visibility Safety Apparel.  Traffic regulators must wear high-
visibility safety apparel as specified in the MMUTCD. 
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FHWA:APPR:11-22-16 
 
Add the following subsection to subsection 105.01.B, on page 48 of the Standard 
Specifications for Construction: 
 

1. Temporary traffic control materials that are covered in the Materials Quality Assurance 
Procedures Manual, section 4.10 Temporary Traffic Control Certification and Acceptance 
Procedure, are not required to be listed in the Materials Source List. 
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Add the following subsection to section 107, on page 70 of the 2012 Standard 
Specifications for Construction: 
 

107.22  Construction Staging Areas.  The contractor must not use any public recreation 
area as a staging area, marshalling yard, storage facility, or for any other construction 
support unless it is defined in the contract. 

 
Public recreation areas include: parks, trails, game areas, wildlife and waterfowl refuges, 
playgrounds, golf courses, athletic fields or similar areas which are publically owned by 
public school districts, local, state, or federal governments. 

 
Any agreements negotiated between the Contractor and the owner of the public recreation 
area, before or after the award of the contract will not be considered valid by the 
Department. 

 
If the Engineer determines the Contractor is in non-compliance with this subsection, 
penalties up to and including termination of the contract, in accordance with subsection 
108.12, may be enacted as well as the immediate restoration of the public recreation area 
at the Contractor's cost. 
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Delete subsection 107.21, on page 69 of the Standard Specifications for Construction, in 
its entirety and replace with the following: 
 

107.21.  Open to Traffic.  The Contractor must not open the project or sections thereof to 
traffic until approved by the Engineer.  Whenever the project or section thereof is in a condition 
suitable for traffic, the Engineer will determine if it is approved for traffic before project 
completion and the Contractor must open the project or section thereof to traffic as directed 
by the Engineer.  To determine whether the project or section thereof is approved for traffic, 
the Engineer will verify that the surfacing material, shoulders, guardrails, signs, and other 
appurtenances are completed as required by the contract.  The Engineer’s approval of the 
project or section thereof for traffic does not constitute partial or final acceptance of the project 
or any part of it, or a waiver of any provision of the contract.  The Contractor is not responsible 
for the costs of maintaining the section of the project opened for traffic. 

 
If the Engineer approves the entire project or any section of it for traffic and the Contractor 
opens it to traffic before final acceptance and final payment, the Contractor must perform the 
remainder of the work in a manner that causes the least obstruction to traffic.  The Contractor 
must make provisions for the safety of traffic as required by the contract.  Legal weight 
restrictions, established by 1949 PA 300 as amended, local ordinances, or legal posting, apply 
to sections of the project opened to traffic. 

 
Before the seasonal suspension, the Engineer will determine the work the Contractor must 
complete to bring the project to an acceptable condition for traffic and winter maintenance, 
including necessary traffic and erosion control measures.  Until the Contractor completes this 
work, the Engineer will not designate the project as approved for traffic.  On sections of the 
project opened to traffic, the Contractor must correct damage due to defective materials, to 
faulty workmanship, to operations of the Contractor, and to natural causes (except as provided 
in subsection 107.11 of the Standard Specifications for Construction), at no additional cost to 
the Department. 
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FHWA:APPR:07-29-16 
 
Delete Table 108-1 in subsection 108.10.C.1, on page 83 of the Standard Specifications for 
Construction, in its entirety and replace with the following. 
 
 

Table 108-1 

Schedule of Liquidated Damages for Oversight 

Original Contract Amount 
Amount per Calendar Day, $ 

From more than, $ To and including, $ 

0 100,000 400 

100,000 500,000 700 

500,000 1,000,000 950 

1,000,000 5,000,000 1,350 

5,000,000 15,000,000 2,300 

Over 15,000,000  3,900 
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Add the following subsection to section 109, on page 106, of the Standard Specifications 
for Construction: 
 
109.08 Prompt Payment. 
 
A. Definitions. 
 
Lower-tier subcontract.  An agreement between a subcontractor of any tier and any individual 

or legal entity to perform a part of the subcontract work. 
 
Lower-tier subcontractor.  The individual or legal entity that performs part of the subcontract 

work through a lower-tier subcontract with a subcontractor. 
 
Supplier.  The individual or legal entity that agrees to provide materials or services to the prime 

Contractor, a subcontractor, or a lower-tier subcontractor for the performance of their contract 
work. 

 
Sworn Statement.  A written verification under oath reflecting all persons or entities, which have 

furnished labor, equipment, services or materials to a subcontractor or lower-tier 
subcontractor for performance of work on the project.  The written verification includes union 
fringe benefit funds, original contract amount, current amount due, amounts paid to date and 
balance to finish the work for each person or entity. 

 
Waiver of Lien.  A written release and waiver of any claim or right to payment for payments 

actually received for labor, equipment, services or materials furnished for performance of work 
on the project. 

 
The sworn statement and waiver of lien documents are used by the prime Contractor and its 
subcontractors for verifying payments made to lower-tier subcontractors/suppliers and are not to 
be submitted to the Engineer unless requested as an aid in determining an alleged prompt 
payment violation.  These documents can be found at the following website under the 
Construction Field Services - Forms heading: 
 
http://www.michigan.gov/mdot/0,1607,7-151-9622_11044_11367---,00.html 
 
B. Progress Payments.  For the first payment, or for a one time payment, the prime Contractor 
agrees to pay each subcontractor for the work associated with their subcontract no later than 10 
calendar days from the date the prime Contractor receives payment from the Department. 
 
For the second and subsequent payments, the prime Contractor agrees to pay each 
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subcontractor for the work associated with their subcontract no later than 10 calendar days from 
the date the prime Contractor receives payment from the Department. 
 
The Contractor is required to provide payment information for previous payments made to all first 
tier subcontractors and all DBE companies (sub-subcontractors, suppliers, truckers, etc.) at any 
tier before the Engineer will release the third and subsequent estimates.  For all subsequent 
progress pay estimates if 1) the Engineer payment does not include any first tier subcontractors 
or any DBE company payments at any tier, and 2) the previously submitted payment reporting 
information remains unchanged, then payment reporting in the system is not required.  Reporting 
is required when the prime contractor makes payments to any first tier subcontractors and any 
DBE companies at any tier.  The payment information is provided through submittal of the 
information via the 2124A reporting system (MERS).  System information can be found at the 
following web link. 
 

http://www.michigan.gov/documents/mdot/Prompt_Payment_2124A_Instructions_MER
S_366314_7.pdf 
 
The prime Contractor must bring any concerns about the satisfactory completion of subcontractor 
or lower-tier subcontractor work items, to the Engineer’s attention as soon as the concern is 
discovered.  If the work meets the requirements of satisfactory completion and the prime 
Contractor has been paid for that work, the Engineer must determine whether: 
 
1. The prime Contractor has demonstrated a valid reason for withholding payment from the 

subcontractor or supplier, or 
 
2. The subcontractor has demonstrated a valid reason for withholding payment from the lower-

tier subcontractor or supplier. 
 
If the Engineer determines the reason for withholding payment is valid, the Engineer will process 
a negative estimate to withdraw the amount involved in the complaint.  If payment has not been 
made for the work related to the complaint, the Engineer will not include those items of work on 
an estimate until the issue has been resolved. 
 
The prime Contractor remains responsible to make prompt payments on this project to their 
subcontractors and suppliers except as noted in subsection 109.08.D of this special provision, 
even if the prime Contractor is in violation of other contractual obligations and the Department is 
withholding payment from the prime Contractor for those violations. 
 
The prime Contractor must include language in all subcontracts that the Department prohibits 
prime Contractors from holding retainage from subcontractors.  All provisions of this prompt 
payment subsection apply to all subcontracts, lower-tier subcontracts, and supplier agreements 
and must be included in each subcontract for the contract, including all lower-tier subcontracts 
and agreements. 
 
This prompt payment provision is a requirement of 49 CFR 26.29 and does not confer third-party 
beneficiary rights or other direct rights to a subcontractor against the Department.  This provision 
applies to both DBE and non-DBE subcontractors/suppliers at all tiers. 
 
C. Satisfactory Completion.  Progress and partial payments for contract work are issued based 
on the satisfactory completion of work.  Satisfactory completion, for purposes of this prompt 
payment provision, is defined as: 
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1. Upon preliminary review, the Engineer finds the work completed in accordance with the 

contract, plans, and specifications; and, 
 
2. Required documentation, including material certifications, payrolls, submission of 2124A, etc., 

has been received and reviewed and found to be acceptable by the Engineer; and, 
 
3. Required subcontractor sworn statements and waivers of lien have been provided to the prime 

Contractor.  The prime Contractor must provide notice to the Engineer if sworn statements 
and waivers of lien have not been received for completed work. 

 
The Engineer will determine if the work meets the standards of satisfactory completion. 
 
D. Less than full payment release.  The Engineer may give written approval to: 
 
1. Delay or postpone payment from the time frames specified herein, 
 
2. Process partial payment from the prime Contractor to a subcontractor or supplier, 
 
3. Process partial payment from a subcontractor to a lower-tier subcontractor or supplier. 
 
The unpaid portion will be held by the Department. 
 
The parties may initiate whatever dispute resolution procedure is specified in their agreement or 
is available under Michigan law.  If dispute resolution or litigation is selected, the actions by both 
parties must proceed in a timely manner.  The result of the dispute resolution proceeding or 
litigation must be provided to the Engineer promptly upon the conclusion of the proceeding.  The 
Engineer will release the disputed payment being held by the Department in accordance with the 
outcome of the proceedings. 
 
E. Non-Payment Claims.  The prime Contractor, subcontractor, lower-tier subcontractor or 
supplier must notify the alleged offending party in writing of any prompt payment violations within 
30 calendar days of the date the payment was to be received.  Copies of the notifications must 
be provided to the Engineer and the prime Contractor (only if the prime Contractor is not the 
offending party). 
 
The alleged offending party must respond in writing to the claimant within 10 calendar days of 
receipt of the notification of failure to meet prompt payment provisions.  Provide copies of the 
response to the Engineer, the prime Contractor (only if the prime Contractor is not the offending 
party), and the Engineer of Construction Field Services.  The prime Contractor, subcontractor, or 
supplier must also provide the required sworn statements and waivers of lien from the affected 
subcontractor or supplier to the Engineer within 10 days of receipt of the notification.  The 
Department will consider the failure of the alleged offending party to respond to the notification 
from the claimant as an admission of the prompt pay violation which may result in sanctions. 
 
The Engineer will review the written notice and response and will verify in writing if there is a valid 
prompt pay violation. 
 
Independent of all procedures and requirements in this special provision the non-payment 
claimant has the additional option of submitting a lien claim to the MDOT Contract Services 
Division.  MDOT will notify the project surety of the non-payment issue.  It is the responsibility of 
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the surety to ensure that all legitimately due payments are made.  The submission of a lien claim 
will not nullify or affect any other requirements, obligations or procedures in this special provision. 
 
F. Remedies.  When the Engineer verifies a prompt payment violation, the prime Contractor 
within 5 days must propose one or a combination of any of the following actions items for review 
and approval by the Engineer: 
 
1. Issue payment to the subcontractor. 
 
2. Issue payments to a subcontractor in the form of joint checks to the subcontractor and the 

subcontractor’s lower-tier subcontractors and/or suppliers. 
 
3. Issue payment directly to the subcontractor’s lower-tier subcontractors or suppliers. 
 
4. Request a negative estimate to withdraw the amount confirmed in the prompt payment 

violation. 
 
If the prime Contractor fails to submit a timely remedy request or obtain an approved course of 
action within the 5 day time period, the Engineer will direct a course of action or issue a negative 
estimate to withdraw the amount confirmed in the prompt payment violation. 
 
If the prime Contractor fails to fulfill the approved or directed course of action the Engineer will 
impose sanctions until such time as the approved or directed course of action is completed. 
 
Any payments to a subcontractor’s lower-tier subcontractor or supplier will be issued in the 
amounts reflected upon the subcontractor’s sworn statements or in amounts independently 
verified by the Engineer as being due the subcontractor’s lower-tier subcontractors and suppliers 
for work completed.  Payments to a lower-tier subcontractor or supplier will be considered 
payment to the subcontractor directly so that payment for the same work cannot be claimed. 
 
Any other use of joint checks must follow current Department procedures. 
 
G. Sanctions.  Failure to comply with any of the prompt payment requirements by the prime 
Contractor, subcontractor, lower-tier subcontractor, or supplier may result in sanctions against the 
offending party.  These sanctions may include, but are not limited to: withholding of estimates on 
projects where prompt payment violations are confirmed; reduction or removal of prequalification; 
and/or suspension of bidding privileges. 
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Delete subsection 109.05.D.8, on page 101 of the 2012 Standard Specifications for 
Construction in its entirety. 
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CFS:JJG 1 of 1 APPR:LFS:MB:08-12-16 

FHWA:APPR:08-18-16 
 
Delete subsection 109.05.D.4, on page 97 of the Standard Specifications for Construction, 
in its entirety. 
 
Delete the first paragraph of subsection 109.05.D.3, on page 96 of the Standard 
Specifications for Construction, in its entirety and replace with the following: 
 

3. Labor.  The Engineer will pay the Contractor an amount equal to the sum of the 
following labor costs, plus 55 percent of the sum (for road work) or 60 percent of the 
sum (for bridge work) to cover the costs of field and home office overhead, bond 
premium, insurance, payroll taxes and to provide for a reasonable profit. 
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Delete subsections 109.05.E.1.a through 109.05.E.1.e, on page 102 of the Standard 
Specifications for Construction, in their entirety and replace with the following: 
 

a. Proof of cost of project staff salaries, wages, payroll taxes and insurance. 
b. Proof of escalated cost for labor, equipment, and material. 
c. Proof of material storage costs. 
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a. Description.  This work consists of furnishing and installing acceptable alternatives to 
inlet protection devices (devices) listed in the Soil Erosion and Sedimentation Control Manual 
when the pay item Erosion Control, Inlet Protection, Fabric Drop is included in the contract. 
 
This work consists of providing all labor, equipment and materials necessary to furnish, install, 
maintain, dispose of collected material and remove devices at the locations shown on the plans 
or as directed by the Engineer. 
 

b. Materials.  The following devices are approved for use as acceptable alternatives: 
 

1. Siltsack Type B, Regular Flow, by ACF Environmental, Inc. 
 

2. Inlet Pro Sediment Bag, Standard Flow, with optional foam deflector by Hanes Geo 
Components. 

 
3. Dandy Curb Bag, Dandy Bag, Dandy Curb Sack, Dandy Sack, or Dandy Pop by Dandy 

Products, Inc. 
 

4. Basin Bag, Regular Flow by CSI Geoturf. 
 

5. Flexstorm Catch-It and Flexstorm Pure used with filter bag types FX, FX+, FXO, PC, 
PC+ or IL. 

 
Ensure provided devices are sized appropriately for the drainage structures in which they will be 
installed. 
 

c. Construction.  Install, maintain and remove the devices according to the manufacturer’s 
guidelines.  Remove material collected by the devices according to the manufacturer’s guidelines 
or as directed by the Engineer. 
 
Dispose of collected material in accordance with subsection 205.03.P of the Standard 
Specifications for Construction.  Those devices that are no longer needed and have been 
removed may be reused elsewhere on the project as approved by the Engineer. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Erosion Control, Inlet Protection, Fabric Drop ............................................................ Each 
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Erosion Control, Inlet Protection, Fabric Drop will be paid for as one each for each time the 
alternate device listed herein is installed, maintained, and removed at a separate location within 
the project limits. 
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For informational purposes, original samples of asphalt binder will be taken by the Contractor and 
delivered to the Engineer prior to incorporation into the mixture.  The frequency of sampling will 
be determined by the Engineer.  The cost of obtaining and delivering the samples to the Engineer 
will be included in the hot mix asphalt (HMA) pay items. 
 
The Contractor must certify in writing that the materials used in the HMA mixture are from the 
same source as the materials used in developing the HMA mixture design and the bond coat is 
from an approved supplier as stated in the Material Quality Assurance Procedures Manual. 
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Add the following subsection to subsection 501.02.A.2, on page 234 of the Standard 
Specifications for Construction. 
 

c. Reclaimed Asphalt Pavement (RAP) and Binder Grade Selection.  The method for 
determining the binder grade in HMA mixtures incorporating RAP is divided into three 
categories designated Tier 1, Tier 2 and Tier 3.  Each tier has a range of percentages that 
represent the contribution of the RAP binder toward the total binder, by weight.  The tiers 
identified below apply to HMA mixtures with the following exception: Superpave mixture 
types E3, E3 High Stress, E10, E10 High Stress, E30, E30 High Stress, E50, and E50 High 
Stress used as leveling or top course must be limited to a maximum of 27 percent RAP 
binder by weight of the total binder in the mixture. 

 
Recycled materials may be used as a substitute for a portion of the new materials required 
to produce HMA mixtures in accordance with contract. 

 
● Tier 1 (0% to 17% RAP binder by weight of the total binder in the mixture).  No 

binder grade adjustment is made to compensate for the stiffness of the asphalt binder 
in RAP. 

 
● Tier 2 (18% to 27% RAP binder by weight of the total binder in the mixture).  For 

all mixtures no binder grade change will occur in Tier 2 for all shoulder and temporary 
road mixtures. 

 
The required asphalt binder grade must be at least one grade lower for the low 
temperature than the design binder grade required for the specified project mixture 
type.  Lowering the high temperature of the binder one grade is optional.  For example, 
if the design binder grade for the mixture type is PG 58-22, the required grade for the 
binder in the HMA mixture containing RAP would be a PG 52-28 or a PG 58-28. 

 
For Marshall Mixes, no binder grade change will be required when Average Daily 
Traffic (ADT) is above 7000 or Commercial Average Daily Traffic (CADT) is above 
700.  No binder grade change will occur for LVSP, E03 and E1 mixtures used as 
leveling or top course. 

 
The asphalt binder grade can also be selected using a blending chart for high and low 
temperatures.  Supply the blending chart and the RAP test data used in determining 
the binder selection according to AASHTO M 323. 

 
● Tier 3 (≥ 28% RAP binder by weight of the total binder in the mixture).  The binder 
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grade for the asphalt binder is selected using a blending chart for high and low 
temperatures per AASHTO M 323.  Supply the blending chart and the RAP test data 
used in determining the binder selection. 
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a. Description.  This special provision provides sampling and testing requirements for local 
agency projects using the roller method and the nuclear density gauge testing.  Provide the hot 
mix asphalt (HMA) mixture in accordance with the requirements of the standard specifications, 
except where modified herein. 
 

b. Materials.  Provide aggregates, mineral filler (if required), and asphalt binder to produce 
a mixture proportioned within the master gradation limits shown in the contract, and meeting the 
uniformity tolerance limits in Table 1. 
 

Table 1:  Uniformity Tolerance Limits for HMA Mixtures 

Parameter Top and Leveling Course Base Course 

Number Description Range 1 (a) Range 2 Range 1 (a) Range 2 

1 % Binder Content -0.30 to +0.40 ±0.50 -0.30 to +0.40 ±0.50 

2 

%
 P

a
s
s
in

g
 

# 8 and Larger Sieves ±5.0 ±8.0 ±7.0 ±9.0 

# 30 Sieve ±4.0 ±6.0 ±6.0 ±9.0 

# 200 Sieve ±1.0 ±2.0 ±2.0 ±3.0 

3 Crushed Particle Content (b) Below 10% Below 15% Below 10% Below 15% 

a. This range allows for normal mixture and testing variations.  The mixture must be proportioned to 
test as closely as possible to the Job-Mix-Formula (JMF). 

b. Deviation from JMF. 

 
 
Parameter number 2 as shown in Table 1 is aggregate gradation.  Each sieve will be evaluated 
on one of the three gradation tolerance categories.  If more than one sieve is exceeding Range 1 
or Range 2 tolerances, only the one with the largest exceedance will be counted as the gradation 
parameter. 
 
The master gradation should be maintained throughout production; however, price adjustments 
will be based on Table 1.  Aggregates which are to be used in plant-mixed HMA mixtures must 
not contain topsoil, clay, or loam. 
 

c. Construction.  Submit a Mix Design and a JMF to the Engineer.  Do not begin production 
and placement of the HMA until receipt of the Engineer’s approval of the JMF.  Maintain the binder 
content, aggregate gradation, and the crushed particle content of the HMA mixture within the 
Range 1 uniformity tolerance limits in Table 1.  For mixtures meeting the definition of top or 
leveling course, field regress air void content to 3.5 percent with liquid asphalt cement unless 
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specified otherwise on HMA application estimate.  For mixtures meeting the definition of base 
course, field regress air void content to 3.0 percent with liquid asphalt cement unless specified 
otherwise on HMA application estimate.  
 
Ensure all persons performing Quality Control (QC) and Quality Assurance (QA) HMA field 
sampling are “Local Agency HMA Sampling Qualified” samplers.  At the Pre-Production or Pre-
Construction meeting, the Engineer will determine the method of sampling to be used.  Ensure all 
sampling is done in accordance with MTM 313 (Sampling HMA Paving Mixtures) or MTM 324 
(Sampling HMA Paving Mixtures Behind the Paver).  Samples are to be taken from separate 
hauling loads. 
 
For production/mainline type paving, obtain a minimum of two samples, each being 20,000 grams, 
each day of production, for each mix type.  The Engineer will sample and maintain possession of 
the sample.  Sampling from the paver hopper is prohibited.  Each sample will be divided into two 
10,000 gram parts with one part being for initial testing and the other part being held for possible 
dispute resolution testing.  Obtain a minimum of three samples for each mix type regardless of 
the number of days of production. 
 
Obtain samples that are representative of the day’s paving.  Sample collection is to be spaced 
throughout the planned tonnage.  One sample will be obtained in the first half of the tonnage and 
the second sample will be obtained in the second half of the tonnage.  If planned paving is reduced 
or suspended, when paving resumes, the remaining sampling must be representative of the 
original intended sampling timing. 
 
Ensure all persons performing testing are Bit Level One certified or Bit QA/QC Technician 
certified. 
 
Ensure daily test samples are obtained, except, if the first test results show that the HMA mixture 
is in specification, the Engineer has the option of not testing additional samples from that day. 
 
At the Pre-Production or Pre-Construction meeting, the Engineer and Contractor will collectively 
determine the test method for measuring asphalt content (AC ) using MTM 319 (Determination of 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method) or MTM 325 (Quantitative 
Extraction of Bitumen from HMA Paving Mixtures).  Back calculation will not be allowed for 
determining asphalt content. 
 
Ensure all labs performing local agency acceptance testing are qualified labs per the HMA 
Production Manual and participate in the MDOT round robin process, or they must be AASHTO 
Materials Reference Laboratory (AMRL) accredited for AASHTO T 30 or T 27, and AASHTO T 
164 or T 308.  Ensure on non-National Highway System (NHS) routes, Contractor labs are made 
available, and may be used, but they must be qualified labs as previously stated.  Contractor labs 
may not be used on NHS routes.  Material acceptance testing will be completed by the Engineer 
within 14 calendar days, except holidays and Sundays, for projects with less than 5,000 tons (plan 
quantity) of HMA and within 7 calendars days, except holidays and Sundays, for projects with 
5,000 tons (plan quantity) or more of HMA, after the Engineer has obtained the samples.  QA test 
results will be provided to the Contractor after the Engineer receives the QC test results.  Failure 
on the part of the Engineer or the laboratory to provide Quality Assurance test results within the 
specified time frame does not relieve the Contractor of their responsibility to provide an asphalt 
mix within specifications. 
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The correlation procedure for ignition oven will be established as follows.  Asphalt binder content 
based on ignition method from MTM 319.  Gradation (ASTM D 5444) and Crushed particle content 
(MTM 117) based on aggregate from MTM 319.  The incineration temperature will be established 
at the Pre-Production Meeting.  The Contractor will provide a laboratory mixture sample to the 
acceptance laboratory to establish the correction factor for each mix.  Ensure this sample is 
provided to the Engineer a minimum of 14 calendar days prior to production. 
 
For production/mainline type paving, the mixture may be accepted by visual inspection up to a 
quantity of 500 tons per mixture type, per project (not per day).  For non-production type paving 
defined as driveways, approaches, and patching, visual inspection may be allowed regardless of 
the tonnage. 
 
The mixture will be considered out-of-specification, as determined by the acceptance tests, if for 
any one mixture, two consecutive tests per parameter, (for Parameter 2, two consecutive 
aggregate gradations on one sieve) are outside Range 1 or Range 2 tolerance limits.  If a 
parameter is outside of Range 1 tolerance limits and the second consecutive test shows that the 
parameter is outside of Range 2, then it will be considered to be a Range 1 out-of-specification.  
Consecutive refers to the production order and not necessarily the testing order.  Out-of-
specification mixtures are subject to a price adjustment per the Measurement and Payment 
section of this special provision. 
 
Contractor operations will be suspended when the mixture is determined to be out-of-
specification, but contract time will continue to run.  The Engineer may issue a Notice of Non-
Compliance with Contract Requirements (Form 1165), if the Contractor has not suspended 
operations and taken corrective action.  Submit a revised JMF or proposed alterations to the plant 
and/or materials to achieve the JMF to the Engineer.  Effects on the Aggregate Wear Index (AWI) 
and mix design properties will be taken into consideration.  Production and placement cannot 
resume until receipt of the Engineer’s approval to proceed. 
 
Pavement in-place density will be measured using one of two approved methods.  The method 
used for measuring in-place density will be agreed upon at a pre-production or pre-construction 
meeting. 
 
Pavement in-place density tests will be completed by the Engineer during paving operations and 
prior to traffic staging changes.  Pavement in-place density acceptance testing will be completed 
by the Engineer prior to paving of subsequent lifts and being open to traffic. 
 
Option 1 – Direct Density Method 
 
Use of a nuclear density gauge requires measuring the pavement density using the Gmm from 
the JMF for the density control target.  The required in-place density of the HMA mixture must be 
92.0 to 98.0 percent of the density control target.  Nuclear density testing and frequency will be 
in accordance with the MDOT Density Testing and Inspection Manual. 
 
Option 2 – Roller Method 
 
The Engineer may use the Roller Method with a nuclear or non-nuclear density gauge to 
document achieving optimal density as discussed below. 
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Use of the density gauge requires establishing a rolling pattern that will achieve the required in-
place density.  The Engineer will measure pavement density with a density gauge using the Gmm 
from the JMF for the density control target. 
 
Use of the Roller Method requires developing and establishing density frequency curves, and 
meeting the requirements of Table 2.  A density frequency curve is defined as the measurement 
and documentation of each pass of the finished roller until the in-place density results indicate a 
decrease in value.  The previous recording will be deemed the optimal density.  The Contractor 
is responsible for establishing and documenting an initial or QC rolling pattern that achieves the 
optimal in-place density.  When the density frequency curve is used, the Engineer will run and 
document the density frequency curve for each half day of production to determine the number of 
passes to achieve the maximum density.  Table 5, located at the end of this special provision, can 
be used as an aid in developing the density frequency curve.  The Engineer will perform density 
tests using an approved nuclear or non-nuclear gauge per the manufacturer’s recommended 
procedures. 
 

Table 2:  Minimum Number of Rollers Recommended Based on Placement Rate 

Average Laydown Rate, 
Square Yards per Hour 

Number of Rollers Required (a) 

Compaction Finish 

Less than 600 1 1 (b) 

601 - 1200 1 1 

1201 - 2400 2 1 

2401 - 3600 3 1 

3601 and More 4 1 

a. Number of rollers may increase based on density frequency curve. 
b. The compaction roller may be used as the finish roller also. 

 
 

After placement, roll the HMA mixture as soon after placement as the roller is able to bear without 
undue displacement or cracking.  Start rolling longitudinally at the sides of the lanes and proceed 
toward the center of the pavement, overlapping on successive trips by at least half the width of 
the drum.  Ensure each required roller is 8 tons minimum in weight unless otherwise approved by 
the Engineer. 
 
Ensure the initial breakdown roller is capable of vibratory compaction and is a maximum of 500 
feet behind the paving operations.  The maximum allowable speed of each roller is 3 miles per 
hour (mph) or 4.5 feet per second.  Ensure all compaction rollers complete a minimum of two 
complete rolling cycles prior to the mat temperature cooling to 180 degrees Fahrenheit (F).  
Continue finish rolling until all roller marks are eliminated and no further compaction is possible.  
The Engineer will verify and document that the roller pattern has been adhered to.  The Engineer 
can stop production when the roller pattern is not adhered to. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for using applicable pay items as described in subsection 501.04 of the Standard 
Specifications for Construction, or the contract, except as modified below. 
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Base Price.  Price established by the Department to be used in calculating incentives and 
adjustments to pay items and shown in the contract. 
 
If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture 
parameter exceeds the Range 1, but not the Range 2, tolerance limits, that mixture parameter 
will be subject to a 10 percent penalty.  The 10 percent penalty will be assessed based on the 
acceptance tests only unless the Contractor requests that the 10,000 gram sample part retained 
for possible dispute resolution testing be tested.  The Contractor has 4 calendar days from receipt 
of the acceptance test results to notify the Engineer, in writing, that dispute resolution testing is 
requested.  The Contractors QC test results for the corresponding QA test results must result in 
an overall payment greater than QA test results otherwise the QA tests will not be allowed to be 
disputed.  The Engineer has 4 calendar days to send the dispute resolution sample to the lab 
once dispute resolution testing is requested.  The dispute resolution sample will be sent to an 
independent lab selected by the Local Agency, and the resultant dispute test results will be used 
to determine the penalty per parameter, if any.  Ensure the independent lab is a MDOT QA/QC 
qualified lab or an AMRL HMA qualified lab.  The independent lab must not have conflicts of 
interest with the Contractor or Local Agency.  If the dispute testing results show that the mixture 
parameter is out-of-specification, the Contractor will pay for the cost of the dispute resolution 
testing and the contract base price for the material will be adjusted, based on all test result 
parameters from the dispute tests, as shown in Table 3 and Table 4.  If the dispute test results do 
not confirm the mixture parameter is out-of-specification, then the Local Agency will pay for the 
cost of the dispute resolution testing and no price adjustment is required. 
 
If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture 
parameter exceeds the Range 2 tolerance limits, the 10,000 gram sample part retained for 
possible dispute resolution testing will be sent, within 4 calendar days, to the MDOT Central 
Laboratory for further testing.  The MDOT Central Laboratory’s test results will be used to 
determine the penalty per mixture parameter, if any.  If the MDOT Central Laboratory’s results do 
not confirm the mixture parameter is out-of-specification, then no price adjustment is required.  If 
the MDOT Central Laboratory’s results show that the mixture is out-of-specification and the 
Engineer approves leaving the out-of-specification mixture in place, the contract base price for 
the material will be adjusted, based on all parameters, as shown in Table 3 and Table 4. 
 
In the case that the Contractor disputes the results of the test of the second sample obtained for 
a particular day of production, the test turn-around time frames given would apply to the second 
test and there would be no time frame on the first test. 
 
The laboratory (MDOT Central Laboratory or independent lab) will complete all Dispute 
Resolution testing and return test results to the Engineer, who will provide them to the Contractor, 
within 13 calendar days upon receiving the Dispute Resolution samples. 
 
In all cases, when penalties are assessed, the penalty applies to each parameter, up to two 
parameters, that is out of specification. 
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Table 3:  Penalty Per Parameter 
Mixture Parameter out-

of-Specification per 
Acceptance Tests 

Mixture Parameter out-of-
Specification per Dispute Resolution 

Test Lab 
Price Adjustment per Parameter 

NO N/A None 

YES 

NO None 

YES 

Outside Range 1 but not Range 2: 
decrease by 10% 

Outside Range 2:  decrease by 25% 

 
 
The quantity of material receiving a price adjustment is defined as the material produced from the 
time the first out-of-specification sample was taken until the time the sample leading to the first 
in-specification test was taken. 
 
Each parameter of Table 1 is evaluated with the total price adjustment applied to the contract 
base price based on a sum of the two parameter penalties resulting in the highest total price 
adjustment as per Table 4.  For example, if three parameters are out-of-specification, with two 
parameters outside Range 1 of Table 1 tolerance limits, but within Range 2 of Table 1 limits and 
one parameter outside of Range 2 of Table 1 tolerance limits and the Engineer approves leaving 
the mixture in place, the total price adjustment for that quantity of material is 35 percent. 
 

Table 4:  Calculating Total Price Adjustment 

Cost Adjustment as a Sum of the Two Highest Parameter Penalties 

Number of Parameters 
Out-of-Specification 

Range(s) Outside of Tolerance 
Limits of Table 1 per Parameter 

Total Price Adjustment 

One 
Range 1 10% 

Range 2 25% 

Two 

Range 1 & Range 1 20% 

Range 1 & Range 2 35% 

Range 2 & Range 2 50% 

Three 

Range 1, Range 1 & Range 1 20% 

Range 1, Range 1 & Range 2 35% 

Range 1, Range 2 & Range 2 50% 

Range 2, Range 2 & Range 2 50% 
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Table 5:  Density Frequency Curve Development 
 
Tested by: ____________________________________ Date/Time:  ________________________ 
 

Route/Location: Air Temp: 

Control Section/Job Number: Weather: 

Mix Type: Tonnage: Gauge: 

Producer: Depth: Gmm: 

 
Roller #1 Type: 

Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 
Roller #2 Type: 

Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 
Roller #3 Type: 

Pass No. Density Temperature Comments 

1    

2    

3    

4    

5    

6    

7    

8    

Optimum    

 
Summary:  __________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
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a. Description.  The work consists of treating cracks in hot mix asphalt (HMA) surfaces using 
either a saw or rout and seal process or an overband process. 
 

b. Materials.  Provide materials in accordance with subsection 502.02 of the Standard 
Specifications for Construction with the following modification: 
 

1. Delete subsection 502.02.B.1 of the Standard Specifications for Construction. 
 

c. Construction.  Ensure all construction is in accordance with subsection 502.03 of the 
Standard Specifications for Construction with the following modification: 
 

1. Delete the second sentence of the second paragraph of subsection 502.03.D.2 of the 
Standard Specifications for Construction and replace with the following:  “Apply overband 4 
inches wide, ±1/4 inch and from 1/8 inch to 3/16 inch thick.” 

 
2. Add the following to the end of subsection 502.03.D.2.b. of the Standard Specifications 

for Construction:  “Allow to cure for a minimum of 3 days prior to placement of micro-surface.” 
 

3. Add the following to the end of subsection 502.03.D.2.c of the Standard Specifications 
for Construction:  “Allow curing for a minimum of 7 days prior to placement of chip seal.” 

 
4. Add the following to the end of subsection 502.03.D.2.d of the Standard Specifications 

for Construction:  “Allow to cure for a minimum of 14 days prior to placement of Paver Placed 
Surface seal.” 

 
5. Add the following to the end of subsection 502.03.D.2.e of the Standard Specifications 

for Construction:  “Allow to cure for a minimum of 14 days prior to placement of HMA Ultra-
thin Overlay.” 

 
d. Measurement and Payment.  Delete subsection 502.04 of the Standard Specifications for 
Construction, in its entirety and replace it with the following: 
 
502.04  Measurement and Payment. 
 

Pay Item Pay Unit 
 

Overband Crack Fill, Lane ................................................................................. Lane Mile 
Overband Crack Fill, Ramp ............................................................................... Lane Mile 
HMA Crack Treatment, Lane ............................................................................. Lane Mile 
HMA Crack Treatment, Ramp ........................................................................... Lane Mile 
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A. Overband Crack Fill.  The Engineer will measure Overband Crack Fill, Lane along the 
centerline of each lane.  This measurement includes the traffic lane, as defined in the Lane Mile 
Inventory, and any adjacent paved shoulders. 
 
The Engineer will measure Overband Crack Fill, Ramp along the ramp centerline beginning at 
the 2-foot gore point including shoulders. 
 
The unit prices for Overband Crack Fill, of the type required, include the cost of preparing and 
filling the cracks using the overband method, providing the required documentation, corrective 
work, and temporary traffic markings. 
 
B. HMA Crack Treatment.  The Engineer will measure HMA Crack Treatment, Lane along the 
centerline of each lane.  This measurement includes traffic lanes, as defined in the Lane Mile 
Inventory, and paved shoulders.  The Engineer will measure HMA Crack Treatment, Ramp along 
the ramp centerline beginning at the 2-foot gore point including shoulders. 
 
The unit price for HMA Crack Treatment, of the type required, includes the cost of preparing, 
filling and sealing the cracks, including treating working cracks with the saw or rout and seal 
method, and treating non-working cracks with the overband method. 
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a. Description.  This work consists of furnishing and installing wet reflective (WR) optics and 
liquid applied pavement marking materials. 

b. Materials. 

1. WR Optics.  Select WR optics from the Qualified Products List (QPL) (920.02C) or a 
Department approved alternative that meets the requirements in Table 1: 

Table 1:  WR Markings 

Average Initial Retroreflectivity at 30 meter geometry in mcd/lux/m2

Test Method 
Color 

White Yellow 

Dry (ASTM E 1710) 700 500 

Wet Recovery (ASTM E 2177) 250 200 

Wet Continuous (ASTM E 2832) 100 75 

Ship the material to the job site in sturdy containers marked in accordance with subsection 
920.01.A of the Standard Specifications for Construction. 

Submit to the Engineer prior to the start of work: 

A. For materials other than WR waterborne and WR sprayable thermoplastic, submit 
the Manufacturer’s recommended application rate of the beads, WR optics, and liquid 
applied pavement marking binder to be used on the project.  If the Manufacturer’s 
recommended application rate differs from the specified rate in Table 811-1 of the 
Standard Specifications for Construction, the Manufacturer’s recommended rate 
supersedes the table values.  For WR waterborne and WR sprayable thermoplastic, refer 
to section c. of this special provision for application rates. 

B. Certification from the Manufacturer that when applied in accordance with their 
application recommendations the WR optics meet the requirements shown in Table 1 
above. 

2. Binder.  Provide a liquid pavement marking product of the binder type specified in the 
contract documents from section 811 of the Qualified Products List or as specified by special 
provision, or use an alternative binder as approved by the Engineer. 
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c. Construction.  For WR waterborne, place the material at a thickness of 18 mils while 
driving at a maximum rate of 8 miles per hour.  Drop WR optics from the forward-most bead 
applicator gun at a rate of 4 pounds per gallon.  Drop standard glass beads at a rate of 6 pounds 
per gallon from the rear bead applicator gun. 

For WR sprayable thermoplastic, place the material at a thickness of 60 mils while driving at a 
maximum rate of 10 miles per hour.  Drop WR optics from the forward-most bead applicator gun 
at a rate of 80 pounds per mile.  Drop standard glass beads at the normal rate for sprayable 
thermoplastic from the rear bead applicator gun.  While placing the WR sprayable thermoplastic, 
another follow truck is needed in addition to what is shown on the Pavement Marking Convoy 
Typicals. 

For all other materials place the binder, beads, and WR optics in accordance with the 
Manufacturers’ recommendations and sections 811 and 920 of the Standard Specifications for 
Construction, except as noted above. 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at contract unit prices using the following pay items: 

Pay Item Pay Unit 

Pavt Mrkg, Wet Retrflec (binder), __ inch, (color) ....................................................... Foot 
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Delete the subsection 812.03.C, Deficient Traffic Control Operations on page 601 of the 
Standard Specifications for Construction in its entirety, and replace with the following. 
 

C. Deficient Traffic Control Operations. 
 

1. Traffic Control Quality and Compliance.  The following applies to all aspects of the 
traffic control plan and traffic control devices except the Type D lights on plastic drums 
which are covered elsewhere in the contract. 

 
a. Traffic Control not Anticipated in Design.  If at any time during the project, 
including the time during the seasonal suspension, the Engineer documents that the 
traffic control requires improvements beyond the scope of the Traffic Control Plan, the 
Engineer will provide written instructions to the Contractor and traffic control supplier 
what improvements are required.  The Contractor must develop and submit to the 
Engineer for approval, a written implementation schedule for improvements.  If the 
schedule is not approved, or if the schedule is approved but is not followed, the 
Department will adjust the contract according to subsection 812.03.C.1.c.iii.  If the 
implementation schedule is not followed, the Engineer will notify the Contractor and 
traffic control supplier in writing that they are in violation of this subsection.  The work 
of making traffic control improvements directed by the Engineer that are beyond the 
scope of the Traffic Control Plan will be paid for as extra work. 

 
b. As Designed Traffic Control.  If at any time during the project, including the time 
during the seasonal suspension, the Engineer documents that the traffic control is 
deficient, inadequate or improperly placed, the Engineer will provide written notification 
with instructions for corrective action to the Contractor and traffic control supplier.  
Upon receipt of the notification of corrective action, the Contractor has 4 hours to 
correct the traffic control.  If the traffic control cannot be corrected within the 4 hour 
time period, the Contractor will develop a written implementation schedule for the 
corrective action and submit the schedule to the Engineer for approval within 1 hour 
of receiving the written notification.  If the schedule is not approved, or if the schedule 
is approved but is not followed, the Department will adjust the contract according to 
subsection 812.03.C.1.c.iii.  If the implementation schedule is not followed, the 
Engineer will notify the Contractor and traffic control supplier in writing that they are in 
violation of this subsection. 

 
c. Corrective Action.  The Engineer will give written notification to the Contractor as 
identified above.  Failure to make corrections within the timeframe required may result 
in the following actions by the Engineer: 
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i. Stop work on the project until the Contractor completes corrective action, 
ii. Order corrective action by others in accordance with subsection 107.07, 

subsection 108.02, subsection 812.03.B, and in the interest of public safety. 
iii. A contract price adjustment will be made in the amount of $100 per hour for 

every hour or portion thereof the improvements or corrective action remains 
incomplete as described herein.  If improvements or corrections have not been 
made to the satisfaction of the Department, the contract will be adjusted until 
the traffic control is acceptable. 
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Delete subsection 812.03.H, on page 619 of the Standard Specifications for Construction 
in its entirety and replace it with the following: 
 

H. Lighting for Night Work.  Furnish, install, operate, maintain and replace, as needed, 
fixed, portable, or equipment mounted lighting systems that provide lighting to ensure 
worker and inspector safety on and around the worksite.  Provide lighting that allows 
workers and inspectors to clearly conduct all operations and inspections during hours of 
darkness.  Provided lighting systems must meet the requirements set forth in MIOSHA 
Rule 408.40133 Illumination, MIOSHA Rule 408.42223 (7) Traffic Control, section 706 of 
the Standard Specifications for Construction, and the contract. 

 
Provide and position the lamps to meet the following lighting requirements:  Provide a 
minimum illumination intensity of 10 foot-candles (108 lux) on a jobsite where construction 
work is being performed.  Maintain a minimum of 5 foot-candles (54 lux) throughout the 
entire area of operation where workers may pass through on foot or are present but are 
not performing construction work.  Vehicle or equipment headlights are not considered as 
an approved light source. 

 
Lighting levels will be measured with an illuminance meter.  Readings from smart-phones 
are not acceptable.  Readings will be taken where the work is being performed, in a 
horizontal plane 3 feet above the pavement or ground surface.  When necessary, provide 
additional lights to overlap the footprints of the lights so that the lighting requirements are 
continuous, and do not fall below the minimum lighting requirements throughout the work 
area. 

 
Submit a "work area lighting plan" to the Engineer for review for approval a minimum of 
14 calendar days prior to the start of work.  The Engineer will have 7 calendar days to 
review the plan for approval or provide comments for plan revisions required to obtain 
approval.  At a minimum, the plan must include the proposed lighting locations for 
construction equipment, vehicles and pedestrian paths, identification of a person or 
persons of authority (including contact information) on the project site responsible to 
execute the plan requirements, and measures that will be taken to ensure compliance with 
the plan.  All costs and any additional time required to obtain an approved "work area 
lighting plan" will not be cause for delay or impact claims. 

 
Design and operate the lighting system to avoid glare that interferes with traffic, workers, 
or inspection personnel.  Aim flood, spot or stadium type luminaries downward at the work 
and rotated outward no greater than 30 degrees from nadir (straight down).  Position 
balloon lights at least 12 feet above the roadway. 
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Design the lighting system to light the work area without spilling over to adjoining property.  
Modify the lighting system, if directed by the Engineer, by rearranging the lights or adding 
hardware to shield the lights when the lighting system is disturbing adjoining properties. 

 
Provide a power source that adequately powers the lamps to their full capacity.  Provide 
all lighting equipment in good operating condition and in accordance with applicable safety 
and design codes. 

 
Provide backup lighting to replace lights and equipment during nighttime operations.  Store 
the backup equipment on the project site and have it available for use at all times during 
the nighttime operations.  The backup systems must meet the same criteria as the primary 
system. 

 
Drive through and observe the lighted area from all traveled directions, including cross 
roads after initial lighting set up to determine the adequacy of placement and potential for 
glare.  Adjust lighting alignment if necessary.  Ensure that the alignment of the lighting 
does not interfere with or impede traffic on open roadways. 

 
At any time during the course of the nighttime work, should the lighting not meet the 
requirements of this special provision, the work must be halted until adequate lighting is 
provided.  This suspension of work will be at no additional cost to the Department and the 
Contractor cannot receive an extension of time to complete the work. 

 
Use balloon lighting for nighttime traffic regulating operations.  Position the balloon lighting 
for traffic regulators so that the light illuminates the front of the traffic regulator without 
casting a shadow on the front of the regulator, the light or equipment does not impair the 
regulator’s vision, and the equipment does not impede the regulator’s escape path.  
Position the lighting so that the light does not wash out the lighted arrow at the regulator’s 
station and does not obscure the lighted arrow.  Position lighting so that it does not create 
glare or shine directly in the eyes of oncoming drivers.  Illuminate the traffic regulator’s 
station with a minimum illumination intensity of 10 foot-candles (108 lux).  Lighting devices 
used to illuminate nighttime traffic regulator operation that have failed or have been 
damaged are to be replaced immediately. 

 
Mount the light fixtures on the construction equipment in a mobile operation, in such a way 
that the view of the equipment operator is not obstructed and a secure connection to the 
equipment is ensured, with minimum vibration. 

 
Provide each paver with the minimum illumination as specified in this special provision so 
that the operator and paving crew can clearly see the material going into the hopper, the 
auger area, and for alignment.  Provide a continuous power source to ensure the lighting 
is in operation at all times during work.  The light should be adjustable up and down, and 
rotatable horizontally.  The area behind the paver must be lighted so the work and 
operations can be seen clearly and inspected properly. 

 
Equip each roller with four headlights, two facing in each direction of travel.  Turn 
headlights off when facing oncoming traffic and only use them when moving equipment 
from one location to another. 

 
Provide a continuous power source on each roller with a light tower.  The light tower must 
be a minimum of 4 feet higher than the roller. 
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When light equipment is not in use, it must be removed from the work area. 
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Delete subsection 812.04.T, on page 631 of the Standard Specifications for Construction 
in its entirety and replace it with the following: 
 

T. Ltg for Night Work.  The unit price for Ltg for Night Work includes submittal of a work 
area lighting plan and furnishing, installing, relocating, replacing, and maintaining lighting 
for the entire project.  There will be no adjustments in the lump sum price regardless of 
the number or type of lighting systems or if stand by units are required to complete all 
night work on the project as described in subsection 812.03.H and as directed by the 
Engineer. 
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Delete section 812.04.U, Price Adjustments for Authorized Extensions of Time, on page 
631 and 632 of the Standard Specifications for Construction in its entirety and replace with 
the following. 
 

U. Price Adjustments for Authorized Extensions of Time.  The Department will not 
adjust the unit price for TS, Temp, Furn for authorized extensions of time. 

 
The Department will not make price adjustments for temporary traffic control devices, 
Minor Traf Devices, and Traf Regulator Control during authorized extensions of time if 
liquidated damages are assessed in accordance with subsection 108.10.  If liquidated 
damages are not assessed, the Department will adjust unit prices for the following: 

 
1. TS, Temp, Oper; 
2. PTS System, Temp, Oper; 

3. Items designated as Furnished, Operated, or Standby, unless otherwise specified;  
4. Items paid for as Each or Foot as documented by the Department and maintained on 

the Department website at: 
http://www.michigan.gov/mdot/0,4616,7-151-9622_11044_11367---,00.html; and 

5. Items measured as lump sum if they are used or required on the worksite during 
authorized extensions of time except that Minor Traf Devices will not be adjusted 
when conspicuity tape is the only minor traffic control device in service or required 
during the authorized extension of time. 

6. Items not in use reserved by the Engineer as standby. 
 

The Department will use the following formula to calculate the unit price adjustments.  The 
adjustment for Minor Traf Devices will be at a daily rate of (A/B) not to exceed $900.00 
per calendar or work day and the adjustment for Traf Regulator Control will be at a daily 
rate of (A/B) not to exceed $650.00 per calendar or work day.  When calculating the 
adjustment, either calendar or working days will be used for both original contract time 
and additional days. 

 
(A/B) × C = unit price adjustment Formula 812-1 

 
where: 

 
A = Original contract unit price 

 
B = Original contract time 

 

http://www.michigan.gov/mdot/0,4616,7-151-9622_11044_11367---,00.html
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C = Additional days the item was in use or required to be on standby during the 
authorized extension of time.  

 
The Department will determine the number of additional days the item is on standby or in 
use in calendar days. 

 
For calendar date projects, the original contract time will be calculated as the number of 
calendar days from the actual start date to the following order of precedence date as 
identified within the contract: 

 
a. The latest Open to Traffic date if removal of all traffic control devices coincides with 

this date. 
b. The latest interim completion date for each season of work if all contract work must 

be completed in its entirety except turf establishment and watering and cultivating. 
c. The original contract completion date. 

 
For work day projects if an authorized extension of time extends into the next construction 
season, including seasonal suspension periods during which a traffic control item is on 
standby or in use, the original contract time will be the calendar days between the first 
work day and the expiration of the original contract completion. 
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Delete Table 812-1 in subsection 812.04.E, on page 625 of the Standard Specifications for 
Construction, in its entirety and replace with the following. 
 
 

Table 812-1 Partial Payment Schedule for Minor Traf Devices and Traffic Regulator 
Control 

Percent of Original Contract Amount Earned Total Percent of Unit Price Paid 

First Use 15 

25 30 

50 55 

75 80 

90 100 
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Delete subsection 812.03.D.15, on page 614 of the 2012 Standard Specifications for 
Construction, in its entirety and replace with the following: 
 

15. Portable Changeable Message Signs.  Use portable changeable message signs 
(PCMS) as required.  Delineate the PCMS with three plastic drums or three 42 inch 
channelizing devices.  If the PCMS is in use, rest the tires on the ground with wheel chocks 
or elevate the trailer, with the bottom of the tires above the ground.  If a PCMS is not 
needed, turn it off and remove it from the clear zone in accordance with subsection 
812.03.G.5. 

 
The Department will allow use of PCMS for either advance time notification for future 
events including closures and planned maintenance work or information including detours 
or alternative routes during current events; incident management; construction zone 
backups; or similar conditions. 

 
Do not use generic, non-emergency safety messages.  If power to the PCMS is lost, use 
four corner flash mode (an asterisk in each corner of the board, flashing) as the default 
setting.  Ensure message sequences consist of no greater than two messages with a 2-
second display time for each message. 

 
Do not use PCMS for the following: 

 
a. Replacing MMUTCD required static signing or pavement markings; 
b. Replacing a lighted arrow; 
c. Advance notice of new traffic signals or signs; or 
d. Advertising. 



12DS812-J820-04 

 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
TEMPORARY PEDESTRIAN TYPE II BARRICADE 

 
OFS:RAL 1 of 2 APPR:CAL:CT:08-02-16 
 

a. Description.  This work consists of furnishing, installing, maintaining, relocating, and 
removing a temporary pedestrian Type II barricade section as identified in the proposal or on the 
plans.  Use temporary pedestrian Type II barricades to close non-motorized facilities including 
sidewalks, bicycle paths, pedestrian paths, and shared use paths that are not part of the roadway.  
One pedestrian Type II barricade is defined as a barricade section at least 43 inches wide, 
including all supports, ballast, and hardware. 
 

b. Materials.  Provide a temporary pedestrian Type II barricade that meets the requirements 
of National Cooperative Highway Research Program Report 350 (NCHRP 350) or Manual for 
Assessing Safety Hardware (MASH), in addition to meeting the following requirements: 
 

1. Provide barricade sections at least 43 inches wide, designed to interconnect to ensure 
a continuous Americans with Disabilities Act (ADA) compliant tactile barrier.  Ensure the 
connection includes provisions to accommodate non-linear alignment as well as variations in 
elevation at the installation area. 

 
2. Ensure the top surface of the barricade is designed to function as a hand-trailing edge, 

and has a height between 32 and 38 inches.  Ensure the lower edge of the barricade is no 
more than 2 inches above the surface of the non-motorized facility.  Ensure the top edge of 
the bottom rail of the barricade is a minimum of 8 inches above the surface of the non-
motorized facility.  The barricade may have a solid continuous face.  Finally, all features on 
the front face of the barricade (the face in contact with pedestrians) must share a common 
vertical plane. 

 
3. Equip both sides of the barricade with bands of alternating 6-inch wide orange and 

white vertical stripes of reflective sheeting.  Two bands of sheeting 6 inches tall and a minimum 
of 36 inches long containing at least two orange and two white stripes each are required.  One 
band placed near the top and one near the bottom if the barricade section has a solid face.  If 
the barricade consists of two rails, affix one band of sheeting to each rail.  Ensure the stripes 
of reflective sheeting are aligned vertically.  Ensure this sheeting meets or exceeds the 
requirements of ASTM D 4956 Type IV sheeting. 

 
c. Construction.  Construct the temporary pedestrian Type II barricade in accordance with 

the manufacturer’s recommendations, Michigan Manual on Uniform Traffic Control Devices 
(MMUTCD), the plans, and the following requirements: 
 

1. Install the barricade as shown on the plans and as directed by the Engineer.  
Interconnect all barricade sections using hinge components if necessary to ensure a 
continuous detectable edge for the entire installation.  Ensure the barricade is ballasted 
according to the manufacturer’s recommendations to ensure stability during wind events and 
contact with pedestrians. 
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2. When the barricade is installed near motor vehicle traffic, ensure reflective sheeting is 

visible to motorists. 
 

3. When pedestrian Type II barricades are used to close a non-motorized facility, ensure 
a sufficient number of barricade sections are used to block the entire width of the facility.  The 
barricade may extend outside the edge of the non-motorized facility but must not be less than 
the full width of the facility. 

 
4. If sections of multiple colored barriers are used (i.e. safety orange and white) install 

the sections such that the colors alternate to increase conspicuity. 
 

5. Ensure pedestrian Type II barricades are not used to close a motor vehicle facility.  
Ensure these barricades are not used to guide pedestrian traffic on a motor vehicle facility in 
the presence of active traffic.  This prohibition includes bicycle/shared use lanes or shoulders 
in the presence of active traffic. 

 
d. Measurement and Payment.  The completed work, as described, will be measured and 

paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pedestrian Type II Barricade, Temp ........................................................................... Each 
 
Pedestrian Type II Barricade, Temp, includes all labor, equipment, and materials to furnish, 
install, maintain, relocate, and remove one barricade section that is at least 43 inches wide.  
Additional payment will not be made if wider sections are provided.  This includes all rails, 
supports, ballast, hinge points, reflective sheeting, and miscellaneous hardware needed to install 
and maintain a barricade section. 
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Delete the last paragraph of subsection 812.03.D.3, on page 604 of the Standard 
Specifications for Construction in its entirety, and replace with the following. 
 

Mount construction signs on portable sign support standards only if signs are to remain in 
place for 14 days or less, or as allowed by the Engineer if fixed supports are not possible. 
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a. Description.  This work consists of making certain the portable changeable message sign 
(PCMS) is secure, and complies with the following: 
 

1. Create unique usernames and passwords (not defaults) for access to the PCMS local 
controls. 

 
2. Remove all literature (manuals, instructions, etc.) from the PCMS controller enclosure. 

 
3. Use a padlock, keyed lock, etc to prevent access to the controller enclosure. 

 
4. Provide the Engineer up to 3 keys, or the lock combination, as well as the usernames 

and passwords. 
 

5. Provide at minimum, one classroom style training session of 2 hours, on PCMS field 
equipment, including but not limited to: posting and removal of messages, diagnosing field 
equipment malfunctions including messaging and communications errors.  All training 
schedules, syllabus and materials are to be supplied by the Contractor and approved by the 
Engineer prior to delivery of training. Unless otherwise specified by the Engineer, the number 
of participants at each training session will be limited to a maximum of 20 individuals 

 
MDOT reserves the right to take full messaging control of any PCMS at any time throughout the 
duration of the project.  This includes posting any message determined to be appropriate by 
MDOT 
 
MDOT may, at any time, inspect PCMS boards that are on site to verify that the security measures 
in this special provision are being followed. 
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Delete subsection 812.04.A.4, on page 624 of the Standard Specifications for Construction 
in its entirety. 
 
 
Delete the second paragraph of subsection 812.04.C, on page 624 of the Standard 
Specifications for Construction in its entirety, and replace with the following: 
 

The Engineer will measure Sign, Type __, Temp, Prismatic, Furn as the total cumulative 
area of the maximum number of each sign legend that is in use during the course of the 
project unless previously paid.  The unit price for Sign, Type __, Temp, Prismatic, Furn 
includes the cost of portable or driven sign supports. 

 
 
Delete the second paragraph of subsection 812.04.D, on page 624 of the Standard 
Specifications for Construction in its entirety, and replace with the following: 
 

The Engineer will measure Sign, Type __, Temp, Prismatic, Oper as the total cumulative 
area of the maximum number of each sign legend that is in use during the course of the 
project unless previously paid. 
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Delete subsection 812.03.F, on pages 615 and 616 of the Standard Specifications for 
Construction, in its entirety and replace it with the following: 
 

F. Pavement Marking Removal.  Remove pavement markings that conflict with proposed 
temporary traffic markings before making any changes in the traffic pattern.  Place 
temporary pavement markings when pavement markings are removed or obscured for 
more than 24 hours before a change in the traffic pattern.  Type R markings must be 
placed according to subsection 812.03.D.11 before the close of the workday. 

 
Remove pavement markings using self-propelled truck mounted removal equipment.  Use 
equipment capable of continuously vacuuming up the removal debris as the operation 
progresses.  Immediately clean up and remove any debris that is generated.  If the amount 
of debris generated during the removal process is greater than the vacuuming capability 
of the removal truck, a self-propelled sweeper operating immediately behind the removal 
equipment is required.  Use a removal truck capable of eliminating the airborne dust while 
operating. 

 
Remove pavement markings causing as little damage as possible to the surface texture 
of the pavement and by methods approved by the Engineer.  Methods and equipment that 
may provide acceptable results are: shot blasting; water blasting; mechanical devices 
such as grinders, scarifiers, and wire brushes. 

 
1. Asphalt Surfaces.  Use any Engineer approved type of self-propelled truck mounted 
removal equipment except water blasting, provided that the equipment is capable of 
continually vacuuming the removal debris. 

 
2. Concrete Surfaces to be Removed During Construction.  Use any Engineer approved 
type of self-propelled truck mounted removal equipment provided that the equipment is 
capable of continually vacuuming the removal debris. 

 
3. Concrete Surfaces to Remain in Place.  Use an Engineer approved self-propelled truck 
mounted water blaster to minimize the scarring of the concrete surface.  Use equipment 
capable of continually vacuuming the removal debris as approved by the Engineer. 

 
Do not use paint or bituminous bond coat to cover existing and not applicable pavement 
markings.  Use Type R markings only when authorized by the Engineer. 

 
 
Add the following pay items to the Pay Item list in subsection 812.04, on pages 622 and 
623 of the Standard Specifications for Construction: 
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Pavt Mrkg, Longit, Water Blasting, 6 inch or less Width, Rem ..................................... Foot 
Pavt Mrkg, Longit, Water Blasting, Greater than 6 inch Width, Rem ........................... Foot 
 

 
Delete the first paragraph of subsection 812.04.N.1, on pages 628 and 629 of the Standard 
Specifications for Construction, in its entirety and replace it with the following: 
 

1. General.  The Department will pay for the removal of longitudinal markings as directed 
by the Engineer on all HMA surfaces and on concrete surfaces to be removed as Pavt 
Mrkg, Longit, Rem, of the width required.  The unit prices for Pavt Mrkg, Longit, Rem 
pay items include the cost of removing existing longitudinal permanent markings and 
temporary Type NR markings, including tapers and transitions. 

 
The Department will pay for the removal of longitudinal markings on concrete surfaces to 
remain in place as Pavt Mrkg, Longit, Water Blasting, Rem, of the width required.  The 
unit prices for Pavt Mrkg, Longit, Water Blasting, Rem pay items include the cost of 
removing existing longitudinal permanent markings and temporary Type NR markings, 
including tapers, and transitions. 
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Delete the first sentence for the second paragraph in subsection 812.03.D.8 on page 606 
of the Standard Specifications for Construction, and replace with the following: 
 

Light Type III barricades with two, Type C or Type D warning lights, fastened to the 
uprights above the top rail, provided these warning lights each weigh 3.3 pounds or less. 

 
 
Delete the following pay items from the list in subsection 812.04 on page 622 of the 
Standard Specifications for Construction. 
 

Barricade, Type III, High Intensity, Furn ..................................................................... Each 
Barricade, Type III, High Intensity, Oper .................................................................... Each 
Barricade, Type III, High Intensity, Double Sided, Furn ............................................. Each 
Barricade, Type III, High Intensity, Double Sided, Oper ............................................. Each 

 
 
Renumber the existing subsection 812.04.A.5 on page 624 of the Standard Specifications 
for Construction, as follows: 
 

4. The manufacturer’s invoiced cost for damaged equipment included in a lump sum pay 
item for maintaining traffic. 
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Delete subsection 812.03.D.11.a, on page 610 of the Standard Specifications for 
Construction, in its entirety and replace with the following: 
 

a. Temporary Pavement Marking - Wet Reflective Type R.  Use temporary wet reflective 
pavement marking Type R (removable tape) when temporary pavement markings must 
be placed on finished pavements and are not in the exact location as future permanent 
markings or at the discretion of the Engineer when temporary markings must be removed 
during the life of a project. 

 
Ensure prior to installation the pavement surface is air blown or brushed to remove surface 
dust and dirt.  Remove curing compound from new concrete surfaces before applying 
Type R Tape. 

 
Place wet reflective Type R tape when it is used as a 4-foot dash or full-length skip line as 
defined in the contract to temporarily mark finished pavement prior to the placement of 
permanent markings in accordance with the manufacturer’s specifications for existing 
temperature and pavement condition.  Offset the dash or skip lines 1 foot from the 
permanent marking so that the permanent markings can be placed prior to the removal of 
the 4-foot dashes or full-length skip lines.  Do not use 4-foot dashes or full-length skip lines 
to temporarily mark a solid edge line.  Ensure damaged or missing tape of more than 2 
consecutive skip lines is replaced within 24 hours after notification by the Engineer.  
Failure to replace the tape within the 24-hour time period may result in a contract price 
adjustment as described in 12SP-812C - Traffic Control Quality and Compliance. 

 
i. Between April 15 and November 1, place wet reflective Type R tape not used as a 

skip line in accordance with the manufacturer’s specifications for existing temperature 
and pavement condition.  Replace wet reflective Type R tape of more than 50 
cumulative feet that fails within 24 hours after notification by the Engineer.  Failure to 
replace the tape within the 24-hour time period may result in a contract price 
adjustment as described in 12SP-812C - Traffic Control Quality and Compliance. 

 
ii. From November 2 to December 1 and March 15 to April 14, place wet reflective Type 

R tape for all temporary shifts and tapers when pavement surfaces are dry and air 
temperatures are 40 degrees Fahrenheit (F) and rising.  Ensure all wet reflective Type 
R tape placed during these times is placed during approved daytime hours negotiated 
between the Engineer and the Contractor or daytime hours required in the contract. 

 
Do not place wet reflective Type R tape within 24 hours of predicted precipitation, or 
24 hours after any precipitation.  The Contractor will be paid to repair locations that fail 
during these times unless the Engineer determines the failure is due to improper 
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surface preparation, or failure to follow these requirements.  Repairs, if required, will 
be paid for at a negotiated price between the Engineer and the Contractor for the 
associated work. 

 
iii. Use temporary wet reflective pavement marking Type NR paint, for all tapers and shifts 

when ambient air temperature is less than 40 degrees F.  To remove the wet reflective 
Type NR paint, use the least abrasive technique as directed by the Engineer to 
minimize scarring.  If the approved pavement marking removal pay item is not part of 
the contract, the cost of the removal of Type NR pavement markings will be negotiated 
between the Engineer and the Contractor. 

 
iv. Wet reflective Type R tape is not to be placed between December 2 and March 14. 

 
 
Delete subsection 812.03.D.11.b, on page 610 of the Standard Specifications for 
Construction, in its entirety and replace with the following: 
 

b. Temporary Pavement Marking - Wet Reflective Type NR. 
 

i. Wet Reflective Type NR Paint.  Use temporary pavement marking Wet Reflective 
Type NR paint when temporary pavement markings must be placed on pavement to 
be removed or replaced during construction.  It also must be used when temporary 
markings line up exactly with the placement of permanent markings and may be 
grooved out prior to recessing permanent markings.  The temporary pavement 
marking material must be compatible with the material specified for the permanent 
markings if permanent markings are to be placed on top of temporary markings. 

 
Place Wet Reflective Type NR paint in accordance with section 811.  Place the 
material binder at a thickness of 18 mils while driving at a maximum rate of 8 miles per 
hour.  Drop wet reflective optics and glass beads at a rate as recommended by the 
manufacturer for an approved wet reflective system.  Ensure the proposed wet 
reflective optic is approved by the Engineer. 

 
Place Wet Reflective Type NR paint, used as a 4-foot dash or full-length skip line as 
defined in the contract, to temporarily mark finished pavement prior to the placement 
of permanent markings, in the exact location as the permanent marking such that its 
removal is not necessary.  Only use Wet Reflective Type NR markings compatible with 
the permanent pavement marking material specified on the project as a 4-foot dash or 
full-length skip line.  Do not use 4-foot dashes or full-length skip lines to temporarily 
mark a solid edge line. 

 
ii. Wet Reflective Type NR Tape.  Use temporary pavement marking Wet Reflective 
Type NR Tape as a 4-foot dash or full-length skip line as defined in the contract to 
temporarily mark a white skip line or yellow centerline on base or leveling course 
pavement.  Wet Reflective Type NR tape must not be used to temporarily mark a solid 
edge line.  Wet Reflective Type NR tape is not to be used on the wearing course of asphalt 
or on existing pavement.  Place Wet Reflective Type NR tape in accordance with section 
811. 

 
 
Delete the following pay items from the list of pay items in subsection 812.04, on page 623 
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of the Standard Specifications for Construction: 
 

Pavt Mrkg, Type R, 4 inch, (color), Temp ......................................................................... Foot 
Pavt Mrkg, Type NR, Tape, 4 inch, (color), Temp ............................................................. Foot 
Pavt Mrkg, Type NR, Paint, 4 inch, (color), Temp ............................................................. Foot 

 
 
Add the following pay items to the list of pay items in subsection 812.04, on page 623 of 
the Standard Specifications for Construction: 
 

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, (color), Temp ...................................... Foot 
Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, (color), Temp .................................... Foot 
Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, (color), Temp .................................... Foot 
Pavt Mrkg, Wet Reflective, Type R, Tape, 8 inch, (color), Temp ...................................... Foot 
Pavt Mrkg, Wet Reflective, Type NR, Paint, 8 inch, (color), Temp .................................... Foot 
Pavt Mrkg, Wet Reflective, Type NR, Tape, 8 inch, (color), Temp .................................... Foot 

 
 
Delete subsection 812.04.N.2, on page 629 of the Standard Specifications for Construction, 
in its entirety and replace with the following: 
 

2. Non-Removable (Type NR) Pavement Markings.  The unit price for the relevant Pavt 
Mrkg, Wet Reflective, Type NR, Paint, Temp and Pavt Mrkg, Wet Reflective, Type NR, 
Tape, Temp pay items include the cost of providing and placing temporary pavement 
markings. 

 
 
Delete subsection 812.04.N.3, on page 629 of the Standard Specifications for Construction, 
in its entirety and replace with the following: 
 

3. Removable (Type R) Pavement Markings.  The unit prices for Pavt Mrkg, Wet 
Reflective, Type R, Tape, 4 inch, (color), Temp and Pavt Mrkg Cover, Type R, (color) 
include the cost of providing, placing, maintaining, removing and disposing of temporary 
pavement marking.  Payment will be per foot measured along the length of the placed 
pavement marking. 

 
 
Delete subsection 922.06.A.1 on page 937 of the Standard Specifications for Construction 
in its entirety and replace with the following: 
 

1. Pavement Marking, Wet Reflective, Type R.  Provide wet reflective Type R temporary 
pavement marking as preformed tape.  Select wet reflective Type R markings from the 
Qualified Products List (922.06A).  Apply and remove preformed tape in accordance with 
the manufacturer's instructions.  The tape must remain flexible and conform to the texture 
of the pavement surface during use. 

 
 
Delete subsection 922.06.A.2, on page 937 of the Standard Specifications for Construction, 
in its entirety and replace with the following: 
 

2. Pavement Marking, Wet Reflective, Type NR Paint.  Provide Wet Reflective Type NR 
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temporary pavement markings as paint reflectorized with a wet reflective optic system 
recommended by the manufacturer and as approved by the Engineer, as required. 

 
a. Wet Night Retro Reflective Optics.  Select wet reflective optics from the Qualified Products 
List (920.02C) or an alternative that exceeds the requirements in Table 922-2 as approved by the 
Engineer: 

Table 922-2 
Temporary Wet Reflective Type NR Pavement Markings 

Average Initial Retro reflectivity at 30-meter geometry in mcd/lux/sq m with flow of placement 

Test Method 
Color 

White Yellow 

Dry (ASTM E 1710) 700 500 

Wet Recovery (ASTM E 2177) 250 
200 

 

 
 

Ship the material to the job site or Contractor’s yard in sturdy containers marked in 
accordance with subsection 920.01.A of the Standard Specifications for Construction. 

 
Select glass beads for corresponding materials in accordance to subsection 920.02 of the 
Standard Specifications for Construction. 

 
Submit to the Engineer prior to the start of work a general certification from the 
manufacturer that when applied in accordance with the construction methods herein, the 
glass beads and wet reflective optics will meet the minimum requirements shown in Table 
922-2. 

 
b. Binder Material for Temporary Wet Reflective Type NR Pavement Markings.  

Select the liquid applied pavement marking from one of the materials from the following 
Qualified Products Lists to use as a binder for the wet reflective optics or use an 
alternative as approved by the Engineer: 

 
811.03D1 Waterborne, Liquid Pavement Marking Material 
811.03D2 Low Temperature Waterborne, Liquid Pavement Marking Material 
811.03D3 Regular Dry Paint, Liquid Pavement Marking Material 

 
3. Pavement Marking, Wet Reflective, Type NR Tape.  Provide Wet Reflective Type NR 

temporary pavement markings as preformed tape.  The tape must remain flexible and 
conform to the texture of the pavement surface during use.  Select wet reflective Type NR 
tape from the Qualified Products List (922.06A). 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PAYMENT OF TEMPORARY TRAFFIC CONTROL DEVICES 

 
OFS:CRB 1 of 1 APPR:CGB:MB:08-26-16 

FHWA:APPR:09-13-16 
 
Delete subsection 812.04.A Damage Compensation, on page 623 of the Standard 
Specifications for Construction, in its entirety and replace with the following: 
 

A. Damage Compensation.  Notify the Engineer of damaged temporary traffic control 
devices. Before replacement and disposal, allow the Engineer to verify the condition of 
damaged temporary traffic control devices eligible for payment. Damage will be assumed to 
have occurred from vehicular traffic unless otherwise documented. The Department will pay 
as follows, for replacing temporary traffic control devices or equipment that are placed 
appropriately and damaged by vehicular traffic, other than the Contractor's vehicles and 
equipment.. Devices will be assumed to be placed appropriately unless otherwise 
documented. Replacement will be made up to project completion (excluding water and 
cultivating), as follows:  

 
1. The Furnished unit price for temporary traffic control devices paid for as furnished pay 
items, excluding Plastic Drums and 42 inch channelizing devices; 
2. The unit price for devices not paid for as Furnished; 

 
a. Plastic Drums and 42 inch Channelizing Devices will be paid for at a set rate of $35 

per Plastic Drum and $18 per damaged 42 inch Channelizer.  
 

i. Prior to payment the Plastic Drum or 42 inch Channeling Device must be classified 
as unacceptable, per the ATSSA Quality Guidelines for Temporary Traffic Control 
Devices and Features (ATSSA QG), and spray-painted with an X. 

ii. All Plastic Drums and 42 inch Channelizing Devices that are classified as marginal, 
per the ATSSA QG, during the project, will have blue survey ribbon tied to the 
handle.  MDOT will be responsible for marking marginal devices.  Removal and 
replacement will take place as defined under the Quality Classifications and 
Requirements Section of the ATSSA QG and will be at no additional cost to the 
Department. 

 
• If at any time, any Contactor, is witnessed tampering with the marginal marking 

method, the Engineer may require all marginal devices on the project to be 
upgraded to acceptable outside the timeframes detailed in the ATSSA QG. 

 
3. The manufacturer's invoice cost for devices required by the Engineer and not included in 
the unit price for other relevant pay items; 
4. The manufacturer’s invoiced cost for damaged equipment included in a lump sum pay 
item for maintaining traffic. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
USE OF 42-INCH CHANNELIZING DEVICES 

 
OFS:RAL 1 of 1 APPR:CRB:MB:06-30-17 

FHWA:APPR:07-21-17 
 
Delete subsection 812.03.D.6, on page 605 of the Standard Specifications in its entirety 
and replace it with the following: 
 

6. 42-inch Channelizing Devices.  Provide and install 42-inch tall, retro-reflective plastic 
channelizing devices as shown on the plans, or directed by the Engineer.  Do not attach 
lights. 

 
a. Daytime Use.  The Department will allow the daytime use of 42-inch channelizing 

devices in tapers and tangents for the following: 
 

i. Capital Preventative Maintenance (CPM) projects, pavement marking, chip seal, 
microsurface, and crack-filling projects; 

ii. Any projects where the use of plastic drums restricts proposed lane widths to less 
than 11 feet, including shy distance; or 

iii. Work durations of 12 hours or less. 
 

The devices must be placed such that spacing does not exceed the maximum values 
described in Table 812-1: 

 
Table 812-1 

Maximum Spacing for 42-inch Channelizing Devices 

Work Zone Speed Limit Taper Tangent 

< 45 mph 1.0 S 2.0 S 

≥ 45 mph 50 feet 100 feet 

S=Work Zone Speed Limit (mph) 

 
b. Nighttime Use.  The Department will allow the nighttime use of 42-inch channelizing 

devices in tangents and tapers for the following: 
 

i. Capital Preventative Maintenance (CPM) projects, pavement marking, chip seal, 
microsurface, and crack-filling projects; 

ii. Any projects where the use of plastic drums restricts proposed lane widths to less 
than 11 feet, including shy distance; or 

iii. Work durations of 12 hours or less.  
 

Place the devices a maximum distance of 50 feet apart in tangent sections, and a 
maximum of 25 feet apart in tapers.  These spacing requirements apply for all speed 
limits. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
INDUSTRIAL BY-PRODUCTS AND BENEFICIAL RE-USE 

 
ENV:HLZ 1 of 1 APPR:JJG:JFS:09-11-14 

APPR: FHWA: 09-11-14 
 

a. Description.  For this project, regardless of the application, the use of industrial by-
products, covered in 2014 PA 178, is prohibited unless the use and application of a particular 
material is covered elsewhere in the contract. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
SUPERPAVE FINAL AGGREGATE BLEND REQUIREMENTS 

 
CFS:KPK 1 of 2 APPR:JFS:CJB:05-31-18 

FHWA:APPR:06-06-18 
 

a. Description.  This special provision establishes the Superpave final aggregate blend 
gradation requirements and the Superpave final aggregate blend physical requirements. 
 

b. Materials.  Replace Table 902-5 and Table 902-6 of the Standard Specifications for 
Construction with the following tables. 
 

Table 902-5 
Superpave Final Aggregate Blend Gradation Requirements 

Standard 
Sieve 

Percent Passing Criteria (control points) 

Mixture Number 

5 4 

3 
Leveling 
Course 

3 
Base 

Course 2 LVSP (a) 

1½ inch — — — — 100 — 

1 inch — — 100 100 90–100 — 

3/4 inch — 100 90–100 90–100 ≤90 100 

1/2 inch 100 90–100 ≤90 ≤90 — 75–95 

3/8 inch 90–100 ≤90 — — — 60–90 

No. 4 ≤90 — — — — 45–80 

No. 8 47-67 39-58 35–52 23–52 19–45 30–65 

No. 16 — — — — — 20–50 

No. 30 — — — — — 15–40 

No. 50 — — — — — 10–25 

No. 100 — — — — — 5–15 

No. 200 2.0–10.0 2.0–10.0 2.0–8.0 2.0–8.0 1.0–7.0 3–6 

a. For LVSP, less than 50 percent of the material passing the No. 4 sieve may 
pass the No. 30 sieve. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
CAPITAL PREVENTIVE MAINTENANCE AGGREGATE BLEND PHYSICAL 

REQUIREMENTS 
 
CFS:SAB 1 of 1 APPR:CG:JFS:10-21-15 

FHWA:APPR:10-22-15 
 
Delete the existing Table 902-8 on page 752, of the 2012 Standard Specifications for 
Construction, in its entirety, including all errata items in 12SS-001A that call for changes 
to Table 902-8, and replace with the following: 
 

Table 902-8 
CPM Aggregate Blend Physical Requirements 

Material 

Percent 
Crushed 

(Min) 
MTM 117 

Angularity 
Index 
(Min) 

MTM 118 

Uncompacted 
Void (Min) 
AASHTO 

T 304 

Los 
Angeles 
Abrasion 
(% Loss 

Max) 
MTM 102 

( i ) 

AWI 
(Min.) 
MTM 
112 

Soft 
Particles 
(% Max) 
MTM 110 

Sand 
Equivalent 

(% Min) 
AASHTO 

T 176 

Flat and 
Elongated 
(% Max) 
ASTM 
D 4791 

Absorp. 
(% Max) 
AASHTO 

T 85 

Mico- 
Deval 

(% Loss 
Max) 

AASHTO 
T 327 

27SS 
(h) 90 (b) — 40 35 260 5.0 (a) 45 25.0 (e) 3.0 18 

30SS 
(h) 90 (b) — 40 35 260 5.0 (a) 45 25.0 (e) 3.0 18 

34CS 95 — — 35 (c) 260 (d) 3.5 (a) — 12.0 (e) — — 

2FA — 4.0 (f) — 45 260 — 60 (g) — — — 

3FA — 4.0 — 45 260 — 60 — — — 

a. Sum of shale, siltstone, clay-ironstone, and structurally weak. 
b. Percent two-faced crushed. 
c. L. A. Abrasion maximum loss of 45 for blast furnace slag. 
d. Does not apply to shoulder area of the chip seal. 
e. For material retained on the No. 4 sieve, ensure the ratio between length to width, or length to thickness, or combination is no greater than 

3:1. 
f. Angularity Index must exceed 2.0 for at least 50 percent of the blending sands for slurry seal applications. 
g. Does not apply to slurry seals. 
h. Must be 100% virgin aggregate. 
i. If a blend of different aggregate sources, the abrasion value applies to each source 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PERMANENT PAVEMENT MARKING MATERIALS 

 
PMK:MKB 1 of 1 APPR:MWB:CRB:07-07-16 

FHWA:APPR:07-13-16 
 
Delete the first paragraph of subsection 920.01, on page 890 of the 2012 Standard 
Specifications for Construction in its entirety and replace it with the following: 
 

Select pavement marking materials from the Qualified Products List unless specified 
otherwise by special provision in the contract.  For black liquid shadow markings and blue 
markings used in parking areas, either choose a product of the specified binder material and 
color from the Qualified Products List or select a white product of the specified binder material 
from the Qualified Products List and tint the product to the appropriate color. 

 
Use liquid applied pavement marking materials manufactured in the previous 12 months or 
within the shelf-life directed by the manufacturer, whichever is less.  Use solid applied 
materials within the shelf-life directed by the manufacturer.  Provide certification that liquid 
and solid applied pavement marking materials have been stored per the manufacturer’s 
requirements.  Materials not in compliance will be rejected and removed at the Contractor’s 
expense. 

 
Delete the second paragraph from subsection 920.02.A, on page 891 of the Standard 
Specifications for Construction in its entirety and replace it with the following: 
 

Glass beads must meet the general requirements of subsection 920.02.B, and the applicable 
requirements for specific applications of subsection 920.02.C.  All glass beads meeting 
subsections 920.02.B and 920.02.C to be used on Federal-aid projects must contain no more 
than 200 parts per million of arsenic or lead, as determined in accordance with Environmental 
Protection Agency testing methods 3052, 6010B, or 6010C. 

 
Add the following after the last paragraph of subsection 920.02.C, on page 892 of the 2012 
Standard Specifications for Construction: 
 

6. Modified Urethane.  The type, gradation, and application rates for glass beads used with 
modified urethane marking material must meet the modified urethane manufacturer’s 
recommendation. 

 
Use a double drop system of large and standard glass beads, a double drop system of 
ceramic elements and standard glass beads, or an Engineer-approved alternate for 
recessed longitudinal markings.  Ensure large glass beads meet federal specification TTB-
1325 for a Type 4 glass bead. 

 



12SP-920A-06 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 
FOR 

PERMANENT PAVEMENT MARKING MATERIALS 

PMK:MKB 1 of 4 APPR:MWB:CRB:02-05-19 
FHWA:APPR:02-21-19 

Delete the content of section 920, on page 890 of the 2012 Standard Specifications for 
Construction in its entirety and replace it with the following: 

920.01. Marking Materials.  Select pavement marking materials from the Qualified 

Products List unless specified otherwise by special provision in the contract. 

When selecting preformed thermoplastic products, ensure preformed thermoplastic materials 

have a thickness of 90 mils for surface applications and a thickness of 125 mils for recessed 

applications.  For black liquid shadow markings and blue markings used in parking areas, 

choose a specified binder material and color from the Qualified Products List or select a white 

specified binder material from the Qualified Products List and tint the product to the 

appropriate color. 

Use liquid applied pavement marking materials manufactured in the previous 12 months or 

within the shelf-life directed by the manufacturer, whichever is less.  Use solid applied 

materials within the shelf-life directed by the manufacturer.  Provide certification that liquid 

and solid applied pavement marking materials have been stored per the manufacturer’s 

requirements.  Materials not in compliance will be rejected and removed at the Contractor’s 

expense. 

Pavement marking materials must meet the general packaging and labeling requirements of 

subsection 920.01.A, and applicable specific material requirements of subsection 920.01.B. 

A. General Packaging and Labeling.  Material containers or packages must be marked on 

the tops and sides, using a durable, weather-resistant marking.  Include the following 

information: 

1. Manufacturer’s name and address, 

2. Description of the material, 

3. Product identification number, 

4. Lot or Batch number, 

5. Date of manufacture, 

6. Volume and 

7. Weight. 
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B. Packaging and Labeling for Cold Plastic and Thermoplastic Markings. 

1. Cold Plastic.  Containers or packages of cold plastic material and the core of each roll 

must be marked with the information specified in subsection 920.01.A. 

2. Thermoplastic.  In addition to the requirements of subsection 920.01.A, thermoplastic 

material must be packaged in non-stick containers, and labeled with “heat to 

manufacturer-recommended temperature range,” or a Department-approved equal. 

920.02. Glass Beads and Wet Reflective Optics. 

A. Glass Bead and Wet Reflective Optics Packaging and Labeling.  Glass beads and wet 

reflective (WR) optics must be packaged in moisture resistant bags and labeled to include the 

following information: 

1. Manufacturer’s name and address, 

2. Shipping point, 

3. Trademark or name, 

4. The wording “Glass Beads” or “the appropriate optic type”, 

5. Specification number, 

6. Weight, 

7. Lot or Batch number, and 

8. Date of manufacture. 

Drop-on AASHTO M247 Type I beads, herein referred to as standard glass beads, must meet 

the general requirements of subsection 920.02.B and the applicable requirements for specific 

applications of subsection 920.02.D.  WR optics must meet the general requirements of 

subsection 920.02.C and the applicable requirements for specific applications of subsection 

920.02.D.  Large glass beads must meet federal specification TTB-1325 for a Type 4 glass 

bead. 

All glass beads and WR optics to be used on Federal-aid projects must contain no more than 

200 parts per million of arsenic or lead, as determined in accordance with Environmental 

Protection Agency testing methods 3052, 6010B, or 6010C. 

B. General Requirements for Standard Glass Beads.  Standard glass beads must meet 

the physical characteristics and gradation requirements specified in Table 920-1, unless 

otherwise specified in subsection 920.02.D for specific applications. 

Table 920-1
General Requirements for Standard Glass Bead

Physical characteristics (MTM 711)

General Appearance
Transparent, clean, smooth, free from 

milkiness, pits, or excessive air bubbles
Shape Spherical with ≥75% true spheres
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Color
Colorless, very light gray, very light gray 

tinge, or bright white
Index of Refraction ≥1.50

Alkalinity ≤2.0
Gradation Requirements (MTM 711)

Sieve Size (No.) Total Percent Passing
20 100
30 75–95
50 15–35

100 0–5

C. General Requirements for WR Optics.  WR optics must meet the retroreflectivity 

requirements specified in Table 920-2. 

Table 920-2
General WR Optics Requirements

Average Initial Retroreflectivity at 30 meter geometry in 
mcd/lux/m2

Test Method
Color

White Yellow

Dry (ASTM E 1710) 700 500

Wet Recovery (ASTM E 2177) 250 200

Wet Continuous (ASTM E 2832) 100 75

D. Glass Bead and WR Optics Requirements for Specific Applications.  For specific 

applications, glass beads and WR optics must be as follows: 

1. For recessed longitudinal markings, use a double drop system of large and standard glass 
beads, a double drop system of WR optics and standard glass beads, or an Engineer-
approved alternate. 

2. Waterborne and Low Temperature Waterborne.  Standard and large glass beads for 

use with waterborne marking material and low temperature waterborne marking material 

require a moisture resistant coating and a silane coating.  The type, gradation, and 

application rates for WR optics used with waterborne and low temperature waterborne 

marking materials must meet the waterborne manufacturer’s recommendations. 

3. Regular Dry.  Standard and large glass beads for use with regular dry marking material 

may have a moisture resistant coating, a silane coating, or both.  The type, gradation, and 

application rates for WR optics used with regular dry marking materials must meet the 

regular dry manufacturer’s recommendations. 

4. Thermoplastic.  Standard and large glass beads for thermoplastic marking material must 

have a moisture resistant coating.  The type, gradation, and application rates for WR optics 
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used with thermoplastic marking materials must meet the thermoplastic manufacturer’s 

recommendations. 

5. Sprayable Thermoplastic.  The type, gradation, and application rates for standard and 

large glass beads and WR optics used with sprayable thermoplastic marking material must 

meet the sprayable thermoplastic manufacturer’s recommendation. 

6. Polyurea.  The type, gradation, and application rates for standard and large glass beads 

and WR optics used with polyurea marking material must meet the polyurea 

manufacturer’s recommendation. 

7. Modified Urethane.  The type, gradation, and application rates for standard and large 

glass beads and WR optics used with modified urethane marking material must meet the 

modified urethane manufacturer’s recommendation. 
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Page Subsection Errata 

N/A N/A In the very beginning of the book on the page where we list the MDOT 
publications included by reference delete the following manual. 
“Work Zone Safety and Mobility Manual” 

N/A* N/A In the very beginning of the book on the page where we list the MDOT 
publications included by reference replace the Field Manual of Soil 
Engineering (out of Print) with the following manual. 
“Geotechnical Manual” 

3 101.02 Modify the abbreviation reading “AIS” to read “AISI”. 

4* 101.02 Delete the following abbreviations and the long forms 
MDELEG 
MDNRE 
Add the following abbreviations and the long forms 
MDNR  Michigan Department of Natural Resources 
MDEGLE Michigan Department of Environmental Great Lakes, and 

Energy 
MDLARA Michigan Department of Licensing and Regulatory Affairs 
NESC  National Electrical Safety Code 

27 103.02.B.2 Change the last sentence of the first paragraph to read "For decreases 
below 75 percent, the maximum allowable payment for work performed, 
including any adjustment, will not exceed an amount equal to 75 percent 
of the original contract quantity times the contract unit price." 

34 104.05 The first sentence of this subsection should read "If the Contractor 
performs unauthorized work (work performed without the inspections 
required by the contract, extra work performed without Department 
approval, work performed contrary to the inspectors direction, or work 
performed while under suspension by the inspector), the Engineer may 
reject the unauthorized work." 

46 104.12 Add the following to the end of the first paragraph "The use of right-of-
way in wetlands and floodplains, or the crossing of water courses by 
construction equipment is prohibited." 

53 105.09 Add the following to the end of the second paragraph "Any specifically 
produced material not purchased by the Department, will remain the 
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Contractors and must be removed from the project prior to final 
acceptance." 

56 107.02.B.2 This sentence should read "U.S.Army Corps of Engineers' Section 404, 
Dredge and Fill; and Section 10, Navigable Waterway." 

56* 107.02.B Add the subsection reading as follows: 
“3. U.S. Coast Guard Section 9, Navigable Waterway.” 

Change "MDNRE" to "MDEGLE" in this subsection.

64 107.12 Change the first sentence of the first paragraph to read: 
“For protection of underground utilities and in accordance with 2013 PA 
174, the Contractor must notify Miss Dig at least 3 work days, excluding 
Saturdays, Sundays and holidays, before beginning each excavation in 
areas where public utilities have not been previously located.” 

65* 107.15.A Change "MDNRE" to "MDEGLE" in four instances in this subsection.

66 107.15.A.3 Add the following to the end of the paragraph "Note that a burn permit 
from the MDNR is required for any open burning whenever the ground 
is not snow covered.  Any individuals that allow a fire to escape will be 
in violation of the Natural Resources and Environmental Protection Act 
and will be required to reimburse the costs of suppressing the wild fire." 

67* 107.16 The third sentence should read "In State Forests, the Contractor must 
contact the local Unit Manager, Forest Management Division, MDNR, 
regarding the work to be performed within or adjacent to the forest land." 

Delete the last sentence of the first paragraph of this subsection. 

80 108.08.F Delete the second paragraph in its entirety. 

80 108.08.G Add the following new subsection: 
“G.  The Contractor may propose and the Engineer may approve 
another equitable method, supported by an acceptable rationale to 
determine time extensions for any of the excusable delays listed in 
subsection 108.08. 

83 108.10.C Change the last sentence of the first paragraph to read: 
“The liquidated damages may contain one or more components of 
damages added together.” 

83 108.10.C.1 In Table 108-1 delete the last row of the table and replace it with the 
following: 
≥50,000,000 4,500 

102 109.05.E.1 Change the second sentence of the third paragraph to read: 
“Provide the content specified in subsection 109.05.D.11 for the 
applicable items in this statement and as follows:” 
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107 150.04 Change the following pay item reading “Mobilization, Max __” to read 
“Mobilization, Max (dollar)” at nine locations throughout the subsection. 

112 201.03.A.3.b Change "MDNRE" to "MDNR" in three instances in this subsection. 

123 204.04 Change the following pay item reading “Structures, Rem” to read 
“Structures, Rem (Structure No.)” 

123 204.04 Change the following pay item reading “Concrete Barrier, Rem” to read 
“Conc Barrier, Rem” 

150* 208.01 Change "MDNRE" to "MDEGLE" in this subsection.

180 308.03.A Change the first sentence of the second paragraph to read: 
“Do not operate equipment required to place backfill directly on 
geotextile products.” 

185 401.03.A Change the first sentence of the second paragraph to read: 
Where unstable soil conditions, or obstructions other than rock, require 
excavation of the trench below the elevation detailed on the plans; 
undercut, backfill, and compact the trench as directed by the Engineer. 

188 401.03.H Change the second sentence of the paragraph to read “Jack steel pipes 
in place in accordance with subsection 401.03.G”. 

189 401.03.N Add the following sentence to the end of the first paragraph "Where 
possible, maintain the stream flow thru a temporary channel or 
temporary culvert." 

The second sentence of the second paragraph should read "Direct 
water from the dewatering operations through a filter bag before 
discharging to an existing drainage facility." 

189 401.04 Change the fourth pay item from the end of the list to read as follows: 
“Culv, Reinf Conc Ellip, (shape) Cl __, (rise) inch x (span) inch”. 

190 401.04 Change the fourth pay item from the end of the list to read as follows: 
“Steel Casing Pipe, __ inch, Tr Det __.” 

195 402.03.C Change the third sentence of the first paragraph to read as follows: 
“Wrap pipe joints, with a diameter greater than 24 inches, using 
geotextile blanket.” 

200 402.04 Change the third pay item from the top of the list to read as follows: 
“Sewer, Cl __, __ inch, Jacked in Place” 

200 402.04.A Change the last sentence of the subsection to read as follows: 
“The unit price for Sewer and Sewer, Reinf Conc, Ellip includes the 
cost of excavation, backfill, geotextile blanket and mandrel testing.” 
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201* 402.04.H Change the last sentence of the first paragraph to read "The Department 
will not make an adjustment in the pay items of Minor Traf Devices or 
Traf Regulator Control." 

208 403.04.D.3 Change the sentence to read: 
“Removing and replacing pavement adjacent to the adjusted cover per 
Standard Plan R-37 Series.” 

218 406.03.A.2 Change the first sentence of the first paragraph to read: 
“Design precast box culverts less than 10 feet in span length measured 
along the centerline of the roadway in accordance with current AASHTO 
LRFD Bridge Design Specifications and ASTM C 1577.” 

Add the following sentence to the end of the first paragraph: 
“Design precast box culverts greater than or equal to 10 feet in span 
length measured along the centerline of the roadway for HL-93 Modified 
live load.” 

219 406.03.B Change the first sentence of the first paragraph to read: 
“Submit shop drawings for culverts greater than or equal to 10 feet in 
span length measured along the centerline of the roadway to the 
Engineer, for review and approval in accordance with subsection 
104.02.” 

219 406.03.C.1 Change the second sentence of the first paragraph to read: 
“Before manufacture, perform load ratings on precast three-sided, arch 
or box culverts greater than or equal to 10 feet in span length measured 
along the centerline of the roadway, in accordance with the AASHTO 
Manual of Bridge Evaluation, Section 6, Part A, the Michigan Bridge 
Analysis Guide current at the time load rating is performed, and the 
Michigan Structure Inventory and Appraisal Guide.” 

223 406.03.G Add the following after the first sentence of the second paragraph: 
“Where possible, maintain the stream flow thru the existing channel, 
temporary channel, or temporary culvert.” 

224 406.03.G Replace the fifth paragraph of this subsection with the following: 
“The Contractor may use cast-in-place wing walls, headwalls, and 
aprons, as alternatives to precast wing walls, headwalls, and aprons.  
Attach cast-in-place wing walls or headwalls as shown on the shop 
drawings.” 

225 406.03.G.2 Change the third sentence of the first paragraph to read: 
“Before placing the open-graded aggregate 34R, compact the coarse 
aggregate 6A using at least three passes of a vibrating plate 
compactor.” 

226 406.03.G.2 Change the first sentence of the second paragraph of this subsection to 
read: 
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"Fill the space between the box culvert joints during placement of box 
sections with closed-cell rubber extrusion type gaskets in accordance 
with ASTM C 990." 

226 406.04.A.9 Change the sentence to read: 
“Providing plan modifications including design, additional plan quantities 
and pay items to accommodate any changes to the precast units as 
shown on the plans.” 

226* 406.04.A Add the following paragraph after the last paragraph of the subsection: 
“The substructure design is specific to the three-sided or arch culvert 
detailed on the plans.  The Contractor must use approved MDOT service 
vendors qualified in Hydraulics, Geotechnical Engineering Services, 
and Short and Medium Span Bridges to perform the required design and 
plan modifications, as directed by the Engineer, if the Contractor selects 
a culvert shape different than shown on the plans.” 

227 406.04.B Add the following new item in the list of items in this subsection: 
2. Headwalls, wingwalls, aprons, and curtain walls, precast or cast-in-

place; 

Renumber the exist items 2 through 4 in this list to read 3 through 5. 

Delete existing item numbered 5 and replace with the following: 
6. Inserts for bars and connection hardware; and 

Renumber the existing item 6 in this list to read 7. 

227 406.04.B Delete the first and second paragraphs following the list of items in this 
subsection and replace with the following: 
“The Department will pay separately for cast-in-place concrete, other 
than for culvert segments, wing walls, and headwalls; excavation; 
protective coating; providing and placing backfill material; by plan 
quantity in accordance with subsection 109.01.A.” 

239 501.03.C.6 The first sentence of this subsection should read "Except as specified in 
subsection 501.03.C.4, removing HMA surface applies to removing 
HMA overlying a material designated for removal or that is required to 
remain in place." 

247 501.03.O Change footnote e in Table 501-5 to read: 
"Flushing severe enough to significantly affect surface friction (Friction 
Number <35)." 

249 501.04.H The first sentence of this subsection should read "The Engineer will 
measure, and the Department will pay for removing HMA surface, no 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as HMA Surface, Rem." 
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The second paragraph of this subsection should read "The Engineer will 
measure, and the Department will pay for removing HMA surface, 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as Pavt, Rem in accordance with 
subsection 204.04." 

257 503.03.E Delete this subsection in its entirety. 

265 504.03.E.3 Delete this subsection in its entirety. 

269 504.04.A This subsection should read "The unit prices for Micro-Surface, 
regardless of the type required, include cleaning existing pavement; 
applying a bond coat; temporary pavement markings; stationing; 
corrective action; and traffic control to complete corrective action." 

299 601.04 In table 601-2 delete the row for Grade P-NC concrete in its entirety. 

300 601.04 In table 601-2, the first sentence of footnote b. should read: 
“Use coarse aggregate 6A, 6AA or 6AAA for Grades P1, P2 and M.” 

In table 601-2, footnote c. should read: 
“The mix design basis for bulk volume (dry, loose) of course aggregate 
per unit volume of concrete is 72% for Grade P1; 74% for Grade P2.” 

308 602.03.F Note c. in Table 602-1 should read "Refer to Section D6 of the Materials 
Quality Assurance Procedures Manual for inspection procedure." 

320 602.04.C.3 The last paragraph in this subsection should read "If the Engineer 
approves a substitution of a higher concrete grade for a lesser grade 
(e.g., P1 for P2), the Department will pay for the higher grade of concrete 
using the original bid and pay items of the lesser grade." 

327 603.02 Change the second material in the list to read: 
“Concrete, Grade P-NC…………………………………………..….603” 

Change the third material in the list to read: 
“Base Course Aggregate, 4G, 21AA, 22A………………………….902” 

334 603.03.B.10 Change the last sentence of the second paragraph to read "Apply the 
required curing compound in two coats, at a rate of at least 1 gallon per 
25 square yards for each coat." 

342 603.04.G.3 Change "D1" to "W" in two instances in this subsection. 

351 701.04 Replace Tables 701-1A and 701-1B with the Table 701-1 below. 

362* 704.03.C Change the last sentence in the first paragraph of this subsection to 
read:  “The Engineer will consider approval after receiving applicable 
MDEGLE permits for the alternate method.” 
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372 705.03.C.1 Add the following sentence after the first paragraph of this subsection:  
“Do not drive piles within a radius of 25 feet of newly placed concrete 
until the concrete attains at least 75 percent of its specified minimum 
strength.” 

374 705.03.C.2.c Change the last sentence of the second paragraph to read “Drive test 
piles to the minimum pile length or practical refusal, whichever is 
greater”. 

379 705.04 Change the fifth item down the list to read: 
“Pile, Galv (Structure No.)” 

380 705.04 Change the last item in the list to read: 
“Pile Driving Equipment, Furn (Structure No.)” 

383 706.02 The fourth paragraph following the list of materials should read "Provide 
AASHTO M 270, Grade 36 steel, meeting the requirements of ASTM A 
786, galvanized in accordance with section 707, for expansion joint 
cover plates.  Provide plates at least 3/8 inch thick.  Use plates with a 
slip resistance equal to or greater than those meeting the requirements 
of ASTM A 786 and must be approved by the Engineer.  Provide ASTM 
F 593 (Type 304) stainless steel, 3/4-inch or 1/2-inch diameter, flathead 
countersunk screws with 3/4-inch or 1/2-inch diameter inserts for use in 
expansion joint cover plates." 

389 706.03.D.4.b Change the first sentence of the fourth paragraph to read "Design forms, 
form supports, and attachments to carry dead loads, and resultant 
horizontal loads due to forming of cantilever overhangs." 

390 706.03.E.4 Change the forth sentence of the first paragraph to read: 
“Use wire ties to secure all bar intersections for the top mat.  Use wire 
ties to secure all bar intersections for other mats where the product of 
the length and width of bar intersection spacing exceeds 120 square 
inches.” 

391 706.03.E.8 Change the first sentence of the second paragraph of this subsection to 
read: 
"Patch sawed or sheared ends and visible defects in accordance with 
ASTM A 775." 

392 706.03.E.8 Change the last sentence of the third paragraph of this subsection to 
read: 
"Coat mechanical splices after splice installation in accordance with 
ASTM A 775 for patching damaged epoxy coating." 

394 706.03.H.1 Delete the last paragraph on page 394 and replace it with the following: 
“Do not cast sidewalk, curb, or barrier pours until the deck concrete 
attains at least the minimum specified 7-day flexural or compressive 
strength, and after completion of the 7-day continuous wet cure.  The 



12SS-001A-19 
8 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

forming of succeeding portions may occur, provided the wet cure is 
maintained.” 

406* 706.03.N.1.b Add the following to the end of the last paragraph of the subsection: 
“Do not discontinue wet cure nor cast succeeding portions onto the 
bridge deck prior to completion of the 7-day two-phase continuous wet 
cure.  Ensure excess or ponding cure water is removed prior to casting 
of succeeding structure portions.” 

416 707.03.C.1 Change the title of the subsection from “Shop Plans to read “Shop 
Drawings”. 

Change the second sentence of this subsection to read: 
“Do not use design drawings in lieu of shop drawings.” 

426 707.03.C.17 Change the second sentence in the first paragraph of this subsection to 
read: 
"Tap oversized galvanized nuts in accordance with ASTM A 563 or 
AASHTO M 292 and meet Supplementary Requirement S1 of ASTM A 
563 or AASHTO M 292." 

430 707.03.D.7.b Delete the first sentence of the last paragraph of this subsection. 

430* 707.03.D.7.b Change the title of the Table 707-4 to read: 
"Minimum Bolt Tension for ASTM F 3125 Grade A 325" 

430 707.03.D.7.b Change "104,000" to "103,000" in the last row under the column titled 
Minimum Bolt Tension. 

431 707.03.D.7.c Add the following sentence to the end of the first paragraph of this 
subsection: 
“If using impact wrenches, provide wrenches sufficient to tighten each 
bolt in approximately 10 seconds.” 

431* 707.03.D.7.c Change the first sentence of the second paragraph to read: 
"Do not reuse ASTM F 3125 Grade A 325 bolts and nuts.." 

434 707.04.A Change the first sentence of the first paragraph of this subsection to 
read: 
“The Engineer will measure structural steel by the calculated weight of 
metal in the finished structure, excluding filler metal in welding, as 
shown on the shop drawings or working drawings.” 

438 708.03.A.2 Change the title of the subsection from “Shop Plans to read “Shop 
Drawings”. 

Change the first sentence to read: 
“Submit shop drawings in accordance with subsection 104.02.” 

Change the fourth sentence to read: 
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“Do not start production until the Engineer approves the shop drawings.” 

441* 708.03.A.11 Change the last sentence of the first paragraph to read “Cure concrete 
at temperatures from 70 ◦F to 150 ◦F until concrete attains the release 
strength shown on the shop drawings”.

441 708.03.A.11 Change the fourth sentence of the fourth paragraph to read “Do not 
exceed a maximum concrete temperature of 150 ◦F during the curing 
cycle.”

458 711.03.A Change the first sentence in the first paragraph to read: 
“Shop drawings for structural steel and pipe railings are not required.” 

460 711.04.A Change the second sentence of the first paragraph to read: 
“The unit price for Bridge Barrier Railing includes the cost of placing 
steel reinforcement, providing and placing concrete, constructing joints, 
and forming, finishing, curing and protecting the concrete.” 

461 711.04.F The title of this subsection should read "Reflective Marker, Permanent 
Barrier." 

467 712.03.C Add the following to the end of the third paragraph of the subsection: 
“Notify the Engineer of any saw cuts in the top flange.  Saw cuts equal 
to or less than 1/32 inch deep in steel beams must be repaired by 
grinding, to a surface roughness no greater than 125 micro-inches per 
inch rms, and tapering to the original surface using a 1:10 slope.  Saw 
cuts in excess of 1/32 inch deep in steel beams require a welded repair 
to be submitted to the Engineer for approval.  Weld in accordance with 
subsection 707.03.D.8 and provide adequate notice to allow the 
Engineer to witness the repair work.  Inspect and test all saw cut repairs 
(including grinding repairs) using ultrasonic testing in accordance with 
707.03.D.8.c at no additional cost to the Department.” 

471 712.03.J Add the following to the end of the second paragraph of the subsection: 
“Select adhesive anchor systems from the Qualified Products List.” 

471 712.03.J.1 Delete the first paragraph in this subsection and replace it with the 
following:  “Propose complete details of drilling, cleaning, and bonding 
systems for anchoring reinforcement and submit for the Engineer’s 
approval before use.  The minimum embedment depth must be nine 
times the anchor diameter for threaded rod or bolt and twelve times the 
anchor diameter for reinforcing bar.  Propose a drilling method that does 
not cut or damage existing reinforcing steel.  Prepare at least three proof 
tests per anchor diameter and type in the same orientation in which they 
will be installed on the existing structure, on a separate concrete block, 
in the presence of the Engineer.  The Engineer will proof test the 
proposed systems.  The Engineer will base approval of the anchoring 
system on the following criteria:” 

471 712.03.J.2 Change the third sentence of the first paragraph to read: 
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“Use a tension testing device for unconfined testing, in accordance with 
ASTM E 488.” 

473 712.03.L.2 Change the first sentence in the second paragraph of this subsection to 
read: 
"If using epoxy coated steel reinforcement, epoxy coat mechanical 
reinforcement splices in accordance with ASTM A 775." 

473 712.03.L.3 Delete the existing first sentence in the first paragraph. 

473 712.03.L.3 Change the third sentence of the first paragraph to read "Provide two 
test splices on the largest bar size." 

473* 712.03.L.3 Change the sentence beginning “Demonstrate to the…. to read: 
“Demonstrate to the Engineer that splices have a tensile strength of 125 
percent of the bar yield strength and high strength splices have a tensile 
strength of 150 percent of the bar yield strength.” 

488 713.02 Add the following as subsection 713.02.C: 
"C.  Structural Steel for Retrofitting and Welded Repairs.  Structural 
steel material used for retrofitting and welded repairs of primary 
members as defined in subsection 707.01.B must meet longitudinal 
Charpy V-Notch impact test requirements." 

501 715.02 Add the following material reference above the two existing items: 
“Sealant for Perimeter of Beam Plates ..................................... 713” 

508 715.03.D.1 Add the following sentence after the second paragraph of the 
subsection: 
“Apply sealant for perimeter of beam plates in accordance with 
subsection 713.03.F.” 

515 716.03.A Delete the second paragraph of this subsection in its entirety. 

Change the last sentence of the last paragraph of this subsection to 
read: 
“Provide a primer dry film thickness for the top flange between 4 mils 
and 10 mils.” 

519 716.04 Change the second sentence of the first paragraph of this subsection to 
read: 
"The unit price for Field Repair of Damaged Coating (Structure No.)
includes the costs of making field repairs to the shop applied coating 
system; prime coat surfaces and exposed surfaces of bolts, nuts, and 
washers; and repairing stenciling." 

521 717.04.B This subsection should read "The unit price for Drain Casting 
Assembly includes the cost of providing and installing the downspout 
and, if necessary, the lower bracket to the drain casting." 
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522 718.02 Change the section number "906" in the third material in the list to read 
"919." 

533 718.04 Delete the following pay item from the list: 
Temp Casing………………………………………………………….Foot 

533 718.04.B.2 Delete this subsection in its entirety. 

533 718.04.B.3 Renumber this subsection as follows: 
“2.  Permanent Casing.”

540 802.04 Change "Non reinf" in the last pay item of the list with "Nonreinf". 

545* 803.04.E Change the second sentence of the second paragraph to read: 
“The unit price for Railing for Steps includes the cost of providing, 
fabricating, installing, and grouting the railing.” 

560 807.04 Delete the following pay item from the list: 
Guardrail Buffered End ........................................................... Each 

560 807.04.B Change the fifth paragraph of this subsection to read: 
“The Engineer will measure Guardrail Salv and Guardrail, Mult, Salv
along the face of the rail (one face for multiple beams), including 
terminals and end shoes.” 

567 808.04.C Change the first paragraph of this subsection to read: 
"The Department will not pay separately for protective fence required in 
accordance with subsection 104.07." 

569 809.04.A Change the first sentence to read: 
“The unit price for Field Office, Cl __ includes the cost of setup, 
providing access, grading, maintaining, plowing snow, and utility hook-
up charges.” 

570 809.04.B Delete the existing second and third sentences in the first paragraph 
and replace them with the following: 
“The unit price for Field Office, Utility Fees includes the cost of monthly 
usage fees for electricity, gas, telephone service and charges, fuel for 
the stove, monthly water and sanitary service.” 

570 809.04.B Change the existing fourth sentence in the first paragraph to read: 
“The Department will reimburse the Contractor for monthly usage fees 
for electricity, gas, telephone, water and sanitary charges incurred by 
the Department.” 

575 810.03.K Change the subsection to read 
"K.  Drilled Piles for Cantilever and Truss Foundations.  Construct 
drilled piles for cantilever and truss foundations in accordance with 
section 718." 
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578 810.03.N.2 Add the following sentence after the first sentence of the second 
paragraph on this page: 
"Mark each nut and bolt to reference the required rotation." 

584 810.04 Delete the last pay item in the list: 
Truss Fdn Anchor Bolts, Replace………………………………….Each 

585 810.04.B.1 Change the second paragraph to read: 
“The unit prices for Fdn, Truss Sign Structure Type __, __ inch Dia, 
Cased and Fdn, Cantilever Sign Structure Type __, __ inch Dia, 
Cased include the cost of concrete, slurry, steel reinforcement, 
permanent casings, anchor bolts, excavation, and disposal of excavated 
material.” 

585 810.04.B.2 Change the second sentence of the first paragraph to read: 
“The unit prices for Fdn, Truss Sign Structure Type __, __ inch Dia, 
Uncased and Fdn, Cantilever Sign Structure Type __, __ inch Dia, 
Uncased include the cost of concrete, slurry, steel reinforcement, 
temporary casings, anchor bolts, excavation, and disposal of excavated 
material.” 

596 811.03.G Delete this subsection in its entirety. 

597* 811.03.H Rename this subsection as follows: 
“G.  Raised Pavement Marker (RPM) Removal.” 

597* 811.04 Change "Crosshatching" in the last pay item of the list on this page to 
"Cross Hatching". 

598* 811.04 Delete the following pay items from the list: 
Pavt Mrkg, (material), 4 inch, SRSM, (color)………………………Foot 
Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, (color)……Foot 

Add the following pay items to the list: 
“Pavt Mrkg, Polyurea, (legend)……………………………………….Each 
Pavt Mrkg, Polyurea, (symbol)……………………………………….Each” 

Change the sixth item down the list to read: 
“Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color)” 

Change the eleventh item down the list to read: 
“Rem Curing Compound, for Longit Mrkg, __ inch…………………Foot” 

599 811.04.B Delete this subsection in its entirety. 

599 811.04 Rename the following subsections as follows: 
“B.  Call Back.
C.  Pavement Marking Removal.
D.  Material Deficiency.” 



12SS-001A-19 
13 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

602 812.03.D Change the first sentence to read "Provide and maintain traffic control 
devices meeting the requirements in the ATSSA Quality Guidelines for 
Work Zone Traffic Control Devices and Features." 

603 812.03.D.1 The last sentence on this page should read "Lay the sign behind the 
guardrail, with the uprights pointing downstream from the traffic, and 
place the support stands and ballasts close to the guardrail." 

604 812.03.D.2 The first sentence of the fourth paragraph should read "Do not use 
burlap or similar material to cover Department or Local Government 
owned signs." 

604 812.03.D.5 The fifth sentence of the first paragraph should read "Do not mix drums 
and cones within a traffic channeling sequence." 

605 812.03.D.6.b Change the first sentence of the first paragraph to read: 
“The Department will allow the nighttime use of 42-inch channelizing 
devices, in the tangent area only, on CPM and pavement marking of any 
duration where the use of plastic drums restricts proposed lane widths 
to less than 11 feet, including shy distance.” 

605 812.03.D.7 Add the following sentence after the first sentence of the first paragraph: 
“Place a shoulder closure taper in advance of the lighted arrows placed 
on the shoulders.” 

607 812.03.D.9 Delete the second paragraph of this subsection and replace with the 
following:  “Link sections together to fully engage the connection 
between sections.  Maintain the barrier with end-attachments engaged 
and within 2 inches of the alignment shown on the plans.” 

608 812.03.D.10.b Delete the second sentence of the second paragraph of this subsection 
beginning with "Install sand module attenuators…" 

608 812.03.D.10.b Add the following sentence after the second paragraph of this 
subsection: 
“Install impact attenuation devices as shown on the plans, as directed 
by the Engineer, or both.” 

609 812.03.D.10.e Delete the second paragraph of this subsection. 

612 812.03.D.13 Delete the third paragraph of this subsection and replace it with the 
following:  “Perform work on signals in accordance with the contract and 
to the requirements of NEMA TS-5 standard for those items not 
identified in the contract.” 

613* 812.03.D.14.a.iii Change the sentence in this subsection to read "Place a terminal end 
shoe, in accordance with Standard Plan R-66-Series, and of appropriate 
type based on existing guardrail, on both blunt guardrail ends." 
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615 812.03.F The second sentence of the second paragraph of this subsection should 
read: "The Contractor may use a Type R temporary pavement marking 
cover, per subsection 812.03.D.12 when authorized by the Engineer." 

616 812.03.F.2 The last sentence of the first paragraph should read: "If the removal 
equipment cannot collect all removal debris, operate a self-propelled 
sweeper capable of continuously vacuuming up the removal debris 
immediately behind the removal equipment." 

617 812.03.G.3 The first sentence of the second paragraph should read: "Sweep the 
shoulder and remove debris prior to placing traffic on the shoulder and 
throughout the time the shoulder is used to maintain traffic." 

617 812.03.G.4.a Delete "48 inch by 48 inch" from the first sentence of this subsection. 

618* 812.03.G.7 The first sentence of the first paragraph should read: "Clean barrier 
reflectors, plastic drums, 42 inch channelizing devices, tubular markers, 
signs, barricades, and attached lights in operation on the project to 
ensure they meet required luminosity." 

619 812.03.G.8 The second sentence of the third paragraph from the end of the 
subsection should read: "Illuminate traffic regulator stations at night per 
subsection 812.03.H.” 

621 812.03.I.6 Delete "48 inch by 48 inch" from the second sentence of this subsection. 

622* 812.03.J The second paragraph should read "Apply one 2-inch wide horizontal 
stripe of red and white conspicuity tape along at least 50 percent of each 
side of, and across the full width of the rear of the vehicle or equipment." 

622 812.04 Change the second item down the list to read: 
“Traf Regulator Control” 

Change the sixth item down the list to read: 
“Sign Cover, Type I” 

626 812.04.I Change the reference "812.04.E" in the first sentence to "812.04.D". 

628 812.04.M.4 Add the following as the first sentence of this subsection: 
“The Engineer will not measure a temporary barrier ending move as 
Conc Barrier Ending, Temp, Relocated if it involves work defined in 
subsection 812.04.M.3.” 

629 812.04.N.1 Change the reference "811.04.D" in the second paragraph of this 
subsection to read "811.04.C". 

630 812.04.S Change the first sentence to read: "The Department will not make 
additional payments for traffic regulating, signing, arrow boards, and 
lighting systems for traffic regulator stations operated at night due to a 
temporary PTS system failure." 
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634 813.03.C.3 Change the reference "903.07.A" in the paragraph of this subsection to 
read "907.07.B". 

638 814.03.D Change the second sentence to read:  “Place the HMA mixture on the 
prepared base to a thickness of at least 2 inches, and to at least 220 
pounds per square yard.” 

646 815.04 Change the first, third and fourth pay items in the list to read: 
“Site Preparation, Max (dollar) ............................................. Lump Sum 
Watering and Cultivating, First Season, Min (dollar)............. Lump Sum 
Watering and Cultivating, Second Season, Min (dollar) ...... Lump Sum” 

646 815.04.C.1 Change the following pay item reading: “Watering and Cultivating, First 
Season, Min. (dollar)” to read “Watering and Cultivating, First Season, 
Min (dollar)” at two locations throughout the subsection. 

646 815.04.C.1.b Delete this subsection in its entirety. 

646 815.04.C.1.c Rename this subsection to read: 
“b. Removal and disposal of unacceptable plants.” 

646 815.04.C.2 Change the following pay item reading: “Watering and Cultivating, 
Second Season, Min. (dollar)” to read “Watering and Cultivating, 
Second Season, Min (dollar)” at three locations throughout the 
subsection. 

647 815.04.C.2 Change the last paragraph of this subsection to read: 
“For each unacceptable plant identified, the Engineer will calculate a 50 
percent reduction in the unit price for the relevant (Botanical Name) pay 
item, and will process a negative assessment for each unacceptable 
plant for that amount.” 

650 816.03.B Delete the first paragraph of this subsection and replace with the 
following: 
"Conduct soil tests when called for in the contract or when directed by 
the Engineer.  Provide soils tests results to the Engineer when testing is 
required.  Provide and place fertilizer as indicated below and as 
indicated in the soils tests, if required." 

650 816.03.B.1 Change the sentence to read: "For Class A fertilizer, evenly apply 176 
pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 

650 816.03.B.2 Change the sentence to read: "For Class B fertilizer, evenly apply 120 
pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 

650* 816.03.B.3 Change the sentence to read: "For Class C fertilizer, evenly apply 80 
pounds of chemical fertilizer nutrient per acre on established turf." 
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663* 819.01 Delete the first paragraph in the subsection and replace it with the 
following: 
“This work consists of providing operating electrical and lighting units; 
removing, salvaging, or disposing of existing electrical and lighting 
components; excavating, backfilling, restoring the site in accordance 
with section 816; and disposing of waste excavated materials.  
Complete this work in accordance with this section, section 820, and the 
contract and to the requirements of the NEC, the National Electrical 
Safety Code, and the MDLARA for those items not identified in the 
contract.” 

Change the third sentence of the second paragraph in this subsection 
to read: 
“Contact the MDLARA for electrical service inspection and pay the 
applicable fees.” 

671 819.03.F.1 Change the paragraph to read: 
“Install light standard foundations as shown on the plans and the 
standard plans, as applicable.” 

673 819.03.G.4.b Change the last sentence of the first paragraph to read: 
"Tighten the anchor bolts to a snug tight condition as described in the 
third paragraph of subsection 810.03.N.2 ensuring the lock washer is 
completely compressed." 

673 819.03.G.4.b Delete the first two sentences of the second paragraph and replace with 
the following: 
"Tighten bolts connecting the pole to the frangible base to a snug tight 
condition.  Snug tight is the tightness attained by a few impacts of an 
impact wrench, or the full effort of a person using an ordinary spud 
wrench.  The lock washers must be fully compressed." 

678 819.04 Change the ninth pay item in the list to read: 
“DB Cable, 600V, 1/C# (size) ................................................. Foot” 

678* 819.04 Delete the last item in the list on this page reading: 
“DB Cable, in Conduit, 600 Volt, (number) 1/C# (size) ........... Foot” 

679 819.04 Change the first pay item in the list to read: 
“DB Cable, in Conduit, 600V, 1/C# (size) ............................... Foot” 

679 819.04 Change the sixth pay item in the list to read: 
“Cable, P.J., 600V, 1, (size) ................................................... Foot” 

679 819.04 Change the second pay item from the bottom of the list to read: 
“Conc Pole, Fit Up, (type) ..................................................... Each” 

680 819.04 Change the first paragraph to read: 
“Unless otherwise required, the unit prices for the pay items listed in this 
subsection include the cost of excavation, granular material, backfill, 
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and disposal of waste excavated material.  If the contract does not 
include pay items for restoring the site in kind in accordance with section 
816, the Department will consider the cost of restoration included in the 
pay items listed in this subsection.” 

680 819.04.A Add the following paragraph after the first paragraph of the subsection. 
“The unit prices for Conduit, Rem include the cost of removing the type, 
number, and size of conduit shown on the plans.” 

Change the third paragraph of the subsection to read: 
“The unit prices for Conduit, (type), __ inch and Conduit, DB, 
(number), __ inch include the cost of installing the type, number, and 
size of conduit shown on the plans, and installing marking tape.” 

681 819.04.B Change the last paragraph of the subsection to read: 
“The unit price for DB Cable, in Conduit, Rem includes the cost of 
removing all cables from the existing conduit measured per lineal foot 
of conduit.” 

681 819.04.C Change the first paragraph of the subsection to read: 
“The unit prices for Cable, Rem and Cable, (type), Rem include the 
cost of dead ending, circuit cutting, installing guying, work required to 
leave circuits operable, and disposing of the removed cables, wire, 
hardware, and other appurtenances.” 

681 819.04.D Change the first paragraph of the subsection to read: 
“The unit price for Cable, Pole, (type), Disman includes the cost of 
dismantling and off-site disposal of the following:” 

685 820.01.D Change the sentence to read: 
“Excavate, backfill, restore the site in kind in accordance with section 
816, and dispose of excess or unsuitable material;” 

688 820.03.C Change the seventh paragraph of this subsection to read: 
“Tighten top anchor bolt nuts, snug, in accordance with the first four 
paragraphs of subsection 810.03.N.2, except beeswax will not be 
required.” 

696 820.04 Add the following pay items to the list: 
“Pedestal, Pushbutton, Alum………………………………………Each 
Pedestal, Pushbutton, Rem……………………………………….Each” 

697 820.04.A.2 Change the sentence to read: 
“If the contract does not include pay items for restoring the site in kind 
in accordance with section 816, the Department will consider the cost of 
restoration included in the pay items listed in this subsection.” 

698 820.04.B Delete the second paragraph of this subsection found on this page. 

698 820.04.C Change "Fdns" to read "Fdn" in four instances in this subsection. 
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"General Decision Number: MI20220001 06/03/2022

Superseded General Decision Number: MI20210001

State: Michigan

Construction Types: Highway (Highway, Airport & Bridge xxxxx 
and Sewer/Incid. to Hwy.)

Counties: Michigan Statewide.

Note: Contracts subject to the Davis‐Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis‐Bacon Act itself, but do not apply to
contracts subject only to the Davis‐Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)‐(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $11.25 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2022.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the



Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government‐contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              01/21/2022
          2              02/11/2022
          3              02/25/2022
          4              03/25/2022
          5              04/08/2022
          6              04/15/2022
          7              04/29/2022
          8              05/06/2022
          9              06/03/2022

 CARP0004‐004 06/01/2019

REMAINDER OF STATE

                                  Rates          Fringes

CARPENTER ( Piledriver)..........$ 27.62            20.59
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0004‐005 06/01/2018

LIVINGSTON (Townships of Brighton, Deerfield, Genoa, Hartland,
Oceola & Tyrone), MACOMB, MONROE, OAKLAND, SANILAC, ST. CLAIR
AND WAYNE COUNTIES

                                  Rates          Fringes

CARPENTER (Piledriver)...........$ 30.50            27.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0017‐005 06/01/2021

STATEWIDE

                                  Rates          Fringes

Line Construction  
     Groundman/Driver............$ 29.11         7.20+32%
     Journeyman Signal Tech, 



     Communications Tech, Tower 
     Tech & Fiber Optic Splicers.$ 42.55         7.20+32%
     Journeyman Specialist.......$ 48.93         7.20+32%
     Operator A..................$ 35.96         7.20+32%
     Operator B..................$ 33.57         7.20+32%

Classifications

  Journeyman Specialist: Refers to a crew of only one person
  working alone.
  Operator A: Shall be proficient in operating all power
  equipment including: Backhoe,
  Excavator, Directional Bore and Boom/Digger truck.
  Operator B: Shall be proficient in operating any 2 of the
  above mentioned pieces of
  equipment listed under Operator A.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐003 06/01/2021

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,
ISABELLA, JACKSON, LAPEER, LENAWEE, LIVINGSTON, MACOMB,
MIDLAND, MONROE, MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO,
PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLAIR, SANILAC,
SHIAWASSEE, TUSCOLA, WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     GROUP  1....................$ 48.02            24.85
     GROUP  2....................$ 49.02            24.85
     GROUP  3....................$ 46.52            24.85
     GROUP  4....................$ 47.52            24.85
     GROUP  5....................$ 45.02            24.85
     GROUP  6....................$ 46.02            24.85
     GROUP  7....................$ 44.75            24.85
     GROUP  8....................$ 45.75            24.85
     GROUP  9....................$ 44.30            24.85
     GROUP 10....................$ 45.30            24.85
     GROUP 11....................$ 43.57            24.85
     GROUP 12....................$ 44.57            24.85
     GROUP 13....................$ 43.21            24.85
     GROUP 14....................$ 44.21            24.85
     GROUP 15....................$ 42.57            24.85
     GROUP 16....................$ 39.37            24.85
     GROUP 17....................$ 24.89            12.00
     GROUP 18....................$ 28.38            12.00



FOOTNOTE:   

  Paid Holidays: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Engineer when operating combination of boom and jib
  400' or longer

  GROUP 2: Engineer when operating combination of boom and jib
  400' or longer on a crane that requires an oiler

  GROUP 3: Engineer when operating combination of boom and jib
  300' or longer

  GROUP 4: Engineer when operating combination of boom and jib
  300' or longer on a crane that requires an oiler

  GROUP 5: Engineer when operating combination of boom and jib
  220' or longer

  GROUP 6: Engineer when operating combination of boom and jib
  220' or longer on a crane that requires an oiler

  GROUP 7: Engineer when operating combination of boom and jib
  140' or longer

  GROUP 8: Engineer when operating combination of boom and jib
  140' or longer on a crane that requires an oiler

  GROUP 9: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub‐level)

  GROUP 10: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub‐level) on a
  crane that requires an oiler

  GROUP 11: Engineer when operating combination of boom and jib
  120' or longer

  GROUP 12: Engineer when operating combination of boom and jib
  120' or longer on a crane that requires an oiler

  GROUP 13: Crane operator; job mechanic  and 3 drum hoist and
  excavator

GROUP 14: Crane operator on a crane that requires an oiler    



  GROUP 15: Hoisting operator; 2 drum hoist and rubber tired
  backhoe

GROUP 16: Forklift and 1 drum hoist  

GROUP 17: Compressor or welder operator

GROUP 18: Oiler

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐004 06/01/2021

AREA 1: ALLEGAN, BARRY, BERRIEN, BRANCH, CALHOUN, CASS, EATON,
HILLSDALE, IONIA, KALAMAZOO, KENT, LAKE, MANISTEE, MASON,
MECOSTA, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA, OTTAWA,
ST. JOSEPH, VAN BUREN

AREA 2: ANTRIM, BENZIE, CHARLEVOIX, EMMET, GRAND TRAVERSE,
KALKASKA, LEELANAU, MISSAUKEE AND WEXFORD COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     AREA 1
      GROUP 1....................$ 48.02            24.85
      GROUP 2....................$ 44.75            24.85
      GROUP 3....................$ 43.21            24.85
      GROUP 4....................$ 39.37            24.85
      GROUP 5....................$ 24.89            12.00
      GROUP 6....................$ 28.38            12.00
     AREA 2
      GROUP 1....................$ 48.02            24.85
      GROUP 2....................$ 44.75            24.85
      GROUP 3....................$ 43.21            24.85
      GROUP 4....................$ 39.37            24.85
      GROUP 5....................$ 24.89            12.00
      GROUP 6....................$ 28.38            12.00

FOOTNOTES:   

  Crane operator with main boom and jib 300' or longer: $1.50
  additional to the group 1 rate.  Crane operator with main
  boom and jib 400' or longer: $3.00 additional to the group
  1 rate.
  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:    



  GROUP 1: Crane Operator with main boom & jib 400', 300', or
  220' or longer.

  GROUP 2: Crane Operator with main boom & jib 140' or longer,
  Tower Crane; Gantry Crane; Whirley Derrick.

  GROUP 3: Regular Equipment Operator, Crane, Dozer, Loader,
  Hoist, Straddle Wagon, Mechanic, Grader and Hydro Excavator.

  GROUP 4: Air Tugger (single drum), Material Hoist Pump 6"" or
  over, Elevators, Brokk Concrete Breaker.

GROUP 5: Air Compressor, Welder, Generators, Conveyors    

GROUP 6: Oiler and fire tender

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐005 09/01/2021

AREA 1: GENESEE, LAPEER, LIVINGSTON, MACOMB, MONROE, OAKLAND,
ST. CLAIR, WASHTENAW AND WAYNE COUNTIES

AREA 2: ALCONA, ALLEGAN, ALGER, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY,  BAY,  BENZIE, BERRIEN, BRANCH, CALHOUN, CASS,
CHARLEVOIX, CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD,
DELTA, DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KWEENAW, LAKE, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND,  MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
JOSEPH, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Underground construction   
(including sewer))  
     AREA 1:
      GROUP 1....................$ 37.63            24.85
      GROUP 2....................$ 32.90            24.85
      GROUP 3....................$ 32.17            24.85
      GROUP 4....................$ 31.60            24.85
      GROUP 5....................$ 23.15            12.05
     AREA 2:
      GROUP 1....................$ 35.92            24.85



      GROUP 2....................$ 31.03            24.85
      GROUP 3....................$ 30.53            24.85
      GROUP 4....................$ 30.25            24.85
      GROUP 5....................$ 23.15            12.05

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Backfiller tamper; Backhoe; Batch plant operator
  (concrete); Clamshell; Concrete paver (2 drums or larger);
  Conveyor loader (Euclid type); Crane (crawler, truck type
  or pile driving); Dozer; Dragline; Elevating grader;
  Endloader; Gradall (and similar type machine); Grader;
  Mechanic; Power shovel; Roller (asphalt); Scraper
  (self‐propelled or tractor drawn); Side boom tractor (type
  D‐4 or equivalent and larger); Slip form paver; Slope
  paver; Trencher (over 8 ft. digging capacity); Well
  drilling rig; Concrete pump with boom operator; Hydro
  Excavator

  GROUP 2: Boom truck (power swing type boom); Crusher; Hoist;
  Pump (1 or more ‐ 6‐in. discharge or larger ‐ gas or
  diesel‐ powered or powered by generator of 300 amperes or
  more ‐ inclusive of generator); Side boom tractor (smaller
  than type D‐4 or equivalent); Tractor (pneu‐tired, other
  than backhoe or front end loader); Trencher (8‐ft. digging
  capacity and smaller);Vac Truck and  End dump operator;

  GROUP 3: Air compressors (600 cfm or larger); Air compressors
  (2 or more‐less than 600 cfm); Boom truck (non‐swinging,
  non‐ powered type boom); Concrete breaker (self‐propelled
  or truck mounted ‐ includes compressor); Concrete paver (1
  drum‐l/2 yd. or larger); Elevator (other than passenger);
  Maintenance person; Pump (2 or more‐4‐in. up to 6‐in.
  discharge‐gas or diesel powered ‐ excluding submersible
  pumps); Pumpcrete machine (and similar equipment); Wagon
  drill (multiple); Welding machine or generator (2 or
  more‐300 amp. or larger ‐ gas or diesel powered)

  GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine
  (self‐propelled); Farm tractor (with attachment); Finishing
  machine (concrete); Hydraulic pipe pushing machine;
  Mulching equipment; Pumps (2 or more up to 4‐in. discharge,
  if used 3 hours or more a day, gas or diesel powered ‐
  excluding submersible pumps); Roller (other than asphalt);
  Stump remover; Trencher (service); Vibrating compaction
  equipment, self‐propelled (6 ft. wide or over); Sweeper
  (Wayne type); Water wagon and Extend‐a boom forklift

Group 5: Fire Person, Oiler



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0324‐006 06/01/2021

GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW,  WAYNE, ALCONA,
ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, BAY,
BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, CHEBOYGAN,
CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, DICKINSON, EATON,
EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE, GRATIOT, HILLSDALE,
HOUGHTON, HURON, INGHAM, IONIA, IOSCO, IRON, ISABELLA, JACKSON,
KALAMAZOO, KALKASKA, KENT, KEWEENAW, LAKE, LAPEER,  LEELANAU,
LENAWEE, LIVINGSTON, LUCE, MACKINAC, MANISTEE, MARQUETTE,
MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM,
MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW, ONTONAGON,
OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON,
SAGINAW, ST. CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT,
SHIAWASSEE, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

                                  Rates          Fringes

Power equipment operators:   
(AIRPORT, BRIDGE & HIGHWAY   
CONSTRUCTION)  
     GROUP 1.....................$ 36.86            24.85
     GROUP 2.....................$ 30.13            24.85
     GROUP 3.....................$ 29.52            24.85
     GROUP 4.....................$ 29.40            24.85

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Asphalt plant operator; Crane operator (does not
  include work on bridge construction projects when the crane
  operator is erecting structural components); Dragline
  operator; Shovel operator; Locomotive operator; Paver
  operator (5 bags or more); Elevating grader operator; Pile
  driving operator; Roller operator (asphalt); Blade grader
  operator; Trenching machine operator (ladder or wheel
  type); Auto‐grader; Slip form paver; Self‐propelled or
  tractor‐drawn scraper; Conveyor loader operator (Euclid
  type); Endloader operator (1 yd. capacity and over);
  Bulldozer; Hoisting engineer; Tractor operator; Finishing
  machine operator (asphalt); Mechanic; Pump operator (6‐in.
  discharge or over, gas, diesel powered or generator of 300
  amp. or larger); Shouldering or gravel distributing machine
  operator (self‐ propelled); Backhoe (with over 3/8 yd.
  bucket); Side boom tractor (type D‐4 or equivalent or
  larger); Tube finisher (slip form paving); Gradall (and
  similar type machine); Asphalt paver (self‐ propelled);
  Asphalt planer (self‐propelled); Batch plant
  (concrete‐central mix); Slurry machine (asphalt); Concrete



  pump (3 in. and over); Roto‐mill; Swinging boom truck (over
  12 ton capacity); Hydro demolisher (water blaster);
  Farm‐type tractor with attached pan; Vacuum truck operator;
  Batch Plant (concrete dry batch); Concrete Saw Operator
  (40h.p. or over; Tractor Operator (farm type); Finishing
  Machine Operator (concrete); Grader Operator
  (self‐propelled fine grade or form (concrete)).

  GROUP 2: Screening plant operator; Washing plant operator;
  Crusher operator; Backhoe (with 3/8 yd. bucket or less);
  Side boom tractor (smaller than D‐4 type or equivalent);
  Sweeper (Wayne type and similar equipment); Greese Truck;
  Air Compressor Operator (600 cu.ft. per min or more); Air
  Compressor Operator (two or more, less than 600 cfm);

  GROUP 3: Boiler fire tender; Tractor operator (farm type with
  attachment); Concrete Breaker; Wagon Drill Operator;

  GROUP 4: Oiler; Fire tender; Trencher (service); Flexplane
  operator; Cleftplane operator; Boom or winch hoist truck
  operator; Endloader operator *under 1 yd. capacity); Roller
  Operator (other than asphalt); Curing equipment operator
  (self‐propelled); Power bin operator; Plant drier (6 ft.
  wide or over); Guard post driver operator (power driven);
  All mulching equipment; Stump remover; Concrete pump (under
  3‐in.); Mesh installer (self‐propelled); End dump; Skid
  Steer.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0324‐007 05/01/2022

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     Compressor, welder and 
     forklift....................$ 37.40            24.60
     Crane operator, main boom 
     & jib 120' or longer........$ 43.87            24.60
     Crane operator, main boom 
     & jib 140' or longer........$ 44.17            24.60
     Crane operator, main boom 
     & jib 220' or longer........$ 44.17            24.60
     Mechanic with truck and 
     tools.......................$ 43.00            24.60



     Oiler and fireman...........$ 35.86            24.60
     Regular operator............$ 41.22            24.60
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐008 10/01/2020

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(Sewer Relining)  
     GROUP 1.....................$ 35.37            14.31
     GROUP 2.....................$ 33.33            14.31

SEWER RELINING CLASSIFICATIONS

  GROUP 1: Operation of audio‐visual closed circuit TV system,
  including remote in‐ground cutter and other equipment used
  in connection with the CCTV system

  GROUP 2: Operation of hot water heaters and circulation
  systems, water jetters and vacuum and mechanical debris
  removal systems

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0325‐012 05/01/2022

                                  Rates          Fringes

Power equipment operators ‐   
gas distribution and duct   
installation work:  
     GROUP 1.....................$ 34.83            24.85
     GROUP 2.....................$ 32.55            24.85

  SCOPE OF WORK: The construction, installation, treating and
  reconditioning of pipelines transporting gas vapors within



  cities, towns, subdivisions, suburban areas, or within
  private property boundaries, up to and including private
  meter settings of private industrial, governmental or other
  premises, more commonly referred to as ""distribution work,""
  starting from the first metering station, connection,
  similar or related facility, of the main or cross country
  pipeline and including duct installation.

  Group 1:   Backhoe, crane, grader, mechanic, dozer (D‐6
  equivalent or larger), side boom (D‐4 equivalent or
  larger), trencher(except service), endloader (2 yd.
  capacity or greater).

  GROUP 2:  Dozer (less than D‐6 equivalent), endloader (under
  2 yd. capacity), side boom (under D‐4 capacity),
  backfiller, pumps (1 or 2 of 6‐inch discharge or greater),
  boom truck (with powered boom), tractor (wheel type other
  than backhoe or front endloader).  Tamper (self‐propelled),
  boom truck (with non‐powered boom), concrete saw (20 hp or
  larger), pumps (2 to 4 under 6‐inch discharge), compressor
  (2 or more or when one is used continuously into the second
  day) and trencher(service).  Oiler, hydraulic pipe pushing
  machine, grease person and hydrostatic testing operator.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0008‐007 06/01/2021

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

Ironworker ‐ pre‐engineered   
metal building erector...........$ 23.70             6.95
IRONWORKER  
     General contracts 
     $10,000,000 or greater......$ 36.45            27.65
     General contracts less 
     than $10,000,000............$ 36.45            27.65

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0025‐002 06/01/2021

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,



ISABELLA, JACKSON, LAPEER, LIVINGSTON, MACOMB, MIDLAND,
MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, TUSCOLA,
WASHTENAW AND WAYNE COUNTIES:

                                  Rates          Fringes

Ironworker ‐ pre‐engineered   
metal building erector  
     Alcona, Alpena, Arenac, 
     Cheboygan, Clare, Clinton, 
     Crawford, Gladwin, 
     Gratiot, Huron, Ingham, 
     Iosco, Isabella, Jackson, 
     Lapeer, Livingston (west 
     of Burkhardt Road), 
     Montmorency, Ogemaw, 
     Oscoda, Otsego, Presque 
     Isle, Roscommon, Sanilac, 
     Shiawassee, Tuscola & 
     Washtenaw (west of U.S. 23).$ 24.26            22.11
     Bay, Genesee, Lapeer, 
     Livingston (east of 
     Burkhardt Road), Macomb, 
     Midland, Oakland, Saginaw, 
     St. Clair, The University 
     of Michigan, Washtenaw 
     (east of U.S. 23) & Wayne...$ 25.48            23.11
IRONWORKER  
     Ornamental and Structural...$ 36.77            29.03
     Reinforcing.................$ 32.99            30.76
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0055‐005 07/01/2021

LENAWEE AND MONROE COUNTIES:

                                  Rates          Fringes

IRONWORKER  
     Pre‐engineered metal 
     buildings...................$ 23.59            19.35
     All other work..............$ 31.25            26.90
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0292‐003 06/01/2020

BERRIEN AND CASS COUNTIES:

                                  Rates          Fringes



IRONWORKER (Including   
pre‐engineered metal building   
erector).........................$ 31.75            22.84
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0340‐001 06/19/2017

ALLEGAN, ANTRIM, BARRY, BENZIE, BRANCH, CALHOUN, CHARLEVOIX,
EATON, EMMET, GRAND TRAVERSE, HILLSDALE, IONIA, KALAMAZOO,
KALKASKA, KENT, LAKE, LEELANAU, MANISTEE, MASON, MECOSTA,
MISSAUKEE, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA,
OTTAWA, ST. JOSEPH, VAN BUREN AND WEXFORD COUNTIES:

                                  Rates          Fringes

IRONWORKER (Including   
pre‐engineered metal building   
erector).........................$ 24.43            24.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0005‐006 10/01/2020

                                  Rates          Fringes

Laborers ‐ hazardous waste   
abatement: (ALCONA, ALPENA,   
ANTRIM, BENZIE, CHARLEVOIX,   
CHEBOYGAN, CRAWFORD, EMMET,   
GRAND TRAVERSE, IOSCO,   
KALKASKA, LEELANAU,   
MISSAUKEE, MONTMORENCY,   
OSCODA, OTSEGO, PRESQUE ISLE   
AND WEXFORD COUNTIES ‐ Zone   
10)  
     Levels A, B or C............$ 17.45            12.75
      class b....................$ 18.64            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 16.45            12.75
      class a....................$ 17.64            12.90
  Zone 10
Laborers ‐ hazardous waste   
abatement: (ALGER, BARAGA,   
CHIPPEWA, DELTA, DICKINSON,   
GOGEBIC, HOUGHTON, IRON,   
KEWEENAW, LUCE, MACKINAC,   
MARQUETTE, MENOMINEE,   
ONTONAGON AND SCHOOLCRAFT   



COUNTIES ‐ Zone 11)  
     Levels A, B or C............$ 23.58            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 22.58            12.90
Laborers ‐ hazardous waste   
abatement: (ALLEGAN, BARRY,   
BERRIEN, BRANCH, CALHOUN,   
CASS, IONIA COUNTY (except   
the city of Portland);   
KALAMAZOO, KENT, LAKE,   
MANISTEE, MASON, MECOSTA,   
MONTCALM, MUSKEGON, NEWAYGO,   
OCEANA, OSCEOLA, OTTAWA, ST.   
JOSEPH AND VAN BUREN COUNTIES   
‐ Zone 9)  
     Levels A, B or C............$ 21.80            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 20.80            12.90
Laborers ‐ hazardous waste   
abatement: (ARENAC, BAY,   
CLARE, GLADWIN, GRATIOT,   
HURON, ISABELLA, MIDLAND,   
OGEMAW, ROSCOMMON, SAGINAW   
AND TUSCOLA COUNTIES ‐ Zone 8)  
     Levels A, B or C............$ 21.39            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 20.80            12.90
Laborers ‐ hazardous waste   
abatement: (CLINTON, EATON   
AND INGHAM COUNTIES; IONIA   
COUNTY (City of Portland);   
LIVINGSTON COUNTY (west of   
Oak Grove Rd., including the   
City of Howell) ‐ Zone 6)  
     Levels A, B or C............$ 25.64            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 



     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.64            12.90
Laborers ‐ hazardous waste   
abatement: (GENESEE, LAPEER   
AND SHIAWASSEE COUNTIES ‐   
Zone 7)  
     Levels A, B or C............$ 24.20            13.80
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 23.20            13.80
Laborers ‐ hazardous waste   
abatement: (HILLSDALE,   
JACKSON AND LENAWEE COUNTIES   
‐ Zone 4)  
     Levels A, B or C............$ 25.17            12.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.17            12.90
Laborers ‐ hazardous waste   
abatement: (LIVINGSTON COUNTY   
(east of Oak Grove Rd. and   
south of M‐59, excluding the   
city of Howell); AND   
WASHTENAW COUNTY ‐ Zone 3)  
     Levels A, B or C............$ 29.93            14.20
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            14.20
Laborers ‐ hazardous waste   
abatement: (MACOMB AND WAYNE   
COUNTIES ‐ Zone 1)  
     Levels A, B or C............$ 29.93            16.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            16.90
Laborers ‐ hazardous waste   
abatement: (MONROE COUNTY ‐   



Zone 4)  
     Levels A, B or C............$ 31.75            14.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 31.75            14.90
Laborers ‐ hazardous waste   
abatement: (OAKLAND COUNTY   
and the Northeast portion of   
LIVINGSTON COUNTY bordered by   
Oak Grove Road on the West   
and M‐59 on the South ‐ Zone   
2)  
     Level A, B, C...............$ 29.93            16.90
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.93            16.90
Laborers ‐ hazardous waste   
abatement: (SANILAC AND ST.   
CLAIR COUNTIES ‐ Zone 5)  
     Levels A, B or C............$ 25.75            16.35
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.75            16.35
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
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AREA 1: MACOMB, OAKLAND AND WAYNE COUNTIES
AREA 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MANISTEE, MARQUETTE, MASON, MECOSTA, MENOMINEE,
MIDLAND, MISSAUKEE, MONROE, MONTCALM, MONTMORENCY, MUSKEGON,
NEWAYGO, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, OSCODA, OTSEGO,
OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLARE, ST.
JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, VAN BUREN,
WASHTENAW AND WEXFORD COUNTIES



                                  Rates          Fringes

Laborers ‐ tunnel, shaft and   
caisson:  
     AREA 1
      GROUP 1....................$ 23.62            16.95
      GROUP 2....................$ 23.73            19.95
      GROUP 3....................$ 23.79            16.95
      GROUP 4....................$ 23.97            16.95
      GROUP 5....................$ 24.22            16.95
      GROUP 6....................$ 24.55            16.95
      GROUP 7....................$ 17.83            16.95
     AREA 2
      GROUP 1....................$ 25.15            12.95
      GROUP 2....................$ 25.24            12.95
      GROUP 3....................$ 25.34            12.95
      GROUP 4....................$ 25.50            12.95
      GROUP 5....................$ 25.76            12.95
      GROUP 6....................$ 26.07            12.95
      GROUP 7....................$ 18.34            12.95

  SCOPE OF WORK: Tunnel, shaft and caisson work of every type
  and description and all operations incidental thereto,
  including, but not limited to, shafts and tunnels for
  sewers, water, subways, transportation, diversion,
  sewerage, caverns, shelters, aquafers, reservoirs, missile
  silos and steel sheeting for underground construction.

TUNNEL LABORER CLASSIFICATIONS    

  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog
  house tender, testing (on gas) and watchman

  GROUP 2: Manhole, headwall, catch basin builder, bricklayer
  tender, mortar machine and material mixer

  GROUP 3: Air tool operator (jackhammer, bush hammer and
  grinder), first bottom, second bottom, cage tender, car
  pusher, carrier, concrete, concrete form, concrete repair,
  cement invert laborer, cement finisher, concrete shoveler,
  conveyor, floor, gasoline and electric tool operator,
  gunite, grout operator, welder, heading dinky person,
  inside lock tender, pea gravel operator, pump, outside lock
  tender, scaffold, top signal person, switch person, track,
  tugger, utility person, vibrator, winch operator, pipe
  jacking, wagon drill and air track operator and concrete
  saw operator (under 40 h.p.)

  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner



  plate, long haul dinky driver and well point

  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key
  board operator, power knife operator, reinforced steel or
  mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder    

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
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                                  Rates          Fringes

Laborers ‐ open cut:  
     ZONE 1 ‐ MACOMB, OAKLAND 
     AND WAYNE COUNTIES:
      GROUP 1....................$ 23.47            16.95
      GROUP 2....................$ 23.58            16.95
      GROUP 3....................$ 23.63            16.95
      GROUP 4....................$ 23.71            16.95
      GROUP 5....................$ 23.77            16.95
      GROUP 6....................$ 21.22            16.95
      GROUP 7....................$ 17.84            16.95
     ZONE 2 ‐ LIVINGSTON COUNTY 
     (east of M‐151 (Oak Grove 
     Rd.)); MONROE AND 
     WASHTENAW   COUNTIES:
      GROUP 1....................$ 24.80            12.95
      GROUP 2....................$ 24.91            12.95
      GROUP 3....................$ 25.03            12.95
      GROUP 4....................$ 25.10            12.95
      GROUP 5....................$ 25.25            12.95
      GROUP 6....................$ 22.55            12.95
      GROUP 7....................$ 19.19            12.95
     ZONE 3 ‐ CLINTON, EATON, 
     GENESEE, HILLSDALE AND 
     INGHAM COUNTIES; IONIA 
     COUNTY (City of Portland); 
     JACKSON, LAPEER AND 
     LENAWEE COUNTIES; 
     LIVINGSTON COUNTY (west of 
     M‐151 Oak Grove Rd.); 
     SANILAC, ST. CLAIR AND 
     SHIAWASSEE COUNTIES:
      GROUP 1....................$ 22.99            12.95



      GROUP 2....................$ 23.13            12.95
      GROUP 3....................$ 23.25            12.95
      GROUP 4....................$ 23.30            12.95
      GROUP 5....................$ 23.44            12.95
      GROUP 6....................$ 20.74            12.95
      GROUP 7....................$ 17.89            12.95
     ZONE 4 ‐ ALCONA, ALLEGAN, 
     ALPENA, ANTRIM, ARENAC, 
     BARRY, BAY, BENZIE, 
     BERRIEN,   BRANCH, 
     CALHOUN, CASS, CHARLEVOIX, 
     CHEBOYGAN, CLARE, 
     CRAWFORD, EMMET,   
     GLADWIN, GRAND TRAVERSE, 
     GRATIOT AND HURON 
     COUNTIES; IONIA COUNTY   
     (EXCEPT THE CITY OF 
     PORTLAND); IOSCO, 
     ISABELLA, KALAMAZOO, 
     KALKASKA, KENT, 
     LAKE,LEELANAU, MANISTEE, 
     MASON, MECOSTA, MIDLAND, 
     MISSAUKEE, MONTCALM,   
     MONTMORENCY, MUSKEGON, 
     NEWAYGO, OCEANA, OGEMAW, 
     OSCEOLA, OSCODA, OTSEGO, 
     OTTAWA, PRESQUE ISLE, 
     ROSCOMMON, SAGINAW, ST. 
     JOSEPH, TUSCOLA, VAN BUREN 
     AND WEXFORD COUNTIES:
      GROUP 1....................$ 22.02            12.95
      GROUP 2....................$ 22.15            12.95
      GROUP 3....................$ 22.26            12.95
      GROUP 4....................$ 22.33            12.95
      GROUP 5....................$ 22.45            12.95
      GROUP 6....................$ 19.67            12.95
      GROUP 7....................$ 18.01            12.95
     ZONE 5 ‐ ALGER, BARAGA, 
     CHIPPEWA, DELTA, 
     DICKINSON, GOGEBIC, 
     HOUGHTON, IRON,   
     KEWEENAW, LUCE, MACKINAC, 
     MARQUETTE, MENOMINEE, 
     ONTONAGON AND SCHOOLCRAFT 
     COUNTIES:
      GROUP 1....................$ 22.24            12.95
      GROUP 2....................$ 22.38            12.95
      GROUP 3....................$ 22.51            12.95
      GROUP 4....................$ 22.56            12.95
      GROUP 5....................$ 22.61            12.95



      GROUP 6....................$ 19.99            12.95
      GROUP 7....................$ 18.10            12.95

SCOPE OF WORK:   

  Open cut construction work shall be construed to mean work
  which requires the excavation of earth including
  industrial, commercial and residential building site
  excavation and preparation, land balancing, demolition and
  removal of concrete and underground appurtenances, grading,
  paving, sewers, utilities and improvements; retention,
  oxidation, flocculation and irrigation facilities, and also
  including but not limited to underground piping, conduits,
  steel sheeting for underground construction, and all work
  incidental thereto, and general excavation.  For all areas
  except the Upper Peninsula, open cut construction work
  shall also be construed to mean waterfront work, piers,
  docks, seawalls, breakwalls, marinas and all incidental
  work.   Open cut construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings, or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection work and excavation for the building itself and
  back filling inside of and within 5 ft. of the building and
  foundations, footings and piers for the building.  Open cut
  construction work shall not include any work covered under
  Tunnel, Shaft and Caisson work.

OPEN CUT LABORER CLASSIFICATIONS    

GROUP 1: Construction laborer    

  GROUP 2: Mortar and material mixer, concrete form person,
  signal person, well point person, manhole, headwall and
  catch basin builder, headwall, seawall, breakwall and dock
  builder

  GROUP 3: Air, gasoline and electric tool operator, vibrator
  operator, driller, pump person, tar kettle operator,
  bracer, rodder, reinforced steel or mesh person (e.g., wire
  mesh, steel mats, dowel bars, etc.), welder, pipe jacking
  and boring person, wagon drill and air track operator and
  concrete saw operator (under 40 h.p.), windlass and tugger
  person and directional boring person

GROUP 4: Trench or excavating grade person    

  GROUP 5: Pipe layer (including crock, metal pipe, multi‐plate
  or other conduits)



  GROUP 6: Grouting man, audio‐visual television operations and
  all other operations in connection with closed circuit
  television inspection, pipe cleaning and pipe relining work
  and the installation and repair of water service pipe and
  appurtenances

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0465‐001 06/01/2021

LABORER: Highway, Bridge and Airport Construction

AREA 1: GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW AND WAYNE
COUNTIES

AREA 2: ALLEGAN, BARRY, BAY, BERRIEN, BRANCH, CALHOUN, CASS,
CLINTON, EATON, GRATIOT, HILLSDALE, HURON, INGHAM, JACKSON,
KALAMAZOO, LAPEER, LENAWEE, LIVINGSTON, MIDLAND, MUSKEGON,
SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, ST. JOSEPH, TUSCOLA
AND VAN BUREN COUNTIES

AREA 3:  ALCONA, ALPENA, ANTRIM, ARENAC, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
IONIA, IOSCO, ISABELLA, KALKASKA, KENT, LAKE, LEELANAU,
MANISTEE, MASON, MECOSTA, MISSAUKEE, MONTCALM, MONTMORENCY,
NEWAYGO, OCEANA, OGEMAW, OSCEOLA, OSCODA, OTSEGO, OTTAWA,
PRESQUE ISLE, ROSCOMMON AND WEXFORD COUNTIES

AREA 4: ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC,
HOUGHTON, IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE,
ONTONAGON AND SCHOOLCRAFT COUNTIES

                                  Rates          Fringes

LABORER (AREA 1)  
     GROUP 1.....................$ 30.52            13.45
     GROUP 2.....................$ 30.65            13.45
     GROUP 3.....................$ 30.83            13.45
     GROUP 4.....................$ 30.91            13.45
     GROUP 5.....................$ 31.12            13.45
     GROUP 6.....................$ 31.42            13.45
LABORER (AREA 2)  
     GROUP 1.....................$ 26.92            12.90
     GROUP 2.....................$ 27.12            12.90
     GROUP 3.....................$ 27.36            12.90



     GROUP 4.....................$ 27.71            12.90
     GROUP 5.....................$ 27.58            12.90
     GROUP 6.....................$ 27.92            12.90
LABORER (AREA 3)  
     GROUP 1.....................$ 26.22            12.90
     GROUP 2.....................$ 26.43            12.90
     GROUP 3.....................$ 26.72            12.90
     GROUP 4.....................$ 27.16            12.90
     GROUP 5.....................$ 26.78            12.90
     GROUP 6.....................$ 27.21            12.90
LABORER (AREA 4)  
     GROUP 1.....................$ 26.22            12.90
     GROUP 2.....................$ 26.43            12.90
     GROUP 3.....................$ 26.72            12.90
     GROUP 4.....................$ 27.16            12.90
     GROUP 5.....................$ 26.78            12.90
     GROUP 6.....................$ 27.21            12.90

LABORER CLASSIFICATIONS    

  GROUP 1: Asphalt shoveler or loader; asphalt plant misc.;
  burlap person; yard person; dumper (wagon, truck, etc.);
  joint filling laborer; miscellaneous laborer; unskilled
  laborer; sprinkler laborer; form setting laborer; form
  stripper; pavement reinforcing; handling and placing (e.g.,
  wire mesh, steel mats, dowel bars); mason's tender or
  bricklayer's tender on manholes; manhole builder;
  headwalls, etc.; waterproofing,(other than buildings) seal
  coating and slurry mix, shoring, underpinning; pressure
  grouting; bridge pin and hanger removal; material recycling
  laborer; horizontal paver laborer (brick, concrete, clay,
  stone and asphalt); ground stabilization and modification
  laborer; grouting; waterblasting; top person; railroad
  track and trestle laborer; carpenters' tender; guard rail
  builders' tender; earth retention barrier and wall and
  M.S.E. wall installer's tender; highway and median
  installer's tender(including sound, retaining, and crash
  barriers); fence erector's tender; asphalt raker tender;
  sign installer; remote control operated equipment.

  GROUP 2: Mixer operator (less than 5 sacks); air or electric
  tool operator (jackhammer, etc.); spreader; boxperson
  (asphalt, stone, gravel); concrete paddler; power chain saw
  operator; paving batch truck dumper; tunnel mucker (highway
  work only); concrete saw (under 40 h.p.) and dry pack
  machine; roto‐mill grounds person.

  GROUP 3: Tunnel miner (highway work only); finishers tenders;
  guard rail builders; highway and median barrier installer;
  earth retention barrier and wall and M.S.E. wall



  installer's (including sound, retaining and crash
  barriers); fence erector; bottom person; powder person;
  wagon drill and air track operator; diamond and core
  drills; grade checker; certified welders; curb and side
  rail setter's tender.

GROUP 4: Asphalt raker    

GROUP 5: Pipe layers, oxy‐gun    

  GROUP 6: Line‐form setter for curb or pavement; asphalt
  screed checker/screw man on asphalt paving machines.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO1076‐005 04/01/2022

MICHIGAN STATEWIDE

                                  Rates          Fringes

LABORER (DISTRIBUTION WORK)  
     Zone 1......................$ 25.17            13.32
     Zone 2......................$ 23.47            13.40
     Zone 3......................$ 21.60            13.45
     Zone 4......................$ 20.97            13.43
     Zone 5......................$ 21.00            13.40

  DISTRIBUTION WORK ‐ The construction, installation, treating
  and reconditioning of distribution pipelines transporting
  coal, oil, gas or other similar materials, vapors or
  liquids, including pipelines within private property
  boundaries, up to and including the meter settings on
  residential, commercial, industrial, institutional, private
  and public structures. All work covering pumping stations
  and tank farms not covered by the Building Trades
  Agreement. Other distribution lines with the exception of
  sewer, water and cable television are included.

  Underground Duct Layer Pay: $.40 per hour above the base pay
  rate.

Zone 1 ‐ Macomb, Oakland and Wayne
Zone 2 ‐ Monroe and Washtenaw
  Zone 3 ‐ Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac,
  Shiawassee and St. Clair
  Zone 4 ‐ Alger, Baraga, Chippewa, Delta, Dickinson, Gogebic,
  Houghton, Iron, Keweenaw, Luce, Mackinac, Marquette,
  Menominee, Ontonagon and Schoolcraft
Zone 5 ‐ Remaining Counties in Michigan



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0022‐002 07/01/2008

HILLSDALE, JACKSON AND LENAWEE COUNTIES; LIVINGSTON COUNTY
(east of the eastern city limits of Howell, not including the
city of Howell, north to the Genesee County line and south to
the Washtenaw County line); MACOMB, MONROE, OAKLAND, WASHTENAW
AND WAYNE COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 25.06            14.75

  FOOTNOTES: For all spray work and journeyman rigging for
  spray work, also blowing off, $0.80 per hour additional
  (applies only to workers doing rigging for spray work on
  off the floor work. Does not include setting up or moving
  rigging on floor surfaces, nor does it apply to workers
  engaged in covering up or tending spray equipment. For all
  sandblasting and spray work performed on highway bridges,
  overpasses, tanks or steel, $0.80 per hour additional. For
  all brushing, cleaning and other preparatory work (other
  than spraying or steeplejack work) at scaffold heights of
  fifty (50) feet from the ground or higher, $0.50 per hour
  additional. For all preparatorial work and painting
  performed on open steel under forty (40) feet when no
  scaffolding is involved, $0.50 per hour additional. For all
  swing stage work‐window jacks and window belts‐exterior and
  interior, $0.50 per hour additional. For all spray work and
  sandblaster work to a scaffold height of forty (40) feet
  above the floor level, $0.80 per hour additional. For all
  preparatorial work and painting on all highway bridges or
  overpasses up to forty (40) feet in height, $0.50 per hour
  additional. For all steeplejack work performed where the
  elevation is forty (40) feet or more, $1.25 per hour
  additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0312‐001 06/01/2018

EXCLUDES: ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath,
Hopkins, Laketown, Leighton, Manlius, Monterey, Overisel,
Salem, Saugatuck and Wayland);  INCLUDES: Barry, Berrien,
Branch, Calhoun, Cass, Hillsdale, Kalamazoo, St. Joseph, Van
Buren

                                  Rates          Fringes



PAINTER  
     Brush and roller............$ 23.74            13.35
     Spray, Sandblast, Sign 
     Painting....................$ 24.94            13.35
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐003 05/10/2018

CLINTON COUNTY; EATON COUNTY (does not include the townships of
Bellevue and Olivet); INGHAM COUNTY; IONIA COUNTY (east of Hwy.
M 66); LIVINGSTON COUNTY (west of the eastern city limits of
Howell, including the city of Howell, north to the Genesee
County line and south to the Washtenaw County line); AND
SHIAWASSEE COUNTY (Townships of Bennington, Laingsbury and
Perry):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐015 05/10/2018

MUSKEGON COUNTY; NEWAYGO COUNTY (except the Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OCEANA COUNTY; OTTAWA
COUNTY (except the townships of Allendale, Blendone, Chester,
Georgetown, Holland, Jamestown, Olive, Park, Polkton, Port
Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐018 05/10/2018

ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath, Hopkins,
Laketown, Leighton, Manlius, Monterey, Overisel, Salem,
Saugatuck and Wayland); IONIA COUNTY (west of Hwy. M‐66); KENT,
MECOSTA AND MONTCALM COUNTIES; NEWAYGO COUNTY (Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OSCEOLA COUNTY (south
of Hwy. #10); OTTAWA COUNTY (Townships of Allendale, Blendone,
Chester, Georgetown, Holland, Jamestown, Olive, Park, Polkton,
Port Sheldon, Tallmadge, Wright and Zeeland):

                                  Rates          Fringes

PAINTER..........................$ 25.49            13.74



FOOTNOTES: Lead abatement work: $1.00 per hour additional.
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1011‐003 06/02/2021

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 26.71            14.38

  FOOTNOTES: High pay (bridges, overpasses, watertower): 30 to
  80 ft.: $.65 per hour additional. 80 ft. and over: $1.30
  per hour additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1474‐002 06/01/2010

HURON COUNTY; LAPEER COUNTY (east of Hwy. M‐53); ST. CLAIR,
SANILAC AND TUSCOLA COUNTIES:

                                  Rates          Fringes

PAINTER..........................$ 23.79            12.02

  FOOTNOTES: Lead abatement work: $1.00 per hour additional.
  Work with any hazardous material: $1.00 per hour
  additional. Sandblasting, steam cleaning and acid cleaning:
  $1.00 per hour additional. Ladder work at or above 40 ft.,
  scaffold work at or above 40 ft., swing stage, boatswain
  chair, window jacks and all work performed over a falling
  height of 40 ft.: $1.00 per hour additional. Spray gun
  work, pick pullers and those handling needles, blowing off
  by air pressure, and any person rigging (setting up and
  moving off the ground): $1.00 per hour additional.
  Steeplejack, tanks, gas holders, stacks, flag poles, radio
  towers and beacons, power line towers, bridges, etc.: $1.00
  per hour additional, paid from the ground up.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1803‐003 06/01/2019

ALCONA, ALPENA, ANTRIM, ARENAC, BAY, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
GRATIOT, IOSCO, ISABELLA, KALKASKA, LAKE, LEELANAU, MANISTEE,
MASON, MIDLAND, MISSAUKEE, MONTMORENCY AND OGEMAW COUNTIES;



OSCEOLA COUNTY (north of Hwy. #10); OSCODA, OTSEGO, PRESQUE
ISLE, ROSCOMMON, SAGINAW AND WEXFORD COUNTIES:

                                  Rates          Fringes

PAINTER  
     Work performed on water, 
     bridges over water or 
     moving traffic, radio and 
     powerline towers, elevated 
     tanks, steeples, smoke 
     stacks over 40 ft. of 
     falling heights, recovery 
     of lead‐based paints and 
     any work associated with 
     industrial plants, except 
     maintenance of industrial
     plants......................$ 25.39            14.68
     All other work, including 
     maintenance of industrial 
     plant.......................$ 25.39            14.68

  FOOTNOTES: Spray painting, sandblasting, blowdown associated
  with spraying and blasting, water blasting and work
  involving a swing stage, boatswain chair or spider: $1.00
  per hour additional. All work performed inside tanks,
  vessels, tank trailers, railroad cars, sewers, smoke
  stacks, boilers or other spaces having limited egress not
  including buildings, opentop tanks, pits, etc.: $1.25 per
  hour additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0514‐001 06/01/2018

ZONE 1: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, SAGINAW,
WASHTENAW AND WAYNE COUNTIES

ZONE 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST. CLAIR, ST.
JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES



                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     ZONE 1......................$ 31.47            13.81
     ZONE 2......................$ 29.97            13.81
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLUM0190‐003 05/01/2015

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

                                  Rates          Fringes

Plumber/Pipefitter ‐ gas   
distribution pipeline:  
     Welding in conjunction 
     with gas distribution 
     pipeline work...............$ 33.03            20.19
     All other work:.............$ 24.19            12.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0007‐004 06/01/2020

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW



AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER  
     AREA 1
      Euclids, double bottoms 
      and lowboys................$ 28.05        .50 + a+b
      Trucks under 8 cu. yds.....$ 27.80        .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 27.90        .50 + a+b
     AREA 2
      Euclids, double bottomms 
      and lowboys................$ 24.895       .50 + a+b
      Euclids, double bottoms 
      and lowboys................$ 28.15        .50 + a+b
      Trucks under 8 cu. yds.....$ 27.90        .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 28.00        .50 + a+b

Footnote: 
a. $470.70 per week
b. $68.70 daily
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0247‐004 04/01/2013

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, SAGINAW, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON,  MACOMB, MONROE, OAKLAND,
WASHTENAW AND WAYNE COUNTIES

                                  Rates          Fringes

Sign Installer  
     AREA 1
      GROUP 1....................$ 21.78            11.83
      GROUP 2....................$ 25.27          11.8375



     AREA 2
      GROUP 1....................$ 22.03            11.83
      GROUP 2....................$ 25.02          11.8375

FOOTNOTE:

a. $132.70 per week, plus $17.80 per day.    

                  
SIGN INSTALLER CLASSIFICATIONS:    

  GROUP 1: performs all necessary labor and uses all tools
  required to construct and set concrete forms required in
  the installation of highway and street signs

  GROUP 2: performs all miscellaneous labor, uses all hand and
  power tools, and operates all other equipment, mobile or
  otherwise, required for the installation of highway and
  street signs

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0247‐010 04/01/2018

AREA 1: LAPEER AND SHIAWASSEE COUNTIES

AREA 2: GENESEE, MACOMB, MONROE, OAKLAND, ST. CLAIR, WASHTENAW
AND WAYNE COUNTIES

                                  Rates          Fringes

TRUCK DRIVER (Underground   
construction)  
     AREA 1
      GROUP 1....................$ 23.82            19.04
      GROUP 2....................$ 23.91            19.04
      GROUP 3....................$ 24.12            19.04
     AREA 2
      GROUP 1....................$ 24.12            19.04
      GROUP 2....................$ 24.26            19.04
      GROUP 3....................$ 24.45            19.04

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

  SCOPE OF WORK: Excavation, site preparation, land balancing,
  grading, sewers, utilities and improvements; also including
  but not limited to, tunnels, underground piping, retention,
  oxidation, flocculation facilities, conduits, general
  excavation and steel sheeting for underground construction.



  Underground construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection.

TRUCK DRIVER CLASSIFICATIONS     

  GROUP 1: Truck driver on all trucks (EXCEPT dump trucks of 8
  cubic yards capacity or over, pole trailers, semis, low
  boys, Euclid, double bottom and fuel trucks)

  GROUP 2: Truck driver on dump trucks of 8 cubic yards
  capacity or over, pole trailers, semis and fuel trucks

GROUP 3: Truck driver on low boy, Euclid and double bottom

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
*  SUMI2002‐001 05/01/2002

                                  Rates          Fringes

Flag Person......................$ 10.10 **          0.00
  
LINE PROTECTOR (ZONE 1:   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)....$ 22.89            13.45
  
LINE PROTECTOR (ZONE 2:   
STATEWIDE (EXCLUDING GENESEE,   
MACOMB, MONROE, OAKLAND,        
WASHTENAW AND WAYNE).............$ 20.19            13.45
  
Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE COUNTIES)  
     Group 1.....................$ 30.52            13.45
  
Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE)  
     Group 2.....................$ 27.47            13.45
  
Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE   
COUNTIES)  



     Group 1.....................$ 26.92            13.45
  
Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)  
     Group 2.....................$ 24.23            13.45

WORK CLASSIFICATIONS:

  PAVEMENT MARKER GROUP 1: Drives or operates a truck mounted
  striper, grinder, blaster, groover, or thermoplastic melter
  for the placement or removal of temporary or permanent
  pavement markings or markers.

  PAVEMENT MARKER GROUP 2: Performs all functions involved for
  the placement or removal of temporary or permanent pavement
  markings or markers not covered by the classification of
  Pavement Marker Group 1 or Line Protector.

  LINE PROTECTOR: Performs all operations for the protection or
  removal of temporary or permanent pavement markings or
  markers in a moving convoy operation not performed by the
  classification of Pavement Marker Group 1. A moving convoy
  operation is comprised of only Pavement Markers Group 1 and
  Line Protectors.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other



health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government‐contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and



the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour



National Office because National Office has responsibility for
the Davis‐Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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