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Valve and Finished Water Tank & Reservoir Improvements
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City of Ann Arbor
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Ann Arbor, Ml 48104



ADDENDUM NO. 1

RFP #22-53

Valve and Finished Water Tank & Reservoir Improvements

Bids Due: July 19, 2022 at 2:00 P.M. (Local Time)

The following changes, additions, and/or deletions shall be made to the Request for Proposal
(RFP) for Water Treatment Service Unit — Valve and Finished Water Tank & Reservoir
Improvements, RFP #22-53, on which proposals will now be received on/or before Tuesday, July
19, 2022 at 2:00 P.M. (local time).

The information contained herein shall take precedence over the original documents and all
previous addenda (if any), and is appended thereto. This Addendum is four (4) pages,
including attachments.

A pre-bid conference was held on June 9, 2022. A conference sign-in sheet, consisting of one (1)
page, is included at the end of this Addendum for information only. The information disclosed in
the pre-bid conference is available in the Project Manual. Bidders are reminded that oral
statements made at the pre-bid conference may not be relied upon, and will not be binding or
legally effective.

Bidder is to acknowledge receipt of Addendum No. 1, including all attachments (if any) in
its Bid by so indicating on Attachment B of the RFP. Bids submitted without
acknowledgment of receipt of this addendum will be considered nonconforming.

. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the Bid document which are outlined below are referenced to a page or Section in
which they appear conspicuously. The Bidder is to take note in its review of the documents and
include these changes as they may affect work or details in other areas not specifically
referenced here. Changes to the original text are bolded and italicized.

Section/Page(s) Change
CHANGES TO SPECIFICATIONS:

Section 40 05 23 Add the following Paragraph 2.2:

C. Flap Gates:

1. Flanged-framed with a resilient seat and specifically designed for
gravity flow conditions.

2. Valve Body: ASTM A126, Class B cast iron faced and drilled to
ANSI 125 |b flange standards for pipe flange mounting.

3. Valve Seat: Neoprene or Buna-N bonded into groove machined in
the body with a wide seating surface for the cover.

4. Cover: ASTM A126, Class B cast iron of a dished design to
withstand all operating loads, held in position by 2 arms hinged at
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their upper ends to the valve frame and at their lower ends to the
valve cover.
Hinge Arms: ASTM B147 8A high tensile bronze.
Hinge Pins: Type 304 stainless steel; designed in double shear.
Adjustable rotation limit for lower hinge points; upper hinge posts
threaded to adjust flap sensitivity.
8. Lubrication fitting for each hinge point.
9. Valve opens when there is a differential head across the flap of
0.2-foot or less.
10. Flap Gate Design: Preclude jamming or wedging of the gate and
assure positive closure on flap closure.
11. Manufacturers:
a. Rodney Hunt Series FV-AC.
b. Waterman.
c. Hydro Gate, Inc.
d. Orequal.

Noo

Section 40 05 23 Add the following to Paragraph 2.2:

D. Tapping Sleeve:
1. Sized to be compatible with force main outside diameter.
2. 3-inch I.P.T. outlet; use adapter, if required.
3. Manufacturers:
a. Powerseal.
b. JCM.
c. Orequal.

Il. QUESTIONS AND ANSWERS

Q: Is it possible to have a time extension for submitting the bid?
A: The bid date has been extended to Tuesday, July 19, 2022. The deadline for questions
has been extended to Tuesday, June 28, 2022.

Q: Are the flap gates being added or replaced?
A: New flap gates are being added on the overflow discharge pipes. Specification details
have been included in this addendum (No. 1).

Q: Are any new fall protection devices required inside of the pre-cast concrete manhole
risers?
A: No permanent fall protection devices are required in the precast manhole risers.

Q: Is the added fire hydrant and branch off the 24-inch CW line intended to be hot tapped,
or will the City isolate and drain the line for this cut-in operation? Please provide
specification for acceptable tapping sleeve manufacturer.

A: The intent is to hot tap the line. Specification details have been included in this addendum
(No. 1).

Q: Once the 24-inch CW main material is established, will the tapping sleeve need to be
submitted on and reviewed by the Engineer of Record prior to installation?

A: Once material is confirmed, tapping sleeve must be submitted for review.
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Q: Are the dates referenced in the construction sequencing in Section 01 12 16, Paragraph
1.3.A.1.c. October 1 through April 30 in 2022-2023? Or 2023-20247?

A: Those are general dates for any given year during which lower system demand allows
for these facilities to be taken out of service one at a time.

Respondents are responsible for any conclusions that they may draw from the information
contained in the addendum.

Attachments:
Sign-In Sheet (1 page)
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CITY OF ANN ARBOR
WATER TREATMENT SERVICES

Sign-in Sheet

WTP Valve and Finished Water Tank & Reservoir Improvements

Pre-Proposal Meeting
Construction RFP# 22-53

Date: Thursday, June 9, 2022 @ 1:00 p.m.

List of Attendees:
Name (Please Print) Company Email Address/Phone Number
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ADDENDUM NO. 2

RFP #22-53

Valve and Finished Water Tank & Reservoir Improvements

Bids Due: July 19, 2022 at 2:00 P.M. (Local Time)

The following changes, additions, and/or deletions shall be made to the Request for Proposal
(RFP) for Water Treatment Service Unit — Valve and Finished Water Tank & Reservoir
Improvements, RFP #22-53.

The information contained herein shall take precedence over the original documents and all
previous addenda (if any), and is appended thereto. This Addendum is nineteen (19) pages,
including attachments.

Bidder is to acknowledge receipt of Addendum No. 2, including all attachments (if any) in
its Bid by so indicating on Attachment B of the RFP. Bids submitted without
acknowledgment of receipt of this addendum will be considered nonconforming.

I. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the Bid document which are outlined below are referenced to a page or Section in
which they appear conspicuously. The Bidder is to take note in its review of the documents and
include these changes as they may affect work or details in other areas not specifically
referenced here. Changes to the original text are bolded and italicized.

Section/Page(s) Change

CHANGES TO BID FORM:

BASE BID #1 Delete Item 2.2 Salvage and Replace Existing Grating and replace with the
following:

2.2 Replace Existing Grating
CHANGES TO SPECIFICATIONS:
Section 01 22 00 Replace Paragraph 1.4.G with the following:

A. Item No. 2.2 — Replace Existing Grating:
1. Includes the following in accordance with Division 05 Section “Metal
Fabrications.”
a. Remove and existing fiberglass grating.
b. Furnish and install new steel frame.
c. Furnish and install new fiberglass grating.
2. Unit of Measure: Lump Sum.
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Section 01 45 34

Section 01 45 34

Section 08 10 03

Replace existing Section 01 45 34 with reissued Section 01 45 34 attached
to this Addendum No. 2.

Delete the following Paragraph 3.1.E:

E. Sails:
1. Inspect and verify in accordance with Table 1705.6 of the Building
Code and this Specification.
2. Inspect and verify:
a. Excavations are extended to proper depth and reached proper
material.
b. Classification of structure fill and backfill material.
c. Classification of utility backfill material.
d. Use of proper fill and backfill materials, lift thicknesses and
compaction.
e. Prior to placement of fill, subgrade material and preparation,
and subgrade compaction.

Add the following Schedule to the end of Part 3:

ACCESS HATCH SCHEDULE
SHEET LOCATION TYPE SIZE NOTES
8 VAULT 1 FLUSH MOUNT 36
9 VAULT 3 FLUSH MOUNT 36
10 VAULT 4 FLUSH MOUNT 36
11 VAULT 5 FLUSH MOUNT 30
25 WTP RESERVOIR HATCH #1 SURFACE MOUNT | 42
25 WTP RESERVOIR HATCH #2 SURFACE MOUNT | 42
25 WTP RESERVOIR HATCH #2 SURFACE MOUNT | 42
26 NC RESERVOIR HATCH #1 SURFACE MOUNT | 42
26 NC RESERVOIR HATCH #1 SURFACE MOUNT | 42
26 NC RESERVOIR HATCH #2 SURFACE MOUNT | 42
27 LIBERTY RESERVOIR HATCH #1 | SURFACE MOUNT | 42
27 LIBERTY RESERVOIR HATCH #1 | SURFACE MOUNT | 42
27 LIBERTY RESERVOIR HATCH #2 | SURFACE MOUNT | 42
28 VAULT 2 FLUSH MOUNT 30 | BASE BID #1 - ALTERNATE #1
29 NC RESERVOIR HATCH #1 SURFACE MOUNT | 42 | BASE BID #2 - ALTERNATE #3
29 NC RESERVOIR HATCH #1 SURFACE MOUNT | 42 | BASE BID #2 - ALTERNATE #3

Section 09 91 00

Add the following Paragraph 3.9.A.4:
1. Metals — Immersed (interior of potable water system pipe): Modified

Polyamine or Satin Polyamidoamine Epoxy System:

(Note: Contractor shall verify current NSF certification; provide

product currently certified at no extra cost to Owner.)
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System Pipe and Surface First Second
Manufacturer Fitting Preparation Coat Coat
Size
Limitations
Tnemec Pipes 4” to | (Shop): (Shop): (Shop):
8” SSPC-SP10 near- | 141-WHO03 Epoxoline 141-WHO03
diameter white blast cleaning | 7.0 — 9.0 Mils Epoxoline
7.0 — 9.0 Mils
(16.0 mils min, 18.0
mils max total)
Pipes 10" [ (Shop): (Shop):
to 127 SSPC-SP10 near- | 141-WHO03 Epoxoline
diameter white blast cleaning | 16.0 — 18.0 Mils
Pipes 14" | (Shop): (Shop): (Shop):
diameter SSPC-SP10 near- | N140-1255 Pota-Pox N140-1255
and white blast cleaning | Plus Pota-Pox Plus
greater; 7.0 — 9.0 Mils 7.0 — 9.0 Mils
valves and (16.0 mils min, 18.0
fittings 4” mils max total)
diameter
and
greater
Carboline Pipes 4” to No NSF certified
8” equivalent
diameter;
fittings
Valves 4” | (Shop): (Shop): (Shop):
diameter SSPC-SP10 near- | Carboguard 891 HS Carboguard 891 HS
and white blast cleaning | 4.0 — 10.0 Mils 4.0 - 10.0 Mils
greater (16.0 mils min, 20.0
mils max total)
Pipes 10" | (Shop): (Shop):
diameter SSPC-SP10 near- | Plasite 4500
and white blast cleaning | 16.0 — 20.0 Mils
greater
ICI/DeVoe Pipes 4” (Shop): (Shop):
diameter SSPC-SP10 near- | Interline 925 by
and white blast cleaning | International Paint
greater 16.0 — 18.0 Mils
Valves (Shop): (Shop):
and SSPC-SP10 near- | Bar Rust 233 H
fittings 4” | white blast cleaning | 16.0 — 20.0 Mils
diameter
and
greater
Sherwin Valves No NSF certified
Williams and equivalent
fittings
Pipes 4” (Shop): (Shop)
diameter SSPC-SP10 near- | Sherplate PW Epoxy
and white blast cleaning | 16.0 — 20.0 Mils
greater
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CHANGES TO DRAWINGS:

Sheet 7 Replace existing Sheet 7 with reissued Sheet 7 attached to this Addendum
No. 2.
Sheet 18 Replace Keynote B with the following:

MODIFY EXISTING RESERVOIR ACCESS HATCH #2 (SEE DETAIL ON
SHEET 26)

Il. QUESTIONS AND ANSWERS

Q:

A:

Note 2 on drawing 7 refers to a detail for the new grating supports but no such detail is
provided. Please provide detail.
Details included on reissued sheet 7.

Notes 3 and 5 on drawing 13 indicates that new supports may be required to support the
new grating. Please provide details regarding the existing grating supports so we can
evaluate the potential need for additional supports prior to submitting a bid. If new supports
are required, will this be considered extra work or incidental to base bid?

See attached record drawing showing existing grating supports in the Vault House.
Existing supports should be sufficient, however the age of the structure and lack of a clear
condition assessment due to the locations of the supports is uncertain. Repair or
replacement of supports would be additional work paid for through the allowance.

Note 3 on drawing 6 indicates the existing pipe pit is to be cleaned of sludge and debris.
Is the cleaning to occur in the entire pit or just in the area of pipe and grating replacement
Can the removed sludge be disposed of on-site? If so where? What volume of sludge is
expected? We respectfully request that a bid quantity be established for the sludge
removal and disposal?

Sludge level in the pipe pit is approximately 6” deep. Contractor will need to clean sludge
out of the proposed area of work as shown on the drawings. Water may be pumped out
with a trash pump and sludge can be shoveled out and disposed of in the on-site WTP grit
dumpster. If there is more debris in the pit at the time of construction, City personnel will
assist in the removal.

Note 6 on drawing 6 indicates that the replacement of pipe hangers and supports will be
paid for by allowance. What pipe hangers and supports are covered by Bid item 2.3.
Hangers and supports directly associated with the valve and piping that needs to be
replaced to complete the work. Note 6 includes other supports and hangers located in the
Sodium Hypochlorite Room — Chemical Building Basement that are deteriorating in the
vicinity of the work area & pipe sump.

What is the “out to out” length and width dimension for the existing bottom section of
vault no. 1 upon which the new flat slab and riser section are support upon? Drawing 8
only provides the interior dimensions.
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No record drawings detail that structure. Adjacent vault # 2 has 0’-9” thick walls on the
short side of the structure and 1°-0” thick walls on the long side. Contractor should verify
wall thickness for this vault in the field.

Pre-casting of the new valve boxes into the cover slabs for the valve vaults is not
feasible as it is unlikely the boxes can be pre-located in the proper position relative to the
new operators. Will coring of the new top slabs and field grouting of the new valve boxes
for valve vaults 1, 3, 4 and 5 be allowed?

This method will be allowed. Take steps to avoid coring through steel reinforcement.

What are the “inside clear” and “out to out” length and width dimensions for the existing
lower box and new upper riser sections for valve vault No. 3? Drawing No. 9 does not
provide any of these dimensions.

No record drawings detail that structure, chamber scan dimensions on drawings indicate
the existing lower box interior dimensions of 12°-9” long by 8’-7” wide. Walls detailed for
adjacent two-valve structure are 1’-0” thick on all sides. Contractor should verify wall
thickness for this vault in the field. Per keynote 7, upper riser is 5’-0” interior square with
the wall thickness to be provided by the precast manufacturer.

What is the top of slab elevation for the new flat slab designated as key item 6 on
drawing No. 9?
Elevation 1002’-3” per section 3.

What are the “inside clear” and “out to out” length and width dimensions for the existing
lower box and new upper riser sections for valve vault No. 4? Drawing No. 10 does not
provide any of these dimensions.

Drawings indicate the existing lower box interior dimensions of 12’-6” long by 5’-0” wide.
Walls are 1’-0” thick on all sides. Contractor should verify wall thickness for this vault in
the field. Per keynote 7, upper riser is 5’-0” interior square with the wall thickness to be
provided by the precast manufacturer.

What is the bottom of foundation elevation for the fluoride bulk tank located immediately
NW of vault 3 shown on drawing No. 97
See attached record drawings.

What is the type, dimensions and burial depth of the electrical duct bank located
immediately West of Vault No. 37
See attached record drawings.

What is the type, dimensions and burial depth of the electrical duct bank located
immediately West of Vault No. 4 as shown on Drawing No. 10?
See attached record drawings.

What is the thickness of the existing top slab on vault 5 as shown on Drawing No. 11.
Alternatively what is the full replacement height of the existing structure?
Top slab thickness is approximately 12” thick. Keynote 7 indicates contractor to remove

portion of riser necessary to complete valve replacement. Existing structure is concrete
block and should be sawcut to height and rebuilt to the elevation on the drawings.
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Is the headwall structure shown on drawing No. 17 existing or proposed?
The headwall structure is part of the proposed overflow improvements.

Note 4 on drawing 5 indicates a yard hydrant is to be installed on the existing 24-inch
CW line. What size hydrant? Is this to be a standard 6-inch hydrant with valve and box?
Standard hydrant.

Please provide a detail of the air vent screen replacement work described by
measurement and payment item 5.1.

There are no record drawing details of the existing vent. The round cover can be removed.
There is an existing screen wrapped around the interior of the vent to be replaced.

How is the interior of the existing valve vault shown on drawing No. 12 accessed?
Drawing No. 12 does not show an opening. What is the size of the Opening and will it
support the installation of new grating? Please provide a layout plan and details for the
existing Grating supports referenced in note Nos. 3 and 5 shown on drawing Nos. 12
and 13, respectively.

See attached record drawings.

What structures does the painting specification (09 91 00) apply and what structures
does the steel coating specification (09 97 13) apply?

The painting specification is for the process piping inside the valve vaults. The steel
coating specification is for the tanks and wet interior piping.

Keynote 6 on drawing 15 indicates the interior and exterior of the 24” FE pipe is to be
painted per specification 09 91 00 in the area of the new weld on flange. What specific
coating system specified in 09 91 00 is to be used as none of them appear to be NSF 61
compliant?

Coating System No. 4 has been added to Specification Section 09 91 00 as noted
above.

Section 34 on drawing No. 15 shows a pipe wrap repair located directly between two
spot repairs. Is this correct? If so how does the Engineer propose this work be
completed?

Locations identified as requiring pipe wrap coincide with the pipe which is in the worst
condition. The locations requiring spot repairs have intermittent corrosion and pits, but not
to a degree that we feel requires a complete pipe wrap system. The recommendation
would be to perform the spot repairs at the same time you are preparing the area requiring
the pipe wrap. Next, install the pipe wrap per the manufacturer’'s recommendations. Lastly,
paint the exterior of the entire pipe, including the spot repaired area and wrapped area.

What is the top of slab elevation for the new flat slab designated as key item 3 on
drawing No. 287
Elevation 1002’-3” per Section 3.

What are the “inside clear” and “out to out” length and width dimensions for the existing
lower box and new upper riser sections for valve vault No. 27 Drawing No. 28 does not
provide any of these dimensions.

Drawings indicate the existing lower box interior dimensions of 6’-6” long by 5’-0” wide.
Walls are 0’-9” thick wall on the short side of the structure and 1’-0” thick wall on the long
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side. Contractor should verify wall thickness for this vault in the field. Per keynote 4,
upper riser is 4’-0” interior square with the wall thickness to be provided by the precast
manufacturer.

What structures does the disinfection procedures specified in Specification 01 74 26
applied to? AWWA C652 method 3 is specified with Specification 09 97 13. Does this
only apply to the elevated reservoir work at Manchester and North Campus?

The procedure specified in Specification 01 74 26 is for all facilities. Disinfection of pipes
for valve replacement are to be in accordance with AWWA 651. City staff will provide
chemicals and laboratory testing, contractor to assist City staff and coordinate all work for
disinfection.

Keynote A on drawing 18 references Drawing 27 for the Hatch 2 work. Should the
reference be drawing 267?
The note has been revised.

Specification 08 10 03 specifies two type of hatches. Specifically, Aluminum Flush
Mounted Hatches and Reservoir Hatches. The documents do not indicate where each
type is required. Please provide a hatch schedule for all hatches required for this project.
Aluminum flush mounted hatches for valve vaults and reservoir hatches for underground

reservoir access hatches. See Schedule in this Addendum No. 2.

For the concrete repair work at the Liberty Reservoir ( Pay item 2.5), please provide
repair quantity information of the type provided by keynote 3 on drawing 16 for the WTP
site.

Per note D. on sheet 20, there were two observed locations requiring concrete repair.

Can a site visit to the Water Treatment Plant be scheduled for Contractors wanting to
view the site conditions?

Site visits can be held Monday, July 11" after 2:00 p.m. or Wednesday after 9:00 a.m.
Schedule visit with Emily Schlanderer at ESchlanderer@a2gov.org or 248.224.6492.

Who is responsible for the cost of materials testing for Soils, Concrete and Steel?
Specification 01 45 35 states Contractor is responsible and in contrast 01 45 34 states
Owner is responsible for cost.

Special inspections for tank and steel construction are to be paid for through the
allowances for testing for each site. All soil and concrete testing is the Contractor’s
responsibility. Reference to soil testing removed from specification 01 45 34.

Is coating of the inside of new process piping and valves required for potable water
piping? If interior of piping is required, could we get a specification for that?

Site piping and DIP in valve vaults get NSF cement mortar lining, steel pipe from effluent
filter discharge gets NSF epoxy coating per specification. Valves call out NSF 61 epoxy
from Tnemec in specification.

Sheet 6 Note #3 says to abandon the perimeter grating in place. Is a new perimeter
frame to be set and if so can we get a cut detail showing design intent for perimeter
support?

Existing perimeter framing is being abandoned, and new angle framing is being installed.
Furnish new grating per City.
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Respondents are responsible for any conclusions that they may draw from the information
contained in the addendum.

Attachments:
Specification 01 45 34 (Reissued, 4 pages)
Sheet 7 — WTP River Valve Plans, Sections and Isometric (Reissued, 1 page)
Record Drawings (6 pages)
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City of Ann Arbor Special Inspections and Tests
Valve and Finished Water Tank & Reservoir Improvements
Project Number 211162 — ADDENDUM 2 Section 01 45 34

SECTION 01 45 34 — SPECIAL INSPECTIONS AND TESTS

PART 1 - GENERAL

11

1.2

13

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 01 Specification
Sections, apply to this Section.

SUMMARY

This Section includes provisions for special inspections as follows and includes the Statement of Special
Inspections.
1. Special inspections of structures. Including reservoir and tank inspections.

Special inspection services for which Owner will contract and pay directly and will be performed by a special
inspector or inspectors selected by Owner:

Steel construction.

Reinforced concrete construction.

Underground reservoir inspection.

Elevated tank inspection.

Travel expense of the special inspector.

agrwdE

Testing, special inspections and certifications which are not included in the above, but shall be included in the
Contractor’'s Base Bid:

1. Inspections and tests required by codes or ordinances or by an authority having jurisdiction and made
by a legally constituted authority.
2. Inspections, testing services and certifications including, but not limited to, the following:

a. Pipe leakage tests.

b. Tank leakage tests.

C. Manufacturer’s certificate of compliance for weld filler metal.

d Testing in connection with the Engineer's review of materials and equipment proposed by
Contractor to be incorporated into the Work.

e. Testing performed for the Contractor's convenience.

Owner Paid Items: Owner may elect to inspect or to employ either Engineer or a special inspector to inspect
materials or systems on the Project other than those specified herein. The cost of this inspection will be paid
for by Owner.

Special inspection services are required to verify compliance with the Contract Documents and with the
requirements of the Building Code. These services do not relieve Contractor of responsibility for verification
of compliance with Contract Document requirements.

REFERENCES

Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the
following:

1. ACI — American Concrete Institute:

a. 211.1 — Standard Practice for Selecting Proportions for Normal, Heavyweight and Mass Concrete.
b. 301 - Specification for Structural Concrete.

C. 318 — Building Code Requirements for Reinforced Concrete.

AISC — Steel Construction Manual.

Michigan Building Code.

MDOT:

a. Standard Specifications for Construction.

Pwn
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City of Ann Arbor Special Inspections and Tests
Valve and Finished Water Tank & Reservoir Improvements

Project Number 211162 — ADDENDUM 2 Section 01 45 34
1.4 DEFINITIONS
A. Terms:

15

1.6

1.7

1. Building Code: The building code plus amendments, if any, legally adopted for the location in which the
Project is located.

2. Special Inspection: Inspection and testing as herein required of materials, installation, fabrication,
erection or placement of components and connections requiring special expertise of one or more
approved special inspectors in order to ensure compliance with the Building Code and the Contract
Documents.

3. Testing Agency; Independent Testing Agency: Special inspector.

PERFORMANCE REQUIREMENTS

Special Inspector Qualifications:

1. Qualified in accordance with the Building Code and by local building official.

2. Objective, competent and independent from the contractor performing the work to be inspected.

3. Familiar with Building Code requirements for special inspections.

4. Having adequate equipment, periodically calibrated as required, to perform the special inspections.

5. Employing experienced personnel educated in conducting, supervising and evaluating special
inspections similar in complexity to that required for the Project.

6. Submission of Qualifications:

a. Special inspector shall provide to the building official written documentation as required to
demonstrate competence, objectivity and experience or training.
b. Disclose possible conflicts of interest.

Perform special inspections in accordance with:

Laws and Regulations.

Reference procedures and requirements.

Building Code.

Contract Documents.

Manufacturer’s requirements, as applicable.
Reviewed submittals for the Project, as applicable.

oukrwbr

Testing Outside a Structure Footprint: In accordance with Division 01 Section “Testing for Buried Utilities,
Roadways, and Site Projects.”

REINSPECTION COSTS

Reinspection:

1. When initial special inspections of items except soil compaction indicate noncompliance with the
Contract Documents, subsequent special inspections occasioned by the noncompliance shall be
performed by the same special inspection agency, and the costs thereof will be deducted by the Owner
from the Contract Sum.

2. Soil Compaction:

a. The first retesting of soil compaction shall be paid for in accordance with the provisions of the
Contract Documents.

b. The second and subsequent retesting for soil compaction due to noncompliance with the Contract
Documents shall be performed by the same special inspection agency, and the costs thereof will
be deducted by the Owner from the Contract Sum.

Uncovering Costs: Paid for as described in the General Conditions.
REPORTS AND SUBMISSIONS

Special Inspection Reports:
1. Special inspector shall keep records of special inspections in accordance with the Building Code.
2. Records shall indicate that work inspected was or was not completed in conformance with the Contract
Documents.
3. Report and reinspect non-conformances until they are in conformance with the Contract Documents.
4. Final Report:
a. Prepare and submit a final report at the completion of the special inspections.
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City of Ann Arbor Special Inspections and Tests
Valve and Finished Water Tank & Reservoir Improvements
Project Number 211162 — ADDENDUM 2 Section 01 45 34

1.8

1.9

b. Document the completion of specified special inspections and correction of discrepancies.
C. Submit as specified for inspection reports.
5. Provide typed electronic copies of reports to:
a. Owner.
b. Engineer.
C. Contractor.
d. Building official.
6. Discrepancies: Bring to immediate attention of Contractor, and, if not corrected, to attention of Engineer
and building official.

SCHEDULES FOR SPECIAL INSPECTIONS

Establishing Schedule: By advance discussion between special inspector and Contractor, determine the time
required to perform special inspection and to issue findings.

Revising Schedule: When changes of construction schedule are necessary during construction, coordinate
such changes of schedule with the special inspector.

Adherence to Schedule: When the special inspector is ready according to the determined schedule, but is
prevented from performing special inspection due to incompleteness of the Work, extra costs attributable to
the delay may be charged to Contractor and shall not be borne by Owner.

CONTRACTOR'S DUTIES

Cooperate with Special Inspector:

1. Schedule the Work so that special inspector is allowed a reasonable schedule and amount of time to
access and view the components requiring special inspection before being obscured by subsequent
construction.

2. Notify special inspector 24 hours minimum prior to expected time when special inspection services will
be required.

3. Provide the following as necessary for special inspector to properly perform its functions:

a. Access to the Work.

b. Facilities for access to the Work.
C. Tools.

d. Storage.

e.

Assistance as requested.

Submission of Written Statements:

1. To be submitted by each contractor responsible for construction of a main wind or seismic force resisting
system, designated seismic system or a wind or seismic resisting component listed in the Statement of
Special Inspections.

a. Submit to building official, Owner, and Engineer, prior to commencement of construction on the
respective system or component.
b. Acknowledging awareness of the special inspections specified herein.

2. Each fabricator, at the completion of their respective fabrication, shall submit a certificate of compliance
to the building official and Engineer stating that the fabrication was performed in accordance with the
Contract Documents.

PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION

3.1

A.

STATEMENT OF SPECIAL INSPECTIONS

Frequency of Special Inspections:

1. The minimum frequency of the special inspections (periodic vs. continuous) shall be as indicated in the
Building Code.

2. Quality assurance inspections performed in accordance with standards referenced herein shall conform
to the frequency requirements indicated in those standards.

014534-3



City of Ann Arbor Special Inspections and Tests
Valve and Finished Water Tank & Reservoir Improvements

Project Number 211162 — ADDENDUM 2 Section 01 45 34

B. Steel Construction:
1. Inspect and verify structural steel in accordance with the quality assurance requirements of AISC 360
and the Contract Documents.

C. Concrete Repair Materials:
1. Test materials as indicated in Division 03 Section “Rehabilitation of Cast-in-Place Concrete.”

D. Underground Reservoir and Elevated Tank Inspections

1. Work to be completed by one of the inspection firms listed in section 01 21 13. Separate allowances
have been created for inspections related to the improvements to be completed at each site.

2. Inspection of work completed in the underground reservoirs and elevated tanks shall be coordinated in
accordance with sections 05 60 10 Elevated Steel Water Tank Miscellaneous Repairs, 09 91 00 Painting
and 09 97 13 Steel Coatings.

END OF SECTION 01 45 34

014534-4
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PLOT INFO: 6/30/2022 11:47:53 AM

& KEY NOTES

1 30"BUTTERFLY VALVE.

2 INSTALL PAINTED, GALVANIZED W8X10 GRATING
SUPPORTS ACCORDING TO THE DETAIL THIS SHEET AND
TO MATCH THE LAYOUT THAT WAS FIELD VERIFIED.
INSTALL PAINTED, GALVANIZED W8X10 SUPPORTS AT ENDS
OF GRATING AT PENETRATIONS, AND FRAME BACK TO
GRATING SUPPORTS SPANNING ACROSS TRENCH. INSTALL
PAINTED, GALVANIZED L5X3X1/4 ACCORDING TO THE
DETAIL THIS SHEET AT EACH END OF THE TRENCH.
ENSURE ENDS OF GRATING SPANS WILL BE SUPPORTED
AND THAT GRATING DOES NOT SPAN MORE THAN 4-FEET.
INSTALL SALVAGED GRATING ON NEW SUPPORT SYSTEM
AND ANCHOR TO SUPPORTS WITH STAINLESS STEEL
SADDLE CLIPS IN A CONFIGURATION THAT PERMITS
GRATING TO BE REMOVED IN THE FUTURE.

3  24"PIPING.
24" COUPLING.
5 30"x24" REDUCER.

Engineers | Architects | Scientists | Constructors
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1: \34459\DWGS\A\C\A—C—05.DWG

SEE DWG A-E-09

NOTES:

USE 5° RADIUS MINIMUM BEND FOR ALL
PRIMARY DUCTBANKS.

FOR CIRCUIT AND RACEWAY SCHEDULE,
SEE DRAWING A-E-14.

INSTALL MOGUL FITTINGS IN 90° BEND
WHERE CONDUITS PENETRATE BUILDING.

OZONE
BUILDING

(A)

ELECTRIC }

DUCT BANK, TYP
SEE DWG A-E-07 AND (16011 )™

LUBRICANT STORAGE
SCHEDULE A
SEE DWG A-E-09

~— OZONE
AL e SUBSTATION

1=20.0

TRAFFIC TRENCH, TYP

- DUCT BANK ENTRY, TYP

' SEE (e015)

1
f|osoN MENTS
' D.M.WILSON REUSE OF DOCU
DR A-c-05 THIS DOCUMENT, AND THE IDEAS AND DESIGNS INCOR-
M.A.REICHERT PORATED HEREIN, AS AN INSTRUMENT OF PROFESSIONAL
fCHK SERVICE, IS THE PROPERTY OF CH2M HILL AND IS NOT TO BE
J.TURNER USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT
APVD - : WITHOUT THE WRITTEN AUTHORIZATION OF CH2M HILL.
G.J.SWANSON NO. | DATE REVISION BY [(APVWD| ©cHauHLL

BAR IS ONE INCH ON
ORIGINAL DRAWING

O I

IF NOT ONE INCH ON
THIS SHEET, ADJUST
SCALES ACCORDINGLY.

~ FLUORIDE STORAGE
TANK PAD

SCHEDULE C

NEW CONDUITS
SEE DRAWING
B-E-02

AMMONIA TANK
ACCESS ROAD
SCHEDULE B
SEE DWG C-E-02

. —ELECTRIC

N

SCALE: 17=20"

SEE(16010)

_———~SLUDGE THICKENER
|  SCHEDULE C
SEE DWG C-E-04

MANHOLE,  —

4’/ DUCT BANK, TYP

SEE

(BN

A-E-13
‘:/

PRIMARY POWER
=

SWITCHGEAR SWG-1
S UTILITY METERING ..

P
.‘::,..:. r \

CABINET, SEE DWG A-E-14
A-E—IJ/

Q

EDISON HOBART LINE

A-E-13

N4489.00
£2670.50

\\EX/ST/NG DETROIT
EDITION ARGO LINE,

CITY OF
ANN ARBOR, MICHIGAN
WATER PLANT IMPROVEMENTS

SCHEDULE A - OZONE AND ELECTRICAL IMPROVEMENTS

SITEWORK
ELECTRICAL SITE PLAN

SHEET 19
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no. A-C
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DATE DEC 1993

NO.
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=

EXISTING 5 KV NEW 5 KV
DETROIT EDISON DETROIT EDISON

0,/H ARGO LINE ‘ 0,/H HOBART LINE

POWER POLE, \ POWER POLE,

SEE NOTE 2 AND 3 ; = { SEE NOTE 2, 3, 4 AND 5. CONCRETE - 5" RIGID, 3-350 Kcmil 15KV, 14#4,/0 (600V) GROUND

5"C, 34#350Kcmil(15K V), O ENCASED w
144,/0(600V)G ote ———5" RIGID SPARE, CAP AT BASE OF POLE

5"C, EMPTY
\ (B

#4/0 AWG BARE
CU GROUNDING

/
| JUMPER, TYP o>
SEE NOTE 2 o : (2)47C, 3#250Kcmil(5KV), | SECTION m
| — T . - [#4(600V)G NTS A-E-13
( . (2)4"C, EMPTY -
DETROIT EDISON 7
POWER COMPANY (
METER CABINET ———|
SEE NOTE 1 L, 7O OZONE BUILDING,
12 FOR CONT, SEE
, | } SITE DWG A-C-05
FRONT — //é}v_@zj ’ . CONCRETE —— O"_> 4" PVC, 3-250 Kcmil, 5KV, 144 (600V) GROUND
. 4"C, 3#250Kcmil(5K V), : NCAS
— | 144(600V)G < ENCASED
= 4"C, EMPTY PRIMARY SWITCHGEAR ' ’
w r |/ ’ Vs SWG-T LINE-UP —— 4" PVC, SPARES
L IMPC-3.I S S FRONT |
\ ' , 7777 - )
/ k2 ? »n
o #4,/0 AWG BARE Y4"DIA X 10°-0 B
3-0 I | 20 STRANDED CU CU GROUND ROD, SECTION /\
- I~ ' - GROUND (.OOP TYP NTS A-E-13
MPC-3 #\@22} & \Q
/ TO ELECTRIC MANHOLE,
TO PP-2 FOR CONT, SEE SITE DWG
l via uB-8 A-C-05
PLAN
26’—10" .
NOTES:
1. PROVIDE A 4’-6" SQ X 34"THK PLYWOOD BACKBOARD
DETROIT WITH A (2: CIRCUIT PAN%LOBOARD, DUPLEX RECEPTACLE
EDISON AND ENCANDESCENT 100 WATT LIGHT SOCKET AND BULB
veTervG | || NG | AN Gs | Gt | Suntc 0| Suntan | Qe > |k IN A NEWiA SR PAINTED GALVANIZED STEEL, FREESTANDING
ABINET o NCLOSURE, AS PER IFICATIONS. ENCLOSU
. J SHALL HAVE A CONTINUOUS HINGED DOOR WITH
o 2 | Poison' | eoison | Eoreon | FefotrT |Srar. | Z0085AoN| 208 TA TION PADLOCKABLE VAULT TYPE HANDLE AND VENTILATION
! LOUVERS AT TOP AND BOTTOM OF FRONT PANEL.
o ARGO HOBART METERING FEEDER FEEDER FEEDER
o LINE INE CACILITY EN%g,ongg SHALLT f/f{A VE ENO%JGH SCPACOE FOR ADDS/ TT/ONAL
| 4'-8"X 3'-0"X 34"THK PLYWOOD BACKBOARDS. INSTALL
INSTALL DECO FURNISHED METERING CABINET ON
BACKBOARD AS REQUIRED PER DECO APPROVAL.
. 2. ROUTE GROUNDING JUMPERS THRU CONCRETE SLAB
Nl , 2 3 4 5 5 . | WITHIN A 34"SCH 40 PVC CONDUIT SLEEVE. PROVIDE
1 | Q r _ _ 1 _7 FIN GRADE AN EXTRA 5 FEET OF GROUNDING CABLE COILED FOR FINAL
Stl= et ey . e S o el EQUIPMENT GROUND TERMINATION. SEAL ALL FLOOR
: :W:“_“ RN { QL7 s q. o =57 s os|IENE PENETRATIONS WATERTIGHT WITH APPROVED SEALING
- = ,;.G»,.VQ/J, ST T \ 27 o0 = COMPOUND.
] ) 3. ELBOW UP AND TERMINATE CONDUIT AT THE BASE OF
. | #@12 EW 2#5 THE DETROIT EDISON POLE. PULL CABLES TO POLE
1’-0" | AND LEAVE SUFFICIENT CABLE LENGTH FOR TERMINATION
v FRONT ELEVATION ON FOLE BY DECO
4. MAINTAIN SERVICE FROM EXISTING HOBART POLE AND NEW
SERVICE FROM NEW HOBART POLE UNTIL ALL LOADS CAN
BE SWITCHED OVER. REMOVE EXISTING CIRCUITS AND
PRIMARY POWER SWITCHGEAR (SWG-1) RECONNECT ARCO 70 NEW SWTCHOEAR
& UTILITY METERING FACILITY ) " | 5. NEW HOBART SERVICE POLE TO BE INSTALLED BY DETROIT
| - EDISON.
NTS
DSGN | VERIFY SCALES | SCHEDULE A - OZONE AND ELECTRICAL IMPROVEMENTS
D.M.WILSON REUSE OF DOCUMENTS SHEET 66
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GROUND WIRE IN DUCT #5@18" OC, NOTE:
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ADDENDUM NO. 3

RFP #22-53

Valve and Finished Water Tank & Reservoir Improvements

Bids Due: July 19, 2022 at 2:00 P.M. (Local Time)

The following changes, additions, and/or deletions shall be made to the Request for Proposal
(RFP) for Water Treatment Service Unit — Valve and Finished Water Tank & Reservoir
Improvements, RFP #22-53.

The information contained herein shall take precedence over the original documents and all
previous addenda (if any), and is appended thereto. This Addendum is twenty-six (26) pages,
including attachments.

Bidder is to acknowledge receipt of Addendum No. 3, including all attachments (if any) in
its Bid by so indicating on Attachment B of the RFP. Bids submitted without
acknowledgment of receipt of this addendum will be considered nonconforming.

. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the Bid document which are outlined below are referenced to a page or Section in
which they appear conspicuously. The Bidder is to take note in its review of the documents and
include these changes as they may affect work or details in other areas not specifically
referenced here. Changes to the original text are bolded and italicized.

Section/Page(s) Change
CHANGES TO BID FORM:

Bid Form Replace the Bid Form with the attached reissued Bid Form, which includes
changes to Base Bid #1:

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements

(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, M| 48103

Description Units | Quantity (Lljggt Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 | Mobilization (Max 10%) LS 1 $
1.3 Certified Payroll Compliance and Reporting | LS 1 $
1.4 | Permit Allowance ALW |1 $ 7,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 50,000
1.6 Concrete Repair Allowance ALW | 1 $ 50,000
1.7 | Coating Inspection Services Allowance ALW |1 $ 5,000
1.8 Tank Inspection Services Allowance ALW 1 $ 10,000

Addendum-3-1



BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements

(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, MI 48103
Description Units | Quantity gggt Extended Cost
2.0 RIVER VALVE REPLACEMENT
2 1 Replace 30” Valve, Adjacent Piping and LS 1 $ $
Supports
2.2 Replace Existing Grating LS 1 $ $
2.3 Replace Existing Hangers and Supports LS 1 $ $
30 RESERVOIR VALVE VAULT
| IMPROVEMENTS
31 Rgplace Reservoir Valves and Adjacent LS 1
Piping
3.2 Vault Structure Improvements LS 1 $ $
3.3 | Vault House Grating Replacement LS 1 $ $
40 FILTER EFFLUENT PIPING
’ IMPROVEMENTS
4.1 Filter Effluent Piping Spot Repair LS 1 $ $
4.2 Filter Effluent Piping Pipe Repair Wrap LS 1 $ $
4.3 | Filter Effluent Piping Support Replacement | LS 1 $ $
4.4 | Filter Effluent Piping Coating Replacement | LS 1 $ $
5.0 RESERVOIR IMPROVEMENTS
5.1 Replace Air Vent Screens EA 6 $ $
5.2 Modify Existing Reservoir Access Hatch #1 | LS 1 $ $
5.3 Modify Existing Reservoir Access Hatch #2 | LS 1 $ $
54 Patch Concrete Spalls on Reservoir Ceiling, EA 100 $ $
Shallow
Coat Rebar and Patch Concrete Spalls on
55 Reservoir Ceiling, Deep EA 100 $ $
56 Patch Concrete Spalls on Reservoir Walls, EA 100 $ $
Shallow
Coat Rebar and Patch Concrete Spalls on
57 Reservoir Walls, Deep EA 100 $ $
58 Re-Coat All Wet Interior Piping and LS 1 $ $
Appurtenances
5.9 Modify Existing Overflow Piping LS 1 $ $
5.10 | Fire Hydrant LS 1 $ $
5.11 | Site Restoration LS 1 $ $
BASE BID #1 TOTAL $
Alternate #1 — Vault #2 Structure Improvements (Add) $
Alternate #2 — Remove Valve FW 6317 Replacement (Deduct) $
Alternate #8 — Install New Reservoir Access Hatches (Add) $
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CHANGES TO SPECIFICATIONS:

Section 01 21 13 Replace the table in Paragraph 1.3.A with the following:

Base Bid
Allowance Schedule #1 #2 #3 #H4 #5

Permit Allowance S 7,500 | S 2,500 | S 2,500 | S 2,500 | S 2,500
Concrete Repair Allowance S 50,000 $ 10,000 | $§ 10,000
Miscellaneous Repair Allowance S 50,000 $ 10,000 | $ 10,000 | S 5,000 | S 5,000
Coating Inspection Services Allowance | $ 5,000
Tank Inspection Services Allowance S 10,000 | S 5,000 | $ 5,000 | S 5,000 | S 5,000

Subtotal | $ 122,500 | $ 27,500 | S 27,500 | S 12,500 | $ 12,500

Section 01 22 00 Add the following to Paragraph 1.4:

CC. Alternate #8 — Install New Reservoir Access Hatches:

1.

Includes the following in accordance with Division 03 Section

“Cast-in-Place Concrete,” Division 08 Section “Access Hatches,”
and Division lll “Materials Standards” of the City of Ann Arbor
Standard Specifications.

a.

b.

C.

d.

e.

f.

Installation of three new access hatches on the existing
reservoir roof slab.

All materials, equipment and labor for excavation, temporary
interior protection and backfill of the structure.

Removal and disposal of existing manhole frames and covers
and concrete curb as needed for replacement.

Carbon fiber reinforcement and sawcutting of new roof slab
opening.

Furnish and install new cast-in-place structural concrete curb
sections and with integral access hatch.

Furnish and install new ladder rungs into reservoir.

2. Unit of Measure: Lump Sum.

Section 01 22 00 Replace Paragraph 1.6.F with the following:

F. Item No. 2.2 — Modify Existing Reservoir Access Hatch #1:

1.

Includes the following in accordance with Division 03 Section

“Cast-in-Place Concrete,” Division 08 Section “Access Hatches,”
and Division lll “Materials Standards” of the City of Ann Arbor
Standard Specifications.

a.

b.

C.

d.

All materials, equipment and labor for excavation, temporary
interior protection and backfill of the structure.

Removal and disposal of existing manhole frames and covers
and concrete slab as needed for replacement.

Furnish and install new cast-in-place structural concrete curb
sections with wall sleeves and integral access hatches.
Furnish and install vent piping and supports.

2. Unit of Measure: Lump Sum.
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Section 01 22 00

Section 01 23 00

Section 05 51 16

Replace Paragraph 1.6.G with the following:

G. Item No. 2.3 — Modify Existing Reservoir Access Hatch #2:

1. Includes the following in accordance with Division 03 Section
“Cast-in-Place Concrete,” Division 08 Section “Access Hatches,”
and Division lll “Materials Standards” of the City of Ann Arbor
Standard Specifications.

a. All materials, equipment and labor for excavation, temporary
interior protection and backfill of the structure.

b. Removal and disposal of existing hatches and curb as needed
for replacement.

c. Furnish and install new cast-in-place structural concrete curb
sections with integral access hatch.

2. Unit of Measure: Lump Sum.

Add the following to Paragraph 1.3:

H. Alternate #8:
1. Install New Reservoir Access Hatches:

a. Base Bid #1 does not include a pay item for Install New
Reservoir Access Hatches as indicated on Sheets 16 and 30.

b. Add Item “Alternate #8 — Install New Reservoir Access
Hatches” to Base Bid #5 as specified in Division 01 Section
“Unit Prices — Measurement and Payment” and as indicated
on Sheets 16 and 30.

Add attached Section 05 51 16, Steel Railings, to the Specifications

CHANGES TO DRAWINGS:

Sheet 11

Sheet 16

Sheet 19

Sheet 21

Sheet 27

Sheet 30

Replace existing Sheet 11 with reissued Sheet 11 attached to this
Addendum No. 3.

Replace existing Sheet 16 with reissued Sheet 16 attached to this
Addendum No. 3.

Replace existing Sheet 19 with reissued Sheet 19 attached to this
Addendum No. 3.

Replace existing Sheet 21 with reissued Sheet 21 attached to this
Addendum No. 3.

Replace existing Sheet 27 with reissued Sheet 27 attached to this
Addendum No. 3.

Add new Sheet 30 attached to this Addendum No. 3 to the Drawings.
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Attachments:
Bid Form (Reissued, 12 pages)
Specification Section 05 51 16 (New, 3 pages)
Sheet 11 — WTP Vault 5 Plans, Sections and Isometrics (Reissued, 1 page)
Sheet 16 — WTP Reservoir Site Plan (Reissued, 1 page)
Sheet 19 — North Campus Reservoir Overflow and Isometrics (Reissued, 1 page)
Sheet 21 — Liberty Reservoir Overflow and Isometrics (Reissued, 1 page)
Sheet 27 — Liberty Reservoir Plans and Sections (Reissued, 1 page)
Sheet 30 — WTP Reservoir Plans and Sections (New, 1 page)
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Addendum 3 BID FORM

E.

Company:

Schedule of Pricing/Cost — 20 Points

Bid Items

Notes:
1.

2.
3.

No

All five (5) Base Bid sections shall be bid. Bidders shall provide a Unit Price for ALL bid
items for each Base Bid section and Total Price for ALL Base Bid sections specified.
Bidder shall provide prices or acknowledge “No Bid” for all Alternate Bid items specified.
Quantities included in the bid tables represent estimated quantities for different work. The
Contractor shall be compensated for the actual number of items completed using the unit
prices provided.

Each item shall include all preparatory and post repair work, including but not limited to
field measurements, shop drawings, scaffolding, demolition, dust control, protection of
Owner equipment, protection of process water, clean up, restoration, and all related items.
The City, at its sole discretion, may elect to delete any portion of the work delineated
below, with no change to the unit prices provided. Work shall be determined based upon
the availability of funds.

Any item not provided in the following list shall be considered incidental.

Contract shall be awarded based on the Base Bid or any combination of a Base Bid(s)
and Alternate Bid(s) in any manner the City believes to be in its best interest.

Schedule

1.

2.

The Bidder agrees that the Work will be substantially and fully completed on or before the
dates specified under Article Il of the Contract, Time of Completion. Anticipated Notice
to Proceed is September 2022.

Any exceptions to this schedule can proposed by the prospective bidder in Section 3 —
Time Alternate.

Base Bids

For the entire work outlined in these documents for Valve and Finished Water Tank & Reservoir
Improvements, complete as specified, using equipment and materials only of the type and
manufacturers where specifically named.

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements

(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, Ml 48103
Description Units | Quantity gggt Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 Mobilization (Max 10%) LS 1 $
1.3 Certified Payroll Compliance and Reporting | LS 1 $
14 Permit Allowance ALW 1 $ 7,500
1.5 Miscellaneous Repair Allowance ALW 1 $ 50,000
1.6 | Concrete Repair Allowance ALW |1 $ 50,000
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Addendum 3 BID FORM

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements
(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, M| 48103

Description Units | Quantity gggt Extended Cost
1.7 Coating Inspection Services Allowance ALW | 1 $ 5,000
1.8 Tank Inspection Services Allowance ALW 1 $ 10,000
2.0 RIVER VALVE REPLACEMENT
21 Replace 30” Valve, Adjacent Piping and LS y $
Supports
2.2 Replace Existing Grating LS 1 $ $
2.3 Replace Existing Hangers and Supports LS 1 $ $
30 RESERVOIR VALVE VAULT
] IMPROVEMENTS
31 ll;{%i)rllzce Reservoir Valves and Adjacent LS y $ $
3.2 | Vault Structure Improvements LS 1 $ $
3.3 Vault House Grating Replacement LS 1 $
40 FILTER EFFLUENT PIPING
) IMPROVEMENTS
4.1 Filter Effluent Piping Spot Repair LS 1 $ $
4.2 Filter Effluent Piping Pipe Repair Wrap LS 1 $ $
4.3 | Filter Effluent Piping Support Replacement | LS 1 $ $
4.4 Filter Effluent Piping Coating Replacement | LS 1 $ $
5.0 RESERVOIR IMPROVEMENTS
5.1 Replace Air Vent Screens EA 6 $ $
5.2 Modify Existing Reservoir Access Hatch #1 | LS 1 $ $
5.3 Modify Existing Reservoir Access Hatch #2 | LS 1 $ $
54 Patch Concrete Spalls on Reservoir Ceiling, EA 100 $ $
Shallow
Coat Rebar and Patch Concrete Spalls on
5.5 Reservoir Ceiling, Deep EA 100 $ $
56 Patch Concrete Spalls on Reservoir Walls, EA 100 $ $
Shallow
Coat Rebar and Patch Concrete Spalls on
5.7 Reservoir Walls, Deep EA 100 $ $
58 Re-Coat All Wet Interior Piping and LS y $ $
Appurtenances
5.9 | Modify Existing Overflow Piping LS 1 $ $
5.10 | Fire Hydrant LS 1 $ $
5.11 | Site Restoration LS 1 $ $
BASE BID #1 TOTAL $
Alternate #1 — Vault #2 Structure Improvements (Add) $
Alternate #2 — Remove Valve FW 6317 Replacement (Deduct) $
Alternate #8 — Install New Reservoir Access Hatches (Add) $
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Addendum 3 BID FORM

BASE BID #2 — North Campus — Reservoir Improvements (Lump Sum)
Location: 1800 Beal Avenue, Ann Arbor, Ml 48105
Description Units | Quantity gggt Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 Mobilization (Max 10%) LS 1 $
1.3 Certified Payroll Compliance and Reporting LS 1 $
1.4 | Permit Allowance ALW | 1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 10,000
1.6 Concrete Repair Allowance ALW | 1 $ 10,000
1.7 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 RESERVOIR IMPROVEMENTS
2.1 Modify Existing Reservoir Access Hatch #1 LS 1 $ $
2.2 | Modify Existing Reservoir Access Hatch #2 | LS 1 $ $
23 Re-Coat All Wet Interior Piping and LS 1 $ $
Appurtenances
2.4 | Modify Existing Overflow Piping LS 1 $ $
2.5 | Site Restoration LS 1 $ $
BASE BID #2 TOTAL $
Alternate #3 — Relocate Existing Reservoir Access Hatch #1 (Add) | $
BASE BID #3 — Liberty — Reservoir Improvements (Lump Sum)
Location: 2675 West Liberty Road, Ann Arbor, Ml 48103
Description Units | Quantity gzgt Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 | Mobilization (Max 10%) LS 1 $
1.3 Certified Payroll Compliance and Reporting | LS 1 $
14 Permit Allowance ALW | 1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 10,000
1.6 Concrete Repair Allowance ALW | 1 $ 10,000
1.7 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 RESERVOIR IMPROVEMENTS
2.1 Modify Existing Overflow Piping LS 1 $ $
2.2 Modify Existing Reservoir Access Hatch #1 LS 1 $ $
2.3 Modify Existing Reservoir Access Hatch #2 LS 1 $ $
24 Re-Coat All Wet Interior Piping and LS 1 $ $
Appurtenances
Coat Rebar and Patch Concrete Spalls on
25 Reservoir Walls, Shallow EA 5 $
2.6 | Site Restoration LS 1 $
BASE BID #3 TOTAL $
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Addendum 3 BID FORM

BASE BID #4 — Manchester — Elevated Tank Improvements (Lump Sum)
Location: 2011 Manchester Road, Ann Arbor, Ml 48104

Ladder (Add)

Description Units | Quantity gg:t Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 | Mobilization (Max 10%) LS 1 $
1.3 Certified Payroll Compliance and Reporting | LS 1 $
1.4 | Permit Allowance ALW | 1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 5,000
1.6 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 TANK IMPROVEMENTS
5 1 Instgll 2-1/2” Check Valve on Condensate LS y $ $
Drain
2.2 Replace Gasket on Access Tube Roof Hatch | LS 1 $
23 R_eplace Existing Screen on 8” Overflow LS 1 $
Pipe
BASE BID #4 TOTAL $
Alternate #4 — Replace Wet Interior Roof Hatch (Add) $
Alternate #5 — Install Cathodic Protection in Wet Interior (Add) $
Alternate #6 — Install Fall Protection Device on Wet Interior $

BASE BID #5 — North Campus — Elevated Tank Improvements (Lump Sum)

Location: 3150 Plymouth Road, Ann Arbor, Ml 48105

Pipe

Description Units | Quantity gggt Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $
1.2 Mobilization (Max 10%) LS 1 $
1.3 | Certified Payroll Compliance and Reporting | LS 1 $
14 Permit Allowance ALW | 1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 5,000
1.6 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 TANK IMPROVEMENTS
2.1 Dry Interior Maintenance Painting LS 1 $ $
Replace Missing Fill Pipe Insulation and
22 Frost Jacket LS 1 $
23 Re-Coat Valve Pit Piping and LS 1 $
Appurtenances
24 Replace Gasket on Wet Interior Roof Hatch | LS 1 $
o5 Replace Existing Screen on 8” Overflow LS 1 $
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Addendum 3 BID FORM

BASE BID #5 — North Campus — Elevated Tank Improvements (Lump Sum)

Location: 3150 Plymouth Road, Ann Arbor, MI 48105

Signature of Authorized Representative of Bidder

Description Units | Quantity Unit Extended Cost
Cost
BASE BID #5 TOTAL $
Alternate #7 — Spot Coat Wet Interior Roof (Add) $
Date
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Addendum 3 BID FORM

MATERIAL, EQUIPMENT AND ENVIRONMENTAL ALTERNATES

The Base Bid proposal price shall include materials and equipment selected from the designated
items and manufacturers listed in the bidding documents. This is done to establish uniformity in
bidding and to establish standards of quality for the items named.

If the Contractor wishes to quote alternate items for consideration by the City, it may do so under
this Section. A complete description of the item and the proposed price differential must be
provided. Unless approved at the time of award, substitutions where items are specifically named
will be considered only as a negotiated change in Contract Sum.

If an environmental alternative is bid the City strongly encourages bidders to provide recent
examples of product testing and previous successful use for the City to properly evaluate the
environmental alternative. Testing data from independent accredited organizations are strongly
preferred.

Item Number Description Add/Deduct Amount

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete
the following statement:

For the work outlined in this request for bid, the bidder does NOT propose any material or
equipment alternate under the Contract.

Signature of Authorized Representative of Bidder Date
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Addendum 3 BID FORM

TIME ALTERNATE

If the Bidder takes exception to the time stipulated in Article Ill of the Contract, Time of Completion,
page C-1, it is requested to stipulate below its proposed time for performance of the work.
Consideration will be given to time in evaluating bids.

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bidder does NOT propose any time alternate
under the Contract.

Signature of Authorized Representative of Bidder Date
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Addendum 3 BID FORM

MAJOR SUBCONTRACTORS

For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in
privity of Contract with the Contractor), but shall not include any individual who furnishes merely
the individual’s own personal labor or services.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision to Section 4 of the General Conditions covering subcontractor’'s employees who perform
work on this contract.

For the work outlined in these documents the Bidder expects to engage the following major
subcontractors to perform the work identified:

Subcontractor (Name and Address)

Work Amount

Concrete Contractor

Painting Contractor

Excavation Contractor

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the
following statement:

For the work outlined in this request for bid, the bidder does NOT expect to engage any major
subcontractor to perform work under the Contract.

Signature of Authorized Representative of Bidder Date
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Addendum 3 BID FORM

REFERENCES

GENERAL CONTRACTOR (if applicable) Name:

Include a minimum of three (3) references from similar projects involving building construction at
similar facilities completed within the last seven (7) years.

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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REFERENCES

CONCRETE CONTRACTOR Name:

Include a minimum of three (3) references from similar projects involving roofing replacement at
similar facilities completed within the last seven (7) years.

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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Addendum 3 BID FORM

REFERENCES

PAINTING CONTRACTOR Name:

Include a minimum of three (3) references from similar projects involving masonry repairs at
similar facilities completed within the last seven (7) years.

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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Addendum 3 BID FORM

REFERENCES

EXCAVATION CONTRACTOR Name:

Include a minimum of three (3) references from similar projects involving interior finishes at similar
facilities completed within the last seven (7) years.

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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City of Ann Arbor Steel Railings
Valve and Finished Water Tank & Reservoir Improvements
Project Number 211162 — ADDENDUM 3 Section 05 51 16

SECTION 05 51 16 — STEEL RAILINGS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 01 Specification
Sections, apply to this Section.

SUMMARY

This Section includes the furnishing and installation of steel railings and related materials.

REFERENCES

F)l(lcep_t as herein specified or as indicated on the Drawings, the work of this Section shall comply with the
ollowing:

1. ASTM Standard Specifications:
a. A36 - Structural Steel.

b. A53 - Pipe, Steel, Black and Hot-Dipped, Zinc-Coated Welded and Seamless.
c. A123 - Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.
d. A780 - Repair of Damaged Hot-Dip Galvanized Coatings.
e. D520 - Zinc Dust Pigment for Paint.
2.  AwS:
a. ANSI/AWS D1.1 - Structural Welding Code-Steel.

3. OSHA - Occupational Safety and Health Administration:
a. 1910 - General Industry Standards and Interpretations.

4. NAAMM - National Association of Architectural Metal Manufacturers:
a. Pipe Railing Manual.

5. American Hot-Dip Galvanizers Association.

SUBMITTALS

Shop Drawings: For metal railings to include:
1. Dimensions.

2. Connection and attachment details.

3. Expansion joints.

4. Materials.

QUALITY ASSURANCE
Fabrication and Installation Personnel Qualifications:

1. Trained and experienced in the fabrication and installation of the materials and equipment.
2. Knowledgeable of the original design and the reviewed Shop Drawings.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Railings and Posts:

1. ASTM A53, Grade B, Schedule 40, except hydrostatic test not required.
2. Minimum Diameter: 1-1/2 inches nominal.

Toe and Post Base Plates: ASTM A36.

Fittings and Accessories: Miscellaneous fittings and accessories shall be carbon steel and of the sizes and
shapes as indicated on the Drawings.
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City of Ann Arbor
Valve and Finished Water Tank & Reservoir Improvements
Project Number 211162 — ADDENDUM 3

2.2

Anchors: In accordance with Division 03 Section “Post-Installed Anchors.”

Steel Railings

Section 05 51 16

Other Materials: Other materials not specifically described but required for a complete and proper installation
of the work of this Section shall be new, first quality of their respective kinds, and as selected by Contractor
subject to the review of Engineer.

FABRICATION

General:

1.

Cut pipe square within 2 degrees and to lengths within 1/8-inch.

2. Remove burrs from cut edges.
3. Form elbow bends and wall returns to uniform radius, free from buckles and twists, with finished surfaces
smooth.
a. Smoothly curve railing to match the exterior diameter of the vault.
4. Close exposed ends of steel pipe by welding 3/16-inch thick steel plate in place or use prefabricated
fittings.
5. Guardrail:
a. 42 inches high above working surface.
b. Two rails, one at top and one at mid-height.
6. Access Opening: Provide 30-inch wide gap in railing assembly for access.
7. Safety Chains:
a. Galvanized steel.
b. Two chains at elevations of horizontal railing members, spanning across access opening.
C. With spring clips and eyes to clip to the adjacent posts.
8. Post Spacing:
a. 6 feet maximum.
b. Space post evenly around the perimeter of the vault.
9. Provide 1/4-inch toe plate 4 inches higher than working surface, smoothly curved to match curvature
of railing.
Welding:
1. Shielded metal arc welding.
2. Intersections:
a. Miter and cope intersections of posts and rails.
b. Fit to within 0.02 inches.
C. Weld all around.
3. Fuse joints without undercutting or overlap.
4. Remove weld splatter.
5 Grind exposed welds to match adjacent contours.
Galvanizing:
1 Hot dip galvanized in accordance with ASTM A123.
2. Coating Thickness: 2 ounces per square foot after fabrication.
3 Surfaces: All railing, toe plates and fittings.
4 No cutting of or welding to railing assembly permitted after galvanizing.

PART 3 - EXECUTION

3.1

A

INSTALLATION

Install metal railings in conformance with:

1.
2.

Anchorage: Anchor railings in accordance with detail indicated on the Drawings.

The Shop Drawings reviewed by Engineer.
The Manufacturer's recommendations.

Setting Posts:

1.
2.

Set posts plumb and aligned to within 1/8-inch in 12 feet.
Set rails horizontal to within 1/8-inch in 12 feet.
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City of Ann Arbor Steel Railings
Valve and Finished Water Tank & Reservoir Improvements
Project Number 211162 — ADDENDUM 3 Section 05 51 16

D. Expansion Joints:

1.

2.
3.

4.
5.

Provide at approximately quarter points of vault.

a. Access opening may serve as one expansion joint.

Provide internal sleeve extending 2 inches beyond each side of joint.

Fasten to one side using either adhesive or 2 blind rivets, set at 120 degree and 240 degree intervals
to either side of top of pipe.

Locate within 12 inches of posts.

Fabricate pipe to provide a gap sufficient to allow free expansion without impediment.

E. Galvanizing Touch-up: Touch up damaged galvanized areas with a zinc rich paint in accordance with ASTM
D520 and ASTM A780.

3.2 FIELD QUALITY CONTROL

A. Remove stained or otherwise defective work and replace with materials that meet Specification requirements.

3.3 CLEANING

A. Clean materials installed under this Section in accordance with Division 01 Section “Cleaning and Waste
Management.”

END OF SECTION 05 51 16
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NOTES

1. PAINT ALL NEW AND EXISTING FINISHED WATER
PIPING IN VALVE VAULT IN ACCORDANCE WITH
SECTION 09 91 00 - PROCESS PAINTING.
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Y

3 full working days before you dig:

1-800-482-7171

on the web at: www.missdig.org

1. COORDINATE OPERATIONS WITH THE EXISTING DAILY
OPERATIONS OF THE WTP, AS WELL AS ANY CONCURRENT
CONSTRUCTION PROJECTS AT THE WTP.

2. POTENTIAL CONSTRUCTION STAGING AND / OR LAY DOWN
AREA. COORDINATE AREA NEEDED WITH OWNER.

5. INTERIOR ROOF SPALLING IS RANDOMLY LOCATED IN ALL
THREE RESERVOIR UNITS. PER LATEST INSPECTION REPORT:

NORTH UNIT: APPROXIMATELY 200+ SPALLS, 1/2 — 3" DIA.

AND 1/4—1/2" DEEP.

MIDDLE UNIT: APPROXIMATELY 100+ SPALLS, 1/2"-2" DIA.

AND 1/4—1/2" DEEP.

SOUTH UNIT: APPROXIMATELY 100+ SPALLS, 1/4—1/2" DIA.

AND 1/4—1/2" DEEP.

REINFORCEMENT IS VISIBLE AT SEVERAL SPALLS. ABRASIVE
BLAST ALL EXPOSED REBAR AND COAT WITH EPOXY PRIOR

TO PATCHING SPALLS.

4. NSTALL YARD HYDRANT ON 24" CW PIPING. RECORD
DRAWING INDICATES PIPING MAY BE STEEL. CONTRACTOR TO
EXCAVATE AND CONFIRM PIPING MATERIAL PRIOR TO
ORDERING TAPPING SLEEVE. HYDRANT TO BE INSTALLED
PRIOR TO VALVE REPLACEMENT TO FACILITATE FLUSHING
DURING DISINFECTION AND REFILLING ACTIVITIES.

INSTALL NEW RESERVOIR ACCESS HATCH PER DETAIL ON

SHEET 30.

REPLACE EXISTING AIR VENT SCREEN
WITH #24 MESH SCREEN (6 EA)

—

COAT REBAR AND PATCH CONCRETE
SPALLS INSIDE WET INTERIOR

MODIFY EXISTING RESERVOIR ACCESS
HATCH #1

(SEE DETAIL ON SHEET 25)

S~

b ( 4 & |
; - ) , v,
r s . . Tae i

(SEE NOTE 3)

RE—-COAT WET INTERIOR PIPING AND
APPURTENANCES TYPICAL ALL UNITS,
FILL, DRAW, INTERCONNECT AND

MODIFY EXISTING RESERVOIR ACCESS
HATCH #2

(SEE DETAIL ON SHEET 25)

OVERFLOW PIPING.

MODIFY EXISTING OVERFLOW PIPING
PER SHEET 17
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<]> HEADWALL AND LOCATION WHERE PIPE WILL EXIT
THE EMBANKMENT AND THE TOP OF THE HEADWALL
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ADJUST THE FORMWORK FOR THE SIDEWALLS AS
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NOTES
1. SEE STRUCTURAL FOR CONCRETE NOTES AND DETAILS.
2. FIELD VERIFY THE ELEVATION OF THE CONCRETE

HEADWALL AND LOCATION WHERE PIPE WILL EXIT
THE EMBANKMENT AND THE TOP OF THE HEADWALL
SPLASH PAD MATCHES THE TOE OF THE SLOPE. ONCE
CONFIRMED WITH THE ENGINEER, CONTRACTOR TO
ADJUST THE FORMWORK FOR THE SIDEWALLS AS
NEEDED TO MATCH THE EXISTING GRADE.

3. BACKEFILL BEHIND HEADWALL AS NEEDED TO MATCH
EXISTING SLOPE AND DIRECT DRAINAGE AROUND THE
HEADWALL.
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SECTION | - GENERAL INFORMATION

A. OBJECTIVE

The purpose of this Request for Proposal (RFP) is to select a firm to provide
construction services to complete work at the Ann Arbor Water Treatment Plant
including the replacement of existing valves, improvements to existing utility
structures, and the recoating of existing process piping. The work also includes
miscellaneous improvements at multiple finished water storage tanks and reservoirs
including steel pipe and surface recoating, access and ventilation improvements, and
overflow piping replacement.

B. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS

All questions regarding this RFP shall be submitted via e-mail. Questions will be
accepted and answered in accordance with the terms and conditions of this RFP.

All questions shall be submitted on or before Tuesday, June 14, 2022 at
3:00 p.m. (local time), and should be addressed as follows:

Scope of Work/Proposal Content questions shall be e-mailed to Emily
Schlanderer, PE at ESchlanderer@a2gov.org

RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer
- CSpencer@a2gov.org

Should any prospective bidder be in doubt as to the true meaning of any portion of
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or
omission therein, the prospective bidder shall make a written request for an official
interpretation or correction by the due date for questions above.

All interpretations, corrections, or additions to this RFP will be made only as an official
addendum that will be posted to a2gov.org and MITN.info and it shall be the
prospective bidder’s responsibility to ensure they have received all addenda before
submitting a proposal. Any addendum issued by the City shall become part of the
RFP, and must be incorporated in the proposal where applicable.

C. PRE-PROPOSAL MEETING

A pre-proposal conference for this project will be held on Thursday June 9, 2022 at
919 Sunset Road, Ann Arbor, Ml 48103. Attendance at this meeting is highly
recommended. Administrative and technical questions regarding this project will be
answered at this time. The pre-proposal conference is for information only. Any answers
furnished will not be official until verified in writing by the Financial Service Area, Procurement
Unit. Answers that change or substantially clarify the proposal will be affirmed in an
addendum.



D. PROPOSAL FORMAT

To be considered, each firm must submit a response to this RFP using the format
provided in Section Ill. No other distribution of proposals is to be made by the
prospective bidder. An official authorized to bind the bidder to its provisions must sign
the proposal in ink. Each proposal must remain valid for at least one hundred and
twenty (120) days from the due date of this RFP.

Proposals should be prepared simply and economically providing a straightforward,
concise description of the bidder’s ability to meet the requirements of the RFP. No
erasures are permitted. Mistakes may be crossed out and corrected and must be
initialed in ink by the person signing the proposal.

E. SELECTION CRITERIA

Responses to this RFP will be evaluated using a point system as shown in Section III.
A selection committee comprised primarily of staff from the City will complete the
evaluation.

If interviews are desired by the City, the selected firms will be given the opportunity to
discuss their proposal, qualifications, past experience, and their fee proposal in more
detail. The City further reserves the right to interview the key personnel assigned by
the selected bidder to this project.

All proposals submitted may be subject to clarifications and further negotiation. All
agreements resulting from negotiations that differ from what is represented within the
RFP or in the proposal response shall be documented and included as part of the final
contract.

F. SEALED PROPOSAL SUBMISSION

All proposals are due and must be delivered to the City on or before Thursday,
July 7, 2022 by 2:00 p.m. (local time). Proposals submitted late or via oral,
telephonic, telegraphic, electronic mail or facsimile will not be considered or
accepted.

Each respondent should submit in a sealed envelope
e one (1) original proposal
e one (1) additional proposal copy
e one (1) digital copy of the proposal preferably on a USB/flash drive
as one file in PDF format



Proposals submitted should be clearly marked: “RFP No. 22-53 — Valve and
Finished Water Tank & Reservoir Improvements” and list the bidder’'s name and
address.

Proposals must be addressed and delivered to:
City of Ann Arbor

c/o Customer Service

301 East Huron Street

Ann Arbor, Ml 48107

All proposals received on or before the due date will be publicly opened and recorded
on the due date. No immediate decisions will be rendered.

Hand delivered proposals may be dropped off in the Purchasing drop box located in
the Ann Street (north) vestibule/entrance of City Hall which is accessible to the public
at all hours. The City will not be liable to any prospective bidder for any unforeseen
circumstances, delivery, or postal delays. Postmarking on the due date will not
substitute for receipt of the proposal.

Bidders are responsible for submission of their proposal. Additional time will not be
granted to a single prospective bidder. However, additional time may be granted to
all prospective bidders at the discretion of the City.

A proposal may be disqualified if the following required forms are not included
with the proposal:

Attachment D - Prevailing Wage Declaration of Compliance
Attachment E - Living Wage Declaration of Compliance
Attachment G - Vendor Conflict of Interest Disclosure Form
Attachment H - Non-Discrimination Declaration of Compliance

Proposals that fail to provide these forms listed above upon proposal opening
may be deemed non-responsive and may not be considered for award.

. DISCLOSURES

Under the Freedom of Information Act (Public Act 442), the City is obligated to permit
review of its files, if requested by others. All information in a proposal is subject to
disclosure under this provision. This act also provides for a complete disclosure of
contracts and attachments thereto.

. TYPE OF CONTRACT
A sample of the Construction Agreement is included as Attachment A. Those who

wish to submit a proposal to the City are required to review this sample agreement
carefully. The City will not entertain changes to its Construction Agreement.



For all construction work, the respondent must further adhere to the City of Ann Arbor
General Conditions. The General Conditions are included herein. Retainage will be
held as necessary based on individual tasks and not on the total contract value. The
Contractor shall provide the required bonds included in the Contract Documents for a
value of $50,000 for the duration of the Contract. The cost for these bonds shall be
included in the fee schedule and paid for by the City quarterly. If the value of work at
any time exceeds $50,000, the Contractor shall adjust the bonding amount
appropriately.

The City reserves the right to award the total proposal, to reject any or all proposals
in whole or in part, and to waive any informality or technical defects if, in the City’s
sole judgment, the best interests of the City will be so served.

This RFP and the selected bidder’s response thereto, shall constitute the basis of the
scope of services in the contract by reference.

NONDISCRIMINATION

All bidders proposing to do business with the City shall satisfy the contract compliance
administrative policy adopted by the City Administrator in accordance with the Section
9:158 of the Ann Arbor City Code. Breach of the obligation not to discriminate as
outlined in Attachment G shall be a material breach of the contract. Contractors are
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all
work locations where its employees provide services under a contract with the City.

. WAGE REQUIREMENTS

The Attachments provided herein outline the requirements for payment of prevailing
wages or of a “living wage” to employees providing service to the City under this
contract. The successful bidder must comply with all applicable requirements and
provide documentary proof of compliance when requested.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to
prevailing wage and will be required to provide to the City payroll records sufficient to
demonstrate compliance with the prevailing wage requirements. Use of Michigan
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a
City-approved equivalent will be required along with wage rate interviews.

For laborers whose wage level are subject to federal, state and/or local prevailing
wage law the appropriate Davis-Bacon wage rate classification is identified based
upon the work including within this contract. The wage determination(s) current on
the date 10 days before proposals are due shall apply to this contract. The U.S.
Department of Labor (DOL) has provided explanations to assist with classification in
the following resource link: www.wdol.gov.

For the purposes of this RFP the Construction Type of Heavy will apply.


http://www.wdol.gov/

K. CONFLICT OF INTEREST DISCLOSURE

The City of Ann Arbor Purchasing Policy requires that the consultant complete a
Conflict of Interest Disclosure form. A contract may not be awarded to the selected
bidder unless and until the Procurement Unit and the City Administrator have reviewed
the Disclosure form and determined that no conflict exists under applicable federal,
state, or local law or administrative regulation. Not every relationship or situation
disclosed on the Disclosure Form may be a disqualifying conflict. Depending on
applicable law and regulations, some contracts may awarded on the recommendation
of the City Administrator after full disclosure, where such action is allowed by law, if
demonstrated competitive pricing exists and/or it is determined the award is in the best
interest of the City. A copy of the Conflict of Interest Disclosure Form is attached.

L. COST LIABILITY

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the
bidder prior to the execution of a Professional Services Agreement. The liability of the
City is limited to the terms and conditions outlined in the Agreement. By submitting a
proposal, bidder agrees to bear all costs incurred or related to the preparation,
submission, and selection process for the proposal.

M. DEBARMENT

Submission of a proposal in response to this RFP is certification that the Respondent
is not currently debarred, suspended, proposed for debarment, and declared ineligible
or voluntarily excluded from participation in this transaction by any State or Federal
departments or agency. Submission is also agreement that the City will be notified of
any changes in this status.

N. PROPOSAL PROTEST

All proposal protests must be in writing and filed with the Purchasing Manager within
five (5) business days of the award action. The bidder must clearly state the reasons
for the protest. If any bidder contacts a City Service Area/Unit and indicates a desire
to protest an award, the Service Area/Unit shall refer the bidder to the Purchasing
Manager. The Purchasing Manager will provide the bidder with the appropriate
instructions for filing the protest. The protest shall be reviewed by the City
Administrator or designee, whose decision shall be final.

Any inquiries or requests regarding this procurement should be only submitted in
writing to the Designated City Contacts provided herein. Attempts by the bidder to
initiate contact with anyone other than the Designated City Contacts provided herein
that the bidder believes can influence the procurement decision, e.g., Elected Officials,
City Administrator, Selection Committee Members, Appointed Committee Members,
etc., may lead to immediate elimination from further consideration.



O. SCHEDULE

The following is the schedule for this RFP process.

Activity/Event Anticipated Date

Written Question Deadline June 14, 2022, 3:00 p.m. (local time)
Addenda Published (if needed) Week of June 20, 2022

Proposal Due Date July 7, 2022, 2:00 p.m. (local time)
Selection/Negotiations July 2022

Expected City Council Authorizations September 2022

The above schedule is for information purposes only and is subject to change at the
City’s discretion.

P. IRS FORM W-9

The selected bidder will be required to provide the City of Ann Arbor an IRS form W-9.

Q. RESERVATION OF RIGHTS

1.

The City reserves the right in its sole and absolute discretion to accept or reject
any or all proposals, or alternative proposals, in whole or in part, with or without
cause.

The City reserves the right to waive, or not waive, informalities or irregularities in
terms or conditions of any proposal if determined by the City to be in its best
interest.

The City reserves the right to request additional information from any or all bidders.
The City reserves the right to reject any proposal that it determines to be
unresponsive and deficient in any of the information requested within RFP.

The City reserves the right to determine whether the scope of the project will be
entirely as described in the RFP, a portion of the scope, or a revised scope be
implemented.

The City reserves the right to select one or more contractors or service providers
to perform services.

The City reserves the right to retain all proposals submitted and to use any ideas
in a proposal regardless of whether that proposal is selected. Submission of a
proposal indicates acceptance by the firm of the conditions contained in this RFP,
unless clearly and specifically noted in the proposal submitted.

The City reserves the right to disqualify proposals that fail to respond to any
requirements outlined in the RFP, or failure to enclose copies of the required
documents outlined within the RFP.

R. IDLEFREE ORDINANCE

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July
1, 2017. The full text of the ordinance (including exemptions) can be found at:
www.a2gov.org/idlefree.



http://www.a2gov.org/idlefree

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the
Commercial Vehicle to Idle:

(a) For any period of time while the Commercial Vehicle is unoccupied; or

(b) For more than 5 minutes in any 60-minute period while the Commercial Vehicle
is occupied.

In addition, generators and other internal combustion engines are covered

(1)  Excluding Motor Vehicle engines, no internal combustion engine shall be
operated except when it is providing power or electrical energy to equipment or a tool
that is actively in use.

S. ENVIRONMENTAL COMMITMENT

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on
human health and the environment while supporting a vibrant community and
economy. The City further recognizes that the products and services the City buys
have inherent environmental and economic impacts and that the City should make
procurement decisions that embody, promote, and encourage the City’s commitment
to the environment.

The City encourages potential vendors to bring forward emerging and progressive
products and services that are best suited to the City’s environmental principles.

T. BID SECURITY

Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and
authorized to do business within the State of Michigan, in the amount of 5% of the total of the
bid price.

U. MAJOR SUBCONTRACTORS

The Bidder shall identify each major subcontractor it expects to engage for this Contract if the
work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is less.
The Bidder also shall identify the work to be subcontracted to each major subcontractor. The
Bidder shall not change or replace a subcontractor without approval by the City.

V. LIQUIDATED DAMAGES

A liquidated damages clause, as given on page C-2, Article Il of the Contract, provides that
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain
per day for each and every day that the Contractor may be in default of completion of the
specified work, within the time(s) stated in the Contract, or written extensions.

Liquidated damages clauses, as given in the General Conditions, provide further that the City
shall be entitled to impose and recover liquidated damages for breach of the obligations under
Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously identified
events and do not cover actual damages that can be shown or quantified nor are they intended
to preclude recovery of actual damages in addition to the recovery of liquidated damages.



SECTION Il - SCOPE OF SERVICES

Please see the drawings and detailed specifications for more details.
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SECTION Il - MINIMUM INFORMATION REQUIRED

PROPOSAL FORMAT

The following describes the elements that should be included in each of the proposal
sections and the weighted point system that will be used for evaluation of the proposals.

Bidders should organize Proposals into the following Sections:

Qualifications, Experience and Accountability
Workplace Safety

Workforce Development

Social Equity and Sustainability

Schedule of Pricing/Cost

Authorized Negotiator

Attachments

eEITMoO®»

Bidders are strongly encouraged to provided details for all of the information requested
below within initial proposals. Backup documentation may be requested at the sole
discretion of the City to validate all of the responses provided herein by bidders. False
statements by bidders to any of the criteria provided herein will result in the proposal
being considered non-responsive and will not be considered for award.

Pursuant to Sec 1:314(9) of the City Code which sets forth requirements for evaluating
construction bids, Bidders should submit the following:

A. Qualifications, Experience and Accountability - 20 Points

1. Qualifications and experience of the bidder and of key persons, management, and
supervisory personnel to be assigned by the bidder.

2. References from individuals or entities the bidder has worked for within the last
five (5) years including information regarding records of performance and job site
cooperation.

3. Evidence of any quality assurance program used by the bidder and the results of

any such program on the bidder's previous projects.

4. A statement from the bidder as to any major subcontractors it expects to engage
including the name, work, and amount.

11



Workplace Safety — 20 Points

Documentation of an on-going, Michigan OSHA-approved safety-training
program for employees to be used on the proposed job site.

Evidence of the bidder's worker's compensation Experience Modification Rating
("EMR"). Preference within this criterion will be given to an EMR of 1.0 or less
based on a three-year average.

Evidence that all craft labor that will be employed by the bidder for the project
has, or will have prior to project commencement, completed at least the OSHA
10-hour training course for safety established by the U.S. Department of Labor,
Occupational Safety & Health Administration.

The safety record of bidder and major subcontractors, including OSHA, MIOSHA,
or other safety violations.

Workforce Development — 20 Points

The ratio of masters or journeypersons to apprentices proposed to be used on
the construction project job site, if apprentices are to be used on the project.

Documentation as to bidder’s pay rates, health insurance, pension or other
retirement benefits, paid leave, or other fringe benefits to its employees.

Documentation that the bidder participates in a Registered Apprenticeship
Program that is registered with the United States Department of Labor Office of
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL
Office of Apprenticeship.

Social Equity and Sustainability — 20 Points

A statement from the bidder as to what percentage of its workforce resides in the
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in
evaluating which bids best serve its interests, the extent to which responsible and
qualified bidders are able to achieve this goal.

Evidence of Equal Employment Opportunity Programs for minorities, women,
veterans, returning citizens, and small businesses.

Evidence that the bidder is an equal opportunity employer and does not
discriminate on the basis of race, sex, pregnancy, age, religion, national origin,

12



marital status, sexual orientation, gender identity or expression, height, weight, or
disability.

The bidder’s proposed use of sustainable products, technologies, or practices for
the project, which reduce the impact on human health and the environment,
including raw materials acquisition, production, manufacturing, packaging,
distribution, reuse, operation, maintenance, and waste management.

The bidder’s environmental record, including findings of violations and penalties
imposed by government agencies.

13



E.

REVISED BID FORM

Schedule of Pricing/Cost — 20 Points

Company: Weiss Construction Co. LLC

Bid Items

Notes:

1.

2.
3.

All five (5) Base Bid sections shall be bid. Bidders shall provide a Unit Price for ALL bid
items for each Base Bid section and Total Price for ALL Base Bid sections specified.
Bidder shall provide prices or acknowledge “No Bid” for all Alternate Bid items specified.
Quantities included in the bid tables represent estimated quantities for different work. The
Contractor shall be compensated for the actual number of items completed using the unit
prices provided.

Each item shall include all preparatory and post repair work, including but not limited to
field measurements, shop drawings, scaffolding, demolition, dust control, protection of
Owner equipment, protection of process water, clean up, restoration, and all related items.
The City, at its sole discretion, may elect to delete any portion of the work delineated
below, with no change to the unit prices provided. Work shall be determined based upon
the availability of funds.

Any item not provided in the following list shall be considered incidental.

Contract shall be awarded based on the Base Bid or any combination of a Base Bid(s)
and Alternate Bid(s) in any manner the City believes to be in its best interest.

Schedule

1.

The Bidder agrees that the Work will be substantially and fully completed on or before the
dates specified under Article Il of the Contract, Time of Completion and meet milestones
as specified in Section 01 31 00. Anticipated Notice to Proceed is November 2022.

Any exceptions to this schedule can proposed by the prospective bidder in Section 3 —
Time Alternate.

Base Bids

For the entire work outlined in these documents for Valve and Finished Water Tank & Reservoir
Improvements, compiete as specified, using equipment and materials only of the type and
manufacturers where specifically named.

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements
(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, Ml 48103

Description Units | Quantity gggt Extended Cost
1.0 | GENERAL
1.1 | General Conditions (Max 10%) LS 1 $ 270,000
1.2 Mobilization (Max 10%) LS 1 $ 109,240
1.3 Certified Payroll Compliance and Reporting | LS 1 $ 1,200
1.4 Permit Allowance ALW |1 $ 7,500
1.5 Miscellaneous Repair Allowance ALW |1 $ 100,000
1.6 Concrete Repair Allowance ALW |1 $ 30,000
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REVISED BID FORM

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements
(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, Ml 48103

Description Units | Quantity gg:t Extended Cost
1.7 | Coating Inspection Services Allowance ALW |1 $ 10,000
48 | Fanklinspection-SenvicesAllowansce ALW | 4 -
2.0 | RIVER VALVE REPLACEMENT
Replace 30" Valve, Adjacent Piping and
21 Supports LS 1 $ $99,070
2.2 Replace Existing Grating LS 1 $ $56,550
2.3 Replace Existing Hangers and Supports LS 1 $ $17,960
30 RESERVOIR VALVE VAULT
' IMPROVEMENTS
Replace Reservoir Valves and Adjacent
Piping
Valves FW6306, FW6307, FW6314,
3.1 FW6308, EW6315 LS 1 $ $216,700
(NOT FW6313, FW6305, FW6316,
FW6317, FW6318)
Vault Structure Improvements
32 |Vaults1,3, 4 LS 1 $ $ 335,820
(NOT Vaults 2, 5)
3.3 i LS 1 $ -
4.0 FILTER EFFLUENT PIPING
L IMPROVEMENTS
4.1 Filter Effiuent Piping Spot Repair LS 1 $ $ 87,550
42 Filter Effluent Piping Pipe Repair Wrap LS 1 $ $ 37,500
4.3 Filter Effluent Piping Support Replacement | LS 1 $ $ 81,450
4.4 Filter Effluent Piping Coating Replacement | LS 1 $ $ 14,065
5.0 RESERVOIR IMPROVEMENTS
5.1 Replace Air Vent Screens EA 6 $2,210 | $13,260
5.2 Modify Existing Reservoir Access Hatch #1 | LS 1 $ $ 37,000
5.3 Modify Existing Reservoir Access Hatch #2 | LS 1 $ $ 25,230
Patch Concrete Spalls on Reservoir Ceiling,
5.4 Shallow EA 100 $ 240 $24,000
Coat Rebar and Patch Concrete Spalls on
5.5 Reservoir Ceiling, Deep EA 100 $ 298 $ 29,800
56 gﬁtac"r:w%oncrete Spalls on Reservoir Walls, EA 100 $ 240 $ 24,000
Coat Rebar and Patch Concrete Spalls on
5.7 Reservoir Walls, Deep EA 100 $ 298 $ 29,800
5.8 Appurienances LS + $ B
5.9 Modify Existing Overflow Piping LS 1 $ $ 98,990
5.10 | Fire Hydrant LS 1 $ $ 50,935
5.11 | Site Restoration LS 1 $ $ 44,810

BASE BID #1 TOTAL

$ 1,852,430.00
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REVISED BID FORM

BASE BID #1 — Water Treatment Plant — River Valve Replacement and Reservoir Improvements
(Lump Sum)
Location: 919 Sunset Road, Ann Arbor, Ml 48103

Description Units | Quantity gggt Extended Cost
Alternate#1—Vault#2 Structure-Improvements{Add) -
Alternate #2—Remove Valve FW 6317 Replacement{Deduct) -
Alternate #8 — Install New Reservoir Access Hatches (Add) $ 115,860
BASE BID #2 — North Campus — Reservoir Improvements (Lump Sum)
Location: 1800 Beal Avenue, Ann Arbor, Ml 48105
Description Units | Quantity gggt Extended Cost
1.0 | GENERAL
1.1 General Conditions (Max 10%) LS 1 $ 37,100
1.2 Mobilization (Max 10%) LS 1 $ 17,200
1.3 Certified Payroll Compliance and Reporting | LS 1 $1
1.4 Permit Allowance ALW | 1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW |1 $ 10,000
46 | Concrete-RepairAllowanse ALW | 14 -
1.7 Tank Inspection Services Allowance ALW |1 $ 5,000
2.0 RESERVOIR IMPROVEMENTS
2.1 Modify Existing Reservoir Access Hatch #1 LS 1 3 $ 44,270
2.2 Modify Existing Reservoir Access Hatch #2 | LS 1 $ $ 27,500
23 Re-Coat-Al-Wetinterior Piping-and LS 1 S -
Appurierarees
2.4 Modify Existing Overflow Piping LS 1 3 $ 108,800
2.5 | Site Restoration LS 1 3 $ 24,860
BASE BID #2 TOTAL $ 277,231
Alternate #3 — Relocate Existing Reservoir Access Hatch #1 (Add) | $96,750
BASE BID #3 — Liberty — Reservoir Improvements (Lump Sum)
Location: 2675 West Liberty Road, Ann Arbor, MI 48103
Description Units | Quantity gg:t Extended Cost
1.0 GENERAL
1.1 General Conditions (Max 10%) LS 1 $ 30,000
1.2 Mobilization (Max 10%) LS 1 $ 22,900
1.3 | Certified Payroll Compliance and Reporting | LS 1 $1
1.4 Permit Allowance ALW |1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW | 1 $ 10,000
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REVISED BID FORM

BASE BID #3 — Liberty — Reservoir Improvements (Lump Sum)
Location: 2675 West Liberty Road, Ann Arbor, Ml 48103

Description Units | Quantity gggt Extended Cost
1.6 | Concrete Repair Allowance ALW |1 $ 10,000
1.7 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 | RESERVOIR IMPROVEMENTS
2.1 Modify Existing Overflow Piping LS 1 $ $ 80,320
22 Modify Existing Reservoir Access Hatch #1 LS 1 $ $ 33,210
2.3 Modify Existing Reservoir Access Hatch #2 LS 1 $ $ 18,000
24 Ife Coat-All-Wetinterior-Piping-and LS 1 $ N
25 R;EE'“ %EI.EE!"E !E""'d ISEI'EE:I' EQRcrSEispalision EA |6 $ -
2.6 | Site Restoration LS $ $ 13,100
BASE BID #3 TOTAL $ 225,031

BASE BID #4 — Manchester — Elevated Tank Improvements (Lump Sum)

Location: 2011 Manchester Road, Ann Arbor, Ml 48104

Description Units | Quantity gg:t Extended Cost
1.0 | GENERAL
1.1 General Conditions (Max 10%) LS 1 $ 14,500
1.2 | Mobilization (Max 10%) LS 1 $1
1.3 Certified Payroll Compliance and Reporting | LS | 1 $1
1.4 Permit Allowance ALW |1 $ 2,500
1.5 Miscellaneous Repair Allowance ALW |1 $ 5,000
1.6 Tank Inspection Services Allowance ALW | 1 $ 5,000
2.0 | TANKIMPROVEMENTS
21 I[r)1rsatianll 2-1/2” Check Valve on Condensate LS 1 $ $4.725
2.2 Replace Gasket on Access Tube Roof Hatch | LS 1 $ $ 600
23 R.eplace Existing Screen on 8” Overflow LS 1 $ $ 1,700
Pipe
BASE BID #4 TOTAL $ 34,027
Alternate #4 — Replace Wet Interior Roof Hatch (Add) $ 20,350

Aftornate #5—install Cathodic Protection in Wetlnterior (Add

T te #6—Install Eall Protestion Devi Wetlnteri
Laddertieddy
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REVISED BID FORM

BASE BID #5 — North Campus — Elevated Tank Improvements (Lump Sum)

Location: 3150 Plymouth Road, Ann Arbor, Ml 48105

Description Units | Quantity gz:t Extended Cost

1.0 GENERAL

1.1 General Conditions (Max 10%) LS 1 $ 12,000

1.2 | Mobilization (Max 10%) LS 1 $1

1.3 Certified Payroll Compliance and Reporting | LS 1 $1

44 Rermit-Allowance ALW | 14 -

15 | Miscellanecus-RepairAllowance ALW | 4 -

16 | Tankinspection-Services-Allowanece ALW | 4 -

2.0 | TANKIMPROVEMENTS

24 | BrrintererMaintenancePainting LS 1 $ -
Replace Missing Fill Pipe Insulation and

£e Frost Jacket S 1 $ $9.975

23 Ife ;Elat YOSl Fiping=ahd LS 3 $ -

2.4 Replace Gasket on Wet Interior Roof Hatch | LS $ $ 600

25 Rgplace Existing Screen on 8” Overflow LS 1 $ $ 1.700
Pipe

BASE BID #5 TOTAL $ 24,277

BASE BID #1, 2, 3, 4 and 5§ TOTAL $2,412,996.00

BASE BID #1, 4 and 5§ (no alternates) FINAL AWARD TOTAL

$1,910,734.00

&‘/ ,/ 7 // i .I’ fff
Signature of Authorized Representative of Bidder

/)
/f

/7

4 /7
i /
rad
J" / J

/,f///

“ Date

7/;5/22.
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Addendum 3 BID FORM

MATERIAL, EQUIPMENT AND ENVIRONMENTAL ALTERNATES

The Base Bid proposal price shall include materials and equipment selected from the designated
items and manufacturers listed in the bidding documents. This is done to establish uniformity in
bidding and to establish standards of quality for the items named.

If the Contractor wishes to quote alternate items for consideration by the City, it may do so under
this Section. A complete description of the item and the proposed price differential must be
provided. Unless approved at the time of award, substitutions where items are specifically named
will be considered only as a negotiated change in Contract Sum.

If an environmental alternative is bid the City strongly encourages bidders to provide recent
examples of product testing and previous successful use for the City to properly evaluate the
environmental alternative. Testing data from independent accredited organizations are strongly
preferred.

Item Number Description Add/Deduct Amount

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete
the following statement:

For the work outlined in this request for bid, the bidder does NOT propose any material or
equipment alternate under the Contract.

Signature of Authorized Representative of Bidder Date
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Addendum 3 BID FORM

TIME ALTERNATE

If the Bidder takes exception to the time stipulated in Article Ill of the Contract, Time of Completion,
page C-1, it is requested to stipulate below its proposed time for performance of the work.
Consideration will be given to time in evaluating bids.

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bidder does NOT propose any time alternate
under the Contract.

Signature of Authorized Representative of Bidder Date
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Addendum 3 BID FORM

TIME ALTERNATE

If the Bidder takes exception to the time stipulated in Article il of the Contract, Time of Completion,
page C-1, it is requested to stipulate below its proposed time for performance of the work.

Consideration will be given to time in evaluating bids.

Bid hold period is limited to 45 days, after which time we reserve the right to adjust our
price to account for material and equipment price escalations.

For vaults V1, V3, V4 & V5, we need a 7 day duration vs 5 days givin in Table 2 - Suggested
Sequence of Work

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bi r do s NOT propose ny time alternate
under the Contract.

Signature of Authorized Representative of Bi ate July 19, 2022

eph Mulville, Vice President
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REVISED BID FORM

MAJOR SUBCONTRACTORS

For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in
privity of Contract with the Contractor), but shall not include any individual who furnishes merely

the individual's own personal labor or services.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision to Section 4 of the General Conditions covering subcontractor's employees who perform

work on this contract.

For the work outlined in these documents the Bidder expects to engage the following major

subcontractors to perform the work identified:

Subcontractor (Name and Address)

Work

Amount

Concrete Contractor

S par

(o ™

6\/ ") f) A{TJ‘&? Q’Y\'{} Aifral Painting Contractor

f 104,000

Al
\

Excavation Contractor

r-?f‘(O' (N

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the

following statement:

For the work outlined in this request for bid, the bidder does NOT expect to engage any major

subcontractor to perform work under the Contract.

Signature of Authorized Representative of Biddé/
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Addendum 3 BID FORM

REFERENCES

GENERAL CONTRACTOR (if applicable) Name: Weiss Construction Co. LLC

Include a minimum of three (3) references from similar projects involving building construction at
similar facilities completed within the last seven (7) years. )

2018-03 1 )

2019-02 2)

201811 3)

Ann Arbor WTP UV Disinfection
System Project $2,702,496.00

Project Name Cost

Glen Wiczorek - City of Ann Arbor

8.13.2020
Date Constructed

734.794.6426

Contact Name

Oakland County Dequindre Pump
Station Rehabilitation $6,107,854.11

Phone Number

9.3.2021

Project Name Cost

John Arvi - Wade Trim

Contact Name

GLWA-CON-270 West Service
Center Pump Station $144,744.00

Date Constructed

734.947.9740
Phone Number

3.25.2020

Project Name Cost

Andrew Juergens - GLWA

Contact Name

22

Date Constructed

313.917.6640

Phone Number



Addendum 3 BID FORM

REFERENCES

Reecrenves

CONCRETE CONTRACTOR Name: D EE 61 $4

Include @ minimum of three (3) references from similar projects involving roofing replacement at
similar facilities completed within the last seven (7) years.

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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Addendum 3 BID FORM

REFERENCES

PAINTING CONTRACTOR Name:

Include a minimum of three (3) references from similar projects involving masonry repairs at
similar facilities completed within the last seven (7) years. '

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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Addendum 3 BID FORM

REFERENCES .

EXCAVATION CONTRACTOR Name: 2 & & Nf]% /%?gmé

Include a minimum of three (3) references from similar projects involving interior finishes at similar
facilities completed within the last seven (7) years. )

1)

Project Name Cost Date Constructed
Contact Name Phone Number

2)
Project Name Cost Date Constructed
Contact Name Phone Number

3)
Project Name Cost Date Constructed
Contact Name Phone Number
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AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES)

Include the name, phone number, and e-mail address of persons(s) in your
organization authorized to negotiate the agreement with the City.

The proposal price shall include materials and equipment selected from the
designated items and manufacturers listed in the bidding documents. This is done
to establish uniformity in bidding and to establish standards of quality for the items
named.

If the bidder wishes to quote alternate items for consideration by the City, it may
do so under this Section. A complete description of the item and the proposed
price differential must be provided. Unless approved at the time of award,
substitutions where items are specifically named will be considered only as a
negotiated change in Contract Sum.

If the Bidder takes exception to the time stipulated in Article Il of the Contract,
Time of Completion, page C-2, it is requested to stipulate its proposed time for
performance of the work.

Consideration for any proposed alternative items or time may be negotiated at the
discretion of the City.

ATTACHMENTS

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination
Form should be completed and returned with the proposal. These elements should
be included as attachments to the proposal submission.

PROPOSAL EVALUATION

1.

The selection committee will evaluate each proposal by the above-described criteria
and point system. The City reserves the right to reject any proposal that it determines
to be unresponsive and deficient in any of the information requested for evaluation. A
proposal with all the requested information does not guarantee the proposing firm to
be a candidate for an interview if interviews are selected to be held by the City. The
committee may contact references to verify material submitted by the bidder.

The committee then will schedule interviews with the selected firms if necessary. The
selected firms will be given the opportunity to discuss in more detail their qualifications,
past experience, proposed work plan (if applicable) and pricing.

The interview should include the project team members expected to work on the

project, but no more than six members total. The interview shall consist of a
presentation of up to thirty minutes (or the length provided by the committee) by the
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bidder, including the person who will be the project manager on this contract, followed
by approximately thirty minutes of questions and answers. Audiovisual aids may be
used during the oral interviews. The committee may record the oral interviews.

4. The firms interviewed will then be re-evaluated by the above criteria and adjustments
to scoring will be made as appropriate. After evaluation of the proposals, further
negotiation with the selected firm may be pursued leading to the award of a contract
by City Council, if suitable proposals are received.

The City reserves the right to waive the interview process and evaluate the bidder based
on their proposal and pricing schedules alone.

The City will determine whether the final scope of the project to be negotiated will be
entirely as described in this RFP, a portion of the scope, or a revised scope.

Work to be done under this contract is generally described through the detailed
specifications and must be completed fully in accordance with the contract documents.

Any proposal that does not conform fully to these instructions may be rejected.
PREPARATION OF PROPOSALS

Proposals should have no plastic bindings but will not be rejected as non-responsive for
being bound. Staples or binder clips are acceptable. Proposals should be printed double
sided on recycled paper.

Each person signing the proposal certifies that they are a person in the bidder's
firm/organization responsible for the decisions regarding the fees being offered in the
Proposal and has not and will not participate in any action contrary to the terms of this
provision.

ADDENDA

If it becomes necessary to revise any part of the RFP, notice of the addendum will be
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the
City of Ann Arbor web site www.A2gov.org for all parties to download.

Each bidder should acknowledge in its proposal all addenda it has received on the
General Declarations form provided in the Attachments section herein. The failure of a
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of
the responsibility for complying with the terms thereof. The City will not be bound by oral
responses to inquiries or written responses other than official written addenda.
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SECTION IV - ATTACHMENTS

Attachment A — Sample Standard Contract
Sample Standard Contract
Performance Bond
Labor and Material Bond
General Conditions
Standard Specifications
Detailed Specifications
Appendix
Attachment B — General Declarations
Attachment C — Legal Status of Bidder
Attachment D — Prevailing Wage Declaration of Compliance Form
Attachment E — City of Ann Arbor Living Wage Declaration of Compliance Form
Attachment F — City of Ann Arbor Living Wage Ordinance
Attachment G — Vendor Conflict of Interest Disclosure Form
Attachment H — Declaration of Compliance Non-Discrimination Ordinance Form

Attachment | — City of Ann Arbor Non-Discrimination Ordinance

Sample Certified Payroll Report Template
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Administrative Use Only
Contract Date:

CONTRACT

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and Weiss  Construction CO. LLC
(“Contractor”) a limited liability company doing business in the State of Michigan, 41001 Grand
River Avenue, Novi, Michigan, 48375.

Based upon the mutual promises below, the Contractor and the City agree as follows:
ARTICLE | - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide
by all the duties and responsibilities applicable to it for the project titted Valve and Finished
Water Tank & Reservoir Improvements (CRFP 22-53) in accordance with the
requirements and provisions of the following documents, including all written modifications
incorporated into any of the documents, all of which are incorporated as part of this Contract:

Non-discrimination and Living Wage General Conditions
Declaration of Compliance Forms (if Standard Specifications
applicable) Detailed Specifications
Vendor Conflict of Interest Form Plans

Prevailing Wage Declaration of Addenda

Compliance Form (if applicable)

Bid Forms

Contract and Exhibits

Bonds

ARTICLE Il - Definitions

Administering Service Area/Unit means Public Services Area/Water Treatment
Services Unit

Project means CRFP 22-53 Valve and Finished Water Tank & Reservoir
Improvements

Supervising Professional means the person acting under the authorization of the
manager of the Administering Service Area/Unit. At the time this Contract is executed,
the Supervising Professional is: Glen Wiczorek whose job title is Senior Utilities
Engineer, or designee. If there is any question concerning who the Supervising
Professional is, Contractor shall confirm with the manager of the Administering Service
Area/Unit.

Contractor’s Representative means Chris Klaft whose job title is Project Manager.
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ARTICLE Il - Time of Completion

(A) The work to be completed under this Contract shall begin immediately on the date
specified in the Notice to Proceed issued by the City.

(B) The entire work for this Contract shall be completed by June 30, 2024.

(®)) Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
Contractor to pay the City, as liquidated damages and not as a penalty, an amount
equal to $500.00 for each calendar day of delay in the completion of all the work
and as specified in Section 01 31 00 of the Specifications. If any liquidated
damages are unpaid by the Contractor, the City shall be entitled to deduct these
unpaid liquidated damages from the monies due the Contractor.

The liquidated damages are for the non-quantifiable aspects of any of the
previously identified events and do not cover actual damages that can be shown
or quantified nor are they intended to preclude recovery of actual damages in
addition to the recovery of liquidated damages.

ARTICLE IV - The Contract Sum
(A) The City shall pay to the Contractor for the performance of the Contract, the lump
sum price as given in the Bid Form in the amount of:

One Million Nine Hundred Ten Thousand Seven Hundred Thirty-Four Dollars
($ 1,910,734.00)

ARTICLE V - Assignment

This Contract may not be assigned or subcontracted any portion of any right or obligation under
this contract without the written consent of the City. Notwithstanding any consent by the City to
any assignment, Contractor shall at all times remain bound to all warranties, certifications,
indemnifications, promises and performances, however described, as are required of it under this
contract unless specifically released from the requirement, in writing, by the City.

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State
of Michigan. By executing this Contract, the Contractor and the City agree to venue in a court of
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under
this Contract. The parties stipulate that the venue referenced in this Contract is for convenience
and waive any claim of non-convenience.

Whenever possible, each provision of the Contract will be interpreted in a manner as to be

effective and valid under applicable law. The prohibition or invalidity, under applicable law, of any
provision will not invalidate the remainder of the Contract.
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ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a Contract of employment but is a Contract to
accomplish a specific result. Contractor is an independent Contractor performing services for the
City. Nothing contained in this Contract shall be deemed to constitute any other relationship
between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the
compensation it is to receive under the Contract. Contractor certifies that it is not, and shall not
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City
including real or personal property taxes. City shall have the right to set off any such debt against
compensation awarded for services under this Contract.

ARTICLE VIII - Notice

All notices given under this Contract shall be in writing, and shall be by personal delivery or by
certified mail with return receipt requested to the parties at their respective addresses as specified
in the Contract Documents or other address the Contractor may specify in writing. Notice will be
deemed given on the date when one of the following first occur: (1) the date of actual receipt; or
(2) three days after mailing certified U.S. mail.

ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its
officers, employees and agents harmless from all suits, claims, judgments and expenses including
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which
is in any way connected or associated with this Contract, by the Contractor or anyone acting on
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the
City for losses or damages caused by or resulting from the City’s sole negligence. The provisions
of this Article shall survive the expiration or earlier termination of this contract for any reason.

ARTICLE X - Entire Agreement

This Contract represents the entire understanding between the City and the Contractor and it
supersedes all prior representations, negotiations, agreements, or understandings whether
written or oral. Neither party has relied on any prior representations in entering into this Contract.
No terms or conditions of either party’s invoice, purchase order or other administrative document
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties
to this Contract and their permitted successors and permitted assigns and nothing in this Contract,
express or implied, is intended to or shall confer on any other person or entity any legal or
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.
This Contract may be altered, amended or modified only by written amendment signed by the
City and the Contractor.
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ARTICLE Xl — Electronic Transactions

The City and Contractor agree that signatures on this Contract may be delivered electronically in
lieu of an original signature and agree to treat electronic signatures as original signatures that
bind them to this Contract. This Contract may be executed and delivered by facsimile and upon
such delivery, the facsimile signature will be deemed to have the same effect as if the original
signature had been delivered to the other party.

FOR CONTRACTOR FOR THE CITY OF ANN ARBOR

By By
Christopher Taylor, Mayor

Its:

By
Jacqueline Beaudry, City Clerk

Approved as to substance

By
Milton Dohoney, Jr., City Administrator

By
Brian Steglitz, Interim Public Services
Area Administrator

Approved as to form and content

Atleen Kaur, City Attorney
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PERFORMANCE BOND

of (referred to as
"Principal"), and , a
corporation duly authorized to do business in the State of Michigan (referred to as
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $
, the payment of which Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, by this bond.

The Principal has entered a written Contract with the City entitled

for RFP No. and this bond is given for that Contract in compliance with
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq.
Whenever the Principal is declared by the City to be in default under the Contract, the
Surety may promptly remedy the default or shall promptly:
(a) complete the Contract in accordance with its terms and conditions; or
(b) obtain a bid or bids for submission to the City for completing the Contract in
accordance with its terms and conditions, and upon determination by Surety of the lowest
responsible bidder, arrange for a Contract between such bidder and the City, and make
available, as work progresses, sufficient funds to pay the cost of completion less the
balance of the Contract price; but not exceeding, including other costs and damages for
which Surety may be liable hereunder, the amount set forth in paragraph 1.
Surety shall have no obligation to the City if the Principal fully and promptly performs
under the Contract.
Surety agrees that no change, extension of time, alteration or addition to the terms of the
Contract or to the work to be performed thereunder, or the specifications accompanying
it shall in any way affect its obligations on this bond, and waives notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the
work, or to the specifications.
Principal, Surety, and the City agree that signatures on this bond may be delivered
electronically in lieu of an original signature and agree to treat electronic signatures as
original signatures that bind them to this bond. This bond may be executed and delivered
by facsimile and upon such delivery, the facsimile signature will be deemed to have the
same effect as if the original signature had been delivered to the other party.

SIGNED AND SEALED this day of ,202_.
(Name of Surety Company) (Name of Principal)
By By
(Signature)
(Signature)
Its Its
(Title of Office) (Title of Office)
Approved as to form: Name and address of agent:

Stephen K. Postema, City Attorney
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)
(4)
()

LABOR AND MATERIAL BOND

of (referred to
as "Principal), and , a corporation
duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound
to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et
seq., in the amount of

$ , for the payment of which Principal and Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond.
The Principal has entered a written Contract with the City entitled

for RFP No. ; and this bond is
given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as
amended,;
If the Principal fails to promptly and fully repay claimants for labor and material reasonably
required under the Contract, the Surety shall pay those claimants.
Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have
no obligation if the Principal promptly and fully pays the claimants.
Principal, Surety, and the City agree that signatures on this bond may be delivered
electronically in lieu of an original signature and agree to treat electronic signatures as original
signatures that bind them to this bond. This bond may be executed and delivered by facsimile
and upon such delivery, the facsimile signature will be deemed to have the same effect as if
the original signature had been delivered to the other party.

SIGNED AND SEALED this day of , 202_
(Name of Surety Company) (Name of Principal)
By By

(Signature)

(Signature)

Its Its

(Title of Office) (Title of Office)
Approved as to form: Name and address of agent:

Stephen K. Postema, City Attorney
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GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents
The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.
The intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. Materials or work described in words which so
applied have a well-known technical or trade meaning have the meaning of those recognized
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9)
Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to carry
on the work. They shall include the dates at which the Contractor will start the several parts of
the work, the estimated dates of completion of the several parts, and important milestones within
the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered,
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any
additional compensation unless conditions are clearly different from those which could reasonably
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting
its Bid, of every error or omission in the bidding documents that would be identified by a
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra
compensation or time to complete the work under this Contract for extra expenses or time spent
as a result of the error or omission.

Section 4 - Wage Requirements
Under this Contract, the Contractor shall conform to Chapter 14 of Title | of the Code of the City

of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers
employed directly on the site in connection with said improvements, including said employees of
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United
States Department of Labor. At the request of the City, any contractor or subcontractor shall
provide satisfactory proof of compliance with the contract provisions required by the Section.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing
wage and will be required to provide to the City payroll records sufficient to demonstrate
compliance with the prevailing wage requirements. A sample Prevailing Wage Form is provided
in the appendix herein for reference as to what will be expected from contractors. Use of the
Prevailing Wage Form provided in the appendix or a City-approved equivalent will be required
along with wage rate interviews.

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required
in determining contract compliance with regard to prevailing wages, the definitions provided in the
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code,
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor
City Code. The Contractor agrees to pay those employees providing Services to the City under
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of
Chapter 23 in every location in which regular or contract employees providing services under this
Contract are working; to maintain records of compliance; if requested by the City, to provide
documentation to verify compliance; to take no action that would reduce the compensation,
wages, fringe benefits, or leave available to any employee or person contracted for employment
in order to pay the living wage required by Section 1:815; and otherwise to comply with the
requirements of Chapter 23.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision covering subcontractor’'s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the
nondiscrimination provisions of MCL 37.2209. The Contractor further agrees to comply with the
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure
that applicants are employed and that employees are treated during employment in a manner
which provides equal employment opportunity.

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the
execution and completion of the work. Unless otherwise specified, all materials incorporated in
the permanent work shall be new, and both workmanship and materials shall be of the highest
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality
of materials.
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The Contractor shall at all times enforce strict discipline and good order among its employees,
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.

Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.
For work performed under this Contract, employment preference shall be given to qualified local
residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the City harmless from loss on account of
infringement except that the City shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the City
has notified the Contractor prior to the signing of the Contract that the particular process or product
is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses
necessary for the prosecution of the work. These include but are not limited to City building
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like.
The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in
the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures
of construction and safety programs associated with the work contemplated by this contract. The
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations
for the Construction Industry" as published by the Construction Safety Commission of the State
of Michigan and to all other local, State and National laws, ordinances, rules and regulations
pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the
public. It shall continuously maintain adequate protection of all work from damage, and shall take
all necessary and reasonable precautions to adequately protect all public and private property
from injury or loss arising in connection with this Contract. It shall make good any damage, injury
or loss to its work and to public and private property resulting from lack of reasonable protective
precautions, except as may be due to errors in the contract documents, or caused by agents or
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor
is, without special instructions or authorization from the Supervising Professional, permitted to act
at its discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work
The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for access and for
inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by
an authority other than the Supervising Professional, of the date fixed for the inspection.
Inspections by the Supervising Professional shall be made promptly, and where practicable at the
source of supply. If any work should be covered up without approval or consent of the Supervising
Professional, it must, if required by the Supervising Professional, be uncovered for examination
and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered,
the work must be uncovered by the Contractor. If the work is found to be in accordance with the
contract documents, the City shall pay the cost of re-examination and replacement. If the work is
not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will
be responsible to perform all on-site project management for the Contractor. The superintendent
shall be experienced in the work required for this Contract. The superintendent shall represent
the Contractor and all direction given to the superintendent shall be binding as if given to the
Contractor. Important directions shall immediately be confirmed in writing to the Contractor. Other
directions will be confirmed on written request. The Contractor shall give efficient superintendence
to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at
any time by a written order and without notice to the sureties. If the changes add to or deduct from
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be
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executed under the conditions of the original Contract except that any claim for extension of time
caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise,
except in an emergency endangering life or property, no extra work or change shall be made
unless in pursuance of a written order by the Supervising Professional, and no claim for an
addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1)  When work under an extra work order is added to the work under this Contract;
(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is delayed on account of conditions which could not have
been foreseen, or which were beyond the control of the Contractor, and which were not
the result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;

(6) Delay by the Supervising Professional in the furnishing of plans and necessary
information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor
to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the
Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any
other section of the contract, the Contractor understands and agrees that the only available
adjustment for events that cause any delays in contract completion shall be extension of the
required time for contract completion and that there shall be no adjustments in the money due the
Contractor on account of the delay.
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Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of
the Contract involved extra cost under this Contract, it shall give the Supervising Professional
written notice within 7 days after the receipt of the instructions, and in any event before proceeding
to execute the work, except in emergency endangering life or property. The procedure shall then
be as provided for Changes in the Work-Section 13. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the
contract documents, and for which no item of work is provided in the Contract, and for which no
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work,
and shall receive an additional payment of 15% of all the reasonable costs to cover both
its indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required
under the specific order, together with all worker's compensation, Social Security, pension
and retirement allowances and social insurance, or other regular payroll charges on same;
the cost of all material and supplies required of either temporary or permanent character;
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and
supply charges for the equipment; and any costs incurred by the Contractor as a direct
result of executing the order, if approved by the Supervising Professional;

(3) Ifthe extra is performed under subcontract, the subcontractor shall be allowed to compute
its charges as described above. The Contractor shall be permitted to add an additional
charge of 5% percent to that of the subcontractor for the Contractor's supervision and
contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(5) Payments of all charges for work under this Section in any one month shall be made along
with normal progress payments. Retainage shall be in accordance with Progress
Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the
Contract.

When extra work is required and no suitable price for machinery and equipment can be
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to
the time period the equipment was first used for the extra work. The hourly rate will be deemed
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors",
insurance, taxes, and the like, but not the costs of the operator.
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Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering
work performed for which it believes payment, under the Contract terms, is due. The submission
shall be to the City's Finance Department - Accounting Division. The Supervising Professional
will, within 10 days following submission of the invoice, prepare a certificate for payment for the
work in an amount to be determined by the Supervising Professional as fairly representing the
acceptable work performed during the period covered by the Contractor's invoice. To insure the
proper performance of this Contract, the City will retain a percentage of the estimate in
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which
is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material
have been delivered to the site but not incorporated in the completed work if the Contractor, in
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract.
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk
of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished,
or in the case of delivery of a usable portion of the equipment in advance of the total equipment
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery
in advance of the time of the remainder of the equipment to be furnished; 30% of the Contract
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final
completion of erection, testing and acceptance of all the equipment to be furnished; but not later
than 180 days after the date of delivery of all of the equipment to be furnished, unless testing has
been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged
or that was not done in accordance with the Contract, an equitable deduction from the Contract
price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the
Supervising Professional as failing to meet Contract requirements, whether incorporated in the
work or not, and the Contractor shall promptly replace and re-execute the work in accordance
with the Contract and without expense to the City and shall bear the expense of making good all
work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within |0 days after written
notice, the City may remove them and, if the removed material has value, may store the material
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs
and expenses that should have been borne by the Contractor. If the removed material has no
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for
the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that
the work and materials have been previously overlooked by the Supervising Professional and
accepted or estimated for payment or paid for. If the work or any part shall be found defective at
any time before the final acceptance of the whole work, the Contractor shall forthwith make good
the defect in a manner satisfactory to the Supervising Professional. The judgment and the
decision of the Supervising Professional as to whether the materials supplied and the work done
under this Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the City under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage,
shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City
except those arising from:

(1) unsettled liens;

(2) faulty work appearing within 12 months after final payment;

(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and
still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for
expense incurred by the Contractor in connection with the work under this Contract as a result of
the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the
written notice to suspend, then the Contractor may abandon that portion of the work suspended
and will be entitled to the estimates and payments for all work done on the portions abandoned,
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant
expense, and anticipated profit.

Section 21 - Delays and the City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence
required to insure completion, ready for operation, within the allowable number of consecutive
calendar days specified plus extensions, or fails to complete the work within the

required time, the City may, by written notice to the Contractor, terminate its right to proceed with
the work or any part of the work as to which there has been delay. After providing the notice the
City may take over the work and prosecute it to completion, by contract or otherwise, and the
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the
Contractor's right to proceed is terminated, the City may take possession of and utilize in
completing the work, any materials, appliances and plant as may be on the site of the work and
useful for completing the work. The right of the Contractor to proceed shall not be terminated or
the Contractor charged with liquidated damages where an extension of time is granted under
Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly
refuses or fails except in cases for which extension of time is provided, to supply enough properly
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3
days written notice, terminate this Contract. The City may then take possession of the premises
and of all materials, tools and appliances thereon and without prejudice to any other remedy it
may have, make good the deficiencies or finish the work by whatever method it may deem
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be
entitled to receive any further payment until the work is finished. If the expense of finishing the
work, including compensation for additional managerial and administrative services exceeds the
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any
excess cost incurred. The expense incurred by the City, and the damage incurred through the
Contractor's default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from
the City payment for all acceptable work executed plus reasonable profit.
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Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may,
without prejudice to any other remedy the City may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies
from the property of the City, failing which the City shall have the right to remove the equipment
and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor
the net proceeds after deducting all costs and expenses that should have been borne by the
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or
supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the City for damages to materials and
equipment from any cause except negligence or willful act of the City. Until its final acceptance,
the Contractor shall be responsible for damage to or destruction of the project (except for any part
covered by Partial Completion and Acceptance - Section 26). The Contractor shall make good
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor
until final acceptance of the work (Section 19) or partial acceptance (Section 26). The Contractor
is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor
shall also unconditionally guarantee the quality of all equipment and materials that are furnished
and installed under the contract for a period of one year. At the end of one year after the
Contractor's receipt of final payment, the complete work, including equipment and materials
furnished and installed under the contract, shall be inspected by the Contractor and the
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of
one year shall also be inspected by the Contractor and the Supervising Professional and shall be
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days.
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to
final payment. The assignment shall not relieve the Contractor of its obligations under this
paragraph to correct defects.
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Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily
completed, and if the Supervising Professional determines that portion of the permanent
construction is not required for the operations of the Contractor but is needed by the City, the
Supervising Professional shall issue to the Contractor a certificate of partial completion, and
immediately the City may take over and use the portion of the permanent construction described
in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance
of the certificate shall not release the Contractor or its sureties from any obligations under this
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or
part of any certificate to the extent reasonably appropriate to protect the City from loss on account
of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties
against the Contractor;

(3) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to
the City which will protect the City in the amount withheld, payment shall be made for amounts
withheld under this section.

Section 28 - Contractor's Insurance

(1) The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those
set forth below, as will protect itself and the City from all claims for bodily injuries, death or
property damage that may arise under this Contract; whether the act(s) or omission(s)
giving rise to the claim were made by the Contractor, any subcontractor, or anyone
employed by them directly or indirectly. Prior to commencement of any work under this
contract, Contractor shall provide to the City documentation satisfactory to the City, through
City-approved means (currently myCOIl), demonstrating it has obtained the required
policies and endorsements. The certificates of insurance endorsements and/or copies of
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policy language shall document that the Contractor satisfies the following minimum
requirements. Contractor shall add registration@mycoitracking.com to its safe sender’s
list so that it will receive necessary communication from myCOIl. When requested,
Contractor shall provide the same documentation for its subcontractor(s) (if any).

Required insurance policies include:

(a) Worker's Compensation Insurance in accordance with all applicable state and federal
statutes. Further, Employers Liability Coverage shall be obtained in the following
minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance
Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall
be named as an additional insured. There shall be no added exclusions or limiting
endorsements specifically for the following coverages: Products and Completed
Operations, Explosion, Collapse and Underground coverage or Pollution. Further
there shall be no added exclusions or limiting endorsements that diminish the City’s
protections as an additional insured under the policy. The following minimum limits of
liability are required:

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property
Damage Liability, or both combined.

$2,000,000 Per Project General Aggregate

$1,000,000 Personal and Advertising Injury

$2,000,000 Products and Completed Operations Aggregate

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There
shall be no added exclusions or limiting endorsements that diminish the City’s
protections as an additional insured under the policy. Further, the limits of liability shall
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property
Damage Liability, or both combined.

(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the
Commercial General Liability, Employers Liability and the Motor Vehicle coverage
enumerated above, for each occurrence and for aggregate in the amount of
$1,000,000.

Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary
as respects any other valid or collectible insurance that the City may possess, including
any self-insured retentions the City may have; and any other insurance the City does
possess shall be considered excess insurance only and shall not be required to contribute
with this insurance. Further, the Contractor agrees to waive any right of recovery by its
insurer against the City for any insurance listed herein.
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(3) Insurance companies and policy forms are subject to approval of the City Attorney, which
approval shall not be unreasonably withheld. Documentation must provide and
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in
favor of the City of Ann Arbor. Further, the documentation must explicitly state the
following: (a) the policy number(s); name of insurance company(s); name and address of
the agent(s) or authorized representative(s); name(s), email address(es), and address of
insured; project name; policy expiration date; and specific coverage amounts; (b) any
deductibles or self-insured retentions which may be approved by the City, in its sole
discretion; (c) that the policy conforms to the requirements specified Contractor shall
furnish the City with satisfactory certificates of insurance and endorsements prior to
commencement of any work. Upon request, the Contractor shall provide within 30 days
a copy of the policy(ies) and all required endorsements to the City. If any of the above
coverages expire by their terms during the term of this Contract, the Contractor shall
deliver proof of renewal and/or new policies and endorsements to the Administering
Service Area/Unit at least ten days prior to the expiration date.

(4) Any Insurance provider of Contractor shall be authorized to do business in the State of
Michigan and shall carry and maintain a minimum rating assigned by A.M. Best &
Company’s Key Rating Guide of “A-" Overall and a minimum Financial Size Category of
“V”. Insurance policies and certificates issued by non-authorized insurance companies are
not acceptable unless approved in writing by the City.

(5) City reserves the right to require additional coverage and/or coverage amounts as may be
included from time to time in the Detailed Specifications for the Project.

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination
of this contract for any reason.

Section 29 - Surety Bonds
Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company
authorized to transact business in Michigan and satisfactory to the City Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused
by or resulting from the negligence of the Contractor, its employees, or agents during the progress
of or connected with the prosecution of the work, whether within the limits of the work or
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding,
pipes, conduit, sewers or other public or private property to not less than its original condition with
new work.
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Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising
Professional shall withdraw inspection from the work, and no payments will be made for work
performed thereafter nor may work be performed thereafter until the Supervising Professional
shall have again authorized the work to proceed.

Section 32 - Assignment

Neither party to the Contract shall assign the Contract without the written consent of the other.
The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work
covered by this Contract, the respective rights of the various interests involved shall be
established by the Supervising Professional, to secure the completion of the various portions of
the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and
with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of
the City. The approval will not be given until the Contractor submits to the City a written statement
concerning the proposed award to the subcontractor. The statement shall contain all information
the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other
contract documents applicable to the work of the subcontractors and to give the Contractor the
same power to terminate any subcontract that the City may exercise over the Contractor under
any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the City.
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Section 35 - Supervising Professional’s Status

The Supervising Professional has the right to inspect any or all work. The Supervising
Professional has authority to stop the work whenever stoppage may be appropriate to insure the
proper execution of the Contract. The Supervising Professional has the authority to reject all work
and materials which do not conform to the Contract and to decide questions which arise in the
execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities.
Those measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and
on all other matters relating to the execution and progress of the work or the interpretation of the
contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy
with agents, employees, tools, or material any private property without first obtaining written
permission from its owner. A copy of the permission shall be furnished to the Supervising
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional
land and access that may be required for temporary construction facilities or for storage of
materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense
from the City's property and from all public and private property all temporary structures, rubbish
and waste materials resulting from its operations unless otherwise specifically approved, in
writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures
or underground services. Materials so designated remain City property and shall be transported
or stored at a location as the Supervising Professional may direct.
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Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case
of an emergency and then only to the extent absolutely necessary. The City may allow night work
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night.
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5
days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct
purchases. Contractors who acquire materials, equipment, supplies, etc. for incorporation in City
projects are not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself with
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43

CONTRACTOR'S DECLARATION

| hereby declare that | have not, during the period ,20__,to , 20
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise
done anything in addition to the regular items (or executed change orders) set forth in the Contract
titled , for which | shall ask, demand, sue for, or claim
compensation or extension of time from the City, except as | hereby make claim for additional
compensation or extension of time as set forth on the attached itemized statement. | further
declare that | have paid all payroll obligations related to this Contract that have become due during
the above period and that all invoices related to this Contract received more than 30 days prior to
this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement
attached regarding a request for additional compensation or extension of time.

Contractor Date

By

(Signature)

Its
(Title of Office)

Past due invoices, if any, are listed below.
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Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor, , represents that on ,
20___, it was awarded a contract by the City of Ann Arbor, Michigan to under
the terms and conditions of a Contract titled . The Contractor

represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others
for labor and material used in accomplishing the project, as well as all other claims arising from
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately
upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish
any and all claims or right of lien which the Contractor now has or may acquire upon the subject
premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor Date
By
(Signature)
Its
(Title of Office)
Subscribed and sworn to before me, on this day of ,20

, County, Michigan

Notary Public
County, MI
My commission expires on:
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services Department
Standard Specifications in effect at the date of availability of the contract documents stipulated in
the Bid. All work under this Contract which is not included in these Standard Specifications, or
which is performed using modifications to these Standard Specifications, shall be performed in
accordance with the Detailed Specifications included in these contract documents.

Standard Specifications are available online:

http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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ATTACHMENT B
GENERAL DECLARATIONS

City of Ann Arbor
Guy C. Larcom Municipal Building
Ann Arbor, Michigan 48107

Ladies and Gentlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion
with any person or persons bidding on the same Contract; that this Bidder has carefully read and
examined the bid documents, including City Nondiscrimination requirements and Declaration of
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form,
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms,
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at
the site and of the work proposed and is fully informed as to the nature of the work and the
conditions relating to the work's performance. The Bidder also declares that it has extensive
experience in successfully completing projects similar to this one.

The Bidder acknowledges that it has not received or relied upon any representations or warrants
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid
is based solely upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools,
apparatus, and other means of construction to do all the work, furnish all the materials, and
complete the work in strict accordance with all terms of the Contract of which this Bid is one part.

In accordance with these bid documents, and Addenda numbered , the undersigned, as
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work
included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees that
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage
clauses form part of the Contract.

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and
that it understands and agrees to comply, to the extent applicable to employees providing services
to the City under this Contract, with the wage and reporting requirements stated in the City Code
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and
Living Wage Declaration of Compliance Forms are true and correct. Bidder further agrees that
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.



The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form
and certifies that the statement contained therein is true and correct.

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid
Price. The Bidder agrees both to contract for the work and to furnish the necessary Bonds and
insurance documentation within 10 days after being notified of the acceptance of the Bid.

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds
and insurance documentation within 10 days after being notified of the acceptance of this Bid,
then the Bidder shall be considered to have abandoned the Contract and the certified check or
Bid Bond accompanying this Bid shall become due and payable to the City.

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the
accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award
in any manner the City believes to be in its best interest.

SIGNED THIS DAY OF , 202_.
Bidder's Name Authorized Signature of Bidder
Official Address (Print Name of Signer Above)

Telephone Number Email Address for Award Notice



ATTACHMENT C
LEGAL STATUS OF BIDDER

(The bidder shall fill out the appropriate form and strike out the other three.)
Bidder declares that it is:

* A corporation organized and doing business under the laws of the State of

, for whom , bearing the office title

of , whose signature is affixed to this Bid, is authorized to execute contracts.

NOTE: If not incorporated in Michigan, please attach the corporation’s Certificate of Authority

= A limited liability company doing business under the laws of the State of
whom bearing the title of
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the
LLC.

* A partnership, organized under the laws of the state of and filed in the county
of , whose members are (list all members and the street and mailing address of
each) (attach separate sheet if necessary):

* An individual, whose signature with address, is affixed to this Bid:

_(initial here)
Authorized Official
Date , 202
(Print) Name Title
Company:
Address:
Contact Phone () Fax ( )

Email




ATTACHMENT D
PREVAILING WAGE DECLARATION OF COMPLIANCE

The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title | of the Ann Arbor City Code
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent
that any employees of the contractor providing services under this contract are not part of the class of craftsmen,
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title | of
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of
Title | of the Code of the City of Ann Arbor.

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this
provision.

The Contractor agrees:

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing
wage law, for work covered or funded by this contract with the City,

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a)
or (b) above.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter
14 of the Ann Arbor City Code. The undersigned certifies that he/she has read and is familiar with the terms of Section
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her
employer and any subcontractor employed by it to perform work on the contract to the wage and employment
requirements stated herein. The undersigned further acknowledges and agrees that if it is found to be in violation of
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be
deemed a material breach of the terms of the contract and grounds for termination of same by the City.

Company Name

Signature of Authorized Representative Date

Print Name and Title

Address, City, State, Zip

Phone/Email address

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500

9/25/15 Rev 0 PW



ATTACHMENT E
CITY OF ANN ARBOR
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title | of the Code) requires that an
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000,
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees
perform work on the contract or in connection with the grant or financial assistance. The Living Wage must be paid to
these employees for the length of the contract/program.

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the
Living Wage Ordinance. If this exemption applies to your company/non-profit agency please check here No. of employees

The Contractor or Grantee agrees:

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the
Living Wage. The current Living Wage is defined as $14.82/hour for those employers that provide
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than
$16.52/hour for those employers that do not provide health care. The Contractor or Grantor understands
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with
Section 1:815(3).

Check the applicable box below which applies to your workforce

] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage without health benefits

] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage with health benefits

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every
work place or other location in which employees or other persons contracting for employment are working.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any
employee covered by the Living Wage Ordinance or any person contracted for employment and covered
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living
Wage Ordinance. The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial
assistance.

Company Name Street Address
Signature of Authorized Representative Date City, State, Zip
Print Name and Title Phone/Email address

City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org Rev. 3/10/22



Attachment F

CITY OF ANN ARBOR LIVING WAGE ORDINANCE

RATE EFFECTIVE APRIL 30, 2022 - ENDING APRIL 29, 2023

514-82 per hour 316-52 per hour

If the employer provides health If the employer does NOT
care benefits* provide health care benefits*

Employers providing services to or for the City of Ann Arbor or recipients of grants or
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a
twelve-month period of time must pay those employees performing work on a City of Ann
Arbor contract or grant, the above living wage.

ENFORCEMENT

The City of Ann Arbor may recover back wages either administratively or through court
action for the employees that have been underpaid in violation of the law. Persons denied
payment of the living wage have the right to bring a civil action for damages in addition to
any action taken by the City.

Violation of this Ordinance is punishable by fines of not more than $500/violation plus
costs, with each day being considered a separate violation. Additionally, the City of Ann
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a
violation of the Ordinance.

* Health Care benefits include those paid for by the employer or making an employer contribution toward
the purchase of health care. The employee contribution must not exceed $.50 an hour for an average work
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.

The Law Requires Employers to Display This Poster Where Employees Can
Readily See It.

For Additional Information or to File a Complaint contact
Colin Spencer at 734/794-6500 or cspencer@a2gov.org

Revised 2/1/2022



ATTACHEMENT G

Vendor Conflict of Interest Disclosure Form

All vendors interested in conducting business with the City of Ann Arbor must complete and return
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract.
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest
policies as stated within the certification section below.

If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family
member of a City of Ann Arbor official or employee, the vendor shall disclose the information
required below.

1.

No City official or employee or City employee’s immediate family member has an
ownership interest in vendor's company or is deriving personal financial gain from this
contract.

No retired or separated City official or employee who has been retired or separated from
the City for less than one (1) year has an ownership interest in vendor's Company.

No City employee is contemporaneously employed or prospectively to be employed with
the vendor.

Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value
or any other gratuities to any City employee or elected official to obtain or maintain a
contract.

Please note any exceptions below:

Conflict of Interest Disclosure*

Name of City of Ann Arbor employees, elected
officials or immediate family members with whom - -
there may be a potential conflict of interest. E ) Interest in vendor’s company

( ) Relationship to employee

) Other (please describe in box below)

*Disclosing a potential conflict of interest does not disqualify vendors. In the event vendors do not disclose potential
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.

| certify that this Conflict of Interest Disclosure has been examined by me and that its
contents are true and correct to my knowledge and belief and | have the authority to so
certify on behalf of the Vendor by my signature below:

Vendor Name Vendor Phone Number

Signature of Vendor Authorized

Printed Name of Vendor Authorized
. Date .
Representative Representative

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org

COl - Ver. 1-6/9/16



ATTACHMENTH

DECLARATION OF COMPLIANCE

Non-Discrimination Ordinance

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees
in a manner which provides equal employment opportunity and does not discriminate against any of their employees,
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. It also requires that
the contractors include a similar provision in all subcontracts that they execute for City work or programs.

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator. A copy of
that policy may be obtained from the Purchasing Manager

The Contractor agrees:

(a) To comply with the terms of the City of Ann Arbor’'s Non-Discrimination Ordinance and contract compliance
administrative policy, including but not limited to an acceptable affirmative action program if applicable.

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in
which employees or other persons are contracted to provide services under a contract with the City.

(c) To provide documentation within the specified time frame in connection with any workforce verification,
compliance review or complaint investigation.

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring
compliance, or investigating complaints of non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance. The
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may
be subject to civil penalties and termination of the awarded contract.

Company Name

Signature of Authorized Representative Date

Print Name and Title

Address, City, State, Zip

Phone/Email Address

Questions about the Notice or the City Administrative Policy, Please contact:
Procurement Office of the City of Ann Arbor
(734) 794-6500

2016 Rev 0 NDO-2



ATTACHMENT |
CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.
You can review the entire ordinance at www.a2gov.org/humanrights.

Intent: It is the intent of the city that no individual be denied equal protection of the laws; nor shall
any individual be denied the enjoyment of his or her civil or political rights or be discriminated
against because of actual or perceived age, arrest record, color, disability, educational association,
familial status, family responsibilities, gender expression, gender identity, genetic information,
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.

Discriminatory Employment Practices: No person shall discriminate in the hire, employment,
compensation, work classifications, conditions or terms, promotion or demotion, or termination of
employment of any individual. No person shall discriminate in limiting membership, conditions of
membership or termination of membership in any labor union or apprenticeship program.

Discriminatory Effects: No person shall adopt, enforce or employ any policy or requirement which
has the effect of creating unequal opportunities according to actual or perceived age, arrest record,
color, disability, educational association, familial status, family responsibilities, gender expression,
gender identity, genetic information, height, HIV status, marital status, national origin, political
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic
violence or stalking, or weight for an individual to obtain housing, employment or public
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to
amere inconvenience or because of suspected objection to such a person by neighbors, customers
or other persons.

Nondiscrimination by City Contractors: All contractors proposing to do business with the City of
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City
Administrator in accordance with the guidelines of this section. All city contractors shall ensure
that applicants are employed and that employees are treated during employment in a manner which
provides equal employment opportunity and tends to eliminate inequality based upon any
classification protected by this chapter. All contractors shall agree not to discriminate against an
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges
of employment, or a matter directly or indirectly related to employment, because of any applicable
protected classification. All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a
contract with the city.

Complaint Procedure: If any individual believes there has been a violation of this chapter,
he/she may file a complaint with the City’s Human Rights Commission. The complaint
must be filed within 180 calendar days from the date of the individual's knowledge of the
allegedly discriminatory action or 180 calendar days from the date when the individual
should have known of the allegedly discriminatory action. A complaint that is not filed
within this timeframe cannot be considered by the Human Rights Commission. To file a
complaint, first complete the complaint form, which is available at
www.a2gov.org/humanrights. Then submit it to the Human Rights Commission by e-mail
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor,
MI 48107), or in person (City Clerk’s Office). For further information, please call the
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org.

Private Actions For Damages or Injunctive Relief: To the extent allowed by law, an individual who
is the victim of discriminatory action in violation of this chapter may bring a civil action for
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this
chapter.

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT.
2017 Rev. 0



Michigan Department
Of Transportation
CP-347 (04110)

CERTIFIED PAYROLL

COMPLETION OF CERTIFIED PAYROLL FORM FULFILLS THE MINIMUM MDOT PREVAILING WAGE REQUIREMENTS

MICHIGAN DEPARTMENT OF TRANSPORTATION
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(1) NAME OF CONTRACTOR / SUBCONTRACTOR (CIRCLE OMNE)

12} ADDRESS

T3 PAVROLL NO

{4y FOR WEEK ENDING

{5) PROJECT AND LOCATION

{6) CONTRACT ID

(a)

()

)

(d) DAY AND DATE

(e]

g
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5]
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0
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NAME: $0.00
0
$0.00 $0.00
o]
ETHIGEN: D #: GROUPICLASS #: S




MDOT CP-347 (04/10)

Date

(Name of Signatory Party) (Title)
do hereby state:

(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of and ending the day of

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly
from the full wages earned by any person, ather than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the
classifications set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists ina
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

O

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such
employees, except as noted in section 4(c) below.

Page 2 of 2

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

D — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION {CRAFT) EXPLANATION

REMARKS

MNAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE
31 OF THE UNITED STATES CODE
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