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SECTION I - GENERAL INFORMATION 
 
A. OBJECTIVE 

 
The purpose of this Request for Proposal (RFP) is to select a firm to locate, expose, 
and raise sanitary manhole covers to grade to allow for access to maintain the sanitary 
sewer system. The project will concentrate on manholes located in cross lots outside 
of the road right-of-way but will also include the raising of manholes that have been 
covered by paving operations. 

 
B. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS 

 
All questions regarding this Request for Proposal (RFP) shall be submitted via e-mail.  
Questions will be accepted and answered in accordance with the terms and conditions 
of this RFP. 
 
All questions shall be submitted on or before October 20, 2022 at 1:00 p.m. (local 
time), and should be addressed as follows: 
 

Scope of Work/Proposal Content questions shall be e-mailed to Kyle Pettibone, 
Public Works Engineer, kpettibone@a2gov.org 

 
RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer 
- CSpencer@a2gov.org 

 
Should any prospective bidder be in doubt as to the true meaning of any portion of 
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or  
omission therein, the prospective bidder shall make a written request for an official 
interpretation or correction by the due date for questions above. 
 
All interpretations, corrections, or additions to this RFP will be made only as an official 
addendum that will be posted to a2gov.org and MITN.info and it shall be the 
prospective bidder’s responsibility to ensure they have received all addenda before 
submitting a proposal.  Any addendum issued by the City shall become part of the 
RFP, and must be incorporated in the proposal where applicable. 

 
C.  PRE-PROPOSAL MEETING 
 

 A pre-proposal conference for this project will be held on Wednesday, October 19th, 9:00am 
at W.R. Wheeler Service Center (4251 Stone School Road). 
 
Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-proposal conference is for 
information only.  Any answers furnished will not be official until verified in writing by the 
Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the 
proposal will be affirmed in an addendum. 
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D. PROPOSAL FORMAT 
 

To be considered, each firm must submit a response to this RFP using the format 
provided in Section III.  No other distribution of proposals is to be made by the 
prospective bidder.  An official authorized to bind the bidder to its provisions must sign 
the proposal.  Each proposal must remain valid for at least one hundred and twenty 
(120) days from the due date of this RFP. 

 
Proposals should be prepared simply and economically providing a straightforward, 
concise description of the bidder’s ability to meet the requirements of the RFP.  No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be 
initialed in ink by the person signing the proposal. 

 
E. SELECTION CRITERIA 

 
Responses to this RFP will be evaluated using a point system as shown in Section III.  
A selection committee comprised primarily of staff from the City will complete the 
evaluation. 
 
If interviews are desired by the City, the selected firms will be given the opportunity to 
discuss their proposal, qualifications, past experience, and their fee proposal in more 
detail.  The City further reserves the right to interview the key personnel assigned by 
the selected bidder to this project. 
 
All proposals submitted may be subject to clarifications and further negotiation.  All 
agreements resulting from negotiations that differ from what is represented within the 
RFP or in the proposal response shall be documented and included as part of the final 
contract. 

 
F. SEALED PROPOSAL SUBMISSION 

 
All proposals are due and must be delivered to the City on or before November 
15, 2022 by 2:00 p.m. (local time).  Proposals submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 

 
Each respondent should submit in a sealed envelope  

 one (1) original proposal 
 one (1) additional proposal copy 
 one (1) digital copy of the proposal preferably on a USB/flash drive 

as one file in PDF format 
 

Proposals submitted should be clearly marked: “RFP No. 22-74 – Sanitary Manhole 
Raising Project” and list the bidder’s name and address. 
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Proposals must be addressed and delivered to: 
City of Ann Arbor 
c/o Customer Service 
301 East Huron Street 
Ann Arbor, MI 48107 

All proposals received on or before the due date will be publicly opened and recorded 
on the due date.  No immediate decisions will be rendered. 

Hand delivered proposals may be dropped off in the Purchasing drop box located in 
the Ann Street (north) vestibule/entrance of City Hall which is open to the public 
Monday through Friday from 8am to 5pm (except holidays).   The City will not be 
liable to any prospective bidder for any unforeseen circumstances, delivery, or 
postal delays.  Postmarking on the due date will not substitute for receipt of the 
proposal. 

Bidders are responsible for submission of their proposal.  Additional time will not 
be granted to a single prospective bidder.  However, additional time may be 
granted to all prospective bidders at the discretion of the City. 

A proposal may be disqualified if the following required forms are not included 
with the proposal: 

 Attachment D - Prevailing Wage Declaration of Compliance
 Attachment E - Living Wage Declaration of Compliance
 Attachment G - Vendor Conflict of Interest Disclosure Form
 Attachment H - Non-Discrimination Declaration of Compliance

Proposals that fail to provide these forms listed above upon proposal opening 
may be deemed non-responsive and may not be considered for award. 

G. DISCLOSURES

Under the Freedom of Information Act (Public Act 442), the City is obligated to permit
review of its files, if requested by others.  All information in a proposal is subject to
disclosure under this provision.  This act also provides for a complete disclosure of
contracts and attachments thereto.

H. TYPE OF CONTRACT

A sample of the Construction Agreement is included as Attachment A.  Those who
wish to submit a proposal to the City are required to review this sample agreement
carefully.  The City will not entertain changes to its Construction Agreement.

For all construction work, the respondent must further adhere to the City of Ann Arbor
General Conditions.  The General Conditions are included herein.  Retainage will be
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held as necessary based on individual tasks and not on the total contract value.  The 
Contractor shall provide the required bonds included in the Contract Documents for 
the duration of the Contract.  
 
The City reserves the right to award the total proposal, to reject any or all proposals 
in whole or in part, and to waive any informality or technical defects if, in the City’s 
sole judgment, the best interests of the City will be so served. 
 
This RFP and the selected bidder’s response thereto, shall constitute the basis of the 
scope of services in the contract by reference. 

 
I. NONDISCRIMINATION 

 
All bidders proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 
9:158 of the Ann Arbor City Code.  Breach of the obligation not to discriminate as 
outlined in Attachment G shall be a material breach of the contract.  Contractors are 
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all 
work locations where its employees provide services under a contract with the City. 

 
J. WAGE REQUIREMENTS 

 
The Attachments provided herein outline the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this 
contract.  The successful bidder must comply with all applicable requirements and 
provide documentary proof of compliance when requested. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to 
prevailing wage and will be required to provide to the City payroll records sufficient to 
demonstrate compliance with the prevailing wage requirements. Use of Michigan 
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a 
City-approved equivalent will be required along with wage rate interviews. 

 
For laborers whose wage level are subject to federal, state and/or local prevailing 
wage law the appropriate Davis-Bacon wage rate classification is identified based 
upon the work including within this contract.  The wage determination(s) current on 
the date 10 days before proposals are due shall apply to this contract.  The U.S. 
Department of Labor (DOL) has provided explanations to assist with classification in 
the following resource link: www.wdol.gov. 
 
For the purposes of this RFP the Construction Type of  Heavy will apply. 

 
K. CONFLICT OF INTEREST DISCLOSURE 

 
The City of Ann Arbor Purchasing Policy requires that the consultant complete a 
Conflict of Interest Disclosure form.  A contract may not be awarded to the selected 



7 
 
 
 

bidder unless and until the Procurement Unit and the City Administrator have reviewed 
the Disclosure form and determined that no conflict exists under applicable federal, 
state, or local law or administrative regulation.  Not every relationship or situation 
disclosed on the Disclosure Form may be a disqualifying conflict.  Depending on 
applicable law and regulations, some contracts may awarded on the recommendation 
of the City Administrator after full disclosure, where such action is allowed by law, if 
demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Conflict of Interest Disclosure Form is attached. 
 

L. COST LIABILITY 
 

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the 
bidder prior to the execution of an Agreement.  The liability of the City is limited to the 
terms and conditions outlined in the Agreement.  By submitting a proposal, bidder 
agrees to bear all costs incurred or related to the preparation, submission, and 
selection process for the proposal. 
 

M. DEBARMENT 
 

Submission of a proposal in response to this RFP is certification that the Respondent 
is not currently debarred, suspended, proposed for debarment, and declared ineligible 
or voluntarily excluded from participation in this transaction by any State or Federal 
departments or agency.  Submission is also agreement that the City will be notified of 
any changes in this status. 
 

N. PROPOSAL PROTEST 
 
All proposal protests must be in writing and filed with the Purchasing Manager within 
five (5) business days of the award action.  The bidder must clearly state the reasons 
for the protest.  If any bidder contacts a City Service Area/Unit and indicates a desire 
to protest an award, the Service Area/Unit shall refer the bidder to the Purchasing 
Manager.  The Purchasing Manager will provide the bidder with the appropriate 
instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee, whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in 
writing to the Designated City Contacts provided herein.  Attempts by the bidder to 
initiate contact with anyone other than the Designated City Contacts provided herein 
that the bidder believes can influence the procurement decision, e.g., Elected Officials, 
City Administrator, Selection Committee Members, Appointed Committee Members, 
etc., may lead to immediate elimination from further consideration. 
 

O. SCHEDULE 
 

The following is the schedule for this RFP process. 
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Activity/Event      Anticipated Date 
Pre-Proposal Conference   October 19, 2022 at 9:00am (Local Time) 
Written Question Deadline   October 20, 2022, 1:00 p.m. (Local Time) 
Addenda Published (if needed)  Week of October 24, 2022 
Proposal Due Date    November 15, 2022, 2:00 p.m. (Local Time) 
Selection/Negotiations    November/December 2022 
Expected City Council Authorizations  November/December 2022 
 
The above schedule is for information purposes only and is subject to change at the 
City’s discretion. 

 
P. IRS FORM W-9 

 
The selected bidder will be required to provide the City of Ann Arbor an IRS form W-
9. 
 

Q. RESERVATION OF RIGHTS 
 
1. The City reserves the right in its sole and absolute discretion to accept or reject 

any or all proposals, or alternative proposals, in whole or in part, with or without 
cause. 

2. The City reserves the right to waive, or not waive, informalities or irregularities in 
terms or conditions of any proposal if determined by the City to be in its best 
interest. 

3. The City reserves the right to request additional information from any or all bidders. 
4. The City reserves the right to reject any proposal that it determines to be 

unresponsive and deficient in any of the information requested within RFP. 
5. The City reserves the right to determine whether the scope of the project will be 

entirely as described in the RFP, a portion of the scope, or a revised scope be 
implemented. 

6. The City reserves the right to select one or more contractors or service providers 
to perform services. 

7. The City reserves the right to retain all proposals submitted and to use any ideas 
in a proposal regardless of whether that proposal is selected.  Submission of a 
proposal indicates acceptance by the firm of the conditions contained in this RFP, 
unless clearly and specifically noted in the proposal submitted. 

8. The City reserves the right to disqualify proposals that fail to respond to any 
requirements outlined in the RFP, or failure to enclose copies of the required 
documents outlined within the RFP. 
 

R. IDLEFREE ORDINANCE 
 

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July 
1, 2017.  The full text of the ordinance (including exemptions) can be found at: 
www.a2gov.org/idlefree. 
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Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the 
Commercial Vehicle to Idle:  
(a)    For any period of time while the Commercial Vehicle is unoccupied; or  
(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle 

is occupied. 
In addition, generators and other internal combustion engines are covered 
 (1)   Excluding Motor Vehicle engines, no internal combustion engine shall be 
operated except when it is providing power or electrical energy to equipment or a tool 
that is actively in use. 

 
S. ENVIRONMENTAL COMMITMENT 
 

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on 
human health and the environment while supporting a vibrant community and 
economy.  The City further recognizes that the products and services the City buys 
have inherent environmental and economic impacts and that the City should make 
procurement decisions that embody, promote, and encourage the City’s commitment 
to the environment. 

 
The City encourages potential vendors to bring forward emerging and progressive 
products and services that are best suited to the City’s environmental principles. 
 

T. BID SECURITY 
 

Each bid must be accompanied by a certified check or Bid Bond by a surety licensed 
and authorized to do business within the State of Michigan, in the amount of 5% of the 
total of the bid price. 

 
U. MAJOR SUBCONTRACTORS 
 

The Bidder shall identify each major subcontractor it expects to engage for this 
Contract if the work to be subcontracted is 15% or more of the bid sum or over 
$50,000, whichever is less.  The Bidder also shall identify the work to be subcontracted 
to each major subcontractor.  The Bidder shall not change or replace a subcontractor 
without approval by the City. 

 
V. LIQUIDATED DAMAGES 
 

A liquidated damages clause, as given on page C-2, Article III of the Contract, provides 
that the Contractor shall pay the City as liquidated damages, and not as a penalty, a 
sum certain per day for each and every day that the Contractor may be in default of 
completion of the specified work, within the time(s) stated in the Contract, or written 
extensions. 
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Liquidated damages clauses, as given in the General Conditions, provide further that 
the City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 
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SECTION II - SCOPE OF WORK 
 
A. Objective 
 

The City of Ann Arbor, Michigan, is requesting proposals from construction firms able 
to locate, expose, and raise buried sanitary manhole covers to grade to allow for 
access to maintain the sanitary sewer system. 
 
The City has identified 192 buried sanitary manholes within City boundaries that need 
to be raised to grade to provide maintenance access. These 192 manholes have been 
grouped geographically and ranked by risk. Work will be assigned group by group, 
and another group will not be assigned until the previous group has been substantially 
completed. Within some groups, certain manholes have been prioritized by City staff 
as ‘high’. These manholes are critical to maintenance operations and should be the 
first ones raised within a group. Certain groups also have ‘low’ priority manholes 
which should be left to the end of the group to raise. All other manholes in a group 
have ‘medium’ priority and can be done in any order as determined by the Contractor.  
 
Approximately 92 of these manholes have been previously located and marked by 
City staff, 100 shall be located as part of this work. Buried manholes may be located 
in roads, sidewalks, parking lots, driveways, green spaces, park space, wooded 
areas, etc. Manholes may be within private property, utility and railroad right of ways, 
University property, MDOT roads, etc. so coordination and cooperation with these 
entities will be necessary. Obtaining permission, easements, and necessary permits 
is required before the start of work in these situations. See Appendix for map and list 
of manholes for approximate location and information on each.  
 
Because these manholes are buried, there are no field verified rim elevations, and 
therefore an accurate buried depth cannot be determined or provided in this RFP. 
However, the City has record drawings of many of the buried manholes, and these 
can be provided to the winning Bidder upon request. For bidding purposes, assume 
130 manholes are buried one (1) foot or less and the remaining 62 are buried greater 
than one (1) foot. Ten manholes are assumed buried greater than six (6) feet deep 
and work necessary to bring them to grade shall be considered a rebuild.  
 

B. Scope of Work 
 
A typical manhole raising performed under the proposed contract will involve the 
following process: 
 

1. If necessary or requested, visit the buried manhole location with City staff to 
provide best available information about the manhole location and identify a 
preliminary scope of work.  

 
2. Review any drawings, specifications, reports, images, maps, etc. provided by City 
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staff on the manhole to be raised. 
 

3. If required, obtain all necessary permits, access agreements, easements, etc. 
 

4. Perform all work necessary.   
 

5. City staff will review all work prior to final sign off.  Contractor to address all 
identified deficiencies in the work. 

 
C. Requirements 
 

1. Ability to perform all required work in accordance with the Specifications to locate, 
expose, and raise sanitary manhole covers to grade to allow for access to maintain 
the sanitary sewer system. 

 
2. Ability to work effectively with the City’s Public Works Unit staff with respect to any 

of the construction services required by the City for this project. 
 

3. Ability to work effectively with other City units and regulatory agencies. 
 

4. Ability to work in a public facing manner, representing the City in a professional 
quality.  

 
D. Standard Specifications 
 
All work performed under this Contract shall be performed in accordance with the Public 
Services Department Standard Specifications in effect at the date of availability of the 
contract documents stipulated in the Advertisement, the 2020 Michigan Department of 
Transportation Standard Specifications for Construction, and Detailed Specifications 
provided herein.  
 
Copies of the Standard Specifications can be downloaded from the following web link. 
 
https://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx  
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SECTION III - MINIMUM INFORMATION REQUIRED 
 
PROPOSAL FORMAT 

 
The following describes the elements that should be included in each of the proposal 
sections and the weighted point system that will be used for evaluation of the proposals.  
 
Bidders should organize Proposals into the following Sections: 
 

A. Qualifications, Experience and Accountability 
B. Workplace Safety 
C. Workforce Development 
D. Social Equity and Sustainability 
E. Schedule of Pricing/Cost 
F. Authorized Negotiator 
G. Attachments 

 
Bidders are strongly encouraged to provided details for all of the information requested 
below within initial proposals.  Backup documentation may be requested at the sole 
discretion of the City to validate all of the responses provided herein by bidders.  False 
statements by bidders to any of the criteria provided herein will result in the proposal 
being considered non-responsive and will not be considered for award. 
 
Pursuant to Sec 1:314(9) of the City Code which sets forth requirements for evaluating 
construction bids, Bidders should submit the following: 
 
A. Qualifications, Experience and Accountability - 20 Points 
 
1. Qualifications and experience of the bidder and of key persons, management, and 

supervisory personnel to be assigned by the bidder. 
 
2. References from individuals or entities the bidder has worked for within the last 

five (5) years including information regarding records of performance and job site 
cooperation. 

 
3. Evidence of any quality assurance program used by the bidder and the results of 

any such program on the bidder's previous projects. 
 
4. A statement from the bidder as to any major subcontractors it expects to engage 

including the name, work, and amount. 
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B. Workplace Safety – 20 Points 
 
1. Documentation of an on-going, Michigan OSHA-approved safety-training 

program for employees to be used on the proposed job site. 
 
2. Evidence of the bidder’s worker's compensation Experience Modification Rating 

("EMR"). Preference within this criterion will be given to an EMR of 1.0 or less 
based on a three-year average. 

 
3. Evidence that all craft labor that will be employed by the bidder for the project 

has, or will have prior to project commencement, completed at least the OSHA 
10-hour training course for safety established by the U.S. Department of Labor, 
Occupational Safety & Health Administration. 

 
4. The safety record of bidder and major subcontractors, including OSHA, MIOSHA, 

or other safety violations. 
 
C. Workforce Development – 20 Points 
 
1. The ratio of masters or journeypersons to apprentices proposed to be used on 

the construction project job site, if apprentices are to be used on the project. 
 
2. Documentation as to bidder’s pay rates, health insurance, pension or other 

retirement benefits, paid leave, or other fringe benefits to its employees. 
 
3. Documentation that the bidder participates in a Registered Apprenticeship 

Program that is registered with the United States Department of Labor Office of 
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL 
Office of Apprenticeship. 

 
D. Social Equity and Sustainability – 20 Points 
 
1. A statement from the bidder as to what percentage of its workforce resides in the 

City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in 
evaluating which bids best serve its interests, the extent to which responsible and 
qualified bidders are able to achieve this goal. 

 
2. Evidence of Equal Employment Opportunity Programs for minorities, women, 

veterans, returning citizens, and small businesses. 
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3. Evidence that the bidder is an equal opportunity employer and does not 
discriminate on the basis of race, sex, pregnancy, age, religion, national origin, 
marital status, sexual orientation, gender identity or expression, height, weight, or 
disability. 

 
4. The bidder’s proposed use of sustainable products, technologies, or practices for 

the project, which reduce the impact on human health and the environment, 
including raw materials acquisition, production, manufacturing, packaging, 
distribution, reuse, operation, maintenance, and waste management. 

 
5. The bidder’s environmental record, including findings of violations and penalties 

imposed by government agencies. 
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E. Schedule of Pricing/Cost – 20 Points 
 
Company:   
 

Item Description Unit Est. Qty Unit Price Extended 
Price 

1 General Conditions, Max $50,000 LS 1 $ $ 

2 Curb, Gutter, and Curb and Gutter, Any Type, 
Rem LF 100 $ $ 

3 Sidewalk, Sidewalk Ramp, and Driveway 
Approach, Any Thickness, Rem SYD 150 $ $ 

4 Concrete Curb or Curb & Gutter – Any Type LF 100 $ $ 
5 Driveway, Nonreinf Conc, 6 Inch, Modified SYD 50 $ $ 
6 Driveway, Nonreinf Conc, 8 Inch, Modified SYD 50 $ $ 
7 Sidewalk, Conc, 6 inch, Modified SFT 300 $ $ 
8 Sidewalk, Conc, 8 inch, Modified SFT 150 $ $ 
9 Concrete Type M Drive Opening, Modified LF 50 $ $ 

10 Detectable Warning Surface LF 50 $ $ 
11 Replace Manhole Frame and Cover EACH 192 $ $ 
12 Dr Structure Cover, Adj, Case 1, Conc Pvmt EACH 8 $ $ 
13 Dr Structure Cover, Adj, Case 2, HMA Pvmt EACH 55 $ $ 

14 Dr Structure Cover, Adj, Case 3, Outside of 
Pavement EACH 110 $ $ 

15 Dr Structure Cover, Adj, Case 4, Driveway or 
Sidewalk EACH 19 $ $ 

16 Dr Structure, Adj, Add Depth, 6” to 2’ Below 
Grade FT 50 $ $ 

17 Dr Structure, Adj, Add Depth, 2’ to 6’ Below 
Grade FT 50 $ $ 

18 Drainage Structure, Reconstruct EACH 10 $ $ 
19 Manhole Locate, <1’ Below Grade, Any Method EACH 75 $ $ 
20 Manhole Locate, >1’ Below Grade, Any Method EACH 25 $ $ 
21 Internal Chimney Seal EACH 10 $ $ 
22 Reconstruct Flow Channel EACH 5 $ $ 
23 Traffic Control, Max $50,000 LS 1 $ $ 

24 Barricade, Type III, High Intensity, Double 
Sided, Lighted, Furn/Oper EACH 10 $ $ 

25 Channelizing Device, 42 inch, Furn/Oper EACH 25 $ $ 
26 Lighted Arrow, Type C, Furn/Oper EACH 1 $ $ 
27 Plastic Drum, High Intensity, Lighted, Furn/Oper EACH 10 $ $ 
28 Sign, Type B, Temp, Prismatic, Furn/Oper EACH 15 $ $ 
29 “No Parking” Sign EACH 10 $ $ 

  Total Bid     $ 
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F. AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES) 
 

Include the name, phone number, and e-mail address of persons(s) in your 
organization authorized to negotiate the agreement with the City. 
 
The proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done 
to establish uniformity in bidding and to establish standards of quality for the items 
named. 
 
If the bidder wishes to quote alternate items for consideration by the City, it may 
do so under this Section.  A complete description of the item and the proposed 
price differential must be provided.  Unless approved at the time of award, 
substitutions where items are specifically named will be considered only as a 
negotiated change in Contract Sum. 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, 
Time of Completion, page C-2, it is requested to stipulate its proposed time for 
performance of the work. 
 
Consideration for any proposed alternative items or time may be negotiated at the 
discretion of the City. 
 

G. ATTACHMENTS 
 

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage 
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination 
Form should be completed and returned with the proposal.  These elements should 
be included as attachments to the proposal submission. 

 
PROPOSAL EVALUATION 
 
1. The selection committee will evaluate each proposal by the above-described criteria 

and point system.  The City reserves the right to reject any proposal that it determines 
to be unresponsive and deficient in any of the information requested for evaluation.  A 
proposal with all the requested information does not guarantee the proposing firm to 
be a candidate for an interview if interviews are selected to be held by the City.  The 
committee may contact references to verify material submitted by the bidder. 

 
2. The committee then will schedule interviews with the selected firms if necessary.  The 

selected firms will be given the opportunity to discuss in more detail their qualifications, 
past experience, proposed work plan (if applicable) and pricing. 

 
3. The interview should include the project team members expected to work on the 

project, but no more than six members total.  The interview shall consist of a 
presentation of up to thirty minutes (or the length provided by the committee) by the 
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bidder, including the person who will be the project manager on this contract, followed 
by approximately thirty minutes of questions and answers.  Audiovisual aids may be 
used during the oral interviews.  The committee may record the oral interviews. 

 
4. The firms interviewed will then be re-evaluated by the above criteria and adjustments 

to scoring will be made as appropriate.  After evaluation of the proposals, further 
negotiation with the selected firm may be pursued leading to the award of a contract 
by City Council, if suitable proposals are received. 

 
The City reserves the right to waive the interview process and evaluate the bidder based 
on their proposal and pricing schedules alone. 

 
The City will determine whether the final scope of the project to be negotiated will be 
entirely as described in this RFP, a portion of the scope, or a revised scope. 
 
Work to be done under this contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents.   

 
Any proposal that does not conform fully to these instructions may be rejected. 
 
PREPARATION OF PROPOSALS 
 
Proposals should have no plastic bindings but will not be rejected as non-responsive for 
being bound.  Staples or binder clips are acceptable.  Proposals should be printed double 
sided on recycled paper. 
 
Each person signing the proposal certifies that they are a person in the bidder’s 
firm/organization responsible for the decisions regarding the fees being offered in the 
Proposal and has not and will not participate in any action contrary to the terms of this 
provision. 
 
ADDENDA 

 
If it becomes necessary to revise any part of the RFP, notice of the addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the 
City of Ann Arbor web site www.A2gov.org for all parties to download. 
 
Each bidder should acknowledge in its proposal all addenda it has received on the 
General Declarations form provided in the Attachments section herein.  The failure of a 
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of 
the responsibility for complying with the terms thereof.  The City will not be bound by oral 
responses to inquiries or written responses other than official written addenda. 
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SECTION IV - ATTACHMENTS 

 
 
Attachment A – Sample Standard Contract 
 
Attachment B – General Declarations 
 
Attachment C - Legal Status of Bidder 
 
Attachment D – Prevailing Wage Declaration of Compliance Form 
 
Attachment E – Living Wage Declaration of Compliance Form 
 
Attachment F – Living Wage Ordinance Poster 
 
Attachment G – Vendor Conflict of Interest Disclosure Form 
 
Attachment H – Non-Discrimination Ordinance Declaration of Compliance Form 
 
Attachment I – Non-Discrimination Ordinance Poster 
 
Sample Certified Payroll Report Template 
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ATTACHMENT A 
SAMPLE STANDARD CONTRACT 

	
If a contract is awarded, the selected contractor will be required to adhere to a set of 
general contract provisions which will become a part of any formal agreement. These 

provisions are general principles which apply to all contractors of service to the City of 
Ann Arbor such as the following:  

 
Administrative Use Only 

Contract Date: ___________ 
 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and      
   (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and 
Bid Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, all of which are 
incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 
 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area/Public Works Unit  
 
Project means Sanitary Manhole Raising Project and RFP 22-74 
 
Supervising Professional means the person acting under the authorization of the 
manager of the Administering Service Area/Unit.  At the time this Contract is executed, 
the Supervising Professional is: Kyle Pettibone whose job title is Public Works 
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Engineer.  If there is any question concerning who the Supervising Professional is, 
Contractor shall confirm with the manager of the Administering Service Area/Unit.   
 
Contractor’s Representative means ___________________ [Insert name] whose job 
title is [Insert job title].   
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within ________ (   ) 

consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $______ for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 
Choose one only. 
 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the lump 
sum price as given in the Bid Form in the amount of: 

 
        Dollars ($  ) 

 
Or 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
        Dollars ($  ) 

 
  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 
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ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
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ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 

 
 
 
FOR CONTRACTOR 

 
 
FOR THE CITY OF ANN ARBOR      

 
By      
 
Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
     Milton Dohoney Jr, City Administrator 
 

 
  

By___________________________ 
      Brian Steglitz, Public Services Area 

Administrator 
 
  

Approved as to form and content 
 
______________________________ 
Atleen Kaur, City Attorney 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $                    
, the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
            
 , for RFP No. ______and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  

 
(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 
By       
      (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
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        _______________________________ 
        _______________________________ 
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LABOR	AND	MATERIAL	BOND	
(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled      

      

     

 , for RFP No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 

electronically in lieu of an original signature and agree to treat electronic signatures as original 

signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 

and upon such delivery, the facsimile signature will be deemed to have the same effect as if 

the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 
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Approved as to form: 
 
      
Atleen Kaur, City Attorney 

Name and address of agent: 
 

_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 

 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 
Section 29 - Surety Bonds 

 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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DETAILED SPECIFICATIONS 



CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

GENERAL CONDITIONS, MAX $50,000 
  

 1 of 2  
 

a. Description. This item comprises all work described and required by the plans and specifications 
at each project location for which the contract contains no item(s) of work, including but not limited to the 
following: 

 Scheduling, coordination, and organization of all work, subcontractors, suppliers, testing, 
inspection, surveying, and staking. 

 Coordination of, and cooperation with, other contractors, agencies, departments, and utilities. 
Miss Dig must be called minimum 3 business days prior to any excavation work. 

 Coordination with, and cooperation with, homeowners, business, railroads, and other entities 
owning private property on which buried manholes may be located. Work including but not 
limited to obtaining permission, easements, and necessary permits.  

 Protection and maintenance of utilities, roads, and any public infrastructure or property. 

 Maintaining drainage. 

 Furnishing, placement, and grading of maintenance gravel to construct any temporary 
driveways, sidewalks and/or sidewalk ramps necessary for construction of the proposed work. 

 Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and solid 
waste/recycle pick-ups. This includes the placement and maintenance of gravel in driveway 
openings as directed by the Engineer. 

 Storing all materials and equipment off lawn areas. 

 Temporary relocation and final replacement/re-setting of mailboxes. 

 Coordination efforts to furnish various HMA mixtures as directed by the Engineer 

 Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the 
Engineer 

 Furnishing and operating vacuum-type street cleaning equipment a minimum of once per week 
or more frequently as directed by the Engineer 

 Protecting all sewers, and drainage and utility structures including manholes, gate wells, valve 
boxes, inlet structures, roadside ditches, and culverts from damage and contamination by 
debris and construction materials. Keeping structures and culverts clean of construction debris 
and properly covered/protected at all times during the construction. Immediately cleaning any 
structures, sewers, culverts and/or roadside ditches contaminated with construction debris 
resulting from Contractor operations and/or work activities. 

 Disposing of excavated materials and debris - The Contractor shall dispose of, at the 
Contractor’s expense, all excavated material. The Engineer will not pay for any costs 
associated with this work separately. 

 Furnishing and operating vacuum-type utility structure cleaning equipment 

 Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors 

 Furnishing and operating a backhoe during all work activities 



 
CITY OF ANN ARBOR 

DETAILED SPECIFICATION FOR 
GENERAL CONDITIONS, MAX $50,000 

 
2 of 2 

 
 Furnishing and operating a jackhammer and air compressor during all work activities 

 Noise and dust control 

 Mobilization(s) and demobilization(s). 

 Furnishing submittals and certifications for materials and supplies. 

 All miscellaneous and incidental items such as overhead, insurance, and permit fees. 

 Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 
Disadvantaged Business Enterprise, and providing the necessary documentation. 

 
Quantities as given are approximate and are estimates for bidding purposes. The City does not guarantee 
their totals and they may vary by any amount. While it is the City's intent to complete the project 
substantially as drawn and specified herein, quantities may be changed or reduced to zero for cost 
savings or other reasons. The City reserves the right to change the quantities; however, the City will 
not allow the Contractor to adjust unit price(s) due to such change. 

 
b. Materials. None Specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at the 

contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

General Conditions, Max $50,000 ...................................................................... Lump Sum 
 
Measure General Conditions, Max $50,000 by the unit lump sum and pay for it at the contract unit price, 
which price includes costs for all labor, equipment, and materials necessary to complete the work. 

 
The Contractor is fully responsible for all direct and/or indirect damages to property caused by unclean or 
damaged sewers or structures resulting from its operations and/or work activities including any/all cost 
associated with such damages. 

 
Measurement will be on a pro rata basis at the time of each progress payment and based on the ratio 
of work completed during the payment period and the total contract amount. When all the work of this 
Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any deductions incurred 
for inadequate performance as described herein. This amount will not increase for any reason, including 
extensions of time, extras, and/or additional work. 



 
CITY OF ANN ARBOR 

DETAILED SPECIFICATION FOR 
MATERIAL AND SUPPLY SUBMITTALS AND CERTIFICATIONS 

 
1 of 1 

 
a. Description. This work includes submittal to the Engineer by the Contractor and its 

Subcontractors and prior to commencement of work; Michigan Department of Transportation Form 
0501 showing all materials and supplies proposed for use on the project, and any product data 
information requested by the Engineer. It also includes furnishing certifications to the Engineer for review 
and approval a minimum of three business days prior to any scheduled delivery, installation, and/or 
construction of the same. The manufacturer or supplier shall certify the following materials and supplies 
are compliant with the contract specifications unless otherwise directed by the Engineer including but not 
limited to: 

 
Cement and lime 
Aggregates 
Admixtures and curing materials for concrete 
Asphaltic materials 
Steel reinforcement 
Structural steel 
Fencing materials 
Miscellaneous metal products 
Drainage products 
Geosynthetics 
Timber and lumber 
Masonry units 
Joint and waterproofing materials 
Bridge coating systems 
Erosion and sedimentation control materials 
Turf and landscaping materials 
Electrical and lighting materials 
Permanent traffic sign and support materials 
Permanent paving marking materials 
Permanent traffic signal materials 
Temporary traffic control materials 
Storm sewer materials 
Sanitary sewer materials 
Water main materials 

 
b. Materials. None specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Costs for this work will not be paid for separately but shall be 

included in the Contract pay Item General Conditions, Max $50,000. 
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DETAILED SPECIFICATION FOR 

PROJECT SCHEDULE 
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Complete the entirety of work under this Contract in accordance with, and subject to, the scheduling 
requirements as outlined below, and all other requirements of the Contract Documents. 

 
Organize, coordinate, and diligently execute the work at the locations shown on the schedule and map of 
buried manholes included herein. This schedule details the requirements, if any, for the Start of Work (on 
or after dates specified), the Completion of Work (on or before dates specified), Restricted Dates, the 
Maximum Calendar Days for Open to Traffic, and the Liquidated Damages per Calendar Day for each 
street or phase of work. For the purpose of this Contract, the “Start of Work” definition is the date when 
the temporary “No-Parking” signs become effective and all required temporary traffic control and SESC 
measures are in place and ready for use. The City will consider individual major street locations and local 
street phases to be open to traffic once they have met the “Approved for Traffic” requirements defined in 
subsection 107.21 of the Michigan Department of Transportation 2020 Standard Specifications for 
Construction.  
 
Within 10 days of opening to traffic an individual major street location or local street phase the Contractor 
shall complete all work, which includes, but is not limited to, placement of permanent pavement markings, 
minor slope restoration, clean-up, street cleaning, underground utility and utility structure cleaning (minor 
street phases), the removal of all temporary traffic control and SESC devices and temporary “No Parking” 
signs, and other necessary work and as directed by the Engineer. Failure to complete work in a timely 
manner may result in the suspension of active project work or a delay in starting subsequently planned 
project work. 

 
The Engineer shall limit the Contractor's work operations to the number of streets that, in its opinion, is 
reasonable to allow for proper and thorough inspection, and to limit traffic control and/or safety concerns. 
The Contractor shall not have more than one (1) major street or shared use path locations and one (1) 
local phase “active” simultaneously at any given time throughout the project unless otherwise noted in the 
Schedule of Streets or approved by the Engineer. A location is “active” if work has begun and it has not 
yet been completed. 

 
The City expects to furnish the Contractor with two (2) copies of the Contract, for its execution, on or 
before December 1, 2022. The Contractor shall properly execute both copies of the Contract and return 
them, with the required Bonds and Insurance documentation, to the City by December 8, 2022 The 
Contractor shall not begin the work before the applicable date(s) as described herein without approval 
from the Project Engineer, and in no case before the receipt of the fully executed Contract and 
Notice to Proceed. 

 
By no later than December 20, 2022, the Contractor shall submit a detailed schedule of work 
(progress schedule) for the Engineer's review and approval. The progress schedule must fully comply 
with the scheduling requirements contained on the Schedule of Streets. The schedule shall clearly 
indicate, in detail, the start and the finish date of each work task on each street. The Contractor shall 
update the approved progress schedule each week and present it to the Engineer at the weekly progress 
meeting and must consult with the Engineer for review and approval of any proposed deviations from 
the most current, approved, schedule. 

 
The Contractor shall begin the work of this project 30 days after Notice to Proceed and only upon 
receipt of the fully executed Contract and approved Progress Schedule. The City will consider granting 
appropriate time extensions should delays prevent the Contractor from starting work at this time. 



 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

PROJECT SCHEDULE 
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Complete the entire project on or before January 3, 2023. Completion of the project means all locations 
shown on the Schedule of Streets are complete and ready for use in accordance with the “Completion of 
Work” as defined above. 

 
Failure to open to traffic or complete all work as specified within the times specified, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct dollar amounts 
specified in the Schedule of Streets as “Liquidated Damages” from the payments due the Contractor. The 
City will access “Liquidated Damages” for delays in the opening to traffic and/or the completion of work for 
each street or phase, for each calendar day the street or phase remains unopen and/or the work 
remains incomplete beyond the required contract completion date or timeframe. 

 
Time is of the essence in the performance of the work of this contract. The Contractor is expected to 
mobilize sufficient personnel and equipment and work throughout all authorized hours to complete 
the project by the intermediate (location specific) and final completion dates. Should the Contractor 
demonstrate that they must work on some Sundays in order to maintain the project schedule, they may 
do so between the hours of 9:00 a.m. and 5:00 p.m. with prior approval from the City. There will be no 
additional compensation due to the Contractor for work performed on Sundays. 

 
The Engineer may delay or stop the work due to threatening weather conditions. No compensation shall 
be due the Contractor for unused materials or downtime due to rain, or the threat of rain. The Contractor 
is solely responsible for repairing all damages to the work and to the site, including any City infrastructure, 
and any adjacent properties resulting from its decision to work in the rain. 

The Contractor shall not work in the dark except as approved by the Engineer and shall provide 
lighting for night work as detailed elsewhere in this contract. The Engineer may stop the work or may 
require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the Contractor 
cannot be complete the work within the remaining daylight hours, or if inadequate daylight is present 
to properly perform or inspect the work. No compensation shall be due to the Contractor for unused 
materials or downtime when the Engineer directs work stoppage for reasons due to darkness and/or 
inadequate remaining daylight. The Contractor is solely responsible for repairing all damages to the work 
and to the site, including any City infrastructure, and any adjacent properties, which result from working in 
the dark. 

 
Assessment of Liquidated Damages will occur until the required work is complete in the current 
construction season. If, with the Engineer’s approval, work extends beyond seasonal limitations, the 
assessment of Liquidated Damages will discontinue until the work resumes in the following construction 
season. 



 
 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

PROJECT SCHEDULE 
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If the construction contract is not complete within the specified period(s) including any extensions of time 
granted thereto, at the sole discretion of the City of Ann Arbor it may terminate the Contract. Should this 
occur no additional compensation will be due to the Contractor, and the Contractor may be forbidden to 
bid on future City of Ann Arbor projects for a period of at least three (3) years. If the Engineer elects to 
terminate the Contract, payment for contract items with a Lump Sum unit price will be up to a maximum 
amount equal to the percentage of the contract work that is complete at the time of termination. 

 
The City's decision to delete manholes, add manholes, or the City's contribution to a delay of the 
construction on any one manhole shall not entitle the Contractor to receive additional compensation for 
work on any other manhole(s), nor shall it relieve the Contractor of any responsibilities for completion of 
work on any other manhole(s). 

 
Include any/all efforts to organize, coordinate, and schedule the project work in the contract unit price bid 
for the pay item General Conditions, Max $ 50,000. 



 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

CURB, GUTTER, AND CURB AND GUTTER, ANY TYPE, REM 
SIDEWALK, SIDEWALK RAMP, AND DRIVEWAY APPROACH, ANY THICKNESS, REM 

 
1 of 2 

 
a. Description. This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, 

concrete pavement, sidewalk, sidewalk ramps, drive openings, and drive approach pavements as shown on 
the plans, as detailed in the Specifications, and as directed by the Engineer, in accordance with Section 204 
of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for Construction, except 
as specified herein, and as directed by the Engineer. 
 

b. Materials. Provide materials in accordance with those specified in section 204 of the 2020 MDOT 
Standard Specifications for Construction. 

 
c. Construction. Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives 

shall be replaced within 24 hours of their removal. 
 

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, 
sidewalk ramps, drive openings, and drives, all regardless of the type and thickness, and all as shown on the 
Plans, as detailed in the Specifications, and as directed by the Engineer. 

 
Prior to the start of removals, the Engineer and Contractor together shall field measure all removals. The 
Engineer shall approve of all removal limits prior to any removals being performed by the Contractor. 

 
The Contractor shall perform full depth saw cutting at removal limits, including those necessary to 
construct 2-foot wide MDOT Type M drive openings and including those necessary to provide for the partial 
removal of existing drive approaches as shown on the Plans, as directed by the Engineer, and as marked for 
removal. The Contractor shall cut steel reinforcement bars as directed by the Engineer at all areas of 
removal. All saw cutting shall be performed under wet conditions to prevent excessive airborne dust. All 
resulting slurry and debris shall be cleaned up the satisfaction of the Engineer. 

 
The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any City owned 
property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as 
directed, and shall import, furnish, fill, place, grade, and compact granular material as needed to: construct 
new concrete items; to repair or replace existing concrete items; to relocate existing concrete items to their 
new specified/directed elevations/locations, including all necessary grading at elevation changes of curb and 
gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to 
be established in its place. 

 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 

 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 
equipment, and to defer certain work tasks, to protect the grade and/or adjacent areas. The Contractor shall 
not be entitled to any additional compensation for the use of smaller equipment, lighter equipment, or work 
task deferral. 

 
The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross 
section(s) as indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer. 

 
The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, 
and as directed by the Engineer. The use of each specific piece of equipment is subject to the approval of the 
Engineer. 



 

 
CITY OF ANN ARBOR 

DETAILED SPECIFICATION FOR 
CURB, GUTTER, AND CURB AND GUTTER, ANY TYPE, REM 

SIDEWALK, SIDEWALK RAMP, AND DRIVEWAY APPROACH, ANY THICKNESS, REM 
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Where existing concrete curb or curb & gutter is to be replaced on a street with a concrete (or brick) base, the 
Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and 
pavement base from immediately in front of the curb & gutter. As part of this pavement/base removal, the 
Contractor shall perform additional (double) full-depth saw-cutting along the entire removal limits, and shall 
take sufficient care so as not to damage and/or disturb any adjacent pavement, pavement base, and/or any 
other site feature, all as directed by the Engineer. The removals shall be to a sufficient width and depth to 
allow for the placement and removal of the curb & gutter formwork. After the removal of the formwork, the 
Contractor shall replace the concrete base to its original thickness and elevation(s). 

 
The Contractor shall remove composite pavement (HMA pavement overlaid on concrete/brick pavement or 
concrete/brick pavement base) of any thickness(es) as directed by the Engineer. The work of removing HMA 
pavement overlays where concrete/brick pavement or concrete/ brick pavement base is to be remove will not 
be paid for separately. 

 
Excavated/removal areas shall always be adequately protected with barricades or fencing. 

 
Removed or excavated materials which are not incorporated into the work shall become the property of the 
Contractor and shall be immediately removed and properly disposed of off-site. Removed or excavated 
materials may not be stockpiled overnight on, or adjacent to, the site. 

 
Subbase or subgrade removed without authorization by the Engineer shall be replaced and compacted by the 
Contractor at the Contractor's expense, with materials specified by the Engineer. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at the 

respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Curb, Gutter, and Curb and Gutter, Any Type, Rem………………………………..Lineal Foot 
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem ....... Square Yard 

 
Measure Curb, Gutter, and Curb and Gutter, Any Type, Rem lengths in place by the unit foot and pay 
for it at the contract unit price, which price includes the costs for all labor, equipment and materials 
necessary to complete the work specified in the 2020 MDOT Standard Specifications and as modified by 
this Detailed Specification. 

 
Measure Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem areas in place by 
the square yard and pay for it at the contract unit price, which price includes the costs for all labor, 
equipment and materials to complete the work specified in the 2020 MDOT Standard Specifications and 
as modified by this Detailed Specification. 

 
Saw cutting is not a separate contract pay item. Include payment for this work in the appropriate item of work 

for which it applies. The Contractor shall include any/all costs for saw cutting to remove concrete items 
including curb, gutter, curb and gutter, integral curb, sidewalk, sidewalk ramps, driveway openings, and 
driveway approach pavements in the respective contract unit prices bid for Curb, Gutter, and Curb and 

Gutter, Any Type, Rem and Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem.  



 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

CONCRETE CURB OR CURB & GUTTER - ANY TYPE 
6” CONCRETE SIDEWALK, RAMP OR DRIVE APPROACH, MODIFIED 
8” CONCRETE SIDEWALK, RAMP OR DRIVE APPROACH, MODIFIED 

CONCRETE TYPE M DRIVE OPENING, MODIFIED 
 

1 of 4 
 

a. Description. This work shall consist of constructing concrete items including curb, gutter, curb 
and gutter, sidewalks, drive approaches, and drive openings, all of any type and/or dimensions, all of 
either regular, fiber mesh reinforced, and/or high-early concrete, in accordance with Sections 801, 802, 
and 803 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 
Construction, except as specified herein, as shown on the Plans, as described in this Detailed 
Specification, and as directed by the Engineer. 

 
 The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other 
concrete items within ADAAG compliance.  All sidewalks and curb ramps must be constructed in 
accordance with MDOT Standard Plan R-28-H or version of standard plan/detail in place at time of the bid 
letting if different. 

 
 In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete Durability 
and Concrete Placement and Protection. 

 
 
b. Materials.  

 
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the 
requirements specified in the referenced sections of the MDOT Standard Specifications for Construction: 
 
Item Description      Concrete Mixture   MDOT Sections 
Concrete Curb or Curb & Gutter – Any Type    3500      601, 701, 802 
6" Concrete Sidewalk, Ramp, Drive Approach, Modified       3000, 3500            601, 701, 801,803 
8" Concrete Sidewalk, Ramp, Drive Approach, Modified       3000, 3500            601, 701, 801,803 
Concrete Type M Drive Opening, Modified    3500   601, 801 
 
 

c. Construction.  
General 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the 
same day they are removed. 
 
Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be 
completed prior to the placement of pavement. 
 
All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the 
Engineer. 
 
The subbase shall be trimmed to final elevation before placing curb.  Curb shall not be placed on a pedestal or 
mound. 
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The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as 
needed and as directed, and shall import, furnish, fill, place, grade, and compact Class II granular material and 
21AA Aggregate material as needed to: construct new concrete items; to repair or replace existing concrete 
items; to relocate existing concrete items to their new specified/directed elevations/locations, including all 
necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and at locations where 
existing concrete items are to be removed and turf is to be established in its place. 
 
At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, 
and where directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, 
subbase or base, and replace it with approved 21AA Aggregate material, compacted in place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 
 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; 
vehicular, pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 
 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete 
items.  The Engineer may suspend or defer concrete placement if rain protection is not available.  The 
Contractor shall not be entitled to any additional compensation due to work suspension or deferral resulting 
from a lack of adequate rain protection. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-
foot wide Type M drive openings, and including those necessary to provide for the partial removal of existing 
drive approaches, as shown on the Plans, as directed by the Engineer, and as marked for removal. 
  
The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to 
prevent water loss from the new concrete, and to form a better bond between old and new concrete.  If a cold-
joint becomes necessary, the existing concrete surface(s) shall be cleaned with compressed air to expose the 
aggregate in the concrete. 
 
Where it is necessary to remove existing pavement to provide space for concrete formwork, enough of the 
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front of the curb. 
 
Where concrete items are placed in areas adjacent to existing pavement that is beyond the general resurfacing 
(pavement removal and/or milling) limits, the adjacent pavement area shall be backfilled and permanently 
patched within 48-hours of the removal of concrete formwork.  The backfill material shall be MDOT 21AA 
aggregate compacted in place to 95%, up to the elevation of the proposed bottom of pavement.  The pavement 
patching material(s) shall be as specified and as directed by the Engineer. 
 
Where concrete items are placed adjacent to existing pavement that is within areas scheduled for subsequent 
pavement removal and/or milling, the adjacent pavement area shall, within 48-hours of the removal of concrete 
formwork, be backfilled with MDOT 21AA aggregate compacted in place to 95% up to the elevation of the 
bottom of the adjacent pavement.  
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Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved 
material and compacted by mechanical means to 95%. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 
equipment, or work task deferral. 
 
Restoration 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within two 
calendar days from the date of concrete placement.  This includes the placement and compaction of 2.5 inches 
of topsoil, followed by the placement of grass seed, followed by the placement of 0.5 inches of topsoil, at all 
turf restoration locations, and at locations where concrete items are removed and turf is to be established.  
Restoration shall also include the replacement of any brickwork, decorative stone, or other adjacent materials.  
All restoration work and materials shall be in accordance with the City of Ann Arbor Standard Specifications for 
Construction. 
 
Contraction Joints in Sidewalk 
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming joints 
and spacing shall be approved by the Engineer prior to construction. 
 
Expansion Joints in Sidewalks 
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all 
property lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as 
directed by the Engineer.  Transverse expansion joints shall be placed through the sidewalks at uniform 
intervals of not more than 300-feet. 
 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the 
juncture of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by 
the Engineer. 
 
Expansion Joints in Curb and Gutter 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting 
pavement, at each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as 
directed by the Engineer. 
 
Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be above 
the concrete nor be more than ½-inch below it.  No reinforcing steel shall extend through expansion joints. 
 
Plane of Weakness Joints in Curb and Gutter 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-
feet in length, with a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints 
in the abutting concrete base course. 
 
Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the 
exposed surfaces of the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel 
reinforcement to be continuous through the joint. 
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Sidewalk Ramps 
Install all sidewalk ramps with detectable warning tiles. Reference manufacturer’s instructions and the MDOT 
Standard Plan R-28 series for details and additional requirements. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 

 
Pay Item Pay Unit 

 
Concrete Curb or Curb & Gutter – Any Type………………………………………. Lineal Foot 
6” Concrete Driveway, Non Reinf, Modified………………………………………..Square Yard 
8” Concrete Driveway, Non Reinf, Modified………………………………………..Square Yard 
6” Concrete Sidewalk or Ramp, Modified…………………………………………..Square Foot 
8” Concrete Sidewalk or Ramp, Modified…………………………………………..Square Foot 
Concrete Type M Drive Opening, Modified………………………………...………. Lineal Foot 
Detectable Warning Surface…………………………………………………………. Lineal Foot 
 

 
Measure Concrete Curb or Curb & Gutter – Any Type, Concrete Type M Drive Opening, Modified, 
and Detectable Warning Surface lengths in place by the unit foot and pay for them at their respective 
contract unit prices, which prices include the costs for all labor, equipment and materials to complete the 
work. 

 
Measure 6” Concrete Driveway, Non Reinf, Modified, and 8” Concrete Driveway, Non Reinf, 
Modified areas in place by the unit square yard and pay for them at their respective contract unit prices, 
which prices include the costs for all labor, equipment and materials to complete the work. 

 
Measure 6” Concrete Sidewalk or Ramp, Modified and 8” Concrete Sidewalk or Ramp, Modified 
areas in place by the unit square foot and pay for them at their respective contract unit prices, which 
prices include the costs for all labor, equipment and materials to complete the work. 

 
No additional compensation will be paid for the construction of concrete items adjacent to existing concrete 
curb, gutter, pavement, or any other pavement or surface feature(s). 

 
No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or 
base, and replacement with approved 21AA aggregate material, compacted in place. 

 
Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and 
seeding will not be paid for separately, but shall be included in the appropriate associated items of work. 

 
A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter.
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DETAILED SPECIFICATION  FOR 
REPLACE MANHOLE FRAME AND COVER 

 
1 of 1 

a. DESCRIPTION. This work shall consist of providing, storing, and replacing sanitary manhole 
frames and covers as shown on the Plans and as directed by the Engineer. 

 
b. MATERIALS. 

This item shall consist of replacing manhole frames and covers as directed by the Engineer. All covers and/or 
castings shall conform to the model(s) specified, as follows: 

 
Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 

Sanitary frames and covers to be provided and stored by the Contractor.  

All sanitary covers shall have City of Ann Arbor approved graphics and "SEWER" cast in the  cover.  
 
The Contractor shall verify frame diameter and cover size. 

 
Frames and covers shall have machined bearing surfaces. Covers shall have gasketed seal, without vent 
or bolt holes. 

 
c. CONSTRUCTION. Materials shall be stored by the Contractor at locations arranged by the 

Contractor, subject to approval by the Engineer. The Contractor shall not store materials on any lawn 
area. 

 
The Contractor shall deliver all salvaged frames and covers to the W.R. Wheeler Service Center. 

 
d. MEASUREMENT AND PAYMENT. The completed work, as described, will be measured and paid 

for at the contract unit prices for the following pay items: 
 

Pay Item Pay Unit 
 

Replace Manhole Frame and Cover......................................................................Each 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 
the work specified in the MDOT 2020 Standard Specifications and as modified by this Detailed 
Specification. 
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PAVEMENT 
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a. DESCRIPTION 

This work shall consist of replacing sanitary frames for structures located in concrete pavement per section 
403 of the 2020 edition of the MDOT Standard Specifications, as detailed on the plans, and as specified 
herein. 

 
b. MATERIALS 

 
Materials shall meet the requirements of sections 403, 602, and 1006 of the 2020 edition of the MDOT 
Standard Specifications. Concrete repair mixture shall be MDOT P-NC.  

 
Cover and Frame Models Diameter 

1040 w/ Type A 26 
 

c. CONSTRUCTION METHODS 
 
General 
Perform manhole casting adjustment in accordance with City of Ann Arbor Standard Detail SD-GU-6.  
 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the 
approval of the Engineer. The Contractor shall not store materials on any lawn area. 

 
The City may direct the Contractor to adjust the structure(s) to grade. This final adjustment of castings of 
any type to their respective finished elevations, up or down a maximum of 6-inches will not be paid for 
separately but is included in replacing frame. 

 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, mortar, unsound 
concrete, roots, and other materials must be completely removed, and the top 15 inches of the structure 
shall be replaced with new block and adjustment rings as directed by the Engineer.  

 
CONTRACTOR shall be responsible for excavation, backfill and compaction as needed for the replacement 
of manhole frames to the satisfaction of the Engineer. 

 
All structure covers shall be adjusted such that their finished surface elevation is within ¼-inch below the 
finished surface sections, grades, slopes, and elevations, as directed by the Engineer. The work shall be 
verified using a 10-foot straight-edge placed parallel with the pavement centerline. Structures not meeting the 
¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's 
expense. 

 
Contractor must provide traffic control necessary for minimum 3-day cure time for concrete prior to traffic 
opening.   

 
Use of cement accelerant shall be acceptable with approval of Engineer.
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Contractor will not be given any additional compensation for delays due to other utilities work. The work of 
coordinating with other utilities shall be paid for under the Contract Item General Conditions, Max 
$50,000. 

 
All covers and/or castings shall conform to the model(s) specified, as follows: 

 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
Covers shall have machined bearing surfaces. Covers shall have specified gasketed seal, no vent holes, 
and no bolt down. Each cover shall have City of Ann Arbor graphics and “SEWER" cast in the surface. 

 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center) within two days of their removal. 

 
d. MEASUREMENT AND PAYMENT 

 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the 
following Contract (Pay) Items: 

 
PAY ITEM 

  Dr Structure Cover Adj, Case 1
PAY UNIT 
Each

 
The unit prices for these items of work shall include all labor, materials including but not limited to the 
sawcutting, excavation, removal, and disposal/salvage of materials; new frame: adjustments, salvage and 
delivery of frame, concrete, HMA; and equipment needed to perform all the work specified in the Standard 
Specifications and as modified by this Detailed Specification. 
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HMA PAVEMENT 
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a. DESCRIPTION 

This work shall consist of replacing sanitary frames for structures located in HMA pavement per section 403 
of the 2020 edition of the MDOT Standard Specifications, as detailed on the plans, and as specified herein. 

 
b. MATERIALS 

 
Materials shall meet the requirements of sections 403, 602, and 1006 of the 2020 edition of the MDOT 
Standard Specifications. Concrete repair mixture shall be MDOT P-NC.  

 
Cover and Frame Models Diameter 

1040 w/ Type A 26 
 

c. CONSTRUCTION METHODS 
 
General 
Perform manhole casting adjustment in accordance with City of Ann Arbor Standard Detail SD-GU-6, 
except that MDOT P-NC concrete may be used as the pavement wearing course in the pavement repair.  
 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the 
approval of the Engineer. The Contractor shall not store materials on any lawn area. 

 
The City may direct the Contractor to adjust the structure(s) to grade. This final adjustment of castings of 
any type to their respective finished elevations, up or down a maximum of 6-inches will not be paid for 
separately but is included in replacing frame. 

 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, mortar, unsound 
concrete, roots, and other materials must be completely removed, and the top 15 inches of the structure 
shall be replaced with new block and adjustment rings as directed by the Engineer.  

 
CONTRACTOR shall be responsible for excavation, backfill and compaction as needed for the replacement 
of manhole frames to the satisfaction of the Engineer. 

 
All structure covers shall be adjusted such that their finished surface elevation is within ¼-inch below the 
finished surface sections, grades, slopes, and elevations, as directed by the Engineer. The work shall be 
verified using a 10-foot straight-edge placed parallel with the pavement centerline. Structures not meeting the 
¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's 
expense. 

 
Contractor must provide traffic control necessary for minimum 3-day cure time for concrete prior to traffic 
opening.   

 
Use of cement accelerant shall be acceptable with approval of Engineer.
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Contractor will not be given any additional compensation for delays due to other utilities work. The work of 
coordinating with other utilities shall be paid for under the Contract Item General Conditions, Max 
$50,000. 

 
All covers and/or castings shall conform to the model(s) specified, as follows: 

 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
Covers shall have machined bearing surfaces. Covers shall have specified gasketed seal, no vent holes, 
and no bolt down. Each cover shall have City of Ann Arbor graphics and “SEWER" cast in the surface. 

 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center) within two days of their removal. 

 
d. MEASUREMENT AND PAYMENT 

 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the 
following Contract (Pay) Items: 

 
PAY ITEM 

  Dr Structure Cover Adj, Case 2 
PAY UNIT 
Each

 
The unit prices for these items of work shall include all labor, materials including but not limited to the 
sawcutting, excavation, removal, and disposal/salvage of materials; new frame: adjustments, salvage and 
delivery of frame, concrete, HMA; and equipment needed to perform all the work specified in the Standard 
Specifications and as modified by this Detailed Specification. 
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a. DESCRIPTION 
This work shall consist of replacing sanitary frame for manhole structure located outside of the pavement 
per section 403 of the 2020 edition of the MDOT Standard Specifications, as detailed on the plans, and as 
specified herein. 

 
b. MATERIALS 

 
Materials shall meet sections 403 and 816 of the 2020 MDOT Standard Specifications 

 
Cover and Frame Models Diameter 

1040 w/ Type A 26 
 

c. CONSTRUCTION METHODS 
General 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of 
the Engineer. The Contractor shall not store materials on any lawn area. 

 
The City may direct the Contractor to adjust the structure(s) to grade. This final adjustment of castings of any 
type to their respective finished elevations, up or down a maximum of 6-inches will not be paid for separately 
but is included in replacing frame. 

 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, mortar, unsound 
concrete, roots, and other materials must be completely removed, and the top 15 inches of the structure shall be 
replaced with new block and adjustment rings as directed by the Engineer.  

 
CONTRACTOR shall be responsible for excavation, backfill and compaction as needed for the replacement of 
manhole frames to the satisfaction of the Engineer. 

 
All structure covers located within mowed surfaces shall be adjusted such that their finished surface 
elevation is flush with finished surface sections, grades, slopes, and elevations, as directed by the Engineer. All 
structure covers located within un-mowed surfaces shall be adjusted such that their finished surface 
elevation is proud 2” with finished surface sections, grades, slopes, and elevations, as directed by the 
Engineer. 

 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 
 
The Contractor will not be given any additional compensation for delays due to other utilities work. The work of 
coordinating with other utilities shall be paid for under the Contract Item General Conditions, Max $50,000. 
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All structure covers shall be backfilled with Class II granular sand from the depth of excavation necessary 
for adjustment, up to an elevation 4-inches below the top of flange of the adjusted casting. The entire area 
shall be restored with 4-inches of topsoil, seed, fertilizer, and mulch blanket. 

 
All covers and/or castings shall conform to the model(s) specified, as follows: 

 
Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 

Covers shall have machined bearing surfaces. Covers shall have specified gasketed seal, no vent holes, 
and no bolt down. Each cover shall have City of Ann Arbor graphics and “SEWER" cast in the surface. 

 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center) within two days of their removal. 

 
d. MEASUREMENT AND PAYMENT 

 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the 
following Contract (Pay) Items: 

 
  PAY ITEM 
  Dr Structure Cover Adj, Case 3 

PAY UNIT 
Each

 
The unit prices for these items of work shall include all labor, materials including but not limited to the 
excavation, removal, and disposal/salvage of materials; brick, block, mortar; new frame; adjustments, 
salvage and delivery of frame, class II backfill, topsoil, seed, fertilizer, and mulch blanket; and equipment 
needed to perform all the work specified in the Standard Specifications and as modified by this Detailed 
Specification. 
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a. DESCRIPTION 

This work shall consist of replacing sanitary frame for manhole structure located outside of the road, in a 
sidewalk or driveway, per section 403 of the 2020 edition of the MDOT Standard Specifications, as detailed 
on the plans, and as specified herein. 

 
b. MATERIALS 

 
Materials shall meet the requirements of sections 403, 602, 801, 803, and 1006 of the 2020 edition of the 
MDOT Standard Specifications.  
 

Cover and Frame Models Diameter 
1040 w/ Type A 26 inch 

 

c. CONSTRUCTION METHODS 
 
General 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the 
approval of the Engineer. The Contractor shall not store materials on any lawn area. 

 
Concrete around the structure shall be sawcut and removed to the nearest joint, as needed to provide 
access to complete the work. 

 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, mortar, unsound 
concrete, roots, and other materials must be completely removed, and the top 15 inches of the structure 
shall be replaced with new block and adjustment rings as directed by the Engineer.  

 
Contractor shall be responsible for excavation, backfill and compaction as needed for the replacement of 
manhole frames to the satisfaction of the Engineer. 

 
All structure covers shall be adjusted such that their finished surface elevation is within ¼-inch below the 
finished surface sections, grades, slopes, and elevations, as directed by the Engineer. 
 
The Contractor will not be given any additional compensation for delays due to other utilities work. The 
work of coordinating with other utilities shall be paid for under the Contract Item General Conditions, 
Max $50,000. 
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Excavation around the structure shall be backfilled with Class II granular sand up to a depth below the top 
of flange of the adjusted casting required for concrete paving of sidewalks and driveways. Driveways and 
sidewalks are to be constructed per Section 801 and Section 803, respectively, of the 2020 edition of the 
MDOT Standard Specifications. 

 
Lawn or landscaped areas disturbed by the work shall be restored in kind. 

 
All covers and/or castings shall conform to the model(s) specified, as follows: 

 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
 
Covers shall have machined bearing surfaces. Covers shall have specified gasketed seal, no vent holes 
and no bolt down. Each cover shall have City of Ann Arbor graphics and “SEWER" cast in the surface. 

 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City Utilities 
Department yard at 4251 Stone School Road (Wheeler Center) within two days of their removal. 

 
d. MEASUREMENT AND PAYMENT 

 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the 
following Contract (Pay) Items: 

 
PAY ITEM 

  Dr Structure Cover Adj, Case 4 
 
 

PAY UNIT 
Each 
 

The unit prices for these items of work shall include all labor, materials including but not limited to the 
excavation, sawcutting, removal, and disposal/salvage of materials; brick, block, mortar; new frame; 
adjustments, salvage and delivery of frame, class II backfill, concrete, lawn restoration; and equipment needed 
to perform all the work specified in the Standard Specifications and as modified by this Detailed Specification. 

 



 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION FOR 

ADJUSTING DRAINAGE STRUCTURE, ADD DEPTH 
 

1 of 1 
 

a. Description. This work includes adjustments greater than 6” up to 6’ of all drainage structure covers 
whether shown or not on the plans in accordance with section 403 of the Michigan Department of 
Transportation (MDOT) 2020 Standard Specifications for Construction, applicable standard or special details, 
and as specified herein. Drainage structures are exclusively sanitary sewer manholes for this work.  

 
b. Materials. Provide materials in accordance with those specified in subsection 403.02 of the MDOT 

Standard Specifications for Construction. 
 
For sanitary sewer manhole raising, use precast concrete adjusting rings or an Engineer approved equivalent. 

 
c. Construction. Complete this work, as applicable, according to subsection 403.03 of the MDOT 2020 

Standard Specifications for Construction, as described below, and as directed by the Engineer. Miss Dig must 
be called minimum 3 business days prior to any excavation work.  

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at the 

respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Dr Structure, Adj, Add Depth, 6” to 2’ Below Grade ........................................................... Foot 
Dr Structure, Add Depth, 2’ to 6’ Below Grade .................................................................. Foot 

 
The unit prices for these items of work shall include all labor, materials including but not limited to the 
excavation, removal, and disposal/salvage of materials; cleaning and restoring the flow channel to pre-
construction quality or better; brick, block, mortar;  adjustment of frame, class II backfill, concrete, and 
equipment needed to perform all the work specified in the MDOT Standard Specifications and as modified 
by this Detailed Specification. 

 
Where the required adjustment of a structure is more than 6 inches below the proposed finished grade of the 
structure but less than 2 feet below, measure and pay for it as Dr Structure Cover, Adj, Add Depth, 6” to 
2’ Below Grade. Where the required adjustment of a structure is more than 2 feet below the proposed 
finished grade of the structure but less than 6 feet below, measure and pay for it as Dr Structure Cover, 
Adj, Add Depth, 2’ to 6’ Below Grade.  
 
Dr Structure Cover, Adj, Add Depth shall be measured by and paid to the nearest 1/10th of a foot.  
 
Pay items include the repair of manholes and structures requiring less than the substantial rebuilding of the 
structure, as determined by the Engineer, and include the cost of drainage structure taps within the limits of 
the adjustment.  

  



 
CITY OF ANN ARBOR 

DETAILED SPECIFICATION FOR 
DRAINAGE STRUCTURE, RECONSTRUCT 
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a. Description. This work includes complete reconstruction of a drainage structure build to grade 

including concrete footing or precast sump whether shown or not on the plans in accordance with section 
403 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for Construction, 
applicable standard or special details including City of Ann Arbor Standard Details, and as specified herein. 
Drainage structures are exclusively sanitary sewer manholes for this work.  

 
b. Materials. Provide materials in accordance with those specified in subsection 403.02 of the MDOT 

Standard Specifications for Construction. 
 
For sanitary sewer manhole raising, use precast concrete adjusting rings or an Engineer approved equivalent. 

 
c. Construction. Complete this work, as applicable, according to subsection 403.03 of the MDOT 2020 

Standard Specifications for Construction, as described below, and as directed by the Engineer. Miss Dig must 
be called minimum 3 business days prior to any excavation work.  

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at the 

respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Dr Structure, Reconstruct ................................................................................................... Each 
 
The unit prices for these items of work shall include all labor, materials including but not limited to the 
excavation, removal, and disposal/salvage of materials; cleaning and restoring the flow channel to pre-
construction quality or better; brick, block, mortar;  adjustment of frame, class II backfill, concrete, and 
equipment needed to perform all the work specified in the MDOT Standard Specifications, as modified by 
this Detailed Specification, and in the City of Ann Arbor Standard Sewer Details. 
 
This pay item may be used when the existing drainage structure needs removal and replacement as 
directed by the Engineer. Conditions of removal and replacement of a drainage structure include, but are 
not limited to, structural failure, adding depths greater than 6’ to bring rim to grade, etc.  
 
For a specific manhole to eligible for reconstruction, this pay item must be approved by the Engineer prior 
to beginning work.  
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MANHOLE LOCATE, ANY METHOD 
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a. Description. This work includes locating manholes buried below grade utilizing any means as 

approved by the Engineer. This includes but is not limited to probing, hand digging, metal detection, 
televising, sonding, and ground penetrating radar.  

 
Any clearing necessary to gain access to the buried manhole shall be in accordance with Section 201 of the 
Michigan Department of Transportation (MDOT) 2020 Standard Specifications for Construction, except as 
specified herein, as shown on the Plans, as described in this Detailed Specification, and as directed by the 
Engineer. 
 
All necessary permissions, easements, and permits shall be obtained prior to start of location work.  
 

b. Materials. Provide materials and equipment necessary to locate buried manhole structures as determined by 
the Contractor. Materials shall include those necessary to access to the suspected location of the buried manhole and 
those necessary to restore any disturbances to the existing site conditions as a result of the location.  

 
c. Construction. No substantial construction is anticipated with this pay item. Miss Dig must be called 

minimum 3 business days prior to any excavation work. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 

 
Pay Item Pay Unit 

 
Manhole Locate, <1’ Below Grade, Any Method ............................................................ Each 
Manhole Locate, >1’ Below Grade, Any Method ............................................................ Each 

 
The unit prices for these items of work shall include all labor, materials including but not limited to those 
necessary to create access to the location of the buried manhole including brush clearing, etc., equipment 
or tools for underground utility location, marking in a visible manner and/or uncovering the manhole, and 
site restoration to the satisfaction of the Engineer.  
 

To be paid upon successful manhole location and verification, measured from grade down to rim elevation 
of buried cover. 
 
Manholes beneath leaves, landscaping wood chips, etc. are not considered buried and will not be paid as 
such. Each manhole that is verified located by the Contractor shall be paid once and will not be paid if a re-
locate is necessary. Manholes previously located by the City as specified on the plans or marked in the 
field shall not be eligible for this pay item.  
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a. DESCRIPTION 
This specification includes the materials and procedures required for the internal sealing of the frame-chimney 
joint area of brick, block and precast manholes, as required in the contract documents. 
 
A plural component, urethane internal manhole frame-chimney sealant, as specified herein shall be applied in 
all assigned manholes within the areas included in this project. If excavation is required to repair, rebuild, or 
replace a manhole; or if manhole linings or coatings are required, the sealant shall be applied after that work 
has been completed. 
 
Design Requirements – The manhole frame-chimney sealant shall be designed to prevent leakage of water 
through the above-described portions of the manhole throughout its design life. 
 
The manhole frame-chimney sealant shall remain flexible and bonded to the inside surfaces of the manhole 
frame and masonry throughout its design life. 
 

b. MATERIALS 
Manhole frame-chimney sealant consisting Cretex Easy Seal SG or engineer approved equal of a plural 
component, spray applied, quick setting urethane material conforming to the following requirements: 
  

Viscosity 
a. Part A, 12,000-17,000 cps @ 25C, 20 RPM per ASTM D2393  
b. Part B, 300-510 cps @ 25C, 300 RPM per ASTM D4287 
 
 Weight  
a. Weight/Gallon Part A, 8.90-9.20 lb/gal per ASTM D1875  
b. Weight/Gallon Part B, 9.60-9.75 lb/gal per ASTM D1875  
c. Weight/Gallon Mixed, 9.25-9.48 lb/gal per ASTM D1875 
 
 Processing  
a. Mix Ratio by Weight, 100:107  
b. Mix Ratio by Volume, 100:100  
c. Cure Schedule, Hours, 4-5 hours @ 25C 
 
 Gel Time 
Gel Time, Seconds, 0-15 seconds @ 25C, 100 grams per ASTM D3056 
 
 Cured Properties  
a. Hardness, Shore A, 95-100 per ASTM D2240  
b. Elongation, 379-473% per ASTM D638 or ASTM D412  
c. Tensile Strength, 2616-3216 psi per ASTM D638 or ASTM D412  
d. Peel Strength, 30.8-46.8 PLI (AL to AL) PER ASTM D1876 
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c. CONSTRUCTION METHOD 
 
All concrete and masonry surfaces must be clean. Grease, organic matter, roots must be completely removed. 
 
The CONTRACTOR shall have the manufacturer's recommended plural cartridge dispensing tool and all other 
equipment/tools necessary to prepare the surfaces of the manhole and apply the manhole frame-chimney 
sealant. 
 
All loose and protruding mortar and brick that would prevent proper application of the Seal, shall be removed 
and the appropriate areas of the manhole frame, chimney and or cone/corbel cleaned and prepared. All areas 
to be sealed shall be free of surface contaminates, be dry and free of any excessive voids or defects. If an 
adequate sealing surface does not exist on the masonry, repair materials such as Cementitious grout shall be 
used to fill voids and profile the chimney area of the manhole. 
 
Cementitious grout shall be a premixed, non-metallic, high strength, non-shrink grout which meets the 
requirements of ASTM C-191 and C-827 as well as CRD-C-588 and C-621. When mixed to a mortar or 
"plastic" consistency, it shall have minimum one day and 28-day compressive strength of 6,000 and 9,000 psi, 
respectively. 
 
All surface preparation shall be completed in strict accordance with the frame-chimney sealant manufacturer's 
published instructions. 
 
The internal frame-chimney sealant shall be applied to cover 24 vertical inches inside of the entire 
circumference of the chimney at a minimum thickness of one hundred (100) mils. 
 
d. MEASUREMENT AND PAYMENT 
 
This item shall be paid at the unit price bid per manhole and shall include the cost of furnishing and 
applying the frame-chimney sealant material along with the surface preparation work needed to facilitate 
proper application. 

 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for 
the following Contract (Pay) Items: 

 
PAY ITEM PAY UNIT 

 
Internal Chimney Seal………………………………………………………...EACH 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all 
the work specified in the 2020 MDOT Standard Specifications and as modified by this Detailed 
Specification.
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a. DESCRIPTION 

This work shall consist of reconstructing flow channel in accordance to what was described in Section 403 
of the Michigan Department of Transportation 2020 Standard Specifications for Construction, and as 
specified herein. 
 

b. MATERIALS 
Manhole bases and flow channel shall be formed of QUIKRETE Fast Setting Concrete Mix PRODUCT 
NO.1004-50 or Engineer approved equal. The use of  PVC SDR-26 to establish and form the flow channel if 
and when applicable upon Engineer approval. 
 
 

c. METHODS OF CONSTRUCTION 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, mortar, unsound 
concrete, roots, and other materials must be completely removed. 
 
Thoroughly clean existing flow channel and remove any accumulated sediment, debris, and broken or loose 
concrete. Properly dispose of all materials removed from the flow channel. 
 
Where the process requires interruption of flow, the Contractor shall provide all necessary diversion or bypass 
pumping equipment to handle the flow for the duration of the flow channel rehabilitation, including curing times 
where applicable. 
 
Form and place the concrete mix, meeting MDOT and City of Ann Arbor Materials Standards, to create new 
flow channel up to the springline of the flow channel.  
 
Install concrete flow channel up to springline of pipe with ¾” to 1” gap at pipe ends provided to maintain joint 
flexibility. 
 
Changes in direction of the sewer and entering branch or branches shall be laid out in smooth curves of the 
longest possible radius which is targeted to the centerlines of adjoining pipelines. Regardless of differences in 
entrance and exit elevations, flow channels for all pipes are to be formed to present a smooth transition of flow 
and shall be subject to the approval of the ENGINEER.  
 
Flow channels for sewer structures shall be finished in accordance with the city details. All flow channels shall 
be screeded and floated to a smooth, uniform surface and troweled to a hard surface finish.  
 
The flow channel and surface surrounding it, shall be reformed and finished to provide flow channels. All such 
work shall be done with the proper tools and by careful workmen competent to do such work.
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RECONSTRUCT FLOW CHANNEL 
 

2 of 2 
 

All necessary adjustments required to accommodate encountered field conditions for reconstructed flow 
channel including all necessary dewatering shall be included in the cost of the flow channel reconstruction and 
will not be paid for separately. 
 

d. MEASUREMENT AND PAYMENT 
The completed work as measured shall be paid at the contract unit price for the following contract 
items (pay items): 

 
(Contract Item) Pay Item Pay Unit 

 
Reconstruct flow channel ................................................................................. Each 

 
Payment for this item of work shall include all labor, materials and equipment needed to accomplish the work, 
regardless of depth or type of structure. 
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TRAFFIC CONTROL, MODIFIED, MAXIMUM $50,000 
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a. DESCRIPTION 
The work shall include, but is not limited to the following: 
 

 The furnishing and operating of miscellaneous signs, warning devices, traffic regulators, flags, paddles, 
and cones;  

 The operation of additional signs furnished by the City;  
 Furnishing and installing meter bags;  
 Coordinating with the City to have meter heads removed and reinstalled;  
 Maintaining pedestrian traffic;  
 Temporarily covering traffic controls; 
 Temporarily covering existing signs as directed;  
 Any and all other miscellaneous and/or incidental items which are necessary to properly perform the 

work. 
 
This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with 
Sections 104.11and 812 of the of the Michigan Department of Transportation (MDOT) 2020 Standard 
Specifications for Construction; Part 6 of the 2011 Edition of the Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD); and the City of Ann Arbor Standard Specifications for Construction, except as modified 
herein. 
 

b. MATERIALS 
Materials and equipment shall meet the requirements specified in the above designated sections of the MDOT 
2020 Standard Specifications for Construction. 
 

c. METHODS OF CONSTRUCTION 
The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and keep 
all intersections open to traffic at all times, unless specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 
provide a minimum of half the pavement width at all times for maintaining traffic. 
 
The Contractor shall keep all driveways open at all times, unless specifically authorized in writing by the 
Engineer. 
 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair, Plastic Drum, High Intensity, Lighted shall be placed by the 
Contractor as directed by the Engineer.  The Contractor, when directed by the Engineer, shall place "Sidewalk 
Closed" and/or "Cross Here" signs and the cost shall be included in this pay item and will not be paid for 
separately. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other 
traffic maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no 
additional cost to the Contract or City. 
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All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, and 
maintained by the Contractor.  The City will repair any existing City owned signs, at the Contractor’s expense, 
which are damaged by the Contractor during the work. 
 
The Contractor shall obtain a Traffic Detour or Lane Closure Permit from the City’s Project Management 
Services Unit, at least 48 hours in advance of any proposed lane or street closing. 
 
Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 9:00 a.m. and from 3:30 
p.m. to 6:00 p.m. without written permission from the Engineer or as specified on the Lane Closure Permit.  All 
major changes in traffic control shall be made either between 9:00 a.m. and 3:30 p.m. or between 7:00 p.m. 
and 6:30 a.m. in order to minimize interference with rush hour traffic.  All traffic controls must be in place and 
ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 
The hours of work on all local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified on 
the Lane Closure Permit.  No equipment will be allowed in the street before or after these hours.  Local streets 
may only be closed to through traffic (local access only) with written authorization of the Engineer.  Work must 
be completed each day such that all streets are re-opened to through traffic by 8:00 p.m. unless otherwise 
specified, directed, or authorized in writing by the Engineer.   
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the Engineer. 
 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 
their respective employees shall be enforced under appropriate City Code. 
 
The Contractor shall replace missing or damaged traffic control devices as directed by the Engineer.  When 
traffic control devices have been damaged by, or due to, the negligence of the Contractor, its subcontractors or 
material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 
The work for Minor Traffic Control, Modified shall include: furnishing and operating of miscellaneous signs and 
warning devices; furnishing cones; operating additional signs furnished by the City throughout the life of the 
Contract; furnishing and operating pedestrian traffic control devices; maintaining a safe trench during all non-
working hours; maintaining access to all drives; covering conflicting existing signs and removal of these covers; 
and any and all other miscellaneous and/or incidental items which are necessary to properly perform the work. 
 
Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the Engineer's 
authorization, coordinate with the City Field Services to have meter heads removed and reinstalled. 
 
The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic regulators, 
channelizing devices and signs as necessary, as directed by the Engineer, and in accordance with 2011 
Edition of the MMUTCD.  Typical applications for maintaining pedestrian traffic in accordance with the 2011 
Edition of the MMUTCD are included in this detailed specification. 
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In order to maintain areas of on-street parking available for residents, the Engineer may direct the contractor to 
cover and uncover temporary “No Parking” signs within the project limits multiple times throughout the course 
of the project. Such repeated covering and uncovering of signs shall be included in this item of work and shall 
not be paid for separately. 
 

d. MEASUREMENT AND PAYMENT 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other 
traffic maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no 
additional cost to the City. 
 
Costs for transporting barricades and other temporary traffic control devices shall be included in the bid prices 
for the individual items of work. 
 
Minor Traffic Control, Modified, Maximum $50,000 will be paid for on a pro rata basis with each progress 
payment.  Measurement will be based on the ratio between work completed during the payment period and the 
total contract amount. When all of the work of this Contract has been completed, the measurement of this item 
shall be 1.0 Lump Sum minus any deductions incurred for inadequate performance as described herein.  This 
amount will not be increased for any reason, including extensions of time, extras, and/or additional work. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the 
following Contract (Pay) Items: 
 
 PAY ITEM        PAY UNIT 
 
 Traffic Control, Modified, Maximum $50,000    Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the MDOT and City Standard Specifications for Construction, and as modified by this Detailed 
Specification. 
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a. DESCRIPTION 

This work shall consist of protecting and maintaining vehicular and pedestrian traffic in accordance with 
Sections 812 and 922 of the Michigan Department of Transportation (MDOT) 2020 Standard Specifications for 
Construction; Part 6 of the 2011 Edition of the Michigan Manual of Uniform Traffic Control Devices (MMUTCD); 
and the City of Ann Arbor Standard Specifications for Construction, except as modified herein. 
 

b. MATERIALS 
Materials and equipment shall meet the requirements specified in the above designated sections of the MDOT 
2020 Standard Specifications for Construction. 
 

c. METHODS OF CONSTRUCTION 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 
provide a minimum of half the pavement width at all times for maintaining traffic. 
 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair, Type III Barricades and/or Plastic Drums shall be placed by the 
Contractor, as directed by the Engineer.  "Sidewalk Closed" and/or "Cross Here" signs shall be placed, by the 
Contractor, when directed by the Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other 
traffic maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no 
additional cost to the City. 
 
All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, and 
maintained by the Contractor.  Existing City owned signs which are damaged by the Contractor during the work 
will be repaired by the City at the Contractor's expense. 
 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 
their respective employees shall be enforced under appropriate City Code. 
 
The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer.  When 
traffic control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors 
or material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 
Lighted Plastic Drums, Type III Barricades, and Type B Temporary Signs 
   
The Contractor shall furnish and operate these items as directed by the Engineer. 
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Type III Barricades shall have standard orange-and-white stripes on both sides of the barricade. 
 
Sufficient signs shall be provided by the Contractor to ensure the safety of the workers and the general public 
in accordance with the 2011 Edition of the MMUTCD. 
 
"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the Engineer, 
prior to the start of work, regardless of the nature, magnitude or duration of the work. 
 

d. MEASUREMENT AND PAYMENT 
All temporary traffic control devices furnished by the Contractor shall remain the property of the Contractor.  
The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic 
maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no additional 
cost to the City. 
 
Costs for transporting barricades and other temporary traffic control devices shall be included in the bid prices 
for the individual items of work. 
 
Barricade, Type III, High Intensity, Double Sided, Lighted, Furn/Oper 
 
Payment for furnishing and operating lighted Type III barricades shall be for the maximum quantity in-place at 
any one time during the work of the entire project (all streets). 
 
Channelizing Device, 42 inch, Furn/Oper 
 
There will be a one-time payment for each street for the maximum number of channelizing devices in-place 
(operated) at any one time, as directed by the Engineer. 
 
Lighted Arrow, Type C, Furn/Oper 
 
Payment for lighted arrow shall be for the maximum quantity used on each street. 
 
Plastic Drum, High Intensity, Lighted, Furn/Oper 
 
There will be a one-time payment for each street for the maximum number of plastic drums in-place (operated) 
at any one time, as directed by the Engineer. 
 
Sign, Type B, Temp, Prismatic, Furn/Oper 
 
Payment for temporary signs shall be for the maximum quantity used on each street. 
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The completed work as measured for these items of work will be paid for at the Contract Unit Price for the 
following Contract (Pay) Items: 
 

PAY ITEM         PAY UNIT 
  
 Barricade, Type III, High Intensity, Double Sided, Lighted, Furn/Oper Each 

 
Channelizing Device, 42 inch, Furn/Oper     Each 

 
Lighted Arrow, Type C, Furn/Oper      Each 

 
Plastic Drum, High Intensity, Lighted, Furn/Oper    Each 

 
Sign, Type B, Temp, Prismatic, Furn/Oper     Each  
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a. Description 

This work shall consist of installing, maintaining and removing of "No Parking" signs and posts as outlined 
herein and as referenced on the plans.  "No Parking" signs shall be installed in accordance with the Public 
Services Department Standard Specifications and the 2011 Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD). 
 

b. Material 
All materials for this work shall conform to the requirements of the Public Services Department Standard 
Specifications. 
 

c. Construction 
Prior to the commencement of any construction activity, the Contractor shall place “No Parking” signs as 
directed by the Engineer.  The Contractor shall obtain a permit for “Temporary Permission of Reserve Parking 
Lane for Work Related Purposes” from the City’s Project Management Services Unit.  This permit shall be 
obtained a minimum of 5 business days prior to the posting of “No Parking” signs.   
 
The City will furnish "No Parking" signs to the Contractor at no cost.  The Contractor shall furnish the signposts 
and shall securely bolt the signs to the signposts as directed by the Engineer.  The Contractor shall install the 
signposts at least two feet deep into the ground, and there shall be a minimum of six feet and maximum of 
seven feet of clearance maintained between the bottom of the sign and the ground.  The signs are to be placed 
at intervals no more than 150 feet and as necessary to eliminate parking in the construction area. 
 
The installation of "No Parking" signs shall be in accordance with the permit.  "No Parking" signs shall be 
installed by the Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-
work/enforcement date.  "No Parking" signs shall be covered by the Contractor, thereby allowing on-street 
parking, until between 48 and 24 hours prior to the start of the work.  "No Parking" signs shall be covered by 
the Contractor whenever there is no work being performed for a period of time longer than 72 hours.  "No 
Parking" signs shall be returned to the City upon the completion of work.  The cost of unreturned signs will be 
back charged to the Contractor. 
 

d. Measurement and Payment 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
 

PAY ITEM         PAY UNIT 
 

“No Parking” Sign            Each 
 
"No Parking" signs will be measured as the maximum number installed on each street at any one time.  The 
unit price includes the removal and return of "No Parking" signs to the City upon completion of the project.  The 
Contractor shall be back charged for the replacement costs for damaged or unreturned signs. 
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The Contractor is reminded as to the requirements of article 104.07 of the 2020 edition of the 
MDOT Standard Specifications, “Cooperation by the Contractor.” 

 
The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 

 
No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will 
be made, due to delays and/or the failure of others in the performance of their work, nor for delays due to 
the encountering of existing utilities that are, or are not, shown on the Plans. 

 
The following Utility Owners, and others not listed specifically, may have overhead and/or underground 
facilities located within the Right-of-Way/Public Easements: 

 
The City of Ann Arbor  
University of Michigan (UM) 
Michigan Department of Transportation (MDOT)  
AT&T 
Comcast 
DTE Energy - Detroit Edison Company (Edison) 
DTE Energy - Michigan Consolidated Gas Company  
Fiber Link Inc.  
Light Core (Century Tel) 
 MCI Communications 
Windstream Communications 

 
On all projects: 

 
“3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 

 
The Owners of public or private utilities which will not interfere with the completed project and which do 
not present a hazard to the public or an extraordinary hazard to the Contractor's operations will not be 
required to move their facilities on or from the street right-of-way. 

 
Stoppages created solely by the operations of the utility companies which delay utility revisions on any 
portion of this project may be considered as a basis of claim for an extension of time for project 
completion. 

 
Costs for this work will not be paid for separately but shall be included in the bid price of the Contract Item 
General Conditions, Max $50,000. 
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City of Ann Arbor

City of Ann Arbor Buried Sanitary Manholes
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Miles

NOTE: Buried manhole locations shown on map are based upon best available 
information and are approximate. 
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Group, Priority
r A, High

A, Medium

r B, High

B, Medium

r C, High

C, Low

C, Medium

D, Medium

E, Medium

r F, High

F, Medium

G, High

G, Medium

r H, High

H, Medium

I, Medium



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐61745 3336 Washtenaw Ave A High Green Space Yes 1287 13305457.61 276150.35
71‐61188 1874 Lindsay Lane A High Green Space Yes 5197 13305814.46 278083.63
71‐61461 4038 Thornoaks Drive A High Green Space Yes 6C2179‐S 13308950.85 279953.11
71‐61464 4193 Thornoaks Drive A High Green Space Yes 6C2177‐S 13309765.51 280939.36
71‐61730 2345 S Huron Pkwy A High Green Space Yes 5200 13304454.58 274977.35
71‐61735 2225 S Huron Pkwy A High HMA Yes 5199 13304907.46 275532.49
71‐61741 2201 S Huron Pkwy A High Green Space Yes 5199 13305157.02 275962.90
71‐61781 3325 Washtenaw Ave A High Green Space No 2142 13305445.83 276408.59
71‐62032 3875 E Huron River Dr A High HMA No 802 13308250.11 279585.75
71‐62188 2976 Cascade Dr A High Green Space Yes 1514 13302875.80 272522.84
71‐62394 Edgewood Dr A High Green Space Yes 1515 13304144.62 274873.05
71‐62395 3159 Edgewood Dr A High Green Space Yes 1515 13304538.23 274907.58
71‐62482 19 Revere Court A High Green Space Yes 1514 13303171.87 273167.46
71‐62490 2640 Lookout Cir A High Green Space Yes 1514 13303386.73 273866.59
71‐62495 2607 Hampshire Rd A High Green Space Yes 5201 13303509.70 274188.91
71‐62530 15 Revere Court A High Green Space Yes 1110 13303301.84 273249.58
71‐61836 2001 S Huron Pkwy A High Green Space Yes 1283 13305692.27 277153.19
71‐62650 2730 Brandywine Dr A Medium Green Space Yes 3468 13306569.37 273372.19
71‐62628 2437 Yost Blvd A Medium HMA No 1373 13306870.75 274679.09
71‐62410 3225 Packard Rd A Medium HMA No 2594 13305021.18 272301.23
71‐63418 Brookfield Dr B High Green Space Yes 8002 13286824.89 273380.77
71‐63420 Brookfield Dr B High Green Space Yes 8002 13287173.24 273311.94
71‐63421 Brookfield Dr B High Green Space Yes 8002 13287332.41 273219.09
71‐63443 1300 Brookfield Dr B High Green Space Yes 80024‐R11 13286626.51 273583.63
71‐63877 Hidden Valley Club Dr B High Green Space Yes 6C4521‐S 13292712.15 273055.91
71‐64866 800 Briarwood Cir B High Green Space Yes 4867 13291420.95 270104.52
71‐64895 250 Briarcrest Dr B High Green Space Yes 6C3235‐S,R 13291320.65 272436.80
71‐64899 2750 Hidden Valley Club Dr B High Green Space Yes 6C4521‐S 13292902.39 272826.19
71‐073195 Brookfield Dr B High Green Space Yes 13286983.95 273369.61
71‐63578 2255 Chaucer Court B Medium Green Space No 5167 13288611.88 274912.61
71‐63893 2190 S State St B Medium HMA No 83043 13292965.42 275608.19
71‐64693 378 Waymarket Dr B Medium HMA No 88054‐S3 13289050.99 271117.22
71‐64538 2501 S State St B Medium Green Space Yes 97074‐S 13293356.70 274416.29
71‐64545 2351 S State St B Medium HMA Yes 4749 13293526.84 274823.27
71‐64739 2901 Northbrook Place B Medium HMA Yes 8002 13288526.61 272286.04
71‐64847 575 S State St B Medium HMA No 3393 13293197.53 270933.20
71‐64877 575 S State St B Medium HMA Yes 3234 13293164.57 271174.09
71‐64952 3200 Boardwalk Dr B Medium Green Space Yes 13294023.37 270853.44



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐072836 455 Eisenhower Parkway B Medium Green Space Yes 86046‐S 13292481.26 271892.83
71‐70208 Glen & Fuller Intersection Crosslot C High Green Space Yes 81056‐S3 13294332.29 287036.73
71‐66815 1590 Traver St C High Green Space Yes 80056 13294973.98 290595.25
71‐67938 N Main St C High Green Space Yes 850 13291040.31 288803.41
71‐68668 1254 N Main St C High Green Space Yes 852 13291354.37 290750.46
71‐68669 1254 N Main St C High HMA Yes 852 13291402.60 291007.26
71‐68672 1380 N Main St C High Green Space Yes 3723 13291520.78 291675.68
71‐68673 1380 N Main St C High Green Space Yes 3723 13291522.32 291698.89
71‐70230 1001 Nielson Ct C High Green Space Yes 3113 13294166.50 288185.92
71‐61412 Long Shore Drive C Low Green Space Yes 863 13292131.63 290326.17
71‐67959 1007 Wright St C Low Green Space Yes 862 13292396.83 288785.20
71‐68589 Longshore Dr C Low Green Space Yes 864 13292361.40 290706.15
71‐68601 Longshore Dr C Low Green Space Yes 866 13292662.45 292676.43
71‐66831 1586 Jones Dr C Medium Green Space No 1565 13295315.42 290577.36
71‐61379 423 Huron View Blvd C Medium Green Space Yes 3414 13289514.47 291282.43
71‐64989 1679 Broadway St C Medium HMA No 608 13296566.33 290669.95
71‐68231 1164 Sunset Rd C Medium Concrete Yes 79014‐S 13286744.82 291274.52
71‐68234 1447 Sunset Rd C Medium Green Space No 1319 13286068.36 291181.29
71‐68511 2662 Salisbury Ln C Medium HMA No 6c3814‐RS 13286685.33 296529.94
71‐68618 1502 Argo Dr C Medium HMA No 872 13293016.19 290540.40
71‐68810 Huron River S of Fuller St C Medium Green Space Yes 5135 13296766.06 287038.63
71‐68832 Island Park C Medium Green Space No 2977 13295866.56 289035.54
71‐70226 1001 Nielson Ct C Medium Green Space Yes 6C3113‐S 13294217.64 288306.59
71‐70436 1504 Broadway St C Medium Green Space Yes 6C‐1806 13295130.45 289451.94
71‐68397 2102 Downup Cir C Medium HMA No 4802 13286527.88 293073.99
71‐68229 956 Sunset Rd C Medium Green Space Yes 79014‐S 13287141.74 291265.76
71‐66828 1550 Plymouth Rd C Medium Green Space Yes 959 13295109.72 290424.04
71‐70325 Island Dr at Maiden Ln C Medium Green Space Yes 81054‐S1 13294795.38 287721.09
71‐67095 626 Madison Pl D Medium HMA No 949 13287618.10 282259.43
71‐67494 Tulip Tree Ct D Medium Green Space Yes 86026‐S,W 13286198.17 285842.21
71‐67505 1016 Bath St D Medium Green Space Yes 1132 13287428.33 285958.76
71‐67724 715 Wesley St D Medium HMA No 575 13286563.37 287627.10
71‐67751 1424 Miller Ave D Medium HMA No 579 13286088.92 288015.65
71‐70778 1016 Madison St D Medium Green Space Yes 2007 13287489.08 282686.32
71‐71025 1124 W Liberty St D Medium Green Space No 250 13286754.03 283772.27
71‐71268 114 E Washington St D Medium HMA Yes 347 13290801.74 285036.23
71‐71325 503 W Kingsley St D Medium HMA No 85028‐S5,W5 13290306.29 286672.44
71‐71707 611 N Main St D Medium Green Space Yes 85028 13290476.49 287349.41



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐71773 721 N Main St D Medium Green Space Yes 85028 13290417.97 287352.39
71‐67513 402 Maple Ridge St D Medium Green Space Yes 91044‐S1 13287648.18 286751.19
71‐073152 407 N Seventh St D Medium Green Space Yes 91044‐S1 13287715.74 286698.88
71‐64513 821 Mt Pleasant Ave D Medium Green Space Yes 1148 13287418.87 281634.23
71‐67108 809 Mt Pleasant Ave D Medium Green Space Yes 1148 13287451.56 281814.32
71‐67107 809 Mt Pleasant Ave D Medium Green Space Yes 1148 13287415.80 281780.64
71‐70458 416 S Ashley St D Medium Green Space Yes 655 13290173.39 283958.02
71‐70931 306 Montgomery Ave D Medium HMA No 274 13286332.97 284706.67
71‐71020 1017 Eighth St D Medium Green Space Yes 6C914B,S 13287188.00 284351.05
71‐71021 1017 Eighth St D Medium Green Space Yes 6C5056 (1972) 13287550.85 284393.54
71‐61103 2155 Medford Road E Medium Green Space No 1567 13300594.44 276605.04
71‐62317 2180 Medford Rd E Medium Green Space Yes 1569 13300616.54 276424.63
71‐62196 2520 Kimberley Rd E Medium Green Space Yes 5101 13299102.27 274542.52
71‐62197 2605 Gladstone Ave E Medium Green Space Yes 5101 13298974.74 274539.21
71‐62218 1315 Harpst St E Medium Green Space No 6C3031‐S 13295367.48 276194.19
71‐62253 2150 Independence Blvd E Medium Green Space No 3001 13299691.08 275103.03
71‐62255 2170 Independence Blvd E Medium HMA No 1592 13300045.71 275171.51
71‐62816 2469 Packard St E Medium Green Space Yes 87112‐S 13298119.23 273758.56
71‐62871 King George Blvd E Medium Green Space Yes 1480 13297306.23 272355.56
71‐62873 2882 E Eisenhower Pkwy E Medium HMA Yes 1480 13297487.90 272147.64
71‐63337 1915 Woodbury Dr E Medium HMA Yes 4397 13294514.78 276782.96
71‐63368 1403 Iriquois Pl E Medium HMA No 6C857 13295025.96 277517.67
71‐63855 E Stadium Blvd E Medium Concrete No 83064‐S1 13290295.28 279137.29
71‐69074 1375 Harpst St E Medium Green Space Yes 3031 13295712.84 276418.74
71‐69149 1811 Packard Sr E Medium HMA No 746 13295928.86 277520.37
71‐69178 Ferdon/Morton Intersection E Medium HMA No 6C794‐S 13296927.18 278617.78
71‐69782 1907 E Stadium Blvd E Medium Concrete No 845 13297576.49 278029.92
71‐69881 3008 Brockman Blvd E Medium HMA No 880 13297077.53 277042.44
71‐71615 1319 S Main St E Medium HMA Yes 1421 13291737.63 279907.07
71‐70072 200 Riverview Dr F High Green Space Yes 3119 13300651.78 284741.81
71‐62022 785 Arlington Blvd F Medium Green Space No 1616 13301038.53 281927.20
71‐62023 750 Arlington Blvd F Medium HMA No 1616 13300964.44 282032.04
71‐61634 2781 Arlington Blvd F Medium Green Space No 2157 13302502.77 277954.72
71‐61705 2541 Londonberry Road F Medium Green Space Yes 1864 13300793.61 278596.24
71‐61706 2541 Londonberry Road F Medium Green Space Yes 1864 13300801.78 278325.07
71‐61931 850 Arlington Blvd F Medium Green Space No 1616 13301144.25 281619.77
71‐61983 3125 Hunting Valley Dr F Medium Green Space Yes 4196 13303008.43 280682.70
71‐62012 3150 Hunting Valley Dr F Medium Green Space Yes 4296 13303252.54 280802.17



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐69013 800 Oxford Rd F Medium HMA No 284 13296733.03 282162.87
71‐69391 560 Rock Creek Dr F Medium HMA Yes 730 13300166.75 282678.52
71‐69475 2130 Washtenaw Ave F Medium Concrete No 1114 13298881.49 279296.80
71‐69814 414 Huntington Pl F Medium Green Space No 3533 13301238.67 283139.77
71‐69847 5 Ruthven Pl F Medium HMA No 6C1291‐S,R 13297189.67 282945.39
71‐69903 341 Riverwiew Dr F Medium Green Space Yes 3118 13301797.21 283945.84
71‐69905 427 Riverview Dr F Medium Green Space Yes 3118 13302287.38 283584.15
71‐69988 339 Rock Creek Ct F Medium HMA Yes 6C5172 13300225.31 283846.98
71‐70009 208 Orchard Hills Dr F Medium Green Space Yes 84051‐S 13299688.05 284973.80
71‐70028 23 Harvard Pl F Medium Green Space Yes 588 13298038.67 284021.35
71‐70033 9 Gedded Heights Dr F Medium Green Space Yes 889 13297076.48 283900.52
71‐69933 439 Riverview Dr F Medium Green Space Yes 3209 13302083.89 283185.48
71‐69444 Huron Pkwy overpass over Geddes Rd F Medium HMA Yes 802 13304129.86 282711.17
71‐72459 2963 Overridge F Medium Green Space Yes 2007040‐W,S 13303233.39 279021.62
71‐65419 1919 Green Rd G High Green Space Yes 1971 13305113.41 292481.06
71‐65881 3915 Waldenwood Dr G High Green Space Yes 4010 13307038.18 285463.48
71‐65023 Windemere Ct G High Concrete No 3766 13306009.69 288718.50
71‐70070 2727 Fuller Rd G High Green Space Yes 1959 13303430.52 285807.58
71‐65019 2601 Huron Pkwy G Medium HMA No 1962 13302419.02 289022.60
71‐65111 780 Green Rd G Medium Green Space Yes 2910 13305792.53 287043.61
71‐65729 3765 Glazier Way G Medium HMA Yes 13307080.67 288175.76
71‐65778 495 Earhart Rd G Medium Green Space Yes 99060‐S 13308473.55 284387.62
71‐65955 850 Greenhills Dr G Medium HMA No 4017 13309217.17 286939.17
71‐66098 1311 Natalie Ln G Medium Green Space Yes 13307815.73 290130.20
71‐66099 1311 Natalie Ln G Medium Green Space Yes 13307787.56 290037.84
71‐70121 3468 Green Rd G Medium Green Space Yes 89060‐S 13305308.92 286269.57
71‐70131 572 Heritage Dr G Medium Green Space No 85020‐S 13303759.15 285828.30
71‐65051 1100 Wolverhampton Ln G Medium Green Space Yes 86048‐W1,S1,R1 13304163.49 288181.35
71‐70066 2727 Fuller Rd G Medium Green Space Yes 1959 13303621.86 285281.58
71‐65090 3125 Lakehaven Dr G Medium HMA No 2909 13304488.38 287017.38
71‐72418 1004 Greenhills Dr G Medium Green Space Yes 6C4853‐S 13308880.04 287630.14
71‐65959 672 Greenhills Dr G Medium Green Space Yes 4601 13308835.72 286150.31
71‐65759 3595 High Orchard Dr G Medium Green Space No 86021‐W1,S1 13307204.72 284782.46
71‐65894 3984 Penberton Dr G Medium Green Space Yes 4025 13308366.15 285931.29
71‐65840 3565 Fox Hunt Dr G Medium Green Space Yes 2911 13306242.17 287318.94
71‐66721 4090 Geddes Rd G Medium Green Space Yes 13309571.63 284587.71
71‐67204 2010 Fair St H High Green Space Yes 4289 13283945.57 284316.22
71‐63613 Geneva Road H Medium HMA Yes 86079‐S1,W1 13281327.74 278605.80



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐63619 Geneva Road H Medium HMA No 86027‐S1,W1 13281793.19 278202.25
71‐64240 2116 Scio Church Rd H Medium HMA No 2085 13283835.57 276203.71
71‐64300 1631 Waltham Dr H Medium Green Space Yes 2462 13283185.60 277382.33
71‐64383 1655 Westfield Ave H Medium HMA No 1225 13285614.99 279081.06
71‐67344 E End Abbott Ave H Medium Green Space No 1767 13283904.75 284812.32
71‐67372 2550 Abbott Ave H Medium HMA No 926 13282111.21 284627.18
71‐67639 682 Boston Ct H Medium HMA No 96075‐W3,S3 13279983.33 282377.07
71‐67901 3064 Dexter Rd H Medium Green Space No 2827 13279412.59 288047.53
71‐67902 3060 Dexter Rd H Medium Green Space No 2827 13279468.21 288022.39
71‐70898 1880 W Liberty St H Medium Green Space Yes 88061‐S 13284527.37 283272.77
71‐67642 690 Boston Ct H Medium Green Space Yes 96075‐W3,S3 13280008.63 282257.65
71‐66912 105 Highlake Ave H Medium Green Space No 1869 13279944.89 285572.77
71‐66904 2891 Jackson Ave H Medium HMA Yes 1877 13280069.11 285635.19
71‐67256 2150 N Maple Rd H Medium Green Space Yes 2769 13282177.07 286392.45
71‐67257 2150 N Maple Rd H Medium Green Space Yes 2769 13282361.66 286406.55
71‐67137 1838 Ivywood Drive H Medium Green Space Yes 1690 13284387.90 281852.51
71‐073153 509 Dartmoor Rd H Medium Green Space Yes 6C1689‐S,R 13284801.97 282998.92
71‐72466 WALDEN CONDOMINIUMS H Medium Green Space Yes 6C‐5022‐S 13283621.64 280234.37
71‐72475 Liberty Heights H Medium Green Space No 2003070‐S 13283694.21 283339.31
71‐073201 Westwood Apts H Medium Green Space Yes 6C5666‐S2 13284018.21 283705.53
71‐66124 2820 Whisperwood Dr I Medium HMA No 86062‐S7 13303169.21 299063.79
71‐66175 3429 Strand Ct I Medium HMA No 13305366.39 300160.99
71‐66250 2961 Omlesaad Dr I Medium Green Space Yes 94035‐S1 13299086.33 297975.98
71‐66383 2786 Maitland Dr I Medium Green Space Yes 86062‐S,R 13302340.25 298197.72
71‐66401 5 Northwick Ct I Medium Green Space Yes 4893 13302358.88 297425.89
71‐66422 2535 Meade Ct I Medium HMA No 4723 13301053.18 295948.45
71‐66426 11 Eastbury Ct I Medium HMA No 4894 13302728.67 297787.00
71‐66446 2301 Commonwealth Blvd I Medium HMA No 79056‐4 13304816.51 295255.27
71‐66574 3160 Bolgos Cir I Medium Green Space Yes 3861 13306864.71 296506.17
71‐66589 3281 Bolgos Cir I Medium Green Space Yes 6C4070 13306302.54 296965.79
71‐66599 3605 Burbank Dr I Medium Green Space No 4236 13305714.22 298396.03
71‐66711 2500 Lakehurst Ln I Medium Green Space Yes 4723 13300551.23 296009.38
71‐72163 3064 Bolgos Cir I Medium Green Space Yes 6C‐4071‐S,R 13305871.78 296464.97
71‐66604 3034 Bolgos Cir I Medium Green Space Yes 3863 13305755.72 296690.95
71‐72166 3562 Burbank Dr I Medium Green Space No 6C‐4321‐S 13306397.08 298632.58
71‐72174 3378 Burbank Dr I Medium Green Space No 6C‐4322‐S 13306665.31 297560.32
71‐72175 3340 Burbank Dr I Medium Green Space No 6C‐4322‐S 13306338.48 297483.50
71‐66150 3255 Dunwoodie Ct I Medium Green Space Yes 13304245.52 300225.55



Facility ID Location Group Priority Ground Type Crosslot As‐Built Number X‐Coordinate Y‐Coordinate
71‐66700 2475 N Foxridge Ct I Medium HMA No 92061‐S,W 13300067.39 298548.24
71‐65641 2418 Leslie Park Cir I Medium Green Space Yes 87019‐S4 13296962.76 298052.07



 
 

ATTACHMENT B 
GENERAL DECLARATIONS 

 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
 



 
 

The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 202_. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
  



 
 

 
ATTACHMENT C 

LEGAL STATUS OF BIDDER 
 

(The bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 
NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority  

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 
 
 
 
 
 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 202_ 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: 
____________________________________________________________________ 
 
Address:  
_____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________



 

ATTACHMENT D 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500
 
 
9/25/15  Rev 0            PW 
  



 

ATTACHMENT E 
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 
 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $14.82/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$16.52/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 
Check the applicable box below which applies to your workforce 

 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage without health benefits 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage with health benefits 
 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 
The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org               Rev. 3/10/22 
 
 
 
 



 

Attachment F 

 
RATE EFFECTIVE APRIL 30, 2022 - ENDING APRIL 29, 2023 

 

$14.82 per hour      $16.52 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
 
 

ENFORCEMENT 
 
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
Revised 2/1/2022 
 
  

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 



 

 
ATTACHEMENT G 

 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative Date Printed Name of Vendor Authorized 

Representative 
 

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 
 

COI – Ver. 1 – 6/9/16 

Vendor Conflict of Interest Disclosure Form 



 

ATTACHMENT H 
 

DECLARATION OF COMPLIANCE 
 

Non-Discrimination Ordinance  
 

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 
that policy may be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 
 
__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
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ATTACHMENT I 
CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  
You can review the entire ordinance at www.a2gov.org/humanrights. 

 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 
2017 Rev. 0
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