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ADDENDUM No. 2 

RFP No. 24-10 

2024 Miscellaneous Utilities Project  

Due Date: March 5, 2024, by 11:00 a.m. (local time) 

The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 2 pages. 

The Proposer is to acknowledge receipt of this Addendum No. 2 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 

The following forms provided within the RFP Document should be included in submitted 
proposal: 

 Attachment D - Prevailing Wage Declaration of Compliance
 Attachment E - Living Wage Declaration of Compliance
 Attachment G - Vendor Conflict of Interest Disclosure Form
 Attachment H - Non-Discrimination Declaration of Compliance

Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 

I. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Offerors are to take note in their review of the documents and 
include these changes as they may affect work or details in other areas not specifically referenced 
here. 

Section/Page(s) Change

Clarification 
Sheet 21 – 24 of 46  
Huronview Water Main Sheets 

All 20-inch water main pipe and fitting joints shall be 
restrained, per Section II.A.3.a of Article 3 of the 2024 Ann 
Arbor Public Services Standard Specifications.  

The Huronview profile calls out specific lengths of pipe to 
be restrained. This addendum is to clarify that these labels 
are redundant. The contractor shall restrain all joints 
on water main pipe and fittings greater than 12-inches 
in diameter.  
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Water Main Pipe Material  Per Section II.A.1. and 2. of Article 3 of the 2024 Ann 
Arbor Public Services Standard Specifications, pipe shall 
be: 
Pressure Class (PC) 350 with standard thickness cement-
mortar lining for 12-inch and smaller and  
PC 250 with standard thickness cement-mortar lining for 
14-20-inch. 
 
No Thickness Class is specified. Thickness Class 50 or 
above exceed the requirements and will be accepted.  

 
Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
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ADDENDUM No. 1 
 

RFP No. 24-10 
 

2024 Miscellaneous Utilities Project  
 

Due Date: March 5, 2024 by 11:00 a.m. (local time) 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes a total of 18 
pages. 
 
The Proposer is to acknowledge receipt of this Addendum No. 1 by signing and submitting 
attachment B, including all attachments in its Proposal by so indicating in the proposal that the 
addendum has been received. Proposals submitted without acknowledgement of receipt of this 
addendum may be considered non-conforming. 
 
The following forms provided within the RFP Document should be included in submitted 
proposal: 
 

 Attachment D - Prevailing Wage Declaration of Compliance 
 Attachment E - Living Wage Declaration of Compliance 
 Attachment G - Vendor Conflict of Interest Disclosure Form 
 Attachment H - Non-Discrimination Declaration of Compliance 

 
Proposals that fail to provide these completed forms listed above upon proposal opening 
may be rejected as non-responsive and may not be considered for award. 
 

I. CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the RFP documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  Offerors are to take note in their review of the documents and 
include these changes as they may affect work or details in other areas not specifically referenced 
here. 
 
Section/Page(s) Change 
  
New Content  
Add#1-6 – 8   Pre-Proposal Meeting Minutes 

Exhibit Overhead Line Clearances 
  
Table 1 – Updated 
Orkney/Culver Fittings 

22.5-degree bends that are changed to 45-degree bends  

SD-ST-1A Rev. No. 00 – 
Standard Storm Manhole 
(Separate Base) Detail 

Rubber boot connections and testing sleeve removed 
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Replace   
Schedule of Pricing  Modifications to pay items and quantities shown in bold 
15 – 18 New Item: 08010.00 – Aggregate Base Course, 21AA, CIP 
 Quantity change:  

01004.71 DS_Railroad Protection, Ann Arbor Railroad 
07011.02 8 In., 45° DIP Bend 
07011.03 8 In., 22.5° DIP Bend 

Storm Precast Tee Detailed 
Specification: DS-19 – 20  

Required frame and cover updated 

Sheet 8 of 9  
Channel Profiles 

Profiles updated 

 
 

II. QUESTIONS AND ANSWERS 
 
The following question has been received by the City. The response is being provided in 
accordance with the terms of the RFP. Bidders are directed to take note of the following questions 
and City responses in their review of the RFP as they affect work or details in other areas not 
specifically referenced here. 
 
Question 1: Will the city be exempting a pig on the 20” watermain since there are 2 butterfly 

valves going in? Or will the pipe need to be installed in a way that pigs can still be 
pushed through the pipe? 

Answer 1: A pig will not be required though butterfly valves, however pipe disinfection is still 
the responsibility of the contractor. If a high-density poly-pig is not used, extra 
effort must be made to keep the pipe clean and free of debris throughout 
construction.   

 
Question 2: Some of the drawings for the 8” pipe call for 22.5-degree bends and it appears the 

bends needed would exceed the 22.5-degree bends, just wondering if the 
drawings and quantities for 22.5-degree bends are accurate.  

Answer 2: Several 22.5-degree bends were mislabeled. The attached Table 1 shows the 
bends that are labeled on the plans as 22.5-degrees but drawn as and will be 
installed as 45-degree bends. The labels will be updated in a plan set that will be 
issued for construction after contract award. The Schedule of Pricing has been 
updated to reflect these quantity changes. 

There are also four (4) 20-inch bends on sheet 24 of 46 that are labeled as 22.5-
degree bends but drawn as 45-degree bends. These will be installed with 22.5-
degree bends. The quantities will not change; the profiles will be updated in the 
construction plan set. 

 
Question 3: Has the city given any thought as to how the trucking will be conducted on 

Huronview Blvd? Could a deal be made to use Research drive as a turn around?  

Answer 3: The means and methods of construction is the responsibility of the contractor. 
Research Dr. is private property, and contractors must keep their operations within 
the public ROW (unless otherwise indicated in the plans). The City has no 
objection to a contractor reaching an agreement with a property owner for 
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permission to use private property. However, all efforts to obtain such an 
agreement is the responsibility of the contractor – the City of Ann Arbor will not be 
involved. 
 

Question 4: Is the city alright if one or both lanes of Main St are blocked to back trucks in 
multiple times a day?  

Answer 4: Main Street is an MDOT road, all lane closures and traffic control must be 
approved by MDOT. An MDOT permit will be obtained to close one lane in both 
directions to complete the work. Additional lane closures must be approved by 
MDOT.  
 

Question 5: Is there an area where stone can be dumped and reloaded into smaller trucks so 
that trains and short doubles are not trying to back in off of Main St? 

Answer 5: The space available to the contractor for materials, equipment, and operation is 
within the limits of the Huronview Blvd ROW. The City has no objection to a 
contractor reaching an agreement with a property owner for permission to use 
private property. However, all efforts to obtain such an agreement is the 
responsibility of the contractor – the City of Ann Arbor will not be involved. 

 
Question 6: Is the Contractor responsible for obtaining the MDOT permit as well as paying the 

permit fees? If so, can you provide the approximate fee for the permit? 

Answer 6: The City of Ann Arbor will obtain the MDOT permit and provide the contractor with 
a copy upon award of contract. The contractor is not responsible for fees related 
to applying for or obtaining the permit; however, the contractor is responsible for 
any and all fees and costs associated with permit compliance (e.g. costs 
associated with corrective actions, etc.). 

 
Question 7: For the road work on Huronview Blvd, there is a note on sheet 5 stating that 

placing supplemental aggregate is incidental to the item Machine Grading, 
Modified – STA. Typically, this is covered with a 21AA Limestone, CIP item. Can 
you clarify that furnishing and placing supplemental aggregate is incidental to the 
item Machine Grading, Modified – STA? If so, would the supplemental aggregate 
be 21AA dense graded aggregate (limestone)? 

Answer 7: Once the HMA is removed, the remaining base shall be graded using the excess 
suitable material from cut sections in fill sections. If supplemental aggregate is 
required after all existing suitable material is used, 21AA limestone shall be used 
to hone the grade, to be paid for as Aggregate Base Course, 21AA, CIP. This 
standard line item has been added to the Schedule of Pricing. The total cubic 
yards of Aggregate Base Course, 21AA, CIP shall be agreed upon by the foreman 
and the inspector at the end of each day this item is used.  

If areas are identified to be undercut, the 21AA used shall be paid for as Subgrade 
Undercutting, Type III. 

 
Question 8: How is the excavation for the proposed driveways and concrete approaches paid 

for? 

Answer 8: The intent was to reuse the existing base on the driveways since the elevations 
are not changing. If an aggregate base is required, the excavation is incidental to 
Machine Grading or Machine Grading, Modified. 
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Question 9: Can a larger steel casing (36”) be used for the jack and bore? 

Answer 9: Yes, per Article 1 Section XXVI.A.1 of the Ann Arbor 2024 Standard 
Specifications, a 32-inch diameter casing pipe is the minimum allowable casing 
pipe diameter for a 20-inch carrier pipe. There is no objection to the use of a casing 
pipe with a larger diameter, however, all material requirements of Article 1 Section 
XXVI.B must be met. 

 
Question 10: Do the storm manholes require booted connections? 

Answer 10: No, the storm manhole detail (SD-ST-1A) was updated and is included in this 
addendum. 

 
Question 11: The trench on Orkney and Culver looks small, will we be limited to that trench 

width? 

Answer 11: No, see Note 6 on the removal pages for Orkney/Culver. Since the removals for 
Orkney/Culver should be limited to only what is required for the water main 
installation, the limits of HMA removal and associated quantities shown on the 
plans were based on the use of a trench box. However, there is extra quantity in 
the Schedule of Pricing based on a 1-on-1 side sloped trench. 

 
Question 12: Can cleanup and restoration be conducted in a location while we start on another 

location?  

Answer 12: Yes, each location must be substantially complete and open to traffic before 
starting on the next location. 

 
Question 13: How was the dollar amount figured for the Railroad Protection? We feel this may 

not be enough money to cover the inspection from the railroad. Last time we had 
to work around the railroad it was roughly $1,000 for an 8-hour shift and then over 
$200/HR after 8 hours. They also requested they be onsite anytime we had 
equipment working anywhere inside the right of way. 

Answer 13: The dollar amount has been increased to $25,000. 
 

Question 14: Will the City be pulling the Railroad Permit for the work at Boardwalk Dr? Does 
the item #01004.71: DS_Railroad Protection, Ann Arbor Railroad cover both the 
permit fee and the railroad protection (flagging) costs? 

Answer 14: Yes, the City is pulling the Railroad Permit. The permit fee will be covered by the 
City. DS_Railroad Protection, Ann Arbor Railroad covers the flagging and 
insurance costs set by the railroad. If additional fees are required by the railroad, 
the city will pay the costs via a change order.  

 
Question 15: What is the voltage of the overhead lines near the railroad culvert and what is the 

minimum clearance for them?  

Answer 15: Voltages and clearances are shown in the Exhibit that is included in this 
addendum.   
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Question 16: Is there contamination suspected in the railroad ROW?  

Answer 16: No contamination has been found on site; however, no soil borings were 
conducted. Any contamination identified must be handled in accordance with City 
standards. 

 
Offerors are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
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Pre‐Proposal Meeting 
2024 Miscellaneous Utilities Projects 
February 20, 2024 via Microsoft Teams 

 
I. Introductions 

Tracy Anderson – PM for all construction, PM for water main design 
Jermey Schrot – PM for railroad culver design 
 

II. Project Overview 
a. Work components 

i. Huron View Blvd 
1. 20 in water main replacement  
2. Storm Inlet replacement 
3. Road resurfacing  
4. Jack and Bore under Main Street 

ii. Orkney/Culver  
1. 8 in water main replacement  
2. Only pave trench 

iii. AA Railroad/Boardwalk Culvert 
1. Storm structure replacement  
2. Access drive 
3. Regrading 

b. Engineer’s estimate ‐ $5.3M 
 

III. General Items 
a. Proposal Submittals 

i. Digital copy of schedule of pricing  
1. An excel file can be provided per request to Tracy Anderson 

b. Standard Specifications – NEW  
i. Water main tracer wire 

c. Detailed Specifications 
i. Schedule and sequencing  

1. Cannot work on more than one location at one time 
ii. Water Main Transfer of Service 

1. Develop a plan for transferring water services to minimize water 
main shut downs 

2. The large main on Huron View is a transmission main and there is 
a retirement community on Huron View, so main shutdowns and 
interruptions to service must be limited as much as possible. 

iii. Machine Grading 
1. Earth excavation is included in grading 
2. Huron View will be measured by station 
3. Orkney/Culver will be measure by SY 
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iv. Water main abandonment    
1. Paid for once per road to disconnect and properly abandon the 

water main from side streets 
2. 16” main on Huron View must be flowable filled. This is to ensure 

they do not break in the future as both mains have a large break 
history.  

v. Railroad Protection 
1. Railroad protection has been updated in the Schedule of Pricing to 

$25,000. The City is currently working with the railroad to 
determine whether or not a railroad permit is necessary given 
that the work is within existing drainage easements.  The intent is 
to have all permitting, if necessary, addressed prior to contract 
award.     

vi. Machine Grading, Special 
1. Machine grading for access drive and channels 

vii. Storm Sewer Removal 
1. The testing note in measurement and payment is a clarification 

that all materials suspected of contamination should be tested 
and/or removed and disposed of in accordance with the City's 
Standard Specifications.  Article 10 item CC ‐ Removal and 
Disposal of Contaminated Soil addresses many of those standards 
including that excavated material that cannot be otherwise be 
incorporated into the project shall become the property of the 
Contractor.  All of the excavated material removals are incidental 
to the various project items and will not be paid separately.   

viii. Storm Precast Tee 
1. 90x48” pipe tee 
2. Joints will be mud or mastic collar in accordance with city 

standards 
ix. Temporary Access Drive 

1. For access to site 
2. Must be removed when project is complete 

x. Other 
1. Other detailed specs are to clarify pay items, things included in 

them and materials to use.  
d. Misc. construction items 

i. Water is the only utility planned for Orkney/Culver – disturb as minimal 
as possible. 

e. Accessibility  
i. Huron View MOT  

1. One southbound lane closure for bore pit 
2. One northbound lane closure for east connection 

ii. Local Traffic must be maintained 
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1. Mail is delivered to mailboxes – must maintain access to 
mailboxes, with temporary mailboxes as needed 

2. Garbage day is Friday for Huron View and Orkney/Culver 
iii. DTE temporarily relocating overhead lines and guy wires before project.  

1. Relocating the low voltage communications lines that are lowest 
on the pole. High tension lines are staying in place.  

iv. AA Public Schools bus parking lot (Boardwalk) 
1. Ideally late summer (June 13 – Aug 26) 

f. Davis Bacon Wage Decisions  
i. 10 days before proposals are due 

 
g. Addendum 

i. Answer all questions received 
ii. Pre‐bid meeting minutes 
iii. Updated bid form 

1. Updated excel file can be provided – email Tracy 
iv. Minor plan clarifications/details 

 
IV. Project Schedule 

a. Written Questions due Wednesday February 21, 2024 by 5:00PM 
b. Addendum anticipated by Friday, February 23, 2024 
c. Proposal Due, March 5, 2024 by 11:00AM 
d. Anticipated Council Award, April 15, 2024 
e. Construction Start, May 6, 2024 
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AutoCAD SHX Text
NOTE - MINIMUM CLEARANCES DTE ELECTRICAL DISTRIBUTION = 10-FEET VERTICAL CLEARANCE FROM PROPOSED GROUND TO HIGH VOLTAGE ELECTRICAL IS APPROXIMATELY 46-FEET THE CITY HAS NOT BEEN ABLE TO CONFIRM THE VOLTAGE OF THE HIGH TENSION POWER LINES.  WE SUSPECT THAT THE VOLTAGE IS UNDER 350 KV AND WOULD BE SUBJECT TO THE MINIMUM MIOSHA 20-FOOT VERTICAL CLEARANCE.  
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RFP 24-10 - Addendum #1 

Table 1: Updated Orkney/Culver Fittings 

SHEET STATION 
CURRENT INFORMATION CORRECTED INFORMATION 

FITTING UNIT QTY FITTING UNIT QTY 

33 200+18 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
33 200+33 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
33 200+40 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
34 204+57 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
34 204+60 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 

35 and 42 228+07 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 212+51 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 212+52 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 212+98 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 213+04 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 215+59 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 215+63 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 215+72 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
36 215+73 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 

36 and 42 229+07 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
37 217+34 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
37 217+36 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
37 217+42 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
37 217+46 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 223+12 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 223+14 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 223+25 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 223+28 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 224+04 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 224+05 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 

38 and 42 231+14 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
38 and 42 231+16 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 

41 301+76 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
41 301+78 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
41 302+02 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 
41 302+05 22.5 Deg DIP Bend (V) Ea -1 45 Deg DIP Bend (V) Ea 1 

    Σ -31   Σ 31 
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Administrative Use Only 
Contract Date: ___________ 

 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and Fonson Company, Inc. (“Contractor”)  
A Michigan Corporation, 7644 Whitmore Lake Road, Brighton, MI 48116 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled 2024 Miscellaneous 
Utilities Project RFP# 24-10 in accordance with the requirements and provisions of the following 
documents, including all written modifications incorporated into any of the documents, all of which 
are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds 
General Conditions 
Standard Specifications 
  

 
Detailed Specifications 
Plans 
Addenda 
Davis Bacon Wage determination: 
Heavy, MI20240074, Published 01- 
05-2024 
Highway, MI20240001, Published 02-
23-2024 
Geotechnical Data Package 
Ann Arbor 2023 Soil Boring Bundle 1 
- Miscellaneous Utilities dated Oct. 
2023 
 

ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area/Engineering Unit  
 
Project means RFP #24-10 – 2024 Miscellaneous Utilities Project 
 
Supervising Professional means the person acting under the authorization of the 
manager of the Administering Service Area/Unit.  At the time this Contract is executed, 
the Supervising Professional is: Nicholas Hutchinson, PE whose job title is City 
Engineer.  If there is any question concerning who the Supervising Professional is, 
Contractor shall confirm with the manager of the Administering Service Area/Unit.   
 
Contractor’s Representative means Brendon Fons whose job title is Project Manager.  
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ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within one hundred eighty 

(180) consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $2,000 for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
Three million, six hundred thirty-six thousand, three hundred twenty-six and 75/100 
Dollars ($3,636,326.75) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
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Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
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ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

 
 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
    
     City Administrator 
 

 
  

By___________________________ 
  
      Services Area Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Atleen Kaur, City Attorney 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for  
$_________________________________________                  ___________ , the 
payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
            for 
RFP No. ______and this bond is given for that Contract in compliance with Act No. 213 
of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  

 
(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 
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Approved as to form: 
 
      
Atleen Kaur, City Attorney 

Name and address of agent: 
_______________________________ 
         
_______________________________ 
_______________________________ 
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LABOR	AND	MATERIAL	BOND	
(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      

      

     

 , for RFP No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 

electronically in lieu of an original signature and agree to treat electronic signatures as original 

signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 

and upon such delivery, the facsimile signature will be deemed to have the same effect as if 

the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 
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Approved as to form: 
 
      
Atleen Kaur, City Attorney 

Name and address of agent: 
 

_______________________________ 
   

        _______________________________ 
 
        _______________________________ 



















 

 

ATTACHMENT I 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 

Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 

Section 11 - Inspection of Work 

The City shall provide sufficient competent personnel for the inspection of the work. 

The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 

Section 12 - Superintendence 

The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 

Section 13 - Changes in the Work 

The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

All work under this contract shall be performed in accordance with the 2024 Public Services 
Department Standard Specifications in effect at the date of availability of the contract 
documents stipulated in the Bid. All work under this Contract which is not included in these 
Standard Specifications, or which is performed using modifications to these Standard 
Specifications, shall be performed in accordance with the Detailed Specifications included in 
these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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DETAILED SPECIFICATIONS 

An item number ending in X.7X and an item description starting with “DS_” indicates a 
detailed specification.  

Detailed Specification No. of Pages 

Project Schedule and Payment  ................................................................................... 3  
Water Transfer of Service ..................................................................................... 1 
Machine Grading ................................................................................................... 1 
Drainage Structures .............................................................................................. 1 
Bore and Jack Water Main .................................................................................... 2 
Water Structures  .................................................................................................. 1 
Water Main Abandon ............................................................................................. 2
Railroad Protection ................................................................................................ 1 
Protection Fence ................................................................................................... 2 
Machine Grading, Special ..................................................................................... 2 
Storm Sewer Pipe Removal .................................................................................. 1 
Storm Precast Tee ................................................................................................ 2 
Temporary Access Drive ....................................................................................... 1 



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

AA:TCA 1 of 3 2/9/24

Description

Examination of Plans, Specifications, and Work Site

Bidders shall carefully examine the Bid Form, plans, specifications, and the work site until the 
Bidder is satisfied as to all local conditions affecting the contract and the detailed requirements of 
construction. The submission of the bid shall be considered prima facie evidence that the Bidder 
has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and all requirements of the Contract.

The entire work under this Contract shall be completed in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents.

1. The Contractor shall begin the work of this project on or before May 6, 2024, and only
upon receipt of the fully executed Contract and Notice to Proceed. Appropriate time
extensions shall be granted if the Notice to Proceed is delayed beyond this date.

2. This Contract requires water main and appurtenances, storm sewer and structures, road
resurfacing, and turf establishment, and shall be completed within one hundred and 
eighty (180) consecutive calendar days.  Contractor shall determine the sequence of
work at the project locations and shall not be actively working on more than one project
locations, unless otherwise approved by the Engineer.  The three project locations and
location specific work requirements include:

a. Huron View Blvd � No longer than eighty (80) consecutive calendar days.

b. Orkney/Culver/Fountain � No longer than seventy (70) consecutive calendar days.

c. Boardwalk Culver � No longer than thirty (30) consecutive calendar days.

3. Contractor shall provide all necessary sewer flow control to maintain flow at all existing
sewer crossings, connections and lead transfers.

4. No work shall be performed during Holiday weekends as follows, unless approved by the
City of Ann Arbor:

• Memorial Day, from 3:00 p.m. Friday May 24, 2024, through 7:00 a.m. Tuesday
May 28, 2024

• Fourth of July, from 3:00 p.m. Wednesday July 3, 2024, through 7:00 a.m. Friday
July 5, 2024

• Labor Day, from 3:00 p.m. Friday August 30, 2024, through 7:00 a.m. Tuesday
September 3, 2024

5. No work shall be performed during University of Michigan home football games.

6. No work or lane closures in Main Street during Ann Arbor Art Fair July 18 - 20, 2024.

DS-2



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

AA:TCA 2 of 3 2/9/24

City Council approval is expected on or before April 15, 2023. The Contractor shall not begin the 
work without approval from the Project Engineer, and in no case before the receipt of the Notice 
to Proceed.  

Contractor will be furnished with two (2) copies of the Contract, for his/her execution, before the 
aforementioned City Council meeting. The Contractor shall properly execute both copies of the 
Contract and return them, with the required Bonds and Insurance Certificate, to the City within 
ten (10) days.

Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to complete 
the project by the final completion date. Should the Contractor demonstrate that they must work on 
some Sundays in order to maintain the project schedule, they may do so between the hours of 9:00 
a.m. and 5:00 p.m. with prior approval from the City. There will be no additional compensation due to 
the Contractor for work performed on Sundays.

Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for 
the Engineer's review and approval. Work shall not be started until a schedule is approved in 
writing by the Engineer. The proposed schedule must fully comply with the scheduling 
requirements contained in this Detailed Specification. The Contractor shall update the approved 
work schedule upon request by the Engineer and present it to the Engineer within seven days of 
said request.

Liquidated Damages

Failure to complete all work as specified herein within the times specified herein, including time 
extensions granted thereto as determined by the Engineer, shall entitle the City to deduct from 
the payments due the Contractor, $2,000.00 in Liquidated Damages, and not as a penalty, for 
delays in the completion of the work for each and every calendar day beyond the times for each 
sub-phase, as required by this Detailed Specification. 

Liquidated Damages will be assessed until the required work is completed in the current 
construction season. If, with the Engineer�s approval, work is extended beyond seasonal 
limitations, the assessment of Liquidated Damages will be discontinued until the work is resumed 
in the following construction season.

Measurement and Payment

If the construction Contract is not completed within the specified calendar day period including 
any extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) years. 
If the Engineer elects to terminate the Contract, Contract items paid for on a Lump Sum basis 
shall be paid up to a maximum percentage equal to the percentage of the Contract work that has 
been completed.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROJECT SCHEDULE AND PAYMENT

AA:TCA 3 of 3 2/9/24

Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will 
not be paid for separately, but shall be included in the bid price of the Contract Item �General 
Conditions, Max $________�.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
WATER MAIN TRANSFER OF SERVICE 

HRC:JB 1 of 1 2/6/24

Description

This work shall consist of developing a sequence of construction for the transfer of water service 
(branches, secondary mains, connecting new mains to existing mains, domestic service leads, 
etc.) from existing water main(s) to the new water main(s). The contractor shall develop a 
sequence of construction that will result in the shortest possible disruption of service to residents 
and occupants impacted by the proposed water main work and present the sequence to the 
Project Manager for review and approval prior to implementation. The contractor must have a 
sequence approved by the Project Manager a minimum of two weeks before the transfer work is 
scheduled to begin. Transfer work will not be permitted without an approved sequence plan AND 
two weeks� notice to the Project Manager, and the Contractor shall be responsible for all costs 
related to any resulting delays for failing to comply with these requirements. 

Materials

N/A

Construction

N/A

Measurement and Payment

All labor, materials, and equipment required to develop and implement an Ann Arbor-approved 
sequence of construction for the transfer of water service (branches, secondary mains, domestic 
service leads, etc.) shall be considered incidental to the unit price bid for the item General 
Conditions, Max. $___ - LS and will not be paid for separately.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MACHINE GRADING

HRC:JB 1 of 1 2/6/24

Description

This work shall consist of furnishing all labor, tools, equipment, and materials to shape and grade 
the site in accordance with the Ann Arbor 2024 Public Services Standard Specifications; current, 
applicable City of Ann Arbor Standard Details; as shown on the plans; and as specified herein.

Materials

Materials for fill earthwork shall be as specified in Section II.J of Article 5 of the Ann Arbor 2024 
Public Services Standard Specifications or approved equal as determined by the City of Ann 
Arbor.

Construction

The site shall be shaped, graded, and compacted such that the proposed work (HMA pavements, 
concrete pavements, aggregate bases, subbases, curb, gutter, curb & gutter, etc.) will be 
constructed to the required dimensions, lines, and grades as indicated in the plans.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Pay Item Pay Unit

DS_Machine Grading, Modified..........................................................................Sta
DS_Machine Grading. .......................................................................................Syd

Item requirements, measurement, and payment for DS_Machine Grading, Modified - Sta shall 
be as described in Sections II.J.3 and II.J.4 of Article 11 of the Ann Arbor 2024 Public Services 
Standard Specifications, except that all excavation (cut) work required to construct the proposed 
work shall also be considered incidental to the unit price bid, and will not be paid for separately. 
All required grading/earthwork located within the R.O.W. limits of Huronview Blvd (including up to 
N Main St.�s west edge of pavement) shall be paid for with the item DS_Machine Grading, 
Modified � Sta.

Item requirements, measurement, and payment for DS_Machine Grading - Syd shall be as 
described in Sections II.J.2 and II.J.4 of Article 11 of the Ann Arbor 2024 Public Services Standard 
Specifications, except that all excavation (cut) work required to construct the proposed work shall 
also be considered incidental to the unit price bid, and will not be paid for separately. All required 
grading/earthwork located outside of the R.O.W. limits of Huronview Blvd, and anywhere on 
Sunset Rd, Orkney Dr, Culver Rd, and Fountain St, shall be paid for with the item DS_Machine 
Grading � Syd. 
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
DRAINAGE STRUCTURES

HRC:JB 1 of 1 2/6/24

Description

This work shall consist of furnishing all labor, tools, equipment, and materials to construct 
drainage structures in accordance with the Ann Arbor 2024 Public Services Standard 
Specifications; current, applicable City of Ann Arbor Standard Details; as shown on the plans; and 
as specified herein.

Materials

Materials shall be as specified in Section II of Article 4, and Appendix A of the Ann Arbor 2024 
Public Services Standard Specifications, or approved equal as determined by the City of Ann 
Arbor.

Construction

Drainage structures shall be constructed in accordance with the conditions and requirements of 
Section II.S of Article 10 of the Ann Arbor 2024 Public Services Standard Specifications, and the 
current editions of Standard Details SD-ST-2 and SD-ST-3, or as indicated in the plans.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Pay Item Pay Unit

DS_Storm Inlet-Junction, __ In. Dia., (0-8' deep) ............................................Each
DS_Storm Single Inlet, __ In. Dia., (0-8' deep)................................................Each

Item requirements, measurement, and payment shall be as described in Article 11 Section II.T.2, 
except that furnishing and placing the required frame and cover shall also be considered 
incidental to the items listed above, and will not be paid for separately.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
BORE AND JACK WATER MAIN

HRC:JB 1 of 2 2/6/24

Description

This work shall consist of furnishing all labor, tools, equipment, and materials to construct water 
main in place via bore and jack method in accordance with the Ann Arbor 2024 Public Services 
Standard Specifications; current, applicable City of Ann Arbor Standard Details; as shown on the 
plans; and as specified herein.

Where unspecified by City of Ann Arbor Standard Specifications and/or standard details, work 
and materials shall be in accordance with the MDOT 2020 Standard Specifications for 
Construction.

Materials

Casing pipe and spacers shall meet the material requirements of Section XXVI of Article 1, 
Section II.E of Article 3, and Appendix A of the Ann Arbor 2024 Public Services Standard 
Specifications.

Blocks, bricks, and mortar for bulkheads shall meet the material requirements of Appendix A of 
the Ann Arbor 2024 Public Services Standard Specifications, or approved equal as determined 
by the City of Ann Arbor.

Carrier pipe, fittings, restraints, and wrappings shall meet the material requirements of Section 
II.A of Article 3 and Appendix A of the Ann Arbor 2024 Public Services Standard Specifications.

Tracer wire shall meet the material requirements of Section II.F of Article 3 and Appendix A of the 
Ann Arbor 2024 Public Services Standard Specifications.

Construction

The proposed water main (of the size indicated) and casing pipe shall be constructed at the 
locations and to the vertical and horizontal limits and elevations indicated in the plans. Unless 
otherwise noted, construction shall be in accordance with Ann Arbor Standard Detail SD-W-6 
(current edition).

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Pay Item Pay Unit

DS_20 In., PC 250 DIP w/polywrap, Bore and Jack.............................................Ft

Payment shall be made based on the lineal foot constructed in place, as measured along the 
centerline of the carrier pipe, from end of casing pipe to end of casing pipe. The unit price bid 
shall be payment in full for all labor, materials, and equipment required to bore and jack casing 
pipe at the locations and to the horizontal and vertical limits and grades indicated in the project 

DS-8



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
BORE AND JACK WATER MAIN

HRC:JB 2 of 2 2/6/24

plans and profiles, and install the proposed water main pipe and required appurtenances (joint 
restraints, mechanical joint fittings, polyethylene encasement, tracer wire, etc.) inside of the 
casing pipe, as indicated in Ann Arbor Standard Detail Sd-W-6. All labor, material, and equipment 
requirements of Ann Arbor Standard Detail SD-W-6 shall be considered incidental to the unit price 
bid for the item DS_20 In., PC 250 DIP w/polywrap, Bore and Jack � Ft and will not be paid for 
separately, including the removal and offsite disposal of earth spoils and slurry from the bore 
operation.

DS-9



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
WATER STRUCTURES

AA:TCA 1 of 1 2/6/24

Description

This work shall consist of furnishing all labor, tools, equipment, and materials to construct water 
main structures in accordance with the Ann Arbor 2024 Public Services Standard Specifications; 
current, applicable City of Ann Arbor Standard Details; as shown on the plans; and as specified 
herein.

Materials

Materials shall be as specified in Section II of Article 3, and Appendix A of the Ann Arbor 2024 
Public Services Standard Specifications, or approved equal as determined by the City of Ann 
Arbor.

Construction

Valves shall be installed in boxes or well structures constructed in accordance with the conditions 
and requirements of Section II.S of Article 10 of the Ann Arbor 2024 Public Services Standard 
Specifications, and the current editions of Standard Details SD-W-3 and SD-W-4, or as indicated 
in the plans.

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Pay Item Pay Unit

DS_Gate Valve in Well, __ In. .........................................................................Each
DS_Gate Valve in Box, __ In. ..........................................................................Each

Item requirements, measurement, and payment for DS_Gate Valve in Well, __ In. � Ea shall be 
as described in Section II.OO.6 of Article 11 of the Ann Arbor 2024 Public Services Standard 
Specifications, except that: furnishing and placing the required frame and cover shall also be 
considered incidental to the unit price bid, and will not be paid for separately, and; the type of 
valve (gate valve vs butterfly valve) shall be as indicated in the project plans, and will not be paid 
for differently.

Item requirements, measurement, and payment for DS_Gate Valve in Box, __ In. � Ea shall be 
as described in Section II.OO.7 of Article 11 of the Ann Arbor 2024 Public Services Standard 
Specifications, except that furnishing and placing the required box structure shall also be 
considered incidental to the unit price bid, and will not be paid for separately.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
WATER MAIN ABANDONMENT

AA:TCA 1 of 2 2/6/24

Description

This work shall consist of furnishing all labor, tools, equipment, and materials to remove and 
abandon existing water main(s) in accordance with the Ann Arbor 2024 Public Services Standard 
Specifications; current, applicable City of Ann Arbor Standard Details; as shown on the plans; and 
as specified herein.

Materials

Plugs and/or caps shall meet the material requirements of Section II of Article 3 and Appendix A 
of the Ann Arbor 2024 Public Services Standard Specifications or approved equal as determined 
by the City of Ann Arbor.

Concrete for thrust blocks shall meet the material requirements the current edition of Ann Arbor 
Standard Detail SD-W-2 or approved equal as determined by the City of Ann Arbor.

Blocks, bricks, and mortar for bulkheads shall meet the material requirements of Appendix A of 
the Ann Arbor 2024 Public Services Standard Specifications or approved equal as determined by 
the City of Ann Arbor.

Backfill material shall meet the requirements of Appendix A of the Ann Arbor 2024 Public Services 
Standard Specifications or approved equal as determined by the City of Ann Arbor.

Flowable fill shall meet the requirements of Section II.P of Article 5 of the Ann Arbor 2024 Public 
Services Standard Specifications or approved equal as determined by the City of Ann Arbor.

Construction

Construction shall be in accordance with the Section II.BB of Article 10 of the Ann Arbor 2024 
Public Services Standard Specifications.

All water main greater than 12 inches in diameter to be abandoned shall be filled with flowable fill 
within project limits. 

Measurement and Payment

The completed work, as described, will be measured and paid for at the approved price for the 
following pay item:

Pay Item Pay Unit

DS_Water Main Pipe, Abandon, Modified (__)....................................................LS

Item requirements, measurement, and payment for DS_Water Main Pipe, Abandon, Modified 
(__) - LS shall be as described in Sections II.G.4 of Article 11 of the Ann Arbor 2024 Public 
Services Standard Specifications, except that the filling of water main abandoned in place within 
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
WATER MAIN ABANDONMENT

AA:TCA 2 of 2 2/6/24

the project limits with flowable fill (where applicable) shall be considered incidental to the unit 
price bid, and will not be paid for separately.

Payment shall be made when the entire water main is properly abandoned on the associated 
road. 
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
RAILROAD PROTECTION

SDA:DAD 1 of 1 05/05/23

Description

This work consists of the Contractor consulting with the representative of the Ann Arbor Railroad 
(herein after called the Railroad) to determine the necessity for, the type of, and cost of protection 
required for ensuring the safety and continuity of Railroad traffic and payment to the Railroad for 
protective services when doing work on, above, or below the Railroad property.

Materials

None specified.

Construction

Contact the Railroad 30 calendar days prior to starting work in the vicinity of their tracks.  Provide 
documentation to the Engineer with the details of the contact including the person contacted, 
phone number or email used and the specific time and date.  Ensure construction methods are in 
compliance with the requirements in the contract and as directed by the Engineer.

Pay (or pre-pay when required by the Railroad) the cost for right of entry permit, insurance, flag 
persons, watchpersons, training, and other protective services and devices furnished or required 
by the Railroad and made necessary in the judgment of the representative of the Railroad 
because of the Contractors� operations which are adjacent to the railroad track.  All Railroad 
invoices for such protection costs must be paid within 14 calendar days of receipt if not prepaid.

Monitor and provide immediate preference to clearing any traffic which backs up over the crossing 
resulting from temporary traffic control away from the crossing.

Measurement and Payment

Review the accuracy of costs from the Railroad and resolve any inconsistencies prior to 
submitting to Engineer for reimbursement.  Submit satisfactory evidence or certification to the 
Engineer indicating all bills for protective services and devices furnished by the Railroad have 
been paid.

The City will reimburse the Contractor for the costs incurred that have satisfactory evidence of 
payment to the Railroad using the following pay item.

Pay Item Pay Unit

DS_Railroad Protection, Ann Arbor Railroad .............................................................Dollar

DS-13



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROTECTION FENCE

SDA:DAD 1 of 2 02/05/24

Description

This work consists of installing protective fencing at the limits of the construction area as shown 
on the plans, around excavations, around trees and other vegetation designated for protection, 
and in other areas of the project as directed by the Engineer.  Perform this work in accordance 
with Article 10 subsection VI.M and Article 12 of the City of Ann Arbor (CAA) 2024 Public Services 
Standard Specifications, as directed by the Engineer, and as described herein.

Materials

Protective fencing must be orange, high-density polyethylene (HDPE) mesh fabric with a nominal 
2-inch diamond design. Protective fencing must be 48 inches high and weigh at least 0.102 pound 
per square foot.  Use 6 foot long, T-shaped, metal posts or 2-inch square hardwood stakes.

Construction

Install protective fencing at the limits of the construction area(s) as shown on the plans, around 
excavations, around trees and other vegetation designated for protection, and in other areas as 
directed by the Engineer.

Install fencing for tree protection in accordance with Article 12, Standard Detail SD-L-3 of the CAA 
2024 Public Services Standard Specifications 

Anchoring and Bracing Posts. Anchor and brace enough posts to keep the fabric taut.

Maintaining Fence. Maintain the protective fence until the Engineer directs its removal or accepts 
the project.

Removing Protective Fence. Remove and dispose of the protective fence.

Do not operate equipment beyond any construction area(s) bounded by protective fencing without 
the approval of the Engineer.

Do not stockpile or store construction material, supplies, and/or equipment beyond any 
construction area(s) bound by protection fence.

The Engineer will not permit any vehicles and/or personnel beyond any construction area(s) 
bounded by protection fence.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
PROTECTION FENCE

SDA:DAD 2 of 2 02/05/24

Measurement and Payment

Measure and pay for the completed work, as described, at the contract unit price using the 
following pay item:

Pay Item Pay Unit

DS_Site and Tree Protection Fence................................................................................Foot

Measure DS_Site and Tree Protection Fence length in place by the unit foot and pay for it at the 
contract unit price, which price includes all cost for labor, equipment, and materials necessary to 
complete the work. The contract unit price also includes payment for any/all costs related to fence 
maintenance, and reinstallation as required, during the construction period.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MACHINE GRADING, SPECIAL

SDA:DAD 1 of 2 02/05/24

Description

This work consists of earth excavation and embankment required to reconstruct the north and 
south drainage channels, and to construct and remove the mud mat/temporary drive access as 
shown on the plans, as directed by the Engineer, and as specified herein.  This work also 
includes disposing of excess material.

Materials

Provide MDOT Class II Granular Material, Sound Earth or other suitable material approved by 
the Engineer as backfill.

Construction

Perform this work in accordance with Article 10 of the City of Ann Arbor (CAA) 2024 Public 
Services Standard Specifications, and as shown on the plans.

The work includes, but is not limited to, the following:

1. Earth excavation, placing embankment, and grading and shaping to reconstruct the north 
and south drainage channels, and the temporary access drive;

2. Flatten fill slopes around culvert extensions and storm sewer inlets;

3. Remove cattails, tree limbs, brush, stumps, concrete, and all other miscellaneous debris;

4. Remove trees with a diameter of less than 6 inches;

5. Blend channel profiles to match the existing ditches;

6. Remove soils/spoils from the project site.

Estimated earth excavation and embankment volumes and cut/fill values are as follows:

1. Construction and removal of mud mat/temporary access drive.
Excavation = 500 Cyd
Embankment = 500 Cyd
Maximum cut/fill = 6 Feet

2. Reconstruction of north channel.
Excavation = 125 Cyd
Embankment = 50 Cyd
Maximum cut = 3 Feet
Maximum fill = 1 Foot
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
MACHINE GRADING, SPECIAL

SDA:DAD 2 of 2 02/05/24

3. Reconstruction of south channel.
Excavation = 325 Cyd
Embankment = 50 Cyd
Maximum cut = 3 Feet
Maximum fill = 1 Foot

Excavated earth may be used to fill existing ditches and to flatten fill slopes, as approved by the 
Engineer.

Dispose of materials in accordance with the CAA 2024 Public Services Standard Specifications.

Measurement and Payment

Measure and pay for the completed work, as described, at the contract unit price at each 
location using the following pay item:

Pay Item Pay Unit

DS_Machine Grading, Special .................................................................................Station

Measure DS_Machine Grading, Special along the channel and temporary access drive 
centerlines in length by the 100-foot unit station and pay for it at the contract unit price, which 
price includes all cost for labor, equipment, and materials necessary to complete the work.
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CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
STORM SEWER PIPE REMOVAL

SDA:DAD 1 of 1 02/05/24

Description

This work consists of removing and bulkheading the 54 inch diameter sewer pipe as shown on 
the plans in accordance with Article 10 subsection II.AA of the City of Ann Arbor (CAA) 2024 
Public Services Standard Specifications, as directed by the Engineer, and as described herein.

Materials

Provide MDOT Class II Granular Material or Sound Earth as backfill. Use MDOT Concrete Grade 
3000, or brick or block and Type R-2 Mortar materials for sewer bulkheads.

Construction

Perform work in accordance with Article 10 subsection II.AA of the CAA 2024 Public Services 
Standard Specifications.

Remove sewers or parts of sewers that require removal or that interfere with the new construction.

Backfill excavated sites or holes resulting from removals within the influence of the subgrade 
surface limit of the temporary drive access with granular material Class II. For excavated sites 
outside the influence of the subgrade surface, backfill with sound earth. Place and compact 
backfill per the CAA 2024 Public Services Standard Specifications.

Dispose of materials in accordance with the CAA 2024 Public Services Standard Specifications.

Bulkhead the existing storm sewer pipe remining in place at the limits of removal.

Construct sewer bulkheads using Grade 3000 concrete or brick or block masonry. Extend the 
bulkhead at least 1 foot into the pipe from its end or from the inner wall of the drainage structure 
whichever applies.

Measurement and Payment

Measure and pay for the completed work, as described, at the contract unit price at each location 
using the following pay item:

Pay Item Pay Unit

DS_Storm Sewer Pipe, 54 In. Dia., Rem......................................................................Foot

Measure DS_Storm Sewer Pipe, 54 In. Dia., Rem length in place by the unit foot and pay for it 
at the contract unit price, which price includes all cost for labor, equipment, and materials 
necessary to complete the work including bulkheading the existing storm sewer pipe remaining in 
place at the limits of removal.

The unit price for Storm Sewer Pipe, 54 In. Dia., Rem includes the cost of testing for disposal, 
hauling, and disposing of generated waste.
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SDA:DAD 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
STORM PRECAST TEE

1 of 2 02/21/24 

Description 

This work consists of constructing a precast concrete manhole tee in accordance with Articles 4, 
10 and 12 of the City of Ann Arbor (CAA) 2024 Public Services Standard Specifications, a shown 
the plans, as directed by the Engineer, and as specified herein. 

Materials 

Furnish materials in accordance with Article 4 subsections II.A and II.B of the CAA 2024 Public 
Services Standard Specifications, and MDOT Standard Plan R-3-B. 

Provide Class IV reinforced concrete precast manhole tee in accordance with Article 4 subsection 
II.A of the CAA 2024 Public Services Standard Specifications. Provide pipe backfill in accordance
with Article 10 subsections II.H and II.I of the CAA 2024 Standard Specifications.

Furnish J.R. Hoe (TrashRacks.com) mild steel galvanized round top-mount grate product no. 
LDR-48 or approved equal.  At least 14 calendar days prior to installation, submit shop drawings 
of the proposed grate for review and approval. 

Furnish precast concrete adjusting rings, brick, block and mortar Type R-2. 

Construction 

Construct precast concrete manhole tee in accordance with Article 10 section II and Article 12 of 
the CAA 2024 Public Services Standard Specifications, MDOT Standard Plan R-3-B, CAA 
Standard Detail SD-TD-1 (UTILTY TRENCH – TYPE 1), as shown on the plans, as described 
below, and as directed by the Engineer. 

Furnish working drawings for precast concrete manhole tee in accordance with subsection 104.02 
of the MDOT Standard Specifications for Construction. 

Furnish and install drainage structure covers and frames in accordance with the manufacturer’s 
guidelines. 

Furnish and adjust to finish elevation the proposed drainage structure cover as shown on the 
plans. 

Immediately remove any debris that falls into the precast tee due to the Contractor operations. 
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CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

FOR 
STORM PRECAST TEE

SDA:DAD 2 of 2 02/21/24

Measurement and Payment 

Measure and pay for the completed work, as described, at the contract unit price at each location 
using the following pay item: 

Pay Item Pay Unit 

DS_Storm Manhole, 90 In. Dia., Precast Tee, Cl IV RCP .......................................... Each 

Measure DS_Storm Manhole, 90 In. Dia., Precast Tee, Cl IV RCP in place by the unit each and 
pay for it at the contract unit price, which price includes all cost for labor, equipment, and materials 
necessary to complete the work.  This item of work also includes furnishing and installing the new 
drainage structure frame and cover, and adjustment of the structure cover to the finish elevation 
regardless of the vertical change in height. 

RFP 24-10 Add#1 DS-20



CITY OF ANN ARBOR
DETAILED SPECIFICATION

FOR
TEMPORARY ACCESS DRIVE

SDA:DAD 1 of 1 02/05/24

Description

This work consists of constructing an aggregate surface on a prepared grade to maintain 
construction traffic and site access during construction as directed by the Engineer.  Additional 
materials required to maintain access along with removal and disposal of the aggregate when no 
longer needed, are included in this item of work.

Materials

Use material meeting the grading requirements for MDOT Class 23A, to construct the aggregate 
surface.

Construction

Place 8 inches of aggregate for the temporary access drive on the prepared subgrade at locations 
shown on the plans or as directed by the Engineer to provide a flush transition from the mud mat 
and to other areas where construction traffic and site access is to be maintained.  Maintain the 
flow of any drainage courses interrupted by temporary access drive.

Maintain the aggregate surface in a smooth and firm condition until no longer needed for 
maintaining traffic and access.  When construction operations progress to the point that the 
temporary drive access is no longer needed, remove all temporary access drive materials, and 
restore the area to its preconstruction condition.

Measurement and Payment

Measure and pay for the completed work, as described, at the contract unit price at each location 
using the following pay item:

Pay Item Pay Unit

DS_Temporary Access Drive ..........................................................................Square Yard

Measure DS_Temporary Drive Access in area by the square yard and pay for it at the contract 
unit price, which price includes all cost for labor, equipment, and materials necessary to complete 
the work required for the construction, maintenance, removal and disposal of the aggregate 
surface and restoration of temporary access drive location as described in this detailed 
specification and as directed by the Engineer.

DS_Machine Grading, Special includes removal topsoil and other earth excavation and 
embankment necessary to construct the subgrade for the temporary access drive.
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