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 ADVERTISEMENT TO BID  
 CITY OF ANN ARBOR, MICHIGAN 
 
 ITB# 4258  
 
Sealed Bids will be received by the Procurement Unit, Fifth (5th) Floor, Guy Larcom Building, 
on or before February 15, 2013 by 10:00 a.m. for construction of the 2013 Ramp & Sidewalk 
Repair Project. Bids will be publicly opened and read aloud at this time. 
 
Work to be done includes the replacement of sidewalk ramps to meet ADA requirements, 
replacement and/or repair of sidewalks throughout the City, and all related work.   
 
Bid documents, specifications, plans and addendum shall be downloaded by vendors at either of 
the following web sites, Michigan Inter-governmental Trade Network (MITN) www.mitn.info or 
City of Ann Arbor web site www.A2gov.org. 
 
Each proposal shall be accompanied by a certified check, or Bid Bond by a recognized surety, in 
the amount of 5% of the total of the bid price. A proposal, once submitted, becomes the property 
of the City. In the sole discretion of the City, the City reserves the right to allow a bidder to 
reclaim submitted documents provided the documents are requested and retrieved no later than 
48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and material 
bonds in the amount of 100% of the bid price and satisfactory insurance coverage. 
 
Precondition for entering into a contract with the City of Ann Arbor is compliance with Chapter 
112 of Title IX of the Code of the City of Ann Arbor. The successful Bidder may also be 
required to comply with Chapter 23 of Title I of the Code of the City of Ann Arbor. Further 
information is outlined in the contract documents. 
 
After the time of opening, no Bid may be withdrawn for a period of 60 days. The City reserves 
the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or informalities in 
any Bid, and to make the award in any manner the City believes to be in its best interest. 
 
Any further information may be obtained from the Procurement Unit, (734) 794-6576. 
 
CITY OF ANN ARBOR, MICHIGAN 
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NOTICE OF PRE-BID CONFERENCE 
 
 
 
 
A mandatory pre-bid conference for this project will be held on February 1, 2013 at 9:30 a.m.  
in the Fourth Floor Conference Room of the Guy C. Larcom Building, City Hall, located at 301 
E. Huron Street, Ann Arbor, Michigan 48107. 
 
Administrative and technical questions regarding this project will be answered at this time.  The 
pre-bid meeting is for information only. Any answers furnished will not be official until verified 
in writing by the Financial Service Area, Procurement Unit. Answers that change or substantially 
clarify the bid will be affirmed in an addendum. 
 
Failure to attend the meeting and sign the ITB sign-in sheet at the pre-bid meeting will 
automatically disqualify a bidder from submitting a valid bid.  Any bid submitted by a party not 
attending and signing the roster at the pre-bid meeting will not be opened or considered.  It is the 
Contractor’s responsibility to insure they have signed the sign-in sheet at the pre-bid conference. 
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 INSTRUCTIONS TO BIDDERS 
 
General 
 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access to 
the area in which the work is to be performed. Advance notice should be given to the 
Administering Service Area/Unit in cases where access to the site must be arranged by the City. 
 
Any Bid which does not conform fully with these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability 
to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed in ink by the person 
signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided, with each blank properly filled in.  If 
forms are not fully completed it may disqualify the bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires 
will be accepted from any and all prospective Bidders in accordance with the terms and 
conditions of the ITB.   

 
All questions shall be due on or before February 11, 2013 by 3:00 p.m. and should be addressed 
as follows:  

Specification/Scope of Work questions emailed to nhutchinson@a2gov.org. 
Bid Process and HR Compliance questions emailed to Lnewton@a2gov.org.  

 
Addenda 

 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.   

 
The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   
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Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
February 15, 2013 by 10:00 a.m.  Bids submitted late or via oral, telephonic, telegraphic, 
electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copy (ies) in a sealed envelope 
clearly marked: ITB 4258 – 2013 Ramp & Sidewalk Repair Project.   

 
Bids must be addressed and delivered to: 
 

City of Ann Arbor  
Procurement Unit, 5th Floor 

301 East Huron Street 
P.O. Box 8647 

Ann Arbor, MI  48107 
 

All Bids received on or before the Due Date will be publicly opened and recorded 
immediately. No immediate decisions are rendered.   
 
Bids should be date/time stamped/signed at the address above in order to be 
considered.  Normal business hours are 9:00 a.m. to 4:00 p.m. Monday through 
Friday.  The City will not be liable to any Bidder for any unforeseen circumstances, 
delivery or postal delays.   Postmarking to the Due Date will not substitute for receipt 
of the Bid.  Each Bidder is responsible for submission of their Bid.   
 
Additional time will not be granted to a single Bidder; however, additional time may 
be granted to all Bidders when the City determines that circumstances warrant it.   

 
Award           
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
discounts offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the contract will be awarded based upon the lump sum and unit 
prices stated by the bidder for the work items specified in the bid documents, with consideration 
given to any alternates selected by the City. If the City determines that the unit price for any item 
is materially different for the work item bid than either other bidders or the general market, the 
City, in its sole discretion, in addition to any other right it may have, may reject the bid as not 
responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the forms, or other alternates which the Bidder may wish to submit, but preference will be 
given to Base Bid Bids. 
 
 



 

 
Version 2012 IB-3 

The City reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities 
and/or informalities in any Bid, and to make the award in any manner the City believes to be in 
its best interest. 
 
Official Documents 
 
The City of Ann Arbor shall accept no changes to the bid documents made by the Bidder unless 
those changes are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Purchasing Unit or through 
the Michigan Intergovernmental Trade Network (MITN). Copies of the bid documents obtained 
from any other source are not considered Official copies. Only those Bidders who obtain bid 
documents from MITN system are guarantees access to receive addendum information if issued. 
If you obtained City of Ann Arbor Bid documents from other sources, it is recommended that 
you register on www.MITN.info and obtain an official Bid.   
 
Bid Security 
 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the 
bid price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of days specified in the 
Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available time 
for work under this Contract is indicated on page C-1, Article III of the Contract.  If these time 
requirements cannot be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 
 
The Contract Time specified above is referred to as a one-year period or term. This Contract 
shall also include an option to extend the contract for one additional one-year period, subject to 
agreement by the City and the Contractor. An extension of the Contract will be at the same terms 
and conditions, including the same unit prices, in the original Contract. An extension will be 
dependent on the availability of funding. 
 
Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
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Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended to 
preclude recovery of actual damages in addition to the recovery of liquidated damages. 
 
Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices 
under City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder 
should  complete and return with its bid completed copies of the Human Rights Division 
Contract Compliance Forms (see Appendix A) or an acceptable equivalent. In the event forms 
are not submitted with bid the vendor will have 24 hours after notice to submit to City. 
 
Wage Requirements 
 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages or 
of a “living wage” to employees providing service to the City under this contract.  The successful 
bidder must comply with all applicable requirements and provide documentary proof of 
compliance when requested. 
 
Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if the 
work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is less.  The 
Bidder also shall identify the work to be subcontracted to each major subcontractor. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily excluded 
from participation in this transaction by any State or Federal departments or agency.  Submission 
is also agreement that the City will be notified of any changes in this status.   
 
Disclosures  
 
All information in a submitter’s bid is subjected to disclosure under the provisions of Public Act 
No. 442 of 1976 know as the “Freedom of Information Act”.  This act also provides for the 
complete disclosure of contracts and attachments thereto except where specifically exempted 
under the Freedom of Information Act.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.   The vendor must clearly state the reasons for the protest.  If a vendor 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/ 
Unit shall refer the vendor to the Purchasing Agent.  The Purchasing Agent will provide the 
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vendor with the appropriate instructions for filing the protest.  The protest shall be reviewed by 
the City Administrator or designee whose decision shall be final.   
 
Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or 
collusion with any person or persons bidding on the same Contract; that this Bidder has carefully 
read and examined the bid documents, including Advertisement, Human Rights Division 
Contract Compliance Forms, Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid 
Forms, Contract, Bond Forms, General Conditions, Standard Specifications, Detailed 
Specifications, all Addenda, and the Plans and understands them.  The Bidder declares that it 
conducted a full investigation at the site and of the work proposed and is fully informed as to the 
nature of the work and the conditions relating to the work's performance.  The Bidder also 
declares that it has extensive experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one 
part. 
 
In accordance with these bid documents, and Addenda numbered               , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor 
and that it understands and agrees to comply, to the extent applicable to employees providing 
services to the City under this Contract, with the wage and reporting requirements stated in the 
City Code provisions cited. Bidder further agrees that the cited provisions of Chapter 14 and 
Chapter 23 form a part of this Contract. 
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The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then 
the accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the 
award in any manner the City believes to be in its best interest. 
 
 
 
SIGNED THIS                 DAY OF                          , 2013. 
 
 

 
                                                       
Bidder’s Name 

                                                          
 
Authorized Signature of Bidder 
 

 
 
                                                       
Official Address 

 
 
(Print Name of Signer Above) 

 
 
                                                      
Telephone Number 

 
      
Email Address for Award Notice                                         
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 LEGAL STATUS OF BIDDER 
 
(The Bidder shall fill out the appropriate form and strike out the other two.) 
 
Bidder declares that it is: 
   
--------------------------------------------------------------------------------------------------------------------- 
 

* A corporation organized and doing business under the laws of 
the state of                                  , for whom                                                
, bearing the office title of                                  , whose signature is 
affixed to this proposal, is authorized to execute contracts. 

 
 
--------------------------------------------------------------------------------------------------------------------- 
 

* A partnership, list all members and the street and mailing address of each: 
 

                                                                                                                            
                                                                                                                            
                                                                                                                            
                                                                                                                            

 
Also identify the County and State where partnership papers are filed: 

 
County of                       , State of                                                             

 
---------------------------------------------------------------------------------------------------------------------
- 
 
 

* An individual, whose signature with address, is affixed to this        

proposal                                

                                 (initial here) 

---------------------------------------------------------------------------------------------------------------------

- 



Project:   2013 Ramp & Sidewalk Repair Project

Estimated
Item Description Unit Quantity Unit Price Total Price

202 General Conditions, Max $30,000 L.S. 1 $ $

203 Traffic Control, Max $35,000 L.S. 1 $ $

207 Remove HMA Pavement S.F. 12,750 $ $

208 HMA Patching TON 170 $ $

210 Subgrade Undercutting - Type II                         C.Y. 200 $ $

211 21AA Limestone - C.I.P.                                     C.Y. 200 $ $

215 Remove Curb & Gutter - Any Type   L.F. 4,590 $ $

216
Remove Concrete Pavement (Repari) - Any 
Thickness S.Y. 100 $ $

Remove Concrete Sidewalk or Drive - Any 

BID FORM

Section 1–Schedule of Prices

File #:  2013-021    Bid #:  4258

217
y

Thickness S.F. 75,750 $ $

220 Concrete Pavement Repair - High Early S.Y. 100 $ $

221 Concrete Curb & Gutter - Any Type L.F. 4,590 $ $

222
Concrete Curb & Gutter - Any Type - High 
Early L.F. 100 $ $

223 4-inch Sidewalk or Ramp S.F. 54,650 $ $

224 6-inch Drive Approach, Ramp, or Sidewalk S.F. 19,600 $ $

225
6-inch Drive Approach, Ramp, or Sidewalk - 
High Early S.F. 700 $ $

226
8-inch Fibermesh Reinforced Concrete - High 
Early S.F. 1,200 $ $

227 Stamp Concrete with Detectable Warning S.F. 200 $ $

230 Detectable Warning, Cast In Place S.F. 3,400 $ $

232 Surface Applied Detectable Warning S.F. 50 $ $

TOTAL PAGE BF-1  $
(Also to be entered on Page BF-2)

BF-1



Project:   2013 Ramp & Sidewalk Repair Project

Estimated
Item Description Unit Quantity Unit Price Total Price

BID FORM

Section 1–Schedule of Prices

File #:  2013-021    Bid #:  4258

235 Integral Sidewalk Retaining Wall (6" or less) S.F. 187 $ $

236 Integral Sidewalk Retaining Wall (6"-18") S.F. 612 $ $

237 Integral Sidewalk Retaining Wall (18"-36") S.F. 100 $ $

239 Modular Sidewalk Installation S.F. 1,000 $ $

241 Remove & Replace Brick Pavers S.F. 300 $ $

250 Adjust Structure Cover EACH 15 $ $

251 Adjust Curb Inlet Cover EACH 10 $ $

252 Adjust Monument or Valve Box EACH 25 $ $

253 Adjust Traffic Signal Handhole EACH 15 $ $253 Adjust Traffic Signal Handhole EACH 15 $ $

254 Manhole Flange & Cover EACH 10 $ $

255 Inlet Structure Cover EACH 10 $ $

256 Point Structure EACH 10 $ $

260 Mulch Blanket S.Y. 500 $ $

262 Class A Sod S.Y. 200 $ $

TOTAL PAGE BF-2  $

TOTAL FROM PAGE BF-1  $

TOTAL FROM PAGE BF-2  $

TOTAL BASE BID:  $

(Also to be entered below)

BF-2
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BID FORM 

 
 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically 
named will be considered only as a negotiated change in Contract Sum. 
 
Item Number                          Description                                             Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the contract. 
 
                                                                             
Signature of Authorized Representative of Bidder 
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 BID FORM 
 
 Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of 
Completion, page C-1, it is requested to stipulate below its proposed time for performance of the 
work.  Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the contract. 
 
                                                                             
Signature of Authorized Representative of Bidder 
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 BID FORM 
 
 Section 4 - Subcontractors 
 
For purposes of this contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of contract with the Contractor), but shall not include any individual who furnishes merely the 
individual’s own personal labor or services. 
 
For the work outlined in these documents the Bidder expects to engage the following subcontractors 
to perform the work identified: 
 
Type of Work   Name and Address    Value of Subcontract 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                           

                                                    

If the Bidder does not expect to engage any subcontractor, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any 
subcontractor to perform work under the contract. 
 
          
                                                              
Signature of Authorized Representative of Bidder 
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CONTRACT 
 

THIS AGREEMENT is made on the ______ day of _________________, 2013, between the 
CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 E. Huron Street, Ann Arbor, 
Michigan 48107 (“City”) and __________________________________________ 
(“Contractor”) 
______________________________________________________________________________ 
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 
 
Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled “2013 Ramp & 
Sidewalk Repair Project” in accordance with the requirements and provisions of the following 
documents, including all written modifications incorporated into any of the documents, which 
are incorporated as part of this Contract: 
 

 
Human Rights Division Contract          
 Compliance Forms 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Bid Forms 
Proposal 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 
ARTICLE II - Definitions 
 
Administering Department means Public Services Area. 
 
Supervising Professional  means Nicholas S. Hutchinson, P.E., Interim Project Management 
Manager  or other persons acting under the authorization of the Director of the Administering 
Department. 
 
Project means 2013 Ramp & Sidewalk Repair Project Bid No. 4258. 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately after the 
Contractor’s receipt of a fully executed Contract.  

 
(B) The entire work for this Contract shall be completed in accordance with the 
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scheduling requirements outlined in the “Detailed Specification for Project 
Scheduling” found on page DS-1 of the Contract Documents.  

  
 (C) Failure to complete all the work within the time(s) specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, the 
amount(s) specified in the “Detailed Specification for Project Schedule” 
contained elsewhere herein for each calendar day of delay in the completion of all 
the work. If any liquidated damages are unpaid by the Contractor, the City shall 
be entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 

 
  The liquidated damages are for the non-quantifiable aspects of any of the 

previously identified events and do not cover actual damages that can be shown or 
quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
 Liquidated damages under this section are in addition to any liquidated damages 

due under Section 5 of the General Conditions. 
 
(D) The term of this Contract shall be one year, or until satisfactory performance of 

all services have been performed, whichever occurs later. Subject to the 
availability of funding, the Contact may be extended for one one-year term, 
subject to the same terms and conditions, including unit prices, in the original 
Contract and subject to agreement by the City and the Contractor. Between 
September 1 and December 31, 2013, the City will provide a written request for 
the one year extension to the Contractor, after which the Contractor shall have 30 
days to respond in writing that it agrees to the one year extension. Failure to 
respond may result in the Contract being reissued for bid. 

 
ARTICLE IV - The Contract Sum 
 

(A) ...... The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Forms for the estimated total of: 

 
________________________________________ Dollars 
($_________________) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the contract documents.   
 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
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ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the 
State of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a 
court of appropriate jurisdiction sitting within Washtenaw County for purposes of any action 
arising under this Contract. 
 
Whenever possible, each provision of the contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of 
any provision will not invalidate the remainder of the contract. 
 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a contract of employment but is a contract to 
accomplish a specific result.  Contractor is an independent contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any contract, debt, or any other obligation to the 
City  including real or personal property taxes. City shall have the right to set off any such debt 
against compensation awarded for services under this agreement. 
 
 
ARTICLE VIII - Notice   
 
All notices given under this contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the contract documents or other address the Contractor may specify in writing.. 
 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, for any loss not covered by insurance under this contract, 
Contractor shall indemnify, defend and hold harmless the City, its officers, employees and agents 
harmless from all suits, claims, judgments and expenses including attorney’s fees resulting or 
alleged to result, in whole or in part, from any act or omission, which is in any way connected or 
associated with this contract, by the Contractor or anyone acting on the Contractor’s behalf under 
this contract. Contractor shall not be responsible to indemnify the City for losses or damages 
caused by or resulting from the City’s sole negligence. 
 



 

C-4 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc 

 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has 
relied on any prior representations in entering into this Contract. This Contract may be altered, 
amended or modified only by written amendment signed by the City and the Contractor. 
 
 
 
FOR CONTRACTOR FOR THE CITY OF ANN ARBOR      
 
 
 
By ________________________                     
 
Its:                                                       

 
 
By________________________________     
      John Hieftje, Mayor 

 
 
By ________________________                       
Its:                                                       

 
By________________________________      
      Jacqueline Beaudry, City Clerk 

 
 
 

Approved as to substance 
 
 
By________________________________      
     Steven D. Powers, City Administrator 
 
 
By________________________________      
    Craig Hupy  
    Public Services Area Administrator 

 
  

Approved as to form and content 
 
 
By________________________________       
Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1) _________________________________________________________________ 

 
 (referred to as "Principal"), and _____________________________________ of 
 
   ______________________________________________    , a corporation duly authorized to do 

business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for  $______________,  the payment of which Principal and 
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, by this bond. 

 

(2) The Principal has entered a written contract with the City date,                                              , 
2013, for the 2013 Ramp & Sidewalk Repair Project Bid No.:  4258 and this bond is given 
for that contract in compliance with Act No. 213 of the Michigan Public Acts of 1963, as 
amended, being MCL 129.201 et seq. 

 
 (3) Whenever the Principal is declared by the City to be in default under the contract, the Surety may 

promptly remedy the default or shall promptly: 
 

(a)  complete the contract in accordance with its terms and conditions; or  
 

 (b)  obtain a bid or bids for submission to the City for completing the contract in accordance 
with its terms and conditions, and upon determination by Surety of the lowest responsible bidder, 
arrange for a contract between such bidder and the City, and make available, as work progresses, 
sufficient funds to pay the cost of completion less the balance of the contract price; but not 
exceeding, including other costs and damages for which Surety may be liable hereunder, the 
amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the 

contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the contract 

or to the work to be performed thereunder, or the specifications accompanying it shall in any way 
affect its obligations on this bond, and waives notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 2013. 
 

                                                                                                                                          
(Name of Surety Company) (Name of Principal) 

By                                                                    By                                                                
(Signature)         (Signature) 

      
Its                                                                    Its                                                                  

(Title of Office) (Title of Office) 
    Name and address of agent: 
Approved as to form:     
      
                                                              
Stephen K. Postema, City Attorney     
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LABOR AND MATERIAL BOND 

 

 

(1)                                                                          of                                                  , (referred to as 

"Principal"), and                                                                                , a corporation duly authorized to 

do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of 

Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of $                          

, for the payment of which Principal and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, by this bond. 

 

(2) The Principal has entered a written contract with the City, dated                                      , 2013, for the 

2013 Ramp & Sidewalk Repair Project Bid No. 4258; and this bond is given for that contract in 

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the contract, the Surety shall pay those claimants. 

 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 2013. 

 

                                                                                                                                              

(Name of Surety Company) (Name of Principal) 

By 

                                                                       

By 

                                                               

(Signature)         (Signature) 
      

Its                                                                        Its                                                                  
(Title of Office) (Title of Office) 

    Name and address of agent: 
Approved as to form:     
      
                                                              
Stephen K. Postema, City Attorney     
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GENERAL CONDITIONS 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and 
transportation necessary for the proper execution of the work. Materials or work described in 
words which so applied have a well-known technical or trade meaning have the meaning of those 
recognized standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond 
Forms; (9) Proposal. 

 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work 
proposed under this Contract. The Bidder to whom this Contract is awarded will not be entitled 
to any additional compensation unless conditions are clearly different from those which could 
reasonably have been anticipated by a person making diligent and thorough investigation of the 
site. 
 
The Bidder shall immediately notify the City upon discovery and in every case prior to 
submitting its Bid, of every error or omission in the bidding documents that would be identified 
by a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of 
extra compensation or time to complete the work under this Contract for extra expenses or time 
spent as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers 
employed directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the 
United States Department of Labor.  At the request of the City, any contractor or subcontractor 
shall provide satisfactory proof of compliance with the contract provisions required by the 
Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms 
required in determining contract compliance with regard to prevailing wages, the definitions 
provided in the Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be 
used. 
 
Further, to the extent that any employees of the Contractor providing services under this contract 
are not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 
conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, 
the Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, 
as amended, which in part states: 
 
1:814. Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in 
Section 1:813 that employs or contracts with five (5) or more individuals; provided, 
however, that this Chapter shall not apply to a non-profit contractor/vendor or non-profit 
grantee unless it employs or contracts with ten (10) or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial 

assistance awarded to or entered into with a contractor/vendor or grantee after the 
effective date of this Chapter and to the extension or renewal after the effective date of 
this Chapter of any grant, contract, or subcontract or other form of financial assistance 
with a contractor/vendor or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the living 

wage shall be $9.42 an hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the living 

wage shall be $10.91 a hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(2) In order to qualify to pay the living wage rate for covered employers providing employee 

health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said 
health care coverage and payment therefor to the City Administrator or his/her designee. 

 
(3) The amount of the living wage established in this Section shall be adjusted upward no 

later than April 30, 2002, and every year thereafter by a percentage equal to the 
percentage increase, if any, in the federal poverty guidelines as published by the United 
States Department of Health and Human Services for the years 2001 and 2002.  
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Subsequent annual adjustments shall be based upon the percentage increase, if any, in the 
United States Department of Health and Human Services poverty guidelines when 
comparing the prior calendar year's poverty guidelines to the present calendar year's 
guidelines.  The applicable percentage amount will be converted to an amount in cents by 
multiplying the existing wage under Section 1.815(1)(b) by said percentage, rounding 
upward to the next cent, and adding this amount of cents to the existing living wage 
levels established under Sections 1:815(1)(a) and 1:815(1)(b).  Prior to April 1 of each 
calendar year, the City will notify any covered employer of this adjustment by posting a 
written notice in a prominent place in City Hall, and, in the case of a covered employer 
that has provided an address of record to the City, by a written letter to each such covered 
employer. 

 
Section 5 - Non-Discrimination 

 
The Contractor agrees to comply with the nondiscrimination provisions of Chapter 112 of the 
Ann Arbor City Code and to take affirmative action to assure that applicants are employed and 
that employees are treated during employment in a manner which provides equal employment 
opportunity and tends to eliminate any inequality based upon race, national origin or sex.  The 
Contractor agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann 
Arbor City Code and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All contractors shall receive approval from the 
Director prior to entering into a contract with the City, unless specifically exempted by 
administrative policy.  All City contractors shall take affirmative action to insure that 
applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity and tends to eliminate inequality based 
upon race, national origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total 

employment by occupational category, sex and minority group.  If, after verifying this 
data, the Director concludes that it indicates total minority and female employment 
commensurate with their availability within the contractor's labor recruitment area, i.e., 
the area from which the contractor can reasonably be expected to recruit, said contractor 
shall be accepted by the Director as having fulfilled affirmative action requirements for a 
period of one year at which time the Director shall conduct another review.  Other 
contractors shall develop an affirmative action program in conjunction with the Director.  
Said program shall include specific goals and timetables for the hiring and promotion of 
minorities and females.  Said goals shall reflect the availability of minorities and females 
within the contractor's labor recruitment area.  In the case of construction contractors, the 
Director shall use for employment verification the labor recruitment area of the Ann 
Arbor-Ypsilanti standard metropolitan statistical area. Construction contractors 
determined to be in compliance shall be accepted by the Director as having fulfilled 
affirmative action requirements for a period of six (6) months at which time the Director 
shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ 
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local persons, so as to enhance the local economy. 
 

(4) All contracts shall include provisions through which the contractor agrees, in addition to 
any other applicable Federal or State labor laws: 

 
(a) To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b) To provide periodic reports concerning the progress the contractor has made in meeting 
the affirmative action goals it has agreed to; 

 
 (c) To permit the Director access to all books, records and accounts pertaining to its 

employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a 
provision for the posting of contractors not in compliance. 

 
(6) All City contracts shall provide further that breach of the obligation not to discriminate 

shall be a material breach of the contract for which the City shall be entitled, at its option, 
to do any or all of the following: 

 
(a) To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any 

required periodic payments under the contract; 
 

(b) Declare the contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 
group members had the affirmative action not been breached; 

 
(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based 

upon the following schedule: 
 
 
 
Contract Amount 

Assessed Damages 
 Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 



 

GC-5 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc 

 
 (e) In addition the contractor shall be liable for any costs or expenses incurred by the City 

of Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 

 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or 
product is patented or is believed to be patented. 
 
 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the 
like. The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
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 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall 
take all necessary and reasonable precautions to adequately protect all public and private 
property from injury or loss arising in connection with this Contract. It shall make good any 
damage, injury or loss to it's work and to public and private property resulting from lack of 
reasonable protective precautions, except as may be due to errors in the contract documents, or 
caused by agents or employees of the City. The Contractor shall obtain and maintain sufficient 
insurance to cover damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to 
act at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the 
Supervising Professional, it must, if required by the Supervising Professional, be uncovered for 
examination and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
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The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  
Other directions will be confirmed on written request. The Contractor shall give efficient 
superintendence to the work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct 
from the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes 
shall be executed under the conditions of the original Contract except that any claim for 
extension of time caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes 
in the work not involving extra cost and not inconsistent with the purposes of the work, but 
otherwise, except in an emergency endangering life or property, no extra work or change shall be 
made unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not 
have been foreseen, or which were beyond the control of the Contractor, and which were 
not the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
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The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall 
be in writing and submitted in ample time to permit full investigation and evaluation of the 
Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's 
notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a 
waiver by the Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before 
proceeding to execute the work, except in emergency endangering life or property. The 
procedure shall then be as provided for Changes in the Work-Section l3. No claim shall be valid 
unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by 
the contract documents, and for which no item of work is provided in the Contract, and for which 
no unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, 
pension and retirement allowances and social insurance, or other regular payroll charges 
on same; the cost of all material and supplies required of either temporary or permanent 
character; rental of all power-driven equipment at agreed upon rates, together with cost of 
fuel and supply charges for the equipment; and any costs incurred by the Contractor as a 
direct result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

(4) The quantities and items of work done each day shall be submitted to the Supervising 
Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made 

along with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 
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No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice 
covering work performed for which it believes payment, under the Contract terms, is due. The 
submission shall be to the City's Finance Department - Accounting Division.  The Supervising 
Professional will, within 10 days following submission of the invoice, prepare a certificate for 
payment for the work in an amount to be determined by the Supervising Professional as fairly 
representing the acceptable work performed during the period covered by the Contractor's 
invoice. To insure the proper performance of this Contract, the City will retain a percentage of 
the estimate in accordance with Act 524, Public Acts of 1980. The City will then, following the 
receipt of the Supervising Professional's Certificate, make payment to the Contractor as soon as 
feasible, which is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all 
risk of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its 
delivery in advance of the time of the remainder of the equipment to be furnished; 30%  of the 
Contract Sum upon completion of erection of all equipment furnished, but not later than 60 days 
after the date of delivery of all of the equipment to be furnished; and payment of the final 10% 
on final completion of erection, testing and acceptance of all the equipment to be furnished; but 
not later than l80 days after the date of delivery of all of the equipment to be furnished, unless 
testing has been completed and shows the equipment to be unacceptable. 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
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 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal 
within 10 days thereafter, the City may, upon 10 days written notice, sell the removed materials 
at auction or private sale and shall pay to the Contractor the net proceeds, after deducting all 
costs and expenses that should have been borne by the Contractor. If the removed material has 
no value, the Contractor must pay the City the expenses for disposal within 10 days of invoice 
for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make 
good the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 
 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the 
City except those arising from: 
 

(1) unsettled liens; 
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(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 
 Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor 
for expense incurred by the Contractor in connection with the work under this Contract as a 
result of the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in 
the written notice to suspend, then the Contractor may abandon that portion of the work 
suspended and will be entitled to the estimates and payments for all work done on the portions 
abandoned, if any, plus 10% of the value of the work abandoned, to compensate for loss of 
overhead, plant expense, and anticipated profit. 
 
 Section 21 - Delays and The City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the 
diligence required to insure completion, ready for operation, within the allowable number of 
consecutive calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed 
with the work or any part of the work as to which there has been delay. After providing the 
notice the City may take over the work and prosecute it to completion, by contract or otherwise, 
and the Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or 
repeatedly refuses or fails except in cases for which extension of time is provided, to supply 
enough properly skilled workers or proper materials, or if it fails to make prompt payments to 
subcontractors or for material or labor, or persistently disregards laws, ordinances or the 
instructions of the Supervising Professional, or otherwise is guilty of a substantial violation of 
any provision of the Contract, then the City, upon the certificate of the Supervising Professional 
that sufficient cause exists to justify such action, may, without prejudice to any other right or 
remedy and after giving the Contractor 3 days written notice, terminate this Contract. The City 
may then take possession of the premises and of all materials, tools and appliances thereon and 
without prejudice to any other remedy it may have, make good the deficiencies or finish the 
work by whatever method it may deem expedient, and deduct the cost from the payment due the 
Contractor. The Contractor shall not be entitled to receive any further payment until the work is 
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finished. If the expense of finishing the work, including compensation for additional managerial 
and administrative services exceeds the unpaid balance of the Contract Sum, the Contractor and 
its surety are liable to the City for any excess cost incurred. The expense incurred by the City, 
and the damage incurred through the Contractor's default, shall be certified by the Supervising 
Professional. 
 
 Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision 
of this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, 
if notified to do so by the City, shall promptly remove any part or all of its equipment and 
supplies from the property of the City, failing which the City shall have the right to remove the 
equipment and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the 
Contractor the net proceeds after deducting all costs and expenses that should have been borne 
by the Contractor and after deducting all amounts claimed due by any lien holder of the 
equipment or supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any 
part covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make 
good all work damaged or destroyed before acceptance. All risk of loss remains with the 
Contractor until final acceptance of the work (Section 19) or partial acceptance (Section 26).  
The Contractor is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 



 

GC-13 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc 

Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on 
account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
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  A. The Contractor shall procure and maintain during the life of this Contract, including the 

guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself from all claims for bodily injuries, death or property 
damage which may arise under this Contract; whether the acts were made by the 
Contractor or by any subcontractor or anyone employed by them directly or indirectly.  
The following insurance policies are required: 
 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an 
additional insured. There shall be no added exclusions or limiting endorsements 
including, but not limited to:   Products and Completed Operations, Explosion, 
Collapse and Underground coverage or Pollution. Further, the following minimum 
limits of liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
 

$2,000,000 Per Job General Aggregate 
 

$1,000,000 Personal and Advertising Injury 
 

$2,000,000 Products and Completed Operations Aggregate 
 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, 
equivalent to, as a minimum, Insurance Services Office form CA 00 01 07 97. The 
City of Ann Arbor shall be named as an additional insured. There shall be no added 
exclusions or limiting endorsements. Coverage shall include all owned vehicles, all 
non-owned vehicles and all hired vehicles. Further, the limits of liability shall be 
$1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered 

primary as respects any other valid or collectible insurance that the City may possess, 
including any self-insured retentions the City may have; and any other insurance the City 
does possess shall be considered excess insurance only and shall not be required to 
contribute with this insurance. Further, the Contractor agrees to waive any right of 
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recovery by its insurer against the City. 
 

C. In the case of all Contracts involving on-site work, the Contractor shall provide to the 
City before the commencement of any work under this Contract documentation 
demonstrating it has obtained the above mentioned policies. Documentation must provide 
and demonstrate an unconditional 30 day written notice of cancellation in favor of the 
City of Ann Arbor. Further, the documentation must explicitly state the following:  (a) 
the policy number; name of insurance company; name and address of the agent or 
authorized representative; name and address of insured; project name; policy expiration 
date; and specific coverage amounts; (b) any deductibles or self-insured retentions which 
shall be approved by the City, in its sole discretion; (c) that the policy conforms to the 
requirements specified. An original certificate of insurance may be provided as an initial 
indication of the required insurance, provided that no later than 21 calendar days after 
commencement of any work the Contractor supplies a copy of the endorsements required 
on the policies. Upon request, the Contractor shall provide within 30 days a copy of the 
policy(ies) to the City. If any of the above coverages expire by their terms during the 
term of this Contract, the Contractor shall deliver proof of renewal and/or new policies to 
the Administering Service Area/Unit at least ten days prior to the expiration date. 

 
D. Any Insurance provider of Contractor shall be admitted and authorized to do business in 

the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of �A-� Overall and a minimum Financial Size 
Category of �V�. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) 

accepted. 
 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the 
progress of or connected with the prosecution of the work, whether within the limits of the work 
or elsewhere. The Contractor must restore all property injured including sidewalks, curbing, 
sodding, pipes, conduit, sewers or other public or private property to not less than its original 
condition with new work. 
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 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 
 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, 
and with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written 
statement concerning the proposed award to the subcontractor. The statement shall contain all 
information the City may require. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all 
other contract documents applicable to the work of the subcontractors and to give the Contractor 
the same power to terminate any subcontract that the City may exercise over the Contractor 
under any provision of the contract documents. 
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Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all 
work and materials which do not conform to the Contract and to decide questions which arise in 
the execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor 
and on all other matters relating to the execution and progress of the work or the interpretation of 
the contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, 
rubbish and waste materials resulting from its operations unless otherwise specifically approved, 
in writing, by the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 Section 41 - Night, Saturday or Sunday Work 
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No night or Sunday work (without prior written City approval) will be permitted except in the 
case of an emergency and then only to the extent absolutely necessary. The City may allow night 
work which, in the opinion of the Supervising Professional, can be satisfactorily performed at 
night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be 
permitted unless the Contractor gives the Supervising Professional at least 48 hours but not more 
than 5 days notice of the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                           , 20     , to                       , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the 
Contract titled 2013 Ramp & Sidewalk Repair Project Bid No. 4258, for which I shall ask, 
demand, sue for, or claim compensation or extension of time from the City, except as I hereby 
make claim for additional compensation or extension of time as set forth on the attached 
itemized statement. I further declare that I have paid all payroll obligations related to this 
Contract that have become due during the above period and that all invoices related to this 
Contract received more than 30 days prior to this declaration have been paid in full except as 
listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                 ___________________________                              
Contractor                  Date 
 
By___________________________________                                                           
    (Signature) 
 
Its ___________________________________                                                          
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
_____________________, 2013, it was awarded a contract by the City of Ann Arbor, Michigan 
to                                                                              under the terms and conditions of a Contract 
titled  2013 Ramp & Sidewalk Repair Project Bid No. 4258. 
 
The Contractor represents that all work has now been accomplished and the Contract is 
complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
______________________________________                                                           
Contractor 
By____________________________________                                                        
    (Signature) 
Its____________________________________                                                        
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20____       
                                                      ,                          County, Michigan 
Notary Public 
My commission expires on:                                    
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STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department Standard 
Specifications in effect at the date of availability of the contract documents stipulated in the Advertisement. 
All work under this Contract which is not included in these Standard Specifications, or which is performed 
using modifications to these Standard Specifications, shall be performed in accordance with the Detailed 
Specifications included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the Project 
Management Services Unit, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In 
addition, a copy of these Standard Specifications is available for public viewing at the Project Management 
Services Unit office, for review Monday through Friday between the hours of 8:30 a.m. and 4:00 p.m.  
Copies of the Standard Specifications can also be obtained on the web from: 
 
http://www.a2gov.org/government/publicservices/project_management/privatedev/Pages/StandardSpecificationsBook.
aspx  
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DETAILED SPECIFICATION 
FOR 

 PROJECT SCHEDULING 
 
 
The Contractor shall begin work on this Contract within one week of the receipt of the Notice to Proceed. The 
estimated start date is April 15, 2013. The entire work of this Contract shall be completed no later than October 31, 
2013. Once construction has commenced, the Contractor shall work continuously on the project until completion. The 
Contractor shall not suspend work on this project unless authorized in writing by the Engineer. 
 
Contract work for this project is divided up into Areas for both Sidewalk Repair and Ramp Replacement, as detailed in 
Appendix B. Depending on available funds, the City may choose to either add to or delete from the areas shown. 
While the majority of the work on this contract is scheduled for the Areas shown, the City reserves the right to direct 
the Contractor to perform work outside of these areas. Work outside of the Areas shown shall be performed at the 
contract unit prices, and no additional compensation shall be granted to the Contractor. Scheduling of work outside of 
the designated Areas shall be mutually agreed upon between the Contractor and the City. 
 
Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for the Engineer's review. 
Work shall not be started until a schedule is approved in writing by the Engineer. The proposed schedule must fully 
comply with the scheduling requirements contained in this Detailed Specification. The schedule shall clearly indicate, 
in detail, the start and the completion date for each work Area (as described above). “Completion of Work” is defined 
as the completion of the work as specified herein and as directed by the Engineer including, but not limited to: 
driveway and sidewalk restoration; surface restoration; clean-up; street cleaning; and the removal of all temporary 
traffic control devices and “No Parking” signs. The Contractor may not start work in a new Area until work has been 
completed in the previous Area, unless permission is granted in writing by the Engineer. 
 
No work shall be performed in Areas 13-02 or 13-03 during the annual Ann Arbor Art Fairs. During this time, the 
Contractor must have all of their equipment removed from these Areas and all sidewalks and ramps must be fully 
completed and open to traffic.  
 
The Contractor shall update the approved work schedule each week and present it to the Engineer at the weekly 
progress meeting, and must obtain the Engineer’s approval for any proposed deviations from the most current, 
approved, schedule. 
 
Initial inspections and marking for removals and/or repairs shall be performed by the City in advance of the 
Contractor’s work in an Area, based on the Contractor’s approved work schedule. All sidewalk removals, 
replacements, and joint cutting must be completed within 90 days from the time that they are inspected and marked by 
the Engineer. Failure to complete work within this time frame shall entitle the City to deduct from the payments due 
the Contractor, the amount of $500 for delays in the completion of the work for each and every calendar day. 
 
Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not be paid for 
separately, but shall be included in the bid price of the Contract Item “General Conditions.” 
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DETAILED SPECIFICATION 
 FOR 
 ITEM #202 - GENERAL CONDITIONS, MAX $30,000 
 
 
DESCRIPTION 
 
This item shall include all work described and required by the Plans and Specifications for which no item of work is 
listed in the Bid Form, including but not limited to:  
 

- Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, and staking 
- Coordination of, and cooperation with, other contractors, agencies, departments, and utilities 
- Protection and maintenance of Utilities 
- Placing, maintaining, and removing all soil erosion and sedimentation controls  
- Maintaining drainage 
- Maintaining drives, drive openings, sidewalks, bikepaths, mail deliveries, and solid waste/recycle pick-ups 
- Storing all materials and equipment off lawn areas 
- Temporary relocation and final replacement/re-setting of mailboxes 
- Site clean-up 
- Coordination efforts to furnish various HMA mixtures as directed by the Engineer 
- Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the Engineer 
- Furnishing and operating vacuum-type street cleaning equipment 
- Furnishing and operating vacuum-type utility structure cleaning equipment 
- Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors 
- Furnishing and operating a backhoe during all work activities  
- Furnishing and operating a jackhammer and air compressor during all work activities  
- Noise and dust control 
- Mobilization(s) and demobilization(s) 
- Furnishing submittals and certifications for materials and supplies  
- Parking meter bags 
- Disposing of excavated materials and debris 
- All miscellaneous and incidental items such as overhead, insurance, and permits. 

 
MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be based 
on the ratio between work completed during the payment period and the total contract amount. When all of the work of 
this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum. This amount will not be 
increased for any reason, including extensions of time, extras, and/or additional work. 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

General Conditions, Max $30,000      Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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    DETAILED SPECIFICATION 
 FOR 
 ITEM #203 – TRAFFIC CONTROL, MAX $40,000 
 
DESCRIPTION 
 
This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with Sections 
103.05, 103.06, and 812, of the 2012 MDOT Standard Specifications for Construction; Part 6 of the Michigan Manual 
of Uniform Traffic Control Devices, Latest Revised Edition (MMUTCD); and the City Standard Specifications, except 
as modified herein. 
 
MATERIALS, EQUIPMENT, AND METHODS 
 
The work of Traffic Control shall include, but not be limited to: 
 

• The furnishing and operating of lighted plastic drums 
• The furnishing and operating of Type III lighted barricades 
• The furnishing and operating of all temporary “Type B” signs 
• The furnishing and operating of arrow panels as required by the Engineer  
• The furnishing of signposts and installation of No Parking signs 
• The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and cones; 
• The operation of additional signs furnished by the City;  
• Furnishing and installing meter bags;  
• Coordinating with the City to have meter heads removed and reinstalled;  
• Maintaining pedestrian traffic;  
• Temporarily covering traffic controls; 
• Temporarily covering existing signs as directed;  
• Any and all other miscellaneous and/or incidental items which are necessary to properly perform the work. 

 
Materials and equipment shall meet the requirements specified in the above-designated sections of the MDOT 
Standard Specifications. 
 
The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and keep all 
intersections open to traffic at all times, unless specifically authorized in writing by the Engineer. The Contractor shall 
maintain traffic such that no vehicle shall be required to drive into active work areas. The Contractor shall maintain 
vehicular and pedestrian traffic during the work by the use of flag-persons, channelizing devices, and signs as 
necessary, as directed by the Engineer, and in accordance with MMUTCD.  
 
The Contractor shall keep all driveways open at all times, unless specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair, Type I barricades shall be placed by the Contractor, as directed by the 
Engineer.  “Sidewalk Closed” and/or “Cross Here” signs shall be placed, by the Contractor, when directed by the 
Engineer. Typical applications for maintaining pedestrian traffic in accordance with the MMUTCD are included in this 
detailed specification. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic 
maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no additional cost to 
the City. 
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All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, and 
maintained by the Contractor.  Existing City owned signs which are damaged by the Contractor during the work will 
be repaired by the City at the Contractor's expense. 
 
A lane-closure permit shall be obtained by the Contractor from the City at least 48 hours in advance of any proposed 
lane or street closing. No street or lane closures shall be performed without the written approval of the Engineer, a 
minimum of one week in advance of the work. 
 
The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified on the 
lane-closure permit.  No equipment will be allowed in the street before or after these hours.  Local streets may only be 
closed to through traffic (local access only) with written authorization of the Engineer.  Work must be completed each 
day such that all streets are re-opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized 
in writing by the Engineer.  All major changes in traffic control shall be made either between 9:30 a.m. and 3:30 p.m., 
or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with rush-hour traffic. All traffic controls must 
be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the Engineer. 
 
Parking violation citations issued to the Contractor, subcontractor and material suppliers, including their employees, 
shall be enforced under appropriate City Code. 
 
The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer.  When traffic 
control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors or material 
suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 
The Contractor shall furnish and operate all lighted arrow boards; lighted plastic drums; type III barricades; and Type 
B temporary signs as directed by the Engineer. Specifically:  

• Lighted Arrow boards shall be type A or B as directed by the Engineer, and shall be electric powered (either 
battery or solar).  Motor generators using gasoline, diesel, LP gas, or other such fuel are not approved for use.  

• Type III Barricades shall have standard orange-and-white stripes on both sides of the barricade.  
• “Construction Ahead” warning signs shall be placed as directed by the Engineer prior to the start of work, 

regardless of the nature, magnitude, or duration of the work. 
 
Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the general public in 
accordance with the current MMUTCD. 
 
Prohibiting Parking 
 
On occasions where the Contractor shall need to reserve parking areas for staging equipment, prior to the 
commencement of any construction activity, the Contractor shall place No-Parking signs as directed by the Engineer.  
The Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for Work Related Purposes” 
from the City of Ann Arbor Project Management Services Unit.  This permit shall be obtained a minimum of 5 days 
prior to the posting of No-Parking signs.   
 
The City will furnish No-Parking signs to the Contractor at no cost.  The Contractor shall furnish the signposts and 
shall securely bolt the signs to the signposts as directed by the Engineer.  The Contractor shall install the signposts at 
least 2-feet deep into the ground, and there shall be a minimum 6-feet and maximum 7-feet clearance maintained 
between the bottom of the sign and the ground.  The signs shall be placed at 75-foot intervals (or as necessary) to 
eliminate parking in the construction area. 
 
The installation of No-Parking signs shall be in accordance with the permit.  No-Parking signs shall be installed by the 
Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-work/enforcement date. 
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No-Parking signs shall be returned to the City at the completion of the work.  The cost of unreturned signs will be back 
charged to the Contractor. 
 
No-Parking signs shall be covered by the Contractor, thereby allowing on-street parking, until between 48 and 36 
hours prior to the start of the work. No-Parking signs shall be covered by the Contractor whenever there is no work 
being performed for a period of time longer than 72 hours. 
 
Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the Engineer's 
authorization, coordinate with the City Transportation Division to have meter heads removed and reinstalled. 
 
 
MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment.  Measurement will be 
based on the ratio between work completed during the payment period and the total contract amount.  When all of the 
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum. This amount will not 
be increased for any reason, including extensions of time, extras, and/or additional work. 
 
Costs for transporting barricades and other traffic control devices shall be included in the bid prices for this item of 
work, and shall not be paid for separately. 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Traffic Control, Max $40,000       Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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Note: See Tables 6H-2 and 6H-3 for the meaning of the symbols and/or letter codes used in this figure.  
Page 6H-62 (MI) 2012 Edition  
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Figure 6H-29. Cross walk Closures and Pedestrian Detours (MI) (TA-29) 

 

Page 6H-64 (MI) 2012 Edition  
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DETAILED SPECIFICATION 
FOR 

ITEM #207 - REMOVE HMA PAVEMENT 
 
 
DESCRIPTION 
 
This work shall consist of removing HMA surface/base as described in Section 204 and Division 5 of the 2012 edition 
of the MDOT Standard Specifications for Construction, current supplemental MDOT specifications, and the City of 
Ann Arbor Standard Specifications, except as modified herein, and as directed by the Engineer. 
 
CONSTRUCTION METHOD 
 
The Contractor shall remove HMA surfaces, HMA bases, and brick bases of any thickness from any aggregate and/or 
concrete base course, without the removal of the aggregate or concrete base. Pavement removal limits shall be as 
directed by the Engineer. 
 
The Contractor shall remove, salvage, deliver to any location within the City limits or City-owned property, and neatly 
stack/stockpile all bricks, if present, as directed by the Engineer. 
 
The Contractor shall remove and properly dispose of all excavated material and debris, including all asphalt and 
concrete.  The Contractor shall not stockpile excavated material overnight on, or adjacent to, the site. 
 
The Contractor shall place millings or stone in excavated areas to maintain pedestrian access. The Contractor shall 
protect removal areas with lighted drums until such areas have received final patching. Once pavement has been 
removed, the Contractor shall have a maximum of seven (7) days to complete final patching of the area. 
 
HMA surfaces/pavements shall be cut for removal by the use of saws, jackhammers and/or other methods approved by 
the Engineer.  Backhoe teeth, jackhammers equipped with spike points, and backhoe-mounted wheel cutters shall not 
be used for cutting the edges of patches, but may be used to break up pavement within patch areas for removal. The 
edges of patches shall be cut horizontally and vertically straight and uniform (as judged by the Engineer), without 
damaging adjacent pavement. 
 
Damage to adjacent pavement, pavement base, subbase, curb, gutter, sidewalk, utility structures, or other site features, 
due to removal operations shall be repaired by the Contractor, at the Contractor's expense, as directed by the Engineer. 
 
The Contractor shall remove pavement/pavement base full-depth or to a depth of 3-inches, whichever is greater.  
Removal of all granular or clay material located within the 3-inch minimum thickness is included in this item of work.  
Any additional aggregate or clay base removed without written approval of the Engineer shall be replaced by the 
Contractor at the Contractor's expense with 21AA Aggregate compacted-in-place, or with HMA asphalt, as directed by 
the Engineer. 
 
The Contractor shall remove and/or re-shape, re-grade, and re-compact the existing roadbed materials, and shall 
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed 
by the Engineer.  The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as 
necessary, and as directed by the Engineer.  Use of each specific piece of equipment is subject to the approval of the 
Engineer.   
 
The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly 
complete the work. Where the Engineer directs the addition of such materials, they shall be paid for as either the Item 
of Work: “Aggregate Base Course 21AA - C.I.P.”.  Where the Engineer directs such materials to be removed, they will 
not be paid for separately, but shall be included in the Item of Work: “Remove HMA Pavement.” 
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The Contractor shall construct butt-joints, and trim butt-joints just prior to HMA paving as shown on the Plans, and as 
directed by the Engineer. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
The areas to be removed shall be marked and measured prior to the removal of any material.  Measurement shall take 
place with both the Engineer and the Contractor (or their agents) present. Both parties shall come to an agreement 
regarding removal quantities prior to the actual removal of HMA pavement. 
 
The completed work as measured for these items of work will be paid at the Contract Unit Prices for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Remove HMA Pavement       Square Foot 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #208 - HMA PATCHING 
 
DESCRIPTION 
 
This work shall consist of patching existing HMA and concrete pavements as specified in Division 5 of the 2012 
edition of the MDOT Standard Specifications, current supplemental MDOT specifications, and the City of Ann Arbor 
Standard Specifications, except as modified herein, and as directed by the Engineer. 
 
MATERIALS 
 
The HMA mixtures to be used for this work shall be MDOT No. 36A, 13A, or 4C, as directed by the Engineer. 
 
Asphalt Binders shall be grade PG 52-28, PG 58-22, PG 58-28, or PG 64-22, as directed by the Engineer, and shall 
meet the requirements specified in Section 904 of the 2012 edition of the MDOT Standard Specifications, and any 
current supplemental MDOT specifications. 
 
The Aggregate Wear Index (AWI) number for this project is 260.  This AWI number applies to all aggregates used in 
all top course mixtures.  Blending aggregates to achieve this AWI requirement is permitted in accordance with current 
MDOT Standards, and Supplemental Specifications. 
 
CONSTRUCTION METHODS 
 
Once pavement has been removed, the Contractor shall have a maximum of seven (7) days to complete final 
patching of the area. 
 
The Contractor shall provide a 10-foot long straight-edge during all paving operations. 
 
The aggregate base and/or subgrade of all patch areas which are, or become, damp or wet, shall be dried by aerating, or 
by other methods approved by the Engineer.  
 
The aggregate base and/or subgrade of each patch shall be evenly graded and trimmed, and shall be compacted by the 
use of a vibratory plate compactor or other approved method(s) to not less than 98% of its maximum unit weight. 
 
Prior to placing HMA patching material, all patch areas shall be cleaned with compressed air, and/or vacuum type 
street cleaning equipment (Vac-all), to remove dirt and loose material. Compressed air shall be from a source which 
provides a minimum of 90 psi and 150 cubic feet per minute of air at the nozzle. 
 
All asphalt and concrete surfaces within all patch areas shall be covered with MDOT SS-1h bond coat, applied at a rate 
of 0.05 gallons/square yard. The bond coat shall be applied with a power distributor hand sprayer. 
 
The Contractor shall not place HMA materials on adjacent pavement surfaces. 
 
HMA mixtures shall be placed in lifts not exceeding 3-inches (approximately 3½-inch loose).  Each layer of HMA 
mixture shall be compacted to between 92 to 96 percent (or as determined acceptable by the engineer) of the 
theoretical maximum density, as listed on the approved Job Mix Formula. HMA mixtures shall be compacted by the 
use of an approved vibratory roller.  At small patches, an approved vibratory plate compactor shall be used.  
 
Spot Wedging, Spot Leveling, and Finish Patching shall be performed in accordance with this Detailed Specification 
and as directed by the Engineer, using the HMA mixture(s) directed by the Engineer. 
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The completed work of patching, spot wedging, spot leveling and finished patching shall provide a smooth riding 
surface, to the satisfaction of the Engineer. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
Measurement shall be by the ton, in place. Unused HMA material shall be returned to the plant and re-weighed, and a 
corrected weight slip shall be provided to the Engineer.  Weight slips shall include the type of mixtures (codes are not 
acceptable), as well as the truck number, gross weight, tare weight and net weight. 
 
Price adjustments shall be enforced as described at Section 4.00.19 MDOT Standard Specifications (1990 edition), and 
will be based on testing reports provided by the City's testing representatives. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM         PAY UNIT 
 

HMA Patching         Ton 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
 FOR 
 ITEM #210 - SUBGRADE UNDERCUTTING - TYPE II 
 
DESCRIPTION 
 
This work includes removal of unsuitable granular base, subbase, or clay material(s) to depths as specified by the 
Engineer. 
 
CONSTRUCTION METHOD 
 
At any time after sidewalks, drives, pavements, and/or curb and gutter have been removed; the Engineer may inspect 
the grade to determine the need for, and the limits of, undercuts. After undercut areas are excavated to the depths as 
directed by the Engineer, the areas shall be trimmed, shaped, evenly graded and recompacted to not less than 95% of 
the soils maximum unit weight as determined by the AASHTO T-180 test.  The Contractor shall properly dispose of all 
excess materials. 
 
Subgrade Undercutting - Type II shall be backfilled with MDOT 21AA crushed limestone. The backfill material shall 
be compacted to not less than 95% of its maximum unit weight as determined by the AASHTO T-180 test.  The fill 
material(s) for Subgrade Undercutting – Type II shall be paid at the Contract unit price for “21AA Limestone - C.I.P.”. 
 
The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any City-owned 
property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 
 
The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing subgrade materials as detailed in 
the Specifications, and as directed by the Engineer. Use of each specific piece of equipment is subject to the approval 
of the Engineer. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
These items of work shall be measured for payment by calculating the volume of the undercut excavation prior to the 
placement of backfill. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
 

Subgrade Undercutting - Type II      Cubic Yard 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #211 - 21AA LIMESTONE - C.I.P. 
 
DESCRIPTION 
 
This work shall consist of installing MDOT 21AA crushed limestone base or subbase material for sidewalk undercuts 
and/or street patches on an existing aggregate surface, or on a prepared subgrade in accordance with Sections 301, 302 
and 307 of the 2012 edition of the MDOT Standard Specifications for Construction, except as specified herein. 
 
MATERIAL 
 
The materials used for this work shall be MDOT 21AA crushed limestone material meeting the requirements of the 
City of Ann Arbor Standard Specifications.  
 
CONSTRUCTION METHOD 
 
Aggregate courses shall not be placed if, in the opinion of the Engineer, there are any indications that they may 
become frozen before their specified densities are obtained. Aggregate courses shall not be placed on a frozen base, 
subbase or subgrade. 
 
The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may cause, in the opinion of 
the Engineer, damage to the grade.  The Contractor shall conduct his/her operation(s), and provide all necessary 
equipment, to insure the satisfactory completion of the work without damaging the grade.  This includes the 
transporting, stockpiling, rehandling, and movement of materials over additional distances, in lieu of driving on an 
unprotected, or partially unprotected, grade. 
 
The Contractor is solely responsible for the maintenance and protection of the grade.  Further, any damage to the grade 
which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or his/her subcontractors' or 
suppliers' operation(s), shall be repaired by the Contractor at the Contractor's expense.  This includes any additional 
earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the Contractor's maintenance 
and protection of the grade. 
 
The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and grades directed by the 
Engineer.  This may include regrading the subbase to provide different crown grades than those existing prior to the 
construction. Use of each specific piece of equipment is subject to the approval of the Engineer.   
 
The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained condition at all times. 
 
Aggregate courses shall be placed in uniform layers such that when compacted, they have the required thicknesses. 
The loose measure of any layer shall not be more than 9-inches nor less than 4-inches. 
 
Aggregate base courses below all roadway and curb areas shall be compacted to not less than 98% of its maximum unit 
weight, as determined by the AASHTO T-180 test. Aggregates placed below sidewalks shall be compacted to not less 
than 95% of its maximum unit weight, as determined by the AASHTO T-180 test. 
 
All granular materials shall be deposited from trucks or through a spreader in a manner that will minimize segregation 
of material. 
 
Manholes, valve boxes, inlet structures and curbs shall be protected from damage.  Manholes & inlet structures shall 
be continuously cleaned of construction debris and properly covered at all times during the construction.  Upon 
completion of each day’s work, manholes, water valve boxes, inlets, and catch basins shall be thoroughly cleaned of all 
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extraneous material. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
 
MEASUREMENT AND PAYMENT 
 
The item of work “21AA Limestone – C.I.P.” is intended for backfill in undercut areas and other areas where directed 
by the Engineer. Placement of a 6-inch thick layer of MDOT 21AA base material is included in the appropriate item of 
work for concrete placement, and shall not be paid for separately. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
 

21AA Limestone - C.I.P.      Cubic Yard 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION FOR: 

 ITEM #215 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE 
 ITEM #216 - REMOVE CONCRETE PAVEMENT (REPAIR) - ANY THICKNESS 
 ITEM #217 - REMOVE CONCRETE SIDEWALK OR DRIVE - ANY THICKNESS 
 
DESCRIPTION 
 
This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, concrete pavement, sidewalk, 
sidewalk ramps, drive openings, and drives as shown on the Plans, as detailed in the Specifications, and as directed by 
the Engineer, in accordance with Section 204 of the 2012 edition of the MDOT Standard Specifications for 
Construction, except as specified herein, and as directed by the Engineer. 
 
CONSTRUCTION METHOD 
 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced within 24 hours 
of their removal. 
 
The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, sidewalk ramps, 
drive openings, and drives, all regardless of the type and thickness, and all as shown on the Plans, as detailed in the 
Specifications, and as directed by the Engineer. 
 
Prior to the start of removals, the Engineer and Contractor together shall field measure all removals. The Engineer 
shall approve of all removal limits prior to any removals being performed by the Contractor. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot 
wide MDOT Type M drive openings, and including those necessary to provide for the partial removal of existing drive 
approaches as shown on the Plans, as directed by the Engineer, and as marked for removal. The Contractor shall cut 
steel reinforcement bars as directed by the Engineer at all areas of removal. All saw cutting shall be performed under 
wet conditions to prevent excessive airborne dust. All resulting slurry and debris shall be cleaned up the satisfaction of 
the Engineer. 
  
The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any City-owned 
property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as directed, and shall 
import, furnish, fill, place, grade, and compact granular material as needed to: construct new concrete items; to repair 
or replace existing concrete items; to relocate existing concrete items to their new specified/directed 
elevations/locations, including all necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and 
at locations where existing concrete items are to be removed and turf is to be established in its place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.  
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-section(s) as 
indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer.  The Contractor shall use 
blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by the Engineer.  
The use of each specific piece of equipment is subject to the approval of the Engineer. 
 
The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly 
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complete the work.  Where the Engineer directs the addition of such materials, they shall be paid for as either the Item 
of Work: “21AA Limestone - C.I.P.”  Where the Engineer directs such materials to be removed, they will not be paid 
for separately, but shall be included in the appropriate concrete removal item. 
 
Concrete pavement removals shall be performed in accordance with the MDOT 2012 Standard Specifications, Section 
603.03.B.1.b, Removing Pavement (Repair), except as modified herein. The item of work “Remove Concrete 
Pavement (Repair) - Any Thickness” refers to the removal of existing concrete pavement and concrete pavement base 
within the width of the street (i.e. edge-of-metal to edge-of-metal).  Concrete removal outside the edge-of-metal shall 
be paid for as the appropriate item of either “Remove Concrete Curb or Curb & Gutter - Any Type”, or “Remove 
Concrete Sidewalk & Driveways - Any Thickness”. 
 
Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick) base, the Engineer may 
direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and pavement base from 
immediately in front of the curb & gutter.  As part of this pavement/base removal, the Contractor shall perform 
additional (double) full-depth saw-cutting along the entire removal limits, and shall take sufficient care so as not to 
damage and/or disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by the 
Engineer.  The removals shall be to a sufficient width and depth to allow for the placement and removal of the curb & 
gutter formwork.  After the removal of the formwork, the Contractor shall replace the concrete base to its original 
thickness and elevation(s). 
 
The Contractor shall remove composite pavement (HMA pavement overlaid on concrete/brick pavement or 
concrete/brick pavement base) of any thickness(es) as directed by the Engineer. This work shall be paid for as 
“Remove Concrete Pavement (Repair) - Any Thickness”. The work of removing HMA pavement overlays where 
concrete/brick pavement or concrete/ brick pavement base is to be removed, will not be paid for separately. 
   
Excavated/removal areas shall be adequately protected with barricades or fencing at all times. 
 
Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor 
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be 
stockpiled overnight on, or adjacent to, the site. 
 
Subbase or subgrade removed without authorization by the Engineer, shall be replaced and compacted by the 
Contractor at the Contractor's expense, with materials specified by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and Driveways - Any 
Thickness”. 
 
Integral curb and gutter that is removed as part of “Remove Concrete Pavement (Repair)” shall be measured and paid 
for by the square yard, along with the pavement removal quantity. 
 
All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid for 
separately. Payment for saw cutting to create or modify Type M openings, and to allow for the partial removal of 
existing drives shall be included in the price of the item of work, “Remove Concrete Sidewalk & Driveways - Any 
Thickness”, and will not be paid for separately. 
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Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective Contract 
(Pay) Items as follows: 
 

PAY ITEM        PAY UNIT 
 

Remove Concrete Curb or Curb & Gutter - Any Type   Lineal Foot 
Remove Concrete Pavement (Repair) - Any Thickness   Square Yard 
Remove Concrete Sidewalk or Drive - Any Thickness   Square Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
 FOR 

ITEM #220 CONCRETE PAVEMENT REPAIR – HIGH EARLY 
ITEM #221 CONCRETE CURB OR CURB & GUTTER - ANY TYPE 
ITEM #222 CONCRETE CURB OR CURB & GUTTER - ANY TYPE – HIGH EARLY 
ITEM #223 4-INCH SIDEWALK OR RAMP 
ITEM #224  6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK 
ITEM #225 6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK – HIGH EARLY 
ITEM #226 8-INCH FIBERMESH REINFORCED CONCRETE – HIGH EARLY  
ITEM #227 STAMP CONCRETE WITH DETECTABLE WARNING 
 

DESCRIPTION 
This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, drive 
approaches, MDOT Type M drive openings, and pavement repairs with mechanical anchors and hook bolts, all of any 
type and/or dimensions, all of either regular, fibermesh reinforced, and/or high-early concrete, in accordance with 
Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition of the MDOT Standard Specifications for Construction, 
except as specified herein, as shown on the Plans, as shown in this Detailed Specification, and as directed by the 
Engineer. 
 
MATERIALS 
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the 
requirements specified in the referenced sections of the MDOT Standard Specifications: 
 

Concrete Item       Concrete Mixture MDOT Section 
Pavement Repair - High-Early     HE, 8.4-sack   601 
Curb or Curb & Gutter      P1, 6-sack   601 
Curb or Curb & Gutter - High-Early    HE, 8.4-sack   601 
4" or 6" Sidewalk or Ramp     P1, 6-sack   601 
6" or 8" Sidewalk/Ramp/Drive - High-Early   HE, 8.4-sack   601 
 

Mechanical Anchors and Hook Bolts shall conform with the MDOT Standard Specifications, and to any details 
contained elsewhere herein. 
 
“Fibermesh Reinforced” concrete shall have polypropylene fibrillated fibers added at the rate of 1.5 pounds per cubic 
yard.  The fibers shall meet the requirements of ASTM C1116-89 “Specification for Fiber Reinforced Concrete and 
Shotcrete” Classification 4.1.3 Type III.  The concrete shall be thoroughly mixed for a minimum of 5 minutes after the 
addition of the fibers to assure uniform distribution throughout the concrete. 
 
CONSTRUCTION METHODS 
 
General 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced within 24 hours 
of their removal. 
 
The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other concrete items 
within ADAAG compliance.  All sidewalks and curb ramps must be constructed in accordance with MDOT Standard 
Detail R-28-G (version in place at time of the bid letting). The Engineer shall approve of all proposed grades prior to 
any removals and/or placement of concrete. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as 
directed, and shall import, furnish, fill, place, grade, and compact 21AA crushed limestone aggregate as needed to: 
construct new concrete items; to repair or replace existing concrete items; to relocate existing concrete items to their 



 

DS-19 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc  

new specified/directed elevations/locations, including all necessary grading at elevation changes of curb and gutter, 
sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to be established in 
its place. 
 
At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where 
directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base, 
and replace it with approved MDOT 21AA crushed limestone aggregate material, compacted in place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots greater than 2 inches in 
diameter. 
 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular, 
pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 
 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items.  
The Engineer may suspend or defer concrete placement if rain protection is not available.  The Contractor shall not be 
entitled to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain 
protection. 
 
The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to prevent 
water loss from the new concrete, and to form a better bond between old and new concrete.  If a cold-joint becomes 
necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to expose the aggregate in the 
concrete. 
 
All concrete items shall be placed with the use for rigid forms, except along edges where the new concrete abuts an 
existing sidewalk or pavement. Any concrete placed without the use of forms shall be removed and replaced at the 
Contractor’s expense. Where it is necessary to remove existing pavement to provide space for concrete formwork, a 
sufficient amount of the existing pavement shall be removed to allow for the use of a vibratory plate compactor in front 
of the curb. 
   
Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved material and 
compacted by mechanical means to 95%. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
All concrete items shall be constructed such that positive drainage is maintained. Any areas that exhibit ponding water 
shall removed and replaced to the extents necessary to correct the problem as directed by the Engineer, at the 
Contractor’s sole expense. 
 
Restoration 
 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar 
days from the date of concrete placement. This includes the placement of seed and topsoil in all turf restoration 
locations and at locations where concrete items are removed and turf is to be established, all in accordance with the 
Detailed Specification for Topsoil and Seed Placement. Restoration shall also include the replacement of any 
brickwork, decorative stone, or other adjacent materials.  
 
Restoration work associated with the items of work described in this Detailed Specification shall include the area 
between the back of the curb (or edge of pavement) to the edge of the sidewalk, as well as the area within 12 inches of 
the back of the sidewalk. 
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All restoration work and materials shall be in accordance with the City Standard Specifications. 
 
Contraction Joints in Sidewalk 
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming joints and 
spacing shall be approved by the Engineer prior to construction. 
 
Expansion Joints in Sidewalks 
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all property 
lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as directed by the 
Engineer.  Transverse expansion joints shall be placed through the sidewalks at uniform intervals of not more than 
300-feet. 
 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the juncture 
of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by the Engineer. 
 
Expansion Joints in Curb and Gutter 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting pavement, at 
each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as directed by the 
Engineer. 
 
Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be above the 
concrete nor be more than ½-inch below it.  No reinforcing steel shall extend through expansion joints. 
 
Plane of Weakness Joints in Curb and Gutter 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-feet in 
length, with a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints in the abutting 
concrete base course. 
 
Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the exposed 
surfaces of the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel reinforcement to be 
continuous through the joint. 
 
Concrete Pavement Repair - High Early 
Prior to the placement of concrete, the Contractor shall install mechanical anchors and 5/8-inch diameter hook bolts into 
adjacent (new or old) concrete items as required by the MDOT Standard Specifications and Details, as indicated on the 
Plans, and as directed by the Engineer.  The Engineer may delete the installation of mechanical anchors and hook bolts 
where, in the Engineer’s opinion, the adjacent concrete item(s) is/are observed to be of poor quality. The installation of 
mechanical anchors & hook bolts shall be included in this item of work. 
 
During the placement of “Concrete Pavement Repair - High-Early”, the Contractor shall use a high-frequency 
mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous placement, and to prevent 
voids, honeycombing, and/or pockets of air from forming within the concrete. 
 
Stamp Concrete with Detectable Warning - Truncated Domes 
The Contractor shall stamp concrete with Detectable Warning domes in accordance with MDOT Standard Plan R-28-
G, or as directed by the Engineer.  
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MEASUREMENT AND PAYMENT 
 
All concrete pavement repair, including that which is installed with integral curb and gutter, will be measured and paid 
for by the area actually placed in square yards (S.Y.). 
 
No additional compensation will be paid for the construction of concrete items adjacent to existing concrete curb, 
gutter, pavement, or any other pavement or surface feature(s). 
 
No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or base, and 
replacement with approved 21AA crushed limestone aggregate, compacted in place. 
 
A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter.  
 
Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Curb & Gutter – Any Type." 
 
Restoration work within the limits described above will not be paid for separately, but shall be included in the 
appropriate associated items of work. 
 
The Item, “Stamp Concrete with Detectable Warning” will be measured and paid for by the square foot of area 
stamped, typically 2' x 5'. This measurement/payment is in addition to the measurement/payment for the concrete ramp 
placement. 
 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Items: 
 

PAY ITEMS        PAY UNIT 
Concrete Pavement Repair – High Early     Square Yard 
Concrete Curb or Curb & Gutter - ALL TYPES    Lineal Foot 
4 or 6-Inch Sidewalk, Ramp, or Drive     Square Foot 
6-Inch Drive Approach, Ramp or Sidewalk - High Early   Square Foot 
8-Inch Fibermesh Reinforced Concrete - High Early   Square Foot 
Stamp Concrete with Detectable Warning    Square Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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 DETAILED SPECIFICATION 
 FOR 
 ITEM #230 –DETECTABLE WARNING, CAST IN PLACE 
 
DESCRIPTION 
 
This work shall consist of furnishing and installing cast in place detectable warning units in compliance with the 
Americans with Disability Act (ADA). All work shall be in accordance with MDOT Standard Detail R-28- F (version 
in place at time of the bid letting). 
 
MATERIALS AND CONSTRUCTION METHODS 
 
The detectable warning tiles shall be ceramic cement or composite polymer concrete (CRC), colored as Federal 
Number 22144 (frequently referred to as “Colonial Red” or “Brick Red”).  The detectable warning tiles shall meet the 
following dimensions and tolerances: 
 
1. Dimensions: Cast In Place Detectable/tactile Warning Surface Tiles shall be held within the following dimensions 

and tolerances: 
  
 Length: 24” 
 Width: The full width of the approaching walk (60” for typical sidewalk)   
 Depth: 1.375 (1-3/8") (+/-) 5% max.  
 Face Thickness: 0.1875 (3/16") (+/-) 5% max. Warpage of Edge: 0.5% max. 
 Embedment Flange Spacing: shall be no greater than 3.1" 
 
2. Water Absorption of Tile when tested by ASTM D 570-98 not to exceed 0.05%. 
3. Slip Resistance of Tile when tested by ASTM C 1028-96 the combined Wet and Dry Static Co-Efficients of 

Friction not to be less than 0.80 on top of domes and field area. 
4. Compressive Strength of Tile when tested by ASTM D 695-02a not to be less than 28,000 psi. 
5. Tensile Strength of Tile when tested by ASTM D 638-03 not to be less than 19,000 psi. 
6. Flexural Strength of Tile when tested by ASTM D 790-03 not to be less than 25,000 psi. 
7. Chemical Stain Resistance of Tile when tested by ASTM D 543-95 (re approved 2001) to withstand without 

discoloration or staining - 10% hydrochloric acid, urine, saturated calcium chloride, black stamp pad ink, chewing 
gum, red aerosol paint, 10% ammonium hydroxide, 1% soap solution, turpentine, Urea 5%, diesel fuel and motor 
oil.  

8. Abrasive Wear of Tile when tested by BYK - Gardner Tester ASTM D 2486-00 with reciprocating linear motion 
of 37± cycles per minute over a 10" travel. The abrasive medium, a 40 grit Norton Metallite sand paper, to be fixed 
and leveled to a holder. The combined mass of the sled, weight and wood block is to be 3.2 lb. Average wear depth 
shall not exceed 0.060 after 1000 abrasion cycles when measured on the top surface of the dome representing the 
average of three measurement locations per sample.  

9. Resistance to Wear of Unglazed Ceramic Tile by Taber Abrasion per ASTM C501-84 (re approved 2002) shall not 
be less than 500.  

10. Fire Resistance of Tile when tested to ASTM E 84-05 flame spread shall be less than 15.  
11. Gardner Impact to Geometry "GE" of the standard when tested by ASTM D 5420-04 to have a mean failure energy 

expressed as a function of specimen thickness of not less than 550 in. Ibf/in. A failure is noted when a crack is 
visible on either surface or when any brittle splitting is observed on the bottom plaque in the specimen.  

12. Accelerated Weathering of Tile when tested by ASTM G 155-05a for 3000 hours shall exhibit the following result 
-�E <4.5, as well as no deterioration, fading or chalking of surface. 

13. Accelerated Aging and Freeze Thaw Test of Tile and Adhesive System when tested to ASTM D 1037-99 shall 
show no evidence of cracking, delamination, warpage, checking, blistering, color change, loosening of tiles or 
other detrimental defects. 
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14. Salt and Spray Performance of Tile when tested to ASTM B 117-03 not to show any deterioration or other defects 
after 200 hours of exposure. 

 
15. AASHTO HB-17 single wheel HS20-44 loading "Standard Specifications for Highways and Bridges". The Cast In 

Place Tile shall be mounted on a concrete platform with a ½" airspace at the underside of the tile top plate then 
subjected to the specified maximum load of 10,400 lbs., corresponding to an 8000 lb individual wheel load and a 
30% impact factor. The tile shall exhibit no visible damage at the maximum load of 10,400 lbs. 

16. Embedment flange spacing shall be no greater than 3.1" center to center spacing as illustrated on the product Cast 
In Place drawing.  

 
CONSTRUCTION METHODS 
 
The contractor shall follow manufacturer specifications for installation, except where they conflict with MDOT 
Standard Detail R-28- F (version in place at time of the bid letting). 
 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Detectable Warning, Cast In Place      Square Foot 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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 DETAILED SPECIFICATION 
 FOR 
 ITEM #232 – SURFACE APPLIED DETECTABLE WARNING 
 
DESCRIPTION 
 
This work shall consist of furnishing and installing surface applied detectable warnings in compliance with the 
Americans with Disability Act (ADA). All work shall be in accordance with MDOT Standard Detail R-28- F (version 
in place at time of the bid letting).  
 
MATERIALS AND CONSTRUCTION METHODS 
 
The applied detectable warning shall be a surface mounted type.  Color shall be Federal Number 22144 (frequently 
referred to as “Colonial Red” or “Brick Red”).   
 
Manufacturer: 

1. Engineered Plastics, Inc. (Armor-Tile) 
2. ADA Solutions 
3. Other approved by Engineer 

 
The Contractor shall follow the Manufacturer’s specifications for installation. 
 
Cleaning and preparation of the existing concrete surface prior to installation, per manufacturer’s recommendations, 
shall be included in this item of work.  
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Surface Applied Detectable Warning     Square Foot 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
 FOR 
  ITEM #235 – INTEGRAL SIDEWALK RETAINING WALL (6” OR LESS) 
  ITEM #236 – INTEGRAL SIDEWALK RETAINING WALL (6”-18”) 
  ITEM #237 – INTEGRAL SIDEWALK RETAINING WALL (18”–36”) 
 
DESCRIPTION 
 
This work shall consist of constructing concrete retaining walls up to 36 inches in height adjacent to sidewalks, in 
accordance with Sections 802 and 803 of the 2012 edition of the MDOT Standard Specifications for Construction, 
except as specified herein, as shown in this Detailed Specification, and as directed by the Engineer. 
 
MATERIALS 
 
Concrete mixtures shall be High Early, 8.4-sack concrete (or as directed by the Engineer), and concrete materials shall 
meet the requirements specified in the appropriate sections of the MDOT Standard Specifications. 
 
CONSTRUCTION METHODS 
 
General 
 
The Contractor shall construct the Item “Integral Sidewalk Retaining Wall (6” or less)” in accordance with MDOT 
standard plan R-30-E, detail E2. Curb face exposure shall be 6 inches or less. 
 
The Contractor shall construct the Items “Integral Sidewalk Retaining Wall (6”-18”)” and “Integral Sidewalk 
Retaining Wall (18”-36”)” as shown on the following Details. Sidewalk retaining walls over 36 inches in height may 
require a separate design, and shall not be constructed using these details without written authorization from the 
Engineer. 
 
All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the Engineer. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as 
directed, and shall import, furnish, fill, place, grade, and compact any materials needed to perform the work. 
 
At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where 
directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base, 
and replace it with approved 21AA crushed limestone aggregate material, compacted in place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots 2 inches in 
diameter or greater. 
 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular, 
pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 
 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items. 
The Engineer may suspend or defer concrete placement if rain protection is not available. The Contractor shall not be 
entitled to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain 
protection. 
 
All concrete items shall be placed with the use for rigid forms, except along edges where the new concrete abuts an 
existing sidewalk or pavement. Any concrete placed without the use of forms shall be removed and replaced at the 
Contractor’s expense.  
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At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
Restoration 
 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar 
days from the date of concrete placement. This includes the placement of seed and topsoil in all turf restoration 
locations and at locations where concrete items are removed and turf is to be established, all in accordance with the 
Detailed Specification for Topsoil and Seed Placement. Restoration shall also include the replacement of any 
brickwork, decorative stone, or other adjacent materials.  
 
Restoration work associated with the items of work described in this Detailed Specification shall include the area 
between the back of the curb (or edge of pavement) to the edge of the sidewalk, as well as the area within 12 inches of 
the back of the sidewalk. 
 
All restoration work and materials shall be in accordance with the City Standard Specifications. 
 
MEASUREMENT AND PAYMENT 
 
Payment shall be measured by the exposed face area of the retaining wall in square feet.  The sidewalk section will be 
paid for separately under the appropriate item.   
 
Restoration work within the limits described above will not be paid for separately, but shall be included in the 
appropriate associated items of work. 
 
Completed work as measured for this item of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Item: 
 

PAY ITEMS        PAY UNIT 
Integral Sidewalk Retaining Wall (6” or less)    Square Foot 
Integral Sidewalk Retaining Wall (6”-18”)    Square Foot 
Integral Sidewalk Retaining Wall (18”-36”)    Square Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 



 

DS-27 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc 

INTEGRAL SIDEWALK RETAINING WALL (6”-18”) DETAIL 
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INTEGRAL SIDEWALK RETAINING WALL (18”-36”) DETAIL 
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DETAILED SPECIFICATION 
 FOR 

ITEM #239 – MODULAR SIDEWALK INSTALLATION 
 

 
DESCRIPTION 
 
This work shall consist of installing Terrawalks® brand non-concrete open grid modular paving system, including 
installation of a 4-inch MDOT 21AA aggregate base. The paving system materials and hardware for installation shall 
be supplied by the City at no additional cost to the Contractor. All work shall be done in accordance with the City 
Standard Specifications, except as specified herein, and as directed by the Engineer. 
 
 
QUALIFICATIONS 
 
The Contractor performing the installation must meet the minimum installation requirements as set forth by the 
Manufacturer by, at a minimum, having their workers attend a training session or webinar sponsored by the 
Manufacturer. The cost of any training shall be assumed by the Contractor. 
 
 
MATERIALS 
 
Modular sidewalks shall consist of Terrawalks® brand non-concrete open grid modular paving system, manufactured 
by: 
TERRECON, Inc. 
10061 Talbert Ave. #200 
Fountain Valley, CA 92708 
Phone: 1-877-774-4326 
E-mail: info@terrecon.com 
Web: www.terrecon.com 
 
The Contractor shall utilize the pavers and installation hardware provided by the City. It shall be the Contractor’s 
responsibility to obtain the required materials from the City’s Field Services Unit located in the Wheeler Center at 
4251 Stone School Road, and deliver them to the site. 
 
Base material shall consist of 4 inches of MDOT 21AA crushed limestone, compacted to 95% of its maximum unit 
weight as determined by the AASHTO T-180 test. 
 
 
CONSTRUCTION METHODS 
 
All materials shall be installed in accordance with the manufacturer’s recommendations.  
 
Protect materials during handling and installation to prevent damage. Stack modular sidewalk units top-to-top and 
bottom-to-bottom. Do not stack on uneven surfaces. Maintain environmental conditions within limits recommended by 
the Manufacturer. Do not install units under environmental conditions outside the Manufacturer’s limits. 
 
Do not begin installation until subgrade and base materials have been properly laid, compacted, and inspected. 
 
The Contractor shall consult the City Forester to evaluate tree roots prior to installation. Roots can be intact up to 1.875 
inches from grade (flush to base of paver) and any tree root trimming must be approved by the City Forester. 
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Upon completion of installation, clean the surface of the units installed in accordance with the Manufacturer’s 
recommendations. 
 
MEASUREMENT AND PAYMENT 
 
Completed work as measured for this item of work will be paid for at Contract Unit Price for the following Contract 
Pay Item: 
 

PAY ITEM        PAY UNIT 
 

Modular Sidewalk Installation      Square Foot 
 
The unit prices for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION  

FOR  
ITEM #241 – REMOVE AND REPLACE BRICK PAVERS, ANY TYPE  

 
DESCRIPTION  
 
This work shall consist of removing/salvaging and replacing sidewalk pavers, furnishing and installing aggregate base, 
fine aggregate leveling bed, fine aggregate joint filler, and any additional brick pavers required in accordance the 2012 
edition of the MDOT Standard Specifications for Construction, except as specified herein, as shown on the Plans, as 
shown in this Detailed Specification, and as directed by the Engineer.  
 
MATERIALS  
 
Aggregate base, where required, shall consist of MDOT 21AA in accordance with Section 300 of the 2012 MDOT 
Standard Specifications for Construction 
  
Fine aggregate leveling bed shall consist of a 3:1 mix of MDOT 2NS (3 parts) and Type N mortar (1 part). Fine 
aggregate joint filler shall consist of MDOT 2MS.  
 
Any additional brick pavers required shall match the existing brick in the areas adjoining the removal/replacement 
limits.  
 
CONSTRUCTION METHODS 
  
The Contractor shall remove and salvage existing pavers, remove any existing mortar or bituminous setting bed, to the 
limits specified by the Engineer, down to the existing base. Where an existing base is not present, the subbase shall be 
removed to a sufficient depth for construction of the proposed section as shown on the attached detail, or as directed by 
the Engineer. Salvaged pavers shall be stored on-site in an area approved by the Engineer until they are ready to be 
replaced.  
 
The Contractor shall remove, reshape, regrade, and recompact the existing base materials, and shall construct the base 
to match the existing adjacent elevations.  
 
Fine aggregate and mortar shall be uniformly blended to create the leveling bed mix. Leveling bed is to be placed on 
aggregate base or existing concrete base to the depth shown on the Plans. Control bars and/or guides shall be used to 
screed the fine aggregate leveling bed.  
 
Brick installation is to match the pattern of the existing adjacent brickwork. String lines or other devices are to be used 
as needed to insure straight joint lines and final surface elevations. Paving units are to be butted tight to adjacent 
concrete paving and to each other. Newly laid pavers are to be protected at all times by plywood panels on which 
workers stand. A minimum of three (3) passes of a plate vibrator (min. 5,000 lbs compaction force) shall be made to 
set paving units in leveling course prior to filling joints. Pavers should be protected from chipping and cracking during 
compaction.  
 
Fine aggregate joint filler shall be spread over paver surface and broomed into joints, and misted lightly with water to 
settle sand into joints. Allow to surface dry and repeat process until joints are filled completely. Remove excess sand 
upon completion.  
 
The Contractor shall take any necessary precautions to prevent damage to pavers during removal and replacement. The 
Contractor is not entitled to any additional compensation for such replacement of damaged pavers. 
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At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or pavers. The Contractor shall not be entitled to any 
additional compensation for the use of smaller equipment, lighter equipment, work task deferral, or any delays that 
result. 
 
 
MEASUREMENT AND PAYMENT 
  
Completed work as measured for this item of work will be paid for at Contract Unit Price for the following Contract 
Pay Item: 
 

PAY ITEM        PAY UNIT 
 

Remove and Replace Brick Pavers, Any Type    Square Foot 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

 ITEM #250 – ADJUST STRUCTURE COVER 
 ITEM #251 – ADJUST CURB INLET STRUCTURE COVER 
 ITEM #252 – ADJUST MONUMENT BOX OR VALVE BOX 
 ITEM #253 – ADJUST TRAFFIC SIGNAL HANDHOLE 
 ITEM #254 – MANHOLE FLANGE & COVER 
 ITEM #255 – INLET STRUCTURE COVER 
 ITEM #256 – POINT STRUCTURE 

 
DESCRIPTION 
 
This work shall consist of adjusting, replacing, and pointing structures, handholes, valve wells or boxes, and 
monument boxes of concrete and concrete block masonry; the replacing, salvaging and transporting of new and 
existing metal covers, and/or castings; including all excavation, backfilling, patching and the removal and proper 
disposal off-site of all excavated material and debris, all in accordance with Division 4 of the 2012 edition of the 
MDOT Standard Specifications for Construction, and the City Standard Specifications, except as specified herein, and 
except as directed by the Engineer. 
 
MATERIALS 
 
Materials shall meet the requirements of sections 403 and 601 of the 2012 edition of the MDOT Standard 
Specifications, except that concrete shall be MDOT P-NC per Section 601 of the 2012 MDOT Standard Specifications. 
 
CONSTRUCTION METHODS 
 
General 
 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of the 
Engineer.  The Contractor shall not store materials or equipment, including metal castings and steel plates, on any lawn 
area.  
 
Hidden, or unknown utility structures may be encountered during the work.  It is the Contractor's responsibility to 
inform the respective utility owner(s) of such findings.  In such instances, the City may direct the Contractor to adjust 
the structure(s) to grade.  This work will be paid as “Adjust Structure Covers”. 
 
Adjust Structure Cover 
 
This item includes the final adjustment of castings of any type (including drop inlets) to their respective finished 
elevations, up or down. All materials required to make the adjustments shall be included in this item of work. 
 
All underground structure covers shall be adjusted such that their finished surface elevation is within ¼-inch of the 
finished surface sections, grades, slopes, and elevations, as shown on the Plans, and as directed by the Engineer.  The 
work shall be verified by the use of a 10-foot straight-edge placed parallel with the pavement centerline.  Structures not 
meeting the ¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's 
expense. 
 
The Contractor is responsible to coordinate and arrange for the adjustment of all non-City utility manholes and valves 
(Edison, Gas, Cable, Ameritech, etc.) during this project.  The Contractor will not be given any additional 
compensation for delays due to other utilities work.  The work of coordinating with other utilities shall be paid for 
under the Contract Item “General Conditions.” 
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All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT P-NC concrete 
from the depth of excavation necessary for adjustment, up to an elevation 2-inches below the top flange of the adjusted 
casting.  This work shall be included in the respective items of work, and will not be paid for separately. 
 
 
Adjust Monument Box or Valve Box, and Traffic Signal Handhole 
 
This item includes the final adjustment of existing or new covers/castings and traffic signal handholes up or down, to 
their finished elevations.  This also includes the replacement of the top half of the water boxes and monument boxes 
(furnished by the City) where required, and shall be included in this item of work.  
 
Castings and covers for monument and water-valve boxes will be provided by the City. The Contractor shall transport 
these new castings and covers to the site from the City Utilities Department yard at 4251 Stone School Road (Wheeler 
Center). 
 
Inlet Structure Covers 
 
This item shall consist of replacing covers and/or castings for manhole structures and inlet structures as directed by the 
Engineer. All covers and/or castings shall conform to the model(s) specified, as follows: 
 

Type of      MDOT   NEENAH No.     EJIW No. 
Casting   Designation  (Weight, Lbs)  (Weight, Lbs) 

 
Manhole Flange          B   R-1642 w/  1040 w/ 
and Cover     Type C cover  Type A cover 

Type D cover  Type M1 
 

Curb Inlet or       K   R-3249F  7045 
Catch Basin     (410 lbs.)  (500 lbs.) 

 
Frames and covers shall have machined bearing surfaces. Covers shall have two, 1-inch vent holes located opposite 
each other and 6-inches from the edge.  Each cover shall have "SEWER" or "W" cast in the surface, whichever is 
applicable. 
 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center within two days of their removal. 
 
Point Structure 
 
This item consists of pointing structures where shown on the Plans and as directed by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included in the 
appropriate items of work. 
 
Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the 
bid prices for these items of work. 
 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Items: 
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PAY ITEM        PAY UNIT 
Adjust Structures (all types)      Each 
Structure Covers (all types)      Each 
Point Structure        Each 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #260 – MULCH BLANKET 
 
 
DESCRIPTION 
 
This work shall consist of furnishing material, installing per manufacturer’s recommendations, and maintaining 
erosion control blankets until vegetation is fully established at locations directed by the Engineer. 
    
MATERIALS 
 
The erosion control blanket used shall be CN125BN as manufactured by North American Green, or equivalent. The 
coconut fiber erosion control blanket shall have the following properties. 

 
Matrix:  100% coconut fiber.  (0.50 lbs/square yard) 
Netting:  Top-Leno woven 100% biodegradable organic jute fiber (9.30 lbs/1000sft. approx. wt.) Bottom – 100% 

biodegradable organic jute fiber (7.7 lbs/1000 sft approximate weight.) 
Thread:  Biodegradable. 
Width:   6.67ft. (+/- 5%) 
Length:  108 ft. (+/- 5%) 
Weight:  52.22 lbs. (+/-10%) 
Area:      80 syd. 
Stitch Spacing for all rolls:  1.50 inches. 
 
Erosion control blanket shall be manufactured with a colored line or thread along outer edges to ensure proper material 
overlapping. Manufacturer’s recommended fastening pattern must be clearly marked on blanket to insure proper 
anchorage to soil. Biodegradable fasteners supplied by manufacturer based on type of installation required. Installation 
instructions must be included with each delivery of erosion control blankets. 
 
CONSTRUCTION METHODS 
 
Erosion Control Blankets shall be installed per manufacturer’s recommendations. 
 
In general, all edges of parallel blankets must be staked with approximately 2 inches overlap.  When the blankets must 
be spliced down a slope, place blankets end over end (shingle style) with approximately 6 inches of overlap.  Stake 
through overlapped area approximately 12 inches apart.  In general, stake blanket approximately two stakes per square 
yard using manufacturer’s recommended stapling pattern. 
 
Each blanket roll shall be wrapped with a material that will protect it from damage due to shipment, water, sunlight, 
and contaminants.  During storage, blanket rolls shall be elevated off the ground and adequately covered to protect 
them from construction damage, precipitation, extended ultraviolet radiation, chemicals that are strong acids or bases, 
flames, excess temperatures, and any other environmental conditions that may damage the physical property values of 
the blankets. 
 
If erosion control blanket is required in areas where plugs are present, install erosion control blanket after seeding, but 
prior to plugging. 
 
Erosion control blanket shall be installed where indicated on the plans, as well as wherever the Contractor feels it is 
necessary to stabilize the site.  Additional blanket beyond what is shown on the plans shall be done at the expense of 
the Contractor. 
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MEASUREMENT AND PAYMENT 
 
The completed work of Erosion Control Blankets will be paid for at the contract unit price for the following contract 
items (pay items):    

 
PAY ITEM        PAY UNIT 

 
Mulch Blanket        Square Yard 

 
Erosion Control Blanket will be measured by square yard installed and will be paid for at the contract unit price per 
square yard installed, which price shall be payment in full for all labor, equipment and material needed to accomplish 
this work.  Overlap of material is included and will not be paid for separately. Also included in the unit price is the 
work of maintaining the blanket as required by the Engineer until the area is fully established. 
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DETAILED SPECIFICATION 
FOR 

ITEM #262 - CLASS A SOD 
 
 
DESCRIPTION 
 
This work shall consist of preparing, fine grading, and raking the rough graded ground; furnishing, importing, and 
installing a 3-inch thick layer of topsoil; and furnishing, importing, installing, watering, and maintaining sod; all as 
directed by the Engineer, and all in accordance with the City Standard Specifications, except as modified herein. 
 
MAINTENANCE AND ACCEPTANCE 
 
Maintenance of sodded areas shall consist of mowing, watering and replacing damaged areas.  Maintenance of sodded 
areas shall commence when any portion of sod has been installed.  Sodded areas shall be continuously mowed such 
that they are maintained with grass heights between 2 and 3 inches. 
 
Sodded areas will be accepted after a minimum of two cuttings, and only after the Contractor has established a dense, 
uniform lawn of permanent grasses, which as free from lumps and depressions, and is firmly rooted and tightly knitted 
into the underlying soil. 
 
The Contractor shall notify the Engineer in writing one week in advance of the final mowing to allow the Engineer to 
inspect the lawn, and to allow sufficient time for the City to schedule future maintenance work. 
 
CONTRACTOR'S GUARANTEE 
 
All sodded areas that die, “brown-out”, fail to firmly knit/root to the soil base, or that are otherwise damaged, 
including damage by erosion, shall be repaired or replaced by the Contractor at the Contractor's expense, as directed by 
the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Class A Sod        Square Yard 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 



 

DS-39 
 
S:\Project Management\General\2013-021 Ramp & Sidewalk Project\09 - Construction Contract\ITB 4258 2013 RSW construction contract FINAL.doc  

 
DETAILED SPECIFICATION 

FOR 
TOPSOIL AND SEED PLACEMENT 

 
DESCRIPTION 
 
This work shall include preparing the foundation and furnishing and placing Engineer approved topsoil and grass seed 
in accordance with Section 816 and 917 of the 2012 MDOT Standard Specifications for Construction, the City of Ann 
Arbor Public Services Department Standard Specifications, and as modified herein. 
 
MATERIALS 
 
The Contractor shall provide topsoil in accordance with Section 917 of the 2012 MDOT Standard Specifications for 
Construction. The topsoil mixture shall be natural loam, sandy loam, silty loam, or clay loam, without admixture of 
sub-soil, peat, or fertilizer. The organic matter content shall be between 3% and 10%. The Engineer may require the 
contractor to add no more than one part compost to three parts on-site topsoil to obtain the desired mixture consistency, 
at no additional expense to the City. The Contractor shall provide a fertility test for the selected material(s) at the 
request of the Engineer at no additional expense to the City. 
 
On-site topsoil may be stockpiled for replacement on-site, provided it meets the above requirements. 
 
The seed mixture shall be type TUF as described on Table 917-1 of the 2012 MDOT Standard Specifications for 
Construction. 
 
CONSTRUCTION METHODS 
 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within three calendar 
days from the date of the placement of the adjacent concrete. 
 
The Contractor shall grade the area to receive the topsoil, prepare the earth bed, spread and rake the topsoil to provide 
a uniform surface free of large clods, lumps, rocks larger than 1 inch, brush, roots, or other deleterious materials, as 
determined by the Engineer. 
 
The Contractor shall place and compact of 2.5 inches of topsoil, followed by the placement of grass seed, followed by 
the placement of 0.5 inches of topsoil, at all turf restoration locations, and at locations where concrete items are 
removed and turf is to be established.  
 
MAINTENANCE AND ACCEPTANCE 
 
It is the responsibility of the Contractor to establish a dense lawn of permanent grass, free from weeds, mounds and 
depressions prior to final acceptance and payment of this project.  Any portion of a seeded area that fails to show a 
uniform germination shall be reseeded.  Such reseeding shall be at the Contractor's expense and shall continue until a 
dense lawn is established. 
 
The Contractor shall maintain all lawn areas until the Project Engineer has accepted them.  Lawn maintenance shall 
begin immediately after the grass seed is in place and continues until final acceptance with the following requirements: 
 
Lawns shall be protected and may require watering and reseeding as necessary, until the period of time when the final 
acceptance and payment is made by the Project Engineer for this project.  Maintenance includes deposition of 
additional topsoil, and reseeding, all as may be required to correct all settlement and erosion until the date of final 
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acceptance.  The Contractor at the Contractor’s expense shall repair damage to seeded areas resulting from erosion.  
Scattered bare spots in seeded areas will not be allowed over three (3) percent of the area nor greater than 6"x 6" in 
size. 
 
The Contractor shall be responsible for establishing healthy grass cover in all restoration areas. Any weeds that 
establish in restoration areas within the first year after placement shall be removed by the Contractor at no additional 
cost to the City. 
 
Permanent Seeding shall be performed by the Contractor in accordance with Section 816 of the 2012 MDOT Standard 
Specifications for Construction.   The Contractor shall be required to return to all previously completed areas of work 
and ensure that the uniform germination has occurred beginning September 1st.   The Contract work in subsequent 
areas of work maybe suspended by the Project Engineer, until the Contractor has adequately restored all disturbed 
areas in all previously completed areas of work.  This suspension of work will not be grounds for an extension of 
Contract time or any claim for extra compensation. 
 
MEASUREMENT AND PAYMENT 
 
Topsoil and Seed Placement (including preparation of base, compaction, topsoil placement, seeding, watering, and 
weeding) will not be paid for separately, but shall be included in the appropriate associated items of work. 
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DETAILED SPECIFICATION 

FOR 
COORDINATION AND COOPERATION WITH OTHERS 

AND 
WORK BY OTHERS 

 
The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of the MDOT Standard 
Specifications, “Cooperation by the Contractor.” 
 
The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 
 
The Contractor is hereby notified that the City of Ann Arbor Field Services Unit may be installing traffic control 
conduits, traffic signal sensors, and the like, at various locations. 
 
No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will be made, 
due to delays and/or the failure of others in the performance of their work, nor for delays due to the encountering of 
existing utilities that are, or are not, shown on the Plans. 
 
The following Utility Owners may have overhead and/or underground facilities located within the Right-of-Way: 
 

The City of Ann Arbor 
DTE - MichCon (Michigan Consolidated Gas Company) 
DTE - Edison (Detroit Edison Company) 
SBC - (Ameritech)  
Comcast 
MCI Communications 
Sprint Communications 
The University of Michigan 

 
On all projects: 
 
  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 
 
The Owners of public or private utilities which will not interfere with the completed project and which do not present a 
hazard to the public or an extraordinary hazard to the Contractor's operations will not be required to move their 
facilities on or from the street right-of-way. 
 
Stoppages created solely by the operations of the utility companies which delay utility revisions on any portion of this 
project may be considered as a basis of claim for an extension of time for project completion. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions.” 
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 DETAILED SPECIFICATION 
 FOR 
 DISPOSING OF EXCAVATED MATERIAL 
 
The Contractor shall dispose of, at the Contractor’s expense, all excavated material.  Costs for this work will not be 
paid for separately, but shall be included in the bid price of the Contract Item "General Conditions." 
_______________________________________________________________________________________________ 
 
 DETAILED SPECIFICATION 
 FOR 
 PROTECTION OF UTILITIES 
 
Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's expense.   
Delays to the work due to utility repairs are the sole responsibility of the Contractor. 
 
The Contractor shall keep construction debris out of utilities at all times.  The Contractor shall be back charged an 
amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris caused as a result of the 
Contractor's (including subcontractors and suppliers) work. 
 
The Contractor is solely responsible for any damages to the utilities or abutting properties due to construction debris. 
 
Certain sanitary and storm sewers within the influence of construction may have been cleaned and videotaped prior to 
construction.  The City may also choose to videotape utility line(s) during or after the work of this Contract to inspect 
them for damages and/or construction debris.  If such inspection shows damage and/or debris, then all costs of such 
inspection, cleaning, repairs, etc, shall be the Contractor's sole responsibility.  If such inspection is negative, the City 
will be responsible for the costs of such inspection. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
_______________________________________________________________________________________________ 
 
 DETAILED SPECIFICATION 
 FOR 
 SOIL EROSION CONTROL 
 
The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, including 
but not limited to, fabric filters at all drainage structures, all in accordance with all applicable City (and other 
governmental agencies) codes and standards, as directed by the Engineer, as detailed in the Standard Specifications, 
and as shown on the Plans. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
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 DETAILED SPECIFICATION 
 FOR 
 VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT 
 
The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning and utility 
structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, as and when directed by the Engineer 
for dust control, for dirt/debris control, and for street cleaning immediately prior to, and for street and utility structure 
cleaning after any and all paving.  The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris 
from the pavement and from utility structures in and adjacent to the construction area. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
_______________________________________________________________________________________________ 
 
 DETAILED SPECIFICATION 
 FOR 
 SITE CLEAN-UP 
 
Immediately after completion of construction on each street, the Contractor shall clean the entire area within the 
influence of construction, including but not limited to all pavement, sidewalks, lawn areas, and underground utility 
structures, of all materials which may have accumulated prior to or during the construction.   
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
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DETAILED SPECIFICATION 
 FOR 
 PARKING METER COVERS (METER BAGS) 
 
A portion of the proposed work may be along streets which contain parking meters for on-street parking.  The 
Contractor shall coordinate directly with Republic Parking, telephone (734) 761-7235 for the rental of a sufficient 
number of Parking Meter Covers (Meter Bags), which, when properly installed by the Contractor in a timely manner, 
will prohibit parking at metered parking spaces. 
 
Meter Bags must be installed a minimum of 24-hours prior to the desired time of enforcement.  Written documentation 
and/or visual inspection by City personnel may be required to adequately verify this requirement. 
 
The Parking Enforcement Office of the Police Department will be unable to enforce the desired "No-Parking Zone" 
unless the Contractor installs the Meter Bags in a proper and timely manner. 
 
The Contractor has the sole responsibility for Meter Bag rentals, placement, and maintenance.  Delays due to on-street 
parking shall not be cause for any extra payments to the Contractor. 
 
Information regarding the rental of Meter Bags, and the temporary prohibition of on-street parking, is available from 
Republic Parking, telephone (734) 761-7235. 
 
Any unpaid City services/material charges commissioned by the Contractor, his/her subcontractors or agents shall be 
deducted from the payments due the Contractor for the completed work. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
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 DETAILED SPECIFICATION 
 FOR 
 MATERIALS AND SUPPLIES CERTIFICATIONS 
 
The following materials and supplies shall be certified by the manufacturer or supplier as having been tested for 
compliance with the Specifications: 
 

HMA materials 
Hot-poured Joint Sealants 
Cements, coatings, admixtures and curing materials 
Sands and Aggregates 
Steel and Fabricated metal 
Portland Cement Concrete Mixtures 
Reinforcing Steel for Concrete 
Reinforcing Fibers for Concrete 
Pre-cast Concrete products 
Sanitary Sewer Pipe 
Storm Sewer Pipe 
Water Main Pipe 
Corrugated Metal Pipe 
High Density Polyethylene Pipe 
Timber for retaining walls 
Modular Concrete Block for retaining walls 
Edge Drain and Underdrain Pipe 
Geotextile Filter Fabric and Stabilization Fabric/Grids 

 
The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three business 
days prior to any scheduled delivery, installation, and/or construction of same. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
_______________________________________________________________________________________________ 
  

DETAILED SPECIFICATION 
 FOR 
 CONTRACT DRAWINGS/PLANS 
 
The Contractor shall carefully check and review all Drawings/Plans and advise the Engineer of any errors or omissions 
discovered.  The Drawings/Plans may be supplemented by such additional Drawings/Plans and sketches as may be 
necessary or desirable as the work progresses.  The Contractor shall perform all work shown on any additional or 
supplemental Drawings/Plans issued by the Engineer. 
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 DETAILED SPECIFICATION 
 FOR EXISTING 
 SOIL BORING AND PAVEMENT SECTION DATA 
 
Data pertaining to existing soil borings and pavement sections which may be included in these Contract Documents are 
provided to help the Engineer and Contractor determine the soil conditions existing within the construction area.  The 
City in no way guarantees existing conditions to be the same as shown in the data.  The Contractor is solely 
responsible for any and all conclusions he/she may draw from the data. 
  
_______________________________________________________________________________________________ 
 

DETAILED SPECIFICATION 
 FOR 
 WORKING IN THE RAIN 
 
The Contractor shall not work in the rain unless authorized in writing by the Engineer. 
 
The Engineer may delay or stop the work due to threatening weather conditions. 
 
The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.   
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the rain. 
 
_______________________________________________________________________________________________ 
 
 DETAILED SPECIFICATION 
 FOR 
 WORKING IN THE DARK 
 
The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for night work is 
provided as detailed elsewhere in this contract. 
 
The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in the 
Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate daylight is 
present to either properly perform or inspect the work. 
 
The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages are 
directed by the Engineer for darkness and/or inadequate remaining daylight reasons.   
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the dark. 
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 DETAILED SPECIFICATION 
 FOR 
 QUANTITIES AND UNIT PRICES 
 
Quantities as given are approximate and are estimated for bidding purposes.  Quantities are not guaranteed and may 
vary by any amount.  While it is the City's intent to complete the project substantially as drawn and specified herein, 
quantities may be changed or reduced to zero for cost savings or other reasons.  The City reserves the right to 
change the quantities, delete streets, or add streets, and no adjustment in unit price will be made for any change 
in any quantity. 
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 DETAILED SPECIFICATION 
 FOR 
 GENERAL CONSTRUCTION NOTES 
 
The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be considered part of 
each Plan sheet or Detailed Information Sheet. 
 

1. All work shall conform to latest revision of the City Standard Specifications. 
 

2. The Contractor shall maintain access to all drives throughout the course of construction.  Drives shall 
never be closed during non-working hours, unless otherwise authorized in writing by the Engineer. 

 
3. The Contractor shall completely restore all existing site features to better than, or equal to, their 

existing condition.   
 

4. The Contractor shall be aware that there are above-ground and below-ground utilities existing in and 
on these streets which include, but are not limited to: gas mains and service leads; water mains and 
service leads; storm sewer mains and service leads; sanitary sewer mains and service leads; telephone 
poles, wires, cables and conduits; electrical poles, wires, cables and conduits; cable television wires, 
cables and conduits, and other various utilities.  The Contractor shall conduct all of its work so as not 
to damage or alter in any way, any existing utility, except where specified on the Plans or where 
directed by the Engineer.  The City has videotaped and cleaned all sanitary and storm sewers, 
including storm sewer inlet leads, and has found all of these facilities to be in good condition, with the 
exception of those shown on the Plans for repairs or replacement. 

 
5. The Contractor is solely responsible for any delays, damages, costs and/or charges incurred due to 

and/or by reason of any utility, structure, feature and/or site condition, whether shown on the Plans or 
not, and the Contractor shall repair and/or replace, at its sole expense, to as good or better condition, 
any and all utilities, structures, features and/or site conditions which are impacted by reason of the 
work, or injured by its operations, or injured during the operations of its subcontractors or suppliers. 

 
6. No extra payments or adjustments to unit prices will be made for damages, delays, costs and/or 

charges due to existing utilities, structures, features and/or site conditions not shown or being 
incorrectly shown or represented on the Plans. 
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DETAILED SPECIFICATION 

FOR 
CONCRETE DURABILITY 

  
 
DESCRIPTION 
 
The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under this 
specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity (ASR) and provides 
adequate air entrainment for freeze thaw durability. The Contractor shall construct the project with practices outlined 
in this specification. 
 
 
MATERIALS 
 
The materials provided for use on this project shall conform to the following requirements: 
 
Portland cement     ASTM C 150 
Fine Aggregate      ASTM C 33* 
Coarse Aggregate   ASTM C 33* 
Fly Ash, Class F      ASTM C 618 
Slag Cement, Grade 100, 120 ASTM C 989 
Silica Fume  ASTM C 1240 
Blended Cements ASTM C-595 
Air Entraining Admixtures ASTM C-260 
Chemical Admixtures ASTM C-494 
White Membrane Cure ASTM C-309 Type 2 
 
* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2012 MDOT Standard Specifications 
Section 902.02.A.1. 
 
The Contractor shall provide documentation that all materials to be incorporated into proposed mixed designs meet the 
requirements of this section. 
 
Alkali-Silica Reactivity 
 
The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location of all 
suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for excessive expansion 
caused by ASR and provide documentation to the Engineer.  The Contractor’s evaluation shall include a review of any 
previous testing of the material sources intended to be used for both the fine and coarse aggregates for the concrete 
mixtures. The previous testing may be from other projects or records provided by the material suppliers. 
 
Aggregates shall be tested under ASTM C-1260.  If the expansion of the mortar bars is less than 0.10%, at 14 days, the 
aggregates shall be considered innocuous and there are no restrictions for ASR mitigation required with this material.    
 
Previous aggregate test data may be used.  If no previous test data is available, for the concrete mix, that shows that it 
is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be designed using either method 1 
or 2 as described below.   
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Method 1.  Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 120 or a 
ternary mix (blended cement) containing a blend of Portland cement and slag cement, or Class F fly ash, or silica 
fume. 
 
The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total cementitious 
material (cement plus fly ash).  Additional requirements for the Fly Ash, Class F are that the Calcium Oxide 
(CaO) percent shall be less than 10 % and the available alkalis shall not exceed a maximum of 1.5%.  A copy of 
the most recent mill test report shall be submitted to verify.  Note: a Class C fly ash with a minimum total oxides 
(SiO2 + Al2O3 + Fe2O3) of 66% and a minimum SiO2 of 38% may be used in lieu of Type F fly ash. 
 
The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total cementitious 
material (cement plus Slag Cement).  The minimum replacement rate with Slag Cement shall be 25%.  
 
For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend consisting of a 
maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement. 
 
For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive expansion 
caused by ASR shall be demonstrated using current or historic data. To demonstrate the effectiveness of the proposed 
mix the Contractor shall construct and test mortar bars per ASTM C1567 (14 day test) using both the fine and coarse 
aggregate along with the proposed cementitious material for the concrete mixture. If a mortar bar constructed of these 
materials produces an expansion of less than 0.10%, concrete mixture will be considered to be resistant to excessive 
expansion due to ASR. 
  
If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing these materials 
shall not be considered resistant to the potential for excessive expansion due to ASR and shall be rejected.  Additional 
testing, including alternate proportions or different materials will be required. 
 
 
Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no more than 3.0 
lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained in the Portland cement only. 
 
Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as Na2O 
equivalent.  Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent K2O). 
 
For either method 1 or 2, if the Contractor intends to change any component material supplied after the mix design 
has been approved all concrete work will be suspended with no cost to the project or extensions of time, unless 
approved, until evaluation of the new mixtures and testing of the new materials demonstrates that it is resistant to 
excessive expansion due to ASR. 
 
The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure that the 
approved mix design is being followed. The supplier shall include on the delivery ticket for each batch of concrete 
delivered to the job, the identification and proportions of each material batched.   
 
When concrete is placed during cold weather, defined for the purposes of this Detailed Specification to be, air 
temperatures below 40º F, the use of accelerators, heated aggregates, silica fume and/or additional forms of cold 
weather protection will be required.  Cold weather will not eliminate the requirement for furnishing and placing a 
concrete mix that is considered resistant to ASR attack. 
 
 

   Prior to cool weather placement, defined for the purposes of this detailed specification to be, air temperatures 
between 40º and 60º F, the set time of the proposed mix shall be verified under anticipated field conditions.  This 
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information shall be used when scheduling pours and saw crews.    
 

Air Entrainment 
 
Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as determined by 
ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and as frequently as necessary 
until the air content is  consistently acceptable.  If during the period of time while adjustments are being made to the 
concrete to create a mixture that is consistently acceptable, concrete is produced that does not meet the requirements of 
this Detailed Specification, the Engineer may reject the material and direct it to be removed from the jobsite.  Any 
rejected material shall be removed from the jobsite at the Contractor’s sole expense.  Quality Control testing performed 
by the Contractor to ensure compliance with the project specifications shall be performed on the grade ahead of the 
placement operation. 
 

Paver placement:  During production, the plastic concrete material shall be tested for acceptance at a point ahead 
of the paver.  The air content of the concrete mixture that the Contractor shall provide shall be known as the 
Acceptance Air Content (AAC).  The Contractor shall also provide additional entrained air in the concrete mixture 
to account for the air loss which occurs in the concrete mixture experienced during transportation, consolidation 
and placement of the concrete.  The “air loss” shall be added to the air content of the concrete mixture as 
established on the approved concrete mix design.  The AAC for the project will be 6.0% plus an amount equal to 
the air loss.  
 
For up to the first four loads, the air content measured on-site prior to placement shall be at least 8.0% and no 
more than 12.0%. To establish the initial AAC on the first day of paving, the air content of the first load shall be 
tested at the plant.   After initial testing at the plant the Contractor shall provide at least two sample sets to 
determine the actual air loss during placement.  A sample set shall consist of two samples of concrete from the 
same batch, one taken at the point of discharge and the other from the in-place concrete behind the paver. The air 
loss from the two sample sets shall be averaged and added to 6.0% to establish the AAC (rounded to the next 
higher 0.5%).  After the testing and adjustment procedure(s) have been completed, the project acceptance air tests 
shall be taken prior to placement.  The Contractor shall provide concrete to the jobsite that has an air content of 
plus 2.0%, or minus 1.0%, of the AAC.  
 
After the AAC has been established, it shall be verified and/or adjusted through daily checks of the air loss 
through the paver. The Contractor shall check the air loss through the paver a minimum of two times a day. A 
Revised AAC shall be required to be established by the Contractor if the average air loss from two consecutive 
tests deviates by more than 0.5% from the current accepted air loss. The testing operations performed by the 
Contractor to establish a revised AAC shall be performed to the satisfaction of the Engineer. The Contractor shall 
be solely responsible for any delays and/or costs that occur to the project while establishing revised AACs. 
 
Hand placed concrete:  The air content for non-slip-form paving shall be 7.0% plus 1.5%, or minus 1.0%, at the 
point of placement.  

 
CONSTRUCTION METHODS 
 
Aggregate Control 

 
Gradation control – The supplier shall provide a detailed stockpile management plan, describing their process 
control procedure for shipping, handling, and stockpiling of each aggregate including workforce training. 
 
Moisture control – All aggregate materials must be conditioned to a moisture content of not less than saturated 
surface dry (SSD) prior to batching.  A watering process using an effective sprinkler system designed and 
operated by the Contractor shall be required on all coarse aggregate material stockpiles. 
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The Contractor shall provide verification that these processes have been performed by the supplier.  The Engineer 
reserves the right to independently verify that the supplier has complied with these standards. 
 
Mixing 
 

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer or the rated 
capacity as shown on the manufacturer's rating plate. 
 

Drum Mix Plants:  After all solid materials are assembled in the mixer drum; the mixing time shall be a 
minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be decreased if the ASTM C-94 
11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The Engineer may require an 
increase in the minimum mix time if the mixer efficiency test determines that the concrete is not being mixed 
satisfactorily.  The minimum mixing time shall start after the mixer is fully charged.  Mixers shall be operated 
at the speed recommended by the manufacturer as mixing speed. The mixer shall be charged so that a uniform 
blend of materials reached the mixer throughout the charging cycle.  Any additional slump water required shall 
be added to the mixing chamber by the end of the first 25% of the specified mixing time.  Mixers shall not be 
used if the drum is not clean or if the mixing blades are damaged or badly worn 
 
Ribbon mixers:  After all solid materials are assembled in the mixer; the mixing time shall be a minimum of 30 
seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the ASTM C-94 11.3.3 mixer 
efficiency tests show that the concrete mixing is satisfactory.  The Engineer may require an increase in the 
minimum mix time if the mixer efficiency test determines that the concrete is not being mixed satisfactorily.  
The minimum mixing time shall be indicated by an accurate timing device which is automatically started when 
the mixer is fully charged.  Mixers shall be operated at the speed recommended by the manufacturer as mixing 
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer throughout the 
charging cycle.  After any additional slump water is added to the mixing chamber the mixing shall continue for 
a minimum of 10 seconds.  Mixers shall not be used if the mixer is not clean or if the mixing blades are 
damaged or badly worn. 
 

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each unit shall have 
an attached plate containing the information described therein. The plate may be issued by the Truck Mixer 
Manufacturer.  The mixer capacity shall not be exceeded, and the mixing speeds shall be within the designated 
limits. Truck mixers shall be equipped with a reliable reset revolution counter. If truck mixers are used for mixing 
while in transit, the revolution counter shall register the number of revolutions at mixing speed.  

An authorized representative of the concrete producer shall certify that the interior of the mixer drum is clean and 
reasonably free of hardened concrete, that the fins or paddles are not broken or worn excessively, that the other 
parts are in proper working order, and that the unit has been checked by the representative within the previous 30 
calendar day period to substantiate this certification. The current, signed certification shall be with the unit at all 
times.  

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate designated by the 
manufacturer and shall produce uniform, thoroughly mixed concrete.  

The Engineer may inspect mixer units at any time to assure compliance with certification requirements, and 
removal of inspection ports may be required. Should the Engineer question the quality of mixing, the Engineer 
may check the slump variation within the batch. Should the slump variation between two samples taken, one after 
approximately 20% discharge and one after approximately 90% discharge of the batch, show a variation greater 
than 3/4 inch (20 mm) or 25% of the average of the two, whichever is greater, the Engineer may require the 
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mixing to be increased, the batch size reduced, the charging procedure be modified or the unit removed from the 
work.  

The practice of adding water on the site shall be discouraged.  After the slump of the concrete in the first round of 
trucks has been adjusted on-site, the amount of water added at the plant shall be adjusted accordingly for that 
day’s work.  All additions of water on site shall be approved by the Engineer. 

Curing 
 
Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the horizontal surface, 
vertical edges, curbs and back of curbs immediately after the surface moisture has disappeared, but no later than 30 
minutes after concrete placement.  With approval of the Engineer, the timing of cure application may be adjusted due 
to varying weather conditions and concrete mix properties. 
 
The cure system shall be on site and tested prior to concrete placement. 
 
Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The Contractor shall keep 
the material thoroughly mixed per the Manufacturer’s recommendations.  The curing compound shall not be diluted. 
 
The finished product shall appear as a uniformly painted solid white surface.  Areas exhibiting a blotchy or spotty 
appearance shall be recoated immediately. 
 
COMPLIANCE WITH STANDARDS 
 
The Engineer will review and approve all material test reports and mix designs supplied by the Contractor before any 
placement of concrete. The Engineer will visually inspect the placed concrete and review the concrete test reports prior 
to final acceptance. 
   
Acceptance sampling and testing will be performed using the sampling method and testing option selected by the 
Engineer. Acceptance testing will be performed at the frequency specified by the Engineer. Quality control measures 
to insure job control are the responsibility of the Contractor. The Engineer’s testing and/or test results will not relieve 
the Contractor from his/her responsibilities to produce, deliver, and place concrete that meets all project requirements. 
The Engineer’s test results are for acceptance purposes only. 
 
If the results of the testing are not in compliance with the project specifications, the Engineer shall determine 
appropriate corrective action(s). Time extensions will not be granted to the Contractor during the time that the 
Engineer is determining the necessary corrective actions. 
 
If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be removed and 
replaced at the Contractor’s sole expense. The removal costs will be deemed to include all relevant and associated 
costs including, but not limited to; re-mobilization, traffic control, re-grading the aggregate base course, if required, 
placement of material meeting the project specifications, and all other expenses. Time extensions will not be granted to 
the Contractor for any required repair work to meet the requirements of this specification. 
 
If the Engineer decides that the material in question can remain in place, an adjustment to the contract unit price(s) 
may be made of up to 100% of the bid price(s) for the affected items of work. 
 
MEASUREMENT AND PAYMENT 
 
The cost associated with complying with the requirements as described herein, including any required remedial 
action(s), shall be included in the cost of other items of work and shall not be paid for separately.
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APPENDIX A – CONTRACT COMPLIANCE & LIVING WAGE FORMS 
 
 
 
 
 
 
 
 
 
 
Instructions for Contractors for Completing CONTRACT COMPLIANCE FORMS 
Form 1 – Entire Organization 
Form 2 – Local Office 
Living Wage Ordinance – Declaration of Compliance 
Living Wage Poster 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



City of Ann Arbor Procurement Office 
 

INSTRUCTIONS FOR CONTRACTORS 
 

For Completing CONTRACT COMPLIANCE FORM 
 
City Policy 
 
The “non discrimination in contracts” provision of the City Code, (Chapter 112, Section 9:161) requires 
contractors/vendors/grantees doing business with the City not to discriminate on the basis of actual or 
perceived race, color, religion, national origin, sex, age, condition of pregnancy, marital status, physical or 
mental limitations, source of income, family responsibilities, educational association, sexual orientation, 
gender identity or HIV status against any of their employees, any City employee working with them, or 
any applicant for employment.  It also requires that the contractors/vendors/grantees include a similar 
provision in all subcontracts that they execute for City work or programs. 
 
This Ordinance further requires that each prospective contractor/vendor submit employment data to the 
City showing current total employee breakdown by occupation, race and gender.  This allows the Human 
Rights Office to determine whether or not the contractor/vendor has a workforce that is reflective of the 
availability of women and under-represented minorities within the contractor’s labor recruitment area (the 
area where they can reasonably be expected to recruit employees).  This data is provided to the City 
on the Human Rights Contract Compliance Forms (attached). 
 
To complete the form: 
 

1) If a company has more than one location, then that company must complete 2 versions 
of the form.   

• Form #1 should contain the employment data for the entire corporation. 
• Form #2 should contain the employment data for those employees: 

• who will be working on-site;  
• in the office responsible for completing the contract; or, 
• in the case of non-profit grantees, those employees working on the 

project funded by the City grant(s). 
 

2) If the company has only one location, fill out Form #1 only. 
 
3) Complete all data in the upper section of the form including the name of the person who 
completes the form and the name of the company/organization’s president. 
 
4) Complete the Employment Data in the remainder of the form.  Please be sure to complete all 
columns including the Total Columns on the far right side of the form, and the Total row and 
Previous Year Total row at the bottom of the form. 
 
5) Return the completed form(s) to your contact in the City Department for whom you will be 
conducting the work. 
 

For assistance in completing the form, contact: 
Procurement Office of the City of Ann Arbor 

734/794-6576 
 
If a contractor is determined to be out of compliance, the Procurement Office will work with them to assist 
them in coming into compliance. 
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CITY OF ANN ARBOR PROCUREMENT OFFICE      Form #1 
HUMAN RIGHTS CONTRACT COMPLIANCE FORM 

Entire Organization  (Totals for All Locations where applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________     
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
   
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 
 (Area Code)                                                      
EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic 
or Latino 

Native 
Hawaiian or 
Other Pacific 

Islander 

American Indian 
or Alaska Native 

White Black or 
African 

American 

Asian Hispanic or 
Latino 

Native Hawaiian 
or Other Pacific 

Islander 

American Indian 
or Alaskan 

Native 

 
TOTAL 

COLUMNS 
A-L 

 A B C D E F G H I J K L 

Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

 
1/12    Questions about this form?   Call the Procurement Office: (734)794-6576     AAF-1 
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CITY OF ANN ARBOR PROCUREMENT OFFICE      Form #2 
HUMAN RIGHTS CONTRACT COMPLIANCE FORM 

Local Office  (Only those employees that will do local or on-site work, if applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________     
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
   
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 
 (Area Code)                                                      
EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic 
or Latino 

Native 
Hawaiian or 
Other Pacific 

Islander 

American Indian 
or Alaska Native 

White Black or 
African 

American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 

Islander 

American 
Indian or 

Alaskan Native 

 
TOTAL 

COLUMNS 
A-L 

A B C D E F G H I J K L 
Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

 
 

             

TOTAL 
 

             

PREVIOUS 
YEAR TOTAL 
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CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

DECLARATION OF COMPLIANCE 
 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that employers 
providing services to the City or recipients of grants for financial assistance (in amounts greater than $10,000 in a twelve-
month period of time) pay their employees who are working on the City project or grant, a minimum level of compensation 
known as the Living Wage.  This wage must be paid to the employees for the length of the contract/project.  
 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from the 
Ordinance.  If this exemption applies to your firm, please check below: 
 

______ This company is exempt due to the fact that we employ or contract with fewer than 5 individuals. 
______ This non-profit agency is exempt due to the fact that we employ or contract with fewer than 10 

employees. 
                                                                                                                                                                                   
The Ordinance requires that all contractors/vendors and/or grantees agree to the following terms:  
 
a)   To pay each of its employees performing work on any covered contract or grant with the City, no less than the 

living wage, which is defined as $12.17/hour when health care is provided, or no less than $13.57/hour for those 
employers that do not provide health care. It is understood that the Living Wage will be adjusted each year on 
April 30, and covered employers will be required to pay the adjusted amount thereafter. The rates stated above 
include any adjustment for 2012. 

 
b) Please check the boxes below which apply to your workforce: 

 
 Employees who are assigned to any covered City project or grant will be paid at or above the applicable living 

wage without health benefits   Yes______    No_____ 
    OR 

 Employees who are assigned to any covered City project or grant will be paid at or above the applicable living 
wage with health benefits    Yes_____  No_____ 

 
c)   To post a notice approved by the City regarding the Living Wage Ordinance in every work place or other location 

in which employees or other persons contracting for employment are working. 
 
d)   To provide the City payroll records or other documentation as requested; and, 
 
e)   To permit access to work sites to City representatives for the purposes of monitoring compliance, investigating 

complaints or non-compliance. 
 
The undersigned authorized representative hereby obligates the contractor/vendor or grantee to the above stated 
conditions under penalty of perjury and violation of the Ordinance. 
 
 
 
   
Company Name       Address, City, State, Zip 
 
    

Signature of Authorized Representative     Phone (area code) 

 

   

Type or Print Name and Title      Email address  

 

 

Date signed               
 

Questions about this form?  Please contact: 
Procurement Office City of Ann Arbor 

Phone: 734/794-6576 
 

Revised 3/2012              LW-2 

awarrow
Text Box



 

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

RATE EFFECTIVE MAY 1, 2012 - ENDING APRIL 30, 2013 
  

$12.17 per hour     $13.57 per hour 
If the employer provides health              If the employer does NOT 
care benefits*                            provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of 
Ann Arbor contract or grant, the above living wage.  
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through 
court action for the employees that have been underpaid in violation of the law.  
Persons denied payment of the living wage have the right to bring a civil action for 
damages in addition to any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of 
Ann Arbor has the right to modify, terminate, cancel or suspend a contract in the 
event of a violation of the Ordinance.  
   
* Health Care benefits include those paid for by the employer or making an employer contribution 
toward the purchase of health care.  The employee contribution must not exceed $.50 an hour for an 
average work week; and the employer cost or contribution must equal no less than $1/hr for the 
average work week.  
 
 

For Additional Information or to File a Complaint Contact:  
  

Linda Newton, Procurement Officer 
734/794-6576 or Lnewton@a2gov.org    

 
 
   

The Law Requires Employers to Display This Poster Where Employees 
Can Readily See It. 

 
 

 
 
Revised 3/2013            LW-1 
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APPENDIX B – MAPS OF TARGET AREAS FOR 2013 CONSTRUCTION 
 
 
 
 
 
 
 
 
 
 
 
City of Ann Arbor Ramp & Sidewalk Repair Program 2013 Construction Area 
Area 13-01 Ramp Corners 
Area 13-02 Ramp Corners 
Area 13-03 Ramp Corners 
Area 13-04 North Ramp Corners 
Area 13-04 South Ramp Corners 
 



Area 13-01

Area 13-03

Area 13-04

Area 13-02

City of Ann Arbor

Ramp & Sidewalk Repair Program

2013 Construction Areas
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