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NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Wednesday, April 20, 2016 at 11:00 a.m.

 

 in 
the 4th Floor Conference Room of Guy C. Larcom City Hall, 301 East Huron Street, Ann Arbor, 
Michigan. 

Attendance at this conference is optional, but highly recommended.  Administrative and 
technical questions regarding this project will be answered at this time.  The pre-bid conference 
is for information only.  Any answers furnished will not be official until verified in writing by the 
Financial Services Area, Procurement Unit.  Answers that change or substantially clarify the bid 
will be affirmed in an addendum. 
 



Street Crack Treatments – 2016 (ITB No. 4421) 
Pre-Bid Conference Summary 

April 20, 2016 
11:00 a.m., 4th Floor Conference Room, City Hall 

 
 

I. 

II. 

Introductions 

a. Project Overview 

General 

Bid Opening – April 27, 2016, 10:00 a.m. 

b. Standard Specifications and Detailed Specifications 

i. Construction Specifications (MDOT 2012 Standard Specifications for Construction) 

It was noted that the Detailed Specification for Crack Treatment include in the bid 
documents was based on the requirements of the MDOT 2012 Standard Specifications 
for Construction with only difference being the pay units. 

ii. Project Schedule & Payment 

• Starting Date – July 5, 2016 

• Completion Date – September 30, 2016 

• Hours of Work: 7:00 am – 8:00 pm Monday thru Saturday (Sundays w/approval) 

• Payment – It was noted that contract progress payments will be processed monthly. 

III. 

a. Project Log/Locations (Major Streets and Minor/Local Streets) 

Construction 

It was noted that a project log or listing of locations applicable to the project for both major 
streets and minor/local streets are is currently under development and is expected to be 
finalized by the end of the week. 

b. Overband Crack Fill vs. HMA Crack Treatment. 

It was noted that work related to Overband Crack Fill applies to the minor/local streets included 
in the project, and that for HMA Crack Treatment applies to major streets. 

c. Maintenance of Traffic (lane closures/opening to traffic, local traffic access…) 

The expectations for Maintenance of Traffic related to the project were briefly discussed, and it 
was noted that a revised detailed specification related this will be included as an addendum 
item. 

d. Special Concerns (pedestrian access, notifications to public/property owners…) 

The above parenthesized items were brought to the attention of those in attendance. 

IV. 

No addenda have been issued to date for this project; however, Addendum 1 is expected to be 
released by the end of the week (Friday, April 22, 2016).  This addendum will include the project log 
or listing of major and minor/local street locations applicable to the project and a revised Detailed 

Addendum Items 

ADD-2-3



Specification for Maintaining Traffic and any other changes warranted resulting from questions 
received from interested bidders. 

V. 

No other items of interest were discussed. 
Other Items 

VI. 

The following questions were received by interested bidders and answered as shown. 
Questions 

1. Is this a living wage, or prevailing wage job?  
Bidders are required to comply with both Prevailing Wage and Living Wage requirements of the 
City of Ann Arbor.  See General Conditions: Section 4 – Wage Requirements, pages GC-1 and 
GC-2, and the Prevailing Wage and Living Wage Ordinance attachments in the bid document. 

2. Do you have a map of the streets to be sealed? 
We are presently finalizing a listing of the streets categorized by type (i.e., “Major” and 
“Minor/Local”). This will be issued as part of an addendum. A map will be issued to the 
successful bidder awarded the project contract prior to construction. 

3. If not do we know how much is local & major roads 
Quantities for the item “_Overband Crack Fill, Lane” apply to “Minor/Local” streets, and they 
apply to item “_HMA Crack Treatment, Lane” for “Major” streets. 

 
 

Contact Information: 
 
David Dykman 
Project Manager 
Phone: (734) 794-6410 ext. 43685 
Fax: (734) 994-1744 
E-mail: ddykman@a2gov.org 

ADD-2-4
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INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability 
to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.  No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 
 

Questions or Clarification on ITB Specifications 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires 
will be accepted from any and all prospective Bidders in accordance with the terms and 
conditions of the ITB. 
 
All questions shall be due on or before Thursday, April 21, 2016 at 12:00 p.m.

 

, and should be 
addressed as follows: 

Specification/Scope of Work questions emailed to ddykman@a2gov.org 
 

Bid Process and HR Compliance questions emailed to cspencer@a2gov.org 
 
Any error, omissions or discrepancies in the specifications discovered by a prospective 
contractor and/or service provider shall be brought to the attention of David Dykman at 
ddykman@a2gov.org immediately after discovery.  Further, the contractor and/or service 
provider shall not be allowed to take advantage of errors, omissions or discrepancies in the 
specifications. 
 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.a2gov.org for all parties to download. 
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda 
shall not relieve the Bidder of the responsibility for complying with the terms thereof. 

mailto:ddykman@a2gov.org�
mailto:cspencer@a2gov.org�
mailto:ddykman@a2gov.org�
http://www.mitn.info/�
http://www.a2gov.org/�
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The City will not be bound by oral responses to inquiries or written responses other than written 
addenda. 
 

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Wednesday, April 27, 2016 by 10:00 a.m

 

.  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 

Each Bidder must submit one (1) original Bid and (1) Bid copies in a sealed envelope clearly 
marked: ITB No. 4421: Street Crack Treatment - 2016. 
 

Bids must be addressed and delivered to: 
 

City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 

P.O. Box 8647 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 
 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 

 

Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 

Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid. 
 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 
 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
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consideration given to any alternates selected by the City. If the City determines that the unit 
price for any item is materially different for the work item bid than either other bidders or the 
general market, the City, in its sole discretion, in addition to any other right it may have, may 
reject the bid as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 
 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid.  
 

Bid Security 
Each bid must be accompanied

 

 by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the 
bid price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of Ninety (90) days. 
 

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time 
for work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per 
day for each and every day that the Contractor may be in default of completion of the specified 
work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
 

Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 

http://www.mitn.info/�
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the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-3 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where 
its employees provide services under a contract with the City.   
 

Wage Requirements 
Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this 
contract.  The successful bidder and its subcontractors must comply with all applicable 
requirements and provide documentary proof of compliance when requested. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: www.wdol.gov. 
 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may 
awarded on the recommendation of the City Administrator after full disclosure, where such 
action is allowed by law, if demonstrated competitive pricing exists and/or it is determined the 
award is in the best interest of the City.  A copy of the Vendor Conflict of Interest Disclosure 
Form is attached. 
 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 
 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily excluded 
from participation in this transaction by any State or Federal departments or agency.  
Submission is also agreement that the City will be notified of any changes in this status. 
 

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the 
complete disclosure of contracts and attachments thereto except where specifically exempted.   

 

http://www.wdol.gov/�
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Bid Protest 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service 
Area/Unit shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the 
bidder with the appropriate instructions for filing the protest.  The protest shall be reviewed by 
the City Administrator or designee whose decision shall be final.   
 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all 
costs incurred  or related to the preparation, submission and selection process for the bid. 
 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 
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ADDENDUM No. 1 

 
ITB No. 4421: Street Crack Treatment - 2016 

 
Due: May 2, 2016 at 2:00 p.m. (local time) 

 
The following changes, additions, and/or deletions shall be made to the Invitation to Bid for 
Street Crack Treatment - 2016, ITB No. 4421, on which proposals will be received on/or before 
May 2, 2016 at 2:00 p.m. (local time). 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes 1 page(s). 
 
Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if 
any) in its Bid by so indicating on Page ITB-1 of the ITB document.  Bids submitted 
without acknowledgement of receipt of this addendum will be considered 
nonconforming. 
 
The following forms provided within the ITB document must be included in submitted 
bids: 

•City of Ann Arbor Prevailing Wage Declaration of Compliance 
•City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
•Vendor Conflict of Interest Disclosure Form 
•City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 

 
I.  CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the Bid document which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s) Change 
 
All mentions  As provided in ITB No. 4421 Bid Document: 
   Bid Due Date: Wednesday, April 27, 2016 at 10:00 a.m. 
 
   As updated herein: 
   Bid Due Date: Monday, May 2, 2016 at 2:00 p.m. 
 
Comment: The Due Date and Time for responses to this ITB has been extended to Monday 
May 2, 2016 at 2:00 p.m.  Note that all other dates are unchanged. 
 
Respondents are responsible for any conclusions that they may draw from the information 
contained in the Addendum. 



 

April 28, 2016 
 

ADDENDUM No. 2 
 

ITB No. 4421 
 

Street Crack Treatment - 2016 
 

Due: May 2, 2016, on or before 2:00 P.M. (Local Time) 
 
The following changes, additions, and/or deletions shall be made to the Bid Documents 
for Street Crack Treatments - 2016, for the City of Ann Arbor, Michigan, ITB No. 4421. 
 
The information contained herein shall take precedence over the original documents 
and all previous addenda, and is appended thereto.  This Addendum includes 15

 

 
page(s). 

The Contractor is to acknowledge receipt of this Addendum No. 2 on page ITB-1 
of the Bid Documents prior to submitting its Proposal. 
 
The following forms provided within this ITB Document must be included in 
submitted bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance  
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance  
• Vendor Conflict of Interest Disclosure Form  
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance  
 

 

Bids that fail to provide these completed forms listed above upon bid opening will 
be rejected as non-responsive and will not be considered for award. 

I.  CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes in the Bid Documents which are outlined below are referenced to a page or 
drawing in which they appear conspicuously. The Bidder is to take note in its review of 
the documents and include these changes as they affect work or details in other areas 
not specifically referenced here. 
 
Item #1: Pre-Bid Conference Summary and Sign-In Sheet pages ADD-2-3 thru ADD-2-

5 
 
Item #2: Bid Documents - Bid Form page BF-1; replace this page with attached page 

ADD-2-6.  Note that a revised electronic file (Microsoft Excel format), ITB 
4421 Addendum 2 - E-Bid Form_2016-04-28.xlsx, is available on the MITN 
website for use in completing the bid. 

ADD-2-1



 

Item #3: Detailed Specification for Maintaining Traffic pages DS-5 thru DS-8; replace 
with attached pages ADD-2-7 thru ADD-2-11. 

 
Item #4: Appendix page APDX-1; replace with attached page ADD-2-12. 
 
Item #5: Include with Appendices Crack Treatments List – Major Streets page ADD-2-

13. 
 
Item #6: Include with Appendices Crack Treatments List – Minor Streets pages ADD-

2-14 and ADD-2-15. 
 
Bidders are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 

ADD-2-2
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CONTRACT 
 

THIS AGREEMENT is made on the 20th day of June, 2016, between the CITY OF ANN ARBOR, a 
Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 (“City”) and 
Scodeller Construction, Inc. (Contractor”) a State of Michigan Corporation located at 51722 Grand River 
Avenue, Wixom, Michigan, 48393. 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to 
abide by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid 
and Bid Number] in accordance with the requirements and provisions of the following 
documents, including all written modifications incorporated into any of the documents, which are 
incorporated as part of this Contract: 
 

Living Wage and Non-Discrimination 
Ordinances -Declaration of 
Compliance Forms (if applicable) 

Vendor Conflict of Interest Form 

Prevailing Wage Declaration of 
Compliance Form (if applicable) 

Bid Forms 

Contract and Exhibits 

Bonds 

General Conditions 

Standard Specifications 

Detailed Specifications 

Plans 

Addenda 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area /Project Management Services 
Unit 
 
Project means Street Crack Treatments – 2016; ITB No. 4421 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin in accordance with the 
“Detailed Specification for Project Schedule” contained elsewhere herein and 
only after the Contractor’s receipt of a fully executed Contract and Notice to 
Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed by September 30, 2016.  

Intermediate completion dates, restricted dates, intermediate durations for 
completing work, and other special requirements for certain portions of the 
project are specified in the “Detailed Specification for Project Schedule”. 

 
(C) Failure to complete all the work within the time(s) specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, the 
amount(s) specified in the “Detailed Specification for Project Schedule” 
contained elsewhere herein for each calendar day of delay in the completion of 
all the work.  If any liquidated damages are unpaid by the Contractor, the City 
shall be entitled to deduct these unpaid liquidated damages from the monies 
due the Contractor. 
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The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

 (A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
Two Hundred Twenty Thousand Four Hundred Thirty-Six and 15/100 Dollars 
($220,436.15) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work 

ordered by the Supervising Professional but not required by the Contract 
Documents.  Increases or decreases shall be determined only by written 
agreement between the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under 
this contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the 
State of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a 
court of appropriate jurisdiction sitting within Washtenaw County for purposes of any action 
arising under this Contract.  The parties stipulate that the venue referenced in this Contract is 
for convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of 
any provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for 
the City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the 
City  including real or personal property taxes. City shall have the right to set off any such debt 
against compensation awarded for services under this agreement. 
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ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as 
specified in the Contract Documents or other address the Contractor may specify in writing.  
Notice will be deemed given on the date when one of the following first occur:  (1) the date of 
actual receipt; or (2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and 
expenses including attorney’s fees resulting or alleged to result, in whole or in part, from any act 
or omission, which is in any way connected or associated with this Contract, by the Contractor 
or anyone acting on the Contractor’s behalf under this Contract. Contractor shall not be 
responsible to indemnify the City for losses or damages caused by or resulting from the City’s 
sole negligence.  The provisions of this Article shall survive the expiration or earlier termination 
of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this 
Contract. No terms or conditions of either party’s invoice, purchase order or other administrative 
document shall modify the terms and conditions of this Contract, regardless of the other party’s 
failure to object to such form. This Contract shall be binding on and shall inure to the benefit of 
the parties to this Contract and their permitted successors and permitted assigns and nothing in 
this Contract, express or implied, is intended to or shall confer on any other person or entity any 
legal or equitable right, benefit, or remedy of any nature whatsoever under or by reason of this 
Contract. This Contract may be altered, amended or modified only by written amendment 
signed by the City and the Contractor. 
 

 

FOR CONTRACTOR 

 

FOR THE CITY OF ANN ARBOR 

 
By       
 

Its:       

 
By ___________________________ 
 Christopher Taylor, Mayor 

 By ___________________________ 
 Jacqueline Beaudry, City Clerk 

  
Approved as to substance 
 
 
By ___________________________ 
 Tom Crawford, Interim City Administrator 

  
 
By ___________________________ 
 Craig Hupy, Public Services Area 
 Administrator 

  
[signatures continue on next page] 
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Approved as to form and content 
 
 
By ___________________________ 
 Stephen K. Postema, City Attorney 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                

_______________, 201_, for:          
           and 
this bond is given for that Contract in compliance with Act No. 213 of the Michigan 
Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the 

Surety may promptly remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the 
lowest responsible bidder, arrange for a Contract between such bidder and the City, and 
make available, as work progresses, sufficient funds to pay the cost of completion less 
the balance of the Contract price; but not exceeding, including other costs and damages 
for which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 

under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of 

the Contract or to the work to be performed thereunder, or the specifications 
accompanying it shall in any way affect its obligations on this bond, and waives notice of 
any such change, extension of time, alteration or addition to the terms of the Contract or 
to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 201_. 
 
               _______________________________ 

(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       
(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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LABOR AND MATERIAL BOND 
 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, by this 

bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 201_, 

for       

   ; and this bond 

is given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 

as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall 

have no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 201_ 

 

               _______________________________  

(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       
(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and 
transportation necessary for the proper execution of the work. Materials or work described in 
words which so applied have a well-known technical or trade meaning have the meaning of 
those recognized standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 
(9) Bid. 
 
  

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to 
carry on the work.  They shall include the dates at which the Contractor will start the several 
parts of the work, the estimated dates of completion of the several parts, and important 
milestones within the several parts. 
 

 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work 
proposed under this Contract. The Bidder to whom this Contract is awarded will not be entitled 
to any additional compensation unless conditions are clearly different from those which could 
reasonably have been anticipated by a person making diligent and thorough investigation of the 
site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to 
submitting its Bid, of every error or omission in the bidding documents that would be identified 
by a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of 
extra compensation or time to complete the work under this Contract for extra expenses or time 
spent as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the 
United States Department of Labor.  At the request of the City, any contractor or subcontractor 
shall provide satisfactory proof of compliance with the contract provisions required by the 
Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms 
required in determining contract compliance with regard to prevailing wages, the definitions 
provided in the Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall 
be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to 
comply with the requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
nondiscrimination provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City 
Code, and to assure that applicants are employed and that employees are treated during 
employment in a manner which provides equal employment opportunity. 
 

 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this 
Contract.  For work performed under this Contract, employment preference shall be given to 
qualified local residents. 
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 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the 
City has notified the Contractor prior to the signing of the Contract that the particular process or 
product is patented or is believed to be patented. 
 

 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. 
The Contractor, its agents or sub-contractors, shall comply with the "General Rules and 
Regulations for the Construction Industry" as published by the Construction Safety Commission 
of the State of Michigan and to all other local, State and National laws, ordinances, rules and 
regulations pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall 
take all necessary and reasonable precautions to adequately protect all public and private 
property from injury or loss arising in connection with this Contract. It shall make good any 
damage, injury or loss to its work and to public and private property resulting from lack of 
reasonable protective precautions, except as may be due to errors in the contract documents, or 
caused by agents or employees of the City. The Contractor shall obtain and maintain sufficient 
insurance to cover damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to 
act at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
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inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at 
the source of supply. If any work should be covered up without approval or consent of the 
Supervising Professional, it must, if required by the Supervising Professional, be uncovered for 
examination and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so 
ordered, the work must be uncovered by the Contractor. If the work is found to be in accordance 
with the contract documents, the City shall pay the cost of re-examination and replacement. If 
the work is not in accordance with the contract documents, the Contractor shall pay the cost. 
 

 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent 
will be responsible to perform all on-site project management for the Contractor. The 
superintendent shall be experienced in the work required for this Contract. The superintendent 
shall represent the Contractor and all direction given to the superintendent shall be binding as if 
given to the Contractor. Important directions shall immediately be confirmed in writing to the 
Contractor.  Other directions will be confirmed on written request. The Contractor shall give 
efficient superintendence to the work, using its best skill and attention. 
 
  

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct 
from the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes 
shall be executed under the conditions of the original Contract except that any claim for 
extension of time caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes 
in the work not involving extra cost and not inconsistent with the purposes of the work, but 
otherwise, except in an emergency endangering life or property, no extra work or change shall 
be made unless in pursuance of a written order by the Supervising Professional, and no claim 
for an addition to the Contract Sum shall be valid unless the additional work was ordered in 
writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 



 

 
2016 Construction  Rev 0 GC-5 

      (3) When the work of the Contractor is delayed on account of conditions which could not 
have been foreseen, or which were beyond the control of the Contractor, and which 
were not the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall 
be in writing and submitted in ample time to permit full investigation and evaluation of the 
Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's 
notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a 
waiver by the Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due 
the Contractor on account of the delay. 
 

 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before 
proceeding to execute the work, except in emergency endangering life or property. The 
procedure shall then be as provided for Changes in the Work-Section l3. No claim shall be valid 
unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by 
the contract documents, and for which no item of work is provided in the Contract, and for which 
no unit price or lump sum basis can be agreed upon, then the extra work shall be done on a 
Cost-Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, 
pension and retirement allowances and social insurance, or other regular payroll 
charges on same; the cost of all material and supplies required of either temporary or 
permanent character; rental of all power-driven equipment at agreed upon rates, 
together with cost of fuel and supply charges for the equipment; and any costs incurred 
by the Contractor as a direct result of executing the order, if approved by the Supervising 
Professional; 
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(3) If the extra is performed under subcontract, the subcontractor shall be allowed to 
compute its charges as described above. The Contractor shall be permitted to add an 
additional charge of 5% percent to that of the subcontractor for the Contractor's 
supervision and contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made 

along with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic 
weekly rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and 
applicable to the time period the equipment was first used for the extra work. The hourly rate will 
be deemed to include all costs of operation such as bucket or blade, fuel, maintenance, 
"regional factors", insurance, taxes, and the like, but not the costs of the operator. 
 

 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice 
covering work performed for which it believes payment, under the Contract terms, is due. The 
submission shall be to the City's Finance Department - Accounting Division.  The Supervising 
Professional will, within 10 days following submission of the invoice, prepare a certificate for 
payment for the work in an amount to be determined by the Supervising Professional as fairly 
representing the acceptable work performed during the period covered by the Contractor's 
invoice. To insure the proper performance of this Contract, the City will retain a percentage of 
the estimate in accordance with Act 524, Public Acts of 1980. The City will then, following the 
receipt of the Supervising Professional's Certificate, make payment to the Contractor as soon as 
feasible, which is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate 
shall be at the invoice price value of the items. Notwithstanding any payment of any allowance, 
all risk of loss due to vandalism or any damages to the stored materials remains with the 
Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its 
delivery in advance of the time of the remainder of the equipment to be furnished; 30%  of the 
Contract Sum upon completion of erection of all equipment furnished, but not later than 60 days 
after the date of delivery of all of the equipment to be furnished; and payment of the final 10% 
on final completion of erection, testing and acceptance of all the equipment to be furnished; but 
not later than l80 days after the date of delivery of all of the equipment to be furnished, unless 
testing has been completed and shows the equipment to be unacceptable. 
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With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the 
material at the expense of the Contractor. If the Contractor does not pay the expense of the 
removal within 10 days thereafter, the City may, upon 10 days written notice, sell the removed 
materials at auction or private sale and shall pay to the Contractor the net proceeds, after 
deducting all costs and expenses that should have been borne by the Contractor. If the 
removed material has no value, the Contractor must pay the City the expenses for disposal 
within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding 
that the work and materials have been previously overlooked by the Supervising Professional 
and accepted or estimated for payment or paid for. If the work or any part shall be found 
defective at any time before the final acceptance of the whole work, the Contractor shall 
forthwith make good the defect in a manner satisfactory to the Supervising Professional. The 
judgment and the decision of the Supervising Professional as to whether the materials supplied 
and the work done under this Contract comply with the requirements of the Contract shall be 
conclusive and final. 
 

 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
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The making and acceptance of the final payment shall constitute a waiver of all claims by the 
City except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made 
and still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the 
Contractor in writing. The work shall be resumed by the Contractor within 10 days after the date 
fixed in the written notice from the City to the Contractor to do so. The City shall reimburse the 
Contractor for expense incurred by the Contractor in connection with the work under this 
Contract as a result of the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in 
the written notice to suspend, then the Contractor may abandon that portion of the work 
suspended and will be entitled to the estimates and payments for all work done on the portions 
abandoned, if any, plus 10% of the value of the work abandoned, to compensate for loss of 
overhead, plant expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the 
diligence required to insure completion, ready for operation, within the allowable number of 
consecutive calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed 
with the work or any part of the work as to which there has been delay. After providing the 
notice the City may take over the work and prosecute it to completion, by contract or otherwise, 
and the Contractor and its sureties shall be liable to the City for any excess cost to the City. If 
the Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or 
repeatedly refuses or fails except in cases for which extension of time is provided, to supply 
enough properly skilled workers or proper materials, or if it fails to make prompt payments to 
subcontractors or for material or labor, or persistently disregards laws, ordinances or the 
instructions of the Supervising Professional, or otherwise is guilty of a substantial violation of 
any provision of the Contract, then the City, upon the certificate of the Supervising Professional 
that sufficient cause exists to justify such action, may, without prejudice to any other right or 
remedy and after giving the Contractor 3 days written notice, terminate this Contract. The City 
may then take possession of the premises and of all materials, tools and appliances thereon 
and without prejudice to any other remedy it may have, make good the deficiencies or finish the 
work by whatever method it may deem expedient, and deduct the cost from the payment due 
the Contractor. The Contractor shall not be entitled to receive any further payment until the work 
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is finished. If the expense of finishing the work, including compensation for additional 
managerial and administrative services exceeds the unpaid balance of the Contract Sum, the 
Contractor and its surety are liable to the City for any excess cost incurred. The expense 
incurred by the City, and the damage incurred through the Contractor's default, shall be certified 
by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 

 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, 
if notified to do so by the City, shall promptly remove any part or all of its equipment and 
supplies from the property of the City, failing which the City shall have the right to remove the 
equipment and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the 
Contractor the net proceeds after deducting all costs and expenses that should have been 
borne by the Contractor and after deducting all amounts claimed due by any lien holder of the 
equipment or supplies. 
 

 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials 
and equipment from any cause except negligence or willful act of the City. Until its final 
acceptance, the Contractor shall be responsible for damage to or destruction of the project 
(except for any part covered by Partial Completion and Acceptance - Section 26).  The 
Contractor shall make good all work damaged or destroyed before acceptance. All risk of loss 
remains with the Contractor until final acceptance of the work (Section 19) or partial acceptance 
(Section 26).  The Contractor is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as 
soon as practicable but in all cases within 60 days. Any defects that are identified prior to the 
end of one year shall also be inspected by the Contractor and the Supervising Professional and 
shall be corrected by the Contractor at its expense as soon as practicable but in all cases within 
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60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 

 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on 
account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

 Section 28 - Contractor's Insurance 
 
(1) The Contractor shall procure and maintain during the life of this Contract, including the 

guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage which may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor or by any subcontractor or anyone 
employed by them directly or indirectly.  In the case of all contracts involving on-site work, 
the Contractor shall provide to the City, before the commencement of any work under this 
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contract, certificates of insurance and other documentation satisfactory to the City 
demonstrating it has obtained the policies and endorsements required.on behalf of itself, 
and when requested, any subcontractor(s). The certificates of insurance endorsements 
and/or copies of policy language shall document that the Contractor satisfies the following 
minimum requirements. 

 
(a) Worker's Compensation Insurance in accordance with all applicable state and 

federal statutes. Further, Employers Liability Coverage shall be obtained in the 
following minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98 or current equivalent. The City of Ann Arbor 
shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements specifically for the following coverages: Products and 
Completed Operations, Explosion, Collapse and Underground coverage or Pollution.  
Further there shall be no added exclusions or limiting endorsements which diminish 
the City’s protections as an additional insured under the policy. The following 
minimum limits of liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Job General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles, and 
all hired vehicles. The City of Ann Arbor shall be named as an additional insured. 
There shall be no added exclusions or limiting endorsements which diminish the 
City’s protections as an additional insured under the policy. Further, the limits of 
liability shall be $1,000,000 for each occurrence as respects Bodily Injury Liability or 
Property Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
  enumerated above, for each occurrence and for aggregate in the amount of 

$1,000,000. 
 

(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 
as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to 
contribute with this insurance. Further, the Contractor agrees to waive any right of 
recovery by its insurer against the City. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, 

which approval shall not be unreasonably withheld. Documentation must provide and 
demonstrate an unconditional 30 day written notice of cancellation in favor of the City of 
Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy 
number; name of insurance company; name and address of the agent or authorized 
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representative; name and address of insured; project name; policy expiration date; and 
specific coverage amounts; (b) any deductibles or self-insured retentions which shall be 
approved by the City, in its sole discretion; (c) that the policy conforms to the 
requirements specified. Contractor shall furnish the City with satisfactory certificates of 
insurance and endorsements prior to commencement of any work. Upon request, the 
Contractor shall provide within 30 days a copy of the policy(ies) to the City. If any of the 
above coverages expire by their terms during the term of this Contract, the Contractor 
shall deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be admitted and authorized to do business in 

the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size 
Category of “V”. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may 

be included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) 

accepted. 
 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, 
caused by or resulting from the negligence of the Contractor, its employees, or agents during 
the progress of or connected with the prosecution of the work, whether within the limits of the 
work or elsewhere. The Contractor must restore all property injured including sidewalks, 
curbing, sodding, pipes, conduit, sewers or other public or private property to not less than its 
original condition with new work. 
 

 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the 
Supervising Professional shall withdraw inspection from the work, and no payments will be 
made for work performed thereafter nor may work be performed thereafter until the Supervising 
Professional shall have again authorized the work to proceed. 
 

 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
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Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, 
and with, utility companies and other contractors whose work impacts this project. 
 

 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written 
statement concerning the proposed award to the subcontractor.   The statement shall contain all 
information the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to 
the work to bind subcontractors to the Contractor by the terms of the General Conditions and all 
other contract documents applicable to the work of the subcontractors and to give the 
Contractor the same power to terminate any subcontract that the City may exercise over the 
Contractor under any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 

 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all 
work and materials which do not conform to the Contract and to decide questions which arise in 
the execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor 
and on all other matters relating to the execution and progress of the work or the interpretation 
of the contract documents. 
 

 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
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drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 

 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night 
work which, in the opinion of the Supervising Professional, can be satisfactorily performed at 
night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be 
permitted unless the Contractor gives the Supervising Professional at least 48 hours but not 
more than 5 days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in 
City projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself 
with the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 
20     , performed any work, furnished any materials, sustained any loss, damage or delay, or 
otherwise done anything in addition to the regular items (or executed change orders) set forth in 
the Contract titled _________________________, for which I shall ask, demand, sue for, or 
claim compensation or extension of time from the City, except as I hereby make claim for 
additional compensation or extension of time as set forth on the attached itemized statement. I 
further declare that I have paid all payroll obligations related to this Contract that have become 
due during the above period and that all invoices related to this Contract received more than 30 
days prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized 
statement attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
  



 

 
2016 Construction  Rev 0 GC-16 

Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              
, 20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the 
Contract has been fully paid or satisfactorily secured; and that all claims from subcontractors 
and others for labor and material used in accomplishing the project, as well as all other claims 
arising from the performance of the Contract, have been fully paid or satisfactorily settled. The 
Contractor agrees that, if any claim should hereafter arise, it shall assume responsibility for it 
immediately upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD SPECIFICATIONS 

 
All work under this contract shall be performed in accordance with the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction. All work under this 
Contract which is not included in these Standard Specifications, or which is performed using 
modifications to these Standard Specifications, shall be performed in accordance with the City 
of Ann Arbor Detailed Specifications, MDOT Supplemental Specifications, and MDOT Special 
Provisions included in these contract documents.  Any reference to the Michigan Department of 
Transportation (the “Department”) in the above Standard Specifications, Supplemental 
Specifications, and Special Provisions shall also mean the City of Ann Arbor. 
 
The Michigan Department of Transportation 2012 Standard Specification for Construction may 
be downloaded from the following web link: 
 
http://mdotcf.state.mi.us/public/specbook/2012/ 
 

http://mdotcf.state.mi.us/public/specbook/2012/�


CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE 
 
AA:DAD 1 of 2 04/05/16 
 
The entire work under this Contract shall be completed in accordance with, and subject to, the 
scheduling requirements outlined below, and all other requirements of the Contract Documents. 
 
The Contractor is expected to be furnished with two (2) copies of the Contract, for its execution, 
on or before June 7, 2016. The Contractor shall properly execute both copies of the Contract 
and return them, with the required Bonds and Insurance documentation, to the City by June 24, 
2016.  The Contractor shall not begin the work before the applicable date(s) as described herein 
without approval from the Project Engineer, and in no case before the receipt of the fully 
executed Contract and Notice to Proceed. 
 
By no later than June 17, 2016 the Contractor shall submit a detailed schedule of work (project 
work schedule) for the Engineer's review and approval. This schedule must fully comply with the 
scheduling requirements contained in this Detailed Specification, and shall include a beginning 
date and completion date for the project.  The schedule of streets where crack treatments are to 
be applied will be in a systematic manner.  Once work is started it will continue until all available 
streets scheduled for crack treatments at that time are complete.  Work shall not start until the 
project work schedule is approved in writing by the Engineer.  The Contractor shall update the 
approved project work schedule each week, unless otherwise as directed by the Engineer. 
 
The Contractor shall begin the work of this project on or before July 5, 2016, and only upon 
receipt of the fully executed Contract and Notice to Proceed. Appropriate time extensions shall 
be granted if the Notice to Proceed is delayed beyond this date. 
 
It is anticipated the Contractor may be need to make multiple trips to complete the work in 
accordance with the approved Project Work Schedule.  The entire project shall be completed on 
or before September 30, 2016. 
 
Failure to complete all work as specified, within the times specified, including time extensions 
granted thereto as determined by the Engineer, shall entitle the City to deduct from the 
payments due the Contractor $500.00 in “Liquidated Damages”, and not as a penalty, for each 
and every calendar day the work remains incomplete beyond the date specified.  Liquidated 
Damages will be assessed until the required work is completed in the current construction 
season.  If, with the Engineer’s approval, work is extended beyond seasonal limitations, the 
assessment of Liquidated Damages will be discontinued until the work is resumed in the 
following construction season. 
 
Time is of the essence in the performance of the work of this Contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to 
complete the project by the final completion date. Should the Contractor demonstrate that they 
must work on some Sundays in order to maintain the project schedule, they may do so between 
the hours of 9:00 a.m. and 5:00 p.m. with prior approval from the City.  There will be no additional 
compensation due to the Contractor for work performed on Sundays. 
 
The Engineer may delay or stop the work due to threatening weather conditions.  The 
Contractor shall not be compensated for unused materials or downtime due to rain, or the threat 
of rain.  The Contractor is solely responsible for repairing all damages to the work and to the 
site, including road infrastructures, road subgrades, and any adjacent properties, which are 
caused as a result of working in the rain. 
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The Contractor shall not work in the dark except as approved by the Engineer and only when 
lighting for night work is provided as detailed elsewhere in this contract.  The Engineer may stop 
the work, or may require the Contractor to defer certain work to another day, if, in the Engineer's 
opinion, the work cannot be completed within the remaining daylight hours, or if inadequate 
daylight is present to either properly perform or inspect the work.  The Contractor will not be 
compensated for unused materials or downtime, when delays or work stoppages are directed by 
the Engineer for darkness and/or inadequate remaining daylight reasons.  The Contractor is 
solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 
working in the dark. 
 
If the construction contract is not completed within the specified period(s) including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) 
years. If the Engineer elects to terminate the Contract, contract items paid for on a Lump Sum 
basis shall be paid up to a maximum percentage equal to the percentage of the contract work 
that has been completed. 
 
Costs for the Contractor to organize, coordinate, and schedule all of the project work will not be 
paid for separately, but shall be included in the bid price of other pay items under the contract. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

HMA CRACK TREATMENT 
 
AA:DAD 1 of 2 03/26/16 
 

a. Description. This work consists of treating cracks in Hot Mix Asphalt (HMA) surfaces 
using either a saw or rout and seal process or an overband process. 

 
b. Materials. Provide materials in accordance with subsections 502.02 of the Michigan 

Department of Transportation (MDOT) 2012 Standard Specifications for Construction with the 
following modification. 
 

1. Delete subsection 502.02.B.1 of the MDOT 2012 Standard Specifications for 
Construction. 

 
c. Construction.  Ensure all construction is in accordance with subsection 502.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modification: 
 

1. Add the following to the end of subsection 502.03.D.2.b. of the MDOT 2012 Standard 
Specifications for Construction: “Allow curing for a minimum of 3 days prior to placement 
of micro-surface.” 

 
2. Add the following to the end of subsection 502.03.D.2.c of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 7 days prior to placement 
of chip seal.” 

 
3. Add the following to the end of subsection 502.03.D.2.d of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of paver placed surface seal.” 

 
4. Add the following to the end of subsection 502.03.D.2.e of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of HMA ultra-thin overlay.” 

 
d. Measurement and Payment. Delete subsection 502.04 of the MDOT 2012 Standard 

Specifications for Construction, in its entirety and replace it with the following: 
 
502.04 Measurement and Payment. 
 

Pay Item Pay Unit 
 
Overband Crack Fill, Lane ....................................................................................... Lane Mile 
HMA Crack Treatment, Lane ................................................................................... Lane Mile 

 
A. Overband Crack Fill. The Engineer will measure Overband Crack Fill, Lane along the 
centerline of each lane. This measurement includes the traffic lane, as defined in the Lane Mile 
Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 
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The unit price for Overband Crack Fill, Lane includes the cost of preparing and filling the cracks 
using the overband method, providing the required documentation, corrective work, and 
temporary traffic markings. 

 
B. HMA Crack Treatment. The Engineer will measure HMA Crack Treatment, Lane along the 
centerline of each lane. This measurement includes traffic lanes, as defined in the Lane Mile 
Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 

 
The unit price for HMA Crack Treatment, Lane includes the cost of preparing, filling and sealing 
the cracks, including treating working cracks with the saw or rout and seal method, and treating 
non-working cracks with the overband method. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAINTAINING TRAFFIC 
 
AA:DAD 1 of 5 04/28/16 
 

a. Description. This work consists of all labor, materials, and equipment required to 
maintain traffic in accordance with this special provision for the Street Crack Treatment 
locations included in this project. 
 

b. General. Traffic shall be maintained by the Contractor throughout the project duration in 
accordance with the Michigan Department of Transportation (MDOT) 2012 Standard 
Specifications for Construction, the 2011 Michigan Manual of Uniform Traffic Control Devices 
(MMUTCD), applicable supplemental specifications, as directed by the Engineer, and as herein 
specified. 
 

1. Notify the Project Engineer a minimum of 10 business days prior to the 
implementation of any lane closures. 
 

2. Coordinate operations with Contractors performing work on other projects within or 
adjacent to the Construction Influence Area (CIA). 
 

3. City of Ann Arbor maintenance crews and/or contract maintenance agencies may 
perform maintenance work within or adjacent to the Construction Influence Area 
(CIA). The City of Ann Arbor Field Operation Services Unit and/or contract 
maintenance agency will coordinate their operations with the Engineer to minimize 
the interference. 
 

4. The following, and herein included, MDOT Maintaining Traffic Typicals and Work 
Zone Device Details apply to the project: M0020a, M0050a, M0090a, M0110a, 
M0120a, M0140a, M0150a, M0231a, M0232a, M0240a, M0250, M0270a, M0300a, 
M0310a, M0370a, M0380a, M0400a, M0410a, M0430a, M0440a, M0490a, M0500a, 
WZD-100-A, and WZD-125-E. 
 

5. These maintaining traffic provisions are subject to change in the event of special 
community activities. 

 
c. Construction Influence Area (CIA). The CIA includes the right-of-way of each of the 

Street Crack Treatment locations included in this project, including that approximately 2,500 feet 
in advance of and departing the work zone for major streets, and 1,500 feet in advance of and 
departing the work zone for minor (local) streets.  It also includes the rights-of-way of any 
intersecting streets adjacent to the work zone for a distance noted in signing standards. 
 

d. Materials. Materials for all devices used to temporarily control and maintain traffic shall 
meet the requirements of section 812 of the MDOT 2012 Standard Specifications for 
Construction, the MMUTCD, and the applicable MDOT typicals and details included herein. 
 
All signs shall be 48 inches by 48 inches, unless otherwise noted. Temporary signs, which are 
to remain in the same place for 14 days or more, shall be installed on driven posts. All other 
temporary signs may be installed on portable supports. All signs shall have a minimum bottom 
height of 7.0 feet. 
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Channelizing devices required for all lane closures shall be 42 inch channelizing devices. 
 

e. Construction. Construction methods shall meet the requirements of section 812 of the 
MDOT 2012 Standard Specifications for Construction. 

 
The Contractor shall furnish and place all necessary temporary traffic control devices to 
maintain traffic during construction. All work, construction equipment, and material storage shall 
be kept behind the curb, or behind barricades or channelizing devices, all in combination with 
protective fencing, if required to protect open excavations, and shall not in any way hamper 
vehicle movement or impair traffic vision. The contractor shall also provide protection to all 
uncured concrete sidewalk, driveways, and curb and gutter as may be needed until all traffic, 
either foot or otherwise, can cross without damage. Additional barricades and protective fencing 
shall be installed at the end of each day to insure no disturbance to the work area. 
 
Distances between warning, regulatory, and guide signs as shown on the typicals and details 
are approximate, and may require field adjustment, as directed by the Engineer. 
 
The Contractor shall maintain a minimum of one (1) lane of traffic in each direction on major 
streets, one-way traffic utilizing flag control on local streets, and keep all intersections open to 
traffic at all times, unless specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor.  The City shall not be responsible for stolen or damaged signs, 
barricades, plastic drums and other traffic maintenance items.  The Contractor shall replace 
missing and/or damaged traffic control devices immediately, at no additional cost to the City. 
 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove all traffic 
control devices within and around the CIA for the safety and protection of traffic. This includes, 
but is not limited to, regulatory and warning signs, barricades, channeling devices and other 
minor devices where required by the Engineer. 
 
The Contractor shall coordinate its operations with all subcontractors, utilities, and/or other 
contractors performing work on this and other projects within, or adjacent to, the Construction 
Influence Area (CIA). The contractor shall avoid conflicts in maintaining traffic operations, 
signing, and orderly progress of other contract work. 
 
The Contractor must submit a work zone traffic control plan to the Engineer in accordance with 
section 104 of the 2012 Standard Specifications for Construction. The Engineer will have seven 
(7) calendar days to review the plan for acceptance or provide comments for plan revisions 
required to obtain acceptance. At a minimum, the plan shall include the proposed 
ingress/egress locations for construction equipment and vehicles, traffic control devices that will 
be utilized to warn the motoring public of ingress/egress locations, and measures that will be 
taken to ensure compliance with the plan. No work shall begin prior to acceptance of the work 
zone traffic control plan. Additional time required to obtain an accepted work zone traffic control 
plan shall not be cause for delay or impact claims. All costs associated with obtaining an 
acceptable plan, providing and executing all parts of the accepted plan including required traffic 
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control devices, or resolving an incomplete or unacceptable plan shall be borne by the 
Contractor. 
 

1. Permits. Prior to the start of construction, the Contractor shall obtain a "Right-of-
Way" Permit from City of Ann Arbor Customer Services Unit. The Contractor shall 
notify the Project Engineer and obtain a "Traffic Detour or Lane Closure" Permit from 
City of Ann Arbor Project Management Services Unit a minimum of 72 business 
hours prior to the implementation of any traffic shifts, lane closures and street 
closures. The fees for these permits will be waived. 

 
2. Work Times and Restrictions. All work shall be conducted Monday through Saturday 

between 7:00am and 8:00pm; unless an alternate plan identifying the days and 
hours of work has been authorized by the City prior to commencement of 
construction. Should night work be required for any reason, the Project Engineer 
must be notified three (3) working days (72 hours) in advance of such work, and the 
work must have the approval of the City prior to commencement. 

 
Only work of an emergency nature or work required to insure traffic safety shall be 
performed on Sunday and only with prior approval by the City. 
 
No road work shall be performed nor traffic interruptions be permitted, including lane 
closures, on Sundays, and during the July 4th and Labor Day holiday periods, and 
the Ann Arbor Art Fair period. All streets and sidewalks that can be opened shall be 
opened. Trucking on or off site will not be permitted. 
 
During non-working periods, any area with uncompleted work shall have plastic 
drums at specific locations and protective fencing, as directed by the Engineer, and 
at no additional cost to the project. 

 
3. Traffic Restrictions. The Contractor shall, at all times, conduct its work to insure the 

least possible obstruction to traffic and inconvenience to the general public, 
businesses, and residents in the vicinity of the work. 

 
Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 
9:00 a.m. and from 3:30 p.m. to 6:00 p.m. unless otherwise approved by the 
Engineer or as specified on the Lane Closure Permit.  All major changes in traffic 
control shall be made either between 9:00 a.m. and 3:30 p.m. or between 7:00 p.m. 
and 6:30 a.m. in order to minimize interference with rush hour traffic.  All traffic 
controls must be in place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
Temporary obstruction of traffic for loading and unloading of trucks, and other 
construction activities, will be permitted with approval from the Engineer if the 
Contractor provides traffic regulators (flag persons) in conformance with Part VI of 
the MMUTCD. During temporary obstructions, a minimum of two traffic regulators are 
required. The cost of traffic regulators (flag control) shall be included in the contract 
pay item "Traf Regulator Control". 

 
Access to businesses, residences, and side street(s) within the CIA shall be 
maintained for the duration of the project. The Contractor shall make every effort to 
coordinate its operations to minimize interruptions impacting this access.  The 
Contractor shall notify the Project Engineer forty-eight (48) hours in advance of any 
work to be performed on or near business or residential driveways, and stage work 
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so that it is part-width when it is necessary to work in these areas. Prohibiting access 
to businesses and residences will not be allowed during any phase of construction, 
and flagging will be required at the discretion of the Engineer. 

 
Do not place lane closures or traffic regulation sequences where work can be 
accomplished with a shoulder closure. Place lane closures and traffic regulation 
operations only in areas and situations deemed necessary by the Engineer. 

 
Do not occupy any part of the active traffic lane when utilizing a shoulder closure with 
personnel or equipment. Avoid this situation or use a lane closure. 

 
Utilize intermediate traffic regulators at all intersections and driveways with 
commercial traffic. A large number of intersections and commercial driveways may 
cause a reduction in the allowable length of lane closures. The cost of additional 
traffic regulators will be borne by the Contractor. 

 
Cover or remove existing regulatory, warning, and construction signs that are not 
applicable during construction. 

 
Construction signing that refers to work zone speed shall be covered when work at a 
location is planned to be inactive for a period greater than two working days or as 
directed by the Engineer. 

 
A lane closure shall be removed from the through roadway as directed by the 
Engineer due to inclement weather conditions that would cause an unsafe traffic 
situation. A lane closure shall not be placed in the through roadway as directed by 
the Engineer due to inclement weather conditions that would cause an unsafe traffic 
situation. 

 
Lane width shall be a minimum of 10 feet wide. Contractor shall schedule work so 
that under no circumstances traffic is stopped. The work within the CIA shall be 
suspended, during peak traffic hours and/or when traffic is being unduly hampered or 
delayed by all construction activity, at the discretion of the Engineer.  

 
4. Emergency Services. The Contractor shall notify local police, fire departments and 

emergency response units a minimum of three business days (72 hours) prior to the 
closure of any lanes, or traffic shifts causing restricted movements of traffic or 
restricted access. Fire hydrants in or adjacent to the work shall be kept “live” and fire 
fighting forces made aware of their availability at all times during construction. 

 
f. Measurement and Payment. The completed work for maintaining traffic, as described, 

will be paid for at the contract unit prices for the following items in accordance with subsection 
812.04 of the Standard Specifications for Construction. 
 

Pay Item  
 

Pay Unit 

Channelizing Device, 42 inch, Furn ........................................................................... Each 
Channelizing Device, 42 inch, Oper ........................................................................... Each 
Lighted Arrow, Type C, Furn ...................................................................................... Each 
Lighted Arrow, Type C, Oper ..................................................................................... Each 
Minor Traf Devices ........................................................................................... Lump Sum 

ADD-2-10



AA:DAD 5 of 5 04/28/16 
 

Sign Cover ................................................................................................................ Each 
Sign, Type B, Temp, Prismatic, Furn ............................................................. Square Foot 
Sign, Type B, Temp, Prismatic, Oper ............................................................ Square Foot 
Sign, Type B, Temp, Prismatic, Special, Furn ................................................ Square Foot 
Sign, Type B, Temp, Prismatic, Special, Oper ............................................... Square Foot 
Traf Regulator Control ...................................................................................... Lump Sum 

 
The estimated quantities for maintaining traffic are based on the signing and related traffic 
control devices deemed necessary for this project as shown on the applicable MDOT 
Maintaining Traffic Typicals, and include traffic regulators, lighted arrows and minor traffic 
devices. 
 
Payment for traffic control devices shall be based on the maximum quantity in place at any one 
time during the project, as determined by the Engineer. Non-standard specially fabricated signs, 
other than those used to determine the maximum square feet of signage, will be paid for 
separately by the unit square foot for each sign furnished and operated during construction. 
 
Any additional signing or maintaining traffic devices required to expedite the construction shall 
be at the Contractor’s expense. 
 
Temporary traffic control devices will be paid for only once irrespective of the number of times 
moved. Traffic control devices not paid for separately shall be included in the payment for the 
pay item “Minor Traf Devices”. 
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NOTES

SIGN SIZES

35. THESE SIGNS ARE INTENDED TO BE USED WITHIN THE LIMITS OF THE TEMPORARY SEQUENCE SIGNING AS IS SHOWN ON 

1 0F 2. THESE SIGNS ARE NOT TO BE INTERMINGLED WITH ANY OTHER TEMPORARY SEQUENCE SIGNING EXCEPT AS

SHOWN.

AN UNDIVIDED TWO-WAY ROADWAY

REMOVED AT END OF EACH WORK DAY ON

ALL TRAFFIC CONTROL DEVICES ARE

STATIONARY WORK ZONE OPERATIONS WHERE

INTERMEDIATE AND SHORT TERM 

TYPICAL ADVANCE SIGNING TREATMENT FOR

CON:AE:djf

BMM:CRB    2    2 

30. THE APPROPRIATE ADVANCE SIGNING SEQUENCE(S), (M0030a THROUGH M0080a) SHALL BE USED ON ALL PROJECTS.

    OCTOBER 2011    

    M0050a   

10/13/2011    

W20-1     -      48" x 48"

R5-18b    -      48" x 60"

R5-18     -      48" x 60"

G20-2     -      48" x 24"

PW RD/TS/Typicals/Signs/MT NON FWY/M0050a.dgn  

MAINTAINING TRAFFIC

TYPICAL
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    M0090a   
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NOTES

SIGN SIZES

CON:AE:djf

 2    2 BMM:CRB   

R5-18c REGULATORY      - 48" x 48"

DIAMOND WARNING        - 48" x 48"

RECTANGULAR REGULATORY - 48" x 60"

    OCTOBER 2011    

PW RD/TS/Typicals/Signs/MT NON FWY/M0090a.dgn    

    M0090a   

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

 

WORKERS PRESENT

TREATMENT ON A TWO-WAY ROADWAY WHERE 

FOR SUPPLEMENTAL SPEED LIMIT 

TYPICAL TEMPORARY TRAFFIC CONTROL

 

1I. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

M0020a

AND LENGTH OF LONGITUDINAL BUFFERS

SEE        FOR "D" AND "L" VALUES

 

1I. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

M0020a

AND LENGTH OF LONGITUDINAL BUFFERS

SEE        FOR "D" AND "L" VALUES

10/13/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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TRAFFIC FLOW

 1    2 BMM:CRB   

SIGN = 120 ft2 - TYPE B

W/PLAQUE = 132 ft2 - TYPE B

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

W21-5b

    M0110a    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.
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PLACE THIS SIGN ALONG WITH THE

W20-1
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    OCTOBER 2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

29A. THE TYPE OF REFLECTIVE SHEETING USED FOR THE W20-1a PLAQUE SHALL BE THE SAME AS THE TYPE USED FOR THE

PARENT SIGN.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

NO SPEED REDUCTION

LANE TWO-WAY ROADWAY

FOR A SHOULDER CLOSURE ON A TWO

TYPICAL TEMPORARY TRAFFIC CONTROL

W20-1a PLAQUE     - 48" x 36"

DIAMOND WARNING   - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 

 2    2 BMM:CRB   

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

PW RD/TS/Typicals/Signs/MT NON FWY/M0110a.dgn     

    M0110a    
    OCTOBER 2011    

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020a

1.

SEE        FOR "D," "L," AND "B" VALUES

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

10/04/2011    

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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D
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AHEAD
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SPEED ZONE

D

SPEED

LIMIT

R2-1

X X
BEYOND WORK AREA.

LEGEND REFLECTS SPEED LIMIT

10/04/2011    

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

(CAUTION MODE)
 

TRAFFIC FLOW

 1    2 BMM:CRB   

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

W21-5b

    M0120a    

PW RD/TS/Typicals/Signs/MT NON FWY/M0120a.dgn     

SIGN = 172 ft2 - TYPE B

W/PLAQUE = 184 ft2 - TYPE B

W20-1

ROAD

WORK

AHEAD

THIS DIRECTION

TTCO REQUIRED

W20-1

ROAD

WORK

AHEAD

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

INDICATED IN THE NOTES.

PLACE THROUGHOUT WORK AREA AS

ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT IN

LANE TWO-WAY ROADWAY USING A SINGLE

FOR A SHOULDER CLOSURE ON A TWO

TYPICAL TEMPORARY TRAFFIC CONTROL

REFLECTS EXISTING SPEED LIMIT
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

29A. THE TYPE OF REFLECTIVE SHEETING USED FOR THE W20-1a PLAQUE SHALL BE THE SAME AS THE TYPE USED FOR THE

PARENT SIGN.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

W20-1a PLAQUE     - 48" x 36"

DIAMOND WARNING   - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf     OCTOBER 2011    

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

10/04/2011    

 

 2    2 BMM:CRB   

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

    M0120a    

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

PW RD/TS/Typicals/Signs/MT NON FWY/M0120a.dgn     

ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT IN

LANE TWO-WAY ROADWAY USING A SINGLE

FOR A SHOULDER CLOSURE ON A TWO

TYPICAL TEMPORARY TRAFFIC CONTROL

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020a

1.

SEE        FOR "D," "L," AND "B" VALUES

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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TYPICAL

SHEET

        

Michigan Department of Transportation

FILE:

OF

TRAFFIC AND SAFETY

PLAN DATE:

DRAWN BY:

CHECKED BY:           

            

             

REV.                                               NOT TO SCALE

                    

              

DS-18



W20-4

AHEAD

ROAD

ONE LANE

W20-7a

W20-1

ROAD

WORK

AHEAD

D
D

D
D

D

D

D

D

W20-7a

W20-4

AHEAD

ROAD

ONE LANE

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

W
O
R
K
 
A
R
E
A
 
V
A
R
I
E
S

KEY

REGULATORS, NO SPEED REDUCTION

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

2
0
0
 
f
t

1
0
0
 
f
t
 
 
T
O

100 ft MAXIMUM

50 ft TO

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS
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PLACE THROUGHOUT WORK AREA AS

ARE NOT IN PLACE.
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TRAFFIC FLOW

 1    2 BMM:CRB       M0140a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0140a.dgn    

SIGN = 200 ft2 - TYPE B

1
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    OCTOBER 2011    
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ROAD

WORK
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TO STOP

PREPARED

BE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

SPEED LIMIT

REFLECTS EXISTING 

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

W3-4

TO STOP

PREPARED

BE
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9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

REGULATORS, NO SPEED REDUCTION

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

BMM:CRB       M0140a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0140a.dgn    

 2    2 

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

DIAMOND WARNING   - 48" x 48" 

    OCTOBER 2011    

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

NOTES

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

RECTANGULAR  REGULATORY - 48" x 60" 

DIAMOND WARNING         - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

DOWN IN SPEED LIMIT

REGULATORS AND USING A SINGLE STEP

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB       M0150a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0150a.dgn    

R5-18c REGULATORY       - 48" x 48"
    OCTOBER 2011    

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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1/3 L
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AREA AS INDICATED AND 

PLACE THROUGHOUT WORK 

PW: RD/T&S/Typicals/Signs/MT/MT nonFwy/M0231a  
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

DIAMOND WARNING   - 48" x 48"

W1-6 WARNING      - 48" x 24"

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

CLFLTO NO SPEED REDUCTION

SHIFTING ONE THROUGH LANE INTO THE 

LANE ROADWAY WITH CLFLTO AND

FOR CLOSING ONE LANE OF A THREE

TYPICAL TEMPORARY TRAFFIC CONTROL

PW: RD/T&S/Typicals/Signs/MT/MT nonFwy/M0231a  

    OCTOBER 2011    

    M0231a   

10/18/2011    

CON:AE:DJF  

BMM:CRB    2    2 

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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TYPICAL TEMPORARY TRAFFIC CONTROL FOR

1/3 L
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SIGN = 200 ft2 - TYPE B
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

SIGN SIZES

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c  REGULATORY     - 48" x 48"

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

DOWN IN SPEED LIMIT IN ONE DIRECTION ONLY

INTO THE CLFLTO USING A SINGLE STEP

WITH CLFLTO AND SHIFTING ONE THROUGH LANE

CLOSING ONE LANE OF A THREE LANE ROADWAY

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

CON:AE:DJF  

BMM:CRB   

    OCTOBER 2011    

    M0232a   
 2    2 

10/18/2011    PW: RD/T&S/Typicals/Signs/MT/MT NonFwy/M0232a  

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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NO SPEED REDUCTION 

UNDIVIDED MULTI-LANE ROADWAY,

FOR A ONE-LANE CLOSURE ON AN

TYPICAL TEMPORARY TRAFFIC CONTROL

D
D

ROAD WORK

END

ROAD WORK

END
D

D

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

BEGINS

ZONE

WORK

R5-18c

BEGINS

ZONE

WORK

R5-18c

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

CON:AE:djf

W4-2

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 TRAFFIC FLOW

 1    2 BMM:CRB       M0240a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0240a.dgn    

SIGN = 136 ft2 - TYPE B

    OCTOBER 2011    

SPEED LIMIT

REFLECTS EXISTING

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

SIGNS ARE NOT IN PLACE.

CROSSROADS IF PERM ANENT

AS INDICATED AND AFTER ALL

PLACE THROUGHOUT W ORK AREA

SIGNS ARE NOT IN PLACE.

M AJOR CROSSROADS IF PERM ANENT

AS INDICATED AND AFTER ALL

PLACE THROUGHOUT W ORK AREA

10/11/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

NO SPEED REDUCTION 

UNDIVIDED MULTI-LANE ROADWAY,

FOR A ONE-LANE CLOSURE ON AN

TYPICAL TEMPORARY TRAFFIC CONTROL

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

    OCTOBER 2011    

PW RD/TS/Typicals/Signs/MT NON FWY/M0240a.dgn    

    M0240a   

                 

 

1B. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/11/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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D

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

D
D
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ZONE

WORK

R5-18c

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

D

THIS DIRECTION

NO SPEED REDUCTION

REDUCTION THIS DIRECTION

MAXIMUM 10MPH SPEED

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 172 ft2 - TYPE B

CON:AE:djf

W4-2

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 
TRAFFIC FLOW

 1    2 BMM:CRB       M0250a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/11/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 2    2 BMM:CRB   

DIAMOND WARNING         - 48" x 48"

RECTANGULAR  REGULATORY - 48" x 60"

R5-18c  REGULATORY      - 48" x 48"

 

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

    M0250a   

 

1B. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/11/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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100 ft MINIMUM

100 ft MINIMUM

D
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R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

D
D

D

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS
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END
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END
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X X
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X X

SPEED
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X X

CON:AE:djf

W4-2

W4-2

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 
TRAFFIC FLOW

 1    2 BMM:CRB       M0270a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0270a.dgn    

SIGN = 168 ft2 - TYPE B

PLUS ADDITIONAL R2-1s

THROUGHOUT WORK AREA.

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

SPEED LIMIT

REFLECTS EXISTING

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

10/12/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

BEGINNING OF THE MERGING TAPER AS POSSIBLE.

PHYSICAL LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE MERGING TAPER AS SHOWN.  WHEN26C.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

NO SPEED REDUCTION

ROADWAY,(NO CLFLTO)

OF A MULTI-LANE UNDIVIDED 

FOR CLOSING THE CENTER TWO LANES

TYPICAL TEMPORARY TRAFFIC CONTROL
SIGN SIZES

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

R5-18c REGULATORY - 48 " x 48 "

R2-1 REGULATORY   - 48 " x 60 "

DIAMOND WARNING   - 48 " x 48 "

    OCTOBER 2011    

PW RD/TS/Typicals/Signs/MT NON FWY/M0270a.dgn    

    M0270a   

 

1B. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

4B. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

AND 25 FEET IN THE DOWNSTREAM TAPER AREA(S).

POSTED SPEED IN MILES PER HOUR ON MERGING TAPER(S), TWICE THE POSTED SPEED IN THE PARALLEL AREA(S),

10/12/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

SPEED
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X X
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R2-1

X X

SPEED
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X X

CON:AE:djf
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W4-2

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 

TYPE A WARNING FLASHER

TRAFFIC FLOW

 1    2 BMM:CRB       M0300a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0300a.dgn        

 1    2 
             

                    

 1    2                        

                                                 

                    

SIGN = 232 ft2 - TYPE B

(REQUIRED)

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

SPEED LIMIT

REFLECTS EXISTING

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

    OCTOBER 2011    

10/18/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

ROADWAY, NO SPEED REDUCTION

OF A FOUR-LANE UNDIVIDED

CONTROL FOR CLOSING ONE-HALF

TYPICAL TEMPORARY TRAFFIC

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB    2    2 
             

                                                 

                    

 2    2                        

                                                 

                    

DIAMOND WARNING   - 48" x 48"

W1-6 WARNING      - 48" x 24"

                    

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0300a.dgn        

    M0300a   

 

1C.

B = LENGTH OF LONGITUDINAL BUFFER

L & 1/2 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

    OCTOBER 2011    

10/18/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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1/2 L

1/2 L

D

A MATCH A

2
D

D
D

D
D

W20-1

ROAD

WORK

AHEAD

W20-5

AHEAD

CLOSED

LEFT LANE

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

W1-6

1/2 L

W1-6

D
D

2
L

BEGINS

ZONE

WORK

R5-18c

D

ROAD WORK

END

REDUCED

AHEAD

W3-5b

SPEED ZONE

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 304 ft2 - TYPE B

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

W1-4

W1-4

CON:AE:djf

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

FOR CLOSING ONE-HALF OF A FOUR-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

W4-2

 

 
 

TRAFFIC FLOW

CHANNELIZING DEVICES

LIGHTED ARROW PANEL

TYPE A WARNING FLASHER

 1    3 BMM:CRB       M0310a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0310a.dgn        

(REQUIRED)

    OCTOBER 2011    

10/18/2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

SPEED

LIMIT

R2-1

X X
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D
D

D
D

W20-1

ROAD

WORK

AHEAD

SPEED

LIMIT

R2-1

A MATCH A

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

W20-5

AHEAD

CLOSED

RIGHT LANE

ROAD WORK

END BEGINS

ZONE

WORK

R5-18c

D

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

CON:AE:djf

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

FOR CLOSING ONE-HALF OF A FOUR-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

 2    3 BMM:CRB   

    OCTOBER 2011    

    M0310a   

10/18/2011    K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0310a.dgn        

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

W4-2
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

CON:AE:djf

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

FOR CLOSING ONE-HALF OF A FOUR-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

 3    3 BMM:CRB   

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c REGULATORY      - 48" x 48"

    OCTOBER 2011    

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0310a.dgn        

    M0310a   

10/18/2011    

 

1C.

B = LENGTH OF LONGITUDINAL BUFFER

L & 1/2 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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KEY
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D

B

(MODIFIED)

W20-5a

L

1/3 L

1/3 L

AHEAD

CLOSED

& LEFT LANE

CENTER

L

(MODIFIED)

W20-5a

AHEAD

CLOSED

& LEFT LANE

CENTER

W20-1

ROAD

WORK

AHEAD

D

D
D

UNDIVIDED ROADWAY, NO SPEED REDUCTION

EACH DIRECTION ON A MULTI-LANE 

ONLY AND AN ADJACENT THROUGH LANE IN

CLOSING A CENTER-LANE FOR LEFT TURN

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

CON:AE:djf

W4-2

W4-2

 

CHANNELIZING DEVICES

 

TRAFFIC FLOW

LIGHTED ARROW PANEL

 1    2 BMM:CRB       M0370a   

SIGN = 168 ft2 - TYPE B

PW RD/TS/Typicals/Signs/MT NON FWY/M0370a.dgn     

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/18/2011    

MAINTAINING TRAFFIC
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

BEGINNING OF THE MERGING TAPER AS POSSIBLE.

PHYSICAL LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE MERGING TAPER AS SHOWN.  WHEN26C.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

UNDIVIDED ROADWAY, NO SPEED REDUCTION

EACH DIRECTION ON A MULTI-LANE 

ONLY AND AN ADJACENT THROUGH LANE IN

CLOSING A CENTER-LANE FOR LEFT TURN

TYPICAL TEMPORARY TRAFFIC CONTROL FOR
SIGN SIZES

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

    OCTOBER 2011    

PW RD/TS/Typicals/Signs/MT NON FWY/M0370a.dgn     

    M0370a   

1D. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L & 1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/18/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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WORK

AHEAD

W
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R
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 V
A

R
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S

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

BEGINS

ZONE

WORK

R5-18cD

D

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

ROAD WORK

END

D

W4-2

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

W4-2
REDUCED

AHEAD

W3-5b

SPEED ZONE

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 240 ft2 - TYPE B

CON:AE:djf

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

EACH DIRECTION ON A MULTI-LANE

ONLY AND AN ADJACENT THROUGH LANE IN

CLOSING A CENTER-LANE FOR LEFT TURN

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 CHANNELIZING DEVICES

 

TRAFFIC FLOW

LIGHTED ARROW PANEL

 1    2 BMM:CRB       M0380a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0380a.dgn    

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

(MODIFIED)

W20-5a

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

BEYOND W ORK AREA.

LEGEND REFLECTS SPEED LIMIT

10/18/2011    
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

BEGINNING OF THE MERGING TAPER AS POSSIBLE.

PHYSICAL LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE MERGING TAPER AS SHOWN.  WHEN26C.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

EACH DIRECTION ON A MULTI-LANE

ONLY AND AN ADJACENT THROUGH LANE IN

CLOSING A CENTER-LANE FOR LEFT TURN

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB   

R5-18c  REGULATORY     - 48" x 48"

DIAMOND WARNING        - 48" x 48"

RECTANGULAR REGULATORY - 48" x 60"

PW RD/TS/Typicals/Signs/MT NON FWY/M0380a.dgn    

    OCTOBER 2011    

    M0380a   

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

1D. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L & 1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/18/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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NO SPEED REDUCTION

TWO THROUGH LANES IN EACH DIRECTION,

UNDIVIDED ROADWAY AND MAINTAINING

FOR CLOSING ONE LANE OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

W20-1

ROAD

WORK

AHEAD

B

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

KEY

D
D

1/3 L

V
A

R
I
E

S

W
O

R
K

 A
R

E
A

1/2 L

D

1
/
2

1/2 L

1/2 L

AHEAD

CLOSED

LANE

CENTER

(MODIFIED)

W20-5a

W20-1

ROAD

WORK

AHEAD

D
D

TEMPORARY PAVEMENT MARKINGS

W1-6

W1-6

D

D
D

2
D

D

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

BEGINS

ZONE

WORK

R5-18c
ROAD WORK

END

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

W1-4b

W1-4b

CON:AE:djf

 CHANNELIZING DEVICES

 

TRAFFIC FLOW

TYPE A WARNING FLASHER

 1    2 BMM:CRB       M0400a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0400a.dgn        

(REQUIRED)

SIGN = 184 ft2 - TYPE B

    OCTOBER 2011    

REFLECTS EXISTING SPEED LIMIT

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

10/19/2011    

MAINTAINING TRAFFIC
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

NO SPEED REDUCTION

TWO THROUGH LANES IN EACH DIRECTION,

UNDIVIDED ROADWAY AND MAINTAINING

FOR CLOSING ONE LANE OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

W1-6 WARNING      - 48" x 24"

    OCTOBER 2011    

    M0400a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0400a.dgn        

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/19/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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KEY

B
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A
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S
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O
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K
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R
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A

1/2 L

D LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

2
D

D
D

W20-1

ROAD

WORK

AHEAD

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

D

TEMPORARY PAVEMENT MARKINGS

W20-1

ROAD

WORK

AHEAD D
D

1/3 L

D

1
/
2

AHEAD

CLOSED

LANE

CENTER

(MODIFIED)

W20-5a

1/2 L

W1-6

1/2 L

W1-6

D
D

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

THIS DIRECTION

NO SPEED REDUCTION

REDUCTION THIS DIRECTION

MAXIMUM 10MPH SPEED

D
D

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

W1-4b

W1-4b

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 220 ft2 - TYPE B

CON:AE:djf

 IN ONE DIRECTION ONLY

SINGLE STEP DOWN IN SPEED LIMIT

THROUGH LANES IN EACH DIRECTION USING A

UNDIVIDED ROADWAY AND MAINTAINING TWO

FOR CLOSING ONE LANE OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

 CHANNELIZING DEVICES

 

TRAFFIC FLOW

TYPE A WARNING FLASHER

 1    2 BMM:CRB       M0410a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0410a.dgn        

(REQUIRED)

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/19/2011    

MAINTAINING TRAFFIC
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

 IN ONE DIRECTION ONLY

SINGLE STEP DOWN IN SPEED LIMIT

THROUGH LANES IN EACH DIRECTION USING A

UNDIVIDED ROADWAY AND MAINTAINING TWO

FOR CLOSING ONE LANE OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL

CON:AE:djf

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB   

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c  REGULATORY     - 48" x 48"

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0410a.dgn        

    OCTOBER 2011    

    M0410a   

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/19/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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1/2 L
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LANE

CENTER

(MODIFIED)

W20-5a

W20-1

ROAD

WORK

AHEAD

D
D

W20-5

AHEAD

CLOSED

RIGHT LANE

ROADWAY, NO SPEED REDUCTION

LANES OF A FIVE-LANE UNDIVIDED

FOR CLOSING TWO ADJACENT THROUGH

TYPICAL TEMPORARY TRAFFIC CONTROL

W1-6

W1-6

D
D

2
D

D

BEGINS

ZONE

WORK

R5-18c

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

KEY

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

ROAD WORK

END

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

W4-2

W1-4

W1-4

CON:AE:djf

 1    2 BMM:CRB       M0430a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0430a.dgn        

 

CHANNELIZING DEVICES

 

TYPE A WARNING FLASHER

TRAFFIC FLOW

LIGHTED ARROW PANEL

SIGN = 216 ft2 - TYPE B

(REQUIRED)

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

ROADWAY, NO SPEED REDUCTION

LANES OF A FIVE-LANE UNDIVIDED

FOR CLOSING TWO ADJACENT THROUGH

TYPICAL TEMPORARY TRAFFIC CONTROL

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

W1-6 WARNING      - 48" x 24"

    OCTOBER 2011    

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0430a.dgn        

    M0430a   

1E. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

L, 1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/20/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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KEY
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W20-5a

1/2 L

1/2 L

W20-1

ROAD

WORK

AHEAD

D
D

D
D

W20-5

AHEAD

CLOSED

RIGHT LANE

D

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

1/2 L

W1-6

W1-6

2
L

D
D

REDUCTION THIS DIRECTION

MAXIMUM 10MPH SPEED

D
D

1/2 D

ROAD WORK

END

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

THIS DIRECTION

NO SPEED REDUCTION

ROAD WORK

END BEGINS

ZONE

WORK

R5-18c

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

SPEED

LIMIT

R2-1

X X

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 252 ft2 - TYPE B

W1-4

W1-4

CON:AE:djf

 IN ONE DIRECTION ONLY

A SINGLE STEP DOWN IN SPEED LIMIT

OF A FIVE-LANE UNDIVIDED ROADWAY USING

CLOSING TWO ADJACENT THROUGH LANES

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

W4-2

 CHANNELIZING DEVICES

 

TYPE A WARNING FLASHER

TRAFFIC FLOW

LIGHTED ARROW PANEL

 1    2 BMM:CRB       M0440a   

(REQUIRED)

    OCTOBER 2011    

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0440a.dgn         

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/20/2011    
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

SIGN SIZES

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 IN ONE DIRECTION ONLY

A SINGLE STEP DOWN IN SPEED LIMIT

OF A FIVE-LANE UNDIVIDED ROADWAY USING

CLOSING TWO ADJACENT THROUGH LANES

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB   

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c  REGULATORY     - 48" x 48"

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0440a.dgn         

    OCTOBER 2011    

    M0440a   

1E. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

L, 1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/20/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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KEY

D

D
1/3 L

L

AHEAD

CLOSED

& LEFT LANE

CENTER

V
A

R
I
E

S

W
O

R
K

 A
R

E
A

1
/
2

 
L

2
L

W20-1

ROAD

WORK

AHEAD

B

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

D

(MODIFIED)

W20-5a

AHEAD

CLOSED

& LEFT LANE

CENTER

2
D

D
D

1
/
2

 
L

1
/
2

 
L

D

1
/
2

L

UNDIVIDED ROADWAY, NO SPEED REDUCTION

CLOSING THREE LANES OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

W1-6

W1-6

D
D

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

W20-1

ROAD

WORK

AHEAD

D
D

W20-5

AHEAD

CLOSED

RIGHT LANE

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

ROAD WORK

END

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

W1-4

W1-4

CON:AE:djf

W4-2

W4-2

CHANNELIZING DEVICES

TYPE A WARNING FLASHER

TRAFFIC FLOW

LIGHTED ARROW PANEL

 

 

 1    2 BMM:CRB       M0490a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0490a.dgn        

(REQUIRED)

SIGN = 248 ft2 - TYPE B

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/20/2011    
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

BEGINNING OF THE MERGING TAPER AS POSSIBLE.

PHYSICAL LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE MERGING TAPER AS SHOWN.  WHEN26C.

UNDIVIDED ROADWAY, NO SPEED REDUCTION

CLOSING THREE LANES OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

W1-6 WARNING      - 48" x 24"

    OCTOBER 2011    

    M0490a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0490a.dgn        

1E. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

L, 1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

10/20/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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KEY

D

LIMIT BEYOND WORK AREA

LEGEND REFLECTS SPEED

D
D

D

(MODIFIED)

W20-5a

AHEAD

CLOSED

& LEFT LANE

CENTER

D

W20-1

ROAD

WORK

AHEAD

D

B

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

D

1/3 L

L

2
D

1
/
2

 
L

V
A

R
I
E

S

W
O

R
K

 A
R

E
A

1
/
2

 
L

1
/
2

 
L

2
L

D

1
/
2

L

A MATCH A

BEYOND WORK AREA

SPEED LIMIT

LEGEND REFLECTS

W1-6

W1-6

D
D

D

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

REDUCED

AHEAD

W3-5b

SPEED ZONE

W4-2

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 320 ft2 - TYPE B

W1-4

W1-4

CON:AE:djf

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

CLOSING THREE LANES OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 CHANNELIZING DEVICES

 

TYPE A WARNING FLASHER

TRAFFIC FLOW

LIGHTED ARROW PANEL

 1    3 BMM:CRB       M0500a   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0500a.dgn        

(REQUIRED)

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA
AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA
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W20-1

ROAD

WORK

AHEAD

D
D

D
D

A MATCH A
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U

L
D
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R

S
H

O
U

L
D

E
R

W20-5

AHEAD

CLOSED

RIGHT LANE

D

BEGINS

ZONE

WORK

R5-18c

ROAD WORK

END

SPEED

LIMIT

R2-1

X X

REDUCED

AHEAD

W3-5b

SPEED ZONE

W4-2

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

CLOSING THREE LANES OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

 2    3 BMM:CRB   

K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0500a.dgn        

    OCTOBER 2011    

    M0500a   

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

10/20/2011    
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

BEGINNING OF THE MERGING TAPER AS POSSIBLE.

PHYSICAL LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE MERGING TAPER AS SHOWN.  WHEN26C.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

R5-18c  REGULATORY     - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

STEP DOWN IN SPEED LIMIT

UNDIVIDED ROADWAY USING A SINGLE

CLOSING THREE LANES OF A FIVE-LANE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

 3    3 BMM:CRB   

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

                 K:-DGN-TSR-STDS-ENGLISH-MNTTRF-M0500a.dgn        

    OCTOBER 2011    

    M0500a   

1E. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

L, 1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/20/2011    

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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_<

<

SIGN AREA

(ft )

  9_<

9 _ 20<

<>

<>

N/A1 - 3 lb/ft

2 - 3 lb/ft 1 - 4" X 6"

2 - 4" X 6"

2 - 6" X 8"N/A

N/A

SIGNS 4 FEET AND GREATER IN WIDTH REQUIRE 2 POSTS.

36" X 36"

> X

X

X X

1  - 2" 12 or 14 GA

2 - 2" 12 or 14 GA

X

X>

  

144" WIDE

ROUNDING OF CORNERS IS NOT REQUIRED FOR TYPE I OR II SIGNS.

VERTICAL JOINTS ARE NOT PERMITTED.

HORIZONTIAL JOINTS THROUGH SIGN LEGEND OR SYMBOLS ARE NOT PERMITTED.

A MAXIMUM OF 2 POSTS WITHIN A 7’ PATH IS PERMITTED.

<> N/A 3 - 6" X 8"

SIGNS GREATER THAN 8 FEET IN WIDTH REQUIRE 2 OR 3 WOOD

POSTS DEPENDING ON AREA OF SIGN.

  36" X 36" _ 96" TO WIDE  

>

POST TYPE

2 WOODSQUARE TUBULAR STEELU-CHANNEL STEEL

  20 _ 30

*

N/A

N/A

*

*

*

POST SIZE REQUIREMENTS TABLE

SIGN MATERIAL SELECTION TABLE

SIGN SIZE TYPE I TYPE II TYPE III

SIGN MATERIAL TYPE

TYPE I          ALUMINUM EXTRUSION

  30 _ 60

  60 _ 84 N/A

  96" WIDE TO 144" WIDE

PW/Doc/RD/T&S/Typ/Dev/Sign MainTraf D/WZD-100-A

SUPPORTS FOR TEMP SIGNS

GROUND DRIVEN SIGN

PENDING
WZD-100-A

AUG

8/21/06 ECH

CON/ECH 8/2006
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FOR ALL 11’ AND 12’ LONG SIGNS ON 3 WOOD SUPPORTS,

SPREAD POSTS SO AS TO HAVE A 8’ MIN. TO 9’ MAX.

DISTANCE BETWEEN OUTSIDE POSTS.

SIGN

L

2 POST SIGN SUPPORT SPACING

1/6L 1/6L2/3L

+
-

+
- +

-
1" 1" 1"

SIGN

L

1/6L 1/6L

+
-

+
-

1" 1"

3 POST SIGN SUPPORT SPACING

1/3L 1/3L

1"+
-1"+

-

*

PW/Doc/RD/T&S/Typ/Dev/Sign MainTraf D/WZD-100-A 8/21/06 ECH        

     PENDING    

   WZD-100-A   
 8/2006 

2   11
PLAN DATE
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AHEAD

CLOSED

ROAD

ROAD     

WORK      

AHEAD      

DETOUR

AHEAD

AHEAD

CLOSED

RIGHT LANE

PAVED SHOULDER

RURAL WITH ADVISORY

SPEED PLATE

WALKWAY

M.P.H.

35

WALKWAY

(CURBED AREAS OR WHERE

WALKWAYS ARE PRESENT)

(CURBED AREAS OR WHERE

WALKWAYS ARE PRESENT)

BOTTOM HEIGHT AND OFFSET

6’-12’
6’-12’

6’

RURAL

URBAN

 5’ MIN.

2’

7’ MIN.

2’

7’MIN.

4’MIN.

URBAN

4" MAX.4" MAX.

PW/Doc/RD/T&S/Typ/Dev/Sign MainTraf D/WZD-100-A
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MOUNT SIGN ON OPEN FACE OF 

U - CHANNEL STEEL POST

3 lb. U - CHANNEL STEEL POST

(NO SPLICE)

C

X X

P
O

S
T

 L
E

N
G

T
H

 V
A

R
IE

S

3 3/4" MAX. 

1
"

þÿ
 &

�"
� 
�D

�I
�A

�.
� 
�H

�O
�L

�

4
2
"
 M

I
N

.

þÿ
�1

 &
�"

�

þÿ
�2

 �
�"

�

3" MIN.

X
X

TRAFFIC FLOW

WEIGHT = 3 lbs/ft 

1" MIN.

þÿ�1  �"� 

L

  SECT. MOD. X.-X. = 0.31 CUBIC INCHES MIN.
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MOUNT SIGN ON OPEN FACE OF

UPPER U - CHANNEL STEEL POST

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

2 REQUIRED

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

2 REQUIRED

0"
- 2

"

3 lb. U - CHANNEL STEEL POST

(WITH SPLICE)

A  A  

1
"
-
 2

"
1
"
-
 2

"

2
4

"
 M

I
N

.
4
2
"
 M

I
N

.

U
P

P
E

R
 P

O
S

T

1
8

"
 M

I
N

. 
L

A
P

UPPER SPLICE LOWER SPLICE

A  A  

1
"
-
 2

"

4
2
"
 M

I
N

.

1
8

"
 M

I
N

. 
L

A
P

1
"
-
 2

"

1
8
"
 M

I
N

. 
T

O
 2

0
"

TRAFFIC FLOW

U
P

P
E

R
 P

O
S

T

D
R

IV
E

N
 P

O
S

T
 S

T
U

B

D
R

IV
E

N
 P

O
S

T
 S

T
U

B

1
"

1
"

1
"

1
"
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3 lb. U - CHANNEL STEEL POST

(WITH SPLICE)

7/16"

7/16" SPACER 

REQUIRED FOR ALL BOLTS

O.D. 3/4" MIN., I.D. 3/8" MAX. 

NOTES:

UPPER POST
DRIVEN POST

TRAFFIC FLOW
5/16" BOLT

SPACER DETAIL

3/4" O.D.

3/8" I.D.

SPACER THICKNESS

SECTION A-A

1. THE SPACER THICKNESS SHALL BE 1/16" LESS THAN THE GAP BETWEEN THE POST 

   WHEN POSITIONED IN THE UNBOLTED CONFIGURATION.

2. THE EXTERIOR BOLT (CLOSEST TO LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN A PREPUNCHED HOLE 1" to 2" FROM THE END OF THE LAP.

3. THE INTERIOR BOLT (FARTHEST FROM LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN THE NEXT PREPUNCHED HOLE.  

4. THE DRIVEN POST SHALL ALWAYS BE MOUNTED IN FRONT OF THE UPPER POST

   WITH RESPECT TO THE ADJACENT ONCOMING TRAFFIC, REGARDLESS OF THE 

   DIRECTION THE SIGN IS FACING.

5. THE SPLICE LAP SHALL BE FASTENED BY FOUR-5/16" DIA. GALVANIZED A449 BOLTS

   (SAE J429 GRADE 5) OR GALVANIZED A325 BOLTS.
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SELF-ALIGNING STEEL

REINFORCING PLATE

(TYP. ALUMINUM SHEET [TYPE III] SIGN ONLY)

3# POST

VARIES VARIES VARIES

A

A

SECTION A-A

FRONT

1. MATERIAL: 12 GAUGE CARBON STEEL.

3. FINISH-AFTER STAMPING AND PUNCHING,

   GALVANIZE ACCORDING TO CURRENT

3 1/2"

1 3/4" 1 3/4"

7/16" DRILL

2
 1

/
4
"

EQUAL TO POST THROAT

OPENING DIMENSION

2. TOLERANCE ON ALL DIMENSIONS  0.0625"

   SPECIFICATIONS FOR ZINC (HOT 

   GALVANIZE) COATINGS ON PRODUCTS 

FABRICATED FROM PLATES OR STRIPS 

+
-

NOTES:  (FOR STEEL SIGN REINF’ PLATE)

.4
4

"
.4

4
"

.6
2

"
.6

2
"

0
.1

9
" R

PLYWOOD (TYPE II) OR ALUMINUM SHEET (III) SIGN

STEEL SIGN REINFORCING PLATE

SIGN TO 3 lb. POST CONNECTION

3 lb. U - CHANNEL STEEL POST SIGN CONNECTION

REQUIRED FOR TYPE III SIGNS ONLY

5/16" DIAMETER GALVANIZED BOLT

AND NUT

 FLAT WASHER
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THE POST MAY BE DRIVEN OR PLACED IN AN

AUGERED HOLE.  IF AUGERED, BACKFILL WITH

EXISTING MATERIAL IN FIVE EQUAL

LAYERS, TAMPING EACH LAYER.

1
/4

"
 S

A
W

 C
U

T
 (

E
X

C
E

P
T

 I
N

S
IN

G
L

E
 P

O
S

T
 A

S
S

E
M

B
L

IE
S

)(FOR 4" X 6" NOMINAL POST) 1"
(FOR 6" X 8" NOMINAL POST) 1 1/2"

DRILLED BREAKAWAY 

HOLES ARE TO BE 

CENTERED ON POSTS.

WOOD POST BREAKAWAY HOLES/

DIRECT EMBEDMENT DETAILS

 

4
"

1
8

"

(4" X 6"  (NOMINAL) POST) 1 1/2" DIA. 2 HOLES

(6" X 8"  (NOMINAL) POST) 3 1/2" DIA. 2 HOLES

4
2

"
 M

I
N

.

8" DIA. AUGERED HOLE FOR 4" X 6" POST

10" DIA. AUGERED HOLE FOR 6" X 8" POST

þÿ�5���"� �O�R� �7��

SAW CUT DETAIL

6
"

5 1/2 " OR 7 1/2" ACTUAL

TRAFFIC FLOW

 
1

4
"

WOOD POST DETAILS

(MULTIPLE POST INSTALLATIONS)

TRAFFIC FLOW

SIGN PANEL
WOOD POST SHALL BE IN CONFORMANCE TO

SECTION 912 OF THE CURRENT EDITION OF

THE STANDARD SPECIFICATIONS FOR

CONSTRUCTION.
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EXCLUDE SAW CUT ON SINGLE

POST ASSEMBLIES

1 1/2"

(TYP.)

STIFFENER ANGLE

(TYP.)

TYPICAL 

HOLE

SPACING

USED TO FACILITATE 

ALIGNMENT OF PANELS.

S
E

E
 N

O
T

E
 5

 

O
N

 S
H

E
E

T
 5 6

"
 M

IN
.

1
2

"
 M

A
X

.

6
"
 M

IN
.

1
2

"
 M

A
X

.

2"

TYP.

1/2" X 3/4" ELONGATED 

BOLT HOLES MAY BE

3
0
"

M
A

X
.

3
0
"

M
A

X
.

0.040" EXTERIOR 

CORNER RADIUS (TYP.)

STIFFENER ANGLE-  

L 2" X 2" X 1/4"

(ALUM.) x SIGN HEIGHT

ALUMINUM EXTRUSION

PER MDOT STANDARD

SPECIFICATIONS

FOR CONSTRUCTION

PLYWOOD (TYPE II) OR

ALUMINUM SHEET (TYPE III)

SIGNS

ALUMINUM EXTRUSION

(TYPE I) SIGN

SAW CUT

GALVANIZED 

FLAT WASHER

3/8" DIA. GALVANIZED

HEX. HD. BOLT GALVANIZED

NYLON INSERT LOCKNUT

GALVANIZED 

FLAT WASHER

3/8" DIA. GALVANIZED BOLT, 

2 GALVANIZED FLAT

WASHERS & GALVANIZED 

NYLON INSERT LOCKNUT (TYP.).

ALUMINUM L 4" X 3" X 3/8" ANGLES MAY

BE INSTALLED ON EITHER SIDE OF EACH POST.

C OF HOLES FOR 3/8" DIA.

GALVANIZED BOLTS.

GALVANIZED 3/8" DIA. 

RECTANGULAR FLAT BOLTS,

GALVANIZED FLAT WASHERS 

& GALVANIZED

NYLON INSERT LOCKNUTS.  

BOLT STIFFENER ANGLE TO

EACH PANEL.   

1/2" X 3/4" ELONGATED BOLT 

HOLES MAY BE USED TO FACILITATE 

ALIGNMENT OF ALUMINUM ANGLES.  

SAME AS BOLT ABOVE

TYPE II AND TYPE III SIGNS

END VIEW REAR VIEW

C OF POST

1 1/2"

(TYP.)

P
A

N
E

L

W
ID

T
H

TOP VIEW

LENGTH ALL EXTRUSIONS.

L

1/2"

O
.0

1
5

"
 (

T
Y

P
.)

12"

2
"
 (

T
Y

P
.)

4" X 6" (NOMINAL) OR 6" X 8" (NOMINAL) WOOD POST

ON APPROX. 24" CENTERS FULL

TYPE I SIGN

WOOD POST CONNECTIONS

TYPE I SIGN - ERECTION DETAILS

6
"

L

1/6 SIGN LENGTH

     (TYP.)

3/8" DIA.  GALVANIZED BOLTS
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HOLES OPTIONAL EXCEPT FOR 

ANCHOR/POST CONNECTION AND

SIGN CONNECTION LOCATIONS.

P
O

S
T

 L
E

N
G

T
H

 V
A

R
IE

S

ANCHOR SLEEVE

GRADE

SQUARE TUBULAR STEEL POST

M
IN

.

4
4

"
 M

I
N

.

þÿ
 9

�"
� 

�D
�I

�A
�.

� 
�H

�O
�L

�E
�S

1
"

8
"

þÿ�T�U�B�E� �S�I�Z�E� 

WALL THICKNESS = 12 GA 

O
N

 T
W

O
 O

P
P

O
S

IT
E

 O
R

 A
L

L
 F

O
U

R
 S

ID
E

S

SIGN POST

TUBE SIZE = 2" x 2"

WALL THICKNESS =12 OR 14 GA

2
"
 M

A
X

.

INSERT CONNECTION HARDWARE

(PER MANUFACTURER’S

SPECIFICATIONS)
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9. NO VERTICAL JOINTS ARE PERMITTED IN SIGN.  NO HORIZONTIAL JOINTS

   THROUGH SIGN LEGEND OR SYMBOLS ARE PERMITTED IN SIGN

1. A MAXIMUM OF TWO POSTS WITHIN A 7 FOOT PATH IS PERMITTED.

GENERAL NOTES:

3. ALL POSTS SHALL BE EMBEDDED A MINIMUM OF 42".

2. ALL SIGN POSTS SHALL COMPLY WITH NCHRP 350.

13. POSTS SHALL NOT EXTEND MORE THAN 4" ABOVE TOP OF SIGN.

10. REMOVE SIGN POSTS AND/OR POST STUBS IN THEIR ENTIRETY WHEN NO LONGER 

    REQUIRED.

11. ALL LABOR, MATERIALS, AND EQUIPMENT, INCLUDING TEMPORARY SUPPORTS 

    REQUIRED TO INSTALL, MAINTAIN, RELOCATE, COVER, AND/OR REMOVE THE

    TEMPORARY SIGN, INCLUDING SUPPORTS, ARE CONSIDERED TO BE INCLUDED

    IN THE COST OF THE TEMPORARY SIGN.

12. SAW CUTS IN WOOD POSTS ARE TO BE PARALLEL TO THE BOTTOM OF THE SIGN.

4. BRACING OF POST IS NOT PERMITTED.

5. SIGN SHALL BE LEVEL, AND UPRIGHT FOR THE DURATION OF INSTALLATION.

6. ERECT POSTS SO THE SIGN FACE AND SUPPORTS DO NOT VARY FROM PLUMB

   BY MORE THAN 3/16" IN 3’.   PROVIDE A  CENTER-TO-CENTER DISTANCE 

   BETWEEN POSTS WITHIN 2 PERCENT OF PLAN DISTANCE.

7. NO MORE THAN ONE SPLICE PER POST, AS SHOWN, WILL BE PERMITTED.

8. POST TYPES SHALL NOT BE MIXED WITHIN A SIGN SUPPORT INSTALLATION.
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 ECH      

  MWB   

ENGINEER OF DEVELOPMENT

Traffic Control Devices

 Temporary 

WZD-125-E
1   3

5
’
-
0

"

6
"

6
"

5
’
-
0

"

6" MIN.

12" MAX.1
’
-
8

"
1

’
-
8

"

45

8’-0"

o

þÿ &�"� �-� �1�6� �S�T�

þÿ &�"� �-� �1�6� �S�T

1" MIN. O.D. STEEL FLAT LOCK WASHER

(12 REQUIRED)

5
’
-
3

"

6
"

6
"

5
’
-
0

"

6" MIN.

12" MAX.1
’
-
8

"
1

’
-
8

"

45

8’-0"

o

þÿ &�"� �-� �1�6� �S�T�

þÿ &�"� �-� �1�6� �S�T

1" MIN. O.D. STEEL FLAT LOCK WASHER

(12 REQUIRED)

3
"

FRONT ELEVATION SIDE VIEW

FRONT ELEVATION SIDE VIEW

PERFORATED SQUARE STEEL TUBE OPTION

BI-DIRECTIONAL RIGHT DIRECTIONALLEFT DIRECTIONAL

8
"

T
Y

P
.

8
"

T
Y

P
.

ANGLE IRON OPTION

þÿ�1���"� �P�E�R

SQUARE STEEL TUBE

(12 GAGE)

þÿ�1���"� �x� �1

(10 GAGE)

C
-C

C
-C

C
-C

C
-C

LIGHTWEIGHT WARNING LIGHT ATTACHED 

WITH VANDAL RESISTANT HARDWARE 

THROUGH UPRIGHT AND RAIL (OPTIONAL)

LIGHTWEIGHT WARNING LIGHT ATTACHED 

WITH VANDAL RESISTANT HARDWARE 

THROUGH UPRIGHT (OPTIONAL)

BARRICADE RAIL MAY BE

þÿ���"� �A�C�X� �P

þÿ���"� �H�I�G�H� �D�E�N�S�I�T�Y

þÿ���"� �H�O�L�L�O�W� �E�X�T�R�U�D�E

BARRICADE RAIL MAY BE

þÿ���"� �A�C�X� �P

þÿ���"� �H�I�G�H� �D�E�N�S�I�T�Y

þÿ���"� �H�O�L�L�O�W� �E�X�T�R�U�D�E

CLOSURES

REFLECTORIZED

ORANGE

(TYPICAL)

REFLECTORIZED 

SILVER (WHITE)

(TYPICAL)

REFLECTORIZED 

SILVER (WHITE)

(TYPICAL)

REFLECTORIZED

ORANGE

(TYPICAL)

BARRICADE RAIL SHEETING OPTIONS

TYPE III BARRICADES

2" SQUARE STEEL TUBE

(12 GAGE)

4’-0" - 6’-0"

4’-0" - 6’-0"

2" SQUARE STEEL TUBE

(12 GAGE)

6
"

O
R

8
"

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �

WELD TO CENTER 

OF BASE

WELD TO CENTER 

OF BASE

8
"

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �x� 

þÿ�1���"� �x� �1���"� �A�N

Other Type III Barricades meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm

  T&S/Typ/Signs/WorkZones/wzd 125 d 

(SPECIAL DETAIL)

 09/22/09  PJ      

9/22/09

Michigan Department of Transportation

DRAWN BY:

CHECKED BY: PLAN DATE

SHEET          

        FHWA APPROVAL DATE

ENGINEER OF DEVELOPMENT

ENGINEER OF DELIVERY

PREPARED BY

TRAFFIC AND SAFETY

File: Rev.NOT TO SCALE

of       

                       

                       

               

                                              

NOTE:  THE ORIGINAL SIGNED COPY IS KEPT ON FILE AT THE MICHIGAN DEPARTMENT OF TRANSPORTATION.

                  

                        

MICHIGAN DEPARTMENT OF TRANSPORTATION

 BUREAU OF HIGHWAYS DELIVERY STANDARD PLAN FOR 

DS-66



   WZD-125-E   
2    3

6’-0"

6
"

þÿ &�"� �x� �2���"� �-� � �1

þÿ�S�T�E�E�L� �H�E�X� �B�O�

(4 REQUIRED)

þÿ�1���"� �x� �1���"

12 OR 14 GAGE GALVANIZED UPRIGHT  

þÿ�P�S�S�T� �S�T�E�E�L� �T�U�B�I�

1" ON CENTER, ALL FOUR SIDES

REFLECTIVE SHEETING

3’-4"

2" x 2" x 3’-0"  

12 GAGE GALVANIZED SLEEVE

þÿ�P�S�S�T� �S�T�E�E�L� �T�U�B�I

1" ON CENTER, ALL FOUR SIDES   

PLACED 6" FROM BOTTOM OF UPRIGHT

ATTACH STUB TO ANGLE 

þÿ�I�R�O�N� �B�Y�  ��"�

ON THREE SIDES

2" SQUARE STEEL TUBE 

6" HIGH (12 GAGE)

FOR INSERTING UPRIGHT

FRONT ELEVATIONSIDE VIEW

TEMPORARY SIGN SUPPORT

(WARNING LIGHT PLACED ON SIDE CLOSEST TO TRAFFIC)

1
"
 
-
 
2
"

(
T

Y
P

.)

Z-BRACKET DETAIL

þÿ�1

þÿ�1

14 GAGE STEEL

3"

þÿ�1þÿ�1

þÿ�R�"� �D�I�

þÿ
�1

þÿ
�1

þÿ
�3

WARNING LIGHT HOUSING

MUST PROTRUDE FROM EDGE

OF SIGN A MINIMUM OF 1" 

AND BATTERY MUST BE 

PLACED IN OUTERMOST SLOT

LIGHTWEIGHT (3.3 LBS. MAX.) WARNING LIGHT TYPE A 

WITH  6 VOLT SINGLE LANTERN TYPE BATTERY HELD BY 

þÿ�Z�-�B�R�A�C�K�E�T� �A�T�T�A�C�H�E�D� �W�I�T�H�

WITH BOLT PROTECTION CUP.    LOCATE BOLT  2" IN 

FROM THE EDGE LINE OF THE PANEL 

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �x�

* SIGN STAND IS BALLASTED WITH FOUR OR MORE 35 LB SANDBAGS.  A MINIMUM OF ONE ON EACH END.

UPRIGHTS SHALL NOT EXTEND ABOVE THE SIGN PANEL.

þÿ�1 ��"� �D�I�A�.� �H�O�L�

þÿ &�"� �x� �3�"� �-� �1�6

þÿ�S�T�E�E�L� �H�E�X� �B�O�L

þÿ�A�N�D� �1���"� �F�L�A�T� �

TIGHTENED TO CUP WASHER

NYLON WASHER (SEE DETAIL BELOW)

INSERTED IN THE HOLE OF PANEL

(OPTIONAL)

OPTIONAL NYLON WASHER

þÿ &�"� �D�I�

þÿ þÿ�1

þÿ�4�8�"� �x� �4�8�"�

(MEDIUM DENSITY OVERLAY PLYWOOD)

Other temporary sign supports meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm

5
’
-
0
"
 (

R
U

R
A

L
)
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R
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’
-
0
"
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U
R

B
A

N
)

  T&S/Typ/Signs/WorkZones/wzd 125 d 

    (SPECIAL DETAIL)    

 09/22/09  PJ      

9/22/09

PLAN DATE

SHEET

MICHIGAN DEPARTMENT OF TRANSPORTATION

 BUREAU OF HIGHWAYS DELIVERY STANDARD PLAN FHWA APPROVAL DATE

NOT TO SCALE

of       
               

File: Rev.                                              

NOTE:  THE ORIGINAL SIGNED COPY IS KEPT ON FILE AT THE MICHIGAN DEPARTMENT OF TRANSPORTATION.

                

        

                  

DS-67



   WZD-125-E   

NOTES:

PLASTIC DRUM

A
P

P
R

O
X

. 
3
’
-
0
"

REMAINDER OF DRUM

2" MAX.

NON REFLECTORIZED ORANGE

REFLECTORIZED WHITE

REFLECTORIZED ORANGE

3
0

"
 M

A
X

.

(S
E

E
 N

O
T

E
)

18" MIN.

0
 T

O
 4

"

SYMBOLS TO BE USED ON PLANS

PLASTIC DRUM

 

PROPOSED TYPE III BARRICADE

 

EXISTING TYPE III BARRICADE

SANDBAGS SHALL BE USED  WHEN SUPPLEMENTAL WEIGHTS  ARE REQUIRED TO 

ACHIEVE STABILITY OF THE BARRICADE.   THE SANDBAGS SHALL BE PLACED 

SO THEY WILL NOT  COVER OR OBSTRUCT ANY  REFLECTIVE PORTION OF THE 

TRAFFIC CONTROL DEVICE.    

SIGNS, BARRICADES, AND PLASTIC DRUMS SHALL BE FACED WITH PRESSURE-

SENSITIVE  REFLECTIVE SHEETING  ACCORDING TO THE  CURRENT STANDARD 

SPECIFICATIONS FOR CONSTRUCTION.

NOTE:

DRUMS  SHALL HAVE AT LEAST 4 HORIZONTAL REFLECTORIZED

STRIPES  (2 ORANGE AND 2 WHITE)  OF 6" UNIFORM WIDTH,

ALTERNATING  IN COLOR WITH  THE TOPMOST REFLECTORIZED

STRIPE BEING ORANGE. NON REFLECTORIZED SPACES BETWEEN

THE HORIZONTAL REFLECTORIZED ORANGE AND WHITE STRIPES

SHALL BE ORANGE IN COLOR AND EQUAL IN WIDTH.

3   3  T&S/Typ/Signs/WorkZones/wzd 125 d  09/22/09  PJ      

    (SPECIAL DETAIL)    

2"  PERFORATED SQUARE STEEL TUBES  MAY BE  USED TO  FABRICATE  THE

HORIZONTAL BASE OF THE TYPE III BARICADE. 

 

WARNING LIGHTS SHALL  BE PLACED ACCORDING TO  THE CURRENT STANDARD

SPECIFICATIONS FOR CONSTRUCTION AND ALL OTHER PROVISIONS IN THE

CONTRACT WHEN THEY ARE USED ON TYPE III BARRICADES.

 

SEE ROAD STANDARD PLANS  R-113-SERIES FOR TEMPORARY CROSSOVERS FOR 

DIVIDED ROADWAY, AND R-126-SERIES FOR TYPICAL LOCATION AND SPACING 

OF PLASTIC DRUMS FOR PLACEMENT OF TEMORARY CONCRETE BARRIER.
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12SP-104A-01 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
DEBRIS OR MATERIALS IN TRAFFIC LANES 

 
CFS:BRZ 1 of 1 APPR:EMB:DAJ:01-10-08 

FHWA:APPR:06-01-11 
 
Delete Subsection 104.07.B.2 on page 36 of the Standard Specifications for Construction, 
in its entirety and replace it with the following: 
 

2. Construction Safety Program.  Before beginning work on the project, the Contractor 
must submit a written “Construction Safety Program” that outlines the plan and 
procedures for preventing and mitigating accidents and fires on the project and 
meeting all health and safety requirements of the contract.  Also in the program include 
provisions for meeting the requirements of subsection 812.03 and details for the 
materials and equipment that will be used to prevent construction related debris or 
materials from entering the open lanes of traffic and what actions, including traffic 
control measures, will be taken to immediately and safely remove the debris or 
material from the roadway.  The Contractor must meet with the Engineer to discuss 
the “Construction Safety Program” and to develop mutual understandings to govern 
the administration and enforcement of the program. 

 
 
Replace the second sentence in the first paragraph of Subsection 104.07.C.3 on page 37 
of the Standard Specifications for Construction with the following: 
 

The Contractor is responsible, at the Contractor’s expense, to provide the necessary 
materials and equipment to prevent construction related debris or materials from entering 
the open lanes of traffic.  This includes protection of traffic controls, removal of spilled 
materials or debris from the roadbed or drainage courses, and repair of damaged facilities 
necessary for public travel and safety. 



12SP-104B-02 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
HIGH VISIBILITY CLOTHING 

 
SSA:JDG 1 of 1 APPR:MWB:CRB:06-18-14 

FHWA:APPR:06-27-14 
 
Add the following, to the end, of subsection 104.07.B, Safety and Health Requirements, on 
page 36 of the Standard Specification for Construction: 
 
4. Worker Visibility.  Effective November 24, 2008, all workers within the right-of-way who are 

exposed to traffic or to construction equipment within the work area, must wear high visibility 
clothing. 

 
High visibility clothing or high visibility safety apparel is personal protective safety clothing that 
is intended to provide conspicuity during both daytime and nighttime usage.  High Visibility 
safety apparel must meet the Performance Class 2 or 3 requirements of the American National 
Standards Institute/International Safety Equipment Association (ANSI/ISEA) 107-2004 for 
High-Visibility Safety Apparel and subsequent revisions thereof. 

 
Costs incurred to comply with this requirement will be the responsibility of the Contractor. 
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Delete the subsection 812.03.C, Deficient Traffic Control Operations on page 601 of the 
Standard Specifications for Construction in its entirety, and replace with the following. 
 

C. Deficient Traffic Control Operations. 
 

1. Traffic Control Quality and Compliance.  The following applies to all aspects of the 
traffic control plan and traffic control devices except the Type D lights on plastic drums 
which are covered elsewhere in the contract. 

 
a. Traffic Control not Anticipated in Design.  If at any time during the project, 
including the time during the seasonal suspension, the Engineer documents that the 
traffic control requires improvements beyond the scope of the Traffic Control Plan, the 
Engineer will provide written instructions to the Contractor and traffic control supplier 
what improvements are required.  The Contractor must develop and submit to the 
Engineer for approval, a written implementation schedule for improvements.  If the 
schedule is not approved, or if the schedule is approved but is not followed, the 
Department will adjust the contract according to subsection 812.03.C.1.c.iii.  If the 
implementation schedule is not followed, the Engineer will notify the Contractor and 
traffic control supplier in writing that they are in violation of this subsection.  The work 
of making traffic control improvements directed by the Engineer that are beyond the 
scope of the Traffic Control Plan will be paid for as extra work. 

 
b. As Designed Traffic Control.  If at any time during the project, including the time 
during the seasonal suspension, the Engineer documents that the traffic control is 
deficient, inadequate or improperly placed, the Engineer will provide written notification 
with instructions for corrective action to the Contractor and traffic control supplier.  
Upon receipt of the notification of corrective action, the Contractor has 4 hours to 
correct the traffic control.  If the traffic control cannot be corrected within the 4 hour 
time period, the Contractor will develop a written implementation schedule for the 
corrective action and submit the schedule to the Engineer for approval within 1 hour 
of receiving the written notification.  If the schedule is not approved, or if the schedule 
is approved but is not followed, the Department will adjust the contract according to 
subsection 812.03.C.1.c.iii.  If the implementation schedule is not followed, the 
Engineer will notify the Contractor and traffic control supplier in writing that they are in 
violation of this subsection. 

 
c. Corrective Action.  The Engineer will give written notification to the Contractor as 
identified above.  Failure to make corrections within the timeframe required may result 
in the following actions by the Engineer: 
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i. Stop work on the project until the Contractor completes corrective action, 
ii. Order corrective action by others in accordance with subsection 107.07, 

subsection 108.02, subsection 812.03.B, and in the interest of public safety. 
iii. A contract price adjustment will be made in the amount of $100 per hour for 

every hour or portion thereof the improvements or corrective action remains 
incomplete as described herein.  If improvements or corrections have not been 
made to the satisfaction of the Department, the contract will be adjusted until 
the traffic control is acceptable. 
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OPR:CRB 1 of 1 APPR:JJG:DBP:09-27-12 

FHWA:APPR:10-04-12 
 
Delete the first sentence of the second paragraph in subsection 812.04.U, Price 
Adjustments for Authorized Extensions of Time, on page 631 of the Standard 
Specifications for Construction and replace with the following. 
 

The Department will not make price adjustments for temporary traffic control devices, 
Minor Traf Devices, and Traf Regulator Control during authorized extensions of time if 
liquidated damages are assessed in accordance with subsection 108.08 and subsection 
108.09. 

 
Delete the third paragraph and Formula 812-1 of subsection 812.04.U, Price Adjustments 
for Authorized Extensions of Time, on page 631 of the Standard Specifications for 
Construction, that starts with “The Department will use the following formula…” and 
replace with the following. 
 

The Department will use the following formula to calculate the unit price adjustments.  The 
adjustment for Minor Traf Devices will be at a daily rate of (a/b) not to exceed $900.00 per 
calendar or work day and the adjustment for Traf Regulator Control will be at a daily rate 
of (a/b) not to exceed $650.00 per calendar or work day.  When calculating the adjustment, 
either calendar or working days will be used for both original contract time and additional 
days. 

 
a/b × c = Unit price adjustment Formula 812-1 

 
where: 

 
a = Original contract unit price. 

 
b = Original contract time (For calendar date projects the original contract time will be 
calculated as the number of calendar days from the start date to the contract 
completion date as identified on the progress schedule, form 1130). 

 
c = Additional days the item was in use or required to be on standby during the 
authorized extension of time. 
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Delete the third paragraph of subsection 812.03.D.5, Channelizing Devices, on page 605 of 
the Standard Specifications for Construction, in its entirety and replace with the following: 
 

Use plastic drums or plastic drums with attached lights as called for in the contract.  For 
plastic drums where lights are required provide one Type D warning light on each plastic 
drum.  Fasten the warning light to the top of the drum in accordance with subsection 
922.07.  Stand the plastic drums upright and stabilize them with weight to prevent 
overturning.  Do not mount signs on the drums. 

 
Delete the second paragraph of subsection 812.03.D.6.b, 42 inch Channelizing Devices, on 
page 605 of the Standard Specifications for Construction, in its entirety and replace with 
the following: 
 

Place plastic drums or lighted plastic drums as called for in the contract in the taper area, 
ensuring the device spacing does not exceed, 1 foot/mile per hour times the work zone 
speed limit in miles per hour. 

 
Delete the first paragraph of subsection 812.03.D.15, Portable Changeable Message Signs, 
on page 614 of the Standard Specifications for Construction, in its entirety and replace 
with the following: 
 

Use portable changeable message signs (PCMS) as required.  Delineate a deployed 
PCMS using three plastic drums or three lighted plastic drums wrapped with high intensity 
reflective sheeting as called for in the contract.  If the PCMS is in use, rest the tires on the 
ground with wheel chocks or elevate the trailer, with the bottom of the tires above the 
ground.  If a PCMS is not needed, turn it off and remove it from the immediate traffic area 
in accordance with subsection 812.03.G.5. 

 
Delete the third paragraph of subsection 812.03.G.6, Maintaining Lights, on page 618 of 
the Standard Specifications for Construction, in its entirety and replace with the following: 
 

For plastic drums where lights are required per the contract ensure lights work at the time 
of initial installation and at stage changes during the project.  During the project, ensure 
at least 95 percent of the total number of active lights, work.  Ensure that no more than 
three adjacent lights are non-operational at any time. 

 
Any inspection and discovery of non-functioning lights by the Engineer will be documented 
and provided to the prime contractor and the traffic control supplier. 
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If written notification of non-functioning lights is given prior to 12:00 p.m. (noon), 95 percent 
compliance will be required within the same day before 12:00 a.m. (midnight). 

 
If notice is given after 12:00 p.m. (noon), 95 percent compliance must be attained as soon 
as possible, but no later than 11:59 p.m. of the following day. 

 
A contract price adjustment, of $100 per hour for every hour the lights are non-functioning 
or corrective action remains incomplete after the compliance period, is to be processed 
for failure to be in compliance per the time frames as noted above.  The $100 per hour 
assessment is not per individual light, but is based on the overall notification of non-
compliant lights. 

 
Delete the second paragraph of subsection 812.03.I.3, Aggregate Surface and HMA, on 
page 620 of the Standard Specifications for Construction, in its entirety and replace with 
the following: 
 

During darkness, place and maintain plastic drums or lighted plastic drums, wrapped with 
high intensity reflective sheeting, to protect traffic as called for in the contract.  For windrow 
sections in the center of the travel way, install plastic drums or lighted plastic drums 
wrapped with high intensity reflective sheeting as called for in the contract, at the ends, 
along each side, and at the end of breaks where traffic passes through or crosses the 
windrow.  Alternate the placement of drums along each side with no greater than 150 feet 
between the drums. 

 
Delete subsection 812.03.I.5.b, Staggered Lane Endings with Vertical Longitudinal Joints, 
on page 621 of the Standard Specifications for Construction, in its entirety and replace 
with the following: 
 

b. If the points of ending of adjacent lanes are less than 250 feet apart, install plastic 
drums or lighted plastic drums as called for in the contract, at 30 foot intervals along 
the length of each side of the affected pavement, and place W21-4 “Road Work Ahead” 
signs ahead of the pavement area. 

 
Delete subsection 812.04.I, Sign, Portable, Changeable Message, Operated, on page 626 of 
the Standard Specifications for Construction, in its entirety and replace with the following: 
 

I. Sign, Portable, Changeable Message, Operated.  The unit price for Sign, Portable, 
Changeable Message, Oper includes the cost of programming and operating the signs 
in accordance with subsection 812.04.E.  The Department will pay separately for the cost 
of delineating each trailer with, three plastic drums or three lighted plastic drums as called 
for in the contract, as Plastic Drums, High Intensity, Furn; Plastic Drums, High 
Intensity, Oper; Plastic Drums, High Intensity, Lighted, Furn; or Plastic Drums, High 
Intensity, Lighted, Oper. 
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FHWA:APPR:07-19-11 
 
Delete Table 812-1 in subsection 812.04.E, on page 625 of the Standard Specifications for 
Construction, in its entirety and replace with the following. 
 
 

Table 812-1 Partial Payment Schedule for Minor Traf Devices and Traffic Regulator 
Control 

Percent of Original Contract Amount Earned Total Percent of Unit Price Paid 

First Use 15 
25 30 
50 55 
75 80 
90 100 
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a. Description.  This work consists of fabricating, placing, maintaining, removing, and/or 
relocating the Type B, Temporary, Prismatic, Special signs identified in the proposal or on the 
plans.  The signs have non-standard legends and may be project specific. 
 

b. Materials.  Use prismatic grade reflective sheeting, as described in section 922 of the 
Standard Specifications for Construction. 
 
Use Type I, II or III substrates for stand alone signs as permitted by MDOT Traffic Special Detail 
WZD-100-A and on portable sign supports. 
 
Ensure sign posts, as described in section 919 of the Standard Specifications for Construction 
and MDOT Traffic Special Detail WZD-100-A are used. 
 
Route markers or overlays used in the fabrication or modification of Type B, Temporary, Prismatic, 
Special signs must either be directly applied to the Type B, Temporary, Prismatic, Special sign 
face or be fabricated utilizing Type III or Type IV substrate as defined in section 919 of the 
Standard Specifications for Construction.  Overlays or route markers fabricated with Type II 
substrates are prohibited. 
 

c. Construction.  The Type B, Temporary, Prismatic, Special signs must meet the 
requirements for Sign, Type B, Temp, Prismatic, Furn and Oper as outlined in section 812 of the 
Standard Specifications for Construction. 
 
Ensure Type B, Temporary, Prismatic, Special signs are not fabricated with vertical seams.  
Horizontal seams are not to cross through the sign legend. 
 
Temporary sign overlays may be used to modify the legends of Type B, Temporary, Prismatic, 
Special signs. 
 
Install Type B, Temporary, Prismatic, Special signs on driven or augured, steel or wood, sign 
supports, according to MDOT Traffic Special Detail WZD-100-A and subsections 812.03, 919.04 
and section 912 of the Standard Specifications for Construction, unless otherwise indicated on 
the plans, proposal or approved by the Engineer. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay items: 
 

Pay Item Pay Unit 
 

Sign, Type B, Temp, Prismatic, Special, Furn ................................................ Square Foot 
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Sign, Type B, Temp, Prismatic, Special, Oper ................................................ Square Foot 
 
Sign, Type B, Temp, Prismatic, Special, Furn will be paid for the same as described for the pay 
item Sign, Type __, Temp, Prismatic, Furn in subsection 812.04.C of the Standard Specifications 
for Construction.  In addition, the pay item includes the fabrication of all initial route markers and 
overlays for the Type B, Temporary, Prismatic, Special signs. 
 
Sign, Type B, Temp, Prismatic, Special, Oper will be paid for the same as described for the 
pay item Sign, Type __, Temp, Prismatic, Oper in subsections 812.04.D and 812.04.B of the 
Standard Specifications for Construction. 
 
Payment for operated items also includes the removal of all portable or driven or augured sign 
supports (including post stubs and ballast) used to install the Type B, Temporary, Prismatic, 
Special signs. 
 
Payment for operated items will also include the installation and/or removal of all overlays used 
to modify portions of Type B, Temporary, Prismatic, Special signs as specified on the plans, 
proposal or required by the Engineer and includes all equipment and material necessary to install 
and/or remove the overlays as required for the life of the contract.  When sign overlays, including 
different route markers, are used to modify portions of Type B, Temporary, Prismatic, Special 
signs, only the overlay will be paid for as additional square footage of Sign, Type B, Temp, 
Prismatic, Special, Furn. 
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Delete the last paragraph of subsection 812.03.D.3, on page 604 of the Standard 
Specifications for Construction in its entirety, and replace with the following. 
 

Mount construction signs on portable sign support standards only if signs are to remain in 
place for 14 days or less, or as allowed by the Engineer if fixed supports are not possible. 
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Delete subsection 812.04.A.4, on page 624 of the Standard Specifications for Construction 
in its entirety. 
 
 
Delete the second paragraph of subsection 812.04.C, on page 624 of the Standard 
Specifications for Construction in its entirety, and replace with the following: 
 

The Engineer will measure Sign, Type __, Temp, Prismatic, Furn as the total cumulative 
area of the maximum number of each sign legend that is in use during the course of the 
project unless previously paid.  The unit price for Sign, Type __, Temp, Prismatic, Furn 
includes the cost of portable or driven sign supports. 

 
 
Delete the second paragraph of subsection 812.04.D, on page 624 of the Standard 
Specifications for Construction in its entirety, and replace with the following: 
 

The Engineer will measure Sign, Type __, Temp, Prismatic, Oper as the total cumulative 
area of the maximum number of each sign legend that is in use during the course of the 
project unless previously paid. 
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 1 of 29 07-31-15 

 
Page Subsection Errata 
 
3 101.02 Modify the abbreviation reading “AIS” to read “AISI”. 
 
4 101.02 Delete the following abbreviations and the long forms 
  MDELEG 
  MDNRE 
  Add the following abbreviations and the long forms 
  MDNR  Michigan Department of Natural Resources 
  MDEQ  Michigan Department of Environmental Quality 
  MDLARA Michigan Department of Licensing and Regulatory Affairs 
  NESC  National Electrical Safety Code 
 
27 103.02.B.2 Change the last sentence of the first paragraph to read "For decreases 

below 75 percent, the maximum allowable payment for work performed, 
including any adjustment, will not exceed an amount equal to 75 percent 
of the original contract quantity times the contract unit price." 

 
34 104.05 The first sentence of this subsection should read "If the Contractor 

performs unauthorized work (work performed without the inspections 
required by the contract, extra work performed without Department 
approval, work performed contrary to the inspectors direction, or work 
performed while under suspension by the inspector), the Engineer may 
reject the unauthorized work." 

 
46 104.12 Add the following to the end of the first paragraph "The use of right-of-

way in wetlands and floodplains, or the crossing of water courses by 
construction equipment is prohibited." 

 
53 105.09 Add the following to the end of the second paragraph "Any specifically 

produced material not purchased by the Department, will remain the 
Contractors and must be removed from the project prior to final 
acceptance." 

 
56 107.02.B.2 This sentence should read "U.S.Army Corps of Engineers' Section 404, 

Dredge and Fill; and Section 10, Navigable Waterway." 
 
56 107.02.B Add the subsection reading as follows: 
  “3. U.S. Coast Guard Section 9, Navigable Waterway.” 
 
  Change "MDNRE" to "MDEQ" in this subsection. 
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64 107.12 Change the first sentence of the first paragraph to read: 
  “For protection of underground utilities and in accordance with 2013 PA 

174, the Contractor must notify Miss Dig at least 3 work days, excluding 
Saturdays, Sundays and holidays, before beginning each excavation in 
areas where public utilities have not been previously located.” 

 
65 107.15.A Change "MDNRE" to "MDEQ" in four instances in this subsection. 
 
66 107.15.A.3 Add the following to the end of the paragraph "Note that a burn permit 

from the MDNR is required for any open burning whenever the ground 
is not snow covered.  Any individuals that allow a fire to escape will be 
in violation of the Natural Resources and Environmental Protection Act 
and will be required to reimburse the costs of suppressing the wild fire." 

 
67* 107.16 The third sentence should read "In State Forests, the Contractor must 

contact the local Unit Manager, Forest Management Division, MDNR, 
regarding the work to be performed within or adjacent to the forest land." 

 
  Delete the last sentence of the first paragraph of this subsection. 
 
83 108.10.C.1 In Table 108-1 delete the last row of the table and replace it with the 

following: 
  ≥50,000,000 4,500 
 
107 150.04 Change the following pay item reading “Mobilization, Max __” to read 

“Mobilization, Max (dollar)” at nine locations throughout the subsection. 
 
112 201.03.A.3.b Change "MDNRE" to "MDNR" in three instances in this subsection. 
 
150 208.01 Change "MDNRE" to "MDEQ" in this subsection. 
 
180 308.03.A Change the first sentence of the second paragraph to read: 
  “Do not operate equipment required to place backfill directly on 

geotextile products.” 
 
185 401.03.A Change the first sentence of the second paragraph to read: 
  Where unstable soil conditions, or obstructions other than rock, require 

excavation of the trench below the elevation detailed on the plans; 
undercut, backfill, and compact the trench as directed by the Engineer. 

 
188 401.03.H Change the second sentence of the paragraph to read “Jack steel pipes 

in place in accordance with subsection 401.03.G”. 
 
189 401.03.N Add the following sentence to the end of the first paragraph "Where 

possible, maintain the stream flow thru a temporary channel or 
temporary culvert." 
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  The second sentence of the second paragraph should read "Direct 
water from the dewatering operations through a filter bag before 
discharging to an existing drainage facility." 

 
190 401.04 Change the fourth pay item from the end of the list to read as follows: 
  “Steel Casing Pipe, __ inch, Tr Det __.” 
 
200 402.04 Change the third pay item from the top of the list to read as follows: 
  “Sewer, Cl __, __ inch, Jacked in Place” 
 
201* 402.04.H Change the last sentence of the first paragraph to read "The Department 

will not make an adjustment in the pay items of Minor Traf Devices or 
Traf Regulator Control." 

 
208 403.04.D.3 Change the sentence to read: 
  “Removing and replacing pavement adjacent to the adjusted cover per 

Standard Plan R-37 Series.” 
 
218 406.03.A.2 Change the first sentence of the first paragraph to read: 
  “Design precast box culverts less than 10 feet in span length measured 

along the centerline of the roadway in accordance with current AASHTO 
LRFD Bridge Design Specifications and ASTM C 1577.” 

 
  Add the following sentence to the end of the first paragraph: 
  “Design precast box culverts greater than or equal to 10 feet in span 

length measured along the centerline of the roadway for HL-93 Modified 
live load.” 

 
219 406.03.B Change the first sentence of the first paragraph to read: 
  “Submit shop drawings for culverts greater than or equal to 10 feet in 

span length measured along the centerline of the roadway to the 
Engineer, for review and approval in accordance with subsection 
104.02.” 

 
219 406.03.C.1 Change the second sentence of the first paragraph to read: 
  “Before manufacture, perform load ratings on precast three-sided, arch 

or box culverts greater than or equal to 10 feet in span length measured 
along the centerline of the roadway, in accordance with the AASHTO 
Manual of Bridge Evaluation, Section 6, Part A, the Michigan Bridge 
Analysis Guide current at the time load rating is performed, and the 
Michigan Structure Inventory and Appraisal Guide.” 

 
223 406.03.G Add the following after the first sentence of the second paragraph: 
  “Where possible, maintain the stream flow thru the existing channel, 

temporary channel, or temporary culvert.” 
 
224 406.03.G Replace the fifth paragraph of this subsection with the following: 
  “The Contractor may use cast-in-place wing walls, headwalls, and 

aprons, as alternatives to precast wing walls, headwalls, and aprons.  
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Attach cast-in-place wing walls or headwalls as shown on the shop 
drawings.” 

 
225 406.03.G.2 Change the third sentence of the first paragraph to read: 
  “Before placing the open-graded aggregate 34R, compact the coarse 

aggregate 6A using at least three passes of a vibrating plate 
compactor.” 

 
226 406.03.G.2 Change the first sentence of the second paragraph of this subsection to 

read: 
  "Fill the space between the box culvert joints during placement of box 

sections with closed-cell rubber extrusion type gaskets in accordance 
with ASTM C 990." 

 
226 406.04.A.9 Change the sentence to read: 
  “Providing plan modifications including design, additional plan quantities 

and pay items to accommodate any changes to the precast units as 
shown on the plans.” 

 
226* 406.04.A Add the following paragraph after the last paragraph of the subsection: 
  “The substructure design is specific to the three-sided or arch culvert 

detailed on the plans.  The Contractor must use approved MDOT service 
vendors qualified in Hydraulics, Geotechnical Engineering Services, 
and Short and Medium Span Bridges to perform the required design and 
plan modifications, as directed by the Engineer, if the Contractor selects 
a culvert shape different than shown on the plans.” 

 
227 406.04.B Add the following new item in the list of items in this subsection: 

2. Headwalls, wingwalls, aprons, and curtain walls, precast or cast-in-
place; 

 
Renumber the exist items 2 through 4 in this list to read 3 through 5. 
 
Delete existing item numbered 5 and replace with the following: 
6. Inserts for bars and connection hardware; and 
 
Renumber the existing item 6 in this list to read 7. 

 
227 406.04.B Delete the first and second paragraphs following the list of items in this 

subsection and replace with the following: 
  “The Department will pay separately for cast-in-place concrete, other 

than for culvert segments, wing walls, and headwalls; excavation; 
protective coating; providing and placing backfill material; by plan 
quantity in accordance with subsection 109.01.A.” 

 
239 501.03.C.6 The first sentence of this subsection should read "Except as specified in 

subsection 501.03.C.4, removing HMA surface applies to removing 
HMA overlying a material designated for removal or that is required to 
remain in place." 
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247 501.03.O Change footnote e in Table 501-5 to read: 
  "Flushing severe enough to significantly affect surface friction (Friction 

Number <35)." 
 
249 501.04.H The first sentence of this subsection should read "The Engineer will 

measure, and the Department will pay for removing HMA surface, no 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as HMA Surface, Rem." 

 
  The second paragraph of this subsection should read "The Engineer will 

measure, and the Department will pay for removing HMA surface, 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as Pavt, Rem in accordance with 
subsection 204.04." 

 
257 503.03.E Delete this subsection in its entirety. 
 
265 504.03.E.3 Delete this subsection in its entirety. 
 
269 504.04.A This subsection should read "The unit prices for Micro-Surface, 

regardless of the type required, include cleaning existing pavement; 
applying a bond coat; temporary pavement markings; stationing; 
corrective action; and traffic control to complete corrective action." 

 
299 601.04 In table 601-2 delete the row for Grade P-NC concrete in its entirety. 
 
300 601.04 In table 601-2, the first sentence of footnote b. should read: 
  “Use coarse aggregate 6A, 6AA or 6AAA for Grades P1, P2 and M.” 
 
  In table 601-2, footnote c. should read: 
  “The mix design basis for bulk volume (dry, loose) of course aggregate 

per unit volume of concrete is 72% for Grade P1; 74% for Grade P2.” 
 
308 602.03.F Note c. in Table 602-1 should read "Refer to Section D6 of the Materials 

Quality Assurance Procedures Manual for inspection procedure." 
 
320 602.04.C.3 The last paragraph in this subsection should read "If the Engineer 

approves a substitution of a higher concrete grade for a lesser grade 
(e.g., P1 for P2), the Department will pay for the higher grade of concrete 
using the original bid and pay items of the lesser grade." 

 
327 603.02 Change the second material in the list to read: 
  “Concrete, Grade P-NC…………………………………………..….603” 
 
  Change the third material in the list to read: 
  “Base Course Aggregate, 4G, 21AA, 22A………………………….902” 
 
334 603.03.B.10 Change the last sentence of the second paragraph to read "Apply the 

required curing compound in two coats, at a rate of at least 1 gallon per 
25 square yards for each coat." 
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342 603.04.G.3 Change "D1" to "W" in two instances in this subsection. 
 
351 701.04 Replace Tables 701-1A and 701-1B with the Table 701-1 below. 
 
372 705.03.C.1 Add the following sentence after the first paragraph of this subsection:  

“Do not drive piles within a radius of 25 feet of newly placed concrete 
until the concrete attains at least 75 percent of its specified minimum 
strength.” 

 
374 705.03.C.2.c Change the last sentence of the second paragraph to read “Drive test 

piles to the minimum pile length or practical refusal, whichever is 
greater”. 

 
379 705.04 Change the fifth item down the list to read: 
  “Pile, Galv (Structure No.)” 
 
380 705.04 Change the last item in the list to read: 
  “Pile Driving Equipment, Furn (Structure No.)” 
 
383 706.02 The fourth paragraph following the list of materials should read "Provide 

AASHTO M 270, Grade 36 steel, meeting the requirements of ASTM A 
786, galvanized in accordance with section 707, for expansion joint 
cover plates.  Provide plates at least 3/8 inch thick.  Use plates with a 
slip resistance equal to or greater than those meeting the requirements 
of ASTM A 786 and must be approved by the Engineer.  Provide ASTM 
F 593 (Type 304) stainless steel, 3/4-inch or 1/2-inch diameter, flathead 
countersunk screws with 3/4-inch or 1/2-inch diameter inserts for use in 
expansion joint cover plates." 

 
389 706.03.D.4.b Change the first sentence of the fourth paragraph to read "Design forms, 

form supports, and attachments to carry dead loads, and resultant 
horizontal loads due to forming of cantilever overhangs." 

 
391 706.03.E.8 Change the first sentence of the second paragraph of this subsection to 

read: 
  "Patch sawed or sheared ends and visible defects in accordance with 

ASTM A 775." 
 
392 706.03.E.8 Change the last sentence of the third paragraph of this subsection to 

read: 
  "Coat mechanical splices after splice installation in accordance with 

ASTM A 775 for patching damaged epoxy coating." 
 
394 706.03.H.1 Delete the last paragraph on page 394 and replace it with the following: 
  “Do not cast sidewalk, curb, or barrier pours until the deck concrete 

attains at least the minimum specified 7-day flexural or compressive 
strength, and after completion of the 7-day continuous wet cure.  The 
forming of succeeding portions may occur, provided the wet cure is 
maintained.” 
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406* 706.03.N.1.b Add the following to the end of the last paragraph of the subsection: 
  “Do not discontinue wet cure nor cast succeeding portions onto the 

bridge deck prior to completion of the 7-day two-phase continuous wet 
cure.  Ensure excess or ponding cure water is removed prior to casting 
of succeeding structure portions.” 

 
414 707.01.B Change the last sentence of the first paragraph to read "For horizontally 

curved or continuous span or cantilevered span girders the Engineer will 
consider intermediate cross frames and connection plates and stiffeners 
as primary members." 

 
416 707.03.C.1 Change the title of the subsection from “Shop Plans to read “Shop 

Drawings”. 
 
  Change the second sentence of this subsection to read: 
  “Do not use design drawings in lieu of shop drawings.” 
 
426 707.03.C.17 Change the second sentence in the first paragraph of this subsection to 

read: 
  "Tap oversized galvanized nuts in accordance with ASTM A 563 or 

AASHTO M 292 and meet Supplementary Requirement S1 of ASTM A 
563 or AASHTO M 292." 

 
430 707.03.D.7.b Delete the first sentence of the last paragraph of this subsection. 
 
430* 707.03.D.7.b Change the title of the Table 707-4 to read: 
  "Minimum Bolt Tension for ASTM A 325 Bolts" 
 
430 707.03.D.7.b Change "104,000" to "103,000" in the last row under the column titled 

Minimum Bolt Tension. 
 
431 707.03.D.7.c Add the following sentence to the end of the first paragraph of this 

subsection: 
  “If using impact wrenches, provide wrenches sufficient to tighten each 

bolt in approximately 10 seconds.” 
 
431* 707.03.D.7.c Change the first sentence of the second paragraph to read: 
  "Do not reuse ASTM A 325 bolts and nuts." 
 
434 707.04.A Change the first sentence of the first paragraph of this subsection to 

read: 
  “The Engineer will measure structural steel by the calculated weight of 

metal in the finished structure, excluding filler metal in welding, as 
shown on the shop drawings or working drawings.” 

 
438 708.03.A.2 Change the title of the subsection from “Shop Plans to read “Shop 

Drawings”. 
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  Change the first sentence to read: 
  “Submit shop drawings in accordance with subsection 104.02.” 
 
  Change the fourth sentence to read: 
  “Do not start production until the Engineer approves the shop drawings.” 
 
441* 708.03.A.11 Change the last sentence of the first paragraph to read “Cure concrete 

at temperatures from 70 ◦F to 150 ◦F until concrete attains the release 
strength shown on the shop drawings”. 

 
441 708.03.A.11 Change the fourth sentence of the fourth paragraph to read “Do not 

exceed a maximum concrete temperature of 150 ◦F during the curing 
cycle.” 

 
458 711.03.A Change the first sentence in the first paragraph to read: 
  “Shop drawings for structural steel and pipe railings are not required.” 
 
460 711.04.A Change the second sentence of the first paragraph to read: 
  “The unit price for Bridge Barrier Railing includes the cost of placing 

steel reinforcement, providing and placing concrete, constructing joints, 
and forming, finishing, curing and protecting the concrete.” 

 
461 711.04.F The title of this subsection should read "Reflective Marker, Permanent 

Barrier." 
 
467 712.03.C Add the following to the end of the third paragraph of the subsection: 
  “Notify the Engineer of any saw cuts in the top flange.  Saw cuts equal 

to or less than 1/32 inch deep in steel beams must be repaired by 
grinding, to a surface roughness no greater than 125 micro-inches per 
inch rms, and tapering to the original surface using a 1:10 slope.  Saw 
cuts in excess of 1/32 inch deep in steel beams require a welded repair 
to be submitted to the Engineer for approval.  Weld in accordance with 
subsection 707.03.D.8 and provide adequate notice to allow the 
Engineer to witness the repair work.  Inspect and test all saw cut repairs 
(including grinding repairs) using ultrasonic testing in accordance with 
707.03.D.8.c at no additional cost to the Department.” 

 
471 712.03.J Add the following to the end of the second paragraph of the subsection: 
  “Select adhesive anchor systems from the Qualified Products List.” 
 
471 712.03.J.1 Delete the first paragraph in this subsection and replace it with the 

following:  “Propose complete details of drilling, cleaning, and bonding 
systems for anchoring reinforcement and submit for the Engineer’s 
approval before use.  The minimum embedment depth must be nine 
times the anchor diameter for threaded rod or bolt and twelve times the 
anchor diameter for reinforcing bar.  Propose a drilling method that does 
not cut or damage existing reinforcing steel.  Prepare at least three proof 
tests per anchor diameter and type in the same orientation in which they 
will be installed on the existing structure, on a separate concrete block, 
in the presence of the Engineer.  The Engineer will proof test the 
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proposed systems.  The Engineer will base approval of the anchoring 
system on the following criteria:” 

 
471 712.03.J.2 Change the third sentence of the first paragraph to read: 
  “Use a tension testing device for unconfined testing, in accordance with 

ASTM E 488.” 
 
473 712.03.L.2 Change the first sentence in the second paragraph of this subsection to 

read: 
  "If using epoxy coated steel reinforcement, epoxy coat mechanical 

reinforcement splices in accordance with ASTM A 775." 
 
473 712.03.L.3 Delete the existing first sentence in the first paragraph. 
 
473 712.03.L.3 Change the third sentence of the first paragraph to read "Provide two 

test splices on the largest bar size." 
 
473* 712.03.L.3 Change the sentence beginning “Demonstrate to the…. to read: 
  “Demonstrate to the Engineer that splices have a tensile strength of 125 

percent of the bar yield strength and high strength splices have a tensile 
strength of 150 percent of the bar yield strength.” 

 
488 713.02 Add the following as subsection 713.02.C: 
  "C.  Structural Steel for Retrofitting and Welded Repairs.  Structural 

steel material used for retrofitting and welded repairs of primary 
members as defined in subsection 707.01.B must meet longitudinal 
Charpy V-Notch impact test requirements." 

 
501 715.02 Add the following material reference above the two existing items: 
  “Sealant for Perimeter of Beam Plates ..................................... 713” 
 
508 715.03.D.1 Add the following sentence after the second paragraph of the 

subsection: 
  “Apply sealant for perimeter of beam plates in accordance with 

subsection 713.03.F.” 
 
515 716.03.A Delete the second paragraph of this subsection in its entirety. 
 
  Change the last sentence of the last paragraph of this subsection to 

read: 
  “Provide a primer dry film thickness for the top flange between 4 mils 

and 10 mils.” 
 
519 716.04 Change the second sentence of the first paragraph of this subsection to 

read: 
  "The unit price for Field Repair of Damaged Coating (Structure No.) 

includes the costs of making field repairs to the shop applied coating 
system; prime coat surfaces and exposed surfaces of bolts, nuts, and 
washers; and repairing stenciling." 
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521 717.04.B This subsection should read "The unit price for Drain Casting 
Assembly includes the cost of providing and installing the downspout 
and, if necessary, the lower bracket to the drain casting." 

 
522 718.02 Change the section number "906" in the third material in the list to read 

"919." 
 
533 718.04 Delete the following pay item from the list: 
  Temp Casing………………………………………………………….Foot 
 
533 718.04.B.2 Delete this subsection in its entirety. 
 
533 718.04.B.3 Renumber this subsection as follows: 
  “2.  Permanent Casing.” 
 
540 802.04 Change "Non reinf" in the last pay item of the list with "Nonreinf". 
 
545* 803.04.E Change the second sentence of the second paragraph to read: 
  “The unit price for Railing for Steps includes the cost of providing, 

fabricating, installing, and grouting the railing.” 
 
560 807.04 Delete the following pay item from the list: 
  Guardrail Buffered End ........................................................... Each 
 
560 807.04.B Change the fifth paragraph of this subsection to read: 
  “The Engineer will measure Guardrail Salv and Guardrail, Mult, Salv 

along the face of the rail (one face for multiple beams), including 
terminals and end shoes.” 

 
567 808.04.C Change the first paragraph of this subsection to read: 
  "The Department will not pay separately for protective fence required in 

accordance with subsection 104.07." 
 
569 809.04.A Change the first sentence to read: 
  “The unit price for Field Office, Cl __ includes the cost of setup, 

providing access, grading, maintaining, plowing snow, and utility hook-
up charges.” 

 
570 809.04.B Delete the existing second and third sentences in the first paragraph 

and replace them with the following: 
  “The unit price for Field Office, Utility Fees includes the cost of monthly 

usage fees for electricity, gas, telephone service and charges, fuel for 
the stove, monthly water and sanitary service.” 

 
570 809.04.B Change the existing fourth sentence in the first paragraph to read: 
  “The Department will reimburse the Contractor for monthly usage fees 

for electricity, gas, telephone, water and sanitary charges incurred by 
the Department.” 

 
575 810.03.K Change the subsection to read 
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  "K.  Drilled Piles for Cantilever and Truss Foundations.  Construct 
drilled piles for cantilever and truss foundations in accordance with 
section 718." 

 
578 810.03.N.2 Add the following sentence after the first sentence of the second 

paragraph on this page: 
  "Mark each nut and bolt to reference the required rotation." 
 
584 810.04 Delete the last pay item in the list: 
  Truss Fdn Anchor Bolts, Replace………………………………….Each 
 
596 811.03.G Delete this subsection in its entirety. 
 
597* 811.03.H Rename this subsection as follows: 
  “G.  Raised Pavement Marker (RPM) Removal.” 
 
597* 811.04 Change "Crosshatching" in the last pay item of the list on this page to 

"Cross Hatching". 
 
598* 811.04 Delete the following pay items from the list: 
  Pavt Mrkg, (material), 4 inch, SRSM, (color)………………………Foot 
  Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, (color)……Foot 
 
  Add the following pay items to the list: 
  “Pavt Mrkg, Polyurea, (legend)……………………………………….Each 
  Pavt Mrkg, Polyurea, (symbol)……………………………………….Each” 
 
  Change the sixth item down the list to read: 
  “Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color)” 
 
  Change the eleventh item down the list to read: 
  “Rem Curing Compound, for Longit Mrkg, __ inch…………………Foot” 
 
  Change the last item in the list to read: 
  “Witness, Log, Layout, $1000.00” 
 
599 811.04.B Delete this subsection in its entirety. 
 
599 811.04 Rename the following subsections as follows: 
  “B.  Call Back. 
  C.  Pavement Marking Removal. 
  D.  Material Deficiency.” 
 
602 812.03.D Change the first sentence to read "Provide and maintain traffic control 

devices meeting the requirements in the ATSSA Quality Guidelines for 
Work Zone Traffic Control Devices and Features." 

 
603 812.03.D.1 The last sentence on this page should read "Lay the sign behind the 

guardrail, with the uprights pointing downstream from the traffic, and 
place the support stands and ballasts close to the guardrail." 



12SS-001A-10 
 12 of 29 07-31-15 
Page Subsection Errata 

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification. 

 
604 812.03.D.2 The first sentence of the fourth paragraph should read "Do not use 

burlap or similar material to cover Department or Local Government 
owned signs." 

 
604 812.03.D.5 The fifth sentence of the first paragraph should read "Do not mix drums 

and cones within a traffic channeling sequence." 
 
605 812.03.D.6.b Change the first sentence of the first paragraph to read: 
  “The Department will allow the nighttime use of 42-inch channelizing 

devices, in the tangent area only, on CPM and pavement marking of any 
duration where the use of plastic drums restricts proposed lane widths 
to less than 11 feet, including shy distance.” 

 
605 812.03.D.7 Add the following sentence after the first sentence of the first paragraph: 
  “Place a shoulder closure taper in advance of the lighted arrows placed 

on the shoulders.” 
 
607 812.03.D.9 Delete the second paragraph of this subsection and replace with the 

following:  “Link sections together to fully engage the connection 
between sections.  Maintain the barrier with end-attachments engaged 
and within 2 inches of the alignment shown on the plans.” 

 
608 812.03.D.10.b Add the following sentence after the first paragraph of this subsection: 
  “Use an NCHRP 350, Test Level 3, or MASH accepted attenuation 

system.” 
 
608 812.03.D.10.b Delete the second sentence of the second paragraph of this subsection 

beginning with "Install sand module attenuators…" 
 
608 812.03.D.10.b Add the following sentence after the second paragraph of this 

subsection: 
  “Install impact attenuation devices as shown on the plans, as directed 

by the Engineer, or both.” 
 
609 812.03.D.10.d Add the following sentence after the first paragraph of this subsection: 
  “Use an NCHRP 350, Test Level 3, or MASH accepted attenuation 

system.” 
 
610 812.03.D.11.a Change "Type R tape" to read "Type R marking" in three locations in 

this subsection. 
 
613 812.03.D.14.a.iii Change the sentence in this subsection to read "Place an ET Type or 

SKT Type extruder guardrail ending on both blunt guardrail ends." 
 
615 812.03.F The second sentence of the second paragraph of this subsection should 

read: "The Contractor may use a Type R temporary pavement marking 
cover, per subsection 812.03.D.12 when authorized by the Engineer." 
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616 812.03.F.2 The last sentence of the first paragraph should read: "If the removal 
equipment cannot collect all removal debris, operate a self-propelled 
sweeper capable of continuously vacuuming up the removal debris 
immediately behind the removal equipment." 

 
617 812.03.G.3 The first sentence of the second paragraph should read: "Sweep the 

shoulder and remove debris prior to placing traffic on the shoulder and 
throughout the time the shoulder is used to maintain traffic." 

 
617 812.03.G.4.a Delete "48 inch by 48 inch" from the first sentence of this subsection. 
 
618* 812.03.G.7 The first sentence of the first paragraph should read: "Clean barrier 

reflectors, plastic drums, 42 inch channelizing devices, tubular markers, 
signs, barricades, and attached lights in operation on the project to 
ensure they meet required luminosity." 

 
619 812.03.G.8 The second sentence of the third paragraph from the end of the 

subsection should read: "Illuminate traffic regulator stations at night per 
subsection 812.03.H.” 

 
621 812.03.I.6 Delete "48 inch by 48 inch" from the second sentence of this subsection. 
 
622* 812.03.J The second paragraph should read "Apply one 2-inch wide horizontal 

stripe of red and white conspicuity tape along at least 50 percent of each 
side of, and across the full width of the rear of the vehicle or equipment." 

 
622 812.04 Change the second item down the list to read: 
  “Traf Regulator Control” 
 
  Change the sixth item down the list to read: 
  “Sign Cover, Type I” 
 
626 812.04.I Change the reference "812.04.E" in the first sentence to "812.04.D". 
 
628 812.04.M.4 Add the following as the first sentence of this subsection: 
  “The Engineer will not measure a temporary barrier ending move as 

Conc Barrier Ending, Temp, Relocated if it involves work defined in 
subsection 812.04.M.3.” 

 
629 812.04.N.1 Change the reference "811.04.D" in the second paragraph of this 

subsection to read "811.04.C". 
 
630 812.04.S Change the first sentence to read: "The Department will not make 

additional payments for traffic regulating, signing, arrow boards, and 
lighting systems for traffic regulator stations operated at night due to a 
temporary PTS system failure." 

 
634 813.03.C.3 Change the reference "903.07.A" in the paragraph of this subsection to 

read "907.07.B". 
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646 815.04 Change the first, third and fourth pay items in the list to read: 
  “Site Preparation, Max (dollar) ............................................. Lump Sum 
  Watering and Cultivating, First Season, Min (dollar)............. Lump Sum 
  Watering and Cultivating, Second Season, Min (dollar) ...... Lump Sum” 
 
646 815.04.C.1 Change the following pay item reading: “Watering and Cultivating, First 

Season, Min. (dollar)” to read “Watering and Cultivating, First Season, 
Min (dollar)” at two locations throughout the subsection. 

 
646 815.04.C.1.b Delete this subsection in its entirety. 
 
646 815.04.C.1.c Rename this subsection to read: 
  “b. Removal and disposal of unacceptable plants.” 
 
646 815.04.C.2 Change the following pay item reading: “Watering and Cultivating, 

Second Season, Min. (dollar)” to read “Watering and Cultivating, 
Second Season, Min (dollar)” at three locations throughout the 
subsection. 

 
647 815.04.C.2 Change the last paragraph of this subsection to read: 
  “For each unacceptable plant identified, the Engineer will calculate a 50 

percent reduction in the unit price for the relevant (Botanical Name) pay 
item, and will process a negative assessment for each unacceptable 
plant for that amount.” 

 
650 816.03.B Delete the first paragraph of this subsection and replace with the 

following: 
  "Conduct soil tests when called for in the contract or when directed by 

the Engineer.  Provide soils tests results to the Engineer when testing is 
required.  Provide and place fertilizer as indicated below and as 
indicated in the soils tests, if required." 

 
650 816.03.B.1 Change the sentence to read: "For Class A fertilizer, evenly apply 176 

pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 
 
650 816.03.B.2 Change the sentence to read: "For Class B fertilizer, evenly apply 120 

pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 
 
650* 816.03.B.3 Change the sentence to read: "For Class C fertilizer, evenly apply 80 

pounds of chemical fertilizer nutrient per acre on established turf." 
 
663* 819.01 Delete the first paragraph in the subsection and replace it with the 

following: 
  “This work consists of providing operating electrical and lighting units; 

removing, salvaging, or disposing of existing electrical and lighting 
components; excavating, backfilling, restoring the site in accordance 
with section 816; and disposing of waste excavated materials.  
Complete this work in accordance with this section, section 820, and the 
contract and to the requirements of the NEC, the National Electrical 
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Safety Code, and the MDLARA for those items not identified in the 
contract.” 

 
  Change the third sentence of the second paragraph in this subsection 

to read: 
  “Contact the MDLARA for electrical service inspection and pay the 

applicable fees.” 
 
671 819.03.F.1 Change the paragraph to read: 
  “Install light standard foundations as shown on the plans and the 

standard plans, as applicable.” 
 
673 819.03.G.4.b Change the last sentence of the first paragraph to read: 
  "Tighten the anchor bolts to a snug tight condition as described in the 

third paragraph of subsection 810.03.N.2 ensuring the lock washer is 
completely compressed." 

 
673 819.03.G.4.b Delete the first two sentences of the second paragraph and replace with 

the following: 
  "Tighten bolts connecting the pole to the frangible base to a snug tight 

condition.  Snug tight is the tightness attained by a few impacts of an 
impact wrench, or the full effort of a person using an ordinary spud 
wrench.  The lock washers must be fully compressed." 

 
678* 819.04 Delete the last item in the list on this page reading: 
  “DB Cable, in Conduit, 600 Volt, (number) 1/C# (size) ........... Foot” 
 
680 819.04 Change the first paragraph to read: 
  “Unless otherwise required, the unit prices for the pay items listed in this 

subsection include the cost of excavation, granular material, backfill, 
and disposal of waste excavated material.  If the contract does not 
include pay items for restoring the site in kind in accordance with section 
816, the Department will consider the cost of restoration included in the 
pay items listed in this subsection.” 

 
680 819.04.A Add the following paragraph after the first paragraph of the subsection. 
  “The unit prices for Conduit, Rem include the cost of removing the type, 

number, and size of conduit shown on the plans.” 
 
  Change the third paragraph of the subsection to read: 
  “The unit prices for Conduit, (type), __ inch and Conduit, DB, 

(number), __ inch include the cost of installing the type, number, and 
size of conduit shown on the plans, and installing marking tape.” 

 
681 819.04.B Change the last paragraph of the subsection to read: 
  “The unit price for DB Cable, in Conduit, Rem includes the cost of 

removing all cables from the existing conduit measured per lineal foot 
of conduit.” 

 
681 819.04.C Change the first paragraph of the subsection to read: 
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  “The unit prices for Cable, Rem and Cable, (type), Rem include the 
cost of dead ending, circuit cutting, installing guying, work required to 
leave circuits operable, and disposing of the removed cables, wire, 
hardware, and other appurtenances.” 

 
681 819.04.D Change the first paragraph of the subsection to read: 
  “The unit price for Cable, Pole, (type), Disman includes the cost of 

dismantling and off-site disposal of the following:” 
 
685 820.01.D Change the sentence to read: 
  “Excavate, backfill, restore the site in kind in accordance with section 

816, and dispose of excess or unsuitable material;” 
 
688 820.03.C Change the seventh paragraph of this subsection to read: 
  “Tighten top anchor bolt nuts, snug, in accordance with the first four 

paragraphs of subsection 810.03.N.2, except beeswax will not be 
required.” 

 
696 820.04 Add the following pay items to the list: 
  “Pedestal, Pushbutton, Alum………………………………………Each 
  Pedestal, Pushbutton, Rem……………………………………….Each” 
 
697 820.04.A.2 Change the sentence to read: 
  “If the contract does not include pay items for restoring the site in kind 

in accordance with section 816, the Department will consider the cost of 
restoration included in the pay items listed in this subsection.” 

 
698 820.04.B Delete the second paragraph of this subsection found on this page. 
 
698 820.04.C Change "Fdns" to read "Fdn" in four instances in this subsection. 
 
701 820.04.J.3 Change the sentence to read: "Installing wires in the saw slots and to 

the handholes;" 
 
701. 820.04.J Add the following as a new subsection: 
  “7.  A 3/4 inch minimum flexible conduit (non-metallic and rated for 

underground use) from the pavement to the handhole.” 
 
706 821.01.B Change the website address listed after the second paragraph on this 

page to read: 
  “http://www.ngs.noaa.gov/heightmod/GuidelinesPublications.shtml” 
 
711 822.03.B Change the second paragraph to read: 
  “If corrugations are required on concrete shoulders and the method of 

installation is not shown on the plans or directed by the Engineer, 
construct corrugations by grinding, or cutting.” 

 
720 823.04 Change the pay item seventh from the bottom of the list to read: 
  “Water Shutoff, Adj, Temp, Case __” 
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730 824.03.Q Change the third sentence of the fourth paragraph to read: 
  “Ensure placement of monumentation in accordance with section 821.” 
 
730 824.03.Q Change the first sentence of the last paragraph to read: 
  “The Department will not pay for work dependent on lost or destroyed 

stakes until the Contractor replaces the stakes.” 
 
732 824.04 Change the first sentence of the first paragraph following the list of pay 

items to read: 
  “If the Engineer determines the Contractor will perform staking as extra 

work, the Department will pay for staking in accordance with section 
103.” 

 
733 824.04 Change the left column header in Table 824-2 to read: 
  “Percent of Original Contract Amount Earned” 
 
739 902.02 Change the last aggregate testing description to read: 
  “Determining Specific Gravity and Absorption of 
  Fine Aggregates………………………………………………..MTM 321” 
 
742 902.03.C.1.a Change the sentence to read: 
  “Coarse aggregate includes all aggregate particles greater than or 

retained on the 3/4-inch sieve.” 
 
742 902.03.C.2.a Change the sentence to read: 
  “Intermediate aggregate includes all aggregate particles passing the 

3/4-inch sieve through those retained on the No. 4 sieve.” 
 
744 902.07 Delete the fourth paragraph of the subsection and replace it with the 

following: 
  “The Engineer will only allow the use of granular material produced from 

crushed portland cement concrete for embankment and as trench 
backfill for non-metallic culvert and sewer pipes without associated 
underdrains.  However, granular material produced from crushed 
portland cement concrete is not permitted as swamp backfill, nor within 
the top 3 feet below subgrade regardless of the application. 

 
746* 902.11 Change the Item of Work by Section Number column in Table 902-1 for 

the 6AA row to read: "406, 601, 602, 706, 708, 806". 
 
  Change the Item of Work by Section Number column in Table 902-1 for 

the 6A row to read: "206, 401, 402, 406, 601, 602, 603, 706, 806". 
 
  Change the Item of Work by Section Number column in Table 902-1 for 

the 34R row to read: "401, 404, 406". 
 
751* 902.11 Replace Table 902-6 with the Table 902-6 below. 
 
751 Table 902-7 Under the Material column in the fourth row change the "FA2" to read 

"2FA". 
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751 Table 902-7 Under the Material column in the fifth row change the "FA3" to read 

"3FA". 
 
752 Table 902-8 Under the Material column in the fourth row change the "FA2" to read 

"2FA". 
 
752 Table 902-8 Under the Material column in the fifth row change the "FA3" to read 

"3FA". 
 
761 Table 904-2 Delete the footnote f and any other reference to footnote f from the table. 
 
767 905.03 Change the first sentence of the first paragraph to read: “Deformed 

bars, must meet the requirements of ASTM A 706, ASTM A 615, or 
ASTM A 996 (Type R or Type A only) for Grade 60 steel bars, unless 
otherwise required”. 

 
767* 905.03 Change the first sentence of the second paragraph to read: “Unless 

otherwise specified, spiral reinforcement must meet the requirements 
of plain or deformed Grade 40 steel bars of ASTM A 615, ASTM A 996 
(Type A), or the requirements of cold-drawn wire of ASTM A 1064”. 

 
767 905.03 Change the first sentence of the third paragraph to read: “Bar 

reinforcement for prestressed concrete beams must meet the 
requirements of ASTM A 996 (Type R) for Grade 60 steel bars, except 
the Engineer will allow bar reinforcement that meets the requirements 
of ASTM A 615 or ASTM A 996 (Type A) for Grade 40 steel bars for 
stirrups in prestressed concrete beams”. 

 
768 905.03.C Change the first sentence in the subsection to read: 
  "Epoxy coated steel reinforcement, if required, must be coated in 

accordance with ASTM A 775, with the following exceptions and 
additions." 

 
768 905.03.C.3 Change the first sentence of this subsection to read: 
  "Include written certification that the coated reinforcing bars were 

cleaned, coated, and tested in accordance with ASTM A 775 with the 
coating applicator." 

 
768 905.05 Change the first sentence of the first paragraph to read: “Deformed steel 

bars must meet the requirements of ASTM A 706 or the requirements 
for Grade 40, Grade 50, or Grade 60 of ASTM A 615 or ASTM A 996 
(Type R or Type A only)”. 

 
768 905.06 Delete this subsection in its entirety and replace it with the following: 
  "Deformed wire fabric for prestressed concrete and fabric for concrete 

pavement reinforcement must meet the requirements of ASTM A 1064 
and fabricated as required." 

 
772 906.07 Change the first paragraph to read: 
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  "High-strength bolt fasteners for structural joints must meet the 
requirements of ASTM A 325 Type 1 bolts.  High-strength nuts for 
structural joints must meet the requirements of ASTM A 563 Grade DH 
or AASHTO M 292 Grade 2H.  High-strength washers for structural 
joints must meet the requirements of ASTM F 436 Type 1 for circular, 
beveled, clipped circular, and clipped beveled washers." 

 
  Change the second sentence of the second paragraph of this 

subsection to read: 
  "Galvanized nuts must be tapped oversize in accordance with ASTM A 

563 and meet Supplementary Requirements S1, Lubricant and 
Rotational Capacity Test for Coated Nuts and S2, Lubricant Dye." 

 
772 906.08 Change the last sentence of the first paragraph to read "Washers must 

be made from austenitic stainless steel ASTM A 276 UNS designation 
S31600 or S31603." 

 
777* 907.03.D.2.a Change the first sentence of the second paragraph to read: 
  “Angle sections must be nominal 2½ inch by 2½ inch by ¼ inch.” 
 
777* 907.03.D.2.b Change the first sentence of the first paragraph to read: 
  “Angle section braces must be nominal 1¾ inch by 1¾ inch by ¼ inch 

or nominal 2 inch by 2 inch 3/16 inch.” 
 
782 908.04 Change the first sentence of the first paragraph of this subsection to 

read: 
  "Steel castings for steel construction must meet the requirements of 

ASTM A 148 for Grade 60/90 carbon steel castings, as shown on the 
plans, unless the Engineer approves an alternate in writing." 

 
783* 908.09.A Change the title of this subsection and the first sentence to read 
  "A.  Base Plates, Angle, and Non-Tubular Post Elements.  

Galvanized base plates, angle, rail splice elements, and non-tubular 
post elements must meet the requirements of ASTM A 36 and ASTM A 
123". 

 
783* 908.09.B Change the title of this subsection and the first sentence to read 
  “B.  Rail Elements and Tubular Post Elements.  Rail elements and 

tubular post elements must meet the requirements of ASTM A 500, for 
Grade B and subsection 908.09.B and be galvanized in accordance with 
ASTM A 123”. 

 
784 908.09.C Change the second sentence to read: 
  "Heavy hex nuts must meet the requirements of ASTM A 563." 
 
  Change the third sentence to read: 
  "Bolts, used as rail fasteners, washers and nuts must meet the 

requirements of ASTM A 325, Type 1." 
 
  Change the sixth sentence to read: 
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  "All flat washers must meet the requirements of ASTM F 436." 
 
  Add the following sentence to the end of the subsection: 
  "Bolts, nuts, washers and other hardware must be hot-dip galvanized in 

accordance with AASHTO M 232." 
 
785 908.11.B Change the second paragraph to read: 
  "Bolts, nuts, and round washers for guardrail, other than at bridge barrier 

railings, must meet the requirements of ASTM A 307, ASTM A 563 
(Grade A with Supplementary Requirements S1 of ASTM A 563), and 
ASTM F 436, respectively." 

 
  Change the third paragraph to read: 
  "Washers, other than round washers, for guardrail must meet the 

requirements for circular washers in ASTM F 436 except that the 
dimensions must be as shown on the plans." 

 
  Change the fifth paragraph to read: 
  "Bolts, nuts, and washers for connections at bridge barrier railings must 

conform to ASTM A 325 Type 1 galvanized high-strength structural bolts 
with suitable nuts and hardened washers." 

 
787 908.14.B Add the following sentence to the end of the third paragraph of this 

subsection: 
  "Exposed threaded ends of anchor bolts must be galvanized a minimum 

of 20 inches." 
 
  Change the sixth paragraph in this subsection to read: 
  "Provide washers meeting the requirements of ASTM F 436 for circular 

washers." 
 
787 908.14.B Change the second sentence of the fourth paragraph to read “After 

coating, the maximum limit of pitch and major diameter for bolts with a 
diameter no greater than 1 inch may exceed the Class 2A limit by no 
greater than 0.021 inch, and by no greater than 0.031 inch for bolts 
greater than 1 inch in diameter”. 

 
787* 908.14.C Change the first paragraph to read "Provide either four or six high 

strength anchor bolts per the contract plans, meeting the mechanical 
requirements of ASTM F 1554, for Grade 105, with each standard.  
Anchor bolts for traffic signal strain poles must meet the requirements 
of subsection 908.14.B with the following exceptions and additions:” 

 
789 909.03 Change the second sentence of the second paragraph to read: 
  "As an alternative to the AASHTO M 36 requirements for metal pipe, the 

Contractor may use gasket material meeting the low temperature 
flexibility and elevated temperature flow test requirements of ASTM C 
990, excluding the requirements for softening point, flashpoint and fire 
point." 
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793 909.06 Change the first sentence of the second paragraph of this subsection to 
read: 

  "Provide Corrugated Polyvinyl Chloride Pipe (CPV) and required fittings 
meeting the requirements of AASHTO M 304." 

 
793* 909.05.D Change the second sentence of the paragraph to read “Provide a 

continuous welded joint to create a watertight casing that is capable of 
withstanding handling and installation stresses.  Perform field welding 
by the SMAW process using E7018 electrodes.” 

 
794* 909.08.A Change the first sentence to read: 
  “Provide bridge deck downspouts of PE pipe meeting the requirements 

of ASTM F 714, PE 4710, DR 26.” 
 
804 Table 909-9 In the note area at the bottom of the table change the designation of the 

second note from “c.” to “b.”. 
 
811 910.04 Add the following sentence to the end of this subsection: 
  “Fabricate silt fence according to subsection 916.02.” 
 
829* 912.08.K Replace Table 912-10 with the Table 912-10 below. 
 
833* 913.03.B Change the first sentence of the first paragraph to read: 
  "Clay brick, to construct manholes, catch basins, and similar structures, 

must meet the requirements of ASTM C 32, for Grade MS." 
 
837* 914.04 Add the following as subsection 914.04.C: 
  “C.  Lubricant-Adhesive for Neoprene Joint Seals.  The lubricant-

adhesive must be a single-component moisture-curing polyurethane 
and aromatic hydrocarbon solvent mixture meeting ASTM D 2835, Type 
I.  Ship in containers plainly marked with the lot or batch number of the 
material and date of manufacture.  Store at temperatures between 58 
and 80°F.  Do not exceed 12 months shelf-life prior to use.” 

 
840 914.08 Change the first sentence of the second paragraph to read: “Straight tie 

bars for end-of-pour joints must consist of bars of the diameter and 
length shown on the plans meeting the requirements of ASTM A 615, 
ASTM A 706, or ASTM A 996 (Type R or Type A only)”. 

 
840* 914.09.A Change the first sentence of the first paragraph to read: “Straight tie bars 

for longitudinal pavement joints must consist of bars of the diameter and 
length shown on the plans meeting the requirements of ASTM A 615, 
ASTM A 706, or ASTM A 996 (Type R or Type A only)”. 

 
840 914.09.B Change the first sentence of the first paragraph to read: “Bent tie bars 

for bulkhead joints must consist of bars of the diameter and length 
shown on the plans.” 

 
841 914.12 In the first sentence of this subsection change "AASHTO Division II" to 

read "AASHTO LRFD Bridge Construction Specifications". 
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841* 914.13 In the first sentence of this subsection change "ASTM D 1248, for Type 

III, Class B" to read "ASTM D 4976, Group 2, Class 4, Grade 4". 
 
844 916.01.A Change the first sentence to read: "Cobblestone must consist of 

rounded or semi-rounded rock fragments with an average dimension 
from 3 inches to 10 inches." 

 
845 916.01.D.1 Change the second sentence to read: "Checkdams for ditch grades 2 

percent or greater must be constructed using cobblestone or broken 
concrete ranging from 3 inches to 10 inches in size." 

 
851* 917.10.B.1 Delete the paragraph and replace it with the following: 
  “1.  Class A.  Provide and apply Class A chemical nutrient fertilizer 

either according to MSU Soil Testing Lab Recommendations for 
Phosphorus Applications to Turfgrass, except the maximum single 
application rate of nutrient will be 48 pounds per acre, when soil tests 
are required or as indicated in subsections 917.10.B.1.a and 
917.10.B.1.b.” 

 
851 917.10.B.1 Add the MSU Soil Testing Lab Recommendations for Phosphorus 

Applications to Turfgrass, found below, after the first paragraph of this 
subsection. 

 
853 917.15.B.1 Change the second sentence of the subsection to read: 
  “The net must meet the requirements of subsection 917.15.D and be 

capable of reinforcing the blanket to prevent damage during shipping, 
handling, and installation.” 

 
857 918.01 Add the following two paragraphs following the first paragraph of this 

subsection: 
  “Wall thickness and outside diameter dimensions must conform to 

ASTM D 1785 for smooth-wall schedule 40 and 80 PVC conduit 
material.  The Department will allow no more than 3 percent deviation 
from the minimum wall thickness specified. 

 
  Wall thickness range must be within 12 percent in accordance with 

ASTM D 3035 for smooth-wall coilable schedule 40 and 80 PE conduit.” 
 
858 918.01.E Delete the first three sentences of the second paragraph shown on page 

858. 
 
863 918.06.F.1 Delete the third paragraph in this subsection in its entirety and replace 

it with the following: 
  "Provide smooth or deformed welded wire fabric in accordance with 

ASTM A 1064." 
 
864 918.07.C Change the first sentence of the first paragraph to read: 
  “Provide anchor bolts, nuts, and washers meeting the requirements of 

subsection 908.14.A and subsection 908.14.B.” 
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864 918.07.C Delete the second sentence of the second paragraph. 
 
864 918.07.C Change the third sentence to read: 
  “Provide anchor bolts threaded 4 inches beyond the anchor bolt 

projection shown on the plans.” 
 
867 918.08.C Change the last sentence of the first paragraph on this page to read: 
  “Galvanize bolts, nuts, washers, and lock washers as specified in 

subsection 908.14.B.” 
 
867 918.08.C Change the last sentence of the subsection to read: 
  “Provide each frangible base with manufacturer access covers as 

shown on the plans.” 
 
867* 918.08.D Delete this subsection in its entirety and replace with the following: 
  "Provide galvanized anchor bolts, studs, nuts, couplings, and washers 

in accordance with subsection 908.14." 
 
879 918.10.J Change the third sentence of the second paragraph of this subsection 

to read: 
  "Provide anchor bolts and associated nuts, washers, and hardware 

meeting the requirements of subsection 908.14." 
 
887 919.06 Change the second paragraph to read: 
  “Shims must be fabricated from brass shim stock or brass strip meeting 

the requirements of ASTM B 36, for copper alloy UNS No. C26000, half-
hard rolled temper, or fabricated from galvanized sheeting meeting the 
requirements of ASTM A 653, for Coating Designation G 90.” 

 
903 921.03.D Delete the last three sentences of the first paragraph of this subsection. 
 
914 921.05.D Change the first sentence of this subsection to read: 
  "Provide anchor bolts meeting the requirements of subsection 908.14.C, 

including elongation and reduction of area requirements." 
 
916 921.07 Change the first sentence of the first paragraph to read: "Provide LED 

case signs internally illuminated by LEDs and changeable message 
case signs internally illuminated with LED light sources." 

 
936 922.04.B In the first sentence of the first paragraph change the "R-52" to "R-126". 
 
936 922.04.B Add the following to the end of the first paragraph: 
  “Hardware used to connect the end section to the barrier must meet the 

requirements of NCHRP 350 or MASH (Test Level 3 or higher).” 
 
936 922.04.B In the first sentence of the second paragraph delete "R-52". 
 
953* Pay Item Index Delete the following pay item  reading: 
  “DB Cable, in Conduit, 600 Volt, (number) 1/C# (size) ......... 678     819” 
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957 Pay Item Index Delete the following pay item from the list: 
  Guardrail Buffered End ......................................................... 560     807 
 
960 Pay Item Index Change the following pay item to read: 
  “Mobilization, Max (dollar) .................................................... 107     150” 
 
961 Pay item Index Delete the following pay items from the list: 
  Pavt Mrkg, (material), 4 inch, SRSM, (color)……………598………811 
  Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, 
  (color)…………………………………………………………598…..…811 
 
961 Pay Item Index Change the following pay items in the list to read: 
  Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, (color) 
  Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color) 
 
  Add the following pay items to the list: 
  “Pavt Mrkg, Polyurea, (legend)………………  ………….…598…….811 
  Pavt Mrkg, Polyurea, (symbol)…………………………….…598…….811 
  Pedestal, Pushbutton, Alum……………………………….....696…….820 
  Pedestal, Pushbutton, Rem……………………….……….696…….820” 
 
962 Pay Item Index Change the following pay items in the list to read: 
  “Pile Driving Equipment, Furn (Structure No.) 
  Pile, Galv (Structure No.)” 
 
963 Pay Item Index Change the following pay item to read: 
  “Rem Curing Compound, for Longit Mrkg, __ inch ................ 598    811” 
 
964 Pay Item Index Change the following pay item to read: 
  “Sewer, Cl __, __ inch, Jacked in Place ............................... 200     402” 
  “Sign Cover, Type I .............................................................. 622     812” 
 
965* Pay Item Index Change the following pay item in the list to read: 
  “Steel Casing Pipe, __ inch, Tr Det __ 
  Site Preparation, Max (dollar) .............................................. 646     815” 
 
966 Pay Item Index Delete the following pay item form the list; 
  Temp Casing…………………………………………………...533….…718 
 
967* Pay Item Index Delete the following pay item from the list; 
  Truss Fdn Anchor Bolts, Replace….………………………...584….…810 
 
967 Pay Item Index Change the following pay item in the list to read: 
  “Traf Regulator Control” 
 
968* Pay item Index Change the following pay item in the list to read: 
  “Water Shutoff, Adj, Temp, Case __ 
  Watering and Cultivating, First Season, Min (dollar).............. 646     815 
  Watering and Cultivating, Second Season, Min (dollar) ....... 646     815” 
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969 Pay item Index Change the following pay item in the list to read: 
  “Witness, Log, Layout, $1000.00” 
 
993 General Index Change “Shop Plans (see Plans and Working Drawings)” to read “Shop 

Drawings (see Plans and Working Drawings)”. 
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Table 701-1 

Concrete Structure Mixtures 

 
Slump 

(inches) Minimum Strength of Concrete (f) 

Concrete 
Grade 
(e,h) 

Section 
Number 

Reference 
(i) 

Cement 
Content 

per cyd (b,c) 

Type A, D 
or no 

Admixture 

Type MR, F, or G Admixtures (g) 
Flexural 

(psi) 
Compressive 

(psi) 

lb sack 
Before 

Admixture 

After 
Admixture 
(Type MR) 

After 
Admixture 

(Type F or G) 
7 

Day 
14 

Day 

28 Day 
(Class 
Design 

Strength) 
7 

Day 
14 

Day 

28 Day 
(Class 
Design 

Strength) 
D (a) 706, 711, 712 658 (d) 7.0 0 - 3 0 - 3 0 - 6 0 - 7 625 700 725 3,200 4,000 4,500 

S1 705 611 6.5 3 - 5 0 - 3 3 - 6 3 - 7 600 650 700 3,000 3,500 4,000 

T 705, 706 611 6.5 3 - 7 0 - 4 3 - 7 3 - 8 550 600 650 2,600 3,000 3,500 

S2 (a) 

401, 705, 706, 
712, 713, 801, 
802, 803, 810 

564 6.0 0 - 3 0 - 3 0 - 6 0 - 7 550 600 650 2,600 3,000 3,500 

526 (d) 5.6 

S3 
402, 403, 803, 

804, 806 

517 5.5 
0 - 3 0 - 3 0 - 6 0 - 7 500 550 600 2,200 2,600 3,000 

489 (d) 5.2 

a. Unless otherwise required, use Coarse Aggregate 6AA or 17A for exposed structural concrete in bridges, retaining walls, and pump stations. 
b. Do not place concrete mixtures containing supplemental cementitious materials unless the local average minimum temperature for the next 10 consecutive days 

is forecast to be above 40 °F.  Adjustments to the time required for opening to construction or vehicular traffic may be necessary.   Cold weather protection may 
be required, as described in the quality control plan.  The restriction does not apply to Grade S1 concrete in foundation piling below ground level or Grade T 
concrete in tremie construction. 

c. Type III cement is not permitted  
d. Use admixture quantities specified by the Qualified Products Lists to reduce mixing water.  Admixture use is required for Grade D, Grade S2, and Grade S3, 

concrete with a reduced cement content.  Use a water-reducing retarding admixture at the required dosage for Grade D concrete to provide the setting 
retardation required.  When the maximum air temperature is not forecast to exceed 60 °F for the day, the Contractor may use a water-reducing admixture or a 
water-reducing retarding admixture.  Ensure Grade D concrete in concrete diaphragms contains a water-reducing admixture, or a water-reducing retarding 
admixture.  For night casting, the Contractor may use a water-reducing admixture in lieu of water-reducing retarding admixture, provided that the concrete can 
be placed and finished prior to initial set.  

e. The mix design basis for bulk volume (dry, loose) of coarse aggregate per unit volume of concrete is 68% for Grade S1, and 70% for Grade D, Grade S2, 
Grade T, and Grade S3. 

f. The Contractor may use flexural strength to determine form removal.  Use compressive strength for acceptance in other situations. 
g. MR = Mid-range. 
h. The Engineer will allow the use of an optimized aggregate gradation as specified in section 604. 
i. Section Number Reference: 
 401 Culverts 711 Bridge Railings 803 Concrete Sidewalk, Sidewalk Ramps, and Steps 
 402 Storm Sewers 712 Bridge Rehabilitation-Concrete 804 Concrete Barriers and Glare Screens 
 403 Drainage Structures 713 Bridge Rehabilitation-Steel 806 Bicycle Paths 
 705 Foundation Piling 801 Concrete Driveways 810 Permanent Traffic Signs and Supports 
 706 Structural Concrete Construction 802 Concrete Curb, Gutter and Dividers 
 



12SS-001A-10 
 27 of 29 00-00-15 

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification. 

 

Table 902-6 
Superpave Final Aggregate Blend Physical Requirements 

Est. Traffic 
(million 
ESAL) 

Mix 
Type 

Percent Crushed 
Minimum Criteria 

Fine Aggregate 
Angularity Minimum 

Criteria 
% Sand Equivalent 
Minimum Criteria 

Los Angeles Abrasion 
% Loss Maximum 

Criteria 

% Soft Particles 
Maximum Criteria 

(b) 

% Flat and 
Elongated Particles 
Maximum Criteria 

(c) 
Top & 

Leveling 
Courses 

Base 
Course 

Top & 
Leveling 
Courses 

Base 
Course 

Top & 
Leveling 
Courses 

Base 
Course 

Top & 
Leveling 
Courses 

Base 
Course 

Top & 
Leveling 
Courses 

Base 
Course 

Top & 
Leveling 
Courses 

Base 
Course 

< 0.3 LVSP 55/— — — — 40 40 45 45 10 10 — — 

< 0.3 E03 55/— — — — 40 40 45 45 10 10 — — 

>0.3 -<1.0 E1 65/— — 40 — 40 40 40 45 10 10 — — 

>1.0 - < 3 E3 75/— 50/— 40(a) 40(a) 40 40 35 40 5 5 10 10 

>3 - <10 E10 85/80 60/— 45 40 45 45 35 40 5 5 10 10 

>10 - <30 E30 95/90 80/75 45 40 45 45 35 35 3 4.5 10 10 

>30 - <100 E50 
100/10

0 
95/90 45 45 50 50 35 35 3 4.5 10 10 

(a) For an E3 mixture type that enters the restricted zone as defined in Table 902-5, the minimum is 43.  If these 
criteria are satisfied, acceptance criteria and associated incentive/disincentive or pay adjustment tied to this 
gradation restricted zone requirement included in contract, do not apply.  Otherwise, final gradation blend must be 
outside of the restricted zone. 

(b) Soft particles maximum is the sum of the shale, siltstone, ochre, coal, clay-ironstone and particles that are 
structurally weak or are non-durable in service. 

(c) Maximum by weight with a 1 to 5 aspect ratio. 
 
Note: “85/80” denotes that 85 percent of the coarse aggregate has one fractured face and 80 percent has at least two 
fractured faces. 
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Table 912-10  

Minimum Retention Requirements 

Preservative  Minimum Retention, (pcf)  AWPA 
Standard  

Guardrail Posts  Sign Posts  Blocks   

Pentachlorophenol  0.60  0.50  0.40  A6  

CCA, ACZA 0.60  0.50  0.40  A11  

ACQ (a) 0.60  Not Allowed 0.40  A11  

CA-B (a)  0.31  Not Allowed 0.21  A11  

CA-A (a)  0.31  Not Allowed 0.15  A11  

Other Waterborne 
preservatives  

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 
Category 4B  

Not Allowed 

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 
Category 4A  

A11  

a. Non-Metallic washers or spacers are required for timber and lumber treated with ACQ or 
CA placed in direct contact with aluminum.  Do not use with sign posts. 
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MSU Soil Testing Lab Recommendationsfor Phosphorus Applications to Turfgrass 
3/8/2012 

  

Sand based 
rootzone 

establishment  

Golf greens and tees 
est. or mature; Kentucky 
bluegrass or perennial 
ryegrass athletic fields 
est. or mature; sand 

based rootzone mature  

Lawns, golf course 
fairways; 

establishment or 
mature  

Establishment 
without soil test 

Bray P1, 
Mehlich 3 
Soil Test 

Value 
(ppm): 
pH<7.4  

Olsen Soil 
Test Value 

(ppm) 
pH>7.4  

Recommendation 
(lbs. P2O5/1000 ft.2)  

Recommendation (lbs. 
P2O5/1000 ft.2)  

Recommendation 
(lbs. P2O5/1000 ft.2)  

Recommendation 
(lbs. P2O5/1000 ft.2)  

     

2.5 lbs. year 
(Maximum single 
application of 1.5 
lbs.) 
 
 
109 lbs/acre year 
(maximum single 
application of 65 
lbs/acre) 

0  0  4.4  3.4  2.5  

2  1.3  4.1  3.1  2.2  

4  2.7  3.9  2.7  1.9  

6  4  3.6  2.4  1.6  

8  5.3  3.4  2.0  1.3  

10  6.7  3.1  1.7  1.0  

12  8  2.8  1.4  0.7  

14  9.3  2.6  1.0  0.4  

16  10.7  2.3  0.7  0.1  

18  12  2.1  0.3  0.0  

20  13.3  1.8  0.0   
22  14.7  1.5    
24  16  1.3    
26  17.3  1.0    
28  18.7  0.8    

30  20  0.5    
32  21.3  0.2    
34  22.7  0.0    

 
Web resources: www.turf.msu.edu or www.bephosphorussmart.msu.edu  

 



STREET CRACK TREATMENTS - 2016

Beginning Ending Centerline Lanes

Ann Arbor Saline Rd W Eisenhower Pkwy/Brookfield Dr S Main St 2.730 3.427 0.697 3.485

Beakes Street N Main St/E Kingsley St N Division St 0.000 0.283 0.283 0.566

Broadway  Street Swift St Plymouth Rd 0.537 0.685 0.148 0.740

Boardwalk Drive Victors Way E Eisenhower Pkwy 0.000 0.360 0.360 0.720

Catherine St Glen Ave W Medical Center Dr 0.416 0.433 0.017 0.034

Commerce Blvd W Stadium Blvd Pennsylvania Ave 0.000 0.254 0.254 0.508

E Ann St N Fifth Ave N Division St 0.310 0.422 0.112 0.224

E Ann St Glen Ave Zina Pitcher Pl 0.275 0.379 0.104 0.208

E Eisenhower Pkwy Boardwalk St. S Industrial Hwy 1.429 1.685 0.256 0.512

E Liberty Street S Main St S Division St 7.756 7.989 0.233 0.466

E Park Pl Henry St/E Stadium Blvd/S Industrial Hwy Granger Ave 0.000 0.188 0.188 0.376

E Stadium Boulevard Packard St Washtenaw Ave 3.186 4.174 0.988 4.940

E University Ave Willard St S University Ave 0.452 0.537 0.085 0.170

E William St S Main St Thompson St 0.317 0.595 0.229 0.458

Fernwood St Lorraine St Packard St 0.000 0.477 0.477 0.954

S Fifth Avenue E Liberty St E Huron St 0.538 0.665 0.127 0.254

Fuller Road Fuller Ct S Huron Pkwy 1.196 1.965 0.769 2.284

Geddes Avenue Highland Dr Arlington Blvd 0.839 1.382 0.531 1.062

Geddes Road S Huron Pkwy City Limit 1.965 2.977 1.012 2.024

Glazier Way S Huron Pkwy Earhart Rd 0.000 1.085 1.576 3.308

Glen Avenue/Fuller Road E Huron St Bridge over MDOT Railroad 0.000 0.338 0.338 1.352

Green Road Glazier Way Plymouth Rd 0.000 1.175 1.175 3.525

Hill Street S Main St At-grade crossing with Ann Arbor Railroad 0.000 0.148 0.148 0.296

Hill Street S Forest Ave Washtenaw Ave 0.857 1.118 0.261 0.522

S Huron Parkway Plymouth Rd Nixon Rd 3.805 4.071 0.238 0.684

MAJOR STREETS: Pay Item"_HMA Crack Treatment, Lane" Applies

Limits
Street Name

Length (miles)Beginning

Milepoint

Ending

Milepoint

S Huron Parkway Plymouth Rd Nixon Rd 3.805 4.071 0.238 0.684

S Huron Parkway Fuller Rd/Geddes Rd Hubbard Rd 2.004 3.296 1.292 2.584

Maiden Lane Broadway St Maiden Lane Ct 0.000 0.269 0.269 0.538

N Division Street E Huron St Beakes St/Broadway St 0.806 1.228 0.412 0.824

N Maple Road (NB) Dexter Ave Miller Ave 2.078 2.724 0.646 3.230

N Seventh Street Bath St Miller Ave 0.089 0.315 0.226 0.452

N State Street E Huron St E Kingsley St 6.836 7.076 0.235 0.470

N University Ave S State St S Thayer St 0.000 0.064 0.064 0.128

Nixon Road Plymouth Rd Huron Pkwy 0.000 0.216 0.179 0.481

Northbrook Place W Eisenhower Pkwy W Oakbrook Dr 0.000 0.132 0.132 0.264

Oxford Road S University Ave Geddes Ave 0.263 0.314 0.051 0.102

Packard Street S Fifth Ave Hill St 0.149 0.506 0.357 0.714

Packard Street Platt Rd Gross Rd 3.609 4.492 0.878 4.390

Packard Street Anderson Ave/Harpst St Kimberly Rd 1.786 2.748 0.962 3.191

Plymouth Road Nixon Rd SB US-23 Ramp 2.017 2.955 0.936 4.680

S Main Street Ann Arbor-Saline Rd E William St 0.000 1.454 1.454 6.235

S Seventh Street W Stadium Blvd W Madison St 1.048 1.732 0.684 1.368

S State Street E Eisenhower Pkwy Oakbrook Dr 4.270 4.678 0.408 2.040

Thompson Street Packard St E Jefferson St 0.000 0.415 0.319 0.638

Victors Way S State St Boardwalk St 0.000 0.224 0.224 0.448

W Liberty Street S Seventh St At-grade crossing with Ann Arbor Railroad 7.229 7.611 0.555 1.110

W Oakbrook Drive Ann Arbor-Saline Rd S Main St 0.000 0.666 0.666 1.332

W Stadium Boulevard S Maple Rd Prescott Ave 0.000 1.810 1.810 7.444

TOTAL 23.365 72.335
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STREET CRACK TREATMENTS - 2016

Beginning Ending Centerline Lanes

Abbott Avenue Collingwood St Pleasant Pl 0.109 0.278 0.169 0.338

Anderson Avenue Packard Ferdon 0.000 0.142 0.142 0.284

Anderson Avenue Anderson Ct Carhart Ave 0.219 0.335 0.116 0.232

Arbana Drive W Huron St Arborview Blvd 0.000 0.297 0.297 0.594

Awixa Road Geddes Ave Highland Rd/Lafayette Rd 0.000 0.197 0.197 0.394

Baylis Drive Stone School Rd Stone School Rd 0.000 0.362 0.362 0.724

Belmar Place Snyder Ave W Keech Ave 0.000 0.179 0.179 0.358

Berkshire Road Washtenaw Ave Hill St 0.000 0.409 0.409 0.818

Bruce Street Arborview Blvd Alice St 0.000 0.120 0.120 0.240

Buckingham Court Buckingham Rd Dead End 0.000 0.029 0.029 0.058

Champagne Drive Shadowood Dr Stone School Rd 0.000 0.659 0.659 1.318

Cherokee Road Baldwin Ave Ferdon Rd 0.000 0.197 0.197 0.394

Downing Court Champagne Dr Dead End 0.000 0.038 0.038 0.076

Dundee Drive Morehead Dr Dead End 0.000 0.166 0.166 0.332

Dwight Street Baylis Dr Baylis Dr 0.000 0.124 0.124 0.248

E Eden Court Champagne Dr Dead End 0.000 0.044 0.044 0.088

E Kingsley Street N Main St/Beakes St N 4th Ave 0.131 0.197 0.066 0.132

E Summit Street N Main St N Fourth Ave 0.560 0.637 0.077 0.154

Elmcrest Street Miner St Dead End 0.000 0.039 0.039 0.078

Englewood Court Champagne Dr Dead End 0.000 0.095 0.095 0.190

Fair Oaks Parkway Norway Rd Washtenaw Ave 0.237 0.301 0.064 0.128

Farmbrook Court S Service Dr Dead End 0.000 0.095 0.095 0.190

Faust Court Champagne Dr Dead End 0.000 0.058 0.058 0.116

Felch Street N Ashley St N Main St 0.380 0.445 0.065 0.130

Foss Street N Maple Rd Dead End 0.000 0.268 0.268 0.536

Street Name
Limits Beginning

Milepoint

Ending

Milepoint

Length (miles)

MINOR (LOCAL) STREETS: Pay Item "_Overband Crack Fill, Lane" Applies

Foss Street N Maple Rd Dead End 0.000 0.268 0.268 0.536

Fulmer Court Fulmer St Dead End 0.000 0.048 0.048 0.096

Fulmer Street Miller Rd Fulmer Ct 0.000 0.045 0.045 0.090

Georgetown Boulevard Plymouth Rd Bluett Rd 0.000 0.519 0.519 1.038

Glen Court Fuller St Attribute Change 0.000 0.041 0.041 0.082

Glendaloch Circle Glendaloch Rd Dead End 0.000 0.127 0.127 0.254

Green Hills Drive Earhart Rd Earhart Rd 0.000 0.392 0.392 0.784

Harbal Drive Leaird Dr Dead End 0.000 0.136 0.136 0.272

Hemlock Drive Champagne Dr Dead End 0.000 0.285 0.285 0.570

Hiawatha Place Barton Dr Dead End 0.000 0.050 0.050 0.100

High Street Carey St Elizabeth St 0.000 0.087 0.087 0.174

Huntington Place Ausable Pl Riverview Dr 0.075 0.257 0.182 0.364

Kilbrennan Court Champagne Dr Dead End 0.000 0.045 0.045 0.090

Kirtland Drive Glen Leven Rd W Stadium Blvd 0.000 0.248 0.248 0.496

Leaird Drive Harbal Dr Broadway St 0.000 0.058 0.058 0.116

Lincoln Avenue Wells St Cambridge Rd 0.000 0.246 0.246 0.492

Linda Vista Avenue Linwood Ave Arborview Blvd 0.000 0.180 0.180 0.360

Linden Street S University Ave Geddes Ave 0.000 0.093 0.093 0.186

Lockridge Drive King George Blvd S Service Dr 0.000 0.191 0.191 0.382

Logan Court Baylis Dr Dead End 0.000 0.077 0.077 0.154

Longman Lane Jackson Pl Fairview St 0.012 0.169 0.157 0.314

Manitou Court Englewood Ct Dead End 0.000 0.048 0.048 0.096

Martin Place Wells St Cambridge Rd 0.000 0.247 0.247 0.494

Maynard Street E William St E Liberty St 0.115 0.220 0.105 0.210

Metroview Court Champagne Dr Dead End 0.000 0.090 0.090 0.180

Minerva Road S Forest Ave Olivia Ave 0.000 0.085 0.085 0.170
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STREET CRACK TREATMENTS - 2016

Beginning Ending Centerline Lanes
Street Name

Limits Beginning

Milepoint

Ending

Milepoint

Length (miles)

MINOR (LOCAL) STREETS: Pay Item "_Overband Crack Fill, Lane" Applies

N Ashley Street W Kingsley St Felch St 0.839 0.940 0.101 0.202

N Baylis Drive Beaconsfield Dr Stone School Rd 0.216 0.363 0.147 0.294

N Fourth Avenue Beakes St Depot St 0.782 1.007 0.225 0.450

Oakland Avenue Tappan Ave S Forest Ave 0.331 0.484 0.153 0.306

Onaway Place Huntington Pl Dead End 0.000 0.049 0.049 0.098

Onondaga Street Dorset Rd Geddes Ave 0.000 0.188 0.188 0.376

Overridge Drive Glenwood Rd/Bedford Rd Dead End 0.292 0.827 0.535 1.070

Oxford Road Washtenaw Ave S University Ave 0.000 0.263 0.263 0.526

Parkwood Avenue Jeanne Ave Pittsfield Blvd 0.559 0.816 0.257 0.514

Pine Brae Street Earhart Rd Earhart Rd 0.000 0.332 0.332 0.664

Pineridge Street Dexter Ave Dead End 0.000 0.083 0.083 0.166

Placid Way Tuebingen Pkwy Dead End 0.333 0.333 0.199 0.398

Placid Way Court Placid Way Dead End 0.000 0.067 0.067 0.134

Plainview Court Hemlock Dr Dead End 0.000 0.048 0.048 0.096

Rockland Court Hemlock Dr Dead End 0.000 0.048 0.048 0.096

Roxbury Road Sheridan Dr Hawthorne Rd 0.000 0.199 0.199 0.398

Roxbury/Sheridan Cutoff Sheridan Dr Roxbury Rd 0.000 0.022 0.022 0.044

Ruthven Pl Hill St Dead End 0.000 0.059 0.059 0.118

S First Street W. Davis W Mosley St 0.000 0.180 0.180 0.360

Saint Francis Drive Nature Cove Ct Winchell Dr 0.134 0.217 0.083 0.166

Sanford Place Dunmore Rd Winsted Blvd 0.000 0.165 0.165 0.330

Second Street W Madison St W Jefferson St 0.088 0.226 0.138 0.276

Shadford Road Packard St Brockman Blvd 0.000 0.562 0.562 1.124

Soule Boulevard Eberwhite Elementary School Dwy W Liberty St 0.000 0.271 0.271 0.542

Spring Street W Summit St Sunset Rd 0.363 0.674 0.311 0.622Spring Street W Summit St Sunset Rd 0.363 0.674 0.311 0.622

Stratton Ct Champagne Dr Dead End 0.000 0.038 0.038 0.076

Tappan Avenue E University Ave Hill St 0.000 0.191 0.191 0.382

Tilsby Ct Delaware Dr Dead End 0.000 0.077 0.077 0.154

Trowbridge Ct (N) Champagne Dr Dead End 0.000 0.030 0.030 0.060

Trowbridge Ct (S) Champagne Dr Dead End 0.000 0.058 0.058 0.116

Virginia Avenue Fair St Jackson Ave 0.152 0.392 0.240 0.480

W Davis Avenue Wilder Pl S Main St 0.280 0.427 0.147 0.294

W Eden Ct Champagne Dr Dead End 0.000 0.099 0.099 0.198

W Keech Avenue Edgewood Ave S Main St 0.000 0.225 0.225 0.450

W Summit Street At-grade crossing with Ann Arbor Railroad N Main St 0.473 0.560 0.087 0.174

Ward Ct Baylis Dr Dead End 0.000 0.031 0.031 0.062

Warrington Drive Newport Rd Huron River Dr 0.000 0.355 0.355 0.710

Wildwood Avenue Dexter Ave Linwood Ave 0.000 0.162 0.162 0.324

Woodmanor Court Packard St Dead End 0.000 0.125 0.125 0.250

Woodside Road Shadford Rd Dead End 0.000 0.247 0.247 0.494

TOTAL 14.654 29.308
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RATE EFFECTIVE APRIL 30, 2016 - ENDING APRIL 29, 2017 

 

$12.93 per hour     $14.43 per hour 
If the employer provides health              If the employer does NOT 
care benefits*                            provide health care benefits* 

  

Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of 
Ann Arbor contract or grant, the above living wage. 
  

ENFORCEMENT 

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons 
denied payment of the living wage have the right to bring a civil action for damages in 
addition to any action taken by the City.  

  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
   
 
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average 
work week; and the employer cost or contribution must equal no less than $1/hr for the average work 
week.  

 
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It. 
 

For Additional Information or to File a Complaint Contact: 
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 

Revised 4/30/2016 Rev. 0          LW-1 
  

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

 

   
 







 

 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included 

below.  You can review the entire ordinance at www. a2gov.org/departments/city-clerk 
Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor 
shall any individual be denied the enjoyment of his or her civil or political rights or be 
discriminated against because of actual or perceived age, arrest record, color, disability, 
educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, 
race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight. 
 
Discriminatory Employment Practices: No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination 
of employment of any individual.  No person shall discriminate in limiting membership, conditions 
of membership or termination of membership in any labor union or apprenticeship program.  
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement 
which has the effect of creating unequal opportunities according to actual or perceived age, 
arrest record, color, disability, educational association, familial status, family responsibilities, 
gender expression, gender identity, genetic information, height, HIV status, marital status, 
national origin, political beliefs, race, religion, sex, sexual orientation, source of income, veteran 
status, victim of domestic violence or stalking, or weight for an individual to obtain housing, 
employment or public accommodation, except for a bona fide business necessity. Such a 
necessity does not arise due to a mere inconvenience or because of suspected objection to such 
a person by neighbors, customers or other persons.  
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against 
an employee or applicant for employment with respect to hire, tenure, terms, conditions, or 
privileges of employment, or a matter directly or indirectly related to employment, because of 
any applicable protected classification.  All contractors shall be required to post a copy of Ann 
Arbor's Non-Discrimination Ordinance at all work locations where its employees provide 
services under a contract with the city.  
 
Complaint Procedure:  If any individual has a grievance alleging a violation of this chapter, 
he/she has 180 calendar days from the date of the individual's knowledge of the allegedly 
discriminatory action or 180 calendar days from the date when the individual should have known 
of the alleged discriminatory action to file a complaint with the city's Human Rights Commission. 
If an individual fails to file a complaint alleging a violation of this chapter within the specified time 
frame, the complaint will not be considered by the Human Rights Commission.  The complaint 
should be made in writing to the Human Rights Commission. The complaint may be filed in 
person with the City Clerk, by e-mail at aahumanrightscommission@gmail.com, or by mail (Ann 
Arbor Human Rights Commission, PO Box 8647, Ann Arbor, MI 48107). The complaint must 
contain information about the alleged discrimination, such as name, address, phone number of 
the complainant and location, date and description of the alleged violation of this chapter.   
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual 
who is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of 
this chapter. 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2015 Rev. 0 

mailto:aahumanrightscommission@gmail.com�
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