Administrative	Use	Only
Contract Date:		

CONTRACT BETWEEN THE CITY OF ANN ARBOR AND AMCOMM TELECOMMUNICATIONS INC.

FOR THE HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD

LATERAL FIBER CONNECTIONS

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 ("City") and **AMCOMM TELECOMMUNICATIONS INC.**, 12482 Emerson Drive, Brighton, MI 48116, a Michigan Corporation ("Contractor").

Based upon the mutual promises below, the Contractor and the City agree as follows:

ARTICLE I - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary, and to abide by all the duties and responsibilities applicable to it for On Demand Fiber Optic Network Construction of the HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connections in accordance with the requirements and provisions of the following documents, including all written modifications incorporated into any of the documents, all of which are incorporated as part of this Contract:

Non-discrimination and Living Wage Declaration of Compliance Forms Contractor Conflict of Interest Form Prevailing Wage Declaration of Compliance Form Bid Forms (RFP #18-11) Contract and Exhibits Bonds (when applicable)

General Conditions
Standard Specifications
Detailed Specifications
Plans
Addenda
Construction Bid Form &
Breakdown Spreadsheet
Contractor's Bid Summary/Detail

ARTICLE II - Definitions

Administering Service Area/Unit means Financial and Administrative Services – Information Technology Department.

Project means <u>HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD</u> Lateral Fiber Connections pursuant to RFP #18-33.

Supervising Professional means the person acting under the authorization of the manager of the Administering Service Area/Unit. At the time this Contract is executed, the Supervising Professional is: Tom Shewchuk whose job title is IT Director. If there is any question concerning who the Supervising Professional is, Contractor shall confirm with the manager of the Administering Service Area/Unit.

Contractor's Representative means Jeff Wieling, OSP Engineer/OSP Project Estimator, jwieling@amcomminc.com.

ARTICLE III - Time of Completion

- (A) The work to be completed under this Contract shall begin immediately on the date specified in the Notice to Proceed issued by the City.
- (B) The entire work for this Contract shall be completed within <u>n/a</u> () consecutive calendar days.
- (C) Failure to complete all the work within the time specified above, including any extension granted in writing by the Supervising Professional, shall obligate the Contractor to pay the City, as liquidated damages and not as a penalty, an amount equal to \$ 0.00 for each calendar day of delay in the completion of all the work. If any liquidated damages are unpaid by the Contractor, the City shall be entitled to deduct these unpaid liquidated damages from the monies due the Contractor. The liquidated damages are for the non-quantifiable aspects of any of the previously identified events and do not cover actual damages that can be shown or quantified nor are they intended to preclude recovery of actual damages in addition to the recovery of liquidated damages.

ARTICLE IV - The Contract Sum

- (A) The City shall pay to the Contractor for the performance of the Contract based on the lump sum price indicated in the associated City of Ann Arbor Construction Bid Form and Breakdown Spreadsheet in the amount of: \$132,555.67
- (B) The Contract Sum shall only be adjusted by Change Order that must be presented in writing to the City and approved in writing by the Supervising Professiona, in advance of the work. Increases or decreases shall be determined only by written agreement between the City and Contractor. Pricing for services outside the original scope of the project shall be based on both unit prices and number of units for each category of work.

ARTICLE V - Assignment

This Contract may not be assigned or subcontracted any portion of any right or obligation under this contract without the written consent of the City. Notwithstanding any consent by the City to any assignment, Contractor shall at all times remain bound to all warranties, certifications, indemnifications, promises and performances, however described, as are required of it under this contract unless specifically released from the requirement, in writing, by the City.

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State of Michigan. By executing this Contract, the Contractor and the City agree to venue in a court of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under this Contract. The parties stipulate that the venue referenced in this Contract is for convenience and waive any claim of non-convenience.

Whenever possible, each provision of the Contract will be interpreted in a manner as to be effective and valid under applicable law. The prohibition or invalidity, under applicable law, of any provision will not invalidate the remainder of the Contract.

ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a Contract of employment but is a Contract to accomplish a specific result. Contractor is an independent Contractor performing services for the City. Nothing contained in this Contract shall be deemed to constitute any other relationship between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the compensation it is to receive under the Contract. Contractor certifies that it is not, and shall not become, overdue or in default to the City for any Contract, debt, or any other obligation to the City including real or personal property taxes. City shall have the right to set off any such debt against compensation awarded for services under this Contract.

ARTICLE VIII - Notice

All notices given under this Contract shall be in writing, and shall be by personal delivery or by certified mail with return receipt requested to the parties at their respective addresses as specified in the Contract Documents or other address the Contractor may specify in writing. Notice will be deemed given on the date when one of the following first occur: (1) the date of actual receipt; or two days after mailing certified U.S. mail.

ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the City, its officers, employees and agents harmless from all suits, claims, judgments and expenses including attorney's fees resulting or alleged to result, in whole or in part, from any act or omission, which is in any way connected or associated with this Contract, by the Contractor or anyone acting on the Contractor's behalf under this Contract. Contractor shall not be responsible to indemnify the City for losses or damages caused by or resulting from the City's sole negligence. The provisions of this Article shall survive the expiration or earlier termination of this contract for any reason.

ARTICLE X - Entire Agreement

This Contract represents the entire understanding between the City and the Contractor and it supersedes all prior representations, negotiations, agreements, or understandings whether written or oral. Neither party has relied on any prior representations in entering into this Contract. No terms or conditions of either party's invoice, purchase order or other administrative document shall modify the terms and conditions of this Contract, regardless of the other party's failure to object to such form. This Contract shall be binding on and shall inure to the benefit of the parties to this Contract and their permitted successors and permitted assigns and nothing in this Contract, express or implied, is intended to or shall confer on any other person or entity any legal or equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract. This Contract may be altered, amended or modified only by written amendment signed by the City and the Contractor.

ARTICLE XI - Electronic Transactions

The City and Contractor agree that signatures on this Contract may be delivered electronically in lieu of an original signature and agree to treat electronic signatures as original signatures that bind them to this Contract. This Contract may be executed and delivered by facsimile and upon such delivery, the facsimile signature will be deemed to have the same effect as if the original signature had been delivered to the other party.

ARTICLE XII – Performance and Payment Bond

Bonds are required from the Contractor as follows:

- (1) A Performance Bond to the City of Ann Arbor for the greater of (1) \$50,000.00, or (2) the total amount of all the contractor's successful bid(s) on one or more projects under RFP #18-33, including the Project, that are still in progress at the time of the contractor's bid on the Project;
- (2) A Labor and Material Bond to the City of Ann Arbor for the greater of (1) \$50,000.00, or the total amount of all the contractor's successful bid(s) on one or more projects under RFP #18-33, including the Project, that are still in progress at the time of the contractor's bid on the Project.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company authorized to transact business and issue surety bonds in Michigan, and satisfactory to the City Attorney.

FOR CONTRACTOR	FOR THE CITY OF ANN ARBOR
Its: Vice President	By Tom Crawford, City Administrator
	By Tom Shewchuk, IT Director
	Approved as to form and content
	Stephen K. Postema, City Attorney

GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents

The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding. The intention of the documents is to include all labor and materials, equipment and transportation necessary for the proper execution of the work. Materials or work described in words which so applied have a well-known technical or trade meaning have the meaning of those recognized standards.

In case of a conflict among the contract documents listed below in any requirement(s), the requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the Supervising Professional, schedules showing the order in which the Contractor proposes to carry on the work. They shall include the dates at which the Contractor will start the several parts of the work, the estimated dates of completion of the several parts, and important milestones within the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of existing structures and shall determine to its own satisfaction the conditions to be encountered, the nature of the ground, the difficulties involved, and all other factors affecting the work proposed under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any additional compensation unless conditions are clearly different from those which could reasonably have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting its Bid, of every error or omission in the bidding documents that would be identified by a reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or time to complete the work under this Contract for extra expenses or time spent as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed directly on the site in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United States Department of Labor. At the request of the City, any contractor or subcontractor shall provide satisfactory proof of compliance with the contract provisions required by the Section."

Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing wage and will be required to provide to the City payroll records sufficient to demonstrate compliance with the prevailing wage requirements. A sample Prevailing Wage Form is provided in the Appendix herein for reference as to what will be expected from contractors. Use of the Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be required along with wage rate interviews.

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

If the Contractor is a "covered employer" as defined in Chapter 23 of the Ann Arbor City Code, the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor City Code. The Contractor agrees to pay those employees providing Services to the City under this Contract a "living wage," as defined in Section 1:815 of the Ann Arbor City Code, as adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of Chapter 23 in every location in which regular or contract employees providing services under this Contract are working; to maintain records of compliance; if requested by the City, to provide documentation to verify compliance; to take no action that would reduce the compensation, wages, fringe benefits, or leave available to any employee or person contracted for employment in order to pay the living wage required by Section 1:815; and otherwise to comply with the requirements of Chapter 23.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage provision covering subcontractor's employees who perform work on this contract.

For purposes of the Prevailing Wage requirements under City Code for this project, the work is classified as Construction Types Heavy and Highway. The applicable wage determination(s) for this project is(are): available at www.wdol.gov.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the nondiscrimination provisions of MCL 37.2209. The Contractor further agrees to comply with the provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure that applicants are employed and that employees are treated during employment in a manner which provides equal employment opportunity.

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, light, power, transportation, and other facilities necessary or used for the execution and completion of the work. Unless otherwise specified, all materials incorporated in the permanent work shall be new, and both workmanship and materials shall be of the highest quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

The Contractor shall at all times enforce strict discipline and good order among its employees, and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work assigned.

Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract. For work performed under this Contract, employment preference shall be given to qualified local residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringements of any patent rights and shall hold the City harmless from loss on account of infringement except that the City shall be responsible for all infringement loss when a particular process or the product of a particular manufacturer or manufacturers is specified, unless the City has notified the Contractor prior to the signing of the Contract that the particular process or product is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses necessary for the prosecution of the work. These include but are not limited to City building permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the conduct of the work as drawn and specified. If the Contractor observes that the contract documents are at variance with those requirements, it shall promptly notify the Supervising Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures of construction and safety programs associated with the work contemplated by this contract. The Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for the Construction Industry" as published by the Construction Safety Commission of the State of Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. It shall continuously maintain adequate protection of all work from damage, and shall take all necessary and reasonable precautions to adequately protect all public and private property from injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss to its work and to public and private property resulting from lack of reasonable protective precautions, except as may be due to errors in the contract documents, or caused by agents or employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, without special instructions or authorization from the Supervising Professional, permitted to act at its discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work

The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in preparation or progress, and the Contractor shall provide proper facilities for access and for inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public authority require any work to be specially tested or approved, the Contractor shall give the Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by the Supervising Professional shall be made promptly, and where practicable at the source of supply. If any work should be covered up without approval or consent of the Supervising Professional, it must, if required by the Supervising Professional, be uncovered for examination and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the work must be uncovered by the Contractor. If the work is found to be in accordance with the contract documents, the City shall pay the cost of re-examination and replacement. If the work is not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be responsible to perform all on-site project management for the Contractor. The superintendent shall be experienced in the work required for this Contract. The superintendent shall represent the Contractor and all direction given to the superintendent shall be binding as if given to the Contractor. Important directions shall immediately be confirmed in writing to the Contractor. Other directions will be confirmed on written request. The Contractor shall give efficient superintendence to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at any time by a written order and without notice to the sureties. If the changes add to or deduct from the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be executed under the conditions of the original Contract except that any claim for extension of time caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, except in an emergency endangering life or property, no extra work or change shall be made unless in pursuance of a written order by the Supervising Professional, and no claim for an addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the Supervising Professional may deem proper under any of the following circumstances:

- (1) When work under an extra work order is added to the work under this Contract;
- (2) When the work is suspended as provided in Section 20;
- (3) When the work of the Contractor is delayed on account of conditions which could not have been foreseen, or which were beyond the control of the Contractor, and which were not the result of its fault or negligence;
- (4) Delays in the progress of the work caused by any act or neglect of the City or of its employees or by other Contractors employed by the City;
- (5) Delay due to an act of Government;
- (6) Delay by the Supervising Professional in the furnishing of plans and necessary information:
- (7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any other section of the contract, the Contractor understands and agrees that the only available adjustment for events that cause any delays in contract completion shall be extension of the required time for contract completion and that there shall be no adjustments in the money due the Contractor on account of the delay.

Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of the Contract involved extra cost under this Contract, it shall give the Supervising Professional written notice within 15 days after the receipt of the instructions, and in any event before proceeding to execute the work, except in emergency endangering life or property. The procedure shall then be as provided for Changes in the Work-Section I3. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not included in the original scope of service, the Contractor unit prices for items of work listed in Article IV of the Contract shall apply, and the Contractor shall state in writing the number of units or hours of each that will be required.

If items of work are required for which unit prices are not listed in Article IV of the Contract, the Contractor and City shall reach agreement on the unit prices for those items of work and the number of units or hours for each, or shall agree on a lump sum for those items of work. If agreement on a unit price or lump sum basis cannot be agreed upon, the extra items of work not

covered by Article IV of the Contract shall be done on a Cost-Plus-Percentage basis of payment as follows:

- (1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and shall receive an additional payment of 15% of all the reasonable costs to cover both its indirect overhead costs and profit;
- (2) The term "Cost" shall cover all payroll charges for employees and supervision required under the specific order, together with all worker's compensation, Social Security, pension and retirement allowances and social insurance, or other regular payroll charges on same; the cost of all material and supplies required of either temporary or permanent character; rental of all power-driven equipment at agreed upon rates, together with cost of fuel and supply charges for the equipment; and any costs incurred by the Contractor as a direct result of executing the order, if approved by the Supervising Professional;
- (3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its charges as described above. The Contractor shall be permitted to add an additional charge of 5% percent to that of the subcontractor for the Contractor's supervision and contractual responsibility;
- (4) The quantities and items of work done each day shall be submitted to the Supervising Professional in a satisfactory form on the succeeding day, and shall be approved by the Supervising Professional and the Contractor or adjusted at once;
- (5) Payments of all charges for work under this Section in any one month shall be made along with normal progress payments. Retainage shall be in accordance with Progress Payments-Section 16.

When extra work is required and the cost for machinery and equipment is not included in the unit prices in Article IV of the Contract, and no suitable price can be determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period the equipment was first used for the extra work. The hourly rate will be deemed to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the like, but not the costs of the operator.

No additional compensation will be provided for additional equipment, materials, personnel, overtime or special charges required to perform the work within the time requirements of the Contract.

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering work performed for which it believes payment, under the Contract terms, is due. The submission shall be to the City's Finance Department - Accounting Division. The Supervising Professional will, within 10 days following submission of the invoice, prepare a certificate for payment for the work in an amount to be determined by the Supervising Professional as fairly representing the acceptable work performed during the period covered by the Contractor's invoice. To insure the proper performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material have been delivered to the site but not incorporated in the completed work if the Contractor, in the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or in the case of delivery of a usable portion of the equipment in advance of the total equipment delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery in advance of the time of the remainder of the equipment to be furnished; 30% of the Contract Sum upon completion of erection of all equipment furnished, but not later than 60 days after the date of delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of erection, testing and acceptance of all the equipment to be furnished; but not later than 180 days after the date of delivery of all of the equipment to be furnished, unless testing has been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged or that was not done in accordance with the Contract, an equitable deduction from the Contract price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the Supervising Professional as failing to meet Contract requirements, whether incorporated in the work or not, and the Contractor shall promptly replace and re-execute the work in accordance with the Contract and without expense to the City and shall bear the expense of making good all work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within I0 days after written notice, the City may remove them and, if the removed material has value, may store the material at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses that should have been borne by the Contractor. If the removed material has no value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work and materials have been previously overlooked by the Supervising Professional and accepted or estimated for payment or paid for. If the work or any part shall be found defective at any time before the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a manner satisfactory to the Supervising Professional. The judgment and the decision of the Supervising Professional as to whether the materials supplied and the work done under this Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the Supervising Professional will promptly make the inspection. When the Supervising Professional finds the work acceptable under the Contract and the Contract fully performed, the Supervising Professional will promptly sign and issue a final certificate stating that the work required by this Contract has been completed and is accepted by the City under the terms and conditions of the Contract. The entire balance found to be due the Contractor, including the retained percentage, shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

- (1) The consent of the surety to payment of the final estimate;
- (2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City except those arising from:

- (1) unsettled liens;
- (2) faulty work appearing within 12 months after final payment;
- (3) hidden defects in meeting the requirements of the plans and specifications;
- (4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days' notice to the Contractor in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for expense incurred by the Contractor in connection with the work under this Contract as a result of the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written notice to suspend, then the Contractor may abandon that portion of the work suspended and will be entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant expense, and anticipated profit.

Section 21 - Delays and the City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence required to insure completion, ready for operation, within the allowable number of consecutive calendar days specified plus extensions, or fails to complete the work within the required time, the City may, by written notice to the Contractor, terminate its right to proceed with the work or any part of the work as to which there has been delay. After providing the notice the City may take over the work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed

is terminated, the City may take possession of and utilize in completing the work, any materials, appliances and plant as may be on the site of the work and useful for completing the work. The right of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated damages where an extension of time is granted under Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly refuses or fails except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 days written notice, terminate this Contract. The City may then take possession of the premises and of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, make good the deficiencies or finish the work by whatever method it may deem expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive any further payment until the work is finished. If the expense of finishing the work, including compensation for additional managerial and administrative services exceeds the unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred. The expense incurred by the City, and the damage incurred through the Contractor's default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from the City payment for all acceptable work executed plus reasonable profit.

Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, without prejudice to any other remedy the City may have, make good the deficiencies and may deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if notified to do so by the City, shall promptly remove any part or all of its equipment and supplies from the property of the City, failing which the City shall have the right to remove the equipment and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor the net proceeds after deducting all costs and expenses that should have been borne by the Contractor and after deducting all amounts claimed due by any lien holder of the equipment or supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the construction of the work and may not make claims against the City for damages to materials and equipment from any cause except negligence or willful act of the City. Until its final acceptance, the Contractor shall be responsible for damage to or destruction of the project (except for any part covered by Partial Completion and Acceptance - Section 26). The Contractor shall make good all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until final acceptance of the work (Section 19) or partial acceptance (Section 26). The Contractor is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor shall also unconditionally guarantee the quality of all equipment and materials that are furnished and installed under the contract for a period of one year. At the end of one year after the Contractor's receipt of final payment, the complete work, including equipment and materials furnished and installed under the contract, shall be inspected by the Contractor and the Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by the Contractor and the Supervising Professional and shall be corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to correct defects.

Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, and if the Supervising Professional determines that portion of the permanent construction is not required for the operations of the Contractor but is needed by the City, the Supervising Professional shall issue to the Contractor a certificate of partial completion, and immediately the City may take over and use the portion of the permanent construction described in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the Contractor's time to complete the portion of the permanent construction to which it relates if the Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of the certificate shall not release the Contractor or its sureties from any obligations under this Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any certificate to the extent reasonably appropriate to protect the City from loss on account of:

(1) Defective work not remedied;

- (2) Claims filed or reasonable evidence indicating probable filing of claims by other parties against the Contractor;
- (3) Failure of the Contractor to make payments properly to subcontractors or for material or labor;
- (4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the City which will protect the City in the amount withheld, payment shall be made for amounts withheld under this section.

Section 28 - Contractor's Insurance

(1) The Contractor shall procure and maintain during the life of this Contract, including the guarantee period and during any warranty work, such insurance policies, including those set forth below, as will protect itself and the City from all claims for bodily injuries, death or property damage that may arise under this Contract; whether the act(s) or omission(s) giving rise to the claim were made by the Contractor, any subcontractor, or anyone employed by them directly or indirectly. Prior to commencement of any work under this contract, Contractor shall provide to the City documentation satisfactory to the City, through City-approved means (currently myCOI), demonstrating it has obtained the requiredpolicies and endorsements. The certificates of insurance endorsements and/or copies of policy language shall document that the Contractor satisfies the following minimum requirements. Contractor shall add registration@mycoitracking.com to its safe sender's list so that it will receive necessary communication from myCOI. When requested, Contractor shall provide the same documentation for its subcontractor(s) (if any).

Required insurance policies include:

(a) Worker's Compensation Insurance in accordance with all applicable state and federal statutes. Further, Employers Liability Coverage shall be obtained in the following minimum amounts:

```
Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each
employee
Bodily Injury by Disease - $500,000 each policy
limit
```

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance Services Office form CG 00 0104 13 or current equivalent. The City of Ann Arbor shall be named as an additional insured. There shall be no added exclusions or limiting endorsements specifically for the following coverages: Products and Completed Operations, Explosion, Collapse and Underground coverage or Pollution. Further there shall be no added exclusions or limiting endorsements that diminish the City's protections as an additional insured under the policy. The following minimum limits of liability are required:

\$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage Liability, or both combined.

\$2,000,000 Per Project General Aggregate

\$1,000,000 Personal and Advertising Injury

\$2,000,000 Products and Completed Operations Aggregate

- (c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent to, as a minimum, Insurance Services Office form CA 00 0110 13 or current equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all hired vehicles. The City of Ann Arbor shall be named as an additional insured. There shall be no added exclusions or limiting endorsements that diminish the City's protections as an additional insured under the policy. Further, the limits of liability shall be \$1,000,000 for each occurrence as respects Bodily Injury Liability or Property Damage Liability, or both combined.
- (d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial General Liability, Employers Liability and the Motor Vehicle coverage enumerated above, for each occurrence and for aggregate in the amount of \$1,000,000.
- (2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary as respects any other valid or collectible insurance that the City may possess, including any self-insured retentions the City may have; and any other insurance the City does possess shall be considered excess insurance only and shall not be required to contribute with this insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against the City for any insurance listed herein.
- Insurance companies and policy forms are subject to approval of the City Attorney, which approval shall not be unreasonably withheld. Documentation must provide and demonstrate an unconditional and un-qualified30- day written notice of cancellation in favor of the City of Ann Arbor. Further, the documentation must explicitly state the following: (a) the policy number(s); name of insurance company(s); name and address of the agent(s) or authorized representative(s); name(s), email address(es), and address of insured; project name; policy expiration date; and specific coverage amounts; (b) any deductibles or self-insured retentions which may be approved by the City, in its sole discretion; (c) that the policy conforms to the requirements specified Contractor shall furnish the City with satisfactory certificates of insurance and endorsements prior to commencement of any work. Upon request, the Contractor shall provide within 30 days a copy of the policy(ies) and all required endorsements to the City. If any of the above coverages expire by their terms during the term of this Contract, the Contractor shall deliver proof of renewal and/or new policies and endorsements to the Administering Service Area/Unit at least ten days prior to the expiration date.
- (4) Any Insurance provider of Contractor shall be authorized to do business in the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & Company's Key Rating Guide of "A-" Overall and a minimum Financial Size Category of "V". Insurance policies and certificates issued by non-authorized insurance companies are not acceptable unless approved in writing by the City.
- (5) City reserves the right to require additional coverage and/or coverage amounts as may be included from time to time in the Detailed Specifications for the Project.
- (6) The provisions of General Condition 28 shall survive the expiration or earlier termination of this contract for any reason.

Section 29 - Surety Bonds

[Intentionally Left Blank; see Article XII of the Contract]

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused by or resulting from the negligence of the Contractor, its employees, or agents during the progress of or connected with the prosecution of the work, whether within the limits of the work or elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, sewers or other public or private property to not less than its original condition with new work.

Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising Professional shall withdraw inspection from the work, and no payments will be made for work performed thereafter nor may work be performed thereafter until the Supervising Professional shall have again authorized the work to proceed.

Section 32 - Assignment

Neither party to the Contract shall assign the Contract without the written consent of the other. The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work covered by this Contract, the respective rights of the various interests involved shall be established by the Supervising Professional, to secure the completion of the various portions of the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of the City. The approval will not be given until the Contractor submits to the City a written statement concerning the proposed award to the subcontractor. The statement shall contain all information the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the terms of the General Conditions and all other contract documents applicable to the work of the subcontractors and to give the Contractor the same power to terminate any subcontract that the City may exercise over the Contractor under any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any subcontractor and the City.

Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising Professional has authority to stop the work whenever stoppage may be appropriate to insure the proper execution of the Contract. The Supervising Professional has the authority to reject all work and materials which do not conform to the Contract and to decide questions which arise in the execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities. Those measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the Supervising Professional, make decisions in writing on all claims of the City or the Contractor and on all other matters relating to the execution and progress of the work or the interpretation of the contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, employees, tools, or material any private property without first obtaining written permission from its owner. A copy of the permission shall be furnished to the Supervising Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional land and access that may be required for temporary construction facilities or for storage of materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense from the City's property and from all public and private property all temporary structures, rubbish and waste materials resulting from its operations unless otherwise specifically approved, in writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures or underground services. Materials so designated remain City property and shall be transported or stored at a location as the Supervising Professional may direct.

Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case of an emergency and then only to the extent absolutely necessary. The City may allow night work which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases. Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself with the State Law and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.

Section 43

CONTRACTOR'S DECLARATION

I hereby declare that I have not, during th	e period ,	. 20	, to								
, ,			performed any								
work, furnished any materials, sustained	any loss, damage or delay, o										
in addition to the regular items (or executed change orders) set forth in the Contract for HIKON											
WHITE-STATE-HENRY, COBBLESTON											
RFP #18-33, for which I shall ask, demand, sue for, or claim compensation or extension of time from the City, except as I hereby make claim for additional compensation or extension of time a											
set forth on the attached itemized statement. I further declare that I have paid all payroll obligation related to this Contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that have become due during the above period and that all invoices related to the contract that the contra											
to this Contract received more than 30 da	ys phor to this declaration ha	Me neen h	alu III Iuli except								
as listed below.											
There is the most (October the place of sixth as			:								
There is/is not (Contractor please circle or			mizea statement								
attached regarding a request for additional	al compensation or extension	i of time.									
											
Contractor											
	Date										
	Date		•								
Dv											
By											

_(Signature)											
_ (Oignature)											
lts											
(Title of Office)											
(Title Of Office)											
Past due invoices, if any, are listed below											
i ast due involces, il any, are iisted below	•										

Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor, AMCOMM TELECOMMUNICATIONS INC. represents that it was awarded a Contract by the City of Ann Arbor, Michigan for HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connections pursuant to RFP #18-33. The Contractor represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for labor and material used in accomplishing the project, as well as all other claims arising from the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish any and all claims or right of lien which the Contractor now has or may acquire upon the subject premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor		
	Pate	
Ву		
_(Signature)		
lts		
(Title of Office)		
Subscribed and sworn to before me, on this	day of	·, 20
Noton/ Dublic	County, Michigan	
Notary Public County, MI My commission of	expires on:	

STANDARD SPECIFICATIONS HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connections

All work under this contract shall be performed in accordance with the Public Services Department Standard Specifications in effect at the date of availability of the contract documents stipulated in the Bid. All work under this Contract which is not included in these Standard Specifications, or which is performed using modifications to these Standard Specifications, shall be performed in accordance with the Detailed Specifications included in these contract documents.

Standard Specifications are available online: http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-Resources.aspx

DETAILED SPECIFICATIONS HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connections

Design and Planning Document for the <u>HIKONE</u>, <u>WHITE-STATE-HENRY</u>, <u>COBBLESTONE</u>, <u>PLATT ROAD</u> Lateral Fiber Connections

The Contractor agrees to furnish all of the materials, equipment and labor necessary to complete the requirements stated in the Design and Planning Document for <u>HIKONE</u>, <u>WHITE-STATE-HENRY</u>, <u>COBBLESTONE</u>, <u>PLATT ROAD</u> <u>Lateral Fiber Connections</u> attached and incorporated herein.

■ Detailed Specifications; Technical, Warranty and Project Supervision

A. General Requirements

- a. All work performed by the Contractor shall be in accordance with the City's specifications and all applicable standards included but not limited to the following:
 - i. ANSI, ATIS, ASTM, BOCA, BICSI, EIA, IEEE, MI-OSHA, NEMA NESC, NFPA, OSHA, TIA, UL, and any other applicable industry standard(s).
- b. All Traffic Control needed to perform any and all portions of the work is the responsibility of the Contractor and shall be included in the cost, regardless of the number of traffic control mobilizations and setups required.
- c. Any damage to and not limited to: landscaping, private property, University of Michigan property, roads, curb and gutter, sidewalk, or existing utilities shall be repaired by the Contractor and/or any their sub-contractor(s) immediately at no cost to the project.
- d. The Contractor shall confine work to ROW property at all times. At no time, shall the Contractor enter private property, University of Michigan property, or perform any work not authorized by the City of Ann Arbor.
- e. The Contractor is responsible for locating all existing underground services including:
 - i Electric, gas, telephone, data, water, and sewer prior to beginning any underground work. Coordination and compliance with Miss Dig are required.
- f. The Contractor will provide experienced installers who are licensedor certified to install Corning fiber manufacturedmaterial.
- g. The Contractor is required to facilitate inspections of work with City of Ann Arbor and the City's designated representative (design, engineering services contractor) that is providing construction oversite under a separate contract. Any deficiencies revealed during inspections by City and/or designated representatives of the City of Ann Arbor, are the sole responsibility of the Contractor to resolve.
- h. When construction is completed, the Contractor shall perform continuity testing of optical fibers using OTDR and industry standards for testing. Refer to Section "Acceptance and Testing" for requirements.
- i. The Contractor shall install necessary lighting protection in accordance with aforementioned standards.
- j. Bonding on aerial Network segments is required per AT&T and DTE pole attachment agreements. The Contractor must be familiar with AT&T and DTE pole attachment requirements.
- k. Copies of the City's pole attachment agreements with AT&T and with DTE will be provided to the Contractor upon award of the contract.

- I. Grounding for underground Network segments is required at every splice enclosure with a minimum of 8 (eight) feet of grounding rod. Grounding rods must be meet applicable industry standard specifications.
- m. The Contractor must ensure adequate clearance exists between proposed fiber build and other utilities, ground, rail, roads, and water. At a minimum the Contractor is required to build conforming to NESC codes.
- n. The Contractor is also responsible to verify local utilities do not have more stringent clearance codes.
- o. The Contractor is responsible for adhering to all right-of-way and utility permitting terms and conditions as set forth in each right-of-waypermit.
- p. Any construction changes must be pre-approved by the City of Ann Arbor and the City of Ann Arbor's design and planning contractor before commencing with said change. Redline edited drawings in AutoCad format will be required to document any approved changes.
- q. If deficiencies and/or non-compliance issues are discovered by the City of Ann Arbor Project Manager or the City or Ann Arbor's design and planning contractor the Contractor is responsible for the correction.
- The Contractor is responsible for all jobsite cleanup and for removal of all spent fiber reels and other materials used during construction.
- s. Construction will be subject to periodic inspections by Corning and the construction Contractor must comply with any modifications made by Corning in order for the City to maintain its Corning warranty.

B. Construction Restoration

a. The Contractor is responsible for the restoration of the work area, including landscaping, to its original condition after work is complete. Surrounding area must be filled, leveled and compacted. If grass restoration is required, contractor must apply seed or hydro seed. If work cannot be completed due to unseasonal conditions, the work will be completed when feasible and within the 1-year warranty period. Payment for projects with outstanding work due to unseasonal conditions will be negotiated on a per project basis. An active project punch list of items will be documented and tracked by the City of Ann Arbor Project Manager until all work has been completed.

C. Utility Engineering Fees and Permits

a. City Right-Of-Way utility fees will be paid directly by the City of Ann Arbor. Contractors are responsible to coordinate efforts with the utilities involved.

D. Make Ready Fees

a. Make ready fees will be paid directly by the City of Ann Arbor. Contractors are responsible to coordinate efforts with utilities involved.

E Cable Pulling

- a. Install cable specified in the Design through existing or new 3" (minimum) City-owned conduit.
- b. Lateral connections will be spliced into the main fiber ring and will be terminated at a fiber distribution unit located at each location or predetermined termination point.
- c. Install the cable such that the optical and mechanical characteristics of the fiber are not degraded.
- d. The Contractor must comply with the manufacturer's recommended installation temperature, pulling tension and bend radius.
- e. Cables must not violate the minimum bend radius or the maximum tension, both during and after installation. Corner rollers (wheels), if used, must not have radii less than the

- minimum installation bending radius of the cable. A series array of smaller wheels can be used for accomplishing the bend if the cable manufacturer specifically approves the array.
- f. Use a clutch device to ensure the allowable pulling tension is not exceeded, if the cable is pulled by mechanical means. Also, attach a strain gauge to the pulling line at the cable exit location, and at a sufficient distance from the take-up device such that the strain gauge can be read throughout the entire cable pulling operation.
- g. Cables should be fed directly in by hand or over large diameter bends to prevent kinks, small bends, sharp edges and crossovers. Cable should also be fed out of each pull box in a fashion that minimizes bends. Sufficient slack should be left so that each cable may be trained to its final location free of stress and completely clear of hand-hole openings.
- h. The pulling tension should be continuously monitored to assure that the maximum recommended load is not exceeded. If the expected loads are close to maximum, additional pull boxes should be considered and/or the use of lubricants compatible with the outer jacket material of the cable.
- i. Use entry guide chutes to guide the cable into the pull-box conduit ports.
- j. Only lubricants approved by the cable manufacturer are permitted. Wipe the exposed cable in a pull box, junction box, or cabinet clean of cable lubricant with a cloth, after the cable has been installed.
- k. Fiber optic cable ends must be sealed to prevent the entry of water.

F. Cable Lubricant

 For new conduit, lubrication of the conduit before pulling is required— particularly if there are several bends.

G. Cable Splicing

- a. All splices must be fusions splices. Splices shall conform to ANSI/TIA/EIA standards.
- b. All fusion splices will have with a maximum loss of < 0.05 dB unidirectional loss using 1550 nm optical source, a maximum bi-directional average loss of <0.15 dB using 1550 nm optical source.
- c. Similarly, a maximum loss of < 0.3 dB unidirectional loss using 1310 nm optical source, and a maximum bi-directional average loss of <0.20 dB loss using a 1310 nm optical source, shall be achieved. Testing must use industry standard TlA-472D000-B and Measurement Method FOTP78. Refer to section "Acceptance and Testing" for specific requirements on testing.</p>
- d. Each spliced fiber must be packaged in a heat shrinkable splice protection sleeve with strength member. The protection sleeve must cover the splice any bare fiber stripped of its coating. The use of RTV or silicone is strictly prohibited.

H. Labeling and Identification

- a. Identification labels must be supplied by the Contractor and installed by the Contractor(s) on the fiber in each hand-hole and at every point of attachment on utility poles per specifications from the pole owner, per the utility pole attachment agreements, and the City of Ann Arbor requirements listed below.
 - i Aerial Cables The Contractor is responsible for supplying and installing aerial cable markers per Utility company specifications and/or pole attachment agreements.
 - i. Underground Cables and Splice Cables The Contractor is responsible for supplying and installing underground cable markers identical to the City's original fiber network construction to identify cable ID or Code, cable type, strand count and distance infeet.

I. Aerial Construction Requirements

- a. Grounding The Contractor is responsible to ensure proper grounding, bonding, and that lightning protection is installed according to standards.
- b. Aerial Cable All cable must be supported by support a strand (i.e., messenger cable) per industry standards.
- c. Aerial Cable Slack Requirements 150-foot maintenance loops are required every 1,500 feet, as specified in engineering drawings. Maintenance loops must be dressed and stored properly. All slack shall be physically protected.
- d. Provide aerial service loops with snowshoes in various locations (as specified on engineering drawings) to provide sufficient slack in the event that a repair becomes necessary.
- e. Aerial Cable Lashing All cable lashing will be double-lashed with 0.038 inches, Type 302 austenitic, non-magnetic and thermally non-hardening stainless steel with a break strength of at least 115 pounds or 0.045 inch, Type 430 Magnetic, thermally non-hardening ferritic stainless steel with a break strength of at least 125 pounds.

J. Underground Construction Requirements

- a. All fiber buried with directional boring must be a minimum of 4 (four) feet below grade.
- b. Newly installed conduits will be clear of all dirt, foreign matter, water and debris before cable is installed.
- c. Conduit For FON segments requiring new conduit installation that conduit must be 3 (three) inch diameter Dura-Line Smooth-wall HDPE Conduit or an equivalent. Provide as an option, conduit with Silicore-TM permanently lubricated lining so greater pulling and jetting distances can be achieved where necessary.
- d. Cables that are run through existing conduit cannot not go through the center of an existing slack loop of cable (fiber/electric/etc.) so as to render the existing slack loop useless, or so that it could not be taken out of the handhole and uncoiled.
- e. Conduits added to existing handholes, or new handholes, that enter through the side wall need to be concrete sealed so that mud/dirt does not fill the handholes over time. This includes locations where handholes are upgraded with existing infrastructure in place. All conduit entries and handhole cuts need to be sealed up.
- f. Upward angled conduits in handholes need to be at least 8 inches from the bottom of the lid or some value similar to that to allow bend radius of cables.
- g. When conduits enter the handhole lower than the bottom lip, they need to have elbows, or sweeps, that get them above the bottom lip. This prevent dirt from getting in and plugging the conduit.
- h. Above Ground Markers Above ground markers must be installed~500 feet or a lesser line-of-site along burial path, depending on Network segment geography.
- i. Cable Slack Requirements Throughout the underground cable plant, pull and store excess cable slack at designated intervals per the engineering drawings.
- j. The Contractor must provide adequate drainage for handholes using a stone-based material.
- k. All underground work needs to be inspected by the City before acceptance. The Contractor is responsible for correcting all deficiencies in their work.

K. Above-Ground Cabinet Construction

a. Install Corning Cross-Connect Cabinets according to manufacturer's specifications and the City of Ann Arbor's specifications.

L Materials Specifications

a. ALL materials required to complete construction will be supplied and installed by the Contractor, including the following materials:

b. Fiber Optic Cable

i All fiber optic cables must be indoor/outdoor, plenum-rated cables for interbuilding and intra-building backbones in aerial, duct and riser applications. Deliver the cable on reels without splices. Ensure both ends of the cable are sealed to prevent moisture ingress.

c. 144F Single Mode Fiber Cable

 Provide CommScope® Outside Plant Single Jacket/Single Armor, Gel-Free, Dry-Lock, Outdoor Stranded Loose Tube Cable (Part # D- 144-LA-8W-F12NS), or an approved equivalent.

d. 48F Single Mode Fiber Cable

i. Provide CommScope® Outside Plant Single Jacket/Single Armor, Gel-Free, Dry-Lock, Outdoor Stranded Loose Tube Cable (Part # D- 048-LA-8W-F12NS), or an approved equivalent.

e. Communications Tracer wire

 i. Encore Wire Corporation Tracer Wire HMWPE 45 MIL 600 Volt (UL) DIR – 14AWG

f. Cable Connectors

i. LC connectors are required, providing a small form ceramic ferrule with 1.25 mm ferrule that are easily terminated with anyadhesive.

g. Cable Risers

- i. FREEDOM tight-buffered cable, risers, 48F and 144F, single-mode (OS2), by Corning Optical Communications, or an approvedequal.
- i. Risers need to be galvanized rigid conduit for the first 10' from grade going up. Then, Schedule 80 PVC is acceptable from that point going up the pole to the aerial attachment location.

h. Splice Closures

i Corning Optics Splice Closure Fiber (SCF) or equivalent, preloaded splice trays that are aerial and underground rated allowing up to 288 single fiber splices. The closure must provide ports for uncut feeder cables and ports for drop cables. The closure, in canister configuration, with a quick-seal mechanical seal port, must allow for rapid and easy addition of cables after initial installation is complete.

i. Conduit

i Three-inch Dura-Line Smoothwall HDPE Conduit or an equivalent is required for each Network segment needing newly installed underground conduit. Dura-Line is made to Industry standards for power and communications applications. It can be installed using open trench methods, HDD (Horizontal Directional Drilled) plowed, or pulled into conduit. Price Smoothwall HDPE conduit with optional SilicoreTM permanently lubricated lining, Smoothwall, so ducts can be maximized for greater pulling and jetting distances, reducing the coefficient of friction over standard HDPE conduit.

i. Handholes

i Quazite Handholes. All Handholes at splice locations and underground slack loop locations are 30"x48" double deep, cover test load ratings of 15,000/22,500, box test load rating of 22,500/33,750, minimum. All remaining handhole sizes are specified as 17" x 30".

k. Closet Connector Housing (CCH) and Patch Panels

i Several locations will require CCHs and patch panels. CCHs provide interconnect or cross-connect capabilities between outside plant, riser or distribution cables and opto-electronics. See below for CCH specifications:

Closet Conne	Closet Connector Housing (CCH) and Patch Panels Specifications											
Item												
CCH-04U	Corning Optical	CLOSET CONN HSG 4U F/12 PNLS										
WCH-02P	Corning Optical	Wall-MNTD CLST HOUS/2CCH PNL										
CCH-01U	Corning Optical	CLOSET CONN HSG 1U F/2 PNLS										
CCH-CP24-A9	Corning Optical	CCH PNL W/12 LC DUPLEX SM										
CCH-CP12-A9	Corning Optical	CCH PNL W/6 LC DUPLEX SM										

M. Acceptance and Testing

- a. The Contractor is required to construct per detailed engineering drawings that will be provided by the City of Ann Arbor after the Design and Planning is completed.
- b. Any deviation from the original design must be requested by the Contractor and approved by the City of Ann Arbor before the work is done.
- c. Deviations to splicing and/or site location terminations must be pre- approved by the City of Ann Arbor and then appropriately documented with red-line drawings and supporting documentation.
- d. All testing results are to be provided and accepted by Corning in order for the City to maintain its Corning warranty.
- e. The Contractor(s) is required to test the fiber after installation, including all splicing and termination, after completion. Test the fiber from end to end through any interconnections to ensure that the path is properly installed and that polarization and routing are correct and documented. Out of specification deficiencies identified must be properly corrected per industry standards.
- f. For each network segment or fiber optic link, including spare fibers, determine whether the optical loss is within the limits permissible under applicable testing industry standards below.
- g. A link is defined as a continuous segment of fiber between one connector and another connector.
- h. When testing links that do not have connectors on both ends, the Contractor shall use a mechanical splice to attach a pigtail to the unterminated fiber for the duration of the test.
- The following industry testing standards shall be used to verify proper construction and installation:
 - Testing industry standard FOTP-78 (Fiber Optic Test Procedure) will be applied to all fiber splicing and unused fibers within the following parameters using the bidirectional method established by FOTP-78, as follows:
 - All fusion splices will have less than 0.05 dB loss using 1550 nm optical source. The test will be bi-directional with no splice loss being greater than 0.05 dB. Since the test is bi- directional, the splice loss refers to the final loss value obtained once the test results are averaged at each splice; none being greater than 0.05 dB.

- Terminations will have loss less than 0.4 dB using 1550 nm and 1310 nm optical source. Testing methods will apply industry standard TIA-472D000-B Section 8.2.1 (Telecommunications Industry Association) using Optical Time Domain Reflectometer (OTDR) as the measurement device.
- 3. No manual calculations of bi-directional averages are allowed.
- 4. Record and document all splice losses and termination losses and submit to the City of Ann Arbor for approval.
- ii. Perform OTDR testing which captures optical attenuation on all fibers after post installation. Optical attenuation performance shall meet or exceed standard TIA472D000-B Section 8.1 for single- mode fiber. The maximum optical attenuation loss cannot exceed 0.25 dB/km at 1550 and 0.35 dB/km 1310 nm testing.

N. Splice Testing Documentation

 a. Documentation of the fiber optic cable plant (test results) should follow ANSI/TIA/EIA-606 Administrative Standard for Telecommunications infrastructure of commercial Buildings. This documentation shall include the insertion loss data.

O. Documentation

- a. All CommScope® fiber optic cables have a unique lot number shown on the shipping spool. It is important that this number be recorded. Cable pre- and post- installation test data should be recorded in an orderly and logical fashion.
- b. Prepare diagrams showing all the links tested in this project. On each line representing a link, show the maximum allowable loss and the actual loss Ensure the actual loss is the one measured after all corrective actions have been taken.
- c. Provide an OTDR trace for all fibers to document the location of the sources of optical loss in the cable (refer Acceptance and Testing).
- d. All Red-line drawings, field notes, documentation, submitted to City of Ann Arbor in a format acceptable to the City of Ann Arbor (e.g., Spatially- referenced AutoCad files, GIS shapefile, etc.).
- e. Schematics and detailed circuit diagrams of all splice locations shall be provided in an acceptable format to the City of AnnArbor.
- f. All fiber testing documentation must be provided to the City and Corning.

P. Warranty and Workmanship

- a. The Contractor warrants that all materials furnished shall be new, and free from defects.
- b. The Contractor warrants that the materials and workmanship used in the construction are as herein specified, and shall provide all material and labor required to make good any defects due to faulty materials or workmanship which become apparent within a one year period from project completion.
- c. The equipment and materials manufacturers are expected to recognize that they are responsible for the failure of their products to perform in accordance with data furnished by them or their authorized representatives, as well as misrepresentations of such data.
- d. When the products have been installed in accordance to the manufacturer's published or written instructions and recommendations, and such products fail, the Contractor is responsible for replacement of the products and all associated work and materials without additional cost to the City of Ann Arbor.
- e. Contractor shall obtain and assign to the City of Ann Arbor warranties from the manufacturers of the materials it installs.
- f. Damage by vandals, fire, traffic accidents or "acts of God" are excluded from labor and materials warranty.

Q. Project Supervision

- a. The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, and to be responsible for scheduling and coordination of all subcontractors, suppliers, other governmental agencies, and all public and private utility companies.
- b. The Project Supervisor shall work harmoniously with the Engineer, the City, the public, subcontractors, and all other parties typically involved with work of this nature.
- c. The Project Supervisor shall be responsible for all of the work of all of the Contractor, subcontractor and/or supplier work forces.
- d. The Project Supervisor shall submit to the City an updated, detailed schedule of the proposed work on a schedule determined at the initial project kickoff meeting.
- e. The Project Supervisor and all subcontractors shall attend a progress meetings to discuss the work. Upon the completion of each meeting, the Project Supervisor shall prepare and distribute, to all present, a written summary of the meeting's minutes. Those in attendance shall review the minutes and, if necessary, comment on any deficiencies or errors prior to or at the next scheduled progress meeting.
- f. A detailed project plan utilizing Microsoft Project will be supplied for all projects.

Application of General Conditions to the <u>HIKONE, ·WHITE-STATE-HENRY,</u> COBBLESTONE, PLATT ROAD Lateral Fiber Connections

Except as revised in these Detailed Specifications, the provisions in the General Conditions will be applied to this <u>HIKONE</u>, <u>WHITE-STATE-HENRY</u>, <u>COBBLESTONE</u>, <u>PLATT ROAD</u> Lateral Fiber Connections without regard to other projects the Contractor has been awarded under RFP #18-33, which may be in progress or completed at the time of the contractor's work on the <u>HIKONE</u>, <u>WHITE-STATE-HENRY</u>, <u>COBBLESTONE</u>, <u>PLATT ROAD</u> Lateral Fiber Connections.

CONSTRUCTION BID FORM - HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connections

Tabulation of Bid

Project: Construction Contract RFP # 18-33 -On Demand Fiber Optic Network Construction for the <u>HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD</u> Lateral Fiber Connections

Item	Description	Unit	Bidder's Estimated Quantity	Unit Price	Total Price
1	Aerial Construction: Includes all labor, fiber optic cable, equipment, materials, and restoration costs.	Per Foot		\$	See Construction Bid Summary section below
2	Underground Boring: Includes all labor and equipment for directional drilling of duct, fiber optics cable, cable placement, and restoration.	Per Foot		\$	See Construction Bid Summary section below
3	Fiber Slicing: Includes all equipment, materials, and labor.	Per Splice		\$	See Construction Bid Summary section below
4	Splice Enclosure Installation: Includes all labor and equipment.	Per Splice Enclosure		\$	See Construction Bid Summary section below
5	Handhole: Includes all labor, equipment, restoration, and materials for a Quazite double- deep 30" x 48" handhole.	Per Handhole		\$	See Construction Bid Summary section below
6	Project Management	Lump Sum		\$	See Construction Bid Summary section below
7	Right-of-Way Permitting	Lump Sum		\$	See Construction Bid Summary section below
8	Documentation	Lump Sum		\$	See Construction Bid Summary section below
				Total Lump Sum Bid \$	<u>\$132,555.67</u>

CONSTRUCTION BID FORM - HIKONE, WHITE-STATE-HENRY, COBBLESTONE, PLATT ROAD Lateral Fiber Connection

Construction Bid Summary/Detail

Ann Arbor- Lateral Build Construction Bid										
Site	Total-	Material Wio Band		olais Labor wio Bond	T	otel w/o Bond		and soft Rose to		
Lateral Build 2724 Hiltone Dr.	\$	5,766.56	S	21,359.50	\$	27,126.06	5	27.668.58		
Lateral Build 2781 Packard St.	S	3,185.99	\$	5,967.50	S	9,153,49	S	9.336.56		
Lateral Build 3425 Platt Rd.	\$	21,101.54	\$	27,401.50	S	48,503.04	95	49,473.10		
Lateral Build 1525 S. Stato St.	S	8,981.95	\$	36,192.00	Íŝ	45,173.95	5	46.077.43		
Combined Base Bid Totals	\$	39,036,04	Si	90,920,50		120 056 54	- 6	122 565 67		

	DASE BID O.S.P MATERIALS		
Material Description	AND LOD U.S.I. MATERIALS	Ceamp	a. Treat
Corning 42 CT EALJ		î î	\$ \$ \$41.80
- Financing Committee at CR This is because it	SPQCIBE	Ł.	٤
1107845)			1 .
u Chreirum transcer a gr Co			2
67			
177			S
i,d		ř	:
€.v°			<u>*</u>
II. TASA		9 1	3
topodifitom			\$ 2
eniesiardania			3
wernis.			i .
\$5 Cycles.		5	ž .
jes#			\$
EV-C.CTS Light with			\$
Eug mets			
vertage 1			: :
58-18XXX		0	
tro shaps		3 :	•
1.12, 40 9 (AL)		9.0	ž
gar gray		0 1	٤
STATES GACE			
Larry CPIKE CASE LG pateressed	Torica Trave	U :	
SCHOOL CASE CARPERSON			
newpale 30		ù :	
		tr tr	
TOTAL CENT CONTRACTOR HER MY O	Ur .		ž.
EUPPLY THAT HEPE Conduit TRACER VORCETI		275	
Pro recercione		57e	
Committe Company, I Dis pages (1844) 4534 E. 20	x 45	ň	
国内域现代6系 27 金 (2) 1/5 E		0	
46次程度以次定 机转移放射		5 3	\$
ANYTH CORRE		6	
TO DO MONDONIDADE		e 8	
ELDIS HIS MATERIALS IN PVC inches to	Lit taxtemens, commenters	* 1	
SLOGICT HATCHING I I IS ST		5 3	
Zaturate just Planty OCC 4 viction and in the	\$7Emiles	1: 1: 1: 1: 1: 1: 1: 1: 1: 1: 1: 1: 1: 1	
CPPTER THE THE CONCLETE AND SEC ISPITERUM CONTRACTOR	Lorer	6	
ISP PLENDE (DET HHERDESTATE		18	11579
JAKOSAS WICLAMPS		15	PLES
RESIDENCE PROPRETENDANCE	CART ETSEL, Or make a total about a se-	5 9	
RSS EPLOM	mental and the state of the factor of the country of	ž.	
6/10/19/10/4		6.1	
HIGGS SPECIAL		÷ \$	
REPRESENTAL RESTRICTED AS		3 3	
POLICE POLICE CON			
		* S	
		8	
Companyal Action specie encloses	RE vix, 4%;	5 7	
Course VESTILLANIAS ELICET - Dr	F 40 47 47 77 6 4	0.5	
Coming TERMINATION SHEEF - TRU WIT FIGURALS- 12 CT SH	is temadapten pavels consil	3.3	
SRUPADIES R.T		: 1	
Ecorong SPLICE TRAY			
		1 3	
MISC Reservation SPECIAL		1.1	125.55
EPI COL		5 S	
HARKER POST		: 5	314.60
MIST Spicery & Plantag		7 3	102.55

City of Ann Arbor: 2724 Historie Sr. States

	OSPLABO	3		
Joh Description		1107	1 visite	Total
in material	·	÷	J	
mosts (I.k. drage Carrier Carrier Chry. & So. Box (1)	·	·j-·		i 🖁
right the two Care Open blatts Instance our law tree Commence comp		ş"	for book	
		1	· · · · · · · · · · · · · · · · · · ·	
(fight for [tantary fast)				: 6
Part Cer (Clean Dact)	* *************************************	1	235	\$ 14411
Pub Traces Whe (Clean & Existing Post)		1 1	533	1 2082
Part & Vare best Once	·			: §
Land 52 Subsect tolk				3
Stores Laurence at 27 Acres		<u> </u>	🖔	Programme and
while Reines and Libertary	10 Per Co. Promoner		a series and	Y commercial
	and place has the commence of the	972	2 1 1 8 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	5
Solid Francisco	******	23	1	3
SALCTER ACCES CHIEFE		60		3
rest verial lives and resident distance	magazzar	5.2		4
		<>	يسادان والمادات	Same of the same of
Mike Coast for Coast		······ **		Ş
		4-mn 🚰	i e e De eng	2
			eminate of	to conservious
Ring Rest Form Control Him Sugary As Addition in contacts			in the first of	E
Mana Sugary At Action of the contacts		£	÷	Ç
to August grant extensions C.C.C.C.C.		N		· · · · · · · · · · · · · · · · · · ·
Spicer 1-12 Fibers			2.4	\$ 640.00
(Space 13474 Faters		1.		5
15 CP / 43 CST		**		5
Office Check Larv	_i	4/2		·
Come labe Agen		- ×2		
Carter Prese			7	Z
Install new particles canada	· 	. <u>r2</u>	1	74.00
Professional Control of the Association		62		
Mr. D. of Lie and C. Stricke, S. Stricke,		4	1	
OTTR Texting t Power Stein Test:		1 122755	11	\$ 350 80
CALL HAVOLDEN AGONO		Te nav		3
ELECTRIC FOR FOR COME TO PROPER CONTRACTOR	do commente.	. FF	Commence of the control	\$ E5000
tiers complete a comment of the comment	mirrom i i i i i i i i i i i i i i i i i i i			
PLACE PLENOM HINE REDGET \$ 12° THE LABORS PLACE FIRST HELDER CHARLES FOR THE COMPANY BISTALL FREE DIELERS FLORE ENGLIS	- j			45524
PLACE FROM THE SEASON AND THE COURSE				*
	- ((A)	Participation of the second	3112
Charles and the control of the contr	-ka	F		§
Ser (at 1 Constant) Ser (i 1 th Constant)				15 950 65
2:14th				5
CONSTINUTE REMOVE AND HERITORY		- hi		2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
ACHIOLI KEBUTEAN ISTATEF TIEMEENI HANDHOLE	~p			3
and the real field of the particular and the second	·•			\$ \$20.0a
	·			5 227.58
	·	PARE.	4	5 715 to
The state of the s		COM.		·
CHANTS PROVIDED BY DESPOS	*	177	and the second	<u> </u>
Comments	·	100	77 17 7	3
Ferminand NATIV WITH DO COLUMN		V-2		5
Car to account the fire		£ä		ķ
CHARLES - CONTROL OF THE CONTROL OF	4			1
Her Do Cour		82		\$
	1			\$ 25,753.00

CEA.S	151	Ņ.	*ST	Ħ	Ç.	31	Œ.	7	ij,	٠.	٠						3	2	7,1	نک	2
100																					
Detti																					
																				: 63	
GRANIC																					

Usteral Secrician	Control Control	
Halerial Descriptum	(Causiny CX	. i ears
	720 \$	110.21
Conney Francisco 45 ft 1 ft trust grave and a property of the	: \$	
t) CTEAGU	9. \$	
HIGH PECNOUNCEST FOR FLIPS P	< 5	
	6. 5	
70	5. 5.	
ia .	E \$	
*	5 5	
()·		
IB TAGS		
Charal of Crops	: 1	
tio tartes e	6.2	
3935.435	i i	
referous	ňí	•
2 C p 2	5 \$	
pdy grand	5 ¥	
as treets	ž š	
ing mate	5 \$	
tt. fraktija	3 5	
En sera	0.3	
ें पुरस्कार		
Catalities	\$ 0	
: FER	≎ Z	
singuitens Fines cans	5 2	
	3 \$	
Courts SELECT CAST EG pasitables ou bases from Burning SPUIDE TRAYS (DEF	6 2	
Caracter to the contract of th	7 \$	43.32
A MANUAL TO	6. 2	
Juli Train of Productional Connection Cour	ំ ខ្ញុំ	
INTEXT INTERCEDING	¥ £	
DACENWACTY	0 1	
VO RETER GUARD	9 \$	
South Peryeon Schooled HANDHOLF 19 x 45 thateday gramma and	: 5	
WADKINE 17 K 50 10 K	c i	1,048.63
WAZROLE-ORGIN		
PALE CORE	6	
EDD HIT-TERRESAL		
CERMAN ROLL PRODuction and indicate armedy.	ēž	
reduction of the second	0 3 0 5	
and the constitution is discussive to be approximately	***********	
	6 1	
TOTAL CONTROL OF STATE OF STAT	0 1	
IF TITERORY 1.25" INVENDUCTOR	73 \$	143.26
HIDOKS WICLAUPS	63 E 15 E	71.63
DED SPECIAL IT CERVICE ENTRAINCE MALT ACTIVE AS BUT A STATISCIPACIE.	0.2	
COR ELECTE: DELCORE ELLINOME BOTTLE ALCONOMINATION OF VISITALITY	3 5	
No steek.	0.5	
NEW COFCINE	5 3	
1610-1716.D	: 2	
CO STEPA	L S F S	
	: 3 : 3	
	9 1	
	17 3	
AND HE WATER PROPERTY EASTER PROTECTION OF THE TAX	- 1	
	5.5	
ding termination energy are wall from adapter perres comory	1 1	421.50
STALS- 53 CT Sti	; ;	175 45
ROSPADING HIT	١ ٪	12.20

PRINCE THAT	1 2	41.55
	1 5	
ISS Restriction	1 5	207.50
PECPL PCCRI	8.5	
Cortinati	٤ ٦	
SC Spicky & Placen	8. 2	327.50
	1 5	

City of Ann Arbon - 2781 Packard St.

BASE BID O.S.P.LA	60R		一天 汽车员
Jun Descriptions	L.RI	Dales	fold
ir managan			
Street Street Price 1 programme and west			
Printed to the fore the Care Care (Care (C			
(Barel2 th Laws Other Electric			·
Start Litture of another france		* 5	
Colon (Lear Part)	m	i	~ \$
Cost Carrier Victor Cataté & Environ Corre		+	
	*** · · · · · · · · · · · · · · · · · ·	410	\$ 500.00
Title Concrete			4.
THE WAR COMMANDE		•	and the same and
total deviation of Man	2,2		5
	\$779	population in the second	* * * * · · · · · · · · · · · · · · · ·
sold Edeals Approximately	50		
miles Power Bond	£5		16
Pins Rose Guera	t. #	1	· · · · · · · · · · · · · · · · · · ·
Ordan Venight Circums			
Crist ventri Count intustive Count bracking Resource	e 3		753 to to the training
	1 65	-(3
Make (Sept) of Special	1 23	against the co	
Part Past's Germa Contact	1 60	7	
Mate head, they I make			~
Make Promy Comp. Compa	ra.		(3
Mark Cost, 60 April 2010 Control	, ç3		** Sign - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -
Per Prie Validation programmes	83		
Splice 1-12 libers	E2	71	21375
5570e 5574 Feet		7	
despired the	13	i	18,000
Springer Colore	. t.		
Physical Cart	Y-+		
Cons 184+ Empt	679	8	. 1
Cittle Pres:	ex	2	110.00
Missi of puro soleo exercity	6.7		2
The Control of the Co	01	7. 6	2
stul Shrath Space (Lenn Sprin)	**	1	7 710 FG
Dittel Leelung (Power Heire Test)	i strand	17	1 200 80
Cross From Lines Conse Land of Winds Back Down	ner bout		3
PARK CHATTAY MERITALY EDITORS		II. 1. 1. 4. 1	6
PART HTRANS	2.0	1	15
Printed State of the State of the Control of the Co		officers of the Contract	
CLERCAL PRODUCES AND			
PLACE FROM IN A STANDARD PROPERTY OF THE ACT	j - ;		359.29
Control of the first that the control of the contro			i nu
The state of the s	······································	1	
NEW TAX DEPOS FARMAN DEPOS TO A STATE OF THE			·
hbe 1.112 Cody		T	- 1
MARINED EDGE		1	
ASPARTERIO F ANTICOTOS		£	77
to the end i spece I warm food at			
PLANCY FALSTHAMBHULL DESFLACE DOLL HANDHOLE	10.2	j	
ALL MANUEL FROM			2
J. 5. Restoration	e3	<u> </u>	- 5
If pyrit yere yer militia see littians rais,			330 60
CALCEPTOCOUR CHEERS	19-6		<u></u>
Labelle to the Control of the Contro		garanta 🖁	
	*3	· -	-i 5
"a perceptioning	t3	;	
	N.J.		_ F
and the second succession of the second			
The state of the s	61		
Lo Eg Start	43 43		8 827 ks

CHARLE	ŧĎŢ	X1.	3.1	111	127	\$1,	311	о	- 7						1			1			-		2,1	3
	14.	۹.	14				1		3.	10		٠.			: 1	1	13				٠.	Α,		٠.
שאמט								٦.			1				'			ĸ.	: 9				1	13
	3.5	и	11	446	33		S.	- 1			÷	00	٠.	٩,	N	÷	٠:	3		٠.	Ċ			
	40.0						11		٠,				Υ.				٠,							
GRAN	127	701	1 60	tersi	20.0		ď.	٠.,			: 3	- 1			. 1	- 0			٠.,	÷	٠.	٠,		

RASE BID O.S.P MATERIALS		
	lusers OR	lets:
Corpro 144 CT SAGE	5 3	
Contro de Ef 6251	7783 \$	12,571 12
12 07 07.50	322 E	23± 00
O'CLESTION TONEROUSE OF	0 3	
\$6	á	
94	5 3	
Ga LM	0.3	
6.4	L %	
C/4	§ \$	
LO TENDO PRESIDENTE DE CONTROL	6.3	
Ctats & (mm.	6 5	
\$19\$		
esthat.	Č \$	
E BAND	0.5	
3434	0 \$	
gat grant	0 \$	
beg figts	2 4	5113
462 46.2	14 1	5 9 2
apit bula	9 2	****
10" straps	7 6	10.56
1M* spaters	14 \$	173
SA STIL	î s	
storage attows	2 6	27.12
DERES CASE	0.5	
Converg SPLICE CASE for restorated will option brays thereby SPLACE SPLACE (CSP.	1 1	1.824.56
300 May 22.	6.5	
,		
SUPPLY AT HOME Conduit	729	1,047.40
SUPPLY 1 174" HDPE Chequit	169 1	134.22
TRACER VOILE:	193 4	1 t 7 5 t
PVC RISER GUARD	3 1	102.90
Courte Palyton, 25% exted HANG 67% 22 a 48 maledes gracest rod	3 \$	3,1,12,55
HANGHOLIF ELMAN TOK HANGHOLIF OTEGE	٤ ٤	
A AMERICAN CONTROL CONTROL OF	10	
15 ALL COPE	16 £	
ELLOURES OF AFTER A	9 I	
POSTH MATERIALS of Court of Court of Chargest Properties	2 3 5 \$	
RECORD NATERIALS IN 1970	♦ 2	
TALET DIP ALVINOOP POLICIPA ANTO ANTONIA	4. \$	
	0 I	
EPTINI 157 NO CONTENDADO COLEGIO	5 1	
ISP FERROW LIST SPREHEDUCKTS JAKOBNE WIZLAMPS	25 5	47.802
THOUSE THE DESIGNATION OF THE PERSON OF THE		47.22
RIGID STYTON, THE FRANCE CHRONICE MASS ARROW OF BUSINESS AND A REPORT OF THE	0 1	
(CE) (CE) (CE) (CE) (CE) (CE) (CE) (CE)	6 3	,
BKW EMECUSE	ä 🕏	
GEOD SILE CON	9.3	
FRESTA GPEEDVAL PESSES CARREDVAL	2 2	
Herdy Dougland	6 5	
	6 3	
	0.5	
Chrono wall menii seloh findisiyar wetsol	<: 5	
	6 \$ 5 \$	
COPYS TERMINATION CHILLY, THE WAY LO SAME ADAPTED PANELS CONTINUE	<: 5	484.20
onorg termulation ently, tru y// lo eaths adapten panelo destats Hetale- as et em	6 5 5 3 6 5	
onorg termulation ently, tru y// lo eaths adapten panelo destats Hetale- as et em	0 5 5 3 6 5 7 4 1 5	484.20 \$50.50 \$2.25
corong terradikaten endef i fili vije eo zalm adapten panelo ochodig Pistales-teot em Biognomia hit	0 3 0 3 0 4 0 4 0 5	150 30 81.25
oring termination enter- 180 v// 10 data adapter panels constru NGTALS- 1521 EM NGONDRIS NIT		150.30
ooping termulat in entle, 1ru viji lo zam alapten panelb denotig Herografia Roundiya ni Coming Epuci Yray		\$5.000 \$2.25 \$7.52
oorkg terminat in enelf. 190 viii lo eam adapter panels collete Histalis-ta er en Boundwel hit Homes efilol tray 150 Revnetos	0 5 3 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5	150 30 81.25
Compag Terminat on Endle in New Yor LC Zeem Alapten Panels Generies Highwiles in Terminature Highwiles in Terminature Highwiles in Terminature Jecus Generies in Terminature Jecus Generies in Terminature Jecus Generies in Terminature		150 30 82.22 E* 12
Corpos y Call Marti Sel coe fina object will 5/2 Corpos Cerubat cue eller 184 wil LC Zeith Alafter Fanels Genates Recherch and Corpos Cerubaton Esc Cerubaton		150,00 61,25 E7 52 512,56
ioning terminat sheref, hel viii lo 34m alapten panelb schiatib nistraldi si c'eu Wilderija III enny Bruzz Tray Esc Beunrador Pecul		150 30 82.22 E* 12

६ समाध

City of Ann Arbor- 1425 Platt Rd

BASE BID U.S.P.LABOR								
Job Destractor	Pr	Hinns	Petal					
V-gas Saland		fre grant	i					
Probablish (Str. Cathridoscartach Annis Assporati Sarrigio Fathridosphilips)		· ·						
Greefesh Fiber Dotto: Calar	T -	543						
		253	1.33000					
Par Fiber (Clean Duct)		CANE	\$ t.2000a					
Part Cracer Piers Clean & Fantan Burst	- T	310	5 70000 5 7000					
		6222	4 435360					
		Surrent Illianus						
Install Schedule	7.4		1 70 €3					
THE ACT OF THE PROPERTY.	E 2		3					
Carlo Schools Access and Comments	6.1	بسدارات سنت	4					
		primar (f. 1.)	§					
			5					
Potal versea Feb. 27	**************************************	1	5					
Series Francisco (1975) Portal Conference (1975)	**		\$					
Telling its aft front passer			5					
	·		. 5					
Make Posts, Tree Cor act			3					
Many Harry Lough Contact	63							
Marin William Aldon Angue Company	radional in Section		·					
Stor Brandto Remark 20 Cons	15		·:					
Niger 1 12 Faces	, ca	,	\$					
Splen 25-46 Petry			\$ (44355					
Erste Land Lane	F4 C3							
	- · · · · · · · · · · · · · · · · · · ·		ş					
15757# 1464 F Toers	£2		á					
fraighten kits attice catens	t v		\$ 220.00					
ENTER EXISTING EM / CITINE	e1	1	1 12.50					
Mark Committee Continue to home Continue	63		\$\$.k2					
Ofph Jesten Pour Berei Lest	17393							
	17812		f ter ce					
1340 ETENVOLO DESARRACIO	t (3		â					
Print Print let	0.5		-					
VOORTONING BERTONING CONT. OLACO FOR ILLOW GOOD ROOM FOR THE PROPERTY OF THE	4.3	7						
PLACE PLENTING THE PROPERTY OF THE PARTY.			17113					
F. ACE PAIN 91.443.54.5 OF HIS USP (1731)	<u>1</u>		23.60					
	62		32.65					
Page 4 Condad Date 1/3 314 Doctor (AULD):	4.							
Dese 1/3 \$14" Control			4 533 73 7					
AND Hand on the sense and And Stone		1	7500					
I have been read if a recovery if we also have a recovery			TE LEGAS					
PLACE THAT WAS CHILD	San Paranta	and the second	1 1200.00 1 1200.00					
PLACE MARKER POST	4.2	1	63.53					
U. G. However non.	pole.	***************************************	\$20.00					
PER SECT FOR COMPANY OF THE PROPERTY OF THE PR	575	3	,					
egreety			ž					
Frankralls Orfolds) or moreon								
TAX ECONOCIMISMANO			***************************************					
TRAFFIC CONTROL	F4		1,500,00					
His Do Sout	10 3	Ø.	8					
	L		77451000					

munital dat	AL WITT	CUT EQU	0	 	3	42,52384
BOHD	43.1			MAL	5	573 to
1000						
CHAM TO	fat wit	H \$ 1340		 		47.573.55

APPENDIX - FORMS

- 1. Performance Bond
- 2. Labor and Materials Bond
- 3. Prevailing Wage Declaration of Compliance
- Living Wage Declaration of Compliance
 Living Wage Ordinance Poster (Subject to Being Updated Annually)
 Vendor Conflict of Interest Disclosure Form
- 7. Declaration of Compliance Non-Discrimination Ordinance
- 8. Non-Discrimination Ordinance Poster
- 9. Certified Payroll Form

PERFORMANCE BOND

(1)										
			(referred to as "Principal"), and ess in the State of Michigan (referred to as "Surety"), are							
	bound to the City of Ann	Arbor, Michigan (ref	ferred to as "City"), for \$, the payment of which							
	jointly and severally, by		heirs, executors, administrators, successors and assigns,							
(2)			with the City entitled							
			, for							
			at Contract in compliance with Act No. 213 of the Michigan							
(3)	Public Acts of 1963, as amended, being MCL 129.201 <u>et seq</u> . Whenever the Principal is declared by the City to be in default under the Contract, the Surety may promptly remedy the default or shall promptly:									
	(a) complete the Contra	ct in accordance wit	h its terms and conditions; or							
(4) (5)	terms and conditions, an Contract between such the pay the cost of completic costs and damages for visually shall have no obliced the work to be performe obligations on this bond, to the terms of the Contractional principal, Surety, and the of an original signature at this bond. This bond ma	nd upon determination bidder and the City, a find less the balance which Surety may be gation to the City if the lange, extension of the lange, extension of the land waives notice of lact or to the work, one City agree that sign and agree to treat elegate and of the land of the land land of the land land land land land land land land	the City for completing the Contract in accordance with its on by Surety of the lowest responsible bidder, arrange for a sand make available, as work progresses, sufficient funds to e of the Contract price; but not exceeding, including other a liable hereunder, the amount set forth in paragraph 1. The Principal fully and promptly performs under the Contract ime, alteration or addition to the terms of the Contract or to a specifications accompanying it shall in any way affect its of any such change, extension of time, alteration or addition or to the specifications. Inatures on this bond may be delivered electronically in lieu extronic signatures as original signatures that bind them to delivered by facsimile and upon such delivery, the facsimile effect as if the original signature had been delivered to the							
SIGNI	ED AND SEALED this	day of	, 202							
(Nam	e of Surety Company)		(Name of Principal)							
Ву	ignature)		Ву							
(S	ignature)		(Signatura)							
lto.			(Signature)							
lts (Tit	le of Office)		Its (Title of Office)							
((**************************************							
Appro	ved as to form:		Name and address of agent:							
Steph	en K. Postema, City Attorn	ey								

LABOR AND MATERIAL BOND

(1)											
	of		(referred to as								
	"Principal"), and		, a corporation duly authorized to								
	do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan										
	(referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan Public Acts of										
	1963, as amended, being MCL 129.201 et seg., in the amount of										
	\$, for the pay	yment of which Pr	rincipal and Surety bind themselves, their heirs, executors								
	administrators, successors and	assigns, jointly ar	nd severally, by this bond.								
(2)	·		the Cityentitled								
			, for								
	ITB No.		; and this bond is given								
	for that Contract in compliance v	vith Act No. 213 c	of the Michigan Public Acts of 1963 as amended;								
(3)	If the Principal fails to promptly	and fully repay cl	aimants for labor and material reasonably required under								
	the Contract, the Surety shall pay those claimants.										
(4)	Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no obligation										
	if the Principal promptly and fully										
(5)		-	es on this bond may be delivered electronically in lieu of an								
	original signature and agree to tr	reat electronic sig	natures as original signatures that bind them to this bond.								
	This bond may be executed and delivered by facsimile and upon such delivery, the facsimile signature will										
	be deemed to have the same eff	ect as if the origin	nal signature had been delivered to the other party.								
SIG	SNED AND SEALED this	_ day of	, 202_								
•	ame of Surety Company)		(Name of Principal)								
Ву	(Signature)		Ву								
	(Oignature)		(Signature)								
lts_			Its								
ļ	(Title of Office)		(Title of Office)								
Аp	proved as to form:		Name and address of agent:								
Ste	ephen K. Postema, City Attorney										

CITY OF ANN ARBOR PREVAILING WAGE DECLARATION OF COMPLIANCE

The "wage and employment requirements" of Socion 1320 of Chapter 14 of falle I of the Asia Arbor City Coale mandales that the only not enter any contract, understanding or other pronagement for a public improvement for or on mandales that the only not enter any contract, understanding or of the sile of the city unless the contract provides that all caffordings and employees of subcontractions, shall receive the prevailing wage for the concesponding classes of craffiamer, mechanics and laborors, as determined by statistics for the prevailing wage for the concesponding classes of craffiamer, mechanics and laborors, as determined by statistics for the Ann Arbor are definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided in the David States Department of Labor Where this contract on the prevailing wages, the class of craftsment, that any employees of the contractor providing socious this contract are not part of the class of craftsment, the Code of the City of Ann Arbor, any provided a prescribed minimum level of compensation (1° E. Living Wage) for the time those employees shall be paid a prescribed minimum level of compensation (1° E. Living Title 1 of the Code of the City of Ann Arbor.

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of comphance with this provision

The Contractor agrees

- To pay each of its employees whose wage level is required to comply with federal, state or local provailing wage law, for work covered or funded by this contract with the City. 8
- To require each subconfractor performing work covered or funded by this contract with the City to pay each of its employees the applicable prescribed wege level under the conditions stated in subsection (a) or (b) above 9
- To provide to the City payroll records or other decumentation within ten (10) business days from the recept of a request by the City. g
- To permit access to work sites to City representatives for the purposes of manitoring compliance, and investigating complaints or non-compliance. Î

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 14 of the Ann Arbor City Cade. The undersigned certifies that he/she has read and is familiar with the terms of Section 5.320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compilance obligates his/hor reappoyer and any subcontractor employed by it to perform work on the contract to the wage and employment requirements. The undersigned further active weeks and agrees that if it is found to be in violation of the wage and employment the wage and employment the wage and employment the wage and employment are employment to be in violation of the wage and employment requirements of Section 1.320 of the Chapter 14 of the Ann Arbor City Code if shall has be deemed a material breach of the terms of the cantract and grounds for termination of same by the City

Amcomm Telecommunications Inc.

October 30,2020 Signature Wallborred Ropresentative

Estimator Jeffery A. Wieling, OSP Engineer / OSP Perri Name and Tide 12482 Emerson Dr. Brighton, MI 45116 Address City, Sine Sie 248. 872-921 I Wisling@am.commine.com Pheno/Emil address

Phone 734/794-8560 Questions about this form? Contact Procurement Office City of Ann Arbor

9/25/15 Rev 0

CITY OF ANN ARBOR LIVING WAGE ORDINANDE DECLARATION OF COMPLIANCE

the Ann Arbon Living Wage Ordinance (Section 1 344-1 92) of Chapter 23 of 1064 for the Contraction an employer who is no a continuous problems of the Contraction of the Section 1 244 of the Section 1 244 of the Section of the Section 1 244 of the Section 1 244

Campanios employing lawer than 5 parabra and non-profits employing tower than 10 parabra are exempt from cemplance with the Liwan Wase Ordinance. If this exemption applies to your commany/non-profit agency please chock here.

The Commence of Canter Spiral

9

and state or local prevailing wage law for south	C Wage The current Living Wage is defined as the Princator at Section 1-815 Sec. 1 (a), in m	entineter or themter tredersmittle time the terms	minister third content of the control of the fact that	
To pay catch of the employees, whose wages level as not required to comply with tederal, state on board prevailing wages have for work.	5.3 of those there is a section of the transfer employee health can think the frequency of the central transfer defined in. 5.3 of those there employees that transitione health can thin defined in the Cribinatee in Section 1.83 Sec. 1 (Art. or no.	lead than \$15 18 hour for those employers that do not previde health care. The Contractor or Granter melecrands that the Living	Verge is adjusted and extablished amatelly up April 30 or accordance with the Calmance and covered employers shall be removed	242 1971 SHOT BIRTHSHOOT STRAIGHT STRAIGHT CARDINGS SEN AND PROPERTY STRAIGHT OF THE WASTERN TO STRAIGHT STRAIGHT IN

To post a nuitee appressed by the City regarding the applicability of the Living Wage Ordinanco in every work place or other because it which employees or other persons contracting for employment are working to provide to the City payrall regerds or other documentation within ten (10) business days from the receipt of a request by the City To permit acters to work sites to 0 by representatives for the purposes of montaining compliance, and my entitabing compliants in Lyen by, no action that would reduce the norman short, wages. If they benefits, or leave revolable to any ampleyse covered by the leave revolable to any person contracted for condopinent and covered by the Fixing Wage Ordinance in order to pay the leving Wage Ordinance in order to pay the leving wage required by the Living Wage. Employees who are stagged to seviced City contract/grant will be pant at or above the Explicable sking wage Emplevees who are assigned to any covered City contract/grant will be paid at or above the applicable frang wage Check the applicable box below which applies to your workforce without health banefits wen health benefits none-centralyleaned X 9 9 (C) 9

The understand states that he star has naturate authority to not as behalf of his hor compleyer in those maters and has offered to provide the services or agreed to the last things of thinning. The independent is not the last the independent of the indep

Jeffery A. Wieling OSP Engineer / OSP Estimator Print traine and title

248.872.9321 jwjejing@amcomminc.egm ehonofemul adden

CHy of Ann Arbor Producinent (1864cc, 334/794-65(6), proceeding allgay str



Vendor Conflict of Interest Disclosure Form

All vendors interested in conducting business with the City of Ann Arbor must complete and return the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. Please note that all vendors are subject to comply with the City of Ann Arbor's conflict of interest policies as stated within the certification section below

If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family member of a City of Ann Arbor official or employee, the vendor shall disclose the information required below.

- awnership interest in vendor's company or is deriving personal financial gain from this official or employee or City employee's immediate family member has an No City CONTRACE
 - No retired or separated City official or employee who has been retired or separated from Ń
 - the City for less than one (1) year has an ownership interest in vendor's Company. No City employee is contemporaneously employed or prospectively to be employed with the vendor. ι,
 - Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value or any other gratuities to any City employee or elected official to obtain or maintain a 7
- 5. Please note any exceptions below:

'Disclosing a potential conflict of interest does not disguality vendors. In the event vendors do not disclose potential conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.

I certify that this Conflict of Interest Disclosure has been examined by me and that its contents are true and correct to my knowledge and belief and I have the authority to so certify on behalf of the Vendor by my signature below; Printed Name of Vendor Authorized Jeffery A. Wieling Vendor Phone Number Representative 248.698.8868 detober 30,2020 Date Amcomm Telecommunications Inc. Signature of Vendor Authorized
Representative Vendor Name

Questions about this form? Contact Preculement Office City of Ann Arbor Phene. 734794-6500, procurement@algeviorg

CITY OF ANN ARBOR DECLARATION OF COMPLIANCE

Non Discrimination Ordinance

The "nan discrimination by city contractors" provision of the City of Ann Arbar Non. Discontination Crainance (Ann Arbor City Gode Chapter 112, Section 9 158) requires all contractors proposing to do business with the City to treat employees in a manner which provides equal employment opportunity and does not discriminate against any of their employees. any Otty employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest record, cofor, disability, aducational association, familial status, family responsibilities, gender expression, gender idontity, genetic information, height. HIV status, martal status, national origin, political beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic violence or staking, or weight. It also requires that the contractors include a similar provision in all subcontracts that they execute for City work or programs.

In ortdition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator. A copy of that policy may be obtained from the Purchasing Manager.

The Contractor agrees

- To comply with the terms of the City of Ann Arber's Non-Discrimination Ordinance and contract compliance administrative policy, including but not limited to an occeptable affirmative action program if applicable 6
- To post the Dity of Arm Aibor's Non-Discrimination Ordinance Notice in every wark place or other location in which employees or other persons are contracted to provide services under a contract with the City. 3
- To provide documentation within the specified lime frame in connection with any workfarce verification. compliance review or complaint Investigation. 0
- To permit access to employees and work sites to City representatives for the purposes of monitoring compliance, or investigating complaints of non-compliance (C)

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance. The undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates the Contractor to those terms and actinowledges that if bis/her employer is found to be in violation of Ordinance if may be subject to civil panalties and termination of the awarded confract

 Questions about the Notice or the City Administrative Policy, Please contact:
Procurement Office of the City of Ann Arbor
(734) 784-5500