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ADVERTISEMENT FOR THE FOREST AVENUE  
IMPROVEMENTS PROJECT 

CITY OF ANN ARBOR 
 
 ITB #_4324__             
 
Sealed Bids will be received by the City of Ann Arbor Customer Service Desk, First (1st) 
Floor, Guy Larcom City Hall, on or before Monday, April 14, 2014 by 11:00 am for 
construction Pontiac Trail Improvements Project.  Bids will be publicly opened and read 
aloud at this time. 
 
Work to be done includes the installation of: approximately 1,840 feet of 8-inch sanitary 
sewer; approximately 1,400 feet of 10-inch sanitary sewer; approximately 1,000 feet of 8-
inch ductile iron pipe water main; concrete sidewalk; concrete curb & gutter; storm sewer; 
and all related work on Pontiac Trail from just north of Skydale to the bridge over M-14/US-
23.  In addition, the work includes a full width and depth of reconstruction of the road 
surface,  the addition of on-street bike lanes and all related work. 
 
A pre-bid conference will be held Friday, March 28, 2014 at 10:00 am in the 2nd floor 
Council Chambers, City Hall located at 301 E. Huron St., Ann Arbor, Michigan 48104.   
Attendance is highly recommended. 
 
Bid documents, specifications, plans and addendum shall be downloaded by vendors at 
either of the following web sites, Michigan Inter-governmental Trade Network (MITN) 
www.mitn.info or City of Ann Arbor web site www.A2gov.org. It is the bidder's responsibility 
to verify they have obtained all information before submitting a bid. 
 
Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in 
the amount of 5% of the total of the bid price. A Bid, once submitted, becomes the property 
of the City. In the sole discretion of the City, the City reserves the right to allow a bidder to 
reclaim submitted documents provided the documents are requested and retrieved no later 
than 48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and 
material bonds in the amount of 100% of the bid price and satisfactory insurance coverage. 
 
Precondition for entering into a contract with the City of Ann Arbor:  (i) compliance with 
Chapter 112 of Title IX of the Code of the City of Ann Arbor.  (ii) compliance with applicable 
prevailing wage and  living wage requirements of Chapter 23 of Title I of the Code of the 
City of Ann Arbor. Further information is outlined in the contract documents. 
 
After the time of opening, no Bid may be withdrawn for a period of 90 days. The City 
reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or 
informalities in any Bid, and to make the award in any manner the City believes to be in its 
best interest. 
 
Any further information may be obtained from the Ann Arbor Procurement Office, 
(734) 794- 6000 Ext. 45206 
 
CITY OF ANN ARBOR, MICHIGAN 



 
Version 2012 NP-1 

 NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Friday, March 28, 2014 at 10:00 am in 
the 2nd floor Council Chambers, located at, 301 E. Huron Street, Ann Arbor, Michigan 
48104. 
 
Attendance at this conference is optional, but highly recommended.  . Administrative and 
technical questions regarding this project will be answered at this time.  The pre-bid 
meeting is for information only. Any answers furnished will not be official until verified in 
writing by the Financial Service Area, Procurement Unit. Answers that change or 
substantially clarify the bid will be affirmed in an addendum.  
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 INSTRUCTIONS TO BIDDERS 
General 
 
Work to be done under this Contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents. All 
work to be done under this Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access 
to the area in which the work is to be performed. Advance notice should be given to the 
Administering Service Area/Unit in cases where access to the site must be arranged by the 
City. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s 
ability to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be initialed 
and dated in ink by the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If 
forms are not fully completed it may disqualify the bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  
firm/organization responsible for the decision as to the fees being offered in the Bid and has 
not and will not participated in any action contrary to the terms of this provision. 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and 
inquires will be accepted from any and all prospective Bidders in accordance with the terms 
and conditions of the ITB.   
 
All questions shall be due on or before Friday, April 4, 2014 by 10:00 am and should be 
addressed as follows:  
 

Specification/Scope of Work questions emailed to awarrow@a2gov.org  
Bid Process and HR Compliance questions emailed to mberryman@a2gov.org 

 
Addenda 
 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of 
Ann Arbor web site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda 
which it has received, but the failure of a Bidder to receive, or acknowledge receipt of; any 
addenda shall not relieve the Bidder of the responsibility for complying with the terms 
thereof.  
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The City will not be bound by oral responses to inquiries or written responses other than 
written addenda.   
 
Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or 
Monday, April 14, 2014 by 11:00 am. Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copy in a sealed envelope 
clearly marked: ITB 4324 – Pontiac Trail Improvements Project.   

 
Bids must be addressed and delivered to: 
 

City of Ann Arbor  
1st Floor Customer Service Department,  

301 East Huron Street 
P.O. Box 8647 

Ann Arbor, MI  48107 
 

All Bids received on or before the Due Date will be publicly opened and recorded 
immediately. No immediate decisions are rendered.   
 
Hand delivered bids will be date/time stamped/signed at the address above in 
order to be considered.  Normal business hours are 8:00 a.m. to 4:00 p.m. 
Monday through Friday.  The City will not be liable to any Bidder for any 
unforeseen circumstances, delivery or postal delays.   Postmarking to the Due 
Date will not substitute for receipt of the Bid.  Each Bidder is responsible for 
submission of their Bid.   
 
Additional time will not be granted to a single Bidder; however, additional time 
may be granted to all Bidders when the City determines that circumstances 
warrant it.   

 
Award           
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-
divisional contracts, separate divisions may be awarded to separate Bidders.  The City may 
also utilize alternatives offered in the Bid Forms, if any, to determine the lowest responsible 
Bidder on each division, and award multiple divisions to a single Bidder, so that the lowest 
total cost is achieved for the City. For unit price bids, the contract will be awarded based 
upon the unit prices and the lump sum prices stated by the bidder for the work items 
specified in the bid documents, with consideration given to any alternates selected by the 
City. If the City determines that the unit price for any item is materially different for the work 
item bid than either other bidders or the general market, the City, in its sole discretion, in 
addition to any other right it may have, may reject the bid as not responsible or non-
conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items  
listed in the bid forms. 
 
Official Documents 
 
The City of Ann Arbor shall accept no alternates to the bid documents made by the 
Bidder unless those alternatives are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or 
through the Michigan Intergovernmental Trade Network (MITN). Copies of the bid 
documents obtained from any other source are not Official copies.   Addenda and other bid 
information will only be posted to these official distribution sites. If you obtained City of Ann 
Arbor Bid documents from other sources, it is recommended that you register on 
www.MITN.info and obtain an official Bid.  
 
Bid Security 
 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of 
the bid price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of 90 days, as specified 
in the Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available 
time for work under this Contract is indicated on page C-1, Article III of the Contract.  If 
these time requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - 
Time Alternate its schedule for performance of the work.  Consideration will be given to 
time in evaluating bids. 
 
Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that 
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum 
certain per day for each and every day that the Contractor may be in default of completion 
of the specified work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the 
City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified nor are 
they intended to preclude recovery of actual damages in addition to the recovery of 
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liquidated damages. 
 
Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices 
under City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder 
must complete and return with its bid completed copies of the  Human Rights Division 
Contract Compliance Forms (Appendix A and B) or an acceptable equivalent. 
In the event the Human Rights forms are not submitted with the bid, the bidder will have 24 
hours to submit upon notice from the City. 
 
Wage Requirements 
 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this contract.  
The successful bidder must comply with all applicable requirements and provide 
documentary proof of compliance when requested. 
 
Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if 
the work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is 
less. The Bidder also shall identify the work to be subcontracted to each major 
subcontractor and the approximate dollar value of each subcontract. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily 
excluded from participation in this transaction by any State or Federal departments or 
agency.  Submission is also agreement that the City will be notified of any changes in this 
status.   
 
Disclosures  
 
After bids are opened, all information in a bidder’s bid is subjected to disclosure under 
the provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et 
seq.)  know as the “Freedom of Information Act.”  The Freedom of Information Act also 
provides for the complete disclosure of contracts and attachments thereto except where 
specifically exempted.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) 
business days of the award action. The bidder must clearly state the reasons for the 
protest.  If a bidder contacts a City Service Area/Unit and indicates a desire to protest 
an award, the Service Area/Unit shall refer the bidder to the Purchasing Agent. The 
Purchasing Agent will provide the bidder with the appropriate instructions for filing the 
protest. The protest shall be reviewed by the City Administrator or designee whose 
decision shall be final.   
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Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in 
whole or in part, to reject any or all bids or alternatives bids in whole or in part and to 
waive irregularity and/or informalities in any bid and to make the award in any manner 
deemed in the best interest of the City.
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CONTRACT 
 

THIS AGREEMENT is made on the ______ day of _________________, 2014, between the CITY 
OF ANN ARBOR, a Michigan Municipal Corporation, 301 E. Huron Street, Ann Arbor, Michigan 
48104 (“City”) and _____________________________________________ (“Contractor”) 

____________________    ___________ _____________________________________________________ 
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 
 

Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 
all the duties and responsibilities applicable to it for the project titled “Yellowstone Water Main 
Replacement project.” in accordance with the requirements and provisions of the following 
documents, including all written modifications incorporated into any of the documents, which are 
incorporated as part of this Contract: 
 

 
Human Rights Division Contract         
  Compliance Forms 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Conflict of Interest 
Bid Forms 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Project Management Services Unit. 
 
Supervising Professional means City Engineer acting personally or through any assistants authorized 
by the Administrator/Manager of the Administering Service Area/Unit. 
 
Project means Pontiac Trail Improvements Project, Bid No. ITB – 4324. 
 
 
ARTICLE III - Time of Completion 
 

(A)       The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B)        The entire work for this Contract shall be completed within scheduling 

requirements as specified in the Detailed Specifications. 
 

(C)        Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
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specified in Detailed Specification for Project Schedule and Payment shown on 
Page DS-1.  If any liquidated damages are unpaid by the Contractor, the City shall 
be entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 

 
             As an independent requirement, where the Detailed Specifications identify certain 

portions of the work to be completed within a shorter period of time and the 
Contractor fails to complete each portion within the shorter period specified for 
each portion, including any extension granted in writing by the Project Supervisor, 
the City is entitled to deduct from the monies due the Contractor, as liquidated 
damages and not as a penalty, the amount identified in the Detailed Specifications 
for each portion of the work not timely completed for each calendar day of delay in 
completion of each portion of the work. 

 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 

 
Liquidated damages under this section are in addition to any liquidated damages due 
under Section 5 of the General Conditions. 

 
ARTICLE IV - The Contract Sum 
 
 
(A) The City shall pay to the Contractor for the performance of the Contract,  the unit prices as 

given in the Bid Forms for the estimated total of: 
 

________________________________________ Dollars ($_________________) 
 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by the 

Supervising Professional but not required by the contract documents.   
 
 
 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 
Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract. The parties stipulate that the venue referenced in this Contract is for convenience and 
waive any claim of non-convenience. 
 
 
Whenever possible, each provision of the contract will be interpreted in a manner as to be effective 
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and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 
will not invalidate the remainder of the contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a contract of employment but is a contract to 
accomplish a specific result.  Contractor is an independent contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
 
ARTICLE VIII - Notice   
 
All notices given under this contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified in 
the contract documents or other address the Contractor may specify in writing. 
 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Version 01/2010 C-4 

ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has relied 
on any prior representations in entering into this Contract. This Contract may be altered, amended or 
modified only by written amendment signed by the City and the Contractor. 
 
 
 
FOR CONTRACTOR FOR THE CITY OF ANN ARBOR      
 
 
 
 
By _______________________    
                    
Its: _________________________ 

 
 
 
By________________________ 
           John Hieftje, Mayor 

 
     

 
By________________________ 
        Jacqueline Beaudry,  City Clerk 

 
 
 

 
Approved as to substance 
 
 
By __________________________                
      Steven D. Powers, City Administrator       
                   
  

 
  

 
By___________________________               
     Craig Hupy  
      Public Services Area Administrator 

 
  

Approved as to form and content 
 
______________________________ 
                                                 
   Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1)                                                                                                                                              of                               

                                                                                                            (referred to as "Principal"), and                 
                                                                                  , a corporation duly authorized to do business in the State 
of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), 
for 
 $                                                                 ,  the payment of which Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

 
(2) The Principal has entered a written contract with the City dated                                            , 2014, for:            

                                                                                                                                                                               
 Pontiac Trail Improvements Project, Bid No. 4324 and this bond is given for that contract in compliance 
with Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a contract 
between such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 
completion less the balance of the contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of 
the contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 2014 . 
 
 
                                                                                

(Name of Surety Company) 
                                                                       

(Name of Principal) 
 
By                                                                           

(Signature) 
By                                                                  
        (Signature) 

 
Its                                                                           

(Title of Office) 
Its                                                                   

(Title of Office) 
 
 
Approved as to form: 
 
                                                           
Stephen K. Postema, City Attorney 

Name and address of agent: 
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 LABOR AND MATERIAL BOND 

 

 

(1)                                                                                                                                   of                                   

                                                                                           , (referred to as "Principal"), and                          

                                                               , a corporation duly authorized to do business in the State of 

Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), 

for the use and benefit of claimants as defined in Act 213 of Michigan Public Acts of 1963, as amended, 

being MCL 129.201 et seq., in the amount of 

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, exec-

utors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written contract with the City, dated                                 , 2014  , for               

   Pontiac Trail Improvements Project, Bid No. 4324; and this bond is given for that contract in 

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 20     . 

 
 
                                                                                
   (Name of Surety Company) 

                                                                       
              (Name of Principal) 

 
By                                                                           

  (Signature) 
By                                                                  

                 (Signature) 
 
Its                                                                           

  (Title of Office) 
Its                                                                   
             (Title of Office) 

 
 
Approved as to form: 
 
                                                           
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 GENERAL CONDITIONS 
 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  The 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 
(9) Bid. 

 
 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on 
the work.  They shall include the dates at which the Contractor will start the several parts of the 
work, the estimated dates of completion of the several parts, and important milestones within the 
several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, the 
nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been  anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 
time to complete the work under this Contract for extra expenses or time spent as a result of the error 
or omission. 
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 Section 4 - Wage Requirements 
 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 
directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 
satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
Further, to the extent that any employees of the Contractor providing services under this contract are 
not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 
conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the 
Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as 
amended, which in part states: 
 
1:814.  Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in 
Section 1:813 that employs or contracts with five (5) or more individuals; provided, 
however, that this Chapter shall not apply to a non-profit contractor/vendor or non-profit 
grantee unless it employs or contracts with ten (10) or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial 

assistance awarded to or entered into with a contractor/vendor or grantee after the effective 
date of this Chapter and to the extension or renewal after the effective date of this Chapter of 
any grant, contract, or subcontract or other form of financial assistance with a 
contractor/vendor or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the living wage 

shall be $9.42 an hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the living wage 

shall be $10.91 a hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(2) In order to qualify to pay the living wage rate for covered employers providing employee 

health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said 
health care coverage and payment therefor to the City Administrator or his/her designee. 
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(3) The amount of the living wage established in this Section shall be adjusted upward no later 
than April 30, 2002, and every year thereafter by a percentage equal to the percentage 
increase, if any, in the federal poverty guidelines as published by the United States 
Department of Health and Human Services for the years 2001 and 2002.  Subsequent annual 
adjustments shall be based upon the percentage increase, if any, in the United States 
Department of Health and Human Services poverty guidelines when comparing the prior 
calendar year's poverty guidelines to the present calendar year's guidelines.  The applicable 
percentage amount will be converted to an amount in cents by multiplying the existing wage 
under Section 1.815(1)(b) by said percentage, rounding upward to the next cent, and adding 
this amount of cents to the existing living wage levels established under Sections 1:815(1)(a) 
and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify any covered 
employer of this adjustment by posting a written notice in a prominent place in City Hall, 
and, in the case of a covered employer that has provided an address of record to the City, by 
a written letter to each such covered employer. 

 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).  
The Contractor further agrees to the nondiscrimination provisions of Chapter 112 of the Ann Arbor 
City Code and to take affirmative action to assure that applicants are employed and that employees 
are treated during employment in a manner which provides equal employment. The Contractor 
agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City Code 
and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All contractors shall receive approval from the Director 
prior to entering into a contract with the City, unless specifically exempted by administrative 
policy.  All City contractors shall take affirmative action to insure that applicants are 
employed and that employees are treated during employment in a manner which provides 
equal employment opportunity and tends to eliminate inequality based upon race, national 
origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 
concludes that it indicates total minority and female employment commensurate with their 
availability within the contractor's labor recruitment area, i.e., the area from which the 
contractor can reasonably be expected to recruit, said contractor shall be accepted by the 
Director as having fulfilled affirmative action requirements for a period of one year at which 
time the Director shall conduct another review.  Other contractors shall develop an 
affirmative action program in conjunction with the Director.  Said program shall include 
specific goals and timetables for the hiring and promotion of minorities and females.  Said  
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  goals shall reflect the availability of minorities and females within the contractor's labor 
recruitment area.  In the case of construction contractors, the Director shall use for 
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 
metropolitan statistical area. Construction contractors determined to be in compliance shall 
be accepted by the Director as having fulfilled affirmative action requirements for a period 
of six (6) months at which time the Director shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 
 

(4) All contracts shall include provisions through which the contractor agrees, in addition to any 
other applicable Federal or State labor laws: 

 
(a) To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b) To provide periodic reports concerning the progress the contractor has made in meeting the 
affirmative action goals it has agreed to; 

 
 

(c) To permit the Director access to all books, records and accounts pertaining to its 
employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a provision 
for the posting of contractors not in compliance. 

 
(6) All City contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the contract for which the City shall be entitled, at its option, to do 
any or all of the following: 

 
(a) To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any 

required periodic payments under the contract; 
 

(b) Declare the contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 
group members had the affirmative action not been breached; 
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(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based upon 
the following schedule: 

 
 
Contract Amount 

Assessed Damages 
 Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

 
 

(e)   In addition the contractor shall be liable for any costs or expenses incurred by the City of 
Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 

 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 
work shall be new, and both workmanship and materials shall be of the highest quality. The 
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given  to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City has 
notified the Contractor prior to the signing of the Contract that the particular process or product is 
patented or is believed to be patented. 
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 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building permits, 
right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City 
shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the Supervising 
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 
the Construction Industry" as published by the Construction Safety Commission of the State of 
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 
to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 
 It shall continuously maintain adequate protection of all work from damage, and shall take all 
necessary and reasonable precautions to adequately protect all public and private property from 
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 
to it's work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 
without special instructions or authorization from the Supervising Professional, permitted to act at its 
discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized 
or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by agreement 
or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in preparation 
or progress, and the Contractor shall provide proper facilities for access and for inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an 
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by 
the Supervising Professional shall be made promptly, and where practicable at the source of supply. 
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If any work should be covered up without approval or consent of the Supervising Professional, it 
must, if required by the Supervising Professional, be uncovered for examination and properly 
restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the 
work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is not 
in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be 
responsible to perform all on-site project management for the Contractor. The superintendent shall 
be experienced in the work required for this Contract. The superintendent shall represent the 
Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at any 
time by a written order and without notice to the sureties. If the changes add to or deduct from the 
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made unless 
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the 
Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not the 
result of its fault or negligence; 
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(4) Delays in the progress of the work caused by any act or neglect of the City or of its 
employees or by other Contractors employed by the City; 

 
(5) Delay due to an act of Government; 

 
(6) Delay by the Supervising Professional in the furnishing of plans and necessary information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to 

an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in 
writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any other 
section of the contract, the Contractor understands and agrees that the only available adjustment for 
events that cause any delays in contract completion shall be extension of the required time for 
contract completion and that there shall be no adjustments in the money due the Contractor on 
account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of the 
Contract involved extra cost under this Contract, it shall give the Supervising Professional written 
notice within 7 days after the receipt of the instructions, and in any event before proceeding to 
execute the work, except in emergency endangering life or property. The procedure shall then be as 
provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 
shall receive an additional payment of 15% of all the reasonable costs to cover both its 
indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; the 
cost of all material and supplies required of either temporary or permanent character; rental 
of all power-driven equipment at agreed upon rates, together with cost of fuel and supply 
charges for the equipment; and any costs incurred by the Contractor as a direct result of 
executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 

charges as described above. The Contractor shall be permitted to add an additional charge of 
5% percent to that of the subcontractor for the Contractor's supervision and contractual 
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responsibility; 
 

(4) The quantities and items of work done each day shall be submitted to the Supervising 
Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be determined 
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period 
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs 
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 
like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, 
within 10 days following submission of the invoice, prepare a certificate for payment for the work in 
an amount to be determined by the Supervising Professional as fairly representing the acceptable 
work performed during the period covered by the Contractor's invoice. To insure the proper 
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's 
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 
15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in the 
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such 
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the 
invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due 
to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or 
in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum 
upon completion of erection of all equipment furnished, but not later than 60 days after the date of 
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of 
erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 
the date of delivery of all of the equipment to be furnished, unless testing has been completed and 
shows the equipment to be unacceptable. 
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With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged or 
that was not done in accordance with the Contract, an equitable deduction from the Contract price 
shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the work 
or not, and the Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the City and shall bear the expense of making good all work of 
other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material at 
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 
that should have been borne by the Contractor. If the removed material has no value, the Contractor 
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work 
and materials have been previously overlooked by the Supervising Professional and accepted or 
estimated for payment or paid for. If the work or any part shall be found defective at any time before 
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a 
manner satisfactory to the Supervising Professional. The judgment and the decision of the 
Supervising Professional as to whether the materials supplied and the work done under this Contract 
comply with the requirements of the Contract shall be conclusive and final. 
 
 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall 
be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 
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In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of the 
suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 
anticipated profit. 
 
 Section 21 - Delays and The City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, the 
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 
of the work as to which there has been delay. After providing the notice the City may take over the 
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 
terminated, the City may take possession of and utilize in completing the work, any materials, 
appliances and plant as may be on the site of the work and useful for completing the work. The right 
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 
damages where an extension of time is granted under Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
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such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises and 
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, 
make good the deficiencies or finish the work by whatever method it may deem expedient, and 
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive 
any further payment until the work is finished. If the expense of finishing the work, including 
compensation for additional managerial and administrative services exceeds the unpaid balance of 
the Contract Sum,  the Contractor and its surety are liable to the City for any excess cost incurred. 
The expense incurred by the City, and the damage incurred through the Contractor's default, shall be 
certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period of 3 
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 
may, upon 7 days written notice to the City, terminate this Contract and recover from the City 
payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 
Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until 
final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is 
advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 
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also unconditionally guarantee the quality of all equipment and materials that are furnished and 
installed under the contract for a period of one year.  At the end of one year after the Contractor's 
receipt of final payment, the complete work, including equipment and materials furnished and 
installed under the contract, shall be inspected by the Contractor and the Supervising Professional. 
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases 
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by 
the Contractor and the Supervising Professional and shall be corrected by the Contractor at its 
expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 
correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 
and if the Supervising Professional determines that portion of the permanent construction is not 
required for the operations of the Contractor but is needed by the City, the Supervising Professional 
shall issue to the Contractor a certificate of partial completion, and immediately the City may take 
over and use the portion of the permanent construction described in the certificate, and exclude the 
Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 
the certificate shall not release the Contractor or its sureties from any obligations under this Contract 
including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 
of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 
City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
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 Section 28 - Contractor's Insurance 
 
  A. The Contractor shall procure and maintain during the life of this Contract, including the 

guarantee period and during any warranty work, such insurance policies, including those set 
forth below, as will protect itself from all claims for bodily injuries, death or property 
damage which may arise under this Contract; whether the acts were made by the Contractor 
or by any subcontractor or anyone employed by them directly or indirectly.  The following 
insurance policies are required: 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an 
additional insured. There shall be no added exclusions or limiting endorsements 
including, but not limited to:   Products and Completed Operations, Explosion, Collapse 
and Underground coverage or Pollution. Further, the following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 

Liability, or both combined. 
 

$2,000,000 Per Job General Aggregate 
 

$1,000,000 Personal and Advertising Injury 
 

$2,000,000 Products and Completed Operations Aggregate 
 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 
Arbor shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements. Coverage shall include all owned vehicles, all non-owned 
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 
combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of $1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any 
self-insured retentions the City may have; and any other insurance the City does possess 
shall be considered excess insurance only and shall not be required to contribute with this 
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against 
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the City. 
 

C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 
before the commencement of any work under this Contract documentation demonstrating it 
has obtained the above mentioned policies. Documentation must provide and demonstrate an 
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 
Further, the documentation must explicitly state the following:  (a) the policy number; name 
of insurance company; name and address of the agent or authorized representative; name and 
address of insured; project name; policy expiration date; and specific coverage amounts; (b) 
any deductibles or self-insured retentions which shall be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified. An original certificate 
of insurance may be provided as an initial indication of the required insurance, provided that 
no later than 21 calendar days after commencement of any work the Contractor supplies a 
copy of the endorsements required on the policies. Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies to the Administering Service Area/Unit at least ten days prior to 
the expiration date. 

 
D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-admitted insurance companies are not 
acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused by 
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 
sewers or other public or private property to not less than its original condition with new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional shall 
have again authorized the work to proceed. 
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 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 
Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be established 
by the Supervising Professional, to secure the completion of the various portions of the work in 
general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of the 
City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information the 
City may require. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the same 
power to terminate any subcontract that the City may exercise over the Contractor under any 
provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising Professional 
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution 
of the Contract. The Supervising Professional has the authority to reject all work and materials 
which do not conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. Those  
measurements and determinations are final and conclusive between the parties. 
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 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets 
shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, 
employees, tools, or material any private property without first obtaining written permission from its 
owner.  A copy of the permission shall be furnished to the Supervising Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional land 
and access that may be required for temporary construction facilities or for storage of materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from 
the City's property and from all public and private property all temporary structures, rubbish and 
waste materials resulting from its operations unless otherwise specifically approved, in writing, by 
the Supervising Professional. 
 
 
  

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night 
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the 
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of 
the Contractor's intention to work the upcoming Saturday. 
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 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 
not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 
the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 2014 , to 
                        , 20     , performed any work, furnished any materials, sustained any loss, damage or 
delay, or otherwise done anything in addition to the regular items (or executed change orders) set 
forth in the Contract titled Pontiac Trail Improvements Project, for which I shall ask, demand, sue 
for, or claim compensation or extension of time from the City, except as I hereby make claim for 
additional compensation or extension of time as set forth on the attached itemized statement. I 
further declare that I have paid all payroll obligations related to this Contract that have become due 
during the above period and that all invoices related to this Contract received more than 30 days 
prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                                               
Contractor                  Date 
 
By                                                           
    (Signature) 
 
Its                                                           
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
, 20     , it was awarded a contract by the City of Ann Arbor, Michigan to                        
                                 under the terms and conditions of a Contract titled Pontiac Trail Improvements 
Project. 
The Contractor represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for 
labor and material used in accomplishing the project, as well as all other claims arising from the 
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon 
request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish any 
and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
                                                           
Contractor 
By                                                        
    (Signature) 
Its                                                        
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:                                    



SS-1 
 

 STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department Standard 
Specifications in effect at the date of availability of the contract documents stipulated in the Advertisement. All 
work under this Contract which is not included in these Standard Specifications, or which is performed using 
modifications to these Standard Specifications, shall be performed in accordance with the Detailed Specifications 
included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the Engineering 
Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In addition, a copy of these 
Standard Specifications is available for public viewing at the Engineering Division office, for review Monday 
through Friday between the hours of 8:30 a.m. and 4:00 p.m. 
Copies of the Standard Specifications can also be downloaded from the web link: 
 
http://www.a2gov.org/government/publicservices/project_management/privatedev/pages/standardspecificationsbook.aspx.  
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DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE  
 
Examination of Plans, Specifications, and Work Site:  Bidders shall carefully examine the Bid Form, plans, 
specifications and the work site until the Bidder is satisfied as to all local conditions affecting the contract and the 
detailed requirements of construction.  The submission of the bid shall be considered prima facie evidence that the 
Bidder has made such examination and is satisfied as to the conditions to be encountered in performing the work and 
all requirements of the contract.   
 
The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling requirements 
as outlined below, and all other requirements of the Contract Documents. 
 
1. By no later than May 23, 2014 the Contractor shall submit a detailed schedule of work for the Engineer's 

review and approval. The proposed schedule must fully comply with the scheduling requirements contained in 
this Detailed Specification. The Contractor shall update the approved work schedule each week and present it 
to the Engineer at the weekly progress meeting.  

 
2. The Contractor will receive two (2) copies of the Contract, for his/her execution, on or before May 20, 2014. 

The Contractor shall properly execute both copies of the Contract and return them, with the required Bonds 
and Insurance Certificate, to the City by May 26, 2014. 

 
3. Contractor may begin construction on Pontiac Trail on or before June 2, 2014 and only after receiving the 

copy of executed contract documents and the Notice to Proceed from the City. Appropriate time extensions 
shall be granted if the Notice to Proceed is delayed due to the circumstances controlled by the City. 

 
4. By October 31, 2014 or within one hundred and fifty-two (152) calendar days from the date of Notice to 

Proceed for the work at Pontiac Trail, the Contractor must install the new 8-inch and 10-inch sanitary sewers, 
the new water main; all of the required service leads to the new sewers and water main and complete all the 
remaining work under this Contract for Pontiac Trail Improvements including, but not limited to installation of 
the storm water infiltration trench, the restoration of all disturbed areas, permanent placement of hot mix 
asphalt and/or concrete, and the removal of any and all traffic control devices. Failure to complete all work as 
specified herein within the times specified herein, including time extensions granted thereto as determined by 
the Engineer, shall entitle the City to deduct from the payments due the Contractor, $350.00 in “Liquidated 
Damages”, and not as a penalty, for each and every calendar day beyond the allowed number of calendar days 
to complete the above specified work. 

 
The Contractor may propose to adjust the limits or sequencing of construction in order to complete the work more 
efficiently. Changes to the recommended construction sequence must be approved in writing by the Engineer prior to 
construction and must assure all required coordination with other projects and time lines. 
 
Time is of the essence in the performance of the work of this contract. The Contractor is expected to mobilize sufficient 
personnel and equipment, and work throughout all authorized hours in order to complete the project by the final 
completion date. Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not 
be paid for separately, but shall be included in the bid price of the Contract Item “General Conditions.”  
 
If the City elects to terminate this Construction Contract due to non-performance, contract items paid for on a Lump 
Sum basis will be pro-rated based on percentage equal to the percentage of the contract work completed.      
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DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 
 
DESCRIPTION 
 
Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department Standard 
Specifications except as specified in Sections 103.05, 810, 812, 919, and 920 of the 2012 Michigan Department of 
Transportation (MDOT), Standard Specifications for Construction, the 2005 Michigan Manual of Uniform Traffic 
Control Devices (MMUTCD) and as amended herein. 
 
The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control devices and 
barricade lights within the project and around the perimeter of the project for the safety and protection of local traffic.  
This includes, but is not limited to, advance, regulatory, and warning signs; barricades and channelizing devices at 
intersecting streets on which traffic is to be maintained; barricades at the ends of the project and at right-of-way lines 
of intersecting streets, and moving traffic control devices for construction operations. 
 
MATERIALS 
 
The materials and equipment shall meet the requirements specified in the corresponding sections of the 2012 MDOT 
Standard Specifications for Construction and the 2005 Michigan Manual of Uniform Traffic Control Devices 
(MMUTCD). 
 
Maintenance of Local Traffic 
 
Unless otherwise indicated on the plans, all side roads shall remain open to traffic except during construction 
operations of short duration and only upon written approval of the Engineer. 
 
Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery and ingress/egress 
to private properties. 
 
Contractor must accommodate the safe access to the residential buildings and businesses located within construction 
area.   
 
Driveways shall not be blocked for extended periods of time unless arrangements can be made with the affected 
property owner(s).  When it becomes necessary to temporarily block driveways, the Contractor shall notify the affected 
property owners in advance to coordinate the work and allow sufficient time for vehicles to vacate from properties.  It 
may be necessary to allow for vehicles to temporarily park in the roadway at locations that do not interfere with the 
Contractor’s work.  During these periods the owners of the respective vehicles must be available to, with proper notice, 
move their vehicles if it becomes necessary to accommodate the work. 
 
At times when it becomes necessary to temporarily obstruct local traffic during the performance of the work, the 
Contractor shall provide flag control in conformance with Part VI of the MMUTCD, Sections 6F-1 thru 6F-7.  A 
minimum of two flaggers are required.  The cost of flag control shall be included in the contract pay item "Item No. 
203, Minor Traffic Control, Modified, Max. $______" 
 
A lane-closure permit shall be obtained by the Contractor from the Project Management Services Unit, at least 48 
hours in advance of any proposed lane or street closing. 
 
The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified on the 
lane-closure permit.  No equipment will be allowed in the street before or after these hours.  Local streets may only be 
closed to through traffic (local access only) with written authorization of the Engineer.  Work must be completed each 
day such that all streets are re-opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized 
in writing by the Engineer.  All major changes in traffic control shall be made either between 9:30 a.m. and 3:30 p.m. 
or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with rush-hour traffic.  All traffic controls must 
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be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the Engineer. 
 
The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold patching mixture for use as 
temporary base, surfacing, and dust control at utility crossings, side roads and driveways (wherever required to 
maintain traffic), and where directed by the Engineer to maintain local access.  The cost for the use of dust palliative, 
maintenance aggregate and HMA 13A mixture, as required and directed by the Engineer for maintenance of traffic and 
local access, shall be included in contract pay item "Item No 202, General Conditions, Max. $_____" and it will not be 
paid for separately. 
 
The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of removing, salvaging 
and reinstalling existing signs and supports is included in the bid price for the contract pay item “Item No. 203, Minor 
Traffic Control, Modified, Max. $_______." 

Mailboxes and newspaper boxes that are in the way of the construction shall be removed and reset immediately in a 
temporary location approved by the Engineer.  Mail and paper delivery shall not be interrupted during the construction.  
Upon completion of the construction, all mailboxes and newspaper boxes, including their supports, shall be 
repositioned in their permanent locations as approved by the Engineer.  This work shall be included in the contract unit 
price for the contract pay item “Item No 206, Machine Grading Modified,” and it will not be paid for separately. 

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the Contract 
Documents as specified herein.  No traffic shall be allowed on newly placed asphalt surfaces until rolling has been 
satisfactorily completed and the surface has cooled sufficiently to prevent damage from traffic.  This is to be 
accomplished by flag persons and by relocating traffic control devices to prevent traffic from entering the work area 
until such time that it can be safely maintained without damaging the new construction.  The Contractor shall provide 
traffic regulators in sufficient number to maintain traffic as described herein, and to keep traffic off sections being 
surfaced, and provide for safe travel at all times as directed by the Engineer. 
 
Each pressure distributor, paver and roller shall be equipped with at least one approved flasher light which shall be 
mounted on the equipment so as to give a warning signal ahead and behind.  
 
There may be areas where the Engineer directs the paving of less than the full width of a phase to stager the paving 
joints and to accommodate changes in crown and/or cross-sectional dimensions/locations.  In these locations the gravel 
base courses shall be constructed to the full area of the phase, and the Contractor shall place traffic control devices on 
the base course grade as necessary, and shall place, maintain, and remove maintenance aggregate (MDOT 21AA) all as 
necessary, and as directed by the Engineer, to maintain local traffic to side streets and drives. 
 
The City will not allow any shut down of existing water mains without prior written approval of construction methods 
and timing of shut down, by the City of Ann Arbor and the Engineer.  All water main valves are to be operated by City 
of Ann Arbor personnel. 
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DETAILED SPECIFICATION 
FOR 

ITEM #201 - PROJECT SUPERVISION, MAX. $45,000 
 
DESCRIPTION 
 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, and to be 
responsible for scheduling and coordination of all subcontractors, suppliers, other governmental agencies, and all 
public and private utility companies. 
 
The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member or em-
ployee of any subcontractor's work force, and shall not perform general or specialized labor tasks. 
 
The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort into the 
organization and coordination of the work of this project. 
 
Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, and shall 
furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's work history, 
outlining all previous supervisory experience on projects of a similar size and nature.  The detailed work history shall 
include personal and professional references (names and phone numbers) of persons (previous owners or agents) who 
can attest to the qualifications and work history of the proposed Project Supervisor.  Proposed candidates for Project 
Supervisor shall have a demonstrated ability to work harmoniously with the City, the public, subcontractors, and all 
other parties typically involved with work of this nature.  The Supervising Professional will have the authority to reject 
a proposed Project Supervisor whom he/she considers unqualified. 
 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and scheduling 
of the project for the duration of the Contract.  The Contractor shall furnish the City with telephone numbers of the 
Project Supervisor in order to provide 24 hour-per-day access during business and non-business hours, including 
weekends and holidays. 
 
The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City with 24 hour-
per-day access to him/her during daily construction activities, during transit to and from the construction site, and 
during all non-business hours including weekends and holidays. 
 
The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as specified 
herein, and in accordance with the Contract. 
 
DUTIES AND RESPONSIBILITIES 
 
The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties typically 
involved with work of this nature. 
 
The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all construction 
practices and methods specified elsewhere herein, as well as the handling, placement, testing and inspection of 
aggregates, aggregate products, HMA concrete, and portland cement concrete materials. 
 
The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and suppliers' 
work forces. 
 
The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and general 
operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles. 
 
The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the Contractor's, 
subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles. 
 



 

DS-5 
Pontiac Trail Detailed Specifications addendum #2 

The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, including utility 
companies, testing agencies, governmental agencies, all City departments (such as Utilities and Transportation), and 
City inspectors. 
 
The Project Supervisor shall coordinate and schedule the work of any independent survey crews that may be retained 
by the City to witness and reset existing and new geographic/benchmark monuments.  Failure to have existing 
monuments witnessed and reset may result in delays to the Contractor's work.  Costs for such delays will be the 
Contractor's sole responsibility.  
 
The Project Supervisor shall coordinate and schedule both Testing inspectors and City inspectors in a timely manner, 
to assure proper and timely testing and inspection of the work. 
 
The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all IDRs on a 
daily basis as the representative of the Contractor.  Items to be reviewed include descriptions, locations and 
measurements of quantities of work performed, workforce, equipment, and weather.  The Project Supervisor shall also 
be responsible for its subcontractors’ review and initialing of IDRs containing work items performed by each 
respective subcontractors. 
 
The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work on a weekly 
basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed Specification for 
Project Schedule contained elsewhere herein.   
 
The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all subcontractors to 
discuss the work.  Upon the completion of each meeting, the Project Supervisor shall prepare and distribute, to all 
present, a written summary of the meeting's minutes.  Those in attendance shall review the minutes and, if necessary, 
comment on any deficiencies or errors prior to or at the next scheduled progress meeting. 
 
ADDITIONAL PERFORMANCE REQUIREMENTS 
 
If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing the duties as 
outlined in this Detailed Specification, the following system of notices will be given to the contractor with the 
associated penalties: 
 
First Notice –  A warning will be issued in writing to the contractor detailing the deficiencies in the Project 

Supervision.  The contractor must respond within 7 calendar days in writing with a plan to correct 
the stated deficiencies.  Failure to respond within 7 calendar days will result in the issuing of a 
second notice. 

 
Second Notice – A second warning will be issued in writing to the contractor further detailing the deficiencies in 

the Project Supervision. The contractor must respond within 7 calendar days in writing with a plan 
to correct the stated deficiencies.  Failure to respond within 7 calendar days will result in the 
issuing of a third notice.  A deduction of 10% will be made from the original Project Supervision 
contract amount.  At this time, the City reserves the right to meet with personnel with the 
necessary authority within the Contractor’s organization to discuss the deficiencies in the Project 
Supervision. 

 
Third Notice –  An additional deduction of 25% will be made from the original Project Supervision contract 

amount, and the Project Supervisor shall be removed from the project, and replaced immediately 
with another individual to be approved by the Supervising Professional. 
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Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform his/her duties and 
responsibilities as described herein to such a degree that the successful completion of the project is put in jeopardy, the 
above system of notices may be foregone, and the Contractor shall immediately replace the Project Supervisor upon 
receipt of written notice.  Failure to provide adequate project supervision, as determined by the Engineer, shall be 
considered basis for the Supervising Professional to suspend work without extension of contract time or additional 
compensation.   

 
MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment.  Measurement will be 
based on the ratio between work completed during the payment period and the total contract amount.  When all of the 
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum, minus any deductions 
incurred for inadequate performance as described herein.  This amount will not be increased for any reason, including 
extensions of time, extras, and/or additional work. 

 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Project Supervision, Max. $45,000      Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #202 - GENERAL CONDITIONS, MAX. $45,000 
 
DESCRIPTION 
 
This item shall include all work described and required by the Plans and Specifications for which no item of work is 
listed in the Bid Form, including but not limited to:  
 

- Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, and staking 
- Coordination of, and cooperation with, other contractors, agencies, departments, and utilities 
- Protection and maintenance of Utilities 
- Placing, maintaining, and removing all soil erosion and sedimentation controls  
- Maintaining drainage 
- Maintaining drives, drive openings, sidewalks, bikepaths, mail deliveries, and solid waste/recycle pick-ups 
- Storing all materials and equipment off lawn areas 
- Site clean-up 
- Coordination efforts to furnish various HMA mixtures as directed by the Engineer 
- Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the Engineer 
- Furnishing and operating vacuum-type street cleaning equipment 
- Furnishing and operating vacuum-type utility structure cleaning equipment 
- Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors 
- Furnishing and operating a backhoe during all work activities  
- Furnishing and operating a jackhammer and air compressor during all work activities  
- Noise and dust control 
- Mobilization(s) and demobilization(s) 
- Furnishing submittals and certifications for materials and supplies. 
- Disposing of excavated materials and debris 
- All miscellaneous and incidental items such as overhead, insurance, and permits. 

 
MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment.  Measurement will be 
based on the ratio between work completed during the payment period and the total contract amount.  When all of the 
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.   
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

General Conditions, Max. $45,000      Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #203 – MINOR TRAFFIC DEVICES, MAX. $35,000 
 
DESCRIPTION 
 
The work of Minor Traffic Devices shall include, but not be limited to: 
 

 The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and cones;  
 The operation of additional signs furnished by the City;  
 Furnishing and installing meter bags;  
 Coordinating with the City to have meter heads removed and reinstalled;  
 Maintaining pedestrian traffic;  
 Temporarily covering traffic controls; 
 Temporarily covering existing signs as directed;  
 Any and all other miscellaneous and/or incidental items which are necessary to properly perform the work. 

 
Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the Engineer's 
authorization, coordinate with the City Transportation Division to have meter heads removed and reinstalled. 
 
The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of flag-persons, channelizing 
devices, and signs as necessary, as directed by the Engineer, and in accordance with MMUTCD.  Typical applications 
for maintaining pedestrian traffic in accordance with the MMUTCD are included in this detailed specification. 
 
MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment.  Measurement will be 
based on the ratio between work completed during the payment period and the total contract amount.  When all of the 
work of this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.   
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Minor Traffic Devices, Max $35,000      Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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Note: See Tables 6H-2 and 6H-3 for the meaning of the symbols and/or letter codes used in this figure.  
Page 6H-62 (MI) 2011 Edition  
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Figure 6H-29. Cross walk Closures and Pedestrian Detours (MI) (TA-29) 

 

Page 6H-64 (MI) 2003 Edition  
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DETAILED SPECIFICATION 
FOR 

ITEM #204 – AUDIO VISUAL TAPE COVERAGE 
 
DESCRIPTION 
 
This work shall include digital audiovisual record of the physical, structural, and aesthetic conditions of the 
construction site and adjacent areas as provided herein.  This work will be performed for the entire project limits prior 
to the start of construction. 
 

The audio-visual filming shall be: 

1. Of professional quality, providing a clear and accurate audio and visual record of existing conditions. 

2. Prepared within the four (4) week period immediately prior to the start of construction 

3. Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or equipment within 
the areas described in this Detailed Specification. 

4. Carried-out under the supervision of the Engineer. 
 

The Contractor shall furnish one (1) copy of the completed audiovisual record to the Engineer. An index of the footage 
shall be included, which will enable any particular area of the project to be easily found. This includes indexing the 
files according to street. The Contractor shall retain a second copy of the audiovisual record for his/her own use. 

 
Any portion of the film determined by the Engineer to be unacceptable for the documentation of existing conditions 
shall be filmed again at the Contractor’s sole expense prior to mobilizing onto the site. 

 
PRODUCTION 
 
The audio-visual filming shall be completed in accordance with the following minimum requirements: 
 

1. DVD Format, No Editing - The filming shall be done in color using equipment that allows audio and visual 
information to be recorded. Splicing or editing of the tape shall not be allowed and the speed and electronics of 
the videotaping equipment and DVD shall be equal to that which is standard to the video taping industry. 

 
2. Perspective / Speed / Pan / Zoom - To ensure proper perspective, the distance from the ground to the camera 

lens shall not be less than 10 feet and the filming must proceed in the general direction of travel at a speed not 
to exceed 48 feet per minute.  Pan and zoom rates shall be controlled sufficiently so that playback will ensure 
quality of the object viewed. 

 
3. Display - The recording equipment shall have transparent time, date stamp and digital annotation capabilities.  

The final copies of the tape shall continuously and simultaneously display the time (hours:minutes:seconds) 
and the date (month/date/year) in the upper left-hand corner of the frame.  Accurate project stationing, where 
applicable, shall be included in the lower half of the frame in standard format (i.e. 1+00). Below the stationing 
periodic information is to be shown, including project name, name of area shown, street address, direction of 
travel, viewing direction, etc. 

 
If in the event, the stationing has not been established on-site, refer to the plans and approximate the proposed 
stationing. 
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4. Audio Commentary / Visual Features. Locations relative to project limits and landmarks must be identified by 
both audio and video means at intervals no longer than 100 feet along the filming route.  Additional audio 
commentary shall be provided as necessary during filming to describe streets, buildings, landmarks, and other 
details, which will enhance the record of existing conditions. 

 
5. Visibility / Ground Cover - The filming shall be performed during a time of good visibility.  Filming shall not 

be performed during periods of precipitation or when snow, leaves, or other natural debris obstruct the area 
being filmed. The Contractor shall notify the Engineer in writing in the event that the weather or snow cover is 
anticipated to cause a delay in filming. 

 
COVERAGE 
 

The audio-visual film coverage shall include the following: 
 

1. General Criteria - This general criteria shall apply to all filming and shall include all areas where construction 
activities will take place or where construction vehicles or equipment will be operated or parked and or where 
materials will be stored. The filming shall extend an additional 50 feet outside of all areas. The filming shall 
include all significant, existing man-made and natural features such as driveways, sidewalks, utility covers, 
utility markers, utility poles, other utility features, traffic signal structures and features, pubic signs, private 
signs, fences, landscaping, trees, shrubs, other vegetation, and other similar or significant features. 

 
2. Other Areas - The Contractor shall film at his sole expense other areas where, in his/her opinion, the 

establishment of a record of existing conditions is warranted. The Contractor shall notify the Engineer in 
writing of such areas. 

 
3. Street List – This item shall include the filming all of the streets as listed in the Detailed Specification for 

Progress Schedule and Construction Limits. 
 
The Engineer may direct the filming of other minor areas not specified herein at the Contractor’s sole expense. 
 
AUDIOVISUAL FILMING SERVICES 
 
The following companies are known to be capable of providing the filming services required by this Detailed 
Specification and shall be utilized, unless the Contractor receives prior written approval from the Engineer to utilize 
another company of comparable or superior qualifications. 
      
  Construction Video Media 
  Midwest Company 
  Topo Video, Inc. 
             Video Media Corp.   

 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM         PAY UNIT 
 

Audiovisual Tape Coverage        Lump Sum 
 
Audiovisual Tape Coverage shall include all labor, equipment, and materials required to perform the filming and to 
provide the finished videotape the Engineer. The unit price includes filming the entire project limits, for each and 
every street, as described above. 
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DETAILED SPECIFICATION 
FOR 

ITEM #205 – PART-WIDTH CONSTRUCTION, SPECIAL 
 
DESCRIPTION 
 
This work shall consist of constructing roadway, including intersections and driveways by the part-width construction 
method in accordance with Section 812 of the 2012 Michigan Department of Transportation Standard Specifications 
for Construction, and as herein specified, including any detailed specifications.   
 
“Part-Width Construction, Special” shall also include adequate noise control.  
 
“Part-Width Construction, Special” shall also include all expenses involved in the interruption of paving operations, 
moving back to pave gapped areas, and maintenance of cross-traffic.  Gapping of curbs, curb and gutter, gutters, 
driveways and sidewalks required to maintain traffic shall not be paid for separately; payment for this work is included 
in the unit price bid for the contract item being constructed. 
 
This item of work also includes the furnishing or placement of maintenance aggregate for the purposes of maintaining 
pedestrian or vehicular traffic at utility crossings, side streets, drive approaches, or any other areas where the 
maintenance of traffic is required by the Engineer.   
 
Street name signs, stop signs, and traffic regulatory/warning signs in the way of construction shall be carefully 
removed and reset immediately in a temporary location approved by the Engineer.  Street name signs shall be finally 
set by the Contractor in a location designated by the Engineer upon the completion of final grading in the section 
involved.  Any signs damaged by the Contractor’s operations shall be grounds for replacement of the signs by City of 
Ann Arbor forces at the Contractor’s sole expense. 
 
CONSTRUCTION 
 
This work must be completed in accordance with sections 204 and 205 of the Standard Specifications for Construction, 
except as modified herein or as directed by the Engineer.  
1. Excavation of Non-hazardous Contaminated Material. Non-hazardous contaminated material must be 

excavated as shown on the plans or as directed by the Engineer.  
2. Temporary Storage of Non-hazardous Contaminated Material. Excavated non-hazardous contaminated 

material which is to be temporarily stockpiled must be placed on plastic sheeting or tarps having a minimum 
thickness of 6 mils or in trucks, roll off boxes, or other containers, such that no liquid may escape from the 
containment. Cover the non-hazardous contaminated material securely with plastic sheeting of 6 mils thickness 
or greater, at the end of each work day.   Dispose of excavated non-hazardous material as soon as approval is 
received from the disposal site. This material cannot be stockpiled for longer than 30 days prior to disposal.  

3. Sampling and Analysis of Non-hazardous Contaminated Material. The required sampling and analysis for 
disposal of non-hazardous contaminated material is City’s responsibility 

4. Disposal of Non-hazardous Contaminated Material. Disposal of non-hazardous contaminated material must be 
at a licensed Type II sanitary landfill. Submit at the preconstruction meeting the name of the Type II landfill to 
be used for disposal, the sampling and analysis requirements of that landfill, and verification that use of the 
proposed landfill will meet the requirements of the county solid waste plan.  The proposed landfill must be 
acceptable to the MDOT and therefore approval must be obtained from the Engineer prior to commencing 
disposal operations. Provide a copy of the laboratory analysis to the Engineer as a requirement of approval for 
disposal. Following disposal and prior to approval for payment provide to the Engineer landfill receipts for all 
non-hazardous contaminated material disposed of. 
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MEASUREMENT AND PAYMENT 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM         PAY UNIT 
 

Part-Width Construction, Special                                       LF   
     
The unit price for “Part-Width Construction, Special” shall include the costs associated with the part-width 
construction of pavement during multiple stages of the project to maintain local access, as depicted on the Plans, as 
detailed in the specifications, and as directed by the Engineer.   
 
The measurement for purposes of calculating payment shall be measured as follows: 
 

Street Length (feet) 
Pontiac Trail 3,947.00 

 
Separate payment for “Part-Width Construction, Special” applies only to streets and will be measured and paid for in 
the same manner as described in the Detailed Specification for Machine Grading, Modified.  The contract unit price 
per foot shall be payment in full for all labor, material, and equipment needed to accomplish this work as shown on the 
plans, as detailed in the specifications, and as directed by the Engineer. 
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DETAILED SPECIFICATION 
FOR 

ITEM #206 – MACHINE GRADING, MODIFIED 
 
DESCRIPTION 
 
The pay item “Machine Grading, Modified” shall be completed in accordance with Section 205 of the Michigan 
Department of Transportation 2012 Standard Specifications for Construction (MDOT 2012 SSC) and shall include all 
work indicated in the MDOT 2012 SSC, shown on the plans, and as specified herein, with the exception that 
“Subgrade Undercutting, Type __,” and “Infiltration Trench Undercutting” shall be paid for separately when separate 
pay items for the respective items are included in the proposal. “Machine Grading, Modified” shall include all the 
work specified herein for which there is no separate pay item.  This work shall consist of constructing earth grades by 
excavating, cutting, filling, trimming, and grading; general restoration, and sign removals in accordance with the 
Detailed Specifications elsewhere herein; and maintaining the work in a finished condition until such time that it is 
accepted by the Engineer.  
 
CONSTRUCTION METHOD 
 
a. Soils Information.- Soil information provided as part of the contract documents is for informational purposes 

only and shall not relieve the Contractor of the responsibility of investigating all local conditions before 
bidding. 

 
b. Materials.- All materials and mixtures shall meet the requirements as specified in Section 205 of the MDOT 

2012 Standard Specifications for Construction, except as specified herein. 
 

c. General Provisions. - The Contractor shall: 
 

1. Maintain access to all drive entrances at all times. 
2. Maintain pick-up access for garbage and recycle vehicles at all times. 
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all times. The Engineer may 

direct the temporary relocation of mail boxes. The Contractor may propose the temporary relocation of 
mail boxes, subject to the approval of the Engineer.  In either case, the temporary relocation of mail boxes 
will not be paid for separately.  There are 22 mailboxes located within the project grading limits that may 
need to be temporarily relocated and then re-established in their permanent locations. 

4. Grade around mailboxes, trees, light poles, power poles, and the like, which are to remain in place. The 
Contractor shall be responsible for any damage caused to such structures.  

5. Coordinate all work with utility companies and others that need to complete work within the project limits. 
6. Maintain the work in a finished condition until it is accepted by the Engineer. 

 
d. Pavement Sawcutting.- The work shall include the full-depth saw-cutting of pavement at the construction 

limits, and elsewhere as required, if not paid for as part of another item of work. Pavement sawcutting will not 
be paid for separately. 

 
e. Removal of Trees and Vegetation.- The Contractor shall remove and properly dispose of off-site all 

vegetation; brush; roots; and trees and stumps less than 8 inch in diameter, as shown on the plans, and as 
directed by the Engineer as required to complete the project. 

 
f. Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling of topsoil, and all related work, 

shall be performed in accordance with Section 205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 
2012 SSC and will not be paid for separately. 

 
g. Miscellaneous Removals.- The removal of bituminous, aggregate, and/or concrete materials from around 

manholes, structures, and utility covers, and the removal of bituminous curbing, bituminous driveway wedges, 
bituminous surface on existing curb and gutter, and bituminous surfaces around other miscellaneous 
unremoved areas shall be paid for as “Machine Grading, Modified” and will not be paid for separately.
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“Machine Grading, Modified” includes the removal of any surface feature located within the grading limits 
which must be removed and for which there is no specific pay item established in the proposal for its removal. 

 
h. Protection of the Grade.- The work shall be kept well drained at all times. Foundation, roadway embankment 

or subgrade that becomes damaged by rain shall be undercut and backfilled, or otherwise remedied, by the 
Contractor, at his/her sole expense, as directed by the Engineer.   

 
The Contractor shall be responsible for the maintenance of the foundation, roadway embankment, and 
subgrade. Any damage caused, by traffic or the Contractor’s operations, to the foundation, roadway 
embankment or subgrade, in the opinion of the Engineer, shall be remedied by the Contractor at his/her sole 
expense, as directed by the Engineer.  

 
The Contractor shall not use rubber-tired equipment on the foundation, roadway embankment, or subgrade, 
when its use causes, in the opinion of the Engineer, unnecessary damage to the foundation, road embankment 
or subgrade.  The Contractor shall conduct his/her operations and provide the necessary equipment to ensure 
the satisfactory completion of the work without damaging the foundation, roadway embankment or subgrade. 
This may require the transporting and movement of materials over additional distances. 

 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor 
shall not be entitled to an extension of time or any additional compensation for the use of smaller equipment, 
lighter equipment, or work task deferral. 

 
i. Protection of Utilities.- Utility lines may become exposed at, above, or below, the foundation or subgrade 

elevation during machine grading or subgrade undercutting operations.  If this occurs, the Contractor shall 
excavate around, above and/or below the utility lines, as directed, to complete the machine grading or 
subgrade undercutting operations.  Payment, at contract unit prices, for “Machine Grading, Modified” or 
“Subgrade Undercutting, Type __,” whichever applies, will be considered as payment in full for this work. 

 
j. Removal of Cable, Conduits and Pipe.- The Contractor shall remove, and properly dispose of off-site, all 

abandoned cables, conduit, and pipe encountered at, or above the bottom of any earthwork excavation or 
undercut. Where the inverts of abandoned, or to be abandoned or removed, conduits or pipe are less than 16 
inches below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be removed and 
the resulting void filled with an Engineer approved material. The fill material shall be compacted to 95% of its 
maximum unit weight in lifts not exceeding 12 inches. No separate payment will be made for removal of 
conduit or pipe, or any of the work, described in this section. 

 
k. Foundation Preparation.- Foundation is defined as the original earth grade upon which roadway embankment 

is placed. The foundation work shall be completed in accordance with Section 205.03.A (Preparing Roadway 
Foundation) of the MDOT 2012 SSC as shown on the plans, and as specified herein.  

 
l. The foundation shall be compacted to 95% of its maximum unit weight, as measured by the AASHTO T-180 

method, to a depth of at least 10 inches.  If this cannot be achieved, in the opinion of the Engineer, he/she will 
direct the Contractor to perform “Subgrade Undercutting, Type __” or “Subgrade Manipulation,” as described 
herein, on the foundation. 

 
m. Roadway Embankment Construction.- Roadway embankment is defined as the construction of earth on the 

prepared foundation to form the subgrade. Roadway embankment work shall be completed in accordance with 
Section 205.03 H (Roadway Embankment) of the MDOT 2012 SSC as shown on the plans, and as specified 
herein.  Roadway embankment shall be compacted to a minimum of 95% of its maximum unit weight, as 
measured by the AASHTO T-180 method. 
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n. Subgrade Construction.- Subgrade is defined as the final earth grade which extends from grading limit to 
grading limit.  The subgrade shall be constructed by performing earth excavation and roadway embankment 
work in accordance with Section 205.03.G (Earth Excavation) and Section 205.03 H (Roadway Embankment) 
of the MDOT 2012 SSC, as shown on the plans, and as specified herein. 

 
The subgrade shall be constructed to the contours and cross-sections shown on the plans, as specified herein, 
and as directed by the Engineer. To achieve this, the work shall include, but not be limited to: 

 
1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials necessary.  
3. Moving existing and/or furnished materials longitudinally and transversely as necessary.  
4. Cutting, placing, compacting, and trimming existing and/or furnished materials to construct the roadway 
embankment and subgrade to the specified tolerances. 
5. Stockpiling, and moving again, any cut materials which cannot be immediately placed upon excavation 
due to construction staging. 

 
The subgrade shall be graded to accommodate all subbases and aggregate bases wherever used, all bioswale 
and adjacent planting beds, all roadway pavements, curb and gutter, driveways, sidewalks, bicycle paths, other 
similar structures, bioswale planting mix, topsoil and any other features which the subgrade supports. 
 
The subgrade shall be prepared so as to ensure uniform support for the pavement structure. The finished 
subgrade shall be placed to within 1 inch below and ¾ inch above plan grade.  Variations within this tolerance 
shall be gradual. 
 
The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, as measured by the 
AASHTO T-180 method, to a depth of 10 inches. If this cannot be achieved, in the opinion of the Engineer, 
he/she will direct the Contractor to perform ”Subgrade Undercutting, Type __” or “Subgrade Manipulation” as 
described herein. 

 
The Contractor shall use equipment and methods of construction best suited, in the opinion of the Engineer, to 
the earthwork operations being performed and the project requirements.  The use of various equipment and 
methods of construction are subject to the approval of the Engineer.  The Engineer may disallow the use of 
certain equipment and methods of construction and require the use of other equipment and/or methods of 
construction.  No additional compensation or extensions of contract time will be allowed for additional 
measures that are required for the protection of the grade as specified herein. 

  
o.  Test Rolling.- The Contractor shall test-roll the foundation and/or subgrade with a pneumatic tired roller with a 

suitable body for ballast loading and a gross load capacity that can be varied from 25 and 40 tons.  In lieu of 
this test roller, with the approval of the Engineer, the Contractor may use a fully loaded single axle or tandem 
axle dump truck. 

 
p.  Subgrade Undercutting.- “Subgrade Undercutting, Type __” shall be performed on the foundation or subgrade 

in accordance with Section 205.03.E (Subgrade Undercutting) of the MDOT 2012 SSC, as shown on the plans, 
as specified herein, and as directed by the Engineer.  

 
q.  Subgrade Manipulation.- “Subgrade Manipulation” shall be performed on the foundation or subgrade in 

accordance with Section 205.03.F (Subgrade Manipulation) of the MDOT 2012 SSC, as shown on the plans, 
as specified herein, and as directed by the Engineer.  

 
 Where subgrade manipulation is required, the foundation or subgrade shall be thoroughly scarified, blended, 

and mixed to a depth of 12 inches.  The work shall be accomplished by means of a large diameter disc, motor 
grader, or other equipment approved by the Engineer.  After the foundation or subgrade has been manipulated 
to the satisfaction of the Engineer and allowed to dry, the soil shall be compacted to 95% of its maximum dry 
density as measured by the AASHTO T-180 method.  The time required for drying the soil will not be a basis 
for an extension of time. 
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 The cost of Subgrade Manipulation shall be included in the cost of “Machine Grading, Modified” unless a pay 
item for “Subgrade Manipulation” is included in the Proposal. 

 
r.  Rock Excavation.- Rock excavation shall be performed in accordance with Section 205.03.B (Rock 

Excavation) of the MDOT 2012 SSC, as shown on the plans, and as directed by the Engineer.  
 

The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in volume.  Boulders will be 
measured individually and the volume computed from the average dimension measured in three directions.  
The removal of rocks, concrete and masonry less than ½ cubic yard in volume shall not be included in the pay 
item “Rock Excavation,” but shall be included in the pay item “Machine Grading, Modified.” 
 
If the proposal does not include a pay item for “Rock Excavation,” rocks measuring over ½ cubic yard in 
volume shall be paid for as extra work. 
 

s.  Lowering Structures.-  Prior to cutting the subgrade, the Contractor shall remove structure covers, lower the 
structures to a point between 8 inches and 12 inches below the proposed subgrade, and cover the structures 
with a steel plate. Structures shall not be raised prior to placing roadway embankment.  

 
 The steel plates for covering structure openings shall conform to the plan detail, be pegged and properly placed 

to prevent their movement under all traffic, be thick enough to carry all traffic, and prevent the infiltration of 
debris into the structures.  

 
 The Contractor shall lower valve boxes to a point between 8 inches and 12 inches below the proposed 

subgrade.  Valve boxes shall not be raised prior to placing roadway embankment.  
 
 The void in the grade above the steel plates used for structure lowerings and valve box lowerings shall be 

backfilled, and compacted to 95% of its maximum dry density, with an Engineer approved coarse aggregate. 
 
 “Machine Grading, Modified” shall include all the work associated with lowering structures, including 

backfilling. 
 
 The Contractor shall coordinate the lowering of private utility structures with the private utility companies. 
 
t.  Structure Covers.- As directed by the Engineer and within two days of their removal, the Contractor shall 

stockpile on-site, in a location that is mutually agreeable to the Engineer and Contractor, the existing structure 
covers.  The City of Ann Arbor’s forces will pick-up the structure covers at a time that is convenient to them 
and mutually agreeable to the Contractor.  The Contractor shall provide the equipment and manpower to load 
the castings on the City’s vehicle(s) so that they can be removed from the site by the City.  

 
u.  Structure and Sewer Cleanliness.- All sewers, and structures, including manholes, gate wells, valve boxes, 

inlet structures and curbs shall be protected from damage and contamination by debris and construction 
materials.  Structures shall be maintained clean of construction debris and properly covered at all times during 
the construction.  The Contractor shall immediately clean any structures and/or sewers that become 
contaminated with construction debris.  The Contractor shall be responsible for all direct and indirect damages 
which are caused by sewers or structures which have been made unclean or have been damaged by the 
Contractor. 

  
v.  Contractor’s Calculations.- Existing and proposed cross sections are provided in the plans.  The Contractor 

shall perform his/her own computations and is responsible to inspect the site to determine his/her own estimate 
of the quantities of work involved. Deviations between the existing contours and the existing and proposed 
cross-sections shown on the plans shall not be cause for additional compensation. 
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w. Estimated Earthwork & Pavement Removal Quantities.- The table shown below contains the Engineer’s 
estimate of the earth excavation (cut), the embankment (fill), and pavement removal required to prepare the 
foundation as defined herein for the project.  These quantities do not take into consideration the suitability of 
the soils for their intended use, their possible availability due to construction staging or storage limitations, 
bulking of the material upon excavation, changes in volumes due to moisture content or soil types, or other 
similar related issues.  The Contractor shall remain responsible for determining the actual amount(s) of work 
to be performed to complete the project as shown on the plans and as specified herein. 

 
Machine Grading Modified 

Item of Work 
Est. volume of earth 

excavation (cut), 
Est. volume of 

embankment (fill), 
Pavement Removal 

cubic yards cubic yards square yards 

Pontiac Trail 13,610  1850  13,750  
 

x. Tree trimming. - The Contractor shall coordinate with the City Field Services Unit to schedule trimming of 
trees by City forces or authorized subcontractor.  The Contractor shall not be entitled to an extension of time or 
any additional compensation for the coordination of this work.   

 
MEASUREMENT AND PAYMENT 
 
Measurement for payment for the item “Machine Grading” shall be the computed in square yard quantity of excavated 
material (pavement, soil, rock, brick, etc.) from the top of existing grade down to the bottom of the excavation.  
Embankment, fill, subgrade protection/maintenance, drainage maintenance, topsoil, seeding, and restoration quantities 
will not be paid for separately, and are included in this item of work.   
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Machine Grading, Modified       Station 
 
Subsection 205.04.G of the MDOT 2012 SSC, which reads “Machine Grading will be measured by length along the 
surface edge.  The Engineer will measure each side of the road, where work is performed, separately.” is hereby 
deleted.  “Machine Grading, Modified” will be measured once, and only once, along the centerline of the roadway or 
feature being constructed. 
 
“Machine Grading, Modified” will be measured by length in 100 foot long stations, or portions thereof, along the 
centerline of the feature being constructed.   
 
The various pay items included herein shall include all labor, materials and equipment required to complete the work. 
 
The Contractor shall include all of his/her costs to complete all of the Machine Grading, Modified work in the Machine 
Grading, Modified pay item and plan quantities included in the proposal.  No additional payment will be made for 
Machine Grading, Modified work which, although, shown on the plans and specified herein as work which needs to be 
completed, may not be included in a particular Machine Grading, Modified pay item.  Plan quantities will be paid for 
the work, and will only be adjusted due to changes in the limits of the work, as directed by the Engineer, in writing.   
 
The pay item “Machine Grading, Modified” shall include all the work specified herein, including, but not limited to, 
the removal and offsite disposal of any surplus or unsuitable materials and the furnishing from off-site any additional 
Engineer approved fill materials necessary to construct the embankment and subgrade to the contours and cross-
sections shown on the plans. 
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The Contractor is advised that due to the phasing of the project and the probable unsuitability of some or all of the 
excavated material for use as approved fill material, there may be imbalances between the amount of earth cut which is 
suitable for reuse as fill, and the amount of earth needed to construct the lines and grades shown on the plans, or as 
directed by the Engineer.  The Contractor shall make provisions for such imbalances and shall include in the bid price 
for this work the cost of importing/furnishing, placement, and compaction of the material, as well as the cost of 
stockpiling and re-handling of imported and/or on-site Engineer approved materials as necessary to complete the work 
of constructing the embankment and subgrade to the cross sections shown on the plans. 
 
Subgrade Manipulation will be measured in square yards. Only areas designated by the Engineer as requiring subgrade 
manipulation will be measured for payment. 
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DETAILED SPECIFICATION 
FOR 

ITEM #207 – INFILTRATION TRENCH WITH STONE RESERVOIR, AGGREGATE 6A 
ITEM #208 – N0N-WOVEN GEOTEXTILE FABRIC, BIAXIAL OR TRIAXIAL 

 
DESCRIPTION 
 
This work includes subgrade preparation, furnishing and installation of infiltration trench with a stone reservoir, and 
geosynthetic materials, as specified herein, as shown on the Plans, and as directed by the Engineer. 
 
This work shall be completed in accordance with the drawings and detailed specifications of this contract, the City of 
Ann Arbor Standard Specification, and the MDOT 2012 Standard Specifications for Construction, and as herein 
specified, including any detailed specifications.   
 
QUALITY CONTROL/QUALITY ASSURANCE 
 
a. Installation personnel qualifications. - Trained and experienced in the fabrication and installation of the 

materials and equipment, including but not limited to the installation of the approved geotextile fabric. 
b. Weight or packing slips. - Furnish weight or packing slips for material supplied for use in the infiltration 

trench. 
c. Delivery, storage and handling. - Handle and store materials in a manner which will prevent deterioration, 

damage, contamination with foreign matter, and damage by weather or elements, and according to 
Manufacturer's specifications. 

d. Protection. -  Use all means necessary to protect the materials before, during, and after installation.  Reject 
damaged, deteriorated or contaminated material and immediately remove from the Site.  Replace rejected 
materials with new materials at no additional cost to the City. 

 
MATERIALS 
The materials shall meet the requirements referenced detailed below: 

 
a. Aggregate reservoir: MDOT 6A 

The stone reservoir shall consist of MDOT 6A and shall meet the following requirements: 
Minimum 90% crushed. 
Voids ≥ 30%. 
Gradation as follows: 

 

Sieve % Passing 

1.5-inch 100 

1.0-inch 95-100 

0.5-inch 30-60 

#4 0-8 
Loss by Wash 1.0 max 

 
The thickness shall be in accordance with the plans.  If approved aggregate has less than 30% voids, increase 
thickness to accommodate design volume as directed by the Engineer shall be at the Contractor’s expense. 

 
b. Geotextile fabric: Non-woven, Polypropylene biaxial or triaxial grid 

Minimum Properties: 
Minimum Rib Thickness:  0.03 inches (0.76 mm) 
Tensile Strength @2% Strain (ASTM D6637):  280 lbs/ft 
Tensile Strength @5% Strain (ASTM D6637):  580 lbs/ft 
Ultimate Tensile Strength (ASTM D6637):  850 lbs/ft 
Flexural Stiffness (ASTM D5732):  250,000 mg-cm 
Resistance to Installation Damage (ASTM D5818 & D6637):  93% 
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Tensar BX1100 or approved equal. 
 

CONSTRUCTION METHODS  
 
a. Subgrade preparation. - Avoid compaction of subgrade soil unless directed or approved by Engineer.  Scarify 

compacted or disturbed subgrade soils to a minimum depth of 6 inches with York rake; or equivalent method 
and light tractor.  Remove accumulation of fine materials due to ponding or surface erosion with light 
equipment.  Conform to line, grade, and elevations indicated.  Excavate, fill, re-grade, and scarify areas 
damaged by erosion, ponding or traffic compaction.  Use light equipment.  Proof rolling, with light equipment, 
of suspected unstable areas may be requested by Engineer.   Do not place geotextile or permeable media bed 
until subgrade surface has been inspected and approved by Engineer. 

 
b. Geotextile fabric installation. - Do not place geotextile fabric on a frozen base, subgrade.  Place geotextile and 

reservoir course immediately after subgrade approval.  Remove any accumulation of debris or sediment which 
has taken place after approval of subgrade prior to installation of the geotextile, at the contractor's expense.  
Place geotextile in accordance with Manufacturer’s standards and recommendations. 

 
Overlap Adjacent Strips: Minimum 16 inches. 
Prevent runoff or sediment from entering the storage bed. 
 

c. Place aggregate reservoir in accordance with the plans. 
 
Maximum Lift Thickness: 10 inches. 
Minimum Lift Thickness: 6 inches. 
 
Compact each layer to a minimum of 95% of the maximum density as per City of Ann Arbor Standard 
Specifications.  Fine grade as necessary to conform to elevations and cross section indicated on the Drawings. 
Roll aggregate layer with paving roller until smooth, as directed by Engineer. 

 
MEASUREMENT AND PAYMENT 
 

The items of work included in this Detailed Specification shall include all labor, material and equipment needed to 
accomplish all the work described in this detailed specification, which includes, but is not limited to: furnishing, 
placement, and compaction of all sand and aggregate materials and furnishing and placement of geotextile. 

All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, jackhammers, air 
compressors, and other equipment necessary to complete the work shall be included in the bid prices for these items of 
work or in the item of work “General Conditions.” 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM       PAY UNIT 
     
Infiltration Trench with stone reservoir, Aggregate 6A  Lineal Foot 
Non-woven geotextile fabric, biaxial or triaxiald   Square Yard 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #209 – INFILTRATION TRENCH UNDERCUTTING 
 
DESCRIPTION 
 
This work includes removal of unsuitable materials within the infiltration trench to depths as specified by the 
Engineer; and backfilling with MDOT 2NS granular material. 
 
CONSTRUCTION METHOD 
 
The Engineer will monitor the excavation of the infiltration trench to determine if suitably permeable soils are 
encountered at the design depths. If suitable material is not encountered at some locations at the elevations shown on 
the plans, the Engineer may direct undercuts as necessary. 
 
After undercut areas are excavated to the depths as directed by the Engineer, the areas shall be backfilled with MDOT 
2NS granular material and recompacted to no less than 95% of its Modified Proctor value. The Contractor shall 
properly dispose of all excess materials. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
This item of work shall be measured for payment by calculating the volume of the undercut excavation prior to the 
placement of backfill. 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Infiltration Trench Undercutting       Cubic Yard 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification, including the furnishing, 
placement, and compaction of all backfill materials. 
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DETAILED SPECIFICATION 
FOR 

ITEM #210 - SUBGRADE UNDERCUTTING, TYPE II 
 
DESCRIPTION 
 
This work includes removal of unsuitable granular base, subbase or clay material(s) to depths as specified by the 
Engineer. 
 
CONSTRUCTION METHOD 
 
After the pavement has been removed, and/or after rough/finish grading, and/or at the time of proofrolling, the 
Engineer may inspect the grade to determine the need for, and the limits of, undercuts.  After undercut areas are 
excavated to the depths as directed by the Engineer, the areas shall be trimmed, shaped, evenly graded and 
recompacted to not less than 95% of the soils maximum unit weight as determined by the AASHTO T-180 test.  The 
Contractor shall properly dispose of all excess materials. 
 
Subgrade Undercutting - Type II shall be backfilled with 21AA Limestone, Class II Sand, or other material(s), as 
directed by the Engineer.  The backfill material shall be compacted to not less than 98% of its maximum unit weight as 
determined by the AASHTO T-180 test.  The fill material(s) for Subgrade Undercutting Type II shall be paid at the 
Contract unit price for the corresponding items of work as used which are (Class II Sand - C.I.P., and 21AA Limestone 
- C.I.P.). 

 
The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all 
bricks, if present, as directed by the Engineer. 
 
The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall 
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed 
by the Engineer.  The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as 
necessary, and as directed by the Engineer, for this work.  Use of each specific piece of equipment is subject to the 
approval of the Engineer.   
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
These items of work shall be measured for payment by calculating the volume of the undercut excavation prior to the 
placement of backfill. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
 

Subgrade Undercutting, Type II      Cubic Yard 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #211 – TEMPORARY 4 INCH OR 6 INCH WATER MAIN LINE STOP 
 
DESCRIPTION 
 
This work shall include all excavations, line stop contractor labor, materials, and backfill required to install a 4 inch or 
6 inch line stop on an existing water main.  All work shall be done in accordance with the City of Ann Arbor Public 
Services Department Standard Specifications, and as directed by the Engineer. 
 
CONSTRUCTION METHODS 
 
Construction shall meet all requirements of the City of Ann Arbor Standard Specifications. All excavation shall be of 
sufficient size that work can be performed safely. Line stop work shall be coordinated with proposed water main shut 
down. The line stop Contractor must be on site at all times during the line stop operation. 
 
MEASUREMENT AND PAYMENT 
 
The unit prices for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification.   
 
 

PAY ITEM        PAY UNIT 
 
 Temporary 4 inch or 6 inch Water Main Line Stop                        Each 
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DETAILED SPECIFICATION 
FOR 

ITEM #212 -  PAVT. MRKG., POLYUREA, 4 INCH, YELLOW 
ITEM #213 - PAVT. MRKG., POLYUREA, 6 INCH, WHITE 

ITEM #214 - PAVT. MRKG., POLYUREA, 24 INCH, WHITE 
 
DESCRIPTION 
 
This work consists of providing and applying retroreflective permanent pavement markings in accordance with the 
Michigan Manual on Uniform Traffic Control Devices.  Provide markings, shapes, spacing, and dimensions that 
conform to the plans, the City of Ann Arbor Standard Specifications, 2012 Michigan Department of Transportation 
Standard Specifications for Construction, and as specified herein. 
 
MATERIALS 
 
Provide materials in accordance with Sections 811 and 920 of the 2012 Michigan Department of Transportation 
Standard Specifications for Construction, Polyurea Pavement Marking Material.  Provide the Material Safety Data 
Sheets to the Engineer for required materials and supplies. Dispose of unused material and containers in accordance 
with the Federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, Part 111 
Hazardous Waste Management. Provide samples of permanent pavement marking materials upon request. 
 
CONSTRUCTION 
 
The preparation and placement of permanent pavement markings shall conform to Section 811 of the 2012 MDOT 
Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, the plans, and as specified 
herein. 
 
MEASUREMENT AND PAYMENT 
 
The measurement and payment for polyurea pavement markings shall be in accordance with Section 811.04 of the 
2012 MDOT Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, the plans, and 
as specified herein.   The unit prices for this item of work shall include all labor, material, and equipment costs to 
perform all the work specified in the Sections 811 and 920 of the 2012 MDOT Standard Specifications and as 
modified by this Detailed Specification.   
 
 

PAY ITEM        PAY UNIT 
 
 Pavt Mrkg, Polyurea, 4 inch, Yellow Linear Foot 
 Pavt Mrkg, Polyurea, 6 inch, White  Linear Foot 
 Pavt Mrkg, Polyurea, 24 inch, White  Linear Foot 
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DETAILED SPECIFICATION 
FOR 

ITEM #215 -  GUARDRAIL, TYPE B 
ITEM #216 – GUARDRAIL APPROACH TERMINAL, TYPE 2B 

 
DESCRIPTION 
 
All work must be completed in accordance with section 807 of the 2012 Michigan Department of Transportation 
Standard Specifications for Construction, except as stated in this detailed specification, as shown on the plans, and as 
directed by the Engineer. 
 
MATERIALS 
 
Provide materials in accordance with the following sections of the 2012 MDOT Standard Specifications for 
Construction: 
 
Sound Earth .................................................................................... 205 
Guardrail Beam Elements and Hardware ....................................... 908 
Reflectors....................................................................................... 908 
Steel Posts ..................................................................................... 908 
Wood Posts .................................................................................... 912 
Guardrail Blocks ............................................................................ 912  
 
CONSTRUCTION 
 
The construction of Guardrail, Type B and Guardrail Approach Terminal, Type 2B shall conform to Section 807 of the 
2012 MDOT Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, and the plans. 
 
MEASUREMENT AND PAYMENT 
 
The measurement and payment for Guardrail, Type B and Guardrail Approach Terminal, Type 2B shall be in 
accordance with Section 807 of the 2012 MDOT Standard Specifications for Construction.   The unit prices for this 
item of work shall include all labor, material, and equipment costs to perform all the work specified in the section 807 
of the 2012 MDOT Standard Specifications and as modified by this Detailed Specification.   
 
 

PAY ITEM        PAY UNIT 
 
 Guardrail, Type B  Linear Foot 
 Guardrail Approach Terminal, Type 2B Each 
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DETAILED SPECIFICATION 
FOR 

ITEM #217 – CONDUIT, SCHEDULE 80 PVC, 3 INCH, SPECIAL 
 
DESCRIPTION 
 
This work shall include the excavation and proper disposal off-site of excess excavated material, the installation of 
conduits, the placement of MDOT Class II bedding and backfill compacted to 95% of its maximum unit weight, and 
the installation of pull strings and detection tape.  All work shall be completed in accordance with Sections 819 and 
918.01 of the MDOT 2012 Standard Specifications for Construction, as shown on the plans, as directed by the 
Engineer, and as modified herein. 
 
CONSTRUCTION 
 
Schedule 40 PVC conduits will be used in areas outside the influence of the roadway or in areas where the conduit will 
be placed in concrete encasement or placed in permanent structures.  Schedule 80 PVC conduit will be used for 
roadway crossings and in other areas as directed by the Engineer.  
 
All conduits, including sweeps into handholes, and fittings shall be installed in accordance with the latest revision of 
Article 347 of the National Electric Code (NEC). The minimum sweep radius of the conduit shall measure at least 7 
inches. After clearing the conduits, the Contractor shall install a pull line and install a plug or cap (suitable for removal 
at the time of future cable installation) for each conduit. 
 
Detectable Marking Tape shall also be installed with the conduit which will allow for detection using an inductive 
method. The tape shall be pigmented polyolefin film with a printed message on one side. The ink used to print the 
material shall be permanent which cannot be removed by normal handling or upon underground burial. The 
polyethylene shall be chemically inert and shall not degrade when exposed to alkalies, acids and other destructive 
substances commonly found in soil.  The tape shall be placed continuously, 6 to 8 inches above the buried conduits 
with overlap where splices are required. Over the conduit between the communication handhole assemblies, the tape 
shall be orange in color and shall read "Fiber Optic Cable - City of Ann Arbor Transportation." Over the conduit 
between the street lighting handholes, the tape shall be red in color and shall read "Caution—Buried Electrical Line."  
 
A “Tracer Wire,” 1/C #10 RHH/RHW/USE, shall be placed around the conduits that are to be utilized for future traffic 
signal interconnection. The tracer wire shall be continuous and run from handhole to handhole. 
 
The Contractor shall install conduit utilizing trenchless excavation methods for placing conduit under existing curb and 
gutter, sidewalks, driveway approaches, etc. which will remain in place. 
 
The Contractor shall provide and install appropriate non-metallic sleeves and gasketed expansion couplings for each 
conduit if it is required to be installed in a bridge at each bridge joint.  The Contractor shall submit catalog “cuts” of 
the proposed materials for review by, and approval of, the Engineer prior to ordering materials or performing any of 
the work.   
 
MEASUREMENT AND PAYMENT 
 
The completed work shall be paid for at the contract unit  price for the following contract items (pay items): 
 

PAY ITEM        PAY UNIT 
 
 Conduit, Schedule 80 PVC, 3 inch, Special Foot 
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All work indicated herein shall be included in the unit prices for the above pay items and shall include all labor, 
materials and equipment required to complete the work. 
 
Payment for “Conduit, Schedule 40 PVC, ___ inch, Special” and “Conduit, Schedule 80 PVC, ___ inch, Special” will 
be measured by length in feet and shall include all labor, equipment, fittings, elbows, sweeps, pull strings, end caps, 
sleeves, tracer wire, and expansion couplings as shown on the plans, and specified herein. 
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DETAILED SPECIFICATION 
FOR 

ITEM #218 – COMMUNICATION HANDHOLE ASSEMBLY, COMPLETE 
 
DESCRIPTION 
 
This work shall consist of furnishing and installing traffic signal handholes and communication handhole assemblies at 
the locations shown in the Plans, or as directed by the Engineer.  All work shall be completed in accordance with the 
current National Electric Code (NEC), Section 819 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction, except as specified herein. 
   
MATERIALS 
 
All materials shall be new and meet the requirements of the current IEEE, NEMA, ANSI Standards as applicable, and 
as specified herein. 
 
The Contractor shall submit product data sheets for all handholes, covers and other parts for Engineer approval prior to 
ordering materials. The manufacturer “Quazite Composolite," referenced below, is located in Lenoir City, Tennessee. 
     
CONSTRUCTION 
 
Handholes shall be placed at all junctions of traffic signal or electrical conduit, and as shown on the plans.  Maximum 
distance between any two handholes shall be as shown on the Plans, but in no case shall exceed 500 feet. 
 
The Pay Item Electrical Handhole Assembly, Complete shall include: 
 
 The complete work as shown on plans and in the details. 
 Excavation and disposal of excavated materials. 
 Placement of foundation material consisting of 4 inches of MDOT Class II sand compacted to 95% of its 

maximum unit weight. 
 Setting the handhole which shall consist of a "Quazite Composolite" box. The box shall be #PG1118BA12. The 

cover shall be, #PG1118HA41, a locking heavy-duty bolt-down type with a logo that reads “Street Lighting.” The 
total depth of the handhole shall be 12 inches. 

 All work related to connecting handholes to new and existing conduits, whether shown on the plans or not. 
 MDOT Class II backfill compacted to 95% of its maximum unit weight around the perimeter of the handhole. 
 
The Pay Item Communication Handhole Assembly, Complete shall include: 
 
 The complete work as shown on plans and in the details. 
 Excavation and disposal of excavated materials. 
 Placement of foundation material consisting of 4 inches of MDOT Class II sand compacted to 95% of its 

maximum unit weight. 
 Setting the handhole which shall consist of two, stacked "Quazite Composolite" boxes. The lower box shall be 

#PG1730BB18. The upper box shall be #PG1730BA18. The cover shall be, #PG1730HA46, a locking heavy-duty 
bolt-down type with a logo that reads “Traffic Signal.” The total depth of the handhole shall be 36 inches. 

 All work related to connecting handholes to new and existing conduits, whether shown on the plans or not. 
 MDOT Class II backfill compacted to 95% of its maximum unit weight around the perimeter of the assembly. 
 
All conduits shall be connected to the handholes in accordance with the latest revision of Article 346 of the National 
Electrical Code (NEC). 
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MEASUREMENT AND PAYMENT 
 
The completed work shall be paid for at the contract unit price for the following contract items (pay items): 
 

PAY ITEM        PAY UNIT 
Communication Handhole Assembly, Complete    Each 

 
Electrical Handhole Assembly, Complete and Communication Handhole Assembly, Complete shall be paid for at their 
contract unit prices and shall include all labor, equipment, and materials to complete the work as specified herein. 
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DETAILED SPECIFICATION 
FOR 

ITEM #220 - HMA PAVEMENT BASE – 3E-3 
ITEM #221 - HMA PAVEMENT LEVELING - 4E-3 
ITEM #222 - HMA PAVEMENT WEARING – 5E-3 

ITEM #223 – HMA DRIVE APPROACH 
 
DESCRIPTION 
 
Hot Mix Asphalt (HMA) pavement base, leveling, and top courses shall be constructed in accordance with Section 501 
of the 2012 MDOT Standard Specifications for Construction, except as modified herein, and as directed by the 
Engineer. 
 
MATERIALS AND EQUIPMENT 
 
The HMA mixtures to be used for this work shall be as follows: 
 

WORK ITEM    MDOT HMA MIXTURE # 
  
 HMA Pavement Wearing   5E-3 (Superpave) 

HMA Pavement Leveling   4E-3 (Superpave)  
HMA Pavement Base    3E-3 (Superpave) 

 
Binders for Superpave mixes shall be PG 58-22 for base and leveling courses, and PG 70-28(p) for the wearing course, 
as directed by the Engineer, and shall meet the requirements specified in Section 904 of the 2012 edition of the MDOT 
Standard Specifications, and any current supplemental MDOT specifications. 
 
The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor and jackhammer available during all 
paving operations. 
 
The Aggregate Wear Index (AWI) number for this project is 260.  This AWI number applies to all aggregates used in 
all top course mixtures.  Blending aggregates to achieve this AWI requirement is permitted in accordance with current 
MDOT Standards, and Supplemental Specifications. 
 
Reclaimed Asphalt Pavement (RAP) in HMA Mixtures 
 
The use of Reclaimed Asphalt Pavement (RAP) in HMA mixtures shall be in accordance with Section 501.02.A.2 of 
the 2012 edition of the MDOT Standard Specifications, and the City of Ann Arbor Standard Specifications. 
 
All equipment shall conform to Section 501.03.A of the 2012 MDOT Standard Specifications, except as modified 
herein. 
 
The Contractor shall have a 10 foot long straight edge, rubber-tired backhoe (Case 580 type, or equivalent), air-
compressor with the ability to develop a minimum pressure of 100 pounds per square inch and continuous rated 
capacity of 150 cubic feet per minute of air flow, and jackhammer available during all paving operations.  The 
Contractor shall be required to perform any miscellaneous cleaning, trimming, material removal, and other tasks as 
required by the Engineer in order to ensure the proper and orderly placement of all HMA materials on this project. 
 
The Contractor shall provide sufficient rollers to achieve the specified asphalt densities. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas; including hauling units.  The 
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
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CONSTRUCTION METHODS 
 
All concrete work shall be completed prior to placing HMA mixtures. 
 
The Contractor shall place HMA wedges using the base, leveling, and wearing mixtures specified herein, as directed 
by the Engineer, prior to placing the wearing course.  Such wedging shall be measured and paid for at the respective 
unit price of the appropriate HMA Pavement item. 
 
Cleaning and Bond Coat application- Cleaning and bond coat application shall be performed in accordance with 
Sections 501.03.C and 501.03.D of the 2012 MDOT Standard Specifications, except as modified herein, and as 
directed by the Engineer. 
 
The Contractor shall furnish and operate throughout the construction period, vacuum-type street cleaning and utility 
structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, and when directed by the Engineer, for 
street cleaning immediately prior to, and for street and utility structure cleaning after any and all paving.  The cleaning 
equipment shall be of sufficient power to remove dust, dirt, and debris from the pavement and from utility structures in 
and adjacent to the construction area.  The vac-all or similar equipment and shall be approved by the Engineer prior to 
beginning the work. The equipment used shall have an effective means for preventing any dust resulting from the 
operation from escaping into the air. 
 
The bond coat shall be applied at a minimum rate of 0.05 gallons/yd2.  Before placing the bond coat, the existing 
pavement surface shall be thoroughly cleaned.  The Contractor shall also thoroughly clean all joints, cracks, and edges 
to a minimum depth of one inch with compressed air, vac-all type equipment, or other approved mechanical or hand 
methods, to remove all dirt, debris, and all foreign material.   
 
HMA Placement- Placement shall conform to Section 501.03.F of the 2012 MDOT Standard Specifications, except as 
modified herein, and as directed by the Engineer.  
 
HMA placement shall not commence until a “Permit to Place” (no additional costs are required to obtain this permit) 
has been issued in writing by the Engineer. The Permit to Place shall be issued after the aggregate base course or the 
adjacent, underlying layer of pavement section has been approved by the Engineer.  
 
The final structure adjustments must be approved by the Engineer prior to the issuance of the “Permit to Place” for the 
wearing course. 
 
The top course shall be placed with a ¼” lip at the gutter edge of metal. 
 
All HMA thickness dimensions are compacted-in-place. 
 
Paving Operation Scheduling – The Contractor shall schedule the paving operation to avoid longitudinal cold joints 
that would be required to be left “open” over night.  
 
In all cases, the Contractor shall pave the primary road’s through-traffic lanes (“main line”) first, from point-of-
beginning to the point-of-ending.  All other paving including, but not limited to; acceleration and deceleration lanes, 
intersection approaches, and center left-turn lanes shall be paved following completion of main line paving, unless 
authorized by the Engineer prior to the placement of any pavement.  
 
Rate of Paver operation - The rate of the paver’s travel shall be maintained such that the paving operation will be 
continuous, resulting in no transverse cold joints, but shall never exceed the rate of 50 feet per minute.  
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The Contractor shall furnish and operate enough material, equipment, and hauling units so as to keep the paving 
machine(s) moving continuously at all times.  Failure to do so shall be cause for the suspension of the paving operation 
until the Contractor can demonstrate to the satisfaction of the Engineer, that sufficient resources have been dedicated to 
perform the work in accordance with the project specifications. 
 
Longitudinal and Transverse Joints- shall conform to Section 502.03.F of the 2012 MDOT Standard Specifications 
and as specified herein. 
 
For mainline HMA paving, the width of the mat for each pass of the paver shall be not less than 10.5’, nor greater than 
15’, except as noted in the plans and as directed by the Engineer.  The Engineer will direct the layout of all HMA 
longitudinal joints during construction. 
 
Prior to placing the adjacent paving pass on the leveling and wearing courses of HMA, the Contractor shall cut and 
remove 6” to 8” of the previously placed pavement at the free edge of the pavement by means of a coulter wheel.  The 
Engineer reserves the right to reject any method(s) for cutting the pavement that does not provide a vertical and 
satisfactory edge, free of tearing, bending, or other deformations, as determined by the Engineer.  Any method(s) 
employed by the Contractor shall be completely effective.  The cut edge shall have a uniform bead of pavement joint 
adhesive applied to the full-height of the joint.  The removal of this HMA material and resulting edge must be 
approved by the Engineer prior to proceeding with the placement of the succeeding pass of HMA.  The base course of 
HMA and its vertical edge will have bond coat applied in accordance with Section 501.03.D.  All costs associated with 
complying with these requirements will not be paid for separately, but shall be considered to be included in the items 
of work “HMA, ___” or “HMA, Approach.”  
 
Pavement joint adhesive shall be hot-applied, meet, or exceed, the following properties, and be approved by the 
Engineer prior to performing HMA placement: 
 
 Brookfield Viscosity, 400°F, ASTM D2669 – 4,000 to 10,000 cp 
 Cone Penetration, 77°F, ASTM D5329 – 60 to 100 
 Flow, 140°F, ASTM D5329 – 5mm maximum 
 Resilience, 77°F, ASTM D5329 – 30% minimum 
 Ductility, 77°F, ASTM D113 – 30 cm minimum 
 Ductility, 39.2°F, ASTM D113 – 30 cm minimum 
 Tensile Adhesion, 77°F, ASTM D5329 – 500% minimum 
 Softening Point, ASTM D36 - 170°F minimum 
 Asphalt Compatibility, ASTM D5329 – pass 
 
Feather Joints – shall be constructed so as to vary the thickness of the HMA from zero inches to the required paving 
thickness at the rate of approximately 1.5” over a distance of 10 feet, or as directed by the Engineer. The Contractor 
shall rake the larger pieces of aggregate out of feather joints prior to compaction. 
 
Butt Joints - Construction of butt joints, where directed by the Engineer, shall conform to Section 501.03.C.3 and 
501.03.C.4 of the 2012 MDOT Standard Specifications, except as modified herein.   
 
When a butt joint is specified or directed to be placed by the Engineer, remove the existing HMA surface to the 
thickness of the proposed overlay, or full-depth, as directed by the Engineer, for the full width or length of the joint.    
The HMA material shall be sawcut to the directed depth along the pavement edge or removal line to prevent tearing of 
the pavement surface.  Cut joints that will be exposed in the completed surface must be cut with a saw or a cold-
milling machine or other methods approved by the Engineer.  Joints that will be covered by HMA must be cut with a 
saw, a cold-milling machine, or other methods approved by the Engineer.  
 
Rakers- the Contractor shall provide a minimum of two rakers during the placement of all wearing and leveling 
courses.   
 
Faulty Mixtures – The Contractor and Engineer shall carefully observe the paving operation for signs of faulty 
mixtures.  Points of weakness in the surface shall be removed or corrected by the Contractor, at his/her sole expense, 



 

DS-35 
Pontiac Trail Detailed Specifications addendum #2 

prior to paving subsequent lifts of bituminous material.  Such corrective action may include the removal and 
replacement of thin or contaminated sections of pavement, segregated HMA, and any sections that are weak or 
unstable.  Once the Contractor or his representative is notified by the Engineer that the material being placed is out of 
allowable tolerances, or that there is a problem with the paving operation, the Contractor shall stop the paving 
operation at once, and shall not be permitted to continue placing bituminous material until again authorized by the 
Engineer. Any costs associated with meeting the requirements specified herein shall not be paid for separately, but 
shall be included in the item(s) of work being performed at the time the faulty mixture was discovered. 
 
MEASUREMENT AND PAYMENT 
 
Measurement of these HMA paving items shall be by the ton, in place.  Unused HMA remaining in trucks after the 
work is completed shall be returned to the plant and re-weighed, and the corrected weight slip shall be provided to the 
Engineer.  No payment will be made for the unused HMA material.  All weight slips must include the type of mixture 
(codes are not acceptable), as well as vehicle number, gross weight, tare weight and net weight.   
 
Corrective action shall be enforced as described at Division 5 of the 2012 MDOT Standard Specifications and will be 
based on the City's testing reports.  
 
All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, jackhammers, and air 
compressors shall be included in the bid prices for these items of work or in the item of work “General Conditions.” 
 
All costs of meeting the requirements of this Detailed Specification shall be included in the bid prices for HMA items 
in the proposal and will not be paid for separately.   
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM         PAY UNIT 
 

HMA Pavement Base Course 3E-3 Ton 
HMA Pavement Leveling Course 4E-3 Ton 
HMA Pavement Wearing Course 5E-3 Ton 
HMA Driveway Approach Ton 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION  
FOR 

ITEM #224 – TEMPORARY HMA PAVEMENT 
 

DESCRIPTION 
 
This work shall consist of constructing, maintaining, and subsequently removing roads and pavements for maintenance 
of traffic purposes.  Work shall be in accordance with Sections 204, 501, and 602 of the Michigan Department of 
Transportation 2012 Standard Specifications for Construction, and as specified herein.  These requirements shall not 
apply to pavements to remain in place after construction is completed. 
 
MATERIALS 
 
The materials used for this work shall be in accordance with subsections 501.02 or 601.02 of the 2012 Standard 
Specifications for Construction, except as modified herein.  Temporary pavement may include the following materials 
or any combination thereof: hot mix asphalt, cold patch mixture, and/or concrete pavement. The type of temporary 
pavement to be placed must be approved by the Engineer. 
 
The Contractor shall provide mix designs to the Engineer for review prior to placement.  For each submittal or 
resubmittal, the Contractor shall allow at least 7 calendar days from the date of the submittal to receive the Engineer’s 
acceptance, request for revisions, or rejection of the mix design.  Required revisions or resubmittals will not be a basis 
of payment for additional compensation, extra work, or an extension of time. 
 
CONSTRUCTION METHODS 
 
Construct the temporary pavement according to subsection 501.03 and 601.03 of the 2012 Standard Specifications for 
Construction, except as modified herein. 
 
The temporary pavement material shall meet the minimum thickness shown in the following table: 
    
 Pavement Type     Minimum Thickness 
 Flexible (includes HMA and Cold Patch) 2.5” 
 Rigid (includes Concrete)    6” 
 
Pavement shall be placed to provide proper drainage and prevent improper ponding of water.  Steel reinforcement, lane 
ties, and steel baskets for longitudinal and transverse joints shall not be required.   
 
Construction methods shall also follow Detailed Specification HMA Paving and Concrete Placement and Protection. 
 
MAINTENANCE 
 
The Contractor is to maintain all portions of the temporary pavements in good condition with respect to both safety 
and smoothness for travel as long as it is needed for maintenance of traffic according to subsection 104.07.C of the 
2012 Standard Specifications of Construction.  If at any time during the project the Engineer documents that the 
temporary pavement requires repairs or renewals, the Engineer will provide written notification with instructions for 
corrective action to the Contractor.  Upon receipt of the notification of correction action, the Contractor has four hours 
to correct.  If the temporary roadway cannot be corrected with the four hour time period, the Contractor will develop a 
written implementation schedule for the corrective action and submit the schedule to the Engineer for approval within 
one hour or time agreed upon with the Engineer of receiving the written notification.  If the schedule is not approved or 
if the schedule is approved but is not followed, the Engineer will adjust the contract according to subsection 812.03.C.  
If the implementation schedule is not followed, the Engineer will notify the Contractor in writing that they are in 
violation of this subsection. 
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In addition to the actions described in subsection 812.03.C, of the Standard Specifications for Construction, the 
following potential action will be in effect for this project.  A contract price adjustment will be made in the amount of 
$100 per hour for every hour the improvements or corrective action remains incomplete.  If improvements or 
corrections have not been made to the satisfaction of the Engineer, the contract will be adjusted until the temporary 
roadway is acceptable. 
 
REMOVAL 
 
The Contractor shall remove and dispose of the temporary pavement when the temporary pavement is no longer 
needed in accordance with Section 204 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction. 
 
Removal of the temporary pavement shall not be paid for separately, but be included in the pay item “Temporary 
Pavement”. 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured will be paid for at the contract unit prices for the following contract items (pay 
items): 
 

PAY ITEM         PAY UNIT 
 

Temporary HMA Pavement Ton 
 
Measurement of Temporary HMA Pavement shall be by the ton, in place and will be payment in full for all labor, 
equipment, and material needed to properly complete the work as shown on the plans, as detailed in the Specifications, 
and as directed by the Engineer.   
 
Unused HMA remaining in trucks after the work is completed shall be returned to the plant and re-weighed, and the 
corrected weight slip shall be provided to the Engineer.  No payment will be made for the unused HMA material.  All 
weight slips must include the type of mixture (codes are not acceptable), as well as vehicle number, gross weight, tare 
weight and net weight.   
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DETAILED SPECIFICATION  
FOR 

ITEM #225 – RECESSING PAVEMEN MARKINGS, LONGITUDINAL 
ITEM #226 – RECESSING PAVEMENT MARKINGS, TRANSVERSE 

ITEM #227 – RECESSING SPECIAL PAVEMENT MARKINGS 
 

DESCRIPTION 
 
This work consists of preparing (grooving) pavement surface for recessed longitudinal and transverse pavement 
markings in accordance with section 811 of the Standard Specifications for Construction, the plans, and this Detailed 
Specification.  
 
CONSTRUCTION 
 
Install a recess (groove) in accordance with the manufacturer’s installation instructions. Ensure all recessing 
configurations are in accordance with the Michigan Manual of Uniform Traffic Control Devices and the Pavement 
Marking Standards.  
1. Grooving Concrete and HMA Pavement. If there are no markings on the pavement, paint a temporary tracer 

line (with no beads) exactly where the permanent markings will be placed. Use these lines as a template for the 
grooving operation.  

 
Use equipment and method approved by the manufacturer of the recessed pavement marking material to be 
recessed for forming grooves in pavement surfaces. Dry-cut the grooves in a single pass using stacked 
diamond cutting heads on self-vacuuming equipment capable of producing a finished groove ready for 
marking material installation.  
Ensure that the bottom of the groove has a fine corduroy finish. If a coarse tooth pattern results, increase the 
number of blades and decrease the spaces on the cutting head until the required finish is achieved.  
 

2.  Groove Dimensions. Grooves for recessing pavement markings must be in accordance with the following:  
 

Longitudinal Markings:  
Groove Width: Material width +1 inch, (±1/8 inch)  
Groove Depth: As recommended by the manufacturer, (± 5 mils)  
Groove Position: On the lane, 4 inches in from the joint line, (± 1/8 inch)  
 
Transverse Markings:  
Groove Width: Material width +1 inch, (±1/8 inch)  
Groove Depth: As recommended by the manufacturer, (± 5 mils)  
Groove Position: In the exact location where the transverse marking (crosswalk or stop bar) will be placed.  

 
3.  Placing Recessed Pavement Markings. The pavement marking material will be placed in the grooves within 24 

hours of the grooves being made. Ensure the grooves are clean and dry prior to placing pavement marking 
material being placed. Assure the groove is located so the entire marking can be placed in the groove.  

 
MEASUREMENT AND PAYMENT 
 
The completed work, as described, will be measured and paid for at the contract unit price using the following pay 
items:  
 

PAY ITEM         PAY UNIT 
 Recessing Pavement Markings, Longitudinal     Linear Foot  
 Recessing Pavement Markings, Transverse     Square Foot  
 Recessing Special Pavement Markings     Square Foot 
 
Recessing Pavement Markings, Longitudinal includes all equipment and labor required to complete the pavement 
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grooving for placement of longitudinal recessed pavement markings.   
 
Recessing Pavement Markings, Transverse includes all equipment and labor necessary to complete the pavement 
grooving for placement of transverse recessed pavement markings.  
 
Recessing Pavement Markings, Longitudinal and Recessing Pavement Markings, Transverse include placing the 
temporary tracer line (with no beads), when required.  
 
Pavement marking materials, including retroreflective pavement marking required for traffic control, will be paid for 
separately using the appropriate pay items. 
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DETAILED SPECIFICATION  
FOR 

ITEM #230 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE 
ITEM #231 - REMOVE CONCRETE SIDEWALK AND DRIVE - ANY THICKNESS 

 
DESCRIPTION 
 
This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, sidewalk, sidewalk ramps, 
drive openings, and drives as shown on the Plans, as detailed in the Specifications, and as directed by the Engineer, in 
accordance with Section 204 of the 2012 edition of the MDOT Standard Specifications for Construction, except as 
specified herein, and as directed by the Engineer. 
 
CONSTRUCTION METHOD 
 
The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, sidewalk, sidewalk 
ramps, drive openings, and drives, all regardless of the type and thickness, and all as shown on the Plans, as 
detailed in the Specifications, and as directed by the Engineer. 

 
Prior to the start of removals, the Engineer and Contractor together shall field measure all removals. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot 
wide MDOT Type M drive openings, and including those necessary to provide for the partial removal of existing drive 
approaches as shown on the Plans, as directed by the Engineer, and as marked for removal. The Contractor shall cut 
steel reinforcement bars as directed by the Engineer at all areas of removal. 
  
The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all 
bricks, if present, as directed by the Engineer. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed and as directed, and shall 
import, furnish, fill, place, grade, and compact granular material as needed to: construct new concrete items; to repair 
or replace existing concrete items; to relocate existing concrete items to their new specified/directed 
elevations/locations, including all necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and 
at locations where existing concrete items are to be removed and turf is to be established in its place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.  
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-section(s) as 
indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer.  The Contractor shall use 
blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by the Engineer.  
The use of each specific piece of equipment is subject to the approval of the Engineer. 
 
The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly 
complete the work.  Where the Engineer directs the addition of such materials, they shall be paid for as either the Item 
of Work: "21AA Limestone - C.I.P.".  Where the Engineer directs such materials to be removed, they will not be paid 
for separately, but shall be included in the appropriate concrete removal item. 
 
Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick) base, the Engineer may 
direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and pavement base from 
immediately in front of the curb & gutter.  As part of this pavement/base removal, the Contractor shall perform 
additional (double) full-depth saw-cutting along the entire removal limits, and shall take sufficient care so as not to 
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damage and/or disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by the 
Engineer.  The removals shall be to a sufficient width and depth to allow for the placement and removal of the curb & 
gutter formwork.  After the removal of the formwork, the Contractor shall replace the concrete base to its original 
thickness and elevation(s). 
 
Excavated/removal areas shall be adequately protected with barricades or fencing at all times. 
 
Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor 
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be 
stockpiled overnight on, or adjacent to, the site. 
 
Subbase or subgrade removed without authorization by the Engineer, shall be replaced and compacted by the 
Contractor at the Contractor's expense, with materials specified by the Engineer. 
 
The Contractor shall restore all disturbed areas to better than or equal to their original condition.  This includes the 
placement and compaction of 2.5 inches of topsoil, followed by the placement of grass seed, followed by the 
placement of 0.5 inches of topsoil at all turf restoration locations, and at locations where concrete items are removed 
and turf is to be established.  All restoration work and materials shall be in accordance with the City Standard 
Specifications.  Restoration work must be performed within one week of the placement of the wearing course for each 
street. 
 
MEASUREMENT AND PAYMENT 
 
Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and Driveways - Any 
Thickness”. 
 
Payment for saw cutting to create or modify Type M openings, and to allow for the partial removal of existing drives 
shall be included in the price of the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and 
will not be paid for separately. 
 
All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid for 
separately. 
 
Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding 
will not be paid for separately, but shall be included in the appropriate associated items of work. 
 
Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective Contract 
(Pay) Items as follows: 
 

PAY ITEM        PAY UNIT 
 

Remove Concrete Curb or Curb & Gutter - Any Type   Lineal Foot 
Remove Concrete Sidewalk & Driveways - Any Thickness  Square Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #232 CONCRETE CURB OR CURB & GUTTER - ANY TYPE 
ITEM #233 CONCRETE M-OPENING - HIGH-EARLY 

ITEM #234 4 INCH CONCRETE SIDEWALK OR RAMP 
ITEM #235  6 INCH CONCRETE SIDEWALK, RAMP OR DRIVE 

ITEM #236 6 INCH CONCRETE SIDEWALK, RAMP OR DRIVE - HIGH-EARLY 
 

DESCRIPTION 
 
This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, drive 
approaches, MDOT Type M drive openings, and pavement repairs with mechanical anchors and hook bolts, all of any 
type and/or dimensions, all of either regular, fibermesh reinforced, and/or high-early concrete, in accordance with 
Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition of the MDOT Standard Specifications for Construction, 
except as specified herein, as shown on the Plans, as shown in this Detailed Specification, and as directed by the 
Engineer. 

The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other concrete items  
within ADAAG compliance.  All sidewalks and curb ramps must be constructed in accordance with MDOT Standard 
Detail R-28-F (version in place at time of the bid letting). 

In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete Durability and 
Concrete Placement and Protection. 

 
MATERIALS 
 
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the 
requirements specified in the referenced sections of the MDOT Standard Specifications: 
 

Concrete Item       Concrete Mixture MDOT Section 
Curb or Curb & Gutter      P1, 6-sack   601 
Curb or Curb & Gutter - High-Early    HE, 8.4-sack   601 
4" or 6" Sidewalk or Ramp     P1, 6-sack   601 
6" or 8" Sidewalk/Ramp/Drive - High-Early   HE, 8.4-sack   601 
 

 
CONSTRUCTION METHODS 
 
General 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the same day they 
are removed. 

 
Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be completed prior 
to the placement of pavement. 
 
All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the Engineer. 
 
The subbase shall be trimmed to final elevation before placing curb.  Curb shall not be placed on a pedestal or mound. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as 
directed, and shall import, furnish, fill, place, grade, and compact Class II granular material and 21AA Aggregate 
material as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate existing 
concrete items to their new specified/directed elevations/locations, including all necessary grading at elevation changes 
of curb and gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to 
be established in its place. 
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At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where 
directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base, 
and replace it with approved 21AA Aggregate material, compacted in place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 
 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular, 
pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 
 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items.  
The Engineer may suspend or defer concrete placement if rain protection is not available.  The Contractor shall not be 
entitled to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain 
protection. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot 
wide Type M drive openings, and including those necessary to provide for the partial removal of existing drive 
approaches, as shown on the Plans, as directed by the Engineer, and as marked for removal. 

  
The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to prevent 
water loss from the new concrete, and to form a better bond between old and new concrete.  If a cold-joint becomes 
necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to expose the aggregate in the 
concrete. 
 
Where it is necessary to remove existing pavement to provide space for concrete formwork, a sufficient amount of the 
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front of the curb. 
 
Where concrete items are placed in areas adjacent to existing pavement that is beyond the general resurfacing 
(pavement removal and/or milling) limits, the adjacent pavement area shall be backfilled and permanently patched 
within 48-hours of the removal of concrete formwork.  The backfill material shall be MDOT 21AA aggregate 
compacted in place to 95%, up to the elevation of the proposed bottom of pavement.  The pavement patching 
material(s) shall be as specified and as directed by the Engineer.  
 
Where concrete items are placed adjacent to existing pavement that is within areas scheduled for subsequent pavement 
removal and/or milling, the adjacent pavement area shall, within 48-hours of the removal of concrete formwork, be 
backfilled with MDOT 21AA aggregate compacted in place to 95% up to the elevation of the bottom of the adjacent 
pavement.  
   
Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved material and 
compacted by mechanical means to 95%. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 
equipment, or work task deferral. 
 
Restoration 
The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar 
days from the date of concrete placement.  This includes the placement and compaction of 2.5 inches of topsoil, 
followed by the placement of grass seed, followed by the placement of 0.5 inches of topsoil, at all turf restoration 
locations, and at locations where concrete items are removed and turf is to be established.  Restoration shall also 
include the replacement of any brickwork, decorative stone, or other adjacent materials.  All restoration work 
and materials shall be in accordance with the City Standard Specifications. 
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Contraction Joints in Sidewalk 
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming joints and 
spacing shall be approved by the Engineer prior to construction. 
 
Expansion Joints in Sidewalks 
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all property 
lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as directed by the 
Engineer.  Transverse expansion joints shall be placed through the sidewalks at uniform intervals of not more than 
300-feet. 
 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the juncture 
of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by the Engineer. 
 
Expansion Joints in Curb and Gutter 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting pavement, at 
each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as directed by the 
Engineer. 
 
Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be above the 
concrete nor be more than ½-inch below it.  No reinforcing steel shall extend through expansion joints. 
 
Plane of Weakness Joints in Curb and Gutter 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-feet in 
length, with a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints in the abutting 
concrete base course. 

 
Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the exposed 
surfaces of the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel reinforcement to be 
continuous through the joint. 
 
Concrete Pavement Repair - High Early 
Prior to the placement of concrete, the Contractor shall install mechanical anchors and 5/8-inch diameter hook bolts into 
adjacent (new or old) concrete items as required by the MDOT Standard Specifications and Details, as indicated on the 
Plans, and as directed by the Engineer.  The Engineer may delete the installation of mechanical anchors and hook bolts 
where, in the Engineer’s opinion, the adjacent concrete item(s) is/are observed to be of poor quality. The installation of 
mechanical anchors & hook bolts will be paid for separately, and are not included in the bid price for “Concrete 
Pavement Repair – High Early.” 
 
During the placement of "Concrete Pavement Repair - High-Early", the Contractor shall use a high-frequency 
mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous placement, and to prevent 
voids, honeycombing, and/or pockets of air from forming within the concrete. 
 
MEASUREMENT AND PAYMENT 
 
The work of furnishing and installing mechanical anchors and hook bolts will be measured and paid for by the number 
of hook bolts installed. 
 
All concrete pavement repair, including that which is installed with integral curb and gutter, will be measured and paid 
for by the area actually placed in square yards (S.Y.). 
 
No additional compensation will be paid for the construction of concrete items adjacent to existing concrete curb, 
gutter, pavement, or any other pavement or surface feature(s). 
 
No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or base, and 
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replacement with approved 21AA aggregate material, compacted in place. 
 
A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter.  
 
Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Curb & Gutter." 
 
On streets where curb and gutter is to be placed with the item “Concrete Curb & Gutter – Any Type – Slip Form”, all 
miscellaneous hand work associated with the slip form placement shall be included in this item of work and shall not 
be paid for separately. 
 
Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding 
will not be paid for separately, but shall be included in the appropriate associated items of work. 
 
Payment for saw cutting for Type M openings and for partial removal of existing drives shall be included in the price 
for the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and will not be paid for separately. 
 
Payment for the removal of HMA pavement and aggregate base to provide space for concrete formwork and vibratory 
plate compactor shall be included in the price for the item of work, “Remove Concrete Curb and Gutter  - Any Type”, 
and will not be paid for separately. 
 
The Item, “Stamp Concrete with Detectable Warning” will be measured and paid for by the square foot of area 
stamped, typically 2' x 5'. This measurement/payment is in addition to the measurement/payment for the concrete ramp 
placement. 

 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Items: 
 

PAY ITEMS        PAY UNIT 
 
Concrete Curb or Curb & Gutter - ALL TYPES    Lineal Foot 
Concrete M-opening High Early      Lineal Foot 
4 Inch Concrete Sidewalk, Ramp, or Drive    Square Foot 
6 Inch Concrete Sidewalk, Ramp, or Drive    Square Foot 
6 Inch Concrete Sidewalk, Ramp, or Drive - High Early   Square Foot 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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 DETAILED SPECIFICATION 
 FOR 
 ITEM #240 –DETECTABLE WARNING, CAST IN PLACE 
 
DESCRIPTION 
 
This work shall consist of furnishing and installing cast in place detectable warning units in compliance to the 
Americans with Disability Act (ADA).  All work shall be in accordance with MDOT Standard Detail R-28- F (version 
in place at time of the bid letting). 
 
MATERIALS AND CONSTRUCTION METHODS 
 
The detectable warning tiles shall be ceramic cement or composite polymer concrete (CRC), colored as Federal 
Number 22144 (frequently referred to as “Colonial Red” or “Brick Red”).  The detectable warning tiles shall meet the 
following dimensions and tolerances: 
 
1. Dimensions: Cast In Place Detectable/tactile Warning Surface Tiles shall be held within the following 

dimensions and tolerances: 
 

Length: 24” 
Width: The full width of the approaching walk (60” for typical sidewalk)   
Depth: 1.375 (1-3/8") (+/-) 5% max.  
Face Thickness: 0.1875 (3/16") (+/-) 5% max. Warpage of Edge: 0.5% max. 
Embedment Flange Spacing: shall be no greater than 3.1" 

 
2. Water Absorption of Tile when tested by ASTM D 570-98 not to exceed 0.05%. 
3. Slip Resistance of Tile when tested by ASTM C 1028-96 the combined Wet and Dry Static Co-Efficients of 

Friction not to be less than 0.80 on top of domes and field area. 
4. Compressive Strength of Tile when tested by ASTM D 695-02a not to be less than 28,000 psi. 
5. Tensile Strength of Tile when tested by ASTM D 638-03 not to be less than 19,000 psi. 
6. Flexural Strength of Tile when tested by ASTM D 790-03 not to be less than 25,000 psi. 
7. Chemical Stain Resistance of Tile when tested by ASTM D 543-95 (re approved 2001) to withstand without 

discoloration or staining - 10% hydrochloric acid, urine, saturated calcium chloride, black stamp pad ink, 
chewing gum, red aerosol paint, 10% ammonium hydroxide, 1% soap solution, turpentine, Urea 5%, diesel 
fuel and motor oil.  

8. Abrasive Wear of Tile when tested by BYK - Gardner Tester ASTM D 2486-00 with reciprocating linear 
motion of 37± cycles per minute over a 10" travel. The abrasive medium, a 40 grit Norton Metallite sand 
paper, to be fixed and leveled to a holder. The combined mass of the sled, weight and wood block is to be 3.2 
lb. Average wear depth shall not exceed 0.060 after 1000 abrasion cycles when measured on the top surface of 
the dome representing the average of three measurement locations per sample.  

9. Resistance to Wear of Unglazed Ceramic Tile by Taber Abrasion per ASTM C501-84 (re approved 2002) shall 
not be less than 500.  

10. Fire Resistance of Tile when tested to ASTM E 84-05 flame spread shall be less than 15.  
11. Gardner Impact to Geometry "GE" of the standard when tested by ASTM D 5420-04 to have a mean failure 

energy expressed as a function of specimen thickness of not less than 550 in. Ibf/in. A failure is noted when a 
crack is visible on either surface or when any brittle splitting is observed on the bottom plaque in the 
specimen.  

12. Accelerated Weathering of Tile when tested by ASTM G 155-05a for 3000 hours shall exhibit the following 
result -�E <4.5, as well as no deterioration, fading or chalking of surface. 

13. Accelerated Aging and Freeze Thaw Test of Tile and Adhesive System when tested to ASTM D 1037-99 shall 
show no evidence of cracking, delamination, warpage, checking, blistering, and color change, loosening of 
tiles or other detrimental defects. 

14. Salt and Spray Performance of Tile when tested to ASTM B 117-03 not to show any deterioration or other 
defects after 200 hours of exposure. 

15. AASHTO HB-17 single wheel HS20-44 loading "Standard Specifications for Highways and Bridges". The 
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Cast In Place Tile shall be mounted on a concrete platform with a ½" airspace at the underside of the tile top 
plate then subjected to the specified maximum load of 10,400 lbs., corresponding to an 8000 lb individual 
wheel load and a 30% impact factor. The tile shall exhibit no visible damage at the maximum load of 10,400 
lbs. 

16. Embedment flange spacing shall be no greater than 3.1" center to center spacing as illustrated on the product 
Cast In Place drawing.  

 
 
CONSTRUCTION METHODS 
 
The contractor shall follow manufacturer specifications for installation, except where they conflict with MDOT 
Standard Detail R-28- F (version in place at time of the bid letting). 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Detectable Warnings, Cast In Place      Square Foot 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #241 – ADJUST STRUCTURE COVER 
ITEM #242 – ADJUST CURB INLET STRUCTURE COVER 

ITEM #243 – ADJUST MONUMENT BOX OR GATE VALVE BOX OR GAS BOX 
ITEM #244 – STRUCTURE COVER 

 
DESCRIPTION 
 
This work shall consist of reconstructing, repairing, adjusting, cleaning, and lowering structures, valve wells or boxes, 
and monument or gas boxes of concrete and concrete block masonry; the replacing, salvaging and transporting of new 
and existing metal covers, and/or castings; including all excavation, backfilling, patching and the removal and proper 
disposal off-site of all excavated material and debris, all in accordance with Division 4 of the 2012 edition of the 
MDOT Standard Specifications for Construction, and the City Standard Specifications, except as specified herein, and 
except as directed by the Engineer. 
 
MATERIALS 
 
Materials shall meet the requirements of sections 403 and 601 of the 2012 edition of the MDOT Standard 
Specifications, except that concrete shall be MDOT HE, 8.4-sack per Section 601 of the 2012 MDOT Standard 
Specifications. 
 
CONSTRUCTION METHODS 
 
General 
 
Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of the 
Engineer.  The Contractor shall not store materials or equipment, including metal castings and steel plates, on any lawn 
area.  
 
Hidden, or unknown utility structures may be encountered during the work.  It is the Contractor's responsibility to 
inform the respective utility owner(s) of such findings.  In such instances, the City may direct the Contractor to adjust 
the structure(s) to grade.  This work will be paid as "Adjust Structure Covers". 
 
Adjust Structure Cover 
 
This item includes the final adjustment of castings of any type (including drop inlets) to their respective finished 
elevations, up or down a maximum of 15-inches. 
 
Covers shall be adjusted after the leveling, skin leveling and/or patching course has been placed, unless otherwise 
authorized or directed by the Engineer. 
 
All underground structure covers shall be adjusted such that their finished surface elevation is within ¼-inch of the 
finished surface sections, grades, slopes, and elevations, as shown on the Plans, and as directed by the Engineer.  The 
work shall be verified by the use of a 10-foot straight-edge placed parallel with the pavement centerline.  Structures not 
meeting the ¼-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's 
expense. 
 
The Contractor is responsible to coordinate and arrange for the adjustment of all non-City utility manholes and valves 
(Edison, Gas, Cable, Ameritech, etc.) during this project.  The Contractor will not be given any additional 
compensation for delays due to other utilities work.  The work of coordinating with other utilities shall be paid for 
under the Contract Item "General Conditions." 
 
All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT HE, 8.4-sack 
concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches below the top flange of the 
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adjusted casting.  This work shall be included in the respective items of work, and will not be paid for separately. 
 
Adjust Monument Box or Gate Valve Box or Gas Box 
 
This item includes the final adjustment of existing or new covers/castings up or down a maximum of 15-inches and to 
their finished elevations.  This also includes the replacement of the top half of the water valve boxes, monument boxes 
(furnished by the City) and gas boxes where required, and shall be included in this item of work. 
 
Structure Covers 
 
This item shall consist of replacing covers and/or castings for structures, gate wells and inlet structures as shown on the 
Plans and as directed by the Engineer. All covers and/or castings shall conform to the model(s) specified, as follows: 
 

Type of      MDOT   NEENAH No.     EJIW No. 
Casting   Designation  (Weight, Lbs)  (Weight, Lbs) 

 
Manhole Flange          B   R-1642 w/  1040 w/ 
and Cover     Type C cover  Type C cover 

Type D cover  Type M1 
(380 lbs.)  (300 lbs.) 

Curb Inlet or       K   R-3249F  7045 
Catch Basin     (410 lbs.)  (500 lbs.) 

 
Frames and covers shall have machined bearing surfaces.  Covers shall have two, 1-inch vent holes located opposite 
each other and 6-inches from the edge.  Each cover shall have "SEWER" or "W" cast in the surface, whichever is 
applicable. 
 
Castings and covers for monument and water-valve boxes will be provided by the City.  The Contractor shall transport 
these new castings and covers to the site from the City Utilities Department yard at 4251 Stone School Road (Wheeler 
Center). 
 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center within two days of their removal. 
 
MEASUREMENT AND PAYMENT 
 
Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included in the 
appropriate items of work. 
 
Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the 
bid prices for these items of work. 
 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Items: 
 

PAY ITEM        PAY UNIT 
 

Adjust Structure Cover       Each 
Adjust Curb Inlet Structure Cover     Each 
Adjust Monument Box or Gate Valve Box or Gas Box   Each 
Structure Cover        Lbs 

 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #250 – 8 INCH MANHOLE TAP 
ITEM #251 – 6 INCH MANHOLE TAP 

ITEM # 252 – 10 INCH MANHOLE TAP 
 
DESCRIPTION 
 
This work shall include making a connection or taping into an existing manhole as required by the Plans.  All work 
shall be done in accordance with the City of Ann Arbor Public Services Department Standard Specifications, and as 
directed by the Engineer.   
 
CONSTRUCTION METHODS 
 
The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications. 
 
Make connections to existing manholes in accordance with the plans.  If tapping an existing manhole, cut an opening 
into the receiving structure at least equal to the outside diameter of the inlet pipe plus 6 inches and insert the pipe with 
an approved boot.  . Pack a layer of mortar at least 3 inches thick around the inlet pipe and strike smooth with the inner 
wall of the receiving structure.  
 
The Contractor shall take care not cause undue damage to the existing manhole while coring the new opening.  Repair 
or replace existing manhole damaged by Contractor operations during tapping shall be at the Contractor’s expanse and 
shall not be at any additional cost to the City.  
 
MEASUREMENT AND PAYMENT 
 
Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract 
(Pay) Items: 
 

PAY ITEM         PAY UNIT 
 

8 inch Manhole tap        Each 
6 inch Manhole tap        Each 
10 inch Manhole tap        Each 
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DETAILED SPECIFICATION 
FOR 

ITEM #254 – UNDERDRAIN, SUBBASE, 6 INCH, SPECIAL 
 
DESCRIPTION 
 
The work shall include installing 6-inch geotextile-wrapped perforated or slotted underdrain in an 18-inch wide trench, 
using 2NS sand for bedding and backfill, compacted to 95% of its maximum unit weight 
 
MATERIALS 
 
The materials shall meet the requirements specified in Section 404 of the 2012 MDOT Standard Specifications for 
Construction, and as specified herein: 
 
Fine Aggregate, 2NS 902 
Underdrain Pipe, Perforated or Slotted 909.07.B 
 
Geotextile (Filter Fabric) - The geotextile fabric for encasing the pipe shall be an approved material such as nylon, 
polypropylene, fiberglass, or polyester and shall be either woven, heat bonded, knitted or of continuous fibers.  The 
geotextile shall completely cover and be secured to the pipe.  In an unstretched condition, knitted polyester fabrics 
shall weight at least 3.0 ounces per square yard and all other geotextiles shall weigh at least 3.5 ounces per square yard.  
The fabric shall be strong and tough and have a porosity such that the fabric will retain soil particles larger than 0.106 
mm (No. 140 sieve) and shall pass aggregate particles finer than 0.025 mm.  Geotextiles shall be stored and handled 
carefully and in accordance with the manufacturer's recommendations and shall not be exposed to heat or direct 
sunlight to such extent as to significantly affect its strength or toughness.  Torn or punctured geotextiles shall not be 
used. 
 
CONSTRUCTION 
 
Geotextile-wrapped underdrain for subbase drainage shall be installed as shown on the plans and as specified in 
Section 404 of the 2012 MDOT Standard Specifications for Construction, with the following exceptions and additions: 
 
1. The trench shall be constructed to have a minimum width of 18 inches and the underdrain shall be installed at 

the line grade and depth as indicated on the plans.  The contractor shall maintain line and grade by means of a 
laser.  The Engineer will not set line, grade or provide staking. 

 
2. The trench shall then be backfilled with 2NS Fine Aggregate compacted to 95% of its maximum unit weight.  

The first lift of backfill material shall be placed at a maximum thickness of 6 inches.  The second and 
subsequent lifts, or portions thereof, shall be placed at a maximum thickness of 12 inches up to an elevation 
level with the bottom of the existing aggregate base course, or as directed by the Engineer. 

3. Upgrade ends of the pipe shall be closed with suitable plugs to prevent entrance of any material.  All 
couplings, tees and other fitting shall be manufactured and installed so as to prevent infiltration of any 
material.  If during the course of construction, existing edge drains are encountered, their ends shall be plugged 
to the satisfaction of the Engineer such that material can not enter the pipe(s). 

 
4. Downgrade ends of the pipe shall generally be tapped into existing or new drainage structures.  However, it 

may be necessary to tap underdrain into either existing or new storm sewer, or into existing or new inlet leads 
as directed by the Engineer. 

 
5. The trench bottom and edge drain shall be constructed to the percent of grade indicated on the plans or as 

determined by the Engineer, with the minimum percent of grade being 0.5%.  In addition, the underdrain shall 
be constructed to have a minimum cover, from top of pipe to finished pavement grade, of 36 inches. 

 
6. During the construction of underdrain runs, it may be necessary to terminate construction due to conflicts with 

buried obstructions or at such time when the minimum cover is reached.  The Engineer will review conflicts 
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on a case by case basis and make a decision on whether to continue installing pipe or terminate runs 
prematurely.  The Contract Unit Price will not be adjusted, or additional payments made, for changes in the 
contract quantity due to Engineer ordered field changes associated when buried obstructions are encountered.     

 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for "Underdrain, Subbase, 6 inch, Special” will be paid for at the contract unit price 
for the following contract item (pay item): 
 

PAY ITEM        PAY UNIT 
 
 Underdrain, Subbase, 6 inch, Special     Lineal Foot 
 
The unit price shall include the cost of the 6-inch perforated or slotted pipe, geotextile wrap, pipe fittings and/or plugs, 
2NS granular bedding material, compaction and trench backfill, taps to new and existing drainage structures and storm 
sewers or inlet leads, all excavation, final trimming required to meet the dimensions of the typical and specific cross-
sections, and the disposal of all surplus excavated materials.  
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DETAILED SPECIFICATION 
FOR 

ITEM #255 – 6 INCH SDR 26 PVC 45 DEGREE BEND 
 
DESCRIPTION AND MATERIALS 
 
This work shall consist of installing 6 inch SDR 26 PVC 45 degree bends, as specified herein, as shown on the Plans, 
and as directed by the Engineer. 
 
Materials shall meet the requirements of the City of Ann Arbor Standard Specifications.  
 
CONSTRUCTION 
 
The installation of 6 inch SDR 26 PVC 45 degree bends shall be in accordance with the City of Ann Arbor Standard 
Specifications and as shown on the plans or as directed by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Items: 
  

PAY ITEM        PAY UNIT 
 

6 inch SDR 26 PVC, 45 degree bend     Each 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification.  
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DETAILED SPECIFICATION 
FOR 

ITEM #256 – HARCO DIP TO PVC TRANSITION ADAPTER (SPIGOT TO GASKET) 
 
DESCRIPTION AND MATERIALS 
 
This work shall consist of installing Harbo ductile iron pipe to PVC transition adapter (spigot to gasket), as specified 
herein, as shown on the Plans, and as directed by the Engineer. 
 
The transition couplings shall be Ductile Iron, deep bell, push on joint and air test rated. Materials shall meet the 
requirements of the City of Ann Arbor Standard Specifications. Ductile Iron material shall comply with ASTM A536, 
Grade 65-45-12 or 80-55-06. Bell depths shall meet the minimum socket depth requirements of ASTM F1336. Gasket 
grooves shall be machined. Gaskets shall be of SBR rubber and comply with ASTM F477. No transition gaskets are 
permitted. All couplings shall have pipe stops and a flow way tapered to allow a smooth transition between the pipes.  
 
CONSTRUCTION METHODS 
 
The installation of the adaptors shall be in accordance the manufacture’s recommendations,  the City of Ann Arbor 
Standard Specifications and as shown on the plans or as directed by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Items: 
  

PAY ITEM        PAY UNIT 
 

Harco DIP to PVC Transition Adapter (Spigot to Gasket)  Each 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #257 – 2 INCH PERMANENT BLOW-OFF ASSEMBLY 
 
DESCRIPTION  
 
This work shall consist of the complete installation of permanent blow-off assemblies, including but not limited to; 
excavation and proper removal off-site of all exhumed materials; installation of a permanent cap, Type "K" copper 90 
degree bend, copper riser and cap, and thrust blocks; and, backfill and compaction of the excavation in accordance 
with the trench detail specified for that location of main; all as indicated on the Plans, as detailed in the Specifications, 
and as directed by the Engineer.  The Contractor shall furnish all labor, materials, tools and equipment required to 
perform the work.  It shall also include coordination with, and payment to, the Field Services Unit for the tapping of 
the main, and installation of the corporation, pipe and fittings between the corporation and curb stop, and the curb stop 
and box, required for the blow-off assembly, as needed.  Labor and materials for the installation of the tap, pipe and 
fittings between the corporation and curb stop, curb stop, and curb stop box for the air-relief assembly will be 
furnished by the City.  The Contractor will not be entitled to extra compensation due to delays caused by the Utilities 
Department performing work on the project. 
 
MATERIALS  
 
The Contractor shall furnish Type "K" copper 90 degree bend, copper riser and cap.   Thrust block shall be constructed 
of Class A Portland cement concrete or approved equal.   
 
MEASUREMENT AND PAYMENT 
  
Permanent blow-off assemblies shall be measured per unit constructed and paid for on the basis of unit price each.  
The unit price shall include all labor, materials, tools and equipment required to perform the work; and, coordination 
with, and payment to, the Field Service Unit for the tap required for the blow-off assembly.  The payment to the Field 
Services Unit will be the same amount charged for a standard water service tap of the same size. 
 

PAY ITEM        PAY UNIT 
 

2 inch Permanent Blow-off Assembly     Each 
 



 

DS-56 
Pontiac Trail Detailed Specifications addendum #2 

DETAILED SPECIFICATION 
FOR 

ITEM # 258 – FIRE HYDRANT ASSEMBLY ABANDONMENT 
 
DESCRIPTION 
 
This work shall include abandoning and removing fire hydrant assemblies as required by the Plans.  All work shall be 
done in accordance with the City of Ann Arbor Public Services Department Standard Specifications, and as directed by 
the Engineer.   
 
CONSTRUCTION METHODS 
 
The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications. 
 
In locations as shown on the Plans or where abandoned fire hydrants are within 2.5 feet of the proposed subgrade the resulting hole 
or trench shall be backfilled with Class II Sand, in maximum lifts of 12 inches, and be compacted to 95% of its modified proctor 
value, if located within the influence paved surfaces or structures.  Otherwise, backfill shall be Engineer approved native material, 
compacted to 90% of its modified proctor value, in lifts of 12 inches or less, unless otherwise noted on the plans.  

 
Abandoned (salvaged) fire hydrant assemblies shall be delivered to the City of Ann Arbor Field Services Unit at the 
Wheeler Service Center located at 4251 Stone School Road.  As directed by the Engineer and within two days of their 
removal, the Contractor shall either deliver the existing structure covers and valve boxes to the City’s yard at 4251 
Stone School Road or dispose of them at his/her sole expense. 
 
MEASUREMENT AND PAYMENT 
 
The unit price for the pay item "Fire Hydrant Assembly Abandonment," includes all labor, material and equipment 
costs associated with the complete removal of the existing fire hydrant assembly, as specified herein, including but not 
limited to, excavation MDOT CL II Backfill and compaction; pipe cutting; thrust block removal; pipe plug; thrust 
block; salvaging of fire hydrant, valve and valve box; and delivery of fire hydrant, valve and valve box to the City's 
yard, located at 4251 Stone School Road. 
 
 

PAY ITEM         PAY UNIT 
 

Fire Hydrant Assembly Abandonment      Each 
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DETAILED SPECIFICATION 
FOR 

ITEM #260 - SAND SUBBASE COURSE, CLASS II - C.I.P. 
ITEM #261 – AGGREGATE BASE COURSE, 21AA LIMESTONE, 6 INCH, C.I.P. 
ITEM #262 - AGGREGATE BASE COURSE, 21AA LIMESTONE, 8 INCH, C.I.P. 

DESCRIPTION 

 
This work shall consist of constructing an aggregate subbase or base course on an existing aggregate surface, or on a 
prepared subgrade in accordance with Sections 301, 302 and 307 of the 2012 edition of the MDOT Standard 
Specifications for Construction, except as specified herein. 
 
MATERIAL 
 
The materials used for this work shall be MDOT 21AA and Class II granular material meeting the requirements of the 
City of Ann Arbor Standard Specifications. Material for aggregate shoulders shall be MDOT 22A. 
 
CONSTRUCTION METHOD 
 
Sand or aggregate courses shall not be placed if, in the opinion of the Engineer, there are any indications that they may 
become frozen before their specified densities are obtained. 
 
Sand or aggregate courses shall not be placed on a frozen base, subbase or subgrade. 
 
The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may cause, in the opinion of 
the Engineer, damage to the grade.  The Contractor shall conduct his/her operation(s), and provide all necessary 
equipment, to insure the satisfactory completion of the work without damaging the grade.  This includes the 
transporting, stockpiling, rehandling, and movement of materials over additional distances, in lieu of driving on an 
unprotected, or partially unprotected, grade. 
 
The Contractor is solely responsible for the maintenance and protection of the grade.  Further, any damage to the grade 
which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or his/her subcontractors' or 
suppliers' operation(s), shall be repaired by the Contractor at the Contractor's expense.  This includes any additional 
earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the Contractor's maintenance 
and protection of the grade. 

 
The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and grades as specified on the 
Plans and as directed by the Engineer.  This may include regrading the subbase to provide different crown grades than 
those existing prior to the construction.  
 
The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall 
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed 
by the Engineer.  The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as 
necessary, and as directed by the Engineer, for this work.  Use of each specific piece of equipment is subject to the 
approval of the Engineer.   
 
The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained condition at all times. 
Sand and aggregate courses shall be placed in uniform layers such that when compacted, they have the thicknesses 
shown on the Plans, or as directed by the Engineer.  The loose measure of any layer shall not be more than 9-inches 
nor less than 4-inches. 
 
Sand subbase and aggregate base courses shall be compacted to not less than 98% of their respective maximum unit 
weights, as determined by the AASHTO T-180 test. 
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All granular materials shall be deposited from trucks or through a spreader in a manner that will minimize segregation 
of material. 
 
Manholes, valve boxes, inlet structures and curbs shall be protected from damage.  Manholes & inlet structures shall 
be continuously cleaned of construction debris and properly covered at all times during the construction.  Upon 
completion of each days work, manholes, water valve boxes, inlets and catch basins shall be thoroughly cleaned of all 
extraneous material. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment, 
and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral. 
 
MEASUREMENT AND PAYMENT 
 
Where granular materials are used as base, as subbase, or as fill for excavations in Machine Grading areas, items of 
work "Aggregate Base Course, 21AA Limestone, __ inch, C.I.P." and "Sand Subbase Course, CL II - C.I.P." shall be 
measured and paid accordingly. 
 
The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following 
Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
 
 Sand Subbase Course Class II - C.I.P.     Cubic Yard 

Aggregate Base Course, 21AA Limestone, 6 inch, C.I.P.   Cubic Yard 
Aggregate Base Course, 21AA Limestone, 8 inch, C.I.P.   Cubic Yard 
 

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work 
specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
 FOR 

ITEM #270 – NO PARKING SIGN 
ITEM #271 – SIGN, PORTABLE CHANGEABLE MESSAGE, FURNISH AND OPERATE 

ITEM #272 – PLASTIC DRUM - LIGHTED – FURNISH & OPERATE 
ITEM #273 – BARRICADE TYPE III - LIGHTED - FURNISH AND OPERATE 

ITEM #274 – TEMPORARY SIGN - TYPE B 
ITEM #275 – CHANNELIZING DEVICE, 42 INCH, FURNISH AND OPERATE 
 

DESCRIPTION 
 
This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with Sections 
103.05, 103.06, 812, and 922, of the 2012 MDOT Standard Specifications for Construction; Part 6 of the Michigan 
Manual of Uniform Traffic Control Devices, Latest Revised Edition (MMUTCD); and the City Standard 
Specifications, except as modified herein. 
 
MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS 
 
General 
 
Materials and equipment shall meet the requirements specified in the above-designated sections of the MDOT 
Standard Specifications. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  Patch areas 
which extend more than halfway across the roadway shall be removed and replaced so as to provide a minimum of half 
the pavement width at all times for maintaining traffic. 
 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair, Type I barricades shall be placed by the Contractor, as directed by the 
Engineer.  "Sidewalk Closed" and/or "Cross Here" signs shall be placed, by the Contractor, when directed by the 
Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic 
maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no additional cost to 
the City. 
 
All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, and 
maintained by the Contractor.  Existing City owned signs which are damaged by the Contractor during the work will 
be repaired by the City at the Contractor's expense. 
 
Parking violation citations issued to the Contractor, subcontractor and material suppliers, including their employees, 
shall be enforced under appropriate City Code. 
 
The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer.  When traffic 
control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors or material 
suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 
Lighted Plastic Drums; III Barricades; Type B Temporary Signs 
   
The Contractor shall furnish and operate these items as directed by the Engineer. 
 
Type III Barricades shall have standard orange-and-white stripes on both sides of the barricade. 
 
Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the general public in 
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accordance with the current MMUTCD. 
 
"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the Engineer, prior to 
the start of work, regardless of the nature, magnitude or duration of the work. 
 
No-Parking Signs and Posts 
 
Prior to the commencement of any construction activity, the Contractor shall place No-Parking signs as directed by the 
Engineer.  The Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for Work Related 
Purposes” from the City of Ann Arbor Project Management Services Unit.  This permit shall be obtained a minimum 
of 5 days prior to the posting of No-Parking signs.   
 
The City will furnish No-Parking signs to the Contractor at no cost.  The Contractor shall furnish the signposts and 
shall securely bolt the signs to the signposts as directed by the Engineer.  The Contractor shall install the signposts at 
least 2-feet deep into the ground, and there shall be a minimum 6-feet and maximum 7-feet clearance maintained 
between the bottom of the sign and the ground.  The signs shall be placed at 75-foot intervals (or as necessary) to 
eliminate parking in the construction area. 
 
The installation of No-Parking signs shall be in accordance with the permit.  No-Parking signs shall be installed by the 
Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-work/enforcement date. 
 
No-Parking signs shall be returned to the City at the completion of the work.  The cost of unreturned signs will be back 
charged to the Contractor. 
 
No-Parking signs shall be covered by the Contractor, thereby allowing on-street parking, until between 48 and 36 
hours prior to the start of the work.  No-Parking signs shall be covered by the Contractor whenever there is no work 
being performed for a period of time longer than 72 hours. 
 
MEASUREMENT AND PAYMENT 
 
General 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the 
Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic 
maintenance items.  The Contractor shall replace missing traffic control devices immediately, at no additional cost to 
the City. 
 
Costs for transporting barricades and other traffic control devices shall be included in the bid prices for the individual 
items of work. 
 
Barricade Type III - Lighted - Furnish and Operate 
 
Payment for furnishing and operating lighted Type III barricades shall be for the maximum quantity in-place at any 
one time during the work of the entire project (all streets). 
 
Temporary Sign - Type B 
 
Payment for Type B signs shall be for the maximum quantity used on each street. 
 
Plastic Drum - Lighted – Furnish and Operate 
 
There will be a one-time payment for each street for the maximum number of lighted drums in-place (operated) at any 
one time, as directed by the Engineer. 
 
No-Parking Signs 
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No-Parking Signs will be measured as the maximum number installed on each street at any one time.  The unit price 
includes the removal and return of No-Parking signs to the City upon completion of the project.  The Contractor shall 
be backcharged for the replacement costs for damaged or unreturned signs. 
 
Portable Changeable Message Signs 
 
Measurement for furnishing and operating Portable Changeable Message Signs will be for the maximum quantity in-
place at any one time during the work of the entire project (all streets).  
 
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following 
Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
Plastic Drum - Lighted - Furnish & Operate    Each 
Barricade Type III - Lighted - Furnish and Operate   Each 
Temporary Sign, Type B       Square Foot 
No-Parking Sign       Each 
Sign, Portable Changeable Message, Furnish and Operate  Each 
Channelizing Device, 42 inch, Furnish and Operate   Each 
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DETAILED SPECIFICATION 
FOR 

PLANTING ITEMS 
 
DESCRIPTION 
 
This work shall consist of site preparation and planting, planting trees, shrubs, live stakes, small trees, herbaceous 
plugs and cultivated perennials at the locations shown on the plans, and as directed by the Engineer, according to 
Section 815, 816, and 917 of the 2012 Michigan Department of Transportation Standard Specifications, except as 
modified herein.  Work also includes furnishing and installing shredded hardwood bark mulch around all tree plantings 
and providing shredded hardwood bark mulch where indicated on the plans and as shown in the details. 
 
MATERIALS 
   
All Plantings: 
 
Material shall be of the size, genus, species, variety, cultivar and any other special designation as shown on the 
drawings.  No substitution of species, cultivar, variety or size shall be accepted without written approval from the 
Engineer.  Plant material shall be nursery grown, under climatic conditions similar to those in the locality of the 
project.  
 
Plants shall comply with the recommendations and requirements of ANSI Z60.1 "American Standard for Nursery 
Stock." Plants shall be healthy, vigorous stock, grown in a recognized nursery in accordance with good horticultural 
practice and free of disease, insects, eggs, larvae and defects such as knots, sunscald, injuries, abrasions, or 
disfigurement; have normal, healthy root systems; be of the specified measurements such as spread, ball size, number 
of canes, caliper, height, quality designations, etc.; all in accordance with the latest edition of the American 
Association of Nurserymen (AAN) American Standard for Nursery Stock.  Trees shall be calipered six inches above 
the ground.  Trees planted in rows shall be uniform in size and shape unless otherwise directed by the Engineer or as 
shown on the Plans.  
 
Balled and Burlapped (B&B) trees shall be dug with solid balls of standard size, the balls securely wrapped with non-
synthetic, untreated, biodegradable burlap, and tightly bound with non-synthetic, biodegradable rope or twine. 
Alternatively they may be placed in wire basket lined with non-synthetic, untreated, biodegradable burlap and tightly 
bound with non-synthetic, biodegradable rope or twine.  Plants balled with plastic burlap will not be accepted. 
 
Plant Material Quality Assurance: 
 

a) All trees required for the Project shall be tagged by the Contractor at the source, for inspection and 
approval by the Engineer, prior to digging and shipment.  The Contractor shall notify the Engineer in 
writing at least two weeks prior to each desired inspection. 

b) All plant material shall be subject to final approval by the Engineer at the project site before installation. 
c) The Contractor shall provide certificates or other documentation that the materials supplied fully comply 

with the project specifications. 
d) When requested, the Contractor shall provide material samples for approval by the Engineer before the 

materials are delivered to the site.  Any materials supplied that do not conform to the approved sample 
may be rejected by the Engineer. 

 
Substitutions may be permitted with the authorization of the Engineer, upon submission of documentation that 
specified plants are not obtainable.  Substitutions shall consist of the nearest equivalent size and variety of plants as 
approved by the Engineer.  All requests for pay adjustments due to substitutions shall be submitted in writing to the 
Engineer for approval along with the request for approval of substitutions. 
 
Plant material designated "B and B" or “B&B” in the plant list shall be balled and burlapped.  They shall be dug with 
firm, natural balls of earth of sufficient diameter and depth (at least l0 times larger than the caliper size) to encompass 
the fibrous and feeding root systems necessary for full recovery of the plant.  Root balls shall be securely wrapped with 
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burlap and bound with cord.  No balled and burlapped plant shall be planted if the ball is cracked or broken. 
 
Herbaceous Plugs, Shrub Plugs, 1 Gallon Trees: 
 
Herbaceous plugs, shrub plugs and 1 gallon trees shall be of native plant material of genotypes from the north central 
states only (MI, IL, IN, OH), and from a recognized nursery of this region.  Michigan sources for herbaceous plugs, 
shrub plugs and 1 gallon trees shall be located before reaching out to other north central states.  
Species of herbaceous plugs, shrub plugs, and 1 gallon trees must be the straight species, not a cultivar, unless 
approved by the Engineer, or specified as a cultivar in the plant lists. 
 
Species of herbaceous plugs, shrub plugs, and 1 gallon trees shall be installed in the proportion and pattern as indicated 
on the drawings. 
  
Live Stakes: 
 
Live Stakes - Live branch cuttings that are tamped or inserted into the earth to take root and produce vegetative 
growth. 
 
Live Stakes shall be of native plant material of genotypes from the north central states only (MI, IL, IN, OH), and from 
a recognized nursery of this region.  Michigan sources for live stakes shall be located before reaching out to other 
north central states.  
 
Live Stakes shall be installed in the proportion and pattern as indicated on the drawings.  
 
No leaf buds shall have initiated growth beyond 1/4” and the cambium layer shall be moist, green and healthy. 
 
Live Stakes for Ditch and Creekside Re-Vegetation Areas shall range from 0.5 inch to 3 inches in diameter and be 
from 3 to 6 feet in length. 
 
Live Stakes size for Bioswales shall be at least 8 inches in length. 
 
Live Stake material shall be maintained in a continuously cool, covered, and moist state prior to use and be in good 
condition when installed.  
 
Mulch: 
  
Mulch shall be composted, double processed, shredded hardwood bark, free from foreign material and fragments, and 
shall not contain pieces that are in excess of 2 inches in any dimension.  Trees removed during the demolition phase 
may not be used as material for shredding for mulch. Bark mulch, or colored or dyed mulch will not be accepted.   
 
Stakes for plant locations shall be 1” X 2” X 3’ and be supplied by the Contractor. 
 
Tree (B&B) Support: 
  
No trunk wrapping material shall remain on the tree after planting.  
 
Tree staking is not necessary unless the site is windy or the tree is greater than 3” in caliper.  Any tree staking shall be 
approved by the Engineer.   
 
Staking and guying materials, if approved, shall be as follows:  Stakes shall be 6' to 8' long sections of unflanged metal 
or 2" x 2" hardwood.  Support ties shall be 2-3” wide bands of polypropylene, elasticized or webbed strapping.  Do not 
use rope or wire encased in a hose. All staking materials must be removed after one (1) year unless discussed with, and 
authorized by, the City.  
 
Submittals: 
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The Contractor shall notify the Engineer of plant sources 2 weeks after the contract award.  
 
The Contractor shall review planting sources with the Engineer prior to ordering.  The Engineer will accept or reject 
sources within 4 days.    
 
Upon acceptance of planting material sources from the Engineer, the Contractor shall order appropriate plant material 
within thirty days of receiving the contract, and shall submit to the Engineer receipt of such order to ensure timely 
production of plants.   
 
The construction schedule and staging will dictate different planting times for various planting zones.  It is the 
responsibility of the contractor to order plant material at appropriate times to ensure specified plant material is ready 
for various installation windows.  The Contractor will not be reimbursed separately for caring for, refrigerating live 
stakes, watering plants, or for other similar tasks that are necessary to keep plant materials in a healthy and thriving 
condition from time of receipt of plant materials until they are planted.  The Contractor shall refer to the construction 
schedule for installation order of various landscaping zones. 
 
Upon request of the Engineer, the Contractor shall submit an invoice following purchase and delivery of the planting 
material. 
 
If soil amendments are necessary in order to provide suitable planting medium, the Contractor shall provide samples of 
proposed soil amendments to the Engineer for review and approval.   
 
Grading of the planting areas shall be reviewed by the Engineer prior to completion.  The Contractor shall layout all 
plants for the review and approval of the Engineer prior to planting.  Planting zone polygons may be laid out with 
spray paint prior to planting in order for Engineer to review.  
 
CONSTRUCTION 
 
 The construction methods shall be in accordance with Section 815.03 and 816.03 of the 2012 Michigan Department of 
Transportation Standard Specifications for Construction, except as stated otherwise in this detailed specification. 
 
1. Planting Time 
 
All Trees and Shrubs: 
  
Planting for trees and shrubs shall be performed after April 1st and before June 1st; or, after October 1st and before 
December 1st or until ground freezes; or as otherwise approved by the Engineer.   
 
Herbaceous Plugs:  
 
Planting for herbaceous plugs shall be performed after May 1st and before June 15th; or, after August 15th but before 
September 15th, or as otherwise approved by the Engineer. 
 
Live Stakes: 
 
Install live stake plants when soil can be worked but prior to “bud break” which typically corresponds to a time period 
between March 1st and April 15th. 
 
Do not install live stakes during periods of high flow. 
 
Site Preparation: 
 
In Bioswale areas and their adjacent planting beds where annual rye and straw mulch blanket are present, prior to 
planting remove straw mulch blanket, mow annual rye to a height of 3 inches, apply Engineer-approved herbicide as 
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detailed in the Detailed Specification entitled “Landscape Maintenance and Warranty”.  Repair and restore all winter 
damage to grading with proper soil mixes.  Prepare planting areas in accordance with Section 815.03.B and the 
requirements of this Detailed Specification.   
 
2. Layout: 
 
Locations of all plantings shall be established by the Contractor according to plans.  The Engineer shall approve all 
planting layouts prior to commencing any planting activities.  
 
Herbaceous plug, live stake, and cultivated perennial zones shall be laid out by paint.  
 
Locations for B&B trees, 1 gallon trees, 3 gallon shrubs, 1 gallon shrubs and plug shrubs shall be identified with 
stakes. Different species shall be clearly labeled and marked with different color ribbon, paint or permanent marker on 
the stake. 
 
Review:  
 
The Contractor shall notify the Engineer when staking and layout is completed and allow two working days for 
modifications and notice to proceed with planting.  
 
 
3. Delivery, Storage, and Handling: 
 
All Trees and Shrubs: 
 
Plant material delivery for trees and shrubs shall be the same day as planting. No plants shall be stored at the site 
without permission of the Engineer. Plants shall be carefully loaded and unloaded so as not to damage branching or 
root mass. Dropping of material will not be allowed. Plants in full leaf shall be thoroughly wetted down and 
completely covered with a wet tarp during transportation.  
 
All tree and shrub plant roots must be kept in a moist condition. 
 
Tree and shrub plant material which is poorly packed, or which arrives with the roots in a dry condition, as a result of 
improper packing, delay in transit, or from any other cause, will not be accepted. Stock shall be handled in such a 
manner that the roots shall remain intact, the branches unbroken, and the bark intact and not loosened from the wood. 
Stock shall be protected from drying and from temperatures below 50º F and in excess of 90º F prior to planting.  
 
Live Stakes: 
 
Keep live stake plant stock stored in field, cool, and sheltered from drying effects of direct sunlight and prevailing 
winds.  Do not subject plant stock stored in field or in refrigerated locker to freezing, drying, or warming. Supply 
adequate water to maintain plant stock in a healthy condition. 
 
4. Planting Procedure: 
 
1 and 3 Gallon Shrub, Shrub Plug, and 1 Gallon Tree Planting: 
 
Shrub or 1 Gallon Tree:  
 
a) Remove all containers and packaging material before planting and remove from site;  
b) Set plants plumb; 
c) Do not damage root structure;  
d) Thoroughly soak root matter with water; and 
e) See the Landscape Maintenance and Warranty section of these specifications for watering and cultivating 
during the Establishment Period.  
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In areas where both shrub plugs and 1 gallon trees and mulch blanket are present, shrub plugs and 1 gallon trees shall 
be planted through the blanket after its installation.  
 
The Contractor shall be responsible to keep the shrub plugs and 1 gallon trees adequately watered, as necessary, to 
ensure their survival.  
 
Herbaceous Plug and Cultivated Perennial Planting: 
  
a) Remove all containers and packaging material before planting and remove from site;  
b) Set plants plumb;  
c) Do not damage root structure;  
d) Thoroughly soak root matter with water; and  
e) See the Landscape Maintenance and Warranty section of these specifications for watering and cultivating 
during the Establishment Period.  
 
In areas where both herbaceous plugs and mulch blanket are present (Ditch and Creekside Stabilization), herbaceous 
plugs shall be planted through the blanket after its installation.  
 
The Contractor shall be responsible to keep the herbaceous plugs and perennial planting adequately watered, as 
necessary, to ensure their survival.  
 
Live Stake Planting: 
 
The lengths of live cuttings/live stakes depends upon the application. If through gabions along the creekside, the length 
shall extend through the surface of the stone fill.  At least half the length shall be inserted into the soil, below the stone 
fill.  
 
Minimum 2 to 4 inches and two live buds (bud side pointing up) of the live stake shall be exposed above the stone 
filling or soil layer. 
 
In areas where both live stakes and mulch blanket are present, live stakes shall be planted through the blanket after its 
installation.  
 
Live stakes shall be cut to a point on the basal end for insertion in the ground.  
 
For Ditch and Creekside, install the live stake at an angle slightly downstream. 
 
Use a dead blow hammer to drive stakes into the ground.  The hammer head should be filled with shot or sand. A 
dibble, iron bar, or similar tool shall be used to make a pilot hole to prevent damaging the material during installation.  
 
When possible, tamp soil around live stakes.  
 
Care shall be taken not to damage the live stakes during installation.  Those damaged at the top during installation shall 
be trimmed back to undamaged material. 
 
The Contractor shall be responsible to keep the live stakes adequately watered, if necessary, to ensure their survival.  
 
B&B Tree Planting: 
  
Plant in accordance with Section 815.03.F and as detailed herein.  The sides and bottoms of all planting beds, trenches 
and pits shall be scarified and shall receive a minimum of 6" of topsoil.   
 
The Contractor shall plant to correct grade and alignment, all plants such that when settled, they will bear the same 
relation to finish grade as they did before being transplanted.  No filling will be permitted around trunks or stems 
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before or after settling. 
 
All non-biodegradable materials shall be removed from the root balls prior to planting.  Burlap and string shall be 
removed from around the root ball to the extent possible without damaging roots or disturbing the rootball.  If a wire 
basket has been provided, remove the wire basket to a depth of 10”. 
 
The shredded hardwood bark mulch shall be applied to a depth of 3”.  The mulch shall not come into contact with the 
root collar of the tree trunk.  
 
The Contractor shall be responsible to keep the plants adequately watered during the warranty period, as necessary, to 
ensure their survival. 
 
Mulch Placement: 
 
Place mulch on the soil surface over the rootball of the tree and to the lateral extent as shown on the details.  Mulch 
shall not touch the root collar of the tree trunk.  The mulch depth is to be no less than 3, and no more than 4, inches.  
For all bioswale areas and their adjacent planting zones, mulch is to be spread to a uniform depth of 2”. 
 
 
MEASUREMENT AND PAYMENT 
 
The completed work as described will be measured and paid for at the contract unit prices using the following contract 
items (pay items). 
 

PAY ITEM         PAY UNIT 
Planting, Site Preparation, Max. ($10,000)     Lump Sum 
 

B&B Trees: 
Norway spruce, (Picea abies), 6 feet      Each 
American Elm, (Ulmus americana) Valley Forge or Princeton,  3-3.5 inch Each 
Hackberry (Celtis occidentalis), 3-3.5 inch     Each 
Swamp White Oak (Quercus bicolor), 3-3.5 inch     Each 

 
Measurement and payment for the above items shall include excavation and preparation of the planting areas and 
individual planting locations; removal and proper off-site disposal of plant containers, packaging materials, and other 
related items; all materials necessary to install the plants as shown on the drawings and as detailed herein; transporting 
and furnishing to the jobsite all plants; preparing soil; furnishing and placing shredded hardwood bark mulch; 
bracing/staking materials, if needed and approved by the Engineer; water and watering; and, all labor and equipment 
necessary, and as shown on the plans and as described herein, for a complete installation. 
 
Shredded Hardwood Bark Mulch is included in the unit price for the plants and planting areas and shall not be paid for 
separately. 
 
After all plants have been installed, an inspection for Provisional Acceptance will be made by the Contractor and 
Engineer.  After any necessary changes have been made by the Contractor, the Engineer will issue a letter of 
Provisional Acceptance after which the Landscape Maintenance and Warranty period will begin for two full calendar 
years according to the terms of the Landscape Maintenance and Warranty Detailed Specification. 
 
The final inspection of all planting work under the Contract will be made by the Contractor and Engineer at the end of 
the maintenance and establishment periods.  Before final acceptance is given all terms of plant establishment shall be 
met. 
 
 



 

DS-68 
Pontiac Trail Detailed Specifications addendum #2 

DETAILED SPECIFICATION 
FOR 

ITEM #290 – LANDSCAPING MAINTENANCE AND WARRENTY, 1ST YEAR 
ITEM #291 - LANDSCAPTING MAINTENANCE AND WARRENTY, 2ND YEAR 

 
DESCRIPTION 
 
The landscape maintenance and warranty work shall cover all planting work included in the Detailed Specification for 
“Planting Items.”  Watering, removing weeds, and completing all necessary tasks to maintain a healthy stand of plants,   
and Balled and Burlapped (B&B) Trees as shown on the plans and/or as specified herein is also included in these items 
of work. Complete this work according to the Section 815, 816 & 917 of the Michigan Department of Transportation 
(MDOT) 2012 Standard Specifications for Construction and as described herein.  Extent of work shall include, but not 
be limited to:  
 
1. Watering  
2. Weed Control  
3. Mulching  
4. Disease and insect control  
5. Pruning  
6. Fertilizer Application  
7. Removal of tree support and tags 
 
MATERIALS 
 
Mulch  
 
Mulch shall be composted, double processed, shredded hardwood bark, free from foreign material and fragments, and 
shall not contain pieces that are in excess of 2 inches in any dimension.  Bark will not be accepted. Colored or dyed 
mulch will not be accepted.  
 
Pesticides & Herbicides 
  
Materials shall comply with Local, State and Federal regulations. 
  
The Contractor shall post signs with public notice prior to any application of pesticide.  The signs shall read: “Notice 
of Pesticide Application”, and will include the following information:  the name of the pesticide; the date of 
application; and the appropriate warning term for the EPA toxicity category.  These terms are, for toxicity category I:  
DANGER-POISON.  For category II: WARNING.  For category III & IV: CAUTION.  A website containing more 
information with regard to the chemicals applied will be printed on them. 
 
Herbicide Types: 
 
Herbicide A - Glyphosate, a non-selective herbicide shall be used to eradicate existing vegetation.  It shall be used 
according to the manufacturer’s label. 
 
Herbicide B - Sethoxydim, a selective herbicide shall be used to selectively remove invasive grass from prairie 
planting and wet meadow planting (if not adjacent to water).  It shall be used according to the manufacturer’s label. 
 
Herbicide C - Rodeo™, a non-selective herbicide shall be used to eradicate existing vegetation in areas adjacent to 
open water. It shall be used according to the manufacturer’s label.  
  
Common IPM (Integrative Pest Management) practices shall be followed. Pesticides and herbicides shall be used as a 
last resort.  
Fertilizer 
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Materials shall conform to the standards of the Association of Agricultural Chemists and shall comply with State and 
Federal regulations. 
  
Fertilizer for B&B trees shall be an organic, slow release with a ratio of 3-1-2 or 3-1-1 or approved substitution.  
 
Maintenance fertilizer for lawn shall contain no phosphorus, shall be derived from an organic product and slow release 
with a ratio of 27-0-12 or approved substitution.  
 
There shall be no fertilizer applied to Bioswales, Ditch/Creekside, or Native Seed planting areas. 
 
Delivery, Storage and Handling 
  
Packaged materials shall be delivered in original containers showing weight, analysis and name of manufacturer. 
Protect materials from deterioration during delivery and storage.  
 
Submittals 
 
The Contractor shall submit to the Engineer copies of all field reports prepared by the maintenance supervisor 
identifying the date of each visit and work items completed during each visit. The receipt of the written field report by 
the Engineer must occur within one week of the actual site visit.  Payment for the work of this Detailed Specification 
shall not be made without the timely receipt of the field reports by the Engineer.  The Contractor shall not be allowed 
to neglect the maintenance, or perform it in a manner that is non-compliant in the opinion of the Engineer, with this 
Detailed Specification of any planted material in lieu of not being paid for the work. 
   
MAINTENANCE 
 
The Contractor, prior requesting a letter of Provisional Acceptance from the Engineer, shall submit two copies of a 
maintenance schedule detailing the work items identified under this Detailed Specification. This schedule shall include 
a 104 week table covering the two-year warranty period, identifying all weekly site visits and the tasks to be performed 
during each visit. The schedule shall show that no maintenance will occur between the periods of October 15th and 
April 1st, unless otherwise required by related Detailed Specifications. 
 
Provisional Acceptance: After planting zone/type is finished, the Engineer and Contractor shall perform a site 
evaluation to determine if planting is complete.  After any additional changes have been performed by the Contractor, 
the Engineer will issue a written Provisional Acceptance letter, after which the Maintenance and Warranty Periods will 
commence for 2 full years. 
 
Maintenance of plantings shall begin immediately after Provisional Acceptance is granted and shall continue as 
required until final acceptance at the end of the warranty period.  Maintenance required prior to Provisional 
Acceptance shall be included in the contract unit price for each plant.  Provisional Acceptance may be granted for 
different planting zones/types (e.g. B&B trees, Ditch Planting, etc.) within the project based on project schedule 
constraints. 
 
The Contractor shall submit to the Engineer copies of all field reports prepared by the maintenance supervisor 
identifying the date of each visit and work items completed during each visit. This will be required prior to each 
payment. 
 
Maintenance shall include all measures necessary to establish and maintain plants in a vigorous and healthy growing 
condition. 
 
The Contractor shall inspect the plantings at least once per week during the warranty period and promptly perform 
needed maintenance.  Weekly maintenance shall be conducted for 2 full years after Provisional Acceptance is granted. 
Watering 
  
Water shall come from a source approved by the Engineer. 
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Monitor all plants during site visits for signs of stress due to lack adequate moisture in the root zone.  
  
Water as required to keep all plants in optimum condition (1 inch of total water per week, including rainfall) and 
maintain an optimum supply of moisture within the root zone.  Recurring overly dry or wet conditions shall be grounds 
for rejection of plant material.  Watering of all deciduous plants and trees shall be performed using the probe method 
and by the use of water reservoir bags.  Each balled and burlapped tree shall receive its own individual water reservoir 
bag.  Water shall not be applied with a force that will displace mulch or cause soil erosion, and shall not be applied so 
quickly that the mulch and plants cannot absorb it.  Apply water in such a manner that it is allowed to penetrate down 
into root zone of plant.  
 
Herbaceous plugs in the deepest ponding area may require more watering than other planting areas.  
 
If newly planted Bioswales (within first 3 months of planting) have 3 inches of standing water or more for over 12 
hours, the Contractor shall pump the affected area(s) out to ensure the survival of the planting.  The pumping activities 
shall occur within 24 hours of the overwhelming rain event. 
 
Any supplemental watering visits necessary will be paid for in accordance with Section 815.04C.3, and must be 
approved by the Engineer prior to visit. 
 
Weeding/Cultivating  
 
Frequency shall be every visit.  
 
Methods: Weeds shall be removed by hand and include removing the entire root mass of the weed. Before application 
of any herbicide the Contractor shall receive approval of the Engineer. A selective herbicide shall be applied according 
to manufacturer’s directions.  
 
Herbicides shall only be used when and where necessary as approved by the Engineer.  Manufacturer’s directions and 
precautions must be followed rigorously. Excess herbicides shall be properly removed from the site.  
 
The posting of signs as a public notification of herbicide application will be required 24 hours before and maintained 
for 48 hours following application.  
 
Weed Control: All Planting Areas  
 
Weeding of all planting areas shall occur with each maintenance visit and in no instance shall they be allowed to 
propagate such that invasive weed species (Sweet Clover, Burdock, Wild Carrot, Purple Knapweed, Canada Thistle, 
Queen Anne’s Lace, Purple Loosestrife, Phragmites, Bindweed, Crab Grass, Lamb’s Quarters, non-native 
honeysuckle, buckthorn, autumn olive, Norway maple, bindweed, barnyard grass, etc.) may set their seed.  Additional 
weeding activities may need to be performed as determined by Engineer.  
 
Post planting management procedures for Bioswale and Adjacent Planting Areas, Ditch/Creekside Re-Vegetation and 
Native Seed planting areas may consist of, but are not limited to, the following:  
 
1. Pull invasive weed species to remove the entire root mass;  
2. Spring or fall dormant seasons application of a non-selective herbicide to control invasive weeds as directed by 

the Engineer.  Follow City of Ann Arbor signage requirements for herbicide application;  
3. Summer application of a selective herbicide to control invasive weeds as directed by the Engineer.  Follow 

City of Ann Arbor signage requirements for herbicide application; and  
4. Initial mowing of the Native Seed Areas (using flail mower) may occur after one season of growth when the 

weeds are ten (10) inches high or prior to invasive weeds setting seed.  Mowed height shall be 5 inches.  
Weeds on slopes 1:3 or greater shall be mowed with a hand-held flail mower or common weed whacker.  

 
Herbicide applications for aggressive weeds shall conform to the following guidelines: 
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1. Invasive forbs such as purple knapweed, purple loosestrife, garlic mustard, Queen Anne’s Lace, Canada 

thistle, bindweed, lambs quarters, phragmites or other invasive forbs shall be spot controlled on an on-going 
basis beginning in June with Herbicide A through the end of the second growing season and/or before the 
plants set seed.  

2. Invasive grasses such as crabgrass, smooth brome, reed canary, barnyard or other invasive grass shall be spot 
controlled beginning in May on an on-going basis with Herbicide B through the end of the second growing 
season and/or before the plants set seed.  

3. Invasive woody plants such as non-native honeysuckle, buckthorn, autumn olive, Norway maple, shall be spot 
controlled beginning in June on an on-going basis with Herbicide A through the end of the second growing 
season and/or before the plants set seed. 

4. Planting Areas adjacent to open water that contain invasive weeds shall be spot controlled beginning in June 
with Herbicide C until the end of the first full growing season and/or before the plants set seed.  

 
Mulching 
  
Monitoring: All mulch beds shall be reviewed in June and September for each Maintenance and Warranty Period. Any 
beds that do not meet the following conditions shall be replenished: 
  
1. Depth shall be three (3) inches throughout the mulch saucer for individual trees. 
2. Depth shall be two (2) inches throughout the bioswale areas. 
3. Do not allow mulch to be deeper than four (4) inches for individual trees. 
4. Keep mulch away from root collar of trees. 
 
Disease and Insect Control  
 
Monitoring for diseases and insects shall be the responsibility of the Contractor. The Contractor shall monitor all plants 
at all times for disease and insect problems.  
 
Treatment shall take place in accordance with common IPM practices.  
 
Pesticides shall only be used when and where necessary as approved by the Engineer. Manufacturer’s directions and 
precautions must be followed rigorously. Excess pesticides shall be properly removed from the site.  
 
The posting of signs as a public notification of pesticide application will be required 24 hours before and maintained 
for 48 hours following application.   
 
Pruning  
 
Prune all dead wood at first live lateral bud in accordance with standard horticulture practices using sharp instruments 
cleaned frequently.  Pruning shall enhance plant development and ornamental qualities. Do not prune terminal leader 
or branch tips.  A plant’s natural form shall not be compromised by any pruning activities.  
 
Additional pruning may be required at the request of the Engineer in order to decrease public liability factors.  
 
Remove all standing dead material from perennials and grasses at earliest Spring maintenance visit. 
 
Remove immediately after pruning all dead, broken and diseased growth and other pruning debris from the site and 
dispose of in an environmentally sensitive manner.  
 
Plant material that is “topped” by the Contractor shall be replaced at the Contractor’s expense. 
 
Maintenance Fertilizer Application  
 
Application shall be according to manufacturer’s directions.  
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Woody Plants  
 
1. Maintenance Fertilizer application for woody plants shall occur in November of the Second Maintenance and 

Guarantee Period  
2. Topdress at a rate of 1 pound of nitrogen per 1,000 square feet.  
 
Lawn 
  
1. Maintenance Fertilizer application for lawn shall occur during the period of May through October as needed to 

establish and maintain healthy, vigorous, turf during the First and Second Maintenance and Warranty Periods.  
For Spring seeding, commencement of maintenance fertilizer shall begin during the first growing season. For 
Fall seeding, commencement of maintenance fertilizer shall begin the subsequent spring.  

2. Fertilize by spreading fertilizer at a rate of one (1.0) pounds of nitrogen per 1,000 square feet.  
 
Removal of Tree Support and Tags 
  
Repair all damaged guys and stakes during the First Maintenance Period. 
 
Remove all stakes, guys, labels and support material at the end of the First Maintenance Period and remove from site.  
Establishment and Acceptance: Planting Areas (Bioswales and Adjacent Planting Areas, Ditch/Creekside Re-
Vegetation and Native Seed Areas) 
 
Establishment of a dense stand of wet meadow perennial grasses and/or flowers as specified is the responsibility of the 
Contractor. Any part of the area that fails to thrive shall be re-planted until a dense planting in these areas is 
established.  
 
The Contractor shall remove and replace dead and unacceptable plants as their condition becomes apparent at his/her 
sole expense. 
 
Watering: The Contractor shall keep plants moist for optimum plant growth (1” of total water per week, including 
rainfall) through the duration of the Establishment Period. 
 
Watering: The Contractor shall keep seeded areas moist for optimum plant growth (1” of total water per week, 
including rainfall) until the native seeded areas are four (4) inches high typical.  
 
Protect planted area from traffic and erosion. Safety fences and/or silt fence with appropriate signage may be used at 
the Contractor’s expense until the grasses and flowers are fully established.  
 
Erosion shall be repaired by the Contractor. 
 
Initial mowing of the Native Seed areas (using flail mower) shall occur after one season of growth when the weeds are 
ten (10) inches high or prior to invasive weeds setting seed.  Mowed height shall be 5”.  Weeds on slopes 1:3 or greater 
shall be mowed with a hand-held flail mower or common weed whacker. 
 
Provisional Acceptance Native Seeded Areas: Provisional Acceptance shall be granted when 20% of the native species 
and 80% total cover with no bare areas as large as 4 square feet exist as determined by the Engineer.  The Engineer 
will utilize a meander/search method for reviewing the area(s).  
 
Final Acceptance for Native Seeded Areas: Final Acceptance shall be granted when 40% of the native species and 90% 
total cover with no bare areas as large as 1 square foot exist as determined by the Engineer.  The Engineer will utilize a 
meander/search method for reviewing the area(s).  
 
 
Provisional Acceptance Bioswale and Adjacent Planting Areas, Ditch/Creekside Re-Vegetation: Provisional 
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Acceptance shall be granted when 90% total cover with no bare areas as large as 4 square feet exist as determined by 
the Engineer.  The Engineer will utilize a meander/search method for reviewing the area(s).  Bare areas as large as 4 
square feet shall be “re-plugged” by the Contractor without additional compensation. (Ditch/Creekside Re-Vegetation 
areas only planted in riprap with no plugs will not allow bare areas as large as 16 square feet to exist as determined by 
the Engineer). 
 
Final Acceptance for Bioswale and Adjacent Planting Areas, Ditch/Creekside Re-Vegetation: Final Acceptance shall 
be granted when no bare areas as large as 1.5 square feet exist as determined by the Engineer. Bare areas as large as 
1.5 square feet shall be “re-plugged” by the Contractor without additional compensation. 
 
Final Acceptance will be granted when the above requirements have been met, but in no case sooner than 2 full years 
after the initial installation of plant material.  
 
Should the Contractor fail to meet the requirements for Final Acceptance, maintenance and warranty work shall 
continue, without additional compensation, until such time as Final Acceptance can be granted. 
 
Warranty 
 
The Contractor shall warrant all plants to be true to botanical name and specified size. 
 
After receiving a Notice of Provisional Acceptance, the Contractor shall maintain all plantings as specified, and 
warrant against unsatisfactory growth and improper maintenance for a period of two years. 
 
The Contractor shall not be responsible for defects resulting from City of Ann Arbor negligence, damage by others or 
unusual phenomena, including predation, lightning, storms, freezing rains, winds over 60 miles per hour, or fires or 
vandalism that are beyond the Contractor’s control. 
 
Replacements 
 
During the warranty period, the Contractor shall replace at his/her sole expense plant materials that are dead or that 
are, in the opinion of the Engineer, in an unhealthy or unsightly condition.  Rejected plant materials shall be removed 
from the site and legally disposed of by the Contractor at his/her sole expense.  The Contractor shall be aware that 
plants may need to be replaced more than once during the warranty period should the plants be deemed to be in an 
unhealthy or unsightly condition by the Engineer.  The Contractor shall provide the necessary resources in the unit 
price bid for the work to cover the cost of any needed replacements. 
 
All plant replacement work shall be in accordance with Section 815 of the 2012 MDOT Standard Specifications for 
Construction and this project’s Detailed Specifications.  
 
Plants shall be replaced no later than the next succeeding planting season.  Areas damaged by replacement operations 
shall be fully restored by the Contractor at his/her sole expense. 
 
Final Acceptance Inspection 
 
The final inspection of all planting work, or phase of planting work, will be made by the Engineer and the Contractor 
just before the final warranty period expires. All plant replacements shall be completed and the site shall be cleaned-
up, prior to the inspection. 
 
The final acceptance inspection of plantings or material planted during recognized planting seasons will be made 
during September for fall planting and by June for spring planting. 
 
Planted areas which do not meet the contract requirements, shall be replanted to the original project specifications and 
within acceptable planting dates as directed by the Engineer. 
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MEASUREMENT AND PAYMENT 
 
The completed work as measured will be paid for at the Contract Unit Price for the following contract items (pay 
items): 
  

PAY ITEM       PAY UNIT 
Landscape Maintenance and Warranty, 1st Year   Lump Sum 
Landscape Maintenance and Warranty, 2nd Year   Lump Sum 

 
The lump sum contract price shall include all materials, labor, and equipment required to maintain plant materials in a 
healthy, thriving, condition; remove weeds throughout the warranty period; and, meet all other performance 
requirements outlined in this Detailed Specification. 
 
Payment for maintenance during the warranty period shall be based on the lump sum contract amount divided by the 
number of maintenance visits identified in the maintenance schedule supplied by the Contractor prior to issuance of 
provisional acceptance.  Payments will only be made for maintenance performed and verified through field reports 
submitted by the Contractor with each pay request.  Also included in these items of work are restoration of any area 
damaged by the Contractor during their maintenance or during replacement planting operations. 
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DETAILED SPECIFICATION 
FOR 

ITEM # 292 – TOPSOIL SURFACE, 4 INCH 
ITEM #293 – HYDROSEEDING 

 
DESCRIPTION 
 
This work shall consist of furnishing and placing 4” of Engineer-approved topsoil, hydroseeding lawn areas, and 
placing erosion control matting as indicated on the plans, as detailed in the specifications, or as directed by the 
Engineer. 
 
The related work of preparing the earth bed, furnishing, and placing the topsoil, furnishing the seed mixtures, 
furnishing the fertilizer, sowing the seed, furnishing and installing the erosion control matting and watering shall 
conform to the requirements of this Detailed Specification and Section 816, Turf Establishment, of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction.   
 
MATERIALS 
The materials shall meet the requirements specified in the 2012 MDOT Standard Specifications for Construction 
except as specified herein:   
 
• Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s “Rules for Testing Seed”, tested for 

purity and germination tolerances. 
 
Variety Proportion By Weight Purity Germination 
Baron Kentucky Bluegrass 25% 90 80 
Kentucky Bluegrass 98/80 15% 98 80 
Park Kentucky Bluegrass 15% 90 80 
Omega III Perennial Ryegrass 20% 98 90 
Creeping Red Fescue 25% 95 90 
 
Maximum weed content shall be 0.30%. 
 
• Fertilizers shall be a Class A.  The percentages by weight shall be at a minimum 10N-10P-10K or as required 

and approved by the Engineer.   
 
• The seed, fertilizer, and adhesive (mulch binder) shall be mixed together and applied at one time.   
 
• Water used shall be obtained from fresh water sources and shall be free from injurious chemicals and other toxic 

substances.   
 
Erosion Control Blanket: 
 
Straw/jute blanket shall be constructed with a 100% agricultural straw matrix with jute and cotton netting on top and 
bottom, be 100% biodegradable, and have a typical functional longevity of 12 months.  Use 6 inch long biodegradable 
stakes 24 inch O.C. or as directed by the Engineer.  Plastic weaving will not be permitted.  
 
MAINTENANCE AND ACCEPTANCE 
 
It is the responsibility of the Contractor to establish a dense, vigorous, weed free lawn of permanent grasses, free from 
mounds and depressions prior to final acceptance and payment of this project.  Any portion of a seeded area that fails 
to show a uniform germination shall be re-seeded.  Such re-seeding shall be at the Contractor's expense and shall 
continue until a dense, vigorous and weed free lawn is established.   
 
The Contractor shall maintain all lawn areas until they have been accepted by the Engineer.  Lawn maintenance shall 
begin immediately after the grass seed is in place, and shall continue until final acceptance with the following 
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requirements:   
 
• Lawns shall be protected and maintained by watering, mowing, and reseeding as necessary, until the period of 

time when the final acceptance and payment is made. The Contractor shall establish a uniform, dense, vigorous, 
and weed-free stand of the specified grasses.  Maintenance includes, but is not limited to; deposition of 
additional topsoil; re-seeding; watering; fertilizing; mowing, and any other work as required to correct all 
settlement, erosion, germination, and establishment issues until the date of final acceptance by the Engineer.   

 
• Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the Contractor's expense.  

Scattered bare spots in seeded areas will not be allowed over three (3) percent of the area nor greater than 6"x 6" 
in size.   

 
When the above requirements have been fulfilled, the Engineer will accept the lawn.   
 
MEASUREMENT AND PAYMENT 
 
The completed work shall be paid for at the contract unit price for the following contract items (pay items): 
 

PAY ITEM       PAY UNIT 
 Topsoil Surface, 4 inch      Square Yard 

Hydroseeding       Square Yard 
 
"Topsoil Surface, 4 inch” and "Hydroseeding" will be measured by area in square yards and will be paid for at the 
contract unit prices which shall be payment in full for all labor, materials, and equipment needed to accomplish this 
work.   
 
Topsoil placement shall occur at the locations called for on the plans or, as directed by the Engineer.  The unit price 
“Topsoil Surface, 4 inch” shall include the grading of the area to receive the topsoil, preparing the earth bed, spreading 
and raking the topsoil to provide a uniform surface free of large clods, lumps, rocks, brush, roots, or other deleterious 
materials, as determined by the Engineer.   
 
The hydroseeding shall be placed on all lawn areas as called for on the plans, and shall include furnishing and 
installing seed, fertilizer, mulch, mulch adhesive, erosion control matting and all required watering necessary for the 
establishment of the turf.  Watering will not be paid for separately.   
  
Any damage or soiling to signs, fences, trees, pavements, or structures shall be repaired and/or cleaned by the 
Contractor at the Contractor's sole expense.   
 
After initial placement of the topsoil and hydroseed mixture(s), fifty (50) percent of the total quantity placed for each 
item will be certified for payment.  The remaining fifty (50) percent of the total quantities will be held by the Engineer 
until such time as all lawn areas have been established and accepted by the Engineer. 
 
Final acceptance shall occur no sooner than June 15th of the year after the year in which the lawn areas were initially 
planted during the previous spring planting season; or, final acceptance will occur no sooner than November 1st of the 
year after the year in which the lawn areas were initially planted during the previous summer planting season. 
 
In no case shall lawn areas be accepted in the same year in which they were planted.  
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DETAILED SPECIFICATION 
FOR 

COORDINATION AND COOPERATION WITH OTHERS 
AND 

WORK BY OTHERS 
 
The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of the MDOT Standard 
Specifications, “Cooperation by the Contractor.” 
 
The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 
 
The Contractor is hereby notified that the City of Ann Arbor Field Services Unit may be installing traffic control 
conduits, traffic signal sensors, and the like, at various locations. 
 
No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will be made, 
due to delays and/or the failure of others in the performance of their work, nor for delays due to the encountering of 
existing utilities that are, or are not, shown on the Plans. 
 
The following Utility Owners may have overhead and/or underground facilities located within the Right-of-Way: 
 

The City of Ann Arbor 
DTE - MichCon (Michigan Consolidated Gas Company) 
DTE - Edison (Detroit Edison Company) 
SBC - (Ameritech)  
Comcast 
MCI Communications 
Sprint Communications 
The University of Michigan 

 
On all projects: 
 
  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 
 
The Owners of public or private utilities which will not interfere with the completed project and which do not present a 
hazard to the public or an extraordinary hazard to the Contractor's operations will not be required to move their 
facilities on or from the street right-of-way. 
 
Stoppages created solely by the operations of the utility companies which delay utility revisions on any portion of this 
project may be considered as a basis of claim for an extension of time for project completion. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions.” 



 

DS-78 
Pontiac Trail Detailed Specifications addendum #2 

DETAILED SPECIFICATION 
FOR 

PROTECTION OF UTILITIES 
 
Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's expense.   
Delays to the work due to utility repairs are the sole responsibility of the Contractor. 
 
The Contractor shall keep construction debris out of utilities at all times.  The Contractor shall be back charged an 
amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris caused as a result of the 
Contractor's (including subcontractors and suppliers) work. 
 
The Contractor is solely responsible for any damages to the utilities or abutting properties due to construction debris. 
 
Certain sanitary and storm sewers within the influence of construction may have been cleaned and videotaped prior to 
construction.  The City may also choose to videotape utility line(s) during or after the work of this Contract to inspect 
them for damages and/or construction debris.  If such inspection shows damage and/or debris, then all costs of such 
inspection, cleaning, repairs, etc, shall be the Contractor's sole responsibility.  If such inspection is negative, the City 
will be responsible for the costs of such inspection. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
_______________________________________________________________________________________________ 
 
 DETAILED SPECIFICATION 
 FOR 
 SOIL EROSION CONTROL 
 
The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, including 
but not limited to, fabric filters at all drainage structures, all in accordance with all applicable City (and other 
governmental agencies) codes and standards, as directed by the Engineer, as detailed in the Standard Specifications, 
and as shown on the Plans. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
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DETAILED SPECIFICATION 
FOR 

MATERIALS AND SUPPLIES CERTIFICATIONS 
 
The following materials and supplies shall be certified by the manufacturer or supplier as having been tested for 
compliance with the Specifications: 
 

HMA materials 
Hot-poured Joint Sealants 
Cements, coatings, admixtures and curing materials 
Sands and Aggregates 
Steel and Fabricated metal 
Portland Cement Concrete Mixtures 
Reinforcing Steel for Concrete 
Reinforcing Fibers for Concrete 
Pre-cast Concrete products 
Sanitary Sewer Pipe 
Storm Sewer Pipe 
Water Main Pipe 
Corrugated Metal Pipe 
High Density Polyethylene Pipe 
Timber for retaining walls 
Modular Concrete Block for retaining walls 
Edge Drain and Underdrain Pipe 
Geotextile Filter Fabric and Stabilization Fabric/Grids 

 
The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three business 
days prior to any scheduled delivery, installation, and/or construction of same. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General 
Conditions." 
_______________________________________________________________________________________________ 
 

DETAILED SPECIFICATION 
FOR EXISTING 

SOIL BORING AND PAVEMENT SECTION DATA 
 
Data pertaining to existing soil borings and pavement sections which may be included in these Contract Documents are 
provided to help the Engineer and Contractor determine the soil conditions existing within the construction area.  The 
City in no way guarantees existing conditions to be the same as shown in the data.  The Contractor is solely 
responsible for any and all conclusions he/she may draw from the data. 
_____________________________________________________________________________________ 
 

DETAILED SPECIFICATION 
FOR 

WORKING IN THE RAIN 
 
The Contractor shall not work in the rain unless authorized in writing by the Engineer. 
 
The Engineer may delay or stop the work due to threatening weather conditions. 
 
The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.   
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the rain. 
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DETAILED SPECIFICATION 

FOR 
WORKING IN THE DARK 

 
The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for night work is 
provided as detailed elsewhere in this contract. 
 
The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in the 
Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate daylight is 
present to either properly perform or inspect the work. 
 
The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages are 
directed by the Engineer for darkness and/or inadequate remaining daylight reasons.   
 
The Contractor is solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the dark. 
 
_______________________________________________________________________________________________ 
 

DETAILED SPECIFICATION 
FOR 

QUANTITIES AND UNIT PRICES 
 
Quantities as given are approximate and are estimated for bidding purposes.  Quantities are not guaranteed and may 
vary by any amount.  While it is the City's intent to complete the project substantially as drawn and specified herein, 
quantities may be changed or reduced to zero for cost savings or other reasons.  The City reserves the right to 
change the quantities, delete streets, or add streets, and no adjustment in unit price will be made for any change 
in any quantity. 
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DETAILED SPECIFICATION 
FOR 

GENERAL CONSTRUCTION NOTES 
 
The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be 
considered part of each Plan sheet or Detailed Information Sheet. 
 

1. All work shall conform to latest revision of the City Standard Specifications. 
 

2. The Contractor shall maintain access to all drives throughout the course of construction.  
Drives shall never be closed during non-working hours, unless otherwise authorized in 
writing by the Engineer. 

 
3. The Contractor shall completely restore all existing site features to better than, or equal 

to, their existing condition.   
 

4. The Contractor shall be aware that there are above-ground and below-ground utilities 
existing in and on these streets which include, but are not limited to: gas mains and 
service leads; water mains and service leads; storm sewer mains and service leads; 
sanitary sewer mains and service leads; telephone poles, wires, cables and conduits; 
electrical poles, wires, cables and conduits; cable television wires, cables and conduits, 
and other various utilities.  The Contractor shall conduct all of its work so as not to 
damage or alter in any way, any existing utility, except where specified on the Plans or 
where directed by the Engineer.  The City has videotaped and cleaned all sanitary and 
storm sewers, including storm sewer inlet leads, and has found all of these facilities to be 
in good condition, with the exception of those shown on the Plans for repairs or 
replacement. 

 
5. The Contractor is solely responsible for any delays, damages, costs and/or charges 

incurred due to and/or by reason of any utility, structure, feature and/or site condition, 
whether shown on the Plans or not, and the Contractor shall repair and/or replace, at its 
sole expense, to as good or better condition, any and all utilities, structures, features 
and/or site conditions which are impacted by reason of the work, or injured by its 
operations, or injured during the operations of its subcontractors or suppliers. 

 
1. No extra payments or adjustments to unit prices will be made for damages, delays, costs 

and/or charges due to existing utilities, structures, features and/or site conditions not 
shown or being incorrectly shown or represented on the Plans. 

2.  
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DETAILED SPECIFICATION 
FOR 

WATER MAIN INSTALLATION AND TESTING 
 
DESCRIPTION 
 
This Detailed Specification is intended to supplement the current City of Ann Arbor Standard 
Specifications for Construction with regard to water main installation and hydrologic and bacteriologic 
testing.  It is also intended to establish minimum requirements for the work that the Contractor is 
responsible to follow.   
 
CONSTRUCTION METHODS 
 
During the delivery, handling, installation, and testing of the water main, the Contractor shall comply 
with the following requirements: 
 

1. Keep all pipes clean and neatly stacked a minimum of six-inches off of the ground at all times.  
Ends of pipe shall be covered to prevent entry of dust, dirt, small animals, and any other 
objectionable matter at all times. During installation of the water main and all appurtenances no 
dirt, soil, or non-potable water shall be allowed to enter the pipe.  If dirt, soil, or non-potable 
water does enter the pipe, the Contractor shall completely remove it prior to installing the next 
segment of pipe. Segments of pipe that are have visible signs of contamination including, but not 
limited to; soil, dirt, mud, oil, grease, solvents, animal droppings, etc. shall have all visible traces 
of the offending substance completely removed by the Contractor in a manner acceptable to the 
Engineer.  Sections of pipe or fittings that have been marked by the Engineer for cleaning shall 
not be approved for installation until such time as the Engineer has again approved them for use 
on the project.  Acceptable methods of cleaning include flushing and/or power washing, 
compressed air, or other methods that the Engineer may approve.  Approval by the Engineer of a 
cleaning method shall not be construed by the Contractor to include acceptance of the water main 
for the purposes of placing it into service. Water main pipe and fittings that have been placed 
shall remain covered on the advancing end until the next segment of pipe is connected. The 
Contractor may uncover no more than three segments of pipe in advance of placement.  Water 
main pipe and fittings that have been laid out further in advance of the installation operation must 
remain covered. 

 
2. Gasket lubricant shall only be applied immediately before connection to the next segment of pipe.  

Pipe with lubricant applied shall not come in contact with the ground. If the lubricated portion of 
the pipe end contacts the ground, it shall be thoroughly cleaned to the satisfaction of the Engineer, 
prior to its installation. 
 

3. All water mains shall be swabbed in accordance with the requirements of Section 3H, Flushing 
and Swabbing, of the current edition of the City of Ann Arbor Public Services Department 
Standards.  During swabbing of the water main, the swab shall be flushed through the pipe in 
accordance with the manufacturer’s recommendations and in a manner that is acceptable to the 
Engineer. The Contractor shall submit the product data of the swab from the manufacturer, for 
review and approval by the Engineer, at or before the pre-construction meeting. 
 

4. Swabbing of the water main shall be followed immediately by flushing of the pipe so that any 
disturbed particles are washed out before they can resettle. The pipe shall be flushed in 
accordance with Section 3H, Flushing and Swabbing, of the current edition of the City of Ann 
Arbor Public Services Department Standard Specifications.  The pipe shall be flushed until the 
water runs clear for a minimum of fifteen minutes or until two full pipe volumes have been 
flushed (whichever is longer.) Flushing from the existing water main that is to be replaced shall 
not be allowed. 
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5. During the chlorination process, the proper level of chlorination must be achieved throughout the 
entire length pipe.  Chlorine levels shall be checked at intermediate locations as directed by the 
Engineer and the Contractor shall add chlorine until such time as the required levels are achieved 
at all points.  The “plug method” of chlorinating the pipe shall not be allowed.  The Contractor 
shall chlorinate the proposed water main to a minimum residual concentration of 100 parts per 
million with commercial liquid chlorine solution. The chlorine concentrate shall be a minimum of 
10% chlorine (sodium hypochlorite) by volume.  Solid chlorine “pellets” or powder shall not be 
allowed.  Any chlorine containing compound used on the project shall be approved by the 
Engineer.  The minimum recommended dosage of chlorine (sodium hypochlorite) is as follows 
(based on 10% available chlorine): 
 
Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe 
 

 
Pipe Diameter    10% Chlorine Solution (gallons) 

6      0.306 
8      0.544 
10      0.852 
12      1.226 
16      2.180 
20      3.406 
24      4.904 

 
6. Bacteriological testing shall be performed by the City with the Contractor present. The Engineer 

shall determine the number, location, and type of testing points for each section of water main 
being tested. Bacteriological samples shall only be drawn from copper or brass sampling points. 
The use of galvanized steel blow-offs or sampling points are strictly prohibited.  Obtaining 
bacteriological samples from fire hydrants will not be allowed. 
 

7. If a new water main fails two consecutive sets of bacteriological tests, the Engineer may require 
the Contractor to re-swab the water main in accordance with Section 3H, Flushing and Swabbing, 
as described above. Additional flushing, prior to subsequent bacteriological sampling will also be 
required. The required additional swabbing and flushing of the water main by the Contractor shall 
be performed at no additional cost to the City of Ann Arbor. 

 
 
MEASUREMENT AND PAYMENT 
 
Payment for all labor, materials, and equipment that is required to comply with this Detailed Specification 
shall be considered as part of the unit price as bid for each respective water main pipe and fitting and will 
not be paid for separately.     
 
Payment for all water main pipes shall be as follows: 
  

The Contractor shall be paid for 50% of the water main pipe installed upon satisfactory 
completion of the installation and backfilling of the water main pipe. The remaining 50% shall be 
paid upon successful completion of all required bacteriological testing, the water main has been 
placed into service, and all water service leads have been connected and are in service. 
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DETAILED SPECIFICATION 
FOR 

ASPHALTIC SEAL COATINGS 
DUCTILE IRON PIPE FITTINGS 

 
DESCRIPTION 
 
The Contractor may not operate City water main valves. For valve operation, contact the City of Ann 
Arbor Public Services Area. It is recommended that the Contractor request that the existing valves, which 
will need to be operated in order to perform the water main work, are checked in advance of the work to 
ensure that they operate properly.  
 
Several items of work on this project require coordination with the City of Ann Arbor Public Services 
Area (The City). The Contractor shall notify the City three (3) full working days in advance of any items 
requiring coordination with the City.  
 
The Contractor shall complete the water main work in a manner which minimizes the disruption of water 
service. Water quality issues arise and treatment costs increase when the well field system is taken off 
line. No shut downs at the well field shall occur on Saturdays or Sundays. Shut downs shall not be for 
longer than 8.0 hours for any given shutdown event. Liquidated damages as detailed and described on 
page C-2 of these documents shall apply to any shut downs that occur on Saturday or Sunday or for a 
period of time longer than 8.0 hours in any given 24 hour period. 
 
The Contractor shall be responsible for coordination with the City of Ann Arbor Public Services Area for 
the installation of 1-inch corporations in the gate wells to be used for testing and filling of new main. The 
Contractor shall pay the City of Ann Arbor’s Field Operations Unit all costs associated with installing the 
corporations. 
 
The Contractor must have all materials, fittings, pumps and other miscellaneous equipment, and personnel 
on site before the City of Ann Arbor Public Services Area personnel will prepare and shutdown an 
existing main.   
 
The Contractor shall dig-up and expose utility crossings 60-feet in advance of laying any water main pipe 
in their vicinity. This will allow the Engineer to adjust the grade of the water main, if possible, to avoid 
the existing utilities. The costs of the advance excavations, and related costs, shall be included in the 
respective items of work listed in the Bid Form. Some dig-ups may need to occur out of Phase. 
 
All ductile iron pipe and fittings shall have an asphaltic seal coat on their cement-mortar linings.  The 
coatings shall meet the requirements of ANSI/NSF Standard 61, Drinking Water System Components - 
Health Effects, and be approved for contact with drinking water. 
 
MEASUREMENT AND PAYMENT 
 
Asphaltic seal coat for ductile iron pipe and fittings shall not be measured or paid for separately.  This 
work shall include all labor, materials and equipment costs necessary to provide asphaltic seal coat of 
ductile iron pipe and fittings.  Payment for this work shall be considered as part of the unit price for each 
respective ductile iron pipe and fitting unit price. 
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DETAILED SPECIFICATION 
FOR 

CONCRETE PLACEMENT AND PROTECTION 
 

DESCRIPTION 
 
This work shall consist of furnishing all labor, material, and equipment needed to furnish, place, and 
protect all concrete material in accordance with the requirements of this Detailed Specification.  These 
requirements shall not apply to concrete bridge decks, unless otherwise noted. 
      
MATERIALS 
 
The Concrete shall meet the requirements of Sections 601 and 701 of the 2012 Michigan Department of 
Transportation Standard Specifications for Construction. 
 
The Contractor shall propose specific concrete mix designs for the intended project purpose in accordance 
with the requirements of this Detailed Specification and other applicable Detailed Specifications and/or 
project requirements.  The Engineer’s acceptance of a mix design shall not relieve the Contractor of their 
responsibility for the manufacture of the concrete mixture(s), its placement, or performance.  
 
CONSTRUCTION 
 
The Contractor shall perform all concrete placement operations in weather that is suitable for the 
successful placement and curing of the concrete materials.  Concrete shall not be placed during periods of 
active precipitation. 
   
The Contractor shall complete all needed formwork, base and/or sub-base preparation, and any other 
related items that are deemed necessary for the proper completion of the work.  The Contractor shall not 
commence the placement of concrete until they receive all needed approvals from the Engineer for 
placement.  The Engineer’s approval of the Contractor to place concrete shall not relieve the Contractor 
of their responsibility for the proper placement and protection of the concrete materials or its long-term 
performance. 
 
During periods when precipitation is threatening, provide durable, plastic sheeting, approved by the 
Engineer, in sufficient quantity to cover and protect all freshly placed concrete such that precipitation 
does not come into contact with the concrete.  The Contractor shall arrange the placement of the plastic 
sheeting such that the surface of any freshly placed concrete is not marred by contact with the plastic; any 
seams in the plastic sheeting shall be water tight.  The Contractor shall place adequate supports along and 
over the freshly placed concrete to prevent contact of the plastic and concrete.  The Contractor shall 
ensure that sufficient dams or barriers are placed along the edges of the freshly placed concrete to prevent 
erosion of the underlying materials or damage to the edges of the freshly placed concrete.  All measures 
shall be effective. 
 
Any concrete damaged by precipitation shall be removed and replaced at the Contractor’s expense.  The 
Engineer shall decide if the concrete has been damaged and the limits of removal and replacement.   
 
Concrete shall only be placed when the rate of surface evaporation at the site is less than 0.20 pounds per 
square foot per hour, according to Figure 706-1 of the 2012 Michigan Department of Transportation 
Standard Specifications for Construction.  The Contractor shall provide approved equipment for 
determining the relative humidity and wind velocity at the site. 
 
Water shall not be added to the placed concrete in order to aid finishing.  Any water added to the concrete 
for slump adjustments shall be done by adding water to the mixing unit and thoroughly re-mixing the 
concrete for 30 revolutions of the mixing unit at mixing speed.  Water shall not be added such that the 
design water-to-cement ratio of the concrete mixture or the design slump of the concrete mix is exceeded. 
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Concrete curing shall be performed in accordance with Section 602.03.M of the 2012 MDOT Standard 
Specifications for Construction.  Curing operations shall take precedence over texturing operations and 
continued concrete placement.  All curing compound applied shall provide uniform coverage over the 
entire surface being protected.  The placement of curing compound shall be free of spots, blotches, or 
uncovered or non-uniformly covered areas.  Should any areas be determined to exist by the Engineer, the 
curing compound shall be immediately re-applied by the Contractor at no additional cost to the project. 
 
WEATHER LIMITATIONS  
 
The Contractor shall take all precautions when placing concrete to protect it from damage due to the 
elements.  Concrete shall not be placed during precipitation events.   
 
Concrete shall be protected from weather and temperature according to the requirements of Section 
602.03.T.  Concrete shall not be placed when the temperature of the plastic concrete mixture itself is 
greater than 90° F.  In conditions where low temperature protection is required, the Contractor shall cover 
the concrete with insulated blankets, or other means as approved by the Engineer, to protect the concrete 
from damage.  The concrete shall remain protected until it has reached a compressive strength of at least 
1000 psi, or as directed by the Engineer. 
     
MEASUREMENT AND PAYMENT 
 
All costs associated with the conformance to the requirements of this Detailed Specification will not be 
paid for separately, but shall be considered to be included in the respective items of work. 
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DETAILED SPECIFICATION 
FOR 

CONCRETE DURABILITY 
 
DESCRIPTION 
 
The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under 
this specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity 
(ASR) and provides adequate air entrainment for freeze thaw durability. The Contractor shall construct 
the project with practices outlined in this specification. 
 
MATERIALS 
 
The materials provided for use on this project shall conform to the following requirements: 
 
Portland cement     ASTM C 150 
Fine Aggregate      ASTM C 33* 
Coarse Aggregate   ASTM C 33* 
Fly Ash, Class F      ASTM C 618 
Slag Cement, Grade 100, 120 ASTM C 989 
Silica Fume  ASTM C 1240 
Blended Cements ASTM C-595 
Air Entraining Admixtures ASTM C-260 
Chemical Admixtures ASTM C-494 
White Membrane Cure ASTM C-309 Type 2 
 
* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2012 MDOT Standard 
Specifications Section 902.02.A.1. 
 
The Contractor shall provide documentation that all materials to be incorporated into proposed mixed 
designs meet the requirements of this section. 
 
Alkali-Silica Reactivity 
 
The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location 
of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for 
excessive expansion caused by ASR and provide documentation to the Engineer.  The Contractor’s 
evaluation shall include a review of any previous testing of the material sources intended to be used for 
both the fine and coarse aggregates for the concrete mixtures. The previous testing may be from other 
projects or records provided by the material suppliers. 
 
Aggregates shall be tested under ASTM C-1260.  If the expansion of the mortar bars is less than 0.10%, at 
14 days, the aggregates shall be considered innocuous and there are no restrictions for ASR mitigation 
required with this material.    
 
Previous aggregate test data may be used.  If no previous test data is available, for the concrete mix, that 
shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be 
designed using either method 1 or 2 as described below.   
 

Method 1.  Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 
120 or a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or 
Class F fly ash, or silica fume. 
 
The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total 
cementitious material (cement plus fly ash).  Additional requirements for the Fly Ash, Class F are 
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that the Calcium Oxide (CaO) percent shall be less than 10 % and the available alkalis shall not 
exceed a maximum of 1.5%.  A copy of the most recent mill test report shall be submitted to verify.  
Note: a Class C fly ash with a minimum total oxides (SiO2 + Al2O3 + Fe2O3) of 66% and a minimum 
SiO2 of 38% may be used in lieu of Type F fly ash. 
 
The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total 
cementitious material (cement plus Slag Cement).  The minimum replacement rate with Slag Cement 
shall be 25%.  
 
For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend 
consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement. 
 
For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive 
expansion caused by ASR shall be demonstrated using current or historic data. To demonstrate the 
effectiveness of the proposed mix the Contractor shall construct and test mortar bars per ASTM C1567 
(14 day test) using both the fine and coarse aggregate along with the proposed cementitious material for 
the concrete mixture. If a mortar bar constructed of these materials produces an expansion of less than 
0.10%, concrete mixture will be considered to be resistant to excessive expansion due to ASR. 
  
If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing 
these materials shall not be considered resistant to the potential for excessive expansion due to ASR and 
shall be rejected.  Additional testing, including alternate proportions or different materials will be 
required. 
 
Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no 
more than 3.0 lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained 
in the Portland cement only. 
 
Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as 
Na2O equivalent.  Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent K2O). 
 
For either method 1 or 2, if the Contractor intends to change any component material supplied after the 
mix design has been approved all concrete work will be suspended with no cost to the project or 
extensions of time, unless approved, until evaluation of the new mixtures and testing of the new 
materials demonstrates that it is resistant to excessive expansion due to ASR. 
 
The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure 
that the approved mix design is being followed. The supplier shall include on the delivery ticket for each 
batch of concrete delivered to the job, the identification and proportions of each material batched.   
 
When concrete is placed during cold weather, defined for the purposes of this Detailed Specification 
to be, air temperatures below 40º F, the use of accelerators, heated aggregates, silica fume and/or 
additional forms of cold weather protection will be required.  Cold weather will not eliminate the 
requirement for furnishing and placing a concrete mix that is considered resistant to ASR attack. 
 

   Prior to cool weather placement, defined for the purposes of this detailed specification to be, air 
temperatures between 40º and 60º F, the set time of the proposed mix shall be verified under 
anticipated field conditions.  This information shall be used when scheduling pours and saw crews.    

 
Air Entrainment 
 
Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as 
determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and 
as frequently as necessary until the air content is  consistently acceptable.  If during the period of time 
while adjustments are being made to the concrete to create a mixture that is consistently acceptable, 
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concrete is produced that does not meet the requirements of this Detailed Specification, the Engineer may 
reject the material and direct it to be removed from the jobsite.  Any rejected material shall be removed 
from the jobsite at the Contractor’s sole expense.  Quality Control testing performed by the Contractor to 
ensure compliance with the project specifications shall be performed on the grade ahead of the placement 
operation. 
 

Paver placement:  During production, the plastic concrete material shall be tested for acceptance at 
a point ahead of the paver.  The air content of the concrete mixture that the Contractor shall provide 
shall be known as the Acceptance Air Content (AAC).  The Contractor shall also provide additional 
entrained air in the concrete mixture to account for the air loss which occurs in the concrete mixture 
experienced during transportation, consolidation and placement of the concrete.  The “air loss” shall 
be added to the air content of the concrete mixture as established on the approved concrete mix 
design.  The AAC for the project will be 6.0% plus an amount equal to the air loss.  
 
For up to the first four loads, the air content measured on-site prior to placement shall be at least 
8.0% and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content 
of the first load shall be tested at the plant.   After initial testing at the plant the Contractor shall 
provide at least two sample sets to determine the actual air loss during placement.  A sample set shall 
consist of two samples of concrete from the same batch, one taken at the point of discharge and the 
other from the in-place concrete behind the paver. The air loss from the two sample sets shall be 
averaged and added to 6.0% to establish the AAC (rounded to the next higher 0.5%).  After the 
testing and adjustment procedure(s) have been completed, the project acceptance air tests shall be 
taken prior to placement.  The Contractor shall provide concrete to the jobsite that has an air content 
of plus 2.0%, or minus 1.0%, of the AAC.  
 
After the AAC has been established, it shall be verified and/or adjusted through daily checks of the 
air loss through the paver. The Contractor shall check the air loss through the paver a minimum of 
two times a day. A Revised AAC shall be required to be established by the Contractor if the average 
air loss from two consecutive tests deviates by more than 0.5% from the current accepted air loss. 
The testing operations performed by the Contractor to establish a revised AAC shall be performed to 
the satisfaction of the Engineer. The Contractor shall be solely responsible for any delays and/or 
costs that occur to the project while establishing revised AACs. 
 
Hand placed concrete:  The air content for non-slip-form paving shall be 7.0% plus 1.5%, or minus 
1.0%, at the point of placement.  

 
CONSTRUCTION METHODS 
 
Aggregate Control 

 
Gradation control – The supplier shall provide a detailed stockpile management plan, describing 
their process control procedure for shipping, handling, and stockpiling of each aggregate including 
workforce training. 
 
Moisture control – All aggregate materials must be conditioned to a moisture content of not less 
than saturated surface dry (SSD) prior to batching.  A watering process using an effective sprinkler 
system designed and operated by the Contractor shall be required on all coarse aggregate material 
stockpiles. 

 
The Contractor shall provide verification that these processes have been performed by the supplier.  The 
Engineer reserves the right to independently verify that the supplier has complied with these standards. 
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Mixing 
 

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer 
or the rated capacity as shown on the manufacturer's rating plate. 
 

Drum Mix Plants:  After all solid materials are assembled in the mixer drum; the mixing time 
shall be a minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be 
decreased if the ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is 
satisfactory.  The Engineer may require an increase in the minimum mix time if the mixer 
efficiency test determines that the concrete is not being mixed satisfactorily.  The minimum 
mixing time shall start after the mixer is fully charged.  Mixers shall be operated at the speed 
recommended by the manufacturer as mixing speed. The mixer shall be charged so that a uniform 
blend of materials reached the mixer through out the charging cycle.  Any additional slump water 
required shall be added to the mixing chamber by the end of the first 25% of the specified mixing 
time.  Mixers shall not be used if the drum is not clean or if the mixing blades are damaged or 
badly worn 
 
Ribbon mixers:  After all solid materials are assembled in the mixer; the mixing time shall be a 
minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the 
ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The 
Engineer may require an increase in the minimum mix time if the mixer efficiency test 
determines that the concrete is not being mixed satisfactorily.  The minimum mixing time shall be 
indicated by an accurate timing device which is automatically started when the mixer is fully 
charged.  Mixers shall be operated at the speed recommended by the manufacturer as mixing 
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer through 
out the charging cycle.  After any additional slump water is added to the mixing chamber the 
mixing shall continue for a minimum of 10 seconds.  Mixers shall not be used if the mixer is not 
clean or if the mixing blades are damaged or badly worn. 
 

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each 
unit shall have an attached plate containing the information described therein. The plate may be 
issued by the Truck Mixer Manufacturer.  The mixer capacity shall not be exceeded, and the mixing 
speeds shall be within the designated limits. Truck mixers shall be equipped with a reliable reset 
revolution counter. If truck mixers are used for mixing while in transit, the revolution counter shall 
register the number of revolutions at mixing speed.  
 
An authorized representative of the concrete producer shall certify that the interior of the mixer drum 
is clean and reasonably free of hardened concrete, that the fins or paddles are not broken or worn 
excessively, that the other parts are in proper working order, and that the unit has been checked by 
the representative within the previous 30 calendar day period to substantiate this certification. The 
current, signed certification shall be with the unit at all times.  
 
The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate 
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete.  
 
The Engineer may inspect mixer units at any time to assure compliance with certification 
requirements, and removal of inspection ports may be required. Should the Engineer question the 
quality of mixing, the Engineer may check the slump variation within the batch. Should the slump 
variation between two samples taken, one after approximately 20% discharge and one after 
approximately 90% discharge of the batch, show a variation greater than 3/4 inch (20 mm) or 25% of 
the average of the two, whichever is greater, the Engineer may require the mixing to be increased, the 
batch size reduced, the charging procedure be modified or the unit removed from the work.  
 
The practice of adding water on the site shall be discouraged.  After the slump of the concrete in the 
first round of trucks has been adjusted on-site, the amount of water added at the plant shall be 
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adjusted accordingly for that day’s work.  All additions of water on site shall be approved by the 
Engineer. 

 
Curing 
 
Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the 
horizontal surface, vertical edges, curbs and back of curbs immediately after the surface moisture has 
disappeared, but no later than 30 minutes after concrete placement.  With approval of the Engineer, the 
timing of cure application may be adjusted due to varying weather conditions and concrete mix 
properties. 
 
The cure system shall be on site and tested prior to concrete placement. 
 
Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The 
Contractor shall keep the material thoroughly mixed per the Manufacturer’s recommendations.  The 
curing compound shall not be diluted. 
 
The finished product shall appear as a uniformly painted solid white surface.  Areas exhibiting a blotchy 
or spotty appearance shall be recoated immediately. 
 
COMPLIANCE WITH STANDARDS 

The Engineer will review and approve all material test reports and mix designs supplied by the Contractor 
before any placement of concrete. The Engineer will visually inspect the placed concrete and review the 
concrete test reports prior to final acceptance. 

 Acceptance sampling and testing will be performed using the sampling method and testing option 
selected by the Engineer. Acceptance testing will be performed at the frequency specified by the 
Engineer. Quality control measures to insure job control are the responsibility of the Contractor. The 
Engineer’s testing and/or test results will not relieve the Contractor from his/her responsibilities to 
produce, deliver, and place concrete that meets all project requirements. The Engineer’s test results are for 
acceptance purposes only. 

 
If the results of the testing are not in compliance with the project specifications, the Engineer shall 
determine appropriate corrective action(s). Time extensions will not be granted to the Contractor during 
the time that the Engineer is determining the necessary corrective actions. 
 
If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be 
removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to include all 
relevant and associated costs including, but not limited to; re-mobilization, traffic control, re-grading the 
aggregate base course, if required, placement of material meeting the project specifications, and all other 
expenses. Time extensions will not be granted to the Contractor for any required repair work to meet the 
requirements of this specification. 
 
If the Engineer decides that the material in question can remain in place, an adjustment to the contract 
unit price(s) may be made of up to 100% of the bid price(s) for the affected items of work. 
 
MEASUREMENT AND PAYMENT 
 
The cost associated with complying with the requirements as described herein, including any required 
remedial action(s), shall be included in the cost of other items of work and shall not be paid for 
separately. 
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DETAILED SPECIFICATION 
FOR 

HMA PAVING 
 
DESPRIPTION 
 
Hot Mix Asphalt (HMA) pavement base, leveling, and top courses shall be constructed in accordance 
with Section 501 of the 2012 MDOT Standard Specifications for Construction, except as modified herein, 
and as directed by the Engineer. 
 
CONSTRUCTION 
 
Equipment- All equipment shall conform to Section 501.03.A of the 2012 MDOT Standard 
Specifications, except as modified herein. 
 
The Contractor shall have a 10 foot long straight edge, rubber-tired backhoe (Case 580 type, or 
equivalent), air-compressor with the ability to develop a minimum pressure of 100 pounds per square inch 
and continuous rated capacity of 150 cubic feet per minute of air flow, and jackhammer available during 
all paving operations.  The Contractor shall be required to perform any miscellaneous cleaning, trimming, 
material removal, and other tasks as required by the Engineer in order to ensure the proper and orderly 
placement of all HMA materials on this project. 
 
The Contractor shall provide sufficient rollers to achieve the specified asphalt densities. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas; 
including hauling units.  The Contractor shall not be entitled to any additional compensation for the use of 
smaller equipment, lighter equipment, or work task deferral. 
 
Cleaning and Bond Coat application- Cleaning and bond coat application shall be performed in 
accordance with Sections 501.03.C and 501.03.D of the 2012 MDOT Standard Specifications, except as 
modified herein, and as directed by the Engineer. 
 
The Contractor shall furnish and operate throughout the construction period, vacuum-type street cleaning 
and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, and when 
directed by the Engineer, for street cleaning immediately prior to, and for street and utility structure 
cleaning after any and all paving.  The cleaning equipment shall be of sufficient power to remove dust, 
dirt, and debris from the pavement and from utility structures in and adjacent to the construction area.  
The vac-all or similar equipment and shall be approved by the Engineer prior to beginning the work. The 
equipment used shall have an effective means for preventing any dust resulting from the operation from 
escaping into the air. 
 
The bond coat shall be applied at a minimum rate of 0.05 gallons/yd2.  Before placing the bond coat, the 
existing pavement surface shall be thoroughly cleaned.  The Contractor shall also thoroughly clean all 
joints, cracks, and edges to a minimum depth of one inch with compressed air, vac-all type equipment, or 
other approved mechanical or hand methods, to remove all dirt, debris, and all foreign material.   
 
HMA Placement- Placement shall conform to Section 501.03.F of the 2012 MDOT Standard 
Specifications, except as modified herein, and as directed by the Engineer.  
 
HMA placement shall not commence until a “Permit to Place” (no additional costs are required to obtain 
this permit) has been issued in writing by the Engineer. The Permit to Place shall be issued after the 
aggregate base course or the adjacent, underlying layer of pavement section has been approved by the 
Engineer.  
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The final structure adjustments must be approved by the Engineer prior to the issuance of the “Permit to 
Place” for the wearing course. 
 
The top course shall be placed with a ¼” lip at the gutter edge of metal. 
 
All HMA thickness dimensions are compacted-in-place. 
 
Paving Operation Scheduling – The Contractor shall schedule the paving operation to avoid 
longitudinal cold joints that would be required to be left “open” over night.  
 
In all cases, the Contractor shall pave the primary road’s through-traffic lanes (“main line”) first, from 
point-of-beginning to the point-of-ending.  All other paving including, but not limited to; acceleration and 
deceleration lanes, intersection approaches, and center left-turn lanes shall be paved following completion 
of main line paving, unless authorized by the Engineer prior to the placement of any pavement.  
 
Rate of Paver operation - The rate of the paver’s travel shall be maintained such that the paving 
operation will be continuous, resulting in no transverse cold joints, but shall never exceed the rate of 50 
feet per minute.  
 
The Contractor shall furnish and operate enough material, equipment, and hauling units so as to keep the 
paving machine(s) moving continuously at all times.  Failure to do so shall be cause for the suspension of 
the paving operation until the Contractor can demonstrate to the satisfaction of the Engineer, that 
sufficient resources have been dedicated to perform the work in accordance with the project 
specifications. 
 
Longitudinal and Transverse Joints- shall conform to Section 502.03.F of the 2012 MDOT Standard 
Specifications and as specified herein. 
 
For mainline HMA paving, the width of the mat for each pass of the paver shall be not less than 10.5’, nor 
greater than 15’, except as noted in the plans and as directed by the Engineer.  The Engineer will direct 
the layout of all HMA longitudinal joints during construction. 
 
Prior to placing the adjacent paving pass on the leveling and wearing courses of HMA, the Contractor 
shall cut and remove 6” to 8” of the previously placed pavement at the free edge of the pavement by 
means of a coulter wheel.  The Engineer reserves the right to reject any method(s) for cutting the 
pavement that does not provide a vertical and satisfactory edge, free of tearing, bending, or other 
deformations, as determined by the Engineer.  Any method(s) employed by the Contractor shall be 
completely effective.  The cut edge shall have a uniform bead of pavement joint adhesive applied to the 
full-height of the joint.  The removal of this HMA material and resulting edge must be approved by the 
Engineer prior to proceeding with the placement of the succeeding pass of HMA.  The base course of 
HMA and its vertical edge will have bond coat applied in accordance with Section 501.03.D.  All costs 
associated with complying with these requirements will not be paid for separately, but shall be considered 
to be included in the items of work “HMA, ___” or “HMA, Approach.”  
 
Pavement joint adhesive shall be hot-applied, meet, or exceed, the following properties, and be approved 
by the Engineer prior to performing HMA placement: 
 
 Brookfield Viscosity, 400°F, ASTM D2669 – 4,000 to 10,000 cp 
 Cone Penetration, 77°F, ASTM D5329 – 60 to 100 
 Flow, 140°F, ASTM D5329 – 5mm maximum 
 Resilience, 77°F, ASTM D5329 – 30% minimum 
 Ductility, 77°F, ASTM D113 – 30 cm minimum 
 Ductility, 39.2°F, ASTM D113 – 30 cm minimum 
 Tensile Adhesion, 77°F, ASTM D5329 – 500% minimum 
 Softening Point, ASTM D36 - 170°F minimum 
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 Asphalt Compatibility, ASTM D5329 – pass 
 
Feather Joints – shall be constructed so as to vary the thickness of the HMA from zero inches to the 
required paving thickness at the rate of approximately 1.5” over a distance of 10 feet, or as directed by the 
Engineer. The Contractor shall rake the larger pieces of aggregate out of feather joints prior to 
compaction. 
 
Butt Joints - Construction of butt joints, where directed by the Engineer, shall conform to Section 
501.03.C.3 and 501.03.C.4 of the 2012 MDOT Standard Specifications, except as modified herein.   
 
When a butt joint is specified or directed to be placed by the Engineer, remove the existing HMA surface 
to the thickness of the proposed overlay, or full-depth, as directed by the Engineer, for the full width or 
length of the joint.    The HMA material shall be sawcut to the directed depth along the pavement edge or 
removal line to prevent tearing of the pavement surface.  Cut joints that will be exposed in the completed 
surface must be cut with a saw or a cold-milling machine or other methods approved by the Engineer.  
Joints that will be covered by HMA must be cut with a saw, a cold-milling machine, or other methods 
approved by the Engineer.  
 
Rakers- the Contractor shall provide a minimum of two rakers during the placement of all wearing and 
leveling courses.   
 
Faulty Mixtures – The Contractor and Engineer shall carefully observe the paving operation for signs of 
faulty mixtures.  Points of weakness in the surface shall be removed or corrected by the Contractor, at 
his/her sole expense, prior to paving subsequent lifts of bituminous material.  Such corrective action may 
include the removal and replacement of thin or contaminated sections of pavement, segregated HMA, and 
any sections that are weak or unstable.  Once the Contractor or his representative is notified by the 
Engineer that the material being placed is out of allowable tolerances, or that there is a problem with the 
paving operation, the Contractor shall stop the paving operation at once, and shall not be permitted to 
continue placing bituminous material until again authorized by the Engineer. Any costs associated with 
meeting the requirements specified herein shall not be paid for separately, but shall be included in the 
item(s) of work being performed at the time the faulty mixture was discovered. 
 
MEASUREMENT AND PAYMENT 
 
Unused HMA remaining in trucks after the work is completed shall be returned to the plant and re-
weighed, and the corrected weight slip shall be provided to the Engineer.  No payment will be made for 
the unused HMA material. All weight slips must include the type of mixture (codes are not acceptable), as 
well as vehicle number, gross weight, tare weight and net weight.   
 
All costs of meeting the requirements of this Detailed Specification shall be included in the bid prices for 
HMA items in the proposal and will not be paid for separately.   
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DETAILED SPECIFICATION 
FOR 

ITEM #294 – GRAVEL FILTER BERM 
ITEM #295 – CHECK DAM 

 
DESCRIPTION 
 
This work consists of installing and maintaining erosion and sedimentation controls to minimize soil 
erosion and control sediment from leaving the right-of-way and affecting water resources of the State of 
Michigan and adjacent properties.  Provide all labor and materials for the placement and maintenance of 
the gravel filter berms and check dams where shown on the plans. Complete this work according to the 
MDOT Soil Erosion and Sedimentation Control Manual and Sections 205, 208, 813, 910 & 916 of the 
MDOT 2012 Standard Specifications for Construction except as described herein. 
 
The gravel filter berms and check dams shall be constructed and maintained in accordance with the 
Erosion and Sedimentation Details found in Section 6 of the MDOT SESC Manual listed below, except as 
modified herein: 

Gravel Filter Berm    E&S - 37-A 
Check Dam     E&S - 26-A 

 
MATERIALS 
 
Gravel filter berms shall consist of coarse aggregate 6A or open graded aggregate 34R.  The stone size for 
check dams is per subsection 916.01 of MDOT Standard Specifications.                                                                                 
 
CONSTRUCTION AND MAINTENANCE 
 
Gravel Filter Berm - Provide, place, maintain, remove, and dispose of gravel filter berms in accordance 
with the MDOT SESC Manual, as shown on the plans and as directed by the Engineer.  Maintain gravel 
filter berms as necessary to ensure their effectiveness until stabilization of the disturbed area.   
 
Check Dams - Install, maintain, and remove check dams in accordance with the MDOT SESC Manual as 
shown on the plans and as directed by the Engineer.    Maintain check dams as necessary to ensure their 
effectiveness until project completion and acceptance. Repair damaged areas, replace lost devices, and 
remove sediment as required.  
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured will be paid for at the Contract Unit Price for the following contract 
items (pay items): 
 

PAY ITEM       PAY UNIT 
 Gravel Filter Berm      LF 
 Check Dam       LF 
 
The unit price includes the cost of all labor, equipment, materials, and documents necessary to install, 
maintain and remove the gravel filter berms and the check dams as detailed in the plans. 
 
The Contractor will be responsible for repairing or replacing temporary or permanent SESC measures 
damaged by the Contractor’s negligence, at no additional cost to the City. 
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DETAILED SPECIFICATION 
FOR 

ITEM #297 – CULVERT END SECTION, C-76, CL IV RCP. 18 INCH 
ITEM #298 – GALVANIZED CORRUGATED METAL PIPE, 12 INCH 

 
DESCRIPTION 
 
Provide all labor and materials needed for the complete and proper installation of culvert end sections 
and driveway culverts where shown on the plans. Complete this work according to the Sections 205, 
208, 401, & 909 of the Michigan Department of Transportation (MDOT) 2012 Standard Specifications 
for Construction except as described herein.  
 
MATERIALS 
 
Provide materials in accordance with Section 909 of the 2012 MDOT Standard Specifications for 
Construction.  The driveway culverts shall consist of Class A, galvanized corrugated metal pipe. 
 
CONSTRUCTION 
 
The installation of the culvert end sections and driveway culverts shall conform to Section 401 of the 
2012 MDOT Standard Specifications for Construction, the City of Ann Arbor Standard Specifications, 
and the plans. 
 
MEASUREMENT AND PAYMENT 
The completed work as measured will be paid for at the Contract Unit Price for the following contract 
items (pay items): 
 

PAY ITEM       PAY UNIT 
 Culvert End Section, C-76 CL IV RCP, 18 inch   Each 
 Galvanized Corrugated Metal Pipe, 12 inch   LF 
 
The unit price includes all labor, equipment, materials, and documents necessary to install the 18 inch 
culvert end sections as detailed in the plans. 
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