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ADD-2-1 

ADDENDUM No. 2 
 

ITB No. 4555 
 

Riverview Drive Sanitary Sewer and Water Main Extension Project 
 

Bids Due: November 30, 2018 at 2:00 P.M. (Local Time) 
 
The following changes, additions, and/or deletions shall be made to the Invitation to Bid for the 
Riverview Drive Sanitary Sewer and Water Main Extension Project, ITB No. 4555, on which 
proposals will be received on/or before November 30, 2018, at 2:00 P.M. (local time). 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes 2 pages. 
 
Bidder is to acknowledge receipt of this Addendum No. 2, including all attachments (if any) 
in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids submitted 
without acknowledgment of receipt of this addendum will be considered nonconforming. 
 
The following forms provided within the ITB document must be included in submitted 
bids: 
 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
Changes to the Bid document which are outlined below are referenced to a page or Section in 
which they appear conspicuously. The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s) Change 
 
 No changes are being made to the bid documents with this Addendum. 
 This Addendum answers a question raised at the Pre-bid Meeting. 
 
 
 
II. QUESTIONS AND ANSWERS 
 
The following Questions have been received by the City. Responses are being provided in 
accordance with the terms of the ITB.  Offerors are directed to take note in their review of the 
documents of the following questions and City responses as they affect work or details in other 
areas not specifically referenced here. 
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Question 1: Does the required testing of the sanitary sewer and service leads need to be 
performed in the order as described in the section entitled “Sewer Testing” on page 
DS-138 of the contract documents? 

   
Answer 1: The City of Ann Arbor will allow the Contractor to perform the required air testing 

of the sanitary sewer prior to the required mandrel testing.  However, if the mandrel 
testing results in deflection of the sanitary sewer that will not allow the mandrel to 
pass, then the air test will be required to be performed again in order to ensure 
that the pipe hasn’t been compromised during its repair.  The video testing must 
be performed after the air and mandrel testing has been completed.  The 4” 
diameter sanitary sewer leads are not required to be televised. 

 
 
 
Respondents are responsible for any conclusions that they may draw from the information 
contained in the Addendum. 
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ADDENDUM No. 1 
 

ITB No. 4555 
 

Riverview Drive Sanitary Sewer and Water Main Extension Project 
 

Bids Due: November 30, 2018 at 2:00 P.M. (Local Time) 
 
The following changes, additions, and/or deletions shall be made to the Invitation to Bid for the 
Riverview Drive Sanitary Sewer and Water Main Extension Project, ITB No. 4555, on which 
proposals will be received on/or before November 30, 2018, at 2:00 P.M. (local time). 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes 44 pages. 
 
Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if any) 
in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids submitted 
without acknowledgment of receipt of this addendum will be considered nonconforming. 
 
The following forms provided within the ITB document must be included in submitted 
bids: 
 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
Changes to the Bid document which are outlined below are referenced to a page or Section in 
which they appear conspicuously. The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s) Change 
 
IB-4 Insert Current Wage Rate Decision that will be used for this project.  The 

wage rate decision has been revised to Heavy.  The decision in its entirety 
can be found on pages ADD-1-38 through ADD-1-44 of this addendum. 

 
 
BF-1 thru BF-3 Delete pages BF-1 through BF-3 of the bid form pages of the contract 

documents.  Replace these pages with BF-1-R1 through BF-3-R1 that are 
pages ADD-1-11 through ADD-1-13 of this addendum. 

 
Comment:  The intent of this change is to replace pages of Section 1 Bid Form pages with the 
revised pages provided herein that are pages ADD-1-11 through ADD-1-13. 
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Section/Page(s) Change 
 
ADD-1-14 through  Add the Detailed Specification entitled “Audio-visual Recording 104A.” 
ADD-1-17 This Detailed Specification shall become pages DS-147 through DS-150 of 

the contract documents. This detailed specification is pages ADD-1-
14 through ADD-1-17 of this addendum. 

 
Comment: This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents.  
 
ADD-1-18  Add the Detailed Specification entitled “Curb, Any Size or Type, Rem 
 204A.”  This Detailed Specification shall become page DS-151 of the 

contract documents.  This detailed specification is pages ADD-1-18 of this 
addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
ADD-1-19 Add the Detailed Specification entitled “Soil Erosion Control Inlet Filter 

208A.”  This Detailed Specification shall become page DS-152 of the 
contract documents.  This detailed specification is pages ADD-1-19 of this 
addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
ADD-1-20 through Add the Detailed Specification entitled “Aggregate Surface Course 306A.” 
ADD-1-21 This Detailed Specification shall become pages DS-153 through DS-154 of 

the contract documents.  This detailed specification is pages ADD-1-20 
through ADD-1-21 of this addendum. 

 
ADD-1-22 through Add the Detailed Specification entitled “No Parking Signs 812B.”   
ADD-1-23 This Detailed Specification shall become pages DS-155 through DS-156 of 

the contract documents.  This detailed specification is pages ADD-1-22 
through ADD-1-23 of this addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
 
DS-18 through  Delete the existing Detailed Specification entitled “Machine Grading,  
DS-26 Modified 205A.”  Replace with the Detailed Specification entitled “Machine 

Grading, Modified 205A” dated November 15, 2018.  This detailed 
specification is pages ADD-1-24 through ADD-1-32 of this addendum. 

 
Comment:  This Detailed Specification has been revised to include the requirement that the work 
of fine grading the aggregate base course placed as maintenance gravel is included in the 
Machine Grading, Modified, _____” item of work and will not be paid for separately. 
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Section/Page(s) Change 

DS-28 through  Delete the existing Detailed Specification entitled “Subbase and Aggregate 
DS-29  Base, 302A.”  Replace with the Detailed Specification entitled “Machine  

Grading, Modified 205A” dated November 15, 2018.  This detailed 
specification is pages ADD-1-33 through ADD-1-34 of this addendum. 

Comment:  This Detailed Specification has been revised to remove the requirement that the 21-
AA Limestone supplied to this project must have a maximum loss by wash of 8%.  Also, the pay 
unit of item has been revised to be cubic yard (yd3).  

DS-48 & 49 Delete the Detailed Specification entitled “Underdrain, Subbase, in 
Undercuts, 6 inch, Special, 404B.” 

Comment:  This Detailed Specification has been deleted as it was inadvertently added to the 
contract documents. 

DS-82 through Delete the existing Detailed Specification entitled “Turf Establishment, 
DS-84  816D.”  Replace with the Detailed Specification entitled “Turf 

Establishment 816D” dated November 15, 2018.  This detailed specification 
is pages ADD-1-35 through ADD-1-37 of this addendum. 

Comment:  This Detailed Specification has been revised to properly reference the appropriate 
thickness of topsoil to be placed as part of the project work. 

Plan Sheet 3 of 30 Revise Note No. 26 to reference the new pay item “Aggregate Base, 21-
AA (C.I.P.)”  

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item and detailed specification. 

Section/Page(s) Change 

Plan Sheet 7 of 30 Delete Note No. 2.  Replace it with the following “2.  New Sanitary Sewer 
shall consist of ASTM D3034 Solid Wall PVC SDR 35 pipe with water-
tight, gasketed, joints, stone bedding, and compacted sand backfill 
placed in accordance with Trench Detail II.  Deflection of PVC pipe 
after installation and backfill shall not exceed 5.0% of pipe diameter as 
specified within the contract documents. 

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the detailed specifications and contract documents. 

Plan Sheet 7 of 30 Revise Note No. 8 to reference the revised pay item name “Sewer, SDR 
35 PVC Pipe, 8-inch, Tr. Det. II.” 

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item as shown on the revised bid form pages. 
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Section/Page(s) Change 
 
Plan Sheet 7 of 30 Revise Note No. 9 to reference the revised pay item name “Sewer, SDR 

35 PVC Pipe, 8-inch, Tr. Det. II.” 
 
Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item as shown on the revised bid form pages. 
 
Plan Sheet 8 of 30 Add the following note to this sheet “Based on information provided by DTE 

Energy, it appears that the existing abandoned 4” gas main south of 580 
Riverview Drive was a wrought iron gas main.  The abandoned gas main 
northerly of 580 Riverview Drive is a coated steel gas main installed in 
1950.  The Contractor should plan for the fact that this coating may be an 
Asbestos Containing Material (ACM.)  A record drawing of the existing gas 
mains in the project area is available for review by prospective bidders.” 

 
 This note applies to all other plan sheets where removal of the abandoned 

pipe is necessary if it is found to conflict with the proposed utilities. 
 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 15 of 30 Add the following note to this sheet “All excavated areas under bituminous 

pavement within the driveway to 505 Riverview Drive are to have 8” of 21-
AA limestone compacted to 98% of its max. dry density.  This work shall 
be included in the item of work “Aggregate Base, 21-AA (C.I.P.)” and shall 
not be paid for separately. 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 16 of 30 Add the following note to this sheet “All excavated areas under bituminous 

pavement within the Dover Place are to have 8” of 21-AA limestone 
compacted to 98% of its max. dry density.  This work shall be included in 
the item of work “Aggregate Base, 21-AA (C.I.P.)” and shall not be paid for 
separately. 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 17 of 30 Temporary Trench Restoration Detail – delete the following note “8” 22A 

Limestone C.I.P. compacted to 95% maximum dry density.  Contractor to 
remove and dispose of aggregate after temporary use.  This work shall be 
included in the pay item “Maintenance Gravel”.  Replace the deleted note 
with the following revised note “10” 21-AA limestone compacted to 98% of 
its maximum dry density.  Contractor to remove and dispose of aggregate 
contaminated by the construction as directed by the Engineer.  The work 
of removing and disposing of contaminated aggregate as directed by the 
Engineer will not be paid for separately, but shall be included in the item of 
work “Machine Grading, Modified, _____.”  The replacement aggregate 
shall be paid for as “Aggregate Base, 21-AA (C.I.P.).” 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
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Section/Page(s) Change 
 
Plan Sheet 22 of 30 Delete Note No. 8 from this sheet.  Traffic shall be maintained in 

accordance with the requirements of the Detailed Specification entitled 
“Maintaining Traffic and Construction Sequencing” and the General Notes 
contained on Sheet 3 of 30. 

 
Comment:  This note is being deleted to clarify to the maintenance of traffic requirements for 
prospective bidders on this project. 
 
 
Plan Sheet 22 of 30 Delete Note No. 10 from this sheet.  Replace it with the following note 

 “10. At the conclusion of the underground utility construction, and in 
accordance with the direction of the Engineer, the Contractor shall remove 
the uppermost 2” layer of maintenance gravel that has been placed within 
the roadway for maintenance of traffic purposes in order to remove all 
construction debris, trench spoils, or any other deleterious materials that 
may exist in order to provide a proper surface for the fine grading of the 
aggregate base course.  If it is determined by the Engineer that portions of 
the maintenance gravel below the initial 2” depth of removal have been 
contaminated by construction debris, construction operations, weather, or 
the like, the Engineer will direct the removal of additional material as 
needed in order to obtain sound material on which to build the roadway.  
Any costs associated with removing the damaged maintenance gravel shall 
be included in the item of work “Machine Grading, Modified, ____” and will 
not be paid for separately.  The Contractor shall then augment the 
remaining maintenance gravel with additional 21-AA limestone in order to 
bring the aggregate base course to its final grade.  Any limestone material 
needed to be added to the existing, remaining, maintenance gravel will be 
paid for as “Aggregate Base, 21-AA (C.I.P.).”  The costs associated with 
fine grading the limestone for the purposes of readying it for placement of 
the proposed HMA shall be included in the item of work “Machine Grading, 
Modified, _____” and will not be paid for separately.  The limestone 
aggregate base shall be fine graded to the tolerances as described in the 
Detailed Specification entitled “Subbase and Aggregate Base” for 
aggregate base. 

Comment:  This note has been deleted re-written to clarify to the intent of the project with respect 
to the payment and administration of the associated items of work. 
 
 
Plan Sheet 29 of 30 The Contractor shall note that the quantities on this sheet have been 

revised from those as presented on the revised bid forms and shall update 
them as appropriate. 
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II. QUESTIONS AND ANSWERS 
 
The following Questions have been received by the City. Responses are being provided in 
accordance with the terms of the ITB.  Offerors are directed to take note in their review of the 
documents of the following questions and City responses as they affect work or details in other 
areas not specifically referenced here. 
 
Question 1:  What is the anticipated start date for the project?  
   
Answer 1:  The City of Ann Arbor expects that this construction project will begin upon removal 
of the Seasonal Weight Restrictions (Frost Laws.)  The exact start date of the construction will be 
discussed and agreed upon with the Contractor at the Pre-construction Meeting. 

Question 2:  Please provide the Engineers Estimate (for bonding purposes).    
Answer 2:  The Engineer’s Estimate for the project is approximately $1,740,000. 

Question 3:  Will geotechnical testing, concrete testing and HMA testing to be paid for by the  
Owner? 
Answer 3:  Yes.  
 
Question 4:  Will construction survey and layout be paid for by the Owner?  
Answer 4:  Yes.  
 
Question 5:  Will plumbing permits be required for any of the sanitary lead or water service 

installations?  If so, who is responsible for the cost(s) involved? 
Answer 5:  No.  
 
Question 6:  Water main plans do not indicate the removal and replacement of conflicting storm 
sewer(s).  Many of the water main / storm sewer crossings require that the water main is installed 
under the existing storm sewer.  Will the removal and replacement of this storm sewer be paid for 
separately, or is to be included in the corresponding water main pay item(s)?  
Answer 6:  When installing the water main it is expected that the storm sewer leads will be 
protected and saved and the proposed water main will be installed around them to the greatest 
extent practicable. 
 
Question 7:  Please indicate the material type and size of the dead gas main that will conflict with 
the proposed utility installation(s).  Is this gas main potentially coated with ACM material?  
Answer 7:  Based on information provided by DTE Energy, it appears that the existing abandoned 
4” gas main south of 580 Riverview Drive was a wrought iron gas main.  The abandoned gas 
main northerly of 580 Riverview Drive is a coated steel gas main installed in 1950.  The Contractor 
should plan for the fact that this coating may be an Asbestos Containing Material (ACM.)  A record 
drawing of the existing gas mains in the project area is available for review by prospective bidders. 

Question 8:  Sanitary Pipe Pay Item(s) describe the use of “Tr Det I” on the bid form.  The plan 
profiles state that “Tr Det II” should be used.  Sanitary trench detail on sheet 17 on the plans 
identifies “Tr Det II”, but does not include the 12” of stone required above the top of pipe as 
indicated in the “Sanitary Sewer Notes, #2” as detailed on the sanitary sheets.  Please clarify 
which trench detail and notes should be used.  
Answer 8:  The construction of the sanitary sewer shall be performed in accordance with Trench 
Detail II.  The Bid Forms for the project will be re-issued with as part of Addendum No. I that will 
clarify this item.  Finally, the Sanitary Sewer Note #2 will be amended by Addendum No. I to 
remove this requirement and bring the proposed construction into conformance with Trench Detail 
II.  
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Question 9:  Is 6A commercial limestone (Ann Arbor 6A) acceptable for use as sanitary bedding 
/ pipe undercut backfill, or does the material need to be MDOT Spec 6A Limestone?   
Answer 9:  Currently, MDOT 6A is specified in the Contract Documents.  If the Contractor wishes 
to propose an alternative material for the currently specified MDOT 6A coarse aggregate, they 
are welcome to use Section II of the Bid Forms for Material and Equipment Alternates. 
  
Question 10:  Do you have a special provision for the A/V Survey scope of work?   
Answer 10:  Yes.  A Detailed Specification for this work is being provided with Addendum No. I. 
  
Question 11:  How is the 1” water service extending past the stop box for 505 Riverview to be 
paid for?  The special provision for “Excavate & Backfill for Water Service Tap and Lead” does 
not include any materials other than what is required to backfill the specified excavations.  
Answer 11:  The Contractor is expected to excavate as needed to install the water service as 
shown on the plan sheets.  The City of Ann Arbor will provide the 1” copper piping for this water 
service.  The trench restoration will be performed in accordance with the contract requirements 
and proposed pay items.  Note, the Contractor will not be expected to make the final connection 
between the proposed water service and the existing well water line to the residence. 
    
Question 12:  How is the 1” water service extending past the stop box for 3055 Dover Place to 
be paid for?  The special provision for “Excavate & Backfill for Water Service Tap and Lead” does 
not include any materials other than what is required to backfill the specified excavations.   
Answer 12:  The Contractor is expected to excavate as needed to install the water service as 
shown on the plan sheets.  The City of Ann Arbor will provide the 1” copper piping for this water 
service.  The trench restoration will be performed in accordance with the contract requirements 
and proposed pay items.  Note, the Contractor will not be expected to make the final connection 
between the proposed water service and the existing well water line to the residence. 
 
Question 13:  Is the Contractor responsible for making the final connections to the existing water 
service(s) for 505 Riverview Drive and 3055 Dover Place? 
Answer 13:  No.  
 
Question 14:  The detailed specification for maintaining traffic and construction sequencing refers 
to a requirement that “Exploratory Excavations, utility crossings, and all other openings created 
by the Work over which vehicular traffic will be maintained shall receive a minimum cover of 3 
inches of cold-patching material that is thoroughly compacted in place.”  Due to the fact that the 
impacted roads are going to be covered in maintenance aggregate as detailed on the plans and 
notes, is this requirement necessary?  Answer:  Yes. 

a. If so, does this mean that cold patch must be installed at the end of each day?  
Answer:  No.  The Cold-patch is only intended to be used to cover the excavations 
that are needed at the beginning of the project (prior to the removal of the existing 
asphalt pavement) to determine the alignment and elevation of the curved storm 
sewer within Riverview Drive. 

b. Is this note intended only for the exploratory excavations?  Answer:  Yes. 
c. Please clarify the intent of this specification, this requirement will add substantial 

cost to the project.  Answer:   We believe that the answers for the original 
question and sub-parts a. and b. are clear and sufficiently clarify the project’s 
intent. 
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Question 15:  Please indicate when the exploratory excavations will take place in relation to the 
start date of the project. 

a. Are the exploratory excavations to be part of the 120 day construction schedule, 
or will these be performed outside of the “running clock”?  Answer:  It is expected 
that the required exploratory excavations will be performed as soon as practicable 
after contract award is made as stated on the plan sheets.  The City of Ann Arbor 
is agreeable to performing these exploratory excavations outside of the 120 
consecutive calendar days to complete all work if the Contractor proposes a 
schedule for the work that is timely, complete, and doesn’t unduly extend the 
excavation of the exploratory excavations. 

b. I assume that if modifications to the site layout and design are required due to 
conflicts found as a result of the exploratory excavations, an extension of time will 
be issued as necessary, correct?  Answer:  It is unclear at this writing as there are 
many unknowns to be determined.  However, the Contractor always has the right 
to request an Extension of Contract Time or Additional Compensation in 
accordance with the provision of Sections 14 and 15 of the General Conditions 
contained within the contract documents. 

 
Question 16:  I cannot locate a special provision for the “Maintenance Gravel, LM” pay item.  Due 
to the quantity involved and the notes detailed on the plans, can you please clarify the following: 

d. If only 2” of the maintenance aggregate is removed for installation of the final road 
aggregate, will the pay item for “Aggregate Base, 8 inch, 21AA Modified” be 
used?  It appears that, based on the language in the notes, only Maintenance 
Gravel will be paid for on this project.  Answer:  This item of work and its payment 
therefor is being clarified in Addendum No. I. 

e. If so, (and regardless of the depth of maintenance gravel removed) would the unit 
price of the “Aggregate Base” be pro-rated based on the depth of aggregate 
installed?  Answer:  This item of work will not be pro-rated.  It’s payment will be 
clarified in Addendum No. I. 

f. Would you consider paying for maintenance gravel by the ton in lieu of the cubic 
yard?  It would be substantially easier to track.  Answer:  Yes.  This is a revision 
that is being made in Addendum No. I. 

g. Does the maintenance gravel need to meet the maximum loss by wash of 8% as 
specified in the special provision for “Subbase and Aggregate Base”?  Answer:  
No.  This requirement is being removed and the corresponding pay items will be 
clarified in Addendum No. I. 

h. Would you consider removing the maximum loss by wash of 8% for the Aggregate 
Base (and Maintenance Gravel, if it is required) from the special provision?  There 
is only one quarry in SE Michigan that will manufacture aggregate to meet this 
specification.  Due to the location of this quarry and the fact that it is (in effect) a 
single source material specification, the cost of this material will be very high.  
Answer:  As stated above, this requirement will be removed from this project. 

 
Question 17:  Does the entire existing storm sewer system require cleaning and televising after 
construction, or only those portions of the storm system that may have been impacted by 
construction activities (crossed laterals)?    
Answer 17:  It is not expected that the entire storm sewer system for this project will need to be 
televised unless it is has been adversely impacted by the Contractor’s operations.  Additionally, if 
it happens to be determined that a significant segment of the existing storm must be re-laid due 
to conflicts with the proposed construction, then that segment of storm sewer would need to be 
televised in accordance with the requirements of the Detailed Specifications.  
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Question 18:  There is a special provision for “Underdrain, Subbase, In Undercuts, 6 Inch, 
Special” in the bid documents, but there is no pay item listed on the bid form.  Please clarify if this 
specification should have been included in the bid documents.   
Answer 18:  This Detailed Specification was inadvertently included with the Contract Documents.  
It is being deleted as part of Addendum No. I.   
 
Question 19:  Will “No Parking” sign installation be required in the CIA?  If so, how will these be 
paid for?    
Answer 19:  No Parking signs will be required to be installed.  A detailed specification governing 
the installation of these signs and a pay item will be added to the contract with Addendum No. I. 
 
Question 20:  The Special Provision for Water Main and Appurtenances calls for restrained joint 
pipe and fittings to be “TR-Flex / Flex-Ring” pipe.  Is this required, or can Field Lok gaskets be 
used in conjunction with push joint fittings as specified in the plan notes?   
Answer 20:  The Detailed Specification makes the distinction between true restrained joint pipe 
and push-on joint pipe that has restrained joints via the use of “restraining gaskets.”  For the 
purposes of this project, the restrained joint pipe as detailed on the plans shall be accomplished 
with the use of “Fast-Grip” or “Field-Lok 350” gaskets as appropriate to the type of water main 
pipe being installed. 
 
Question 21:  The Special Provision for Water Main and Appurtenances call for gate well 
structures to be designed to accommodate HL-93 Modified Live Load requirements.  HL-93 
Modified is an MDOT bridge spec covering spans and has nothing to do with manholes, drainage 
structures or gate wells. The ASTM C-478 MH spec would require an HS-20 load rating which is 
typical for this type of project and application.  Please clarify if this specification will be required, 
it will add tremendous cost to prepare the required engineering documentation for the structures.   
Answer 21:  For the purposes of this project, the gate well to be constructed in the intersection 
of Riverview Drive and Dover Place will not be required to meet the HL-93 Modified Live Loading 
requirement.  This requirement is only applicable to flat top structures contained within paved 
areas.  This requirement will be clarified on future projects. 
 
Question 22:  The Special Provision for Sanitary Sewer calls for sanitary manholes to be 
designed to accommodate HL-93 Modified Live Load requirements.  HL-93 Modified is an MDOT 
bridge spec covering spans and has nothing to do with manholes, drainage structures or gate 
wells. The ASTM C-478 MH spec would require an HS-20 load rating which is typical for this type 
of project and application.  Please clarify if this specification will be required, it will add tremendous 
cost to prepare the required engineering documentation for the structures. 
Answer 22:  :  For the purposes of this project, all sanitary sewer manholes to be constructed on 
this project will not be required to meet the HL-93 Modified Live Loading requirement.  This 
requirement is only applicable to flat top structures contained within paved areas.  This 
requirement will be clarified on future projects. 

Question 23:  Can construction traffic use the private drive for project access, or does all 
construction traffic need to use Riverview Drive for access?   
Answer 23:  Construction traffic must only use Riverview Drive to access and leave the project; 
no construction traffic will be allowed to use Huntington Place westerly of Onaway Place.  
Additionally, detouring of local traffic along streets other than Riverview Drive is not allowed.  
These requirements will be strictly enforced throughout the project’s duration. 
  
Question 24:  Will the Owner provide tree trimming as necessary to facilitate the operation of 
heavy equipment to install the proposed road and utility improvements?    
Answer 24:  Yes.  Tree trimming will be performed by the City of Ann Arbor in Spring 2019 prior 
to the start of construction of this project. 
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Question 25:  Please indicate how the Contractor is to maintain driveway access to 505 Riverview 
and the homes on Dover Place while construction is taking place in these locations. 

a. Can temporary on-street parking be utilized?  Answer:  Yes.  The Contractor is expected 
to be courteous and cooperative with the residents of the area and shall maintain 
reasonable access to residents and their homes at all times.  A safe access path shall be 
identified along with vehicle parking in the event that construction activities inhibit vehicular 
access to the homes.   

  
Question 26:  Please indicate how the Contractor is to maintain traffic as specified in the plans 
and specs while the proposed transverse utilities are installed.  It will be impossible to maintain 
regular, local traffic during these periods of construction.   
Answer 26:  It is expected that this element of the project will be difficult, but achievable with 
advance planning and cooperation between the Contractor and the City.  The City of Ann Arbor 
will work with the residents to inform them that during the period of time that the sanitary sewer 
leads are installed that there will be scheduled periods of time where passage along Riverview 
Drive will be greatly restricted due to the construction and that it may be necessary to move their 
vehicles to a location where they will be able to leave the area if needed.  Note, however, it is 
required that should emergency vehicles (Fire Trucks, Ambulances, Police, etc.) need to pass 
the work area that the Contractor will cease and desist construction operations immediately and 
work to restore the area such that emergency vehicles can pass in the shortest time possible. 
  
Question 27:  Please verify if the stop bar and cross walk pavement markings require 
replacement at the intersection of Geddes Avenue and Riverview Drive.  If so, can you add pay 
items as necessary?   
Answer 27:  It is not expected that these items will be negatively impacted as part of the 
anticipated construction operations.  Consequently, these pay items will not be added to the 
contract at this time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Respondents are responsible for any conclusions that they may draw from the information 
contained in the Addendum. 



Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
City of Ann Arbor File No.: 2017-031 
 
Item  Description    Unit Quantity Unit Price Total Price 

1047051 Audiovisual Recording LSUM 1 ________ _________
1047051 Certified Payroll Compliance and 

Reporting LSUM 1 ________ _________
1047051 General Conditions, Max $155,600.00 LSUM 1 ________ _________
2037001 Sewer, Any Size or Depth, Rem Ft 259 ________ _________
2047001 Curb, Any Type or Size, Rem Ft 678 ________ _________
2050041 Subgrade Undercutting, Type II Cyd 120 ________ _________
2057002 Machine Grading, Modified, Dover Sta 2.5 ________ _________
2057002 Machine Grading, Modified, Huntington Pl Sta 7 ________ _________
2057002 Machine Grading, Modified, Riverview Dr Sta 10 ________ _________
2080036 Erosion Control, Silt Fence Ft 200 ________ _________
2087050 Erosion Control, Inlet Filter Ea 14 ________ _________
3027021 Aggregate Base, 21-AA (CIP) Cyd 150 ________ _________
3060020 Maintenance Gravel Ton 3200 ________ _________
3067031 Aggregate Surface Course, 23A Ton 64 ________ _________
3070021 Approach, Cl II Ton 3 ________ _________
4027001 Sewer, Cl C-76 IV, 12 inch, Tr Det I, 

Modified Ft 259 ________ _________
4027050 Exploratory Excavation (0 - 10' deep), 

Special Ea 12 ________ _________
4037001 Additional Depth Structure Adjust/Repair Ft 6 ________ _________
4037050 Adjust Structure Cover Ea 6 ________ _________
4037050 Dr Structure Cover, Type B, Special Ea 1 ________ _________
4037050 Dr Structure Cover, Type Q, Special Ea 8 ________ _________
5010005 HMA Surface, Rem Syd 5205 ________ _________
5010703 HMA, LVSP Ton 1340 ________ _________
5010061 HMA Approach Ton 50 ________ _________
8027001 Curb, Conc, E4 Ft 20 ________ _________
8057001 Curb Sloped, HMA, Special Ft 678 ________ _________
8087001 Protective Fence, Orange, Plastic, 4 Foot 

Ht. Ft 200 ________ _________

 Sub-Total This Page $_______________ 
 (Also to be Entered on Page BF-3) 
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BID	FORM	

Section 1 – Schedule of Prices 
 
Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
Item  Description    Unit Quantity Unit Price Total Price 

8120022 Barricade, Type III, High Intensity, 
Lighted, Furn Ea 4 ________ _________

8120023 Barricade, Type III, High Intensity, 
Lighted, Oper Ea 4 ________ _________

8120250 Plastic Drum, High Intensity, Furn Ea 50 ________ _________
8120251 Plastic Drum, High Intensity, Oper Ea 50 ________ _________
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 160 ________ _________
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 160 ________ _________
8120370 Traf Regulator Control LSUM 1 ________ _________
8127050 No Parking Sign Ea 60 ________ _________
8127051 Minor Traffic Devices, Max $35,000.00 LSUM 1 ________ _________
8167011 Double Shredded Hardwood Bark Mulch, 

3 inch Syd 35 ________ _________
8167011 Hydroseeding Syd 520 ________ _________
8167011 Topsoil Surface, 4 inch Syd 520 ________ _________
8167011 Topsoil Surface, 6 inch Syd 35 ________ _________
8167051 Project Clean-Up and Restoration, 

Special LSUM 1 ________ _________
8237001 Excavate & Backfill for Water Service Tap 

and Lead Ft 649 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 12 inch, Tr Det I, Mod Ft 1515 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 6 inch, Tr Det I, Mod Ft 6 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 8 inch, Tr Det I, Mod Ft 194 ________ _________
8237001 Water Main, HDPE, 10 inch, Directional 

Drill Ft 352 ________ _________
8237001 Water Main, HDPE, 14 inch, Directional 

Drill Ft 205 ________ _________
8237050 11.25 deg Bend, 12 inch Ea 9 ________ _________
8237050 11.25 deg Bend, 8 inch Ea 1 ________ _________
8237050 22.5 deg Bend, 12 inch Ea 5 ________ _________
8237050 22.5 deg Bend, 8 inch Ea 1 ________ _________
8237050 45 deg Bend, 12 inch Ea 15 ________ _________

 Sub-Total This Page $_______________ 
 (Also to be Entered on Page BF-3) 
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BID	FORM	

Section 1 – Schedule of Prices 
Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
Item  Description    Unit Quantity Unit Price Total Price 

8237050 45 deg Bend, 8 inch Ea 16 ________ _________
8237050 90 deg Bend, 14 inch Ea 1 ________ _________
8237050 90 deg Bend, 8 inch Ea 1 ________ _________
8237050 Cap, 12 inch Ea 1 ________ _________
8237050 Cap, 8 inch Ea 1 ________ _________
8237050 Fire Hydrant Assembly, with Extensions, 

Complete Ea 6 ________ _________
8237050 Gate Valve-in-Box, 12 inch Ea 4 ________ _________
8237050 Gate Valve-in-Well, 8 inch Ea 1 ________ _________
8237050 Permanent Blow-Off Ea 1 ________ _________
8237050 Reducer, 10 inch x 8 inch Ea 4 ________ _________
8237050 Reducer, 12 inch x 8 inch Ea 1 ________ _________
8237050 Reducer, 14 inch x 12 inch Ea 2 ________ _________
8237050 Reducer, 8 inch x 6 inch Ea 6 ________ _________
8237050 Tee, 12 inch x 12 inch x 12 inch Ea 1 ________ _________
8237050 Tee, 12 inch x 12 inch x 8 inch Ea 7 ________ _________
8237050 Tee, 8 inch x 8 inch x 8 inch Ea 1 ________ _________
8237050 Water Service Connection to HDPE 

Water Main Ea 4 ________ _________
8507001 Dr Structure, Manhole, Type I, 48 inch 

dia, Sanitary, Add Depth Ft 15 ________ _________
8507001 

 
Sewer, SDR 35 PVC Pipe, 8 inch,  
Tr Det II Ft 841 ________ _________

8507001 Sewer, SDR 35 PVC Pipe, Riser, 4 inch Ft 8 ________ _________
8507001 Sewer, SDR 35 PVC, Drop Connection, 8 

inch Ft 15 ________ _________
8507001 Sewer, SDR 35 PVC, Service Lead, 4 

inch, Tr Det II Ft 182 ________ _________
8507021 Pipe Undercut & Refill (6A Limestone) Cyd 23 ________ _________
8507050 Dr Structure, Manhole, Type I, 48 inch 

dia, Sanitary Ea 8 ________ _________
8507050 Sewer Tap, 8 inch Ea 1 ________ _________
8507050 Sewer, 8 inch x 8 inch x 4 inch Tee, SDR 

35 PVC Ea 9 ________ _________
 
 Sub-Total This Page $_______________ 

 Sub-Total Page BF-1 $_______________ 

 Sub-Total Page BF-2 $_______________ 

 Grand Total Bid $_______________ 
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AUDIO-VISUAL RECORDING 104A 
 

CITY OF ANN ARBOR 
SPECIAL PROVISION 

 FOR 
 AUDIO-VISUAL RECORDING 
 
AA:MGN 1 of 4 11/13/18 
 

File: 104A Audio-Visual Recording 181113.doc 

Riverview Drive Sanitary Sewer and Water Main Extension Project 
City of Ann Arbor File No. 2017-031 

Last Printed:  11/19/18 9:52 AM  
 

 

 
a. Description.-  This work shall include providing a recording of the physical, 

structural, and aesthetic conditions of the construction site and adjacent areas as 
provided herein.  

  
The audio-visual recording shall be: 

1. Of professional quality, providing a clear and accurate audio and visual record 
of existing conditions. 

2. Prepared during the three (3) week period immediately prior to the 
preconstruction meeting.  

3. Furnished to the Engineer a minimum of two (2) weeks prior to bringing any 
materials or equipment within the areas described in this special provision. 

4. Furnished to the Engineer either at, or prior to, the preconstruction meeting. 
5. Carried-out under the supervision of the Engineer. 
 

The Contractor shall furnish two (2) copies of the completed recording to the 
Engineer at, or prior to, the preconstruction meeting. An index of the recording, which 
will enable any area of the project to be easily found on the recording, shall be included. 
The Contractor shall retain a third copy of the recording for his/her own use. 
 

Any portion of the recording determined by the Engineer to be unacceptable for the 
documentation of existing conditions shall be recorded again, at the Contractor’s sole 
expense, and submitted to the Engineer prior to mobilizing onto the site. 

 
b. Production.- The audio-visual recording shall be completed in accordance with 

the following minimum requirements: 
 
1. DVD Format / No Editing.- The audio-visual recording shall be performed using 

equipment that allows audio and visual information to be recorded 
simultaneously and in color.  The recording shall be provided on compact discs in 
DVD format. The quality of the recording shall be equal to or better than the 
standard in the industry.  The recording shall not be edited. 

 
2. Perspective / Speed / Pan / Zoom.- To ensure proper perspective, the distance 

from the ground to the camera lens shall not be less than 12 feet and the 
recording must proceed in the general direction of travel at a speed not to exceed 
48 feet per minute (0.55 miles per hour).  Pan and zoom rates shall be controlled 
sufficiently so that playback will ensure quality of the object viewed. 
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3. Display.- The recording equipment shall have transparent time, date stamp and 
digital annotation capabilities.  The final copies of the recording shall 
continuously and simultaneously display the time (hours:minutes:seconds) and 
the date (month/date/year) in the upper left-hand corner of the frame.  Accurate 
project stationing shall be included in the lower half of the frame in standard 
station format (i.e. 1+00). Below the stationing periodic information is to be 
shown, including project name, name of area shown, direction of travel, viewing 
direction, etc. 

 
On streets or in areas where there is no project stationing, assumed stationing 
shall be used, starting with 0+00 and progressing from west to east or from north 
to south.   
 

4. Audio Commentary / Visual Features. Locations relative to project limits and 
landmarks must be identified by both audio and video means at intervals no 
longer than 100 feet along the recording route.  Additional audio commentary 
shall be provided as necessary during the recording to describe streets, 
buildings, landmarks, and other details, which will enhance the record of existing 
conditions. 

 
5. Visibility / Ground Cover.- The recording shall be performed during a time of 

good visibility.  The recording shall not be performed during periods of 
precipitation or when snow, leaves, or other natural debris obstruct the area 
being recorded. 

 
 c. Coverage.- The audio-visual recording coverage shall include the following: 
 

1. General Criteria.- This general criteria shall apply to all recording and shall 
include all areas where construction activities will take place or where 
construction vehicles or equipment will be operated or parked and/or where 
materials will be stored or through which they will be transported. The recording 
shall extend an additional 50 feet outside of all areas. The recording shall include 
all significant, existing man-made and natural features such as driveways, 
sidewalks, utility covers, utility markers, utility poles, other utility features, traffic 
signal structures and features, pubic signs, private signs, fences, landscaping, 
trees, shrubs, other vegetation, and other similar or significant features. 
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2. Private Property.- Record all private property that may be utilized by the 
Contractor in conjunction with this project.  These project areas must be 
disclosed by the Contractor prior to using them for the work of this project. 
 

3. Road Construction Area.- The recording coverage shall: 
a. Extend to 50 feet outside of the right-of-way and easements area as 

shown on the plans. 
b. Extend 50 feet outside the construction limits on all streets, including side 

streets. 
  Both sides of each street shall be recorded separately. 

 
4. Detour Route / Maintenance of Traffic Areas. The entire detour route, if one is 

provided for on the project plans, and maintenance of traffic areas shall be 
recorded as indicated in this special provision except as follows: 

a. The recording must proceed in the general direction of travel at a speed 
not exceeding 176 feet per minute (2 miles per hour).   

b. The coverage area shall include the street and not go beyond the curb 
except in areas where there is a fair possibility that the detoured traffic will 
drive over the curb, such as at intersections. 

c. The recording shall focus in particular at sidewalk ramps and other 
features likely to have been damaged or likely to be damaged as a result 
of existing traffic, temporary detoured traffic and or construction traffic. In 
these areas, recording may need to proceed much more slowly. 

Only the side of street with the detoured traffic must be recorded.  However, the 
Contractor is advised that portions of the detour routes may operate in opposite 
directions at different times.  In these cases, both sides of the street shall be 
recorded separately. 

 
5. Private Property bordering the project limits or work areas - Riverview Drive from 

Geddes Avenue to Huntington Place; Huntington Place from Riverview Drive to 
Onaway Place; Dover Drive from Riverview Drive to its end; and, the Private 
driveway leading to the residence at 505 Riverview Drive and all the work areas 
on this property.  Record all areas bordering the project where work is scheduled 
to occur or where construction traffic could damage the private property. This is 
to including buildings, driveways, decks, landscaping, trees, lawns, and all other 
similar features.  
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6. Other Areas.- The Contractor shall record at his sole expense other areas where, 
in his/her opinion, the establishment of a record of existing conditions is 
warranted. The Contractor shall notify the Engineer in writing of such areas. 

 
 The Engineer may direct the recording of other minor areas not specified herein at 
the Contractor’s sole expense. 
 
 d. Audio-Visual Recording Services.- The following companies are known to be 
capable of providing the recording services required by this special provision and shall 
be utilized, unless the Contractor receives prior written approval from the Engineer to 
utilize another company of comparable or superior qualifications. 
 
     Construction Video Media 
    Midwest Company 
    Topo Video, Inc. 
    Video Media Corp. 
    Paradigm 2000, Inc. 
    Finishing Touch  Photo and Video 

 
e. Measurement and Payment.-  The completed work shall be paid for at the 

contract unit price for the following contract item (pay item): 
 
Contract Item (Pay Item)  Pay Unit 
 
Audio-visual Recording  .............................................................. Lump Sum 

 
 Audio-visual Recording shall include all labor, equipment, and materials required to 
perform the recording and to provide the finished recording the Engineer. 
 
 Payment will be made for Audio-visual Recording following the review and 
acceptance of the recording by the Engineer.  Within 21 days following the receipt of the 
recording, the Engineer will either accept it and authorize payment or require that any 
discrepancies in the recording be addressed prior to making payment.   
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a. Description.- This work shall consist of furnishing all labor, tools, equipment, 

and material to remove, and dispose of off-site, any concrete curb, curb and gutter, 
straight curb, or gutter; asphalt curb; or, any other type of curbing that may be 
encountered within the project limits in accordance with Section 204 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction, and 
as specified herein. 
 
 b. Materials.- 
 
           Granular Material, Class II ......................................................... Section 902           
 
 c. Construction Methods.- Curbing of any type shall be removed, and disposed 
of off-site, in such a manner as not to damage any new work, or work or material which 
is to remain in-place.  Saw cut all curbing to be removed at its removal limit. The 
Contractor and the Engineer shall agree upon the removal limits of any curbing to be 
removed prior to its removal.  If in the process of removing the existing curbing, the 
Contractor over-excavates for the removal the resulting hole or depression shall be 
backfilled with MDOT Class II Granular Material compacted to 95% of its maximum dry 
density at no additional cost to the project. 
 

d. Measurement and Payment.- The completed work shall be paid for at the 
Contract Unit Price for the following Contract Items: 
 

Contract Item (Pay Item)  Pay Unit 
 

Curb, Any Type or Size, Rem ............................................................... Foot 
 
Payment for the above item shall include all labor, material and equipment to complete 
the work of removing curbing of any type or size as detailed herein. 
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 a. Description.- This work consists of installing and maintaining inlet filters in 
accordance with Section 208 of the 2012 Michigan Department of Transportation Standard 
Specifications for Construction and as shown on the plans.  Filters shall be installed in 
existing and proposed inlets in order to minimize the erosion of soil and the sedimentation 
of water courses.  The related work includes the installation, maintenance and removal of 
the filter cloth, cleaning as required during the performance of the project work, removing 
and disposing of accumulated sediment, and replacement of filters if required by the 
Engineer so as to provide a properly working inlet filter and a well-drained site.   
 
 b. Materials.- The inlet filters shall be in accordance with the REGULAR FLOW 
SILTSACK® manufactured by ACF Environmental (800) 448-3636; FLEXSTORM® Style 
FX manufactured by Advanced Drainage Systems, Inc. (800) 821-6710; CATCH-ALL® 
manufactured by Price & Company (866) 960-4300, or Engineer approved equal. 
 
 The Contractor shall submit product data sheets and a sample of the filter material for 
inlet filters for Engineer approval prior to ordering materials. 
  
 c. Methods of Construction.-  The Contractor shall install, maintain, clean, and re-
install and/or replace  inlet filters in accordance with the manufacturer’s specifications and 
as directed by the Engineer.  The Contractor shall dispose of debris off-site. 
 
 d. Measurement and Payment.-  The completed work of Soil Erosion Control Inlet 
Filter will be paid for at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Erosion Control, Inlet Filter  ................................................................ Each 
 
 "Erosion Control, Inlet Filter” will be measured by the unit installed and will be paid for at 
the contract unit price per each, for which price shall be payment in full for all labor, 
equipment, and materials needed to furnish, install, maintain, clean and remove the inlet 
filter, and re-install and/or replace the inlet filter as needed.   
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 a. Description.- This work shall consist of constructing an aggregate surface course 
on either a prepared subgrade or an existing aggregate surface as indicated on the Plans 
or where directed by the Engineer. This work shall be performed in accordance with 
Sections 306 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Section 
902 of MDOT 2012 Standard Specification for Construction, except that the aggregate 
surface course shall be 23A.   
  
 c. Construction Method.-  Perform the work in accordance with the requirements of 
Section 306.03 of the 2012 MDOT Standard Specification for Construction except as 
specified herein.  
 
 The Contractor shall blade and/or scarify and blade the existing aggregate surface in 
order to remove existing irregularities within the grade prior to placing the new aggregate 
surface course material. 
 
 Aggregate surface course material shall be handled and/or stockpiled in a manner that 
minimizes segregation.  Surface course aggregate shall be deposited from trucks or 
through a spreader in a manner that will minimize segregation of material and that is 
approved by the Engineer.  The re-handling of surface course aggregate by the Contractor 
will not be considered sufficient cause to allow the material to become segregated.  The 
Contractor may be required to wet the materials prior to and/or during placement to 
minimize segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
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 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Surface Course, 23A ............................................................. Ton 
 
 “Aggregate Surface Course, 23A" will be measured by weight in tons.  The item of 
work will be paid for at the contract unit price, which shall be payment in full for all labor, 
material and equipment needed to accomplish this work. 
 
 The provisions of Section 306.04 regarding excess moisture content, moisture 
corrections, and pay weights shall apply to this item of work 
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a. Description.- This work shall consist of installing No Parking signs furnished by 
the City of Ann Arbor for the purposes of prohibiting parking within the Construction 
Influence Area of the project.  The work shall be performed in accordance with the 
requirements of Section 812 of the 2012 MDOT Standard Specifications for Construction; 
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition 
(MMUTCD) and this Detailed Specification. 

b. Materials.- No Parking Signs shall be supplied by the City of Ann Arbor.  Sign 
posts, mounting hardware, and all miscellaneous materials shall meet the requirements of 
Section 812 and 919 of the 2012 Michigan Department of Transportation Standard 
Specifications. 
c. Construction Methods.- Prior to the commencement of any construction 
activity, the Contractor shall place No-Parking signs as directed by the Engineer.  The 
Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for 
Work Related Purposes” from the City of Ann Arbor Project Management Services Unit. 
This permit shall be obtained a minimum of 5 days prior to the posting of No-Parking 
signs.   
 
The City will furnish No-Parking signs to the Contractor at no cost.  The Contractor shall 
furnish the signposts and shall securely bolt the signs to the signposts as directed by the 
Engineer.  The Contractor shall install the signposts at least 2-feet deep into the ground, 
with a minimum 6-feet, and maximum 7-feet, clearance maintained between the bottom 
of the sign and the ground.  The signs shall be placed at 75-foot intervals (or as 
necessary) to eliminate parking in the construction area. 
 
The installation of No-Parking signs shall be in accordance with the permit.  No-Parking 
signs shall be installed by the Contractor, as directed by the Engineer, at least 48 
hours prior to the proposed start-of-work/enforcement date. 
 
No-Parking signs shall be returned to the City at the completion of the work.  The cost 
of unreturned signs will be back-charged to the Contractor.  Signs that are damaged by 
the Contractor during the work will be repaired, or replaced, by the City at the 
Contractor's expense 
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d. Measurement and Payment.- The completed work as measured for this item 
of work shall be paid for at the contract unit price for the following contract item (Pay 
Item): 

Pay Item Pay Unit 

No Parking Signs .................................................................... Each 

The unit price for this item of work shall include all labor, material, and 
equipment costs required to perform the work specified herein. 
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 a. Description.-  The pay item “Machine Grading, Modified, ___” shall be 
completed in accordance with Section 205 of the Michigan Department of 
Transportation 2012 Standard Specifications for Construction (MDOT 2012 SSC) and 
shall include all work indicated in the MDOT 2012 Standard Specifications for 
Construction, as shown on the plans, and as specified herein, with the exception that 
“Subgrade Undercutting, Type __,” and “Subgrade Manipulation,” shall be paid for 
separately when separate pay items for the respective items are included in the proposal. 
“Machine Grading, Modified, ___“ shall include all the work specified herein for which there 
is no separate pay item. 
 
 The following abbreviated table of contents for Section 205 (Roadway Earthwork) of 
the MDOT 2012 SSC is provided for reference.  It is not a complete table of contents for all 
Section 205 work required to complete the project. 
 

Section / Title Page 
 

205.01  Description ........................................................................................... 127 
205.02  Materials ............................................................................................... 127 
205.03  Construction .......................................................................................... 128 
              A.   Preparing Roadway Foundation ..................................................... 128 
                    1.  Removing and Salvaging Topsoil ............................................... 128 
              B.  Rock Excavation ............................................................................. 129 
              E.  Subgrade Undercutting ................................................................... 130 
              F.  Subgrade Manipulation .................................................................... 131 
              G.  Earth Excavation ............................................................................. 131 
              H.  Roadway Embankment ................................................................... 132 
                    1.  Placing and Compacting Embankment ....................................... 134 
205.04  Measurement and Payment .................................................................. 140 

 
 
 b. Soils Information.- Soil information provided as part of the contract documents is 
for informational purposes only and shall not relieve the Contractor of the responsibility of 
investigating all local conditions before bidding. 
 
 c. Materials.- All materials and mixtures shall meet the requirements as specified 
in Section 205 of the MDOT 2012 Standard Specifications for Construction, except as 
specified herein.  
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 d.  General Provisions.-  The Contractor shall: 
 

1. Maintain access to all drive entrances at all times. 
2. Maintain pick-up access for garbage and recycle vehicles at all times. 
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all 

times. The Engineer may direct the temporary relocation of mail boxes. The 
Contractor may propose the temporary relocation of mail boxes, subject to 
the approval of the Engineer.  In either case, the temporary relocation of mail 
boxes will not be paid for separately. 

4. Grade around mailboxes, trees, light poles, power poles, and the like, which 
are to remain in place. The Contractor shall be responsible for any damage 
caused to such structures.  

5. Coordinate all work with utility companies and others that need to complete 
work within the project limits. 

6. Maintain the work in a finished condition until it is accepted by the Engineer. 
 
 e.  Pavement Sawcutting.- The work shall include the full-depth saw-cutting of 
pavement at the construction limits, and elsewhere as required, if not paid for as part of 
another item of work. Pavement sawcutting will not be paid for separately. 
 
 f.  Removal of Trees and Vegetation.- The Contractor shall remove and properly 
dispose of off-site all vegetation; brush; roots; and trees and stumps less than 6 inch in 
diameter, as shown on the plans, and as directed by the Engineer as required to complete 
the project. 
 

g.  Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling 
of topsoil, and all related work, shall be performed in accordance with Section 
205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2012 SSC. 
 
 h.  Miscellaneous Removals.- The removal of bituminous, aggregate, and/or 
concrete materials from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on 
existing curb and gutter, and bituminous surfaces around other miscellaneous 
unremoved areas shall be paid for as “Machine Grading, Modified, ___” and will not be 
paid for separately. 

 
“Machine Grading, Modified, ___” includes the removal of any surface feature 

located within the grading limits which must be removed and for which there is no 
specific pay item established in the proposal for its removal.  
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“Machine Grading, Modified, ___” includes the removal of maintenance gravel as 
directed by the Engineer that has become contaminated by construction operations, 
construction debris, weather, or other reasons that it is no longer deemed suitable for 
use on the project.  The removal of this material may be in any size or volume without 
adjustment to the unit price for this item of work.     

 
 i.  Protection of the Grade.- The work shall be kept well drained at all times. 
Foundation, roadway embankment or subgrade that becomes damaged by rain shall be 
undercut and backfilled, or otherwise remedied, by the Contractor, at his/her sole expense, 
as directed by the Engineer. 
 
 The Contractor shall be responsible for the maintenance of the foundation, roadway 
embankment, and subgrade. Any damage caused, by traffic or the Contractor’s 
operations, to the foundation, roadway embankment or subgrade, in the opinion of the 
Engineer, shall be remedied by the Contractor at his/her sole expense, as directed by the 
Engineer.  
 
 The Contractor shall not use rubber-tired equipment on the foundation, roadway 
embankment, or subgrade, when its use causes, in the opinion of the Engineer, 
unnecessary damage to the foundation, road embankment or subgrade.  The Contractor 
shall conduct his/her operations and provide the necessary equipment to ensure the 
satisfactory completion of the work without damaging the foundation, roadway 
embankment or subgrade. This may require the transporting and movement of materials 
over additional distances. 
 
 At various times throughout the work, the Engineer may direct the Contractor to use 
smaller and/or lighter equipment, and to defer certain work tasks, in order to protect the 
grade and/or adjacent areas.  The Contractor shall not be entitled to an extension of time 
or any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
 
 j.  Protection of Utilities.- Utility lines may become exposed at, above, or below, 
the foundation or subgrade elevation during machine grading or subgrade undercutting 
operations.  If this occurs, the Contractor shall excavate around, above and/or below the 
utility lines, as directed, to complete the machine grading or subgrade undercutting 
operations.  Payment, at contract unit prices, for “Machine Grading, Modified ___” or 
“Subgrade Undercutting, Type __,” whichever applies, will be considered as payment in 
full for this work. 
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 k.  Removal of Cable, Conduits and Pipe.- The Contractor shall remove, and 
properly dispose of off-site, all abandoned cables, conduit, and pipe encountered at, or 
above the bottom of any earthwork excavation or undercut. Where the inverts of 
abandoned, or to be abandoned or removed, conduits or pipe are less than 16 inches 
below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be 
removed and the resulting void filled with an Engineer approved material. The fill 
material shall be compacted to 95% of its maximum unit weight in lifts not exceeding 12 
inches. No separate payment will be made for removal of conduit or pipe, or any of the 
work, described in this section. 
 
 l.  Foundation Preparation.- Foundation is defined as the original earth grade 
upon which roadway embankment is placed. The foundation work shall be completed in 
accordance with Section 205.03.A (Preparing Roadway Foundation) of the MDOT 2012 
SSC as shown on the plans, and as specified herein.  
 
 The foundation shall be compacted to 95% of its maximum unit weight, as measured 
by the AASHTO T-180 method, to a depth of at least 10 inches.  If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
“Subgrade Undercutting, Type __” or “Subgrade Manipulation,” as described herein, on 
the foundation. 
 
 m.  Roadway Embankment Construction.- Roadway embankment is defined as 
the construction of earth on the prepared foundation to form the subgrade. Roadway 
embankment work shall be completed in accordance with Section 205.03 H (Roadway 
Embankment) of the MDOT 2012 SSC as shown on the plans, and as specified herein. 
 
 Roadway embankment shall be compacted to a minimum of 95% of its maximum 
unit weight, as measured by the AASHTO T-180 method. 
 
 n.  Subgrade Construction.- Subgrade is defined as the final earth grade which 
extends from grading limit to grading limit.  The subgrade shall be constructed by 
performing earth excavation and roadway embankment work in accordance with Section 
205.03.G (Earth Excavation) and Section 205.03 H (Roadway Embankment) of the MDOT 
2012 SSC, as shown on the plans, and as specified herein. 
 
 The subgrade shall be constructed to the contours and cross-sections shown on the 
plans, as specified herein, and as directed by the Engineer. To achieve this, the work 
shall include, but not be limited to: 
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1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials 

necessary.  
3. Moving existing and/or furnished materials longitudinally and transversely as 

necessary.  
4. Cutting, placing, compacting, and trimming existing and/or furnished 

materials to construct the roadway embankment and subgrade to the 
specified tolerances. 

5. Stockpiling, and moving again, any cut materials which cannot be 
immediately placed upon excavation due to construction staging. 

 
 The subgrade shall be graded to accommodate all subbases and aggregate bases 
wherever used, all bioswale and adjacent planting beds, all roadway pavements, curb and 
gutter, driveways, sidewalks, bicycle paths, other similar structures, bioswale planting mix, 
topsoil and any other features which the subgrade supports. 
 
 The subgrade shall be prepared so as to ensure uniform support for the pavement 
structure. The finished subgrade shall be placed to within 1 inch below and ¾ inch 
above plan grade.  Variations within this tolerance shall be gradual. 
 
 The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, 
as measured by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
”Subgrade Undercutting, Type __” or “Subgrade Manipulation” as described herein. 
 
 The Contractor shall use equipment and methods of construction best suited, in the 
opinion of the Engineer, to the earthwork operations being performed and the project 
requirements.  The use of various equipment and methods of construction are subject to 
the approval of the Engineer.  The Engineer may disallow the use of certain equipment 
and methods of construction and require the use of other equipment and/or methods of 
construction.  No additional compensation or extensions of contract time will be allowed 
for additional measures that are required for the protection of the grade as specified 
herein. 
 
 All requirements of this special provision with regard to protection of the subgrade 
shall remain in full force if it is necessary to remove a sand subbase layer of insufficient 
thickness. 
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 p.  Test Rolling.- The Contractor shall test-roll the foundation and/or subgrade with a 
pneumatic tired roller with a suitable body for ballast loading and a gross load capacity that 
can be varied from 25 and 40 tons.  In lieu of this test roller, with the approval of the 
Engineer, the Contractor may use a fully loaded single axle or tandem axle dump truck. 
 
 q.  Subgrade Undercutting.- “Subgrade Undercutting, Type __” shall be performed 
on the foundation or subgrade in accordance with Section 205.03.E (Subgrade 
Undercutting) of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as 
directed by the Engineer.  
 
 r.  Subgrade Manipulation.- “Subgrade Manipulation” shall be performed on the 
foundation or subgrade in accordance with Section 205.03.F (Subgrade Manipulation) 
of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as directed by 
the Engineer.  
 
 Where subgrade manipulation is required, the foundation or subgrade shall be 
thoroughly scarified, blended, and mixed to a depth of 12 inches.  The work shall be 
accomplished by means of a large diameter disc, motor grader, or other equipment 
approved by the Engineer.  After the foundation or subgrade has been manipulated to 
the satisfaction of the Engineer and allowed to dry, the soil shall be compacted to 95% 
of its maximum dry density as measured by the AASHTO T-180 method.  The time 
required for drying the soil will not be a basis for an extension of time. 
 
 The cost of Subgrade Manipulation shall be included in the cost of “Machine 
Grading, Modified, ___,” unless a pay item for “Subgrade Manipulation” is included in 
the Proposal. 
 

s. Fine Grading Aggregate Base Course.- “Fine Grading” of the aggregate base 
course shall be performed on the maintenance gravel that has been previously placed 
and compacted in all needed roadway and driveway areas.  The fine grading of the 
aggregate base course (maintenance gravel) and all accompanying work shall be 
performed in accordance with the requirements as outlined in the Detailed Specification 
entitled “Subbase and Aggregate Base” and will not be paid for separately. 
 
 t.  Rock Excavation.- Rock excavation shall be performed in accordance with 
Section 205.03.B (Rock Excavation) of the MDOT 2012 SSC, as shown on the plans, 
and as directed by the Engineer.  
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 The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in 
volume.  Boulders will be measured individually and the volume computed from the 
average dimension measured in three directions.  The removal of rocks, concrete and 
masonry less than ½ cubic yard in volume shall not be included in the pay item “Rock 
Excavation,” but shall be included in the pay item “Machine Grading, Modified, ___.” 
 

If the proposal does not include a pay item for “Rock Excavation,” rocks measuring 
over ½ cubic yard in volume shall be paid for as extra work. 

 
 u.  Lowering Structures.-  Prior to cutting the subgrade, the Contractor shall remove 
structure covers, lower the structures to a point between 8 inches and 12 inches below the 
proposed subgrade, and cover the structures with a steel plate. Structures shall not be 
raised prior to placing roadway embankment.  
 
 The steel plates for covering structure openings shall conform to the plan detail, be 
pegged and properly placed to prevent their movement under all traffic, be thick enough to 
carry all traffic, and prevent the infiltration of debris into the structures.  
 
 The Contractor shall lower valve boxes to a point between 8 inches and 12 inches 
below the proposed subgrade.  Valve boxes shall not be raised prior to placing roadway 
embankment.  
 
 The void in the grade above the steel plates used for structure lowerings and valve box 
lowerings shall be backfilled, and compacted to 95% of its maximum dry density, with an 
Engineer approved coarse aggregate. 
 
 “Machine Grading, Modified ___” shall include all the work associated with lowering 
structures, including backfilling. 
 
 The Contractor shall coordinate the lowering of private utility structures with the private 
utility companies. 
 

v.  Structure Covers.- As directed by the Engineer and within two days of their 
removal, the Contractor shall stockpile on-site, in a location that is mutually agreeable to 
the Engineer and Contractor, the existing structure covers.  The City of Ann Arbor’s 
forces will pick-up the structure covers at a time that is convenient to them and mutually 
agreeable to the Contractor.  The Contractor shall provide the equipment and 
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manpower to load the castings on the City’s vehicle(s) so that they can be removed 
from the site by the City.  
 
 w.  Structure and Sewer Cleanliness.- All sewers, and structures, including 
manholes, gate wells, valve boxes, inlet structures and curbs shall be protected from 
damage and contamination by debris and construction materials.  Structures shall be 
maintained clean of construction debris and properly covered at all times during the 
construction.  The Contractor shall immediately clean any structures and/or sewers that 
become contaminated with construction debris.  The Contractor shall be responsible for all 
direct and indirect damages which are caused by sewers or structures which have been 
made unclean or have been damaged by the Contractor. 
 
 x.  Contractor’s Calculations.- The Contractor shall perform his/her own 
computations and is responsible to inspect the site to determine his/her own estimate of 
the quantities of work involved. Deviations between the existing contours and the 
existing and proposed cross-sections shown on the plans shall not be cause for 
additional compensation. 
  
 y. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Subgrade Undercutting, Type II .................................................. Cubic Yard 
Machine Grading, Modified, Dover Place ........................................... Station 
Machine Grading, Modified, Riverview ............................................... Station 
Machine Grading, Modified, Huntington Place ................................... Station 

 
 Subsection 205.04.G of the MDOT 2012 SSC, which reads “Machine Grading will be 
measured by length along the surface edge.  The Engineer will measure each side of the 
road, where work is performed, separately.” is hereby deleted.  “Machine Grading, 
Modified, ___” will be measured once, and only once, along the centerline of the roadway 
or feature being constructed. 
 
 “Machine Grading, Modified, ___” will be measured by length in 100 foot long stations, 
or portions thereof, along the centerline of the feature being constructed.   
 
 The various pay items included herein shall include all labor, materials and equipment 
required to complete the work. 
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 The Contractor shall include all of his/her costs to complete all of the Machine Grading, 
Modified work in the Machine Grading, Modified pay items and plan quantities included in 
the proposal.  No additional payment will be made for Machine Grading, Modified work 
which, although, shown on the plans and specified herein as work which needs to be 
completed, may not be included in a particular Machine Grading, Modified pay item.  Plan 
quantities will be paid for the work, and will only be adjusted due to changes in the limits of 
the work, as directed by the Engineer, in writing.   
 
 The pay item “Machine Grading, Modified, ______” shall include all the work specified 
herein, including, but not limited to, the removal and offsite disposal of any surplus or 
unsuitable materials and the furnishing from off-site any additional Engineer approved fill 
materials necessary to construct the embankment and subgrade to the contours and 
cross-sections shown on the plans. 
 
 The Contractor is advised that due to the phasing of the project and the probable 
unsuitability of some or all of the excavated material for use as approved fill material, there 
may be imbalances between the amount of earth cut which is suitable for reuse as fill, and 
the amount of earth needed to construct the lines and grades shown on the plans, or as 
directed by the Engineer.  The Contractor shall make provisions for such imbalances and 
shall include in the bid price for this work the cost of importing/furnishing, placement, and 
compaction of the material, as well as the cost of stockpiling and re-handling of imported 
and/or on-site Engineer approved materials as necessary to complete the work of 
constructing the embankment and subgrade to the cross sections shown on the plans. 
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 a. Description.- This work shall consist of constructing subbase and/or aggregate 
base courses, on either a prepared subgrade or subbase as indicated on the Plans or 
where directed by the Engineer. This work shall be performed in accordance with Sections 
301, 302, and 307 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Sections 
301, 302, 307, and 902 of MDOT 2012 Standard Specification for Construction, except 
that the aggregate base shall be 21-AA limestone and the subbase shall be Class II 
Granular Material.   
  
 c. Construction Method.- Subbase and aggregate base courses shall not be placed 
when there are indications that the mixture may become frozen before the maximum unit 
weight is obtained, and in no case shall they be placed on a frozen subbase or subgrade.  
 
 The subbase and subgrade shall be shaped to the crown and grade specified on the 
plans and maintained in a smooth condition.  The top of the subbase shall be placed to 
within ±½ inch of the plan grade and crown.  The top of the aggregate base shall be 
placed to within ±½ inch of the plan grade and crown.  Variations within this tolerance shall 
be gradual.  If in the opinion of the Engineer, the Contractor's equipment is causing or will 
cause any ruts in or damage to the subbase or subgrade, the equipment shall not be 
permitted on the subbase or subgrade. 
 
 Should the subgrade, subbase or aggregate base become damaged due to the 
Contractor's equipment or by local traffic, the subgrade, subbase, or aggregate base 
course shall be restored to the condition required by the Specifications without additional 
compensation to the Contractor. 
 
 No pavement course, concrete curb and gutter, or concrete driveway opening shall be 
placed until the subbase has been compacted to not less than 95 percent, and aggregate 
base course to not less than 98 percent of their respective maximum dry densities and 
until a "Permit to Place" has been issued by the Engineer. 
 
 Base course aggregate shall be handled and/or stockpiled on-site in a manner that 
minimizes segregation.  Base course aggregate shall be deposited from trucks or through 
a spreader in a manner that will minimize segregation of material and that is approved by 
the Engineer.  The re-handling of base course aggregate by the Contractor will not be 
considered sufficient cause to allow the material to become segregated.  The Contractor 
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may be required to wet the materials prior to and/or during placement to minimize 
segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
 
  
 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Base, 21-AA (C.I.P.) ................................................. Cubic Yards 
 
 “Aggregate Base, 21-AA (C.I.P.)" will be measured by area in cubic yards compacted 
in place.  The items of work will be paid for at the contract unit prices, which shall be 
payment in full for all labor, material and equipment needed to accomplish this work. 
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 a. Description.-  This work shall consist of furnishing and placing Engineer-approved 
topsoil in thicknesses as specified, hydroseeding lawn areas, and furnishing and placing 
mulch blankets as indicated on the plans, as detailed in the specifications, or as directed 
by the Engineer. 
 
 The related work of preparing the earth bed, furnishing, and placing the topsoil, 
furnishing the seed mixtures, furnishing the fertilizer, sowing the seed, furnishing and 
installing the mulch blanket and watering shall conform to the requirements of this Special 
Provision and Section 816, Turf Establishment, of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction.   
 
 b. Materials.-  The materials shall meet the requirements specified in Section 917 of 
the 2012 MDOT Standard Specifications for Construction except as specified herein:   
 

• Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s 
“Rules for Testing Seed”, tested for purity and germination tolerances. 
 

Variety Proportion By 
Weight 

Purity Germination 

Baron Kentucky 
Bluegrass 

25% 90 80 

Kentucky Bluegrass 
98/80 

15% 98 80 

Park Kentucky 
Bluegrass 

15% 90 80 

Omega III Perennial 
Ryegrass 

20% 98 90 

Creeping Red Fescue 25% 95 90 
 

Maximum weed content shall be 0.30%. 
 

• Fertilizers shall be a Class A.  The percentages by weight shall be at a minimum 
10N-10P-10K or as required and approved by the Engineer. 

 
• The seed, fertilizer, and adhesive (mulch binder) shall be mixed together and 

applied at one time. 
 

• Water used shall be obtained from fresh water sources and shall be free from 
injurious chemicals and other toxic substances. 
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Mulch Blankets shall meet the requirements of Section 917.15.B.2.b of the 2012 MDOT 

Standard Specifications for Construction. 
 
Double Shredded Hardwood Bark Mulch shall be the bark of hardwood trees meeting 

the requirements of Section 917.14 of the 2012 MDOT Standard Specifications for 
Construction. 
 
 c. Maintenance and Acceptance.- It is the responsibility of the Contractor to 
establish a dense, vigorous, weed free lawn of permanent grasses, free from mounds and 
depressions prior to final acceptance and payment of this project.  Any portion of a seeded 
area that fails to show a uniform germination, shall be re-seeded.  Such re-seeding shall be 
at the Contractor's expense and shall continue until a dense, vigorous and weed free lawn 
is established. 
 
 The Contractor shall maintain all lawn areas until they have been accepted by the 
Engineer.  Lawn maintenance shall begin immediately after the grass seed is in place, and 
shall continue until final acceptance with the following requirements: 
 

• Lawns shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made. 
The Contractor shall establish a uniform, dense, vigorous, and weed-free stand of 
the specified grasses.  Maintenance includes, but is not limited to; deposition of 
additional topsoil; re-seeding; watering; fertilizing; mowing, and any other work as 
required to correct all settlement, erosion, germination, and establishment issues 
until the date of final acceptance by the Engineer. 

 
• Damage to seeded areas resulting from erosion shall be repaired by the Contractor 

at the Contractor's expense.  Scattered bare spots in seeded areas will not be 
allowed over three (3) percent of the area nor greater than 6"x 6" in size. 

 
When the above requirements have been fulfilled, the Engineer will accept the lawn. 
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TURF ESTABLISHMENT 816D 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 TURF ESTABLISHMENT 
 
WT:VCM 3 of 3 11/15/18 
 

File: 816D Turf Establishment 181115.doc Riverview Drive Sanitary Sewer and Water Main Extension Project 
Last Printed:  11/19/18 10:39 AM City of Ann Arbor File No. 2017-031 
 

d. Measurement and Payment.- The completed work shall be paid for at the contract unit 
price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
   

Topsoil Surface, __ inch ....................................................... Square Yard 
Hydroseeding ........................................................................ Square Yard 
Double Shredded Hardwood Bark Mulch, 3 inch .................. Square Yard 

 
 "Topsoil Surface, __ inch” and "Hydroseeding" will be measured by area in square 
yards and will be paid for at the contract unit prices which shall be payment in full for all 
labor, materials, and equipment needed to accomplish this work. 
 
 Topsoil placement shall occur at the locations called for on the plans or, as directed by 
the Engineer.  The unit price “Topsoil Surface, __ inch” shall include the grading of the 
area to receive the topsoil, preparing the earth bed, spreading and raking the topsoil to 
provide a uniform surface free of large clods, lumps, rocks, brush, roots, or other 
deleterious materials, as determined by the Engineer. 
 
 The hydroseeding shall be placed on all lawn areas as called for on the plans, and shall 
include furnishing and installing seed, fertilizer, mulch blankets, and all required watering 
necessary for the establishment of the turf.  Watering will not be paid for separately. 
 
 Any damage or soiling to signs, fences, trees, pavements, or structures shall be 
repaired and/or cleaned by the Contractor at the Contractor's sole expense. 
 
 After initial placement of the topsoil and hydroseed mixture(s), fifty (50) percent of the 
total quantity placed for each item will be certified for payment.  The remaining fifty (50) 
percent of the total quantities will be held by the Engineer until such time as all lawn areas 
have been established and accepted by the Engineer. 
 
 Final acceptance shall occur no sooner than June 15th of the year after the year in 
which the lawn areas were initially planted during the previous spring planting season; or, 
final acceptance will occur no sooner than November 1st of the year after the year in which 
the lawn areas were initially planted during the previous summer planting season. 
 
 In no case shall lawn areas be accepted in the same year in which they were planted. 
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General Decision Number: MI180074 10/26/2018  MI74 
 
Superseded General Decision Number: MI20170074 
 
State: Michigan 
 
Construction Type: Heavy 
 
County: Washtenaw County in Michigan. 
 
Heavy, Includes Water, Sewer Lines and Excavation (Excludes 
Hazardous Waste Removal; Coal, Oil, Gas, Duct and other similar 
Pipeline Construction) 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              07/20/2018 
          2              08/10/2018 
          3              08/31/2018 
          4              10/26/2018 
 
 CARP0687-006 06/01/2018 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 32.00            27.82 
---------------------------------------------------------------- 
 ELEC0252-009 05/28/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 44.12            23.54 
---------------------------------------------------------------- 
 ENGI0325-019 09/01/2017 
 
POWER EQUIPMENT OPERATORS: Underground Construction (Including 
Sewer) 
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                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 32.03            23.35 
     GROUP 2.....................$ 27.30            23.35 
     GROUP 3.....................$ 26.57            23.35 
     GROUP 4.....................$ 26.00            23.35 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS  
 
  GROUP 1: Backhoe/ Excavator, Boring Machine, Bulldozer, 
  Crane, Grader/ Blade, Loader, Roller, Scraper, Trencher 
  (over 8 ft. digging capacity) 
 
GROUP 2: Trencher (8-ft digging capacity and smaller) 
 
GROUP 3: Boom Truck (non-swinging, non- powered type boom) 
 
  GROUP 4: Broom/ Sweeper, Fork Truck, Tractor, Bobcat/ Skid 
  Steer /Skid Loader 
 
---------------------------------------------------------------- 
 ENGI0326-008 06/01/2017 
 
EXCLUDES UNDERGROUND CONSTRUCTION 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP  1....................$ 39.89            23.40 
     GROUP  2....................$ 38.39            23.40 
     GROUP  3....................$ 36.89            23.40 
     GROUP  4....................$ 36.59            23.40 
     GROUP  5....................$ 35.77            23.40 
     GROUP  6....................$ 34.91            23.40 
     GROUP  7....................$ 33.94            23.40 
     GROUP  8....................$ 32.23            23.40 
     GROUP  9....................$ 23.89            23.40 
 
  FOOTNOTES: Tower cranes: to be paid the crane operator rate 
  determined by the combined length of the mast and the boom. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
GROUP 1: Crane with boom & jib or leads 400' or longer   
 
GROUP 2: Crane with boom & jib or leads 300' or longer   
 
GROUP 3: Crane with boom & jib or leads 220' or longer   
 
GROUP 4: Crane with boom & jib or leads 140' or longer   
 
GROUP 5: Crane with boom & jib or leads 120' or longer   
 
GROUP 6: Regular crane operator   
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  GROUP 7: Backhoe/Excavator, Bobcat/Skid Loader, Boring 
  Machine, Broom/Sweeper, Bulldozer, Grader/Blade, Loader, 
  Roller, Scraper, Tractor, Trencher 
 
GROUP 8: Forklift   
 
GROUP 9: Oiler 
 
---------------------------------------------------------------- 
 IRON0025-006 06/17/2018 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Reinforcing.................$ 29.48            27.74 
     Structural..................$ 35.52            28.65 
---------------------------------------------------------------- 
 LABO0334-009 06/01/2018 
 
EXCLUDES OPEN CUT CONSTRUCTION 
 
                                  Rates          Fringes 
 
Landscape Laborer   
     GROUP 1.....................$ 20.52             6.90 
     GROUP 2.....................$ 18.52             6.90 
 
LANDSCAPE LABORER CLASSIFICATIONS     
 
  GROUP 1: Landscape specialist, including air, gas and diesel 
  equipment operator, lawn sprinkler installer and skidsteer 
  (or equivalent) 
 
  GROUP 2: Landscape laborer: small power tool operator, 
  material mover, truck driver and lawn sprinkler installer 
  tender 
 
---------------------------------------------------------------- 
* LABO0334-018 09/01/2018 
 
SCOPE OF WORK:    
OPEN CUT CONSTRUCTION: Excavation of earth and sewer, 
utilities, and improvements, including underground 
piping/conduit (including inspection, cleaning, restoration, 
and relining) 
 
 
                                  Rates          Fringes 
 
LABORER   
     (1) Common or General.......$ 23.75            12.85 
     (2) Mason Tender- 
     Cement/Concrete.............$ 23.86            12.85 
     (4) Grade Checker...........$ 24.05            12.85 
     (5) Pipelayer...............$ 22.90            12.75 
     (524.20) Pipelayer..........$ 22.90            12.85 
     (7) Landscape...............$ 18.14            12.85 
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---------------------------------------------------------------- 
 LABO0499-020 08/01/2017 
 
EXCLUDES OPEN CUT CONSTRUCTION 
 
                                  Rates          Fringes 
 
LABORER   
     GROUP 1.....................$ 28.70            14.20 
     GROUP 2.....................$ 28.91            14.20 
     GROUP 3.....................$ 29.03            14.20 
 
LABORER CLASSIFICATIONS     
 
GROUP 1: Common or General; Grade Checker     
 
GROUP 2: Mason Tender - Cement/Concrete     
 
GROUP 3: Pipelayer 
 
---------------------------------------------------------------- 
 PAIN0022-005 07/01/2008 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush & Roller..............$ 25.06            14.75 
     Spray.......................$ 25.86            14.75 
---------------------------------------------------------------- 
 PLAS0514-002 06/01/2018 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 31.47            13.81 
---------------------------------------------------------------- 
 PLUM0190-010 06/01/2017 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 40.13            21.62 
---------------------------------------------------------------- 
 TEAM0007-006 06/01/2017 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     Dump Truck under 8 cu.  
     yds.; Tractor Haul Truck....$ 24.90        .50 + a+b 
     Dump Truck, 8 cu. yds. and  
     over........................$ 25.00        .50 + a+b 
     Lowboy/Semi-Trailer Truck...$ 25.15        .50 + a+b 
 
FOOTNOTE:  
a.  $455.00 per week. 
b.  $64.40 daily. 
---------------------------------------------------------------- 
  SUMI2010-072 11/09/2010 
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                                  Rates          Fringes 
 
TRUCK DRIVER:  Off the Road    
Truck............................$ 20.82             3.69 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
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indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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NOTICE	OF	PRE-BID	CONFERENCE	
 
A pre-bid conference for this project will be held on Tuesday, November 20, 2018 at 2:00 p.m. 
in the 6th Floor Conference Room of the Guy C. Larcom Municipal Building (formerly known as 
City Hall), 301 E. Huron Street, Ann Arbor, Michigan 48104. 
 
Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-bid conference is for information only.  
Any answers furnished will not be official until verified in writing by the Financial Service Area, 
Procurement Unit.  Answers that change or substantially clarify the bid will be affirmed in an 
addendum. 
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INSTRUCTIONS	TO	BIDDERS	

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be performed 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid. No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 
 
 

Questions or Clarification on ITB Specifications 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before 2:00 p.m. (Local Time) Monday, November 26, 2018 and 
should be addressed as follows:  
 

Specification/Scope of Work questions emailed to mnearing@a2gov.org  
Bid Process and Compliance questions emailed to cspencer@a2gov.org  

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Michael G. Nearing, P.E., Senior 
Project Manager at a2gov.org as soon after discovery as possible. Further, the contractor 
and/or service provide shall not be allowed to take advantage of errors, omissions or 
discrepancies in the specifications. 
 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
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Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda that it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of, any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.   

 
The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   
 

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
2:00 p.m. (Local Time), Friday, November 30, 2018.  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copies in a sealed envelope clearly 
marked: ITB No. 4555, Riverview Drive Sanitary Sewer and Water Main Extension Project.   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
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division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 
 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 
 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 
 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days  

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 
 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
 



2017 Construction Rev 0 
Riverview Drive Contract Documents - 181106 

IB-4

The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
 

Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-3 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City.   
 

Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: www.wdol.gov.   
 
For the purposes of this ITB the Construction Type of Heavy and Highway shall apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 
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Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures  
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final.   

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 

In addition, generators and other internal combustion engines are covered 

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use. 
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Bid Bond 
KNOW ALL MEN BY THESE PRESENTS, that we 

Pamar Enterprises, Inc. 
58021 Gratiot Ave.,New Haven, Ml 48048 

as Principal, hereinafter called Principal, and 

Travelers Casualty and Surety Company of America 
One Tower Square,Hartford, CT 06183 

a corporation duly organized under the laws of the State of Connecticut 
as Surety, hereinafter called Surety, are held and firmly bound unto 

City of Ann Arbor 
301 E. Huron,Ann Arbor, Ml 48104 

as Obligee, hereinafter called Obligee, in the sum of Five Percent of Accompanying Bid 

Dollars (5% of Bid 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourse1ves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has submitted a bid for (Here insert full name, address and description of project) 

Riverview Drive Sanitary Sewer and Water Main Extension Project, 1TB No. 4555 

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the 
Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract 
Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and 
material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such 
bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount 
specified In said bid and such larger amount for which the Obligee may In good faith contract with another party to perform the 
Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. 

Signed and sealed this 30th day of November , 2018 
Pamar Enterprises, Inc. 

-~=<~"-~--_(A,f(Ja_C_N-_~_·~~}_},1_.f;;,_.l.,.....J....,,..,{,.....',/~·'° ._ .. - -_-· _·-· --{ -- (Principal) (Seal} 

S...~Az.,z4(Witness){./O _ ~ 
' J R1A1A'-'-Pf> G:;,4Ul~I ,P/l~J/:)~A) 

Travelers Casualty and .. Surety Company of America 

(Wfiness) ----------------------

---··- ·"""'",,,. ... (Surety) (Seal) -~------/J~-;:§-7· ' -· 7 . .--.-7 .r-;;;: 

. (Title} 
Nicholas Ashburn ,Attorney in Fact 

AIA DOCUMENT A310- BID BOND-AIA ®- FEBRUARY 1970 ED-THE AMERICAN 
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TRAVELERSJ 
Travelers Casualty and Surety Company of America 
Travelers Casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. 
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the 
"Companies"), and that the Companies do hereby make, constitute and appoint Nicholas Ashburn ofTROY 
Michigan , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, 
conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the 
fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any 
actions or proceedings allowed by law. 
IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 
2017. 

State of Connecticut 

City of Hartford ss. 
By: 

-Robert L. Raney, Sefl1or Vice President 

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of 
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and 
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations 
by himself as a duly authorized officer. 

In Witness Whereof, I hereunto set my hand and official seal. 

My Commission expires the 30th day of June, 2021 
Mar~ C. Tetreault, Notary Public 

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and 
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in 
full force and effect, reading as follows: 

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any 
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and 
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with 
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a 
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke 
the power given him or her; and it is 

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice 
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation 
Is in writing and a copy thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional 
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior 
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant 
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by 
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more 
Company officers pursuant to a written delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice 
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power 
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-In-Fact for purposes only 
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing 
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile 
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached. 

tf<evin E. Hughes, Assistant Secretary 

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. 
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached 



INVITATION TO BID 

City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan 48107 

Ladies and Gentlemen: 

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance. The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 

The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 

The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 

In accordance with these bid documents, and Addenda numbered 1 & 2 , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 

The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1 :320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct. Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract. 
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price. The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 1 O days after being notified of the acceptance of the Bid. 

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 1 O days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 

In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 

SIGNED THIS 3oth 

Pamar Enterprises, Inc. 

Bidder's Name 

58021 Gratiot Avenue, New Haven, MI 48048 

Official Address 

(586) 749-8593 

Telephone Number 
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DA y OF November , 20,ill. 

A"Ci'f¥io"riied Signature of Bidder 

Rinaldo G. Acciavatti, President 

(Print Name of Signer Above) 

ron@pamarenterprises.com 

Email Address for Award Notice 

ITB-2 



LEGAL STATUS OF BIDDER 

(The Bidder shall fill out the appropriate form and strike out the other three.) 

Bidder declares that it is: 

* A corporation organized and doing business under the laws of the State of 

Michigan , for whom Rinaldo G. Acciavatti , bearing the office title 

of President , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE: If not incorporated in Michigan, please attach the corporation's Certificate of Authorit 

• 

, whose signature with address, is affixed to this Bid: 

Authorized Official 

(Print) Name Rinaldo G. Acciavatti 

Company: Pamar Enterprises, Inc. 

Date __ I /_-i!f_o __ , 2018 

Title President 

Address: 58021 Gratiot Avenue, New Haven, MI 48048 

Contact Phone (586 ) -'-74~9_-8_5~9_3 ____ _ Fax (586) -'-74~9--8~8~39 _______ _ 

Email ron@pamarenterprises.com 
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Company: Pamar Enterprises, Inc. 

Project: Riverview Drive Sanitary Sewer and Water Main Extension Project 

City of Ann Arbor File No.: 2017-031 

Item Description Unit Quantitt Unit Price 
1047051 Audiovisual Recording LSUM 1 3,000.00 
1047051 Certified Payroll Compliance and 

Reporting LSUM 1 0.01 

1047051 General Conditions, Max $155,600.00 LSUM 1 155,600.00 

2037001 Sewer, Any Size or Depth, Rem Ft 259 32.00 

2047001 Curb, Any Type or Size, Rem Ft 678 12.00 

2050041 Subgrade Undercutting, Type II Cyd 120 51.00 

2057002 Machine Grading, Modified, Dover Sta 2.5 2,000.00 

2057002 Machine Grading, Modified, Huntington Pl Sta 7 6,000.00 

2057002 Machine Grading, Modified, Riverview Dr Sta 10 11,500.00 

2080036 Erosion Control, Silt Fence Ft 200 3.50 

2087050 Erosion Control, Inlet Filter Ea 14 155.00 

3027021 Aggregate Base, 21-AA (CIP) Cyd 150 36.00 

3060020 Maintenance Gravel Ton 3200 18.00 

3067031 Aggregate Surface Course, 23A Ton 64 30.00 

3070021 Approach, Cl II Ton 3 30.00 
4027001 Sewer, Cl C-76 IV, 12 inch, Tr Det I, 

Modified Ft 259 130.00 

4027050 Exploratory Excavation (0 - 10' deep), 
Special Ea 12 450.00 

4037001 Additional Depth Structure Adjust/Repair Ft 6 450.00 

4037050 Adjust Structure Cover Ea 6 660.00 

4037050 Dr Structure Cover, Type B, Special Ea 1 550.00 

4037050 Dr Structure Cover, Type Q, Special Ea 8 600.00 

5010005 HMA Surface, Rem Syd 5205 7.00 

5010703 HMA, LVSP Ton 1340 120.00 

5010061 HMA Approach Ton 50 285.00 
8027001 Curb, Cone, E4 Ft 20 85.00 

8057001 Curb Sloped, HMA, Special Ft 678 25.00 

8087001 Protective Fence, Orange, Plastic, 4 Foot 
Ht. Ft 200 8.00 

Sub-Total This Page $693,839.01 

(Also to be Entered on Page BF-3) 

BF-1-R1 

ADD-1-11 

Total Price 
3,000.00 

0.01 

155,600.00 

8,288.00 
8,136.00 

6,120.00 

5,000.00 

42,000.00 

115,000.00 

700.00 
2,170.00 

5,400.00 

57,600.00 

1,920.00 

90.00 

33,670.00 

5,400.00 

2,700.00 

3,960.00 
550.00 

4,800.00 

36,435.00 

160,800.00 

14,250.00 
1,700.00 

16,950.00 

1,600.00 



BID FORM 

Section 1 - Schedule of Prices 

Company: Pamar Enterprises, Inc. 

Project: 

Item 
8120022 

8120023 

8120250 

8120251 

8120350 

8120351 

8120370 

8127050 

8127051 

8167011 

8167011 

8167011 

8167011 

8167051 

8237001 

8237001 

8237001 

8237001 

8237001 

8237001 

8237050 

8237050 

8237050 

8237050 

8237050 

Riverview Drive Sanitary Sewer and Water Main Extension Project 

Description Unit Quantity: Unit Price Total Price 
Barricade, Type Ill, High Intensity, 
Lighted, Furn Ea 4 150.00 600.00 

Barricade, Type Ill, High Intensity, 
Lighted, Oper Ea 4 100.00 400.00 

Plastic Drum, High Intensity, Furn Ea 50 60.00 3,000.00 

Plastic Drum, High Intensity, Oper Ea 50 30.00 1,500.00 

Sign, Type B, Temp, Prismatic, Furn Sft 160 10.00 1,600.00 

Sign, Type B, Temp, Prismatic, Oper Sft 160 5.00 800.00 

Traf Regulator Control LSUM 1 17,500.00 17,500.00 

No Parking Sign Ea 60 10.00 600.00 

Minor Traffic Devices, Max $35,000.00 LSUM 1 35,000.00 35,000.00 
Double Shredded Hardwood Bark Mulch, 
3 inch Syd 35 35.00 1,225.00 

Hydroseeding Syd 520 7.00 3,640.00 

Topsoil Surface, 4 inch Syd 520 9.00 4,680.00 

Topsoil Surface, 6 inch Syd 35 l 1.00 385.00 
Project Clean-Up and Restoration, 
Special LSUM 1 10,000.00 10,000.00 
Excavate & Backfill for Water Service Tap 
and Lead Ft 649 35.00 22,715.00 
PC 350, D.I. Water Main, w/Polyethylene 
Wrap, 12 inch, Tr Det I, Mod Ft 1515 225.00 340,875.00 
PC 350, D.I. Water Main, w/Polyethylene 
Wrap, 6 inch, Tr Det I, Mod Ft 6 215.00 1,290.00 
PC 350, D.I. Water Main, w/Polyethylene 
Wrap, 8 inch, Tr Det I, Mod Ft 194 215.00 41,710.00 
Water Main, HOPE, 1 O inch, Directional 
Drill Ft 352 215.00 75,680.00 
Water Main, HOPE, 14 inch, Directional 
Drill Ft 205 225.00 46!125.00 

11.25 deg Bend, 12 inch Ea 9 690.00 6,210.00 

11.25 deg Bend, 8 inch Ea 1 480.00 480.00 

22.5 deg Bend, 12 inch Ea 5 780.00 3,900.00 

22.5 deg Bend, 8 inch Ea 1 490.00 490.00 

45 deg Bend, 12 inch Ea 15 900.00 13,500.00 

Sub-Total This Page $ 633,905.00 

(Also to be Entered on Page BF-3) 

BF-2-R1 

ADD-1-12 



BID FORM 

Section 1 - Schedule of Prices 

Company: Pamar Enterprises, Inc. 

Project: Riverview Drive Sanitary Sewer and Water Main Extension Project 

Item 

8237050 
8237050 
8237050 
8237050 

8237050 
8237050 

8237050 
8237050 
8237050 
8237050 

8237050 
8237050 

8237050 

8237050 

8237050 
8237050 
8237050 

8507001 

8507001 

8507001 
8507001 

8507001 

8507021 

8507050 

8507050 

8507050 

Description Unit Quantit¥ 
45 deg Bend, 8 inch Ea 16 
90 deg Bend, 14 inch Ea 1 
90 deg Bend, 8 inch Ea 1 
Cap, 12 inch Ea 1 
Cap, 8inch Ea 1 
Fire Hydrant Assembly, with Extensions, 
Complete Ea 6 
Gate Valve-in-Box, 12 inch Ea 4 
Gate Valve-in-Well, 8 inch Ea 1 
Permanent Blow-Off Ea 1 
Reducer, 10 inch x 8 inch Ea 4 
Reducer, 12 inch x 8 inch Ea 1 
Reducer, 14 inch x 12 inch Ea 2 
Reducer, 8 inch x 6 inch Ea 6 
Tee, 12 inch x 12 inch x 12 inch Ea 1 
Tee, 12 inch x 12 inch x 8 inch Ea 7 
Tee, 8 inch x 8 inch x 8 inch Ea 1 
Water Service Connection to HOPE 
Water Main Ea 4 
Dr Structure, Manhole, Type I, 48 inch 
dia, Sanitary, Add Depth Ft 15 
Sewer, SOR 35 PVC Pipe, 8 inch, 
Tr Det II Ft 841 
Sewer, SOR 35 PVC Pipe, Riser, 4 inch Ft 8 
Sewer, SOR 35 PVC, Drop Connection, 8 
inch Ft 15 
Sewer, SOR 35 PVC, Service Lead, 4 
inch, Tr Det II Ft 182 
Pipe Undercut & Refill (6A Limestone) Cyd 23 
Dr Structure, Manhole, Type I, 48 inch 
dia, Sanitary Ea 8 
Sewer Tap, 8 inch Ea 1 
Sewer, 8 inch x 8 inch x 4 inch Tee, SDR 
35 PVC Ea 9 

Sub-Total This Page 

Sub-Total Page BF-1 

Sub-Total Page BF-2 

Grand Total Bid 

BF-3-R1 

ADD-1-13 

Unit Price Total Price 
500.00 8,000.00 

650.00 650.00 

550.00 550.00 
460.00 460.00 

270.00 270.00 

4,750.00 28,500.00 

2,850.00 11,400.00 

3,750.00 3,750.00 

1,600.00 1,600.00 

270.00 1,080.00 

500.00 500.00 
630.00 1,260.00 

390.00 2,340.00 

1,300.00 1,300.00 

1,250.00 8,750.00 

850.00 850.00 

350.00 1,400.00 

300.00 4,500.00 

365.00 306,965.00 

320.00 2,560.00 

250.00 3,750.00 

320.00 58,240.00 

48.00 1,104.00 

4,850.00 38,800.00 

3,950.00 3,950.00 

250.00 2,250.00 

$494,779.00 

$693,839.01 

$633,905.00 

$1,822,523.01 



BID FORM 

Section 2 - Material and Equipment Alternates 

The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 

If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section. A complete description of the item and the proposed price differential must be 
provided. Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum. 

Item Number Description Add/Deduct Amount 

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 

For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 

Signature of Authorized Representative of Bidde~ Date 11-30-18 
Rinaldo G. Acciavatti, · sident 

BF-4 
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BID FORM 

Section 3 - Time Alternate 

If the Bidder takes exception to the time stipulated in Article 111 of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work. 
Consideration will be given to time in evaluating bids. 

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following. 
statement: 

For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 

Signature of Authorized Representative of Bidder -e::::::e::= '2: Date 11-30-18 
""'RinaidoG. Acciavatti, ·esident 

BF-5 
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BIJD FORM 

Section 4 " Major Subcontractors 

For purposes of this Contract, a Subcontractor is anyone ( other than the Contractor) who performs 
worl< (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or Indirectly for or on behalf of the Contractor (and whether or not In 
privity of Contract with the Contractor), but shall not include any Individual who furnishes merely 
the individual's own personal labor or services. 

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor's employees who perform 
worl< on this contract. 

For the worl< outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work Identified: 

Subcontractor (Name and 
Address) 

Asphalt Specialists, Inc. 
1780 E. Highwood 
Pontiac, MI 48340 
(248) 334-4570 Phone HMA Paving 

Amount 

$200,000.00 approx. 

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 

For the work outlined In this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 

Signature of Authorized Representative of Bidder !i'rT~~~::::;:;:~-;::=J.=,--- Date 11-30-18 
"'it'lti, o G. Accrnvatt1, P 

2017 Constrnction Rev O BF-6 
Riverview Drive Contract Documents - J 8 J J 06 



BID FORM 

Section 5 - References 

Include a minimum of three rn) reference from similar project completed within the past five (.§) 
years. 

[Refer also to Instructions to Bidders for additional requirements, if any] 

1 ) Sewer Separation Control # 118713 

Project Name 

M. Yunus Patel-City of Dearborn 

Contact Name 

2) Brown Road Widening 

Project Name 

Jerry Ashburn-OHM Advisors 

Contact Name 

3) Contract #4 (Worth Township) 

Project Name 

Jim Kirkwood-Prein & Newhoff 

Contact Name 
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$25,256,323.67 

Cost 

$3,086,331.61 

Cost 

$10,703,519.92 

Cost 

BF-7 

October 2016 

Date Constructed 

(313) 943-2145 

Phone Number 

September 2017 

Date Constructed 

(734) 522-6711 

Phone Number 

In Progress 

Date Constructed 

(616) 364-8491 

Phone Number 
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CONTRACT 

 
THIS AGREEMENT is made on the       day of         , 2019, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 
(“City”) and Pamar Enterprises, Incorporated (“Contractor”) a Michigan Corporation, with its address located 
at 58021 Gratiot Avenue, New Haven, Michigan 48048 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled Riverview Drive Sanitary 
Sewer and Water Main Extension Project; City of Ann Arbor ITB No. 4555 in accordance with the 
requirements and provisions of the following documents, including all written modifications 
incorporated into any of the documents, which are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 
 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area, Engineering.  
 
Project means Riverview Drive Sanitary Sewer and Water Main Extension Project; City of Ann 
Arbor File No. 2017-031. 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within One Hundred Twenty 

(120) consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $1,300.00 for each calendar day of delay in the completion of all the 
work.  If any liquidated damages are unpaid by the Contractor, the City shall be 
entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 
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The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

ARTICLE IV - The Contract Sum 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of:

One Million-eight-hundred-twenty-two-thousand-five-hundred-twenty-three and 
01/100 Dollars ($1,822,523.01).

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents. 
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

ARTICLE V - Assignment 

This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 

ARTICLE VI - Choice of Law 

This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 

Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 

ARTICLE VII - Relationship of the Parties 

The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   

Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City 
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
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ARTICLE VIII - Notice  

All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail.

ARTICLE IX - Indemnification 

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify 
the City for losses or damages caused by or resulting from the City’s sole negligence.  The 
provisions of this Article shall survive the expiration or earlier termination of this contract for any 
reason. 

ARTICLE X - Entire Agreement 

This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 

[signatures continue on next page] 
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FOR CONTRACTOR FOR THE CITY OF ANN ARBOR   

By 
  Rinaldo G. Acciavatti 

Its: President 

By___________________________ 
  Christopher Taylor, Mayor 

By___________________________ 
    Jacqueline Beaudry, City Clerk 

Approved as to substance 

By___________________________ 
  Howard S. Lazurus 
 City Administrator 

By___________________________ 
Craig A. Hupy, P.E. 

  Public Services Area Administrator 

Approved as to form and content 

______________________________ 
Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                

_______________, 2019, for:  The Riverview Drive Sanitary Sewer and Water Main 
Extension Project; City of Ann Arbor ITB No. 4555; City of Ann Arbor File No. 2017-031; 
and this bond is given for that Contract in compliance with Act No. 213 of the Michigan 
Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the 

Surety may promptly remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 

under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 

Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 
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SIGNED AND SEALED this               day of                                , 2019. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 
By       
      (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 



2017 Construction Rev 0         B-3 
Riverview Drive Contract Documents - 181106 

 
 

LABOR AND MATERIAL BOND 
 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 2018, 

for the Riverview Drive Sanitary Sewer and Water Main Extension Project; City of ann Arbor 

ITB No. 4555; File No. 2017-031; and this bond is given for that Contract in compliance with 

Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 2019. 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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	 GENERAL	CONDITIONS	
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 
  

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to comply 
with the requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 



2017 Construction Rev 0 
Riverview Drive Contract Documents - 181106 

GC-3

 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 
 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
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 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
  

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
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Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 
      (3) When the work of the Contractor is delayed on account of conditions which could not have 

been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
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the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
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Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 
 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
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(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
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such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
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furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death 
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or property damage which may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor or by any subcontractor or anyone 
employed by them directly or indirectly.  In the case of all contracts involving on-site work, 
the Contractor shall provide to the City, before the commencement of any work under this 
contract, certificates of insurance and other documentation satisfactory to the City 
demonstrating it has obtained the policies and endorsements required.on behalf of itself, 
and when requested, any subcontractor(s). The certificates of insurance endorsements 
and/or copies of policy language shall document that the Contractor satisfies the following 
minimum requirements.    

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Job General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
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approval shall not be unreasonably withheld.  .Documentation must provide and 
demonstrate an unconditional 30 day written notice of cancellation in favor of the City of 
Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy 
number; name of insurance company; name and address of the agent or authorized 
representative; name and address of insured; project name; policy expiration date; and 
specific coverage amounts; (b) any deductibles or self-insured retentions which shall be 
approved by the City, in its sole discretion; (c) that the policy conforms to the requirements 
specified Contractor shall furnish the City with satisfactory certificates of insurance and 
endorsements prior to commencement of any work.  Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies and endorsements to the Administering Service Area/Unit at 
least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be admitted and authorized to do business in 

the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size 
Category of “V”. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 
 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
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 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
  

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
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 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below.
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Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD	SPECIFICATIONS	

	
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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DETAILED	SPECIFICATIONS	
 





 MAINTAINING TRAFFIC AND CONSTRUCTION SEQUENCING 103A 
           

CITY OF ANN ARBOR 
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 FOR 
MAINTAINING TRAFFIC 
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CONSTRUCTION SEQUENCING 
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General.- Traffic shall be maintained in accordance with Sections 104.11, 810, 811, 812, 
919, and 920 of the Michigan Department of Transportation (MDOT), 2012 Standard 
Specifications for Construction and in accordance with the 2011 edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD) as amended, except as herein 
provided. 

The Contractor shall furnish, erect, maintain and upon completion of the work remove all 
traffic control devices and warning lights within the project and around the perimeter of the 
project for the safety and protection of through and local traffic.  This includes, but is not 
limited to; advance, regulatory, and warning signs; barricades and channeling devices at 
intersecting streets on which traffic is to be maintained; barricades at the ends of the 
project and at right-of-way lines of intersecting streets, and moving traffic control devices 
for construction operations. 

Materials.- The materials and equipment shall meet the requirements specified in the 
sections designated of the MDOT 2012 Standard Specifications for Construction and all 
Special Provisions contained in these Contract Documents. 
 
Cold Patching Material shall meet the requirements of the City of Ann Arbor Standard 
Specifications for Construction and as approved by the Engineer. 
 

Permits.- Prior to the start of construction, the Contractor shall obtain a "Right-of-Way" 
Permit from City of Ann Arbor Planning and Development Services and a "Lane Closure" 
Permit from City of Ann Arbor Project Management Services Unit.  The fees for these 
permits will be waived.  The lane closure permit must be obtained at least 48 hours in 
advance of any proposed street or lane closing. 
 

Work Restrictions.-  
  
All tree removals and clearing must be performed between October 1st and March 31st 
to comply with environmental restrictions. 
 
Construction Influence Area (CIA).-  The CIA shall include the area within the Right-
of-way of Riverview Drive, Dover Place, and Huntington Drive.  The CIA shall also 
include the affected portions of the driveways along, and contiguous with these 
roadways that contain advance warning and/or regulatory signs, pavement markings, 
plastic drums, traffic delineators, and all other project related traffic maintenance items. 
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In addition, the CIA shall include the rights-of-way of all roadway segments used for 
detours and all locations where the Contractor’s traffic control devices, pavement 
markings and signs are used.  The CIA shall also include those portions of private 
property outside of the roadway Rights-of-way as shown in the plans within the “Water 
Main Easement” areas. 
 
Police and Fire.- The Contractor shall notify local police, fire departments and 
emergency response units a minimum of three business days (72 hours) prior to the 
closure of any roads, or traffic shifts causing restricted movements of traffic or restricted 
access. 
 
Work Performed by City of Ann Arbor Signs and Signals Unit.- 
 
No additional or extra compensation will be paid for any delays caused by City of Ann 
Arbor Signs and Signals. 
 
Signal Modifications 
 
No signal modifications are anticipated for this construction. 
 
Sign Reinstallation 
 
As necessary during construction, the Contractor shall be responsible for logging the 
legend and location of any signs that: 
 

1. Must be removed to facilitate the construction process; 
2. Are to be permanently removed, or; 
3. Are to be permanently relocated. 

 
City of Ann Arbor Signs and Signals will remove and store the signs.  After construction is 
complete, but before opening any roadway to traffic, Signs and Signals will reinstall all 
signs in their proper, permanent location. To coordinate sign removal and 
installation/reinstallation, the Contractor shall notify the Signs and Signals Unit at least five 
(5) working days (Monday-Friday) in advance of when the sign work will need to be 
completed.  It is the responsibility of the Contractor to ensure that City of Ann Arbor Signs 
and Signals Unit is scheduled, kept apprised of the progress of construction, and notified a 
second time immediately (4 working hours) prior to the need to complete the sign work. 
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The removal and installation/reinstallation of all signs shall be completed by the City of 
Ann Arbor Signs and Signals Unit. 
 
Maintenance of Traffic, General.- Unless otherwise indicated on the drawings, 
residential side streets shall not be closed to through traffic except during construction 
operations of short duration and only with written approval of the Engineer. 
 
The Contractor shall maintain at least one lane of through traffic along each street 
during the course of the Project’s construction during non-working hours. 
 
In order to facilitate the installation of the proposed underground utilities and safely 
maintain traffic, the Contractor shall be allowed to work to install the underground 
utilities uninterrupted. However, once every thirty minutes (at the top and bottom of 
each working hour) the Contractor shall clear his equipment and trucks from the 
remaining lane of Riverview Drive for 5 minutes to allow local traffic to pass. The 
Contractor shall then resume working until the next clearance interval occurs. 
 
Mailboxes requiring relocation due to construction shall be removed and reset immediately 
by the Contractor in a temporary location approved by the Engineer and meeting the 
requirements of the United States Postal Service.  This work shall be included in the 
contract pay item "General Conditions, Max. ___”. 
 
The Contractor shall not obstruct the traffic lanes in any manner from 7:00 to 9:00 a.m. 
and from 3:30 to 6:00 p.m. along Geddes Avenue.  At other times the temporary 
obstruction of traffic for loading and unloading of trucks will be permitted if the Contractor 
provides traffic regulators (flag persons) in conformance with Part VI of the MMUTCD.   
 
The Contractor shall coordinate his operations with all Utilities, Contractors and/or sub-
Contractors performing work on this and other projects within, or adjacent to, the 
Construction Influence Area (CIA). 
 
Maintenance.- A minimum of one (1) driveway shall be maintained at all times to all 
residences and businesses.  Walks, driveways, and entrances to houses shall not be 
blocked.  Vehicular and pedestrian access shall be maintained to all properties. 
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Exploratory Excavations, utility crossings, and all other openings created by the Work over 
which vehicular traffic will be maintained shall receive a minimum cover of 3 inches of 
Cold-Patching material that is thoroughly compacted in place. 
 
Signs and Pavement Markings.- When lane closures are in place, the Contractor shall 
completely cover all conflicting warning, regulatory and guide signs in accordance with 
Section 812.03.D.2 of the Standard Specifications for Construction, 2012 edition, and all 
applicable details therein. 
 
Sequence of Construction.- This special provision does not detail all the project work. 
It is intended to indicate major project requirements and assist the Contractor in 
developing, for the review and approval of the Engineer, the Progress Schedule for the 
project. 
 
The Contractor shall notify the Engineer a minimum of 5 working days prior to the 
implementation of any detours, road closures, bridge closures, ramp or lane closures, 
and major traffic shifts. The Contractor shall also notify City of Ann Arbor Signs and 
Signals regarding signal work as specified in the section entitled “Work Performed by 
City of Ann Arbor Signs and Signals Unit.” 
 
Stage 1 – Riverview Drive Sanitary Sewer Installation.  The following major work 
tasks are included in Stage 1: 
 

1. Initiate rolling closure for northbound lane. Implement the traffic control as shown 
on the project plans for this stage of the construction. Coordinate with the City of 
Ann Arbor Signs and Signals Unit as needed. 

2. Install all needed soil erosion and sedimentation control measures.  The 
Contractor shall install only those devices necessary to perform the work of this 
particular stage or to meet the appropriate Federal, State, or Local regulations. 
 

3. Remove only HMA surface necessary to facilitate sanitary sewer construction. 
 

4a. Install sanitary sewer, test and accept. 
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4b. In conjunction with the installation of the Sanitary Sewer, remove and replace 
storm sewer at sanitary sewer crossings as identified on the plans as they are 
encountered to facilitate the proposed construction. 

 
5. Install all “short” sanitary leads to the east ROW line in conjunction with the 

mainline Sanitary Sewer installation.  
 

6. Partially install “long” sanitary leads to the west to centerline of road, or install 
entire lead to west ROW line. The Contractor is to maintain traffic as outlined in 
the Contract Documents. The trench shall be backfilled and compacted to 
asphalt surface and maintained. 

 
7. Install maintenance aggregate and compact for maintenance of traffic purposes. 

 
8. Grade and maintain gravel surface as directed by Engineer to maintain 

continuous vehicular access along Riverview Drive. 
 

9. Reasonable access to all side streets and driveways shall be maintained at all 
times.  The Contractor is to coordinate construction in front of driveways, and the 
actual driveway construction (where applicable), with affected property owners as 
detailed elsewhere herein. 

Stage 2 – Riverview Drive/Huntington Place Water Main Installation.  The following 
major work tasks are included in Stage 2: 
 

1. Initiate rolling closure for southbound lane. Implement the traffic control as shown 
on the project plans for this stage of the construction. Coordinate with the City of 
Ann Arbor Signs and Signals Unit as needed. 
 

2. Install all needed soil erosion and sedimentation control measures.  The 
Contractor shall install only those devices necessary to perform the work of this 
particular stage or to meet the appropriate Federal, State, or Local regulations. 
 

3. Remove only HMA surface necessary to complete sanitary sewer lead 
construction. 
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4. Finish installing “long” sanitary leads from centerline to west ROW if lead 
installed in segments. 

 
5. Remove only HMA surface necessary to facilitate water main construction. 

 
6. Install Riverview Drive/Huntington Place water main, test, accept, connect to 

system.  
 

7. Install Dover Place water main, test, accept, connect to system and install leads. 
The Contractor shall provide reasonable access for vehicles and pedestrians to 
all residences at all times during construction. 

 
8. Install water main to east to connect to Geddes Ridge Avenue system, test, 

accept, connect to system and install leads. The Contractor shall provide 
reasonable access for vehicles and pedestrians to all residences at all times 
during construction. 
 

9. Install water services. The Contractor is to maintain traffic at all times. The lead 
trench shall be backfilled and compacted to asphalt surface and maintained. 
 

10. Reasonable access to all side streets and driveways shall be maintained at all 
times.  The Contractor is to coordinate construction in front of driveways, and the 
actual driveway construction (where applicable), with affected property owners as 
detailed elsewhere herein. 
 

Stage 3 – Riverview Drive Pavement Installation.  The following major work tasks are 
included in Stage 3: 

 
1. Remove any remaining HMA surface within the construction limits. 

 
2. A minimum of one lane of traffic shall remain open at all times. 

 
3. Grade each side of roadway, lower and plate utility structures as necessary. 

 
4. The Engineer will assess the condition of the asphalt curb prior to paving. 

Remove and replace curb as determined by the Engineer. 
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5. Place and compact aggregate base course. 
 

6. Fine grade aggregate base course. 
 

7. Place HMA base course. 
 

8. Construction of bituminous base course. Place HMA material as shown on the 
plans and as directed by the Engineer.  Provide the needed traffic control devices 
to perform this work and maintain traffic as approved by the Engineer.   

9. Completion of restoration and all other construction activities, except as indicated 
in the following line item. 
 

10. Construction of the bituminous wearing course: 

a. Immediately prior to paving the wearing course, adjust structure covers. 
b. Place bituminous wearing course.  Provide the needed traffic control devices 

to perform this work and maintain traffic as approved by the Engineer.  
c. Place any required pavement markings.  

 
Bituminous Paving.- The Contractor shall perform the work of this Contract while 
maintaining traffic in accordance Contract Documents as specified herein. No traffic shall 
be allowed on newly placed asphalt surfaces until rolling has been satisfactorily completed 
and the surface has cooled sufficiently to prevent damage from traffic. This is to be 
accomplished by traffic regulators (flag persons) and by relocating traffic control devices to 
prevent traffic from entering the work area until such time that traffic can be safely 
maintained without damaging the new construction. The Contractor shall provide traffic 
regulators in sufficient number to maintain traffic as described herein, and to keep traffic off 
sections being surfaced, and provide for safe travel at all times as directed by the 
Engineer. 
 
Each pressure distributor, paver and roller shall be equipped with at least one approved 
flasher light which shall be mounted on the equipment so as to give a warning signal 
ahead and behind.  
 
The paving of the top course shall be conducted under traffic by utilizing traffic 
regulators (flag persons), channelizing devices and signs in accordance with Part VI of 
the current edition of the Michigan Manual of Uniform Traffic Control devices 
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(MMUTCD) as amended.  The installation and removal of minor traffic control devices 
needed for the maintenance of traffic during the paving of final wearing course and the 
furnishing of traffic regulators shall be paid as “Minor Traf Devices” and “Traffic 
Regulator Control” as appropriate. 
 
Measurement and Payment.- The estimated quantities for maintaining traffic is based 
on the maintenance of traffic plans. Any additional signing, traffic control devices, 
pavement markings, or the like required to expedite the construction, beyond that which 
is specified, shall be at the Contractor's sole expense. 
 
The completed work as measured shall be paid at the contract unit price for the 
following contract pay items: 
 
Contract Pay Item Pay Unit 
 
Exploratory Excavation, Special ................................................................................ Each 
 
The lump sum price for “Exploratory Excavation, Special” shall include all labor, material 
and equipment necessary to complete the investigative excavations, including 
furnishing and placement of trench backfill materials; compaction of the backfill 
materials to the required density; furnishing, placement and maintenance of Cold-Patch 
materials; and all other work required for the proper completion of the work as specified 
herein. 
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a. Description.- This specification covers all administrative requirements, payroll 

reporting procedures to be followed by Contractors performing work on City-sponsored 
public improvements projects, and all other miscellaneous and incidental costs 
associated with complying with the applicable sections of the City of Ann Arbor Code of 
Ordinances with regard to payment of prevailing wages and its Prevailing Wage 
Compliance policy. 

 
This specification is not intended to include the actual labor costs associated with 

the payment of prevailing wages as required.  Those costs should be properly 
incorporated in all other items of work bid. 
  

b. General.-  The Contractor is expected to comply with all applicable sections of 
Federal and State prevailing wage laws, duly promulgated regulations, the City of Ann 
Arbor Code of Ordinances, and its Prevailing Wage Compliance Policy as defined within 
the contract documents.  The Contractor shall provide the required certified payrolls, city-
required declarations, and reports requested elsewhere in the contract documents within 
the timeline(s) stipulated therein. 

 
The Contractor shall also provide corrected copies of any submitted documents 

that are found to contain errors, omissions, inconsistencies, or other defects that render 
the report invalid.  The corrected copies shall be provided when requested by the 
Supervising Professional. 

 
  The Contractor shall also attend any required meetings as needed to fully discuss 
and ensure compliance with the contract requirements regarding prevailing wage 
compliance.  The Contractor shall require all employees engaged in on-site work to 
participate in, provide the requested information to the extent practicable, and cooperate 
in the interview process.  The City of Ann Arbor will provided the needed language 
interpreters in order to perform wage rate interviews or other field investigations as 
needed. 
 
   Certified Payrolls may be submitted on City-provided forms or forms used by the 
Contractor, as long as the Contractor’s forms contain all required payroll information.  If 
the Contractor elects to provide their own forms, the forms shall be approved by the 
Supervising Professional prior to the beginning of on-site work. 
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c. Unbalanced Bidding.-  The City of Ann Arbor will examine the submitted cost 
for this item of work prior to contract award.  If the City determines, in its sole discretion, 
that the costs bid by the Contractor for complying with the contract requirements are not 
reasonable, accurately reported, or may contain discrepancies, the City reserves the right 
to request additional documentation that fully supports and justifies the price as bid.  
Should the submitted information not be determined to be reasonable or justify the costs, 
the City reserves the right to pursue award of the contract to the second low bidder without 
penalty or prejudice to any other remedies that it may have or may elect to exercise with 
respect to the original low-bidder. 
 

The Contract Completion date will not be extended as a result of the City’s 
investigation of the as-bid amount for this item of work, even if the anticipated contract 
award date must be adjusted.  The only exception will be if the Contractor adequately 
demonstrates that their costs were appropriate and justifyable.  If so, the City will adjust 
the contract completion date by the number of calendar days commensurate with the 
length of the investigation, if the published Notice to Proceed date of the work cannot be 
met.  The contract unit prices for all other items of work will not be adjusted regardless of 
an adjustment of the contract completion date being made. 
 
 d. Measurement and Payment.-  The completed work as measured for this item of 
work will be paid for at the Contract Unit Price for the following Contract (Pay) Item: 
 

Contract Item (Pay Item)  Pay Unit 
 
Certified Payroll Compliance and Reporting  ........................... Lump Sum 

 
The unit price for this item of work shall include all supervisory, accounting, 

administrative, and equipment costs needed to monitor and perform all work related to 
maintaining compliance with the tasks specified in this Detailed Specification, the City of 
Ann Arbor Code of Ordinances, its Prevailing Wage Compliance policy and the applicable 
Federal and State laws. 
 

Payment for this work will be made with each progress payment, on a pro-rata 
basis, based on the percentage of construction completed.  When all of the work of this 
contract has been completed, the measurement of this item shall be 1.0 times the Lump 
Sum bid amount.  This amount will not be increased for any reason, including extensions 
of time, extra work, and/or adjustments to existing items of work. 
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a. Description.- This work shall consist of performing all needed preparatory work 
and operations needed to begin the work of the project.  All elements of this item of 
work are to be performed in accordance with the City of Ann Arbor Standard 
Specifications for Construction (current edition), as shown on the plans, and as 
directed by the Engineer. 

b. Materials.- None specified. 

c. Methods of Construction.- This item shall include all work described and 
required by the Plans and Specifications for which no item of work is listed in the Bid 
Form, including but not limited to:  

• Scheduling and organization of all work, subcontractors, suppliers, material 
testing, inspection, and construction surveying and staking; 

• Coordination of, and cooperation with, other contractors, agencies, 
departments, and utilities; 

• Coordination with City forces to stockpile and load used castings on City 
vehicles; 

• Protection and maintenance of all existing utilities, including support, 
protection, capping, repair, replacement, connection or re-connection of 
existing pipes, and utilities damaged by the Contractor’s operations; 

• Maintaining and removing all soil erosion and sedimentation controls (as 
specified herein or as shown on project plans) for which no pay item exists; 

• Maintaining the site, and all areas within the Construction Influence Area, in a 
well-graded and drained state at all times during the course of the project.  
De-watering and drainage of all excavations as required to maintain a stable, 
open hole; 

• The continuous maintenance of the temporary road surface within the 
Construction Influence Area throughout the duration of the construction. This 
includes any needed grading to maintain the surface in a smooth condition 
free of potholes, ruts, bumps, or other objectionable conditions. 

• Temporary sheeting, bracing, and shoring of excavations in accordance with 
the applicable MIOSHA Standards;  
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• Maintaining driveway openings, sidewalks, bike paths, mail deliveries, and 
solid waste/recycle pick-ups. This includes the placement and maintenance of 
maintenance aggregate in driveway openings and across sidewalk ramps all 
as needed and as directed by the Engineer; 

• Using quantities of dust palliative, maintenance aggregate, and hot patching 
mixture for use as temporary base, surfacing, and dust control at utility 
crossings, side roads and driveways; 

• Storing all materials and equipment off lawn areas; 

• Temporary removal/re-location, storage, and re-installation/re-setting of 
existing street name, guide, and regulatory signs, mailboxes, newspaper 
tubes, etc. which conflict with the proposed construction; 

• Site clean-up on a daily basis during the course of the project’s construction; 

• Coordination efforts to furnish the various required HMA mixtures as directed 
by the Engineer; 

• Coordination efforts to furnish and operate various-size vehicles/equipment 
as directed by the Engineer 

• Furnishing and operating vacuum-type street cleaning equipment a minimum 
of once per week, or more frequently, if directed by the Engineer; 

• Furnishing and operating vacuum-type utility structure cleaning equipment, 

• Furnishing and operating both vibratory plate and pneumatic-type (“pogo-
stick”) compactors; 

• Furnishing and operating a backhoe during all work activities;  

• Furnishing and operating a jackhammer and air compressor during all work 
activities;  

• Noise and dust control in accordance with the applicable City of Ann Arbor 
Ordinances; 

• Mobilization(s) and demobilization(s) of all needed materials, equipment, and 
personnel;  
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• Furnishing of all required shop drawings, informational submittals, and 
material certifications for all needed materials and supplies incorporated into 
the project;  

• The proper off-site disposal of all excavated materials and debris; 

• Removal of shrubs, brush, and trees less than 6” diameter (DBH) as shown 
on the plan sheets or as directed by Engineer; 

• Trimming of trees and brush to accommodate intersection sight distance as 
shown on plans; 

• Fencing to protect excavation over 1’ in depth during non-work hours.  The 
fencing must be a minimum of 36” high, be constructed of orange HDPE 
material, and reasonably secured to prevent unwanted access; 

• All miscellaneous and incidental items such as overhead, insurance, and 
permits; and, 

• Meeting all requirements relating to Debarment Certification, Davis Bacon 
Act, and Disadvantaged Business Enterprise, and providing the necessary 
documentation. 

d. Measurement and Payment.- This item of work will be paid for on a pro-rata 
basis at the time of each progress payment.  Measurement will be based on the ratio 
between work completed during the payment period and the total contract amount.  
When all of the work of this Contract has been completed, the measurement of this 
item shall be 1.0 Lump Sum, minus any deductions incurred for inadequate 
performance.  This amount will not be increased for any reason, including 
extensions of time, extras, and/or additional work. 

 The completed work as measured for this item of work will be paid for at the 
contract unit price for the following contract item (pay item): 

Contract Item (Pay Item)        Pay Unit 

General Conditions, Max. $________ ................................................... Lump Sum 
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 The unit price for this item of work shall include all labor, material, and equipment 
costs to perform all the work specified in the City of Ann Arbor Standard 
Specifications for Construction and as modified by this Detailed Specification. 
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a. Description.- This work shall consist of furnishing all labor, tools, equipment, 

and material to remove, and dispose of off-site, sewers, and/or drainage structures, in 
accordance with Section 203 of the 2012 Michigan Department of Transportation 
Standard Specifications for Construction, and as specified herein. 
 
 b. Materials.- 
 
           Granular Material, Class II ......................................................... Section 902           
 
 c. Construction Methods.- Sewers, manholes, and drainage structures shall be 
removed, and disposed of off-site, in such a manner as not to damage any new work, or 
work or material which is to remain in-place.  The hole or trench resulting from the 
removal of the manhole, sewer, or drainage structure shall be backfilled with Granular 
Material, Class II, in maximum lifts of 12 inches, and be compacted to 95% of its 
maximum unit weight, if located within the public rights-of-way, railroad rights-of-way, or 
within the influence paved surfaces or  structures. Otherwise, backfill shall be Engineer 
approved native material, compacted to 90% of its maximum unit weight, in lifts of 12 
inches or less, unless otherwise noted on the plans. The resulting hole left in a structure 
from a sewer to be removed shall be bulkheaded with bricks and mortar to provide a 
watertight seal and constructed such that the remaining flow in the manhole is not 
impeded. 
 

As directed by the Engineer and within two days of their removal, the Contractor 
shall stockpile on-site, in a location that is mutually agreeable to the Engineer and 
Contractor, the existing structure covers.  The City of Ann Arbor’s forces will pick-up the 
structure covers at a time that is convenient to them and mutually agreeable to the 
Contractor.  The Contractor shall provide the equipment and manpower to load the 
castings on the City’s vehicle(s) so that they can be removed from the site by the City.  
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d. Measurement and Payment.- The completed work shall be paid for at the 
Contract Unit Price for the following Contract Items: 
 

Contract Item (Pay Item)  Pay Unit 
 

Sewer, Any Size or Depth, Rem ........................................................... Foot 
Dr Structure, Any Size or Depth, Rem ................................................. Each 
 

Payment for the above items shall include all labor, material and equipment to complete 
the work of removing sewers and drainage structures of any size or depth as detailed 
herein. 
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 a. Description.-  The pay item “Machine Grading, Modified, ___” shall be 
completed in accordance with Section 205 of the Michigan Department of 
Transportation 2012 Standard Specifications for Construction (MDOT 2012 SSC) and 
shall include all work indicated in the MDOT 2012 SSC, shown on the plans, and as 
specified herein, with the exception that “Subgrade Undercutting, Type __,” and “Subgrade 
Manipulation,” shall be paid for separately when separate pay items for the respective 
items are included in the proposal. “Machine Grading, Modified, ___“ shall include all the 
work specified herein for which there is no separate pay item. 
 
 The following abbreviated table of contents for Section 205 (Roadway Earthwork) of 
the MDOT 2012 SSC is provided for reference.  It is not a complete table of contents for all 
Section 205 work required to complete the project. 
 

Section / Title Page 
 

205.01  Description ........................................................................................... 127 
205.02  Materials ............................................................................................... 127 
205.03  Construction .......................................................................................... 128 
              A.   Preparing Roadway Foundation ..................................................... 128 
                    1.  Removing and Salvaging Topsoil ............................................... 128 
              B.  Rock Excavation ............................................................................. 129 
              E.  Subgrade Undercutting ................................................................... 130 
              F.  Subgrade Manipulation .................................................................... 131 
              G.  Earth Excavation ............................................................................. 131 
              H.  Roadway Embankment ................................................................... 132 
                    1.  Placing and Compacting Embankment ....................................... 134 
205.04  Measurement and Payment .................................................................. 140 

 
 
 b. Soils Information.- Soil information provided as part of the contract documents is 
for informational purposes only and shall not relieve the Contractor of the responsibility of 
investigating all local conditions before bidding. 
 
 c. Materials.- All materials and mixtures shall meet the requirements as specified 
in Section 205 of the MDOT 2012 Standard Specifications for Construction, except as 
specified herein.  
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 d.  General Provisions.-  The Contractor shall: 
 

1. Maintain access to all drive entrances at all times. 
2. Maintain pick-up access for garbage and recycle vehicles at all times. 
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all 

times. The Engineer may direct the temporary relocation of mail boxes. The 
Contractor may propose the temporary relocation of mail boxes, subject to 
the approval of the Engineer.  In either case, the temporary relocation of mail 
boxes will not be paid for separately. 

4. Grade around mailboxes, trees, light poles, power poles, and the like, which 
are to remain in place. The Contractor shall be responsible for any damage 
caused to such structures.  

5. Coordinate all work with utility companies and others that need to complete 
work within the project limits. 

6. Maintain the work in a finished condition until it is accepted by the Engineer. 
 
 e.  Pavement Sawcutting.- The work shall include the full-depth saw-cutting of 
pavement at the construction limits, and elsewhere as required, if not paid for as part of 
another item of work. Pavement sawcutting will not be paid for separately. 
 
 f.  Removal of Trees and Vegetation.- The Contractor shall remove and properly 
dispose of off-site all vegetation; brush; roots; and trees and stumps less than 6 inch in 
diameter, as shown on the plans, and as directed by the Engineer as required to complete 
the project. 
 

g.  Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling 
of topsoil, and all related work, shall be performed in accordance with Section 
205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2012 SSC. 
 
 h.  Miscellaneous Removals.- The removal of bituminous, aggregate, and/or 
concrete materials from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on 
existing curb and gutter, and bituminous surfaces around other miscellaneous 
unremoved areas shall be paid for as “Machine Grading, Modified, ___” and will not be 
paid for separately. 

 
“Machine Grading, Modified, ___” includes the removal of any surface feature 

located within the grading limits which must be removed and for which there is no 
specific pay item established in the proposal for its removal.  

DS-19



MACHINE GRADING, MODIFIED 205A 
 

CITY OF ANN ARBOR 
SPECIAL PROVISION 

 FOR 
 MACHINE GRADING, MODIFIED 
 
WT:VCM 3 of 9 11/06/18
 

File: 205A Machine Grading Modified 181106.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/8/18 10:43 AM City of Ann Arbor File No. 2017-031
 

 
 i.  Protection of the Grade.- The work shall be kept well drained at all times. 
Foundation, roadway embankment or subgrade that becomes damaged by rain shall be 
undercut and backfilled, or otherwise remedied, by the Contractor, at his/her sole expense, 
as directed by the Engineer. 
 
 The Contractor shall be responsible for the maintenance of the foundation, roadway 
embankment, and subgrade. Any damage caused, by traffic or the Contractor’s 
operations, to the foundation, roadway embankment or subgrade, in the opinion of the 
Engineer, shall be remedied by the Contractor at his/her sole expense, as directed by the 
Engineer.  
 
 The Contractor shall not use rubber-tired equipment on the foundation, roadway 
embankment, or subgrade, when its use causes, in the opinion of the Engineer, 
unnecessary damage to the foundation, road embankment or subgrade.  The Contractor 
shall conduct his/her operations and provide the necessary equipment to ensure the 
satisfactory completion of the work without damaging the foundation, roadway 
embankment or subgrade. This may require the transporting and movement of materials 
over additional distances. 
 
 At various times throughout the work, the Engineer may direct the Contractor to use 
smaller and/or lighter equipment, and to defer certain work tasks, in order to protect the 
grade and/or adjacent areas.  The Contractor shall not be entitled to an extension of time 
or any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
 
 j.  Protection of Utilities.- Utility lines may become exposed at, above, or below, 
the foundation or subgrade elevation during machine grading or subgrade undercutting 
operations.  If this occurs, the Contractor shall excavate around, above and/or below the 
utility lines, as directed, to complete the machine grading or subgrade undercutting 
operations.  Payment, at contract unit prices, for “Machine Grading, Modified ___” or 
“Subgrade Undercutting, Type __,” whichever applies, will be considered as payment in 
full for this work. 
 
 k.  Removal of Cable, Conduits and Pipe.- The Contractor shall remove, and 
properly dispose of off-site, all abandoned cables, conduit, and pipe encountered at, or 
above the bottom of any earthwork excavation or undercut. Where the inverts of 
abandoned, or to be abandoned or removed, conduits or pipe are less than 16 inches 
below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be 
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removed and the resulting void filled with an Engineer approved material. The fill 
material shall be compacted to 95% of its maximum unit weight in lifts not exceeding 12 
inches. No separate payment will be made for removal of conduit or pipe, or any of the 
work, described in this section. 
 
 l.  Foundation Preparation.- Foundation is defined as the original earth grade 
upon which roadway embankment is placed. The foundation work shall be completed in 
accordance with Section 205.03.A (Preparing Roadway Foundation) of the MDOT 2012 
SSC as shown on the plans, and as specified herein.  
 
 The foundation shall be compacted to 95% of its maximum unit weight, as measured 
by the AASHTO T-180 method, to a depth of at least 10 inches.  If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
“Subgrade Undercutting, Type __” or “Subgrade Manipulation,” as described herein, on 
the foundation. 
 
 m.  Roadway Embankment Construction.- Roadway embankment is defined as 
the construction of earth on the prepared foundation to form the subgrade. Roadway 
embankment work shall be completed in accordance with Section 205.03 H (Roadway 
Embankment) of the MDOT 2012 SSC as shown on the plans, and as specified herein. 
 
 Roadway embankment shall be compacted to a minimum of 95% of its maximum 
unit weight, as measured by the AASHTO T-180 method. 
 
 n.  Subgrade Construction.- Subgrade is defined as the final earth grade which 
extends from grading limit to grading limit.  The subgrade shall be constructed by 
performing earth excavation and roadway embankment work in accordance with Section 
205.03.G (Earth Excavation) and Section 205.03 H (Roadway Embankment) of the MDOT 
2012 SSC, as shown on the plans, and as specified herein. 
 
 The subgrade shall be constructed to the contours and cross-sections shown on the 
plans, as specified herein, and as directed by the Engineer. To achieve this, the work 
shall include, but not be limited to: 
 

1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials 

necessary.  
3. Moving existing and/or furnished materials longitudinally and transversely as 

necessary.  
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4. Cutting, placing, compacting, and trimming existing and/or furnished 
materials to construct the roadway embankment and subgrade to the 
specified tolerances. 

5. Stockpiling, and moving again, any cut materials which cannot be 
immediately placed upon excavation due to construction staging. 

 
 The subgrade shall be graded to accommodate all subbases and aggregate bases 
wherever used, all bioswale and adjacent planting beds, all roadway pavements, curb and 
gutter, driveways, sidewalks, bicycle paths, other similar structures, bioswale planting mix, 
topsoil and any other features which the subgrade supports. 
 
 The subgrade shall be prepared so as to ensure uniform support for the pavement 
structure. The finished subgrade shall be placed to within 1 inch below and ¾ inch 
above plan grade.  Variations within this tolerance shall be gradual. 
 
 The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, 
as measured by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
”Subgrade Undercutting, Type __” or “Subgrade Manipulation” as described herein. 
 
 The Contractor shall use equipment and methods of construction best suited, in the 
opinion of the Engineer, to the earthwork operations being performed and the project 
requirements.  The use of various equipment and methods of construction are subject to 
the approval of the Engineer.  The Engineer may disallow the use of certain equipment 
and methods of construction and require the use of other equipment and/or methods of 
construction.  No additional compensation or extensions of contract time will be allowed 
for additional measures that are required for the protection of the grade as specified 
herein. 
 
 All requirements of this special provision with regard to protection of the subgrade 
shall remain in full force if it is necessary to remove a sand subbase layer of insufficient 
thickness. 
 
 p.  Test Rolling.- The Contractor shall test-roll the foundation and/or subgrade with a 
pneumatic tired roller with a suitable body for ballast loading and a gross load capacity that 
can be varied from 25 and 40 tons.  In lieu of this test roller, with the approval of the 
Engineer, the Contractor may use a fully loaded single axle or tandem axle dump truck. 
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 q.  Subgrade Undercutting.- “Subgrade Undercutting, Type __” shall be performed 
on the foundation or subgrade in accordance with Section 205.03.E (Subgrade 
Undercutting) of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as 
directed by the Engineer.  
 
 r.  Subgrade Manipulation.- “Subgrade Manipulation” shall be performed on the 
foundation or subgrade in accordance with Section 205.03.F (Subgrade Manipulation) 
of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as directed by 
the Engineer.  
 
 Where subgrade manipulation is required, the foundation or subgrade shall be 
thoroughly scarified, blended, and mixed to a depth of 12 inches.  The work shall be 
accomplished by means of a large diameter disc, motor grader, or other equipment 
approved by the Engineer.  After the foundation or subgrade has been manipulated to 
the satisfaction of the Engineer and allowed to dry, the soil shall be compacted to 95% 
of its maximum dry density as measured by the AASHTO T-180 method.  The time 
required for drying the soil will not be a basis for an extension of time. 
 
 The cost of Subgrade Manipulation shall be included in the cost of “Machine 
Grading, Modified, ___,” unless a pay item for “Subgrade Manipulation” is included in 
the Proposal. 
 
 s.  Rock Excavation.- Rock excavation shall be performed in accordance with 
Section 205.03.B (Rock Excavation) of the MDOT 2012 SSC, as shown on the plans, 
and as directed by the Engineer.  
 
 The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in 
volume.  Boulders will be measured individually and the volume computed from the 
average dimension measured in three directions.  The removal of rocks, concrete and 
masonry less than ½ cubic yard in volume shall not be included in the pay item “Rock 
Excavation,” but shall be included in the pay item “Machine Grading, Modified, ___.” 
 

If the proposal does not include a pay item for “Rock Excavation,” rocks measuring 
over ½ cubic yard in volume shall be paid for as extra work. 

 
 t.  Lowering Structures.-  Prior to cutting the subgrade, the Contractor shall remove 
structure covers, lower the structures to a point between 8 inches and 12 inches below the 
proposed subgrade, and cover the structures with a steel plate. Structures shall not be 
raised prior to placing roadway embankment.  
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 The steel plates for covering structure openings shall conform to the plan detail, be 
pegged and properly placed to prevent their movement under all traffic, be thick enough to 
carry all traffic, and prevent the infiltration of debris into the structures.  
 
 The Contractor shall lower valve boxes to a point between 8 inches and 12 inches 
below the proposed subgrade.  Valve boxes shall not be raised prior to placing roadway 
embankment.  
 
 The void in the grade above the steel plates used for structure lowerings and valve box 
lowerings shall be backfilled, and compacted to 95% of its maximum dry density, with an 
Engineer approved coarse aggregate. 
 
 “Machine Grading, Modified ___” shall include all the work associated with lowering 
structures, including backfilling. 
 
 The Contractor shall coordinate the lowering of private utility structures with the private 
utility companies. 
 

u.  Structure Covers.- As directed by the Engineer and within two days of their 
removal, the Contractor shall stockpile on-site, in a location that is mutually agreeable to 
the Engineer and Contractor, the existing structure covers.  The City of Ann Arbor’s 
forces will pick-up the structure covers at a time that is convenient to them and mutually 
agreeable to the Contractor.  The Contractor shall provide the equipment and 
manpower to load the castings on the City’s vehicle(s) so that they can be removed 
from the site by the City.  
 
 v.  Structure and Sewer Cleanliness.- All sewers, and structures, including 
manholes, gate wells, valve boxes, inlet structures and curbs shall be protected from 
damage and contamination by debris and construction materials.  Structures shall be 
maintained clean of construction debris and properly covered at all times during the 
construction.  The Contractor shall immediately clean any structures and/or sewers that 
become contaminated with construction debris.  The Contractor shall be responsible for all 
direct and indirect damages which are caused by sewers or structures which have been 
made unclean or have been damaged by the Contractor. 
 
 w.  Contractor’s Calculations.- The Contractor shall perform his/her own 
computations and is responsible to inspect the site to determine his/her own estimate of 
the quantities of work involved. Deviations between the existing contours and the 
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existing and proposed cross-sections shown on the plans shall not be cause for 
additional compensation. 
  
 x. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Subgrade Undercutting, Type II .................................................... Cubic Yard 
Machine Grading, Modified, Dover Place ............................................ Station 
Machine Grading, Modified, Riverview ................................................ Station 
Machine Grading, Modified, Huntington Place .................................... Station 

 
 Subsection 205.04.G of the MDOT 2012 SSC, which reads “Machine Grading will be 
measured by length along the surface edge.  The Engineer will measure each side of the 
road, where work is performed, separately.” is hereby deleted.  “Machine Grading, 
Modified, ___” will be measured once, and only once, along the centerline of the roadway 
or feature being constructed. 
 
 “Machine Grading, Modified, ___” will be measured by length in 100 foot long stations, 
or portions thereof, along the centerline of the feature being constructed.   
 
 The various pay items included herein shall include all labor, materials and equipment 
required to complete the work. 
 
 The Contractor shall include all of his/her costs to complete all of the Machine Grading, 
Modified work in the Machine Grading, Modified pay items and plan quantities included in 
the proposal.  No additional payment will be made for Machine Grading, Modified work 
which, although, shown on the plans and specified herein as work which needs to be 
completed, may not be included in a particular Machine Grading, Modified pay item.  Plan 
quantities will be paid for the work, and will only be adjusted due to changes in the limits of 
the work, as directed by the Engineer, in writing.   
 
 The pay item “Machine Grading, Modified, ______” shall include all the work specified 
herein, including, but not limited to, the removal and offsite disposal of any surplus or 
unsuitable materials and the furnishing from off-site any additional Engineer approved fill 
materials necessary to construct the embankment and subgrade to the contours and 
cross-sections shown on the plans. 
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 The Contractor is advised that due to the phasing of the project and the probable 
unsuitability of some or all of the excavated material for use as approved fill material, there 
may be imbalances between the amount of earth cut which is suitable for reuse as fill, and 
the amount of earth needed to construct the lines and grades shown on the plans, or as 
directed by the Engineer.  The Contractor shall make provisions for such imbalances and 
shall include in the bid price for this work the cost of importing/furnishing, placement, and 
compaction of the material, as well as the cost of stockpiling and re-handling of imported 
and/or on-site Engineer approved materials as necessary to complete the work of 
constructing the embankment and subgrade to the cross sections shown on the plans. 
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 a. Description.- This work shall consist of constructing subbase and/or aggregate 
base courses, on either a prepared subgrade or subbase as indicated on the Plans or 
where directed by the Engineer. This work shall be performed in accordance with Sections 
301, 302, and 307 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Sections 
301, 302, 307, and 902 of MDOT 2012 Standard Specification for Construction, except 
that the aggregate base shall be either 21-AA limestone (permanent applications) or 22-A 
(temporary pavement applications) with a maximum loss by washing of 8% and the 
subbase shall be Class II Granular Material.   
  
 c. Construction Method.- Subbase and aggregate base courses shall not be placed 
when there are indications that the mixture may become frozen before the maximum unit 
weight is obtained, and in no case shall they be placed on a frozen subbase or subgrade.  
 
 The subbase and subgrade shall be shaped to the crown and grade specified on the 
plans and maintained in a smooth condition.  The top of the subbase shall be placed to 
within ½ inch below and ½ inch above plan grade.  The top of the aggregate base shall be 
placed to within ½ inch below and ¼ inch above plan grade.  Variations within this 
tolerance shall be gradual.  If in the opinion of the Engineer, the Contractor's equipment is 
causing or will cause any ruts in or damage to the subbase or subgrade, the equipment 
shall not be permitted on the subbase or subgrade. 
 
 Should the subgrade, subbase or aggregate base become damaged due to the 
Contractor's equipment or by local traffic, the subgrade, subbase, or aggregate base 
course shall be restored to the condition required by the Specifications without additional 
compensation to the Contractor. 
 
 No pavement course, concrete curb and gutter, or concrete driveway opening shall be 
placed until the subbase has been compacted to not less than 95 percent, and aggregate 
base course to not less than 98 percent of their respective maximum dry densities and 
until a "Permit to Place" has been issued by the Engineer. 
 
 Base course aggregate shall be handled and/or stockpiled on-site in a manner that 
minimizes segregation.  Base course aggregate shall be deposited from trucks or through 
a spreader in a manner that will minimize segregation of material and that is approved by 
the Engineer.  The re-handling of base course aggregate by the Contractor will not be 
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considered sufficient cause to allow the material to become segregated.  The Contractor 
may be required to wet the materials prior to and/or during placement to minimize 
segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
 
  
 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Base, ___ inch, 21-AA, Modified .............................. Square Yard 
 
 “Aggregate Base, ___  inch, 21-AA, Modified" will be measured by area in square 
yards.  The items of work will be paid for at the contract unit prices, which shall be 
payment in full for all labor, material and equipment needed to accomplish this work. 
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 a. Description.-  Where pipes of different sizes or materials are joined, FerncoTM 

Flexible couplings with stainless steel shear rings; Indiana Seal Flexible Couplings, or an 
Engineer approved equal, shall be used.  
 
 
 b. Construction Methods.- Flexible couplings shall be installed per the 
manufacturers’ specifications and stainless steel shear rings shall be provided regardless 
of pipe bedding conditions.   
 
 
 c. Method of Payment.-  Prior to payment for this item, the Contractor shall submit 
detailed receipts from the supplier detailing the cost of each item, shipping costs, and 
taxes, to the Engineer for review and approval.  These costs shall be paid as an extra to 
the contract.  All other costs including labor and equipment associated with the installation 
of flexible couplings shall be considered included in the unit prices of the affected contract 
items (pay items).  
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 a. Description.-  This work shall consist of installing storm sewer in accordance with 
Section 402 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction and as specified herein.  All newly constructed storm sewer shall be 
tested and video inspected in accordance with the requirements of this special provision. 

 
The Contractor shall furnish all materials, equipment, tools, and labor necessary to 

perform the work required by this special provision and shall unload, haul, distribute, store, 
and install all pipe, fittings, and accessories.   

 
The Contractor shall excavate all trenches and pits to the required dimensions; 

excavate the bell holes; sheet, brace, and properly support the adjoining ground or 
structures where necessary to comply with MIOSHA and other relevant safety standards; 
properly handle and remove all drainage or ground water so that the work can be 
completed in accordance with the specifications; install and test the pipe, fittings, and 
accessories; backfill and compact all fill materials within trenches and pits; and remove 
and properly dispose of surplus or unsuitable excavated material off-site. 
 
 b. Materials.- The materials used for this work shall be in accordance with Section 
402.02 except as modified herein. 
 

Bedding and backfill for Trench Detail I, Modified shall be Granular Material, Class 
II, meeting the requirements of Section 902.  Bedding and backfill for Trench Detail V, 
Modified shall be Granular Material, Class II and Engineer-approved material for the 
backfill that is placed at an elevation greater than 1-foot above the top-of-pipe and/or 
outside the 1:1 influence line of paved areas.  
 
 All pipe shall be concrete, contain steel reinforcement, and shall be of the type, 
class, and size as shown on the plans. 
 
 Reinforced concrete pipe shall conform to the requirements for reinforced concrete 
pipe of ASTM Designation C 76, Class IV, unless otherwise designated on the Plans.  
For diameters larger than listed in ASTM Specifications, wall thickness and reinforcing 
steel shall be as shown in Section 909 Table 909-3 or 909-4 as applicable. 
 
 Reinforced elliptical concrete pipe shall conform to the requirements for reinforced 
concrete elliptical pipe of ASTM Designation C 507, Class as designated on the Plans.  
For diameters larger than listed in ASTM Specifications, wall thickness and reinforced 
steel shall be as shown in Section 909 Table 909-5. 
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 Joints for reinforced concrete pipe shall meet ASTM C 443 and shall be rubber 
gasket for tongue and groove, full bell and spigot rubber O-ring gasket, or modified 
grooved tongue with rubber gasket.  Joints for sewers over 36 inches in diameter shall 
have inside joints cement mortar pointed to their full depth and shall have the outside 
joints provided with a cement mortar collar. 
 
 Joints for reinforced concrete elliptical pipe shall be mastic compound with inside 
cement mortar pointing to full depth and outside cement mortar collar. 
 
 Lubricants used in making up joints shall be supplied by the pipe manufacturer and 
the joints shall be coupled in accordance with the manufacturer's requirements. 
 
 Class X concrete as described in this special provision shall consist of Portland 
Cement, coarse and fine aggregates, and water, proportioned with 282 lbs. cement (3 
sacks) per cubic yard to produce a minimum 28 day compressive strength of 1000 psi. 
 
 c. Pipe Inspection and Delivery.- The following information shall be clearly 
marked on each length of pipe: 
 

a) The pipe designation and class (e.g., C 76, Class IV). 
b) The name or trademark of the manufacturer. 
c) Identification of the manufacturing plant. 
d) The date of manufacture. 
e) Testing lot number or testing lab stamp. 
f) Reinforced concrete pipe with elliptical reinforcement shall be clearly 

marked on the inside and the outside opposite walls along the minor axes of 
the elliptical reinforcing. 

g) Beveled pipe shall be marked with the amount of bevel and the point of 
maximum length shall be marked on the beveled end. 

 
 All pipe furnished shall be subject to inspection on arrival at the job site by the 
Engineer.  The purpose of the inspection shall be to cull and reject pipe or fittings that, 
independent of physical tests specified under the standard specifications designated 
herein, fail to conform to the requirements of these Specifications. 
 
 The Contractor shall notify the Engineer sufficiently in advance so that an Inspector 
may be on the job during the unloading of materials.  A minimum notice of 24 hours is 
required for such unloading and inspection. 
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 Concrete pipe of any type shall be subject to rejection on account of any of the 
following: 
 

a) Variation in any dimension exceeding the permissible variations given in the 
material specifications. 

b) Fractures or cracks passing through the wall. 
c) Defects that indicate imperfect proportioning, mixing, or molding. 
d) Surface defects indicating honeycombed or open texture. 
e) Variation of more than 1/16 inch per lineal foot in alignment of pipe intended to 

be straight. 
f) Insecure attachment of branches or spurs. 
g) Damaged ends, where in the judgment of the Engineer such damage would 

prevent making a satisfactory joint. 
 
 Rejected pipe shall be plainly marked by the Inspector and immediately removed 
from the site of the work by the Contractor without cost to the project. 

 
 All pipe furnished shall be accompanied by the manufacturer's certificate of test 
showing conformity with the Specifications.  Each certificate shall identify a specific lot 
number, quantity of pipe, and show actual test results for the lot furnished.  These 
certificates shall be submitted to the Inspector at the time of unloading. 
 
 d.  Methods of Construction.- All construction shall be performed in accordance 
with Section 402.03 except as modified herein. 
 
 The Contractor shall fully comply with all laws and regulations governing 
construction methods and the furnishing and use of all safeguards, safety devices, 
protective equipment, and pollution controls.  Where required to support the surfaces of 
adjacent roadways, structures, or excavations, or to protect the construction work, 
adjacent work, or workmen, the Contractor shall design and install sheeting, bracing, 
and shoring.  The Engineer will not review the Contractor’s design(s) or be responsible 
for the adequacy of the elements supporting the trench.  The placing of such supports 
shall not release the Contractor of the responsibility for the sufficiency and integrity of 
the trench, trench opening, and the safety of all persons involved in the work.  In the 
removing of sheeting and bracing after the construction has been completed, special 
care shall be taken to prevent any caving of the sides of the excavation and injury to the 
completed work or to adjacent property. 
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 The bedding and backfill for Trench Detail I, Modified shall be MDOT Class II sand 
compacted to 95% of its maximum dry density.  Compaction shall be performed as 
specified elsewhere in this special provision. 
 
  The bedding and backfill for Trench Detail V, Modified to a point 12 inches above 
the top of pipe, shall be MDOT Class II granular material compacted to 95% of its 
maximum dry density.  The backfill above a point 12 inches above the top of pipe shall 
be Engineer-approved material, compacted to 90% of its maximum dry density. 
Compaction shall be performed as specified elsewhere in this special provision. 
 
 The Contractor shall proceed with caution in the excavation and preparation of the 
trench so that the exact location of underground structures, both known and unknown, 
may be determined, and the Contractor shall be held responsible for the repair of such 
structures when broken or otherwise damaged.  The Contractor shall not intentionally 
remove existing storm sewer, storm sewer leads, or sanitary sewer leads in lieu of 
protecting and preserving them in order to expedite the proposed construction. 

 
 Excavation normally shall be by open cut from the surface, except as otherwise 
specified, or in special cases where crossing under trees, pavements, or structures.  
The Contractor may use tunnel methods if permitted in writing by the Engineer, provided 
his method of backfill is such, in the judgment of the Engineer, as to avoid any present 
or future injury to the tree, pavement, or structure.  All excavation shall be in such 
manner as will provide adequate room for the construction and installation of the work to 
the lines, grades and dimensions shown on the Plans.  

 
 The trench shall be excavated to a minimum of four inches below the final location 
of the pipe.  For reinforced concrete pipe 66" in diameter or larger, the trench will be 
excavated to a minimum of six inches below the pipe.  This cut shall be filled to the level 
of the bottom quadrant of the pipe with Class II granular material as specified herein, 
shaped and compacted to the pipe barrel. 

 
 Bell holes shall be provided in the trench bottom at each joint to permit the joints to 
be made properly. 

 
The Contractor shall dig-up and expose all utility crossings prior to laying any storm 

sewer pipe. This will allow the Engineer to adjust the grade of the storm sewer, if 
possible, to avoid the existing utilities. The costs of the exploratory excavation, and all 
related costs, shall be included in the unit price of the storm sewer. The Engineer may 
require that some dig-ups be performed out of the current construction stage or phase 
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where the sewer work is taking place in order to aid in alignment decisions.  Any 
required traffic control measures required to comply with this requirement shall be 
included in the costs of “Minor Traf Devices” and “Traffic Regulator Control.” 

 
 During the construction it may be necessary to cross under or over certain sewers, 
drains, culverts, water lines, gas lines, electric lines, and other underground structures 
or facilities, known or unknown.  The Contractor shall make every effort to prevent 
damage to such underground structures and facilities.  Wherever such structures or 
facilities are disturbed or broken, they shall be restored to a condition that is as good, or 
better than, that which existed prior to the disturbance and shall be acceptable to the 
owner and the City, at the Contractor's expense.  These crossings shall be made with a 
minimum of twelve inches of vertical clearance between facilities. 

 
 Should the storm sewer conflict with abandoned sewers or water mains, the 
conflicting section of abandoned sewer or water main shall be removed and the 
remaining sections shall be (re)abandoned in accordance the Special Provision for 
“Water Main and Appurtenances, Abandon” and the Special Provision for “Sewer, Any 
Size or Depth, Abandon,” except that flow filling the sewer will not be required.  All the 
abandonment work shall be included in the cost of the storm sewer and will not be paid 
for separately. 
 
 Not more than 50 feet of trench shall be open at one time in advance of the pipe 
laying operation.  At no time shall more than 200 feet of trench be opened and 
incompletely backfilled.  At the end of each day, no more than 10 feet of trench may be 
left open, and access to all drives shall be restored.  This opening shall be surrounded 
by fencing and barricades, or plated.  The remainder of the trenching operation shall be 
available for safe vehicular and pedestrian traffic at all times. 
 
 All excavated material approved by the Engineer as backfill material and imported 
backfill material shall be piled in a manner that will not endanger the work and that will 
avoid obstructing sidewalks and driveways.  All excavated material which is unsuitable 
for backfill shall be immediately removed from the site by the Contractor unless 
otherwise provided in the contract documents.  Hydrants under pressure, manholes of 
any kind, valve boxes, curb stop boxes, fire and police call boxes, and other utility 
controls shall be left unobstructed and accessible until the work is completed.  Gutters 
shall be kept clear, or other satisfactory provisions made, for street drainage, and 
natural water courses shall not be obstructed.   
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 Each pipe shall be inspected for defects prior to being lowered into the trench.  
Inside of pipe and outside of spigot shall be cleaned of any earth or foreign matter. 
 
 Proper implements, tools, and facilities satisfactory to the Engineer shall be 
provided and used by the Contractor for the safe and convenient prosecution of the 
work.  All pipe, manhole bases, manhole sections, and other similar items shall be 
carefully lowered into the trench piece by piece by means of suitable tools or equipment 
as recommended by the manufacturer, in such a manner as to prevent damage to them 
and their protective coatings and linings.  Under no circumstances shall materials be 
dropped or dumped into the trench. 
 
 Construction of sewers shall begin at the outlet end and proceed upgrade.  Pipe 
shall be laid on the prepared pipe bedding with the bell ends facing the direction of 
laying, unless otherwise directed by the Engineer. 
 
 The Contractor shall take every precaution to prevent foreign material from entering 
the pipe while it is being placed in the line.  During laying operations, no debris, tools, 
clothing or other materials shall be placed in the pipe.  At times when pipe laying is not 
in progress, the open ends of pipe shall be closed by a watertight plug.  This provision 
shall apply during the noon hours as well as overnight.  If water is in the trench, the seal 
shall remain in place until the trench is pumped completely dry. 
 
 Pipe shall be jointed as specified elsewhere herein.  
  
 No pipe shall be laid until a cut sheet for that pipe has been approved by the 
Engineer.  All pipe shall be laid at the correct line and grade as indicated by the grade 
stakes and offset line.  The correct line and grade shall be maintained by the use of a 
laser alignment system.  Each pipe, as laid, shall be checked by the Contractor to 
ensure that this result is obtained.  The grade as shown on the Plans is that of the pipe 
invert for sewers and the work must conform to this profile.  A variation of ¼” from this 
profile grade will be deemed sufficient reason to cause the work to be rejected and re-
laid.  Sewer pipe alignment shall be maintained so as to not vary more than ½” from the 
correct line on pipes up to 36 inches in diameter nor more than 1” on pipes 42 inches in 
diameter and larger.  Any pipe found out of line shall be re-laid properly by the 
Contractor. 
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 Mechanical means shall be used for pulling home all rubber-gasketed pipe 
regardless of trench condition where manual means will not result in pushing and 
holding the pipe home.  When a trench box or liner is used, a cable shall be used to pull 
the joints home and hold them in position. 
 
 Where work is performed in wet trenches or trenches with running sand, the 
Contractor shall provide and use mechanical means for pulling the pipe home in making 
up the joint and for holding the pipe joints tight until completion of the line.  Mechanical 
means shall consist of a cable placed inside or outside of the pipe with a suitable winch, 
jack, or come-along for pulling the pipe home and holding the pipe in position. 
 
 Where not required by these Specifications, manual means will be acceptable only 
if the joints can be pushed home and hold themselves securely in place.  
  
 All pipes shall be bed on a four inch or thicker layer of compacted Class II granular 
material (unless noted otherwise on the applicable trench details) unless pipe 
undercutting is required.  Perform any required pipe undercutting as directed by the 
Engineer and in accordance with the Section 402.03.A. 
 
 Where Class II granular material used as pipe bedding is required by the plans, 
from the bedding to the pipe centerline backfill shall be carefully placed Class II granular 
material, placed in maximum lift thicknesses of six inches, loose measure.  Each lift 
shall be thoroughly compacted by hand tamps, pneumatic "pogo-sticks", or other 
approved methods, to at least 95% of the material’s maximum dry density at optimum 
moisture content.  Each lift shall extend the full width of the space between the pipe and 
trench wall, and the fill shall be brought up evenly on both sides of the pipe.  The backfill 
under the haunches of the pipe shall be consolidated by the use of a tee-bar. 
 
 When the pipe is greater than 48 inch diameter, or when permitted in writing by the 
Engineer, the Class II granular fill from the bedding to the centerline may be replaced by 
6A, 17A, or 34R aggregate meeting the requirements of Section 902.  A suitable 
geotextile separator, approved by the Engineer, shall be provided around and above the 
coarse aggregate to prevent intrusion of succeeding backfill materials. 
 
 Where Class II granular material used as pipe bedding is required by the plans, 
from the pipe centerline to the top of the pipe, backfill shall be Class II granular material 
placed in maximum lift thicknesses of six inches, loose measure.  Each lift shall be 
thoroughly compacted by hand tamps, pneumatic "pogo-sticks", or other approved 
methods, to at least 95% of the material’s maximum dry density. 
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 From the top of the pipe to two feet above the top of the pipe backfill shall be Class 
II granular material uniformly spread and machine tamped.  Machine tamping shall 
include manually operated vibrating plate compactors.  The backfill material shall be 
compacted in lifts of twelve inches, loose measure. 
 
 From two feet above the top of the pipe to the grade shown on the Plans or to the 
subgrade of surface materials, or to the subgrade of surface structures, backfill shall be 
Class II granular material (Trench Detail I installations) uniformly spread and machine 
tamped.  If machine tamping includes manually operated vibrating plate compactors or 
self propelled vibrating rollers the backfill material shall be compacted in lifts not 
exceeding twelve inches, loose measure.  If a backhoe mounted compactor is 
employed, the backfill material shall be compacted in lifts of thirty-six inches, loose 
measure.  Approval to use a particular machine tamping method will be withdrawn by 
the Engineer if the method causes injury to the pipe or adjacent structures or movement 
of the pipe.  Each lift shall be thoroughly compacted to at least 95% of material’s 
maximum dry density.  The Engineer may give consideration to giving written 
permission to increase the thickness of the lifts specified in this paragraph if satisfactory 
compaction is achieved and no undesirable side effects occur. 
 
 From one foot above the top of the pipe to the grade shown on the Plans or to the 
subgrade of surface materials, or to the subgrade of surface structures, backfill shall be 
Engineer-approved material (Trench Detail V installations) uniformly spread and 
machine tamped.  If machine tamping includes manually operated vibrating plate 
compactors or self propelled vibrating rollers the backfill material shall be compacted in 
lifts not exceeding twelve inches, loose measure.  If a backhoe mounted compactor is 
employed, the backfill material shall be compacted in lifts of thirty-six inches, loose 
measure.  Approval to use a particular machine tamping method will be withdrawn by 
the Engineer if the method causes injury to the pipe or adjacent structures or movement 
of the pipe.  Each lift shall be thoroughly compacted to at least 90% of the material’s 
maximum dry density.   
 
 All storm sewer shall be television inspected by the Contractor.  The Contractor 
shall furnish all labor, equipment and materials necessary for the television inspection.  
The Engineer shall be given 24 hours notice so that an Inspector may witness the 
television inspection.  All storm sewer lines are to be thoroughly cleaned prior to 
television inspection, by jetting of the lines or other approved methods.  Television 
inspection shall consist of wetting the invert of the section by pouring clean water in the 
upstream manhole until it appears in the downstream manhole, and then, after the 
water has stopped flowing, passing a television camera through the section.  The 
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television camera shall be passed through the section of pipe from the downstream to 
upstream end.  Any runs of sewer not televised in this manner shall be re-televised at 
the Contractor’s expense.  The camera shall be connected to a monitor and a digital 
video recorder capable of generating DVD format disks.  The video inspection record 
shall indicate the date, the section tested, and the actual distance from the beginning 
manhole to the ending manhole and shall note each visible defect.  The DVD shall be 
furnished to the Engineer for review. 
 
 The television inspection will be deemed satisfactory if no visible defects, including, 
but not limited to, dips or low spots, high spots, errors in horizontal or vertical alignment, 
joint offsets, leaks, cracks, standing water greater than ¼”, or debris, are present.  Only 
after all tests have been successfully completed, and acknowledged by the Engineer in 
writing, may the storm sewer be placed into service. 
 
 If a sewer repair is required as a result of damage during construction operations or 
television inspection failure, the Contractor shall expose the sewer pipe and perform the 
required correction(s), as specified herein and as directed by the Engineer. 
 
 If the repair is required due to the pipe being out of alignment or off grade, the pipe 
shall be adjusted so as to be placed in proper alignment and grade.  Coarse-graded 
aggregate material shall be carefully placed under the haunches of the realigned pipe 
and compacted by the use of a tee-bar.  From the haunches of the pipe, backfilling shall 
be performed in accordance with the requirements for backfilling as outlined elsewhere 
in this special provision. 
 
 If the pipe cannot be satisfactorily realigned or an open joint reset; or if the pipe is 
cracked, broken, or permanently deflected, the affected pipe shall be removed and 
replaced with the same pipe material.  The pipe to be removed is to be sawed on each 
side of the damaged section in a neat and workmanlike manner without damage to the 
adjacent pipe.  The replacement pipe section shall fit flush to the remaining pipe at each 
end.  These sawed joints shall be coupled using a flexible pipe coupling and stainless 
steel shear ring.  These joints shall be encased to the pipe centerline with Class X 
concrete one foot on either side of the flexible coupling.  The remaining pipe backfill 
shall be performed in accordance with the applicable requirements for backfilling as 
outlined elsewhere in this special provision. 
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 e. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 
Sewer, CI C 76 IV, _ inch, Tr Det I, Modified .......................................... Foot 
Sewer, CI C 76 IV, _ inch, Tr Det V, Modified ......................................... Foot 
 

 The items of work listed above shall be paid for by the length of pipe actually installed.  
The unit price for this item of work shall include all labor, material, and equipment costs, 
including video inspection, and all needed items to properly complete the work as shown 
on the plans, as detailed in the Specifications, and as directed by the Engineer. 
 
  The herein specified dig-ups shall be included in the cost of the pipe and not paid 
for separately. 
 
 

DS-41



DR STRUCTURE COVERS 403A 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 DRAINAGE STRUCTURE COVERS 
 
WT:VCM 1 of 2  02/09/18
 

File: 403A Dr Structure Covers 180209.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/7/18 7:20 AM City of Ann Arbor File No. 2017-031

 

 a. Description.- This work shall consist of furnishing drainage structure covers as 
detailed on the plans and as specified herein.  

Type of Casting 
 

MDOT 
Designation 
 

Approx. 
Weight (lb) 

East Jordan Iron 
Works Casting No.  

 
 

Neenah Foundry 
Casting No. 

Manhole Flange and Cover B 
 

400 LB 1040 w/ 
Type A cover* 

R-1642 w/ 
Type C cover* 

Manhole Flange and Cover, 
Sanitary 
 

Q 400 LB 1040 w/ 
Type A cover 

R-1642 w/ 
Type C cover* 

Barrier Curb 
Round Flange 
 

K 500 LB 7045 w/ 
Type M2 grate 

R-3031-B w/ 
Type S grate 

Barrier Curb Double Inlet 
Round Flange 

K 500 LB 7045 w/ 
Type M2 grate 

R-3031-B w/ 
Type S grate 

Gutter Inlet 
Round Flange 

R 500 LB 7076 w/ 
Type M1 grate 

R-3594w/ 
Type S grate 

Gutter Double Inlet  
 

R N/A N/A N/A 

Yard Drain 
(Bee Hive) 

G 200 LB 1040, 
Type 02 grate 

R-2560-E1 

Operating Nut Access 
Frame and Cover 

1-A 200 LB 1570Z, 
2965A Cover

Equivalent 
(as approved)

     

*Frames and covers shall have machined bearing surfaces.  Covers shall have two (2), 1 
inch, vent holes located opposite each other and 6 inch from the edge of the cover, except 
for sanitary sewer manholes.  Each cover shall have the word "SEWER", or the word 
“WATER”, or a raised letter "W" cast in the surface, whichever is applicable. 
 
 
 b. Materials.- The materials used for this work shall conform to Section 908.05 of the 
Michigan Department of Transportation 2012 Standard Specifications for Construction 
except as specified herein. 
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 c. Construction Methods.- The construction methods shall be as specified in the 
related items of work for which the drainage structure covers are provided. 
 
 d. Measurement and Payment.-  The completed work as measured shall be paid at 
the contract unit price for the following contract items (pay items): 
         

(Contract Item) Pay Item  Pay Unit 
 
Dr Structure Cover, Type ___, Special ................................................... Each 

 
 Payment for this item of work shall include all labor, materials and equipment 
needed to furnish the drainage structure cover. 
 
  

 

DS-43



ADJUST STRUCTURE COVER 403B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 ADJUST STRUCTURE COVER 
 
WT:VCM 1 of 3 02/15/18
 

File: 403B Dr Structure Covers, Adjust, Mod 180215.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/7/18 7:20 AM City of Ann Arbor File No. 2017-031
 

 a. Description.- This work shall include the final adjustment of structure covers in 
accordance with Section 403 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction, as shown on the plans, and as specified herein. The 
adjustment of existing valve wells, existing valve boxes, and monument boxes will also be 
included in this item of work. 
 
 The Contractor shall also be required to coordinate the adjustment of private utility 
structure covers and ensure that the adjustment has been properly performed with the 
respective utility prior to placing any final paving materials. 
 

b. Materials.- In bituminous pavement areas, adjustments shall be made using 
MDOT P-NC concrete  (658 lbs/cyd) as specified in Section 601 of the MDOT 2012 
Standard Specifications for Construction. In areas of concrete pavement, adjustments 
shall be made at the time of paving and encased with the grade of concrete used in the 
roadway.  
 
 

c. Methods of Construction.- Structure Covers, monument boxes, water valve 
boxes and all other public utility underground access or control point covers shall be 
adjusted to conform to the finished surface section and elevation.  The adjusting of 
castings in lawn areas shall be performed in a one-step process.  The adjusting of castings 
in a bituminous pavement area shall be performed in two steps: step one is the lowering of 
the structure cover to below the subgrade elevation and plating of the structure; step two is 
the final adjustment to finish grade made prior to placing the bituminous wearing surface. 
In areas of concrete pavement, the final adjustment of the structure to finish grade shall be 
made at the time of concrete pavement forming. All structures in areas of concrete 
pavement shall be approved by the Engineer prior to the placement of any concrete 
pavement.   

 
There shall be a minimum of one, and maximum of three, 2” tall, concrete brick or pre-

cast adjustment rings on manholes and vaults.  If necessary, remove the cone, add or 
remove manhole sections and replace the cone to comply with these adjustment ring 
limits. If this work is necessary, it shall be paid for as “Additional Depth Structure, 
Adjust/Repair.” 

 
All structures final adjustment is to be to the elevation which results in their top surface 

being flush with the finished grade.  The work is to be accomplished and checked by using 
a 10 foot straight edge that is placed parallel, and then perpendicular to, the pavement 
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centerline.  Failure to meet these conditions will result in the readjustment of the structure 
and finish patching of the area, as directed by the Engineer, at the Contractor's expense. 

 
All private utility manholes and valve covers (Edison, Gas, Ameritech, etc.) will be 

adjusted during this project by the Utility. It is the responsibility of the Contractor to 
coordinate with these private utilities by giving adequate notice and arranging for any 
adjustment of structures or valves by these utilities.  It shall be the sole responsibility of the 
Contractor to ensure that this work is completed in a timely manner. 
 
 The Contractor shall replace all existing structures covers, top portions of valve 
boxes and monument boxes. 

 
 As directed by the Engineer and within two days of their removal, the Contractor 
shall stockpile on-site, in a location that is mutually agreeable to the Engineer and 
Contractor, the existing structure covers.  The City of Ann Arbor’s forces will pick-up the 
structure covers at a time that is convenient to them and mutually agreeable to the 
Contractor.  The Contractor shall provide the equipment and manpower to load the 
castings on the City’s vehicle(s) so that they can be removed from the site by the City.  
 

All adjustments in areas of proposed bituminous pavement shall be backfilled with 
Grade P-NC concrete, from the depth of excavation necessary for adjustment, to an 
elevation 2 inches below the top flange or adjusted casting. This material shall be included 
in this item of work and will not be paid for separately.  

 
Structure covers shall be adjusted to between flush and ¼ inch below final pavement 

surfaces. 
 
 There is a possibility that the Contractor may find hidden utility structures during the 
work. It is the Contractor's responsibility to inform the respective utility owner(s) of the 
findings. In such instances, the City may direct the Contractor to adjust the structure(s) to 
grade. This work will be paid as "Adjust Structure Cover." 
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d. Measurement and Payment.- The completed work as measured for "Adjust 
Structure Cover" will be paid for at the contract unit price for the following contract item 
(pay item): 
 

Contract Item (Pay Item) Pay Unit  
 

Adjust Structure Cover ............................................................................ Each 
Additional Depth Structure Adjust/Repair ............................................... Each 

 
"Adjust Structure Cover" will be measured and paid for at the contract unit price for 

each structure that is adjusted, which price shall be payment in full for all labor, equipment 
and material needed to accomplish this work. 
 

Where the required adjustment on a structure is more than 15 inches below the 
proposed finished grade of the structure, valve box, control point, or monument box, the 
amount of the adjustment in excess of the upper 15 inches of the finished structure, 
shall be measured and paid for as "Additional Depth Structure Adjust/Repair."  This 
shall also cover the repair of manholes and structures where, less than the substantial 
rebuilding of the structure, as determined by the Engineer, is required.   

 
Payment for adjusting for new drainage structures, new manholes, new valves-in-wells 

and new valves-in-boxes shall be included in the respective items and will not be paid for 
under this item. The work for adjusting these items, however, shall be performed in 
accordance with this special provision. 
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a. Description.- This work shall consist of furnishing and placing a 6-inch 

geotextile-wrapped perforated or slotted underdrain in the bottom of Type II undercuts, 
as directed by the Engineer. 
 

b. Materials.- The materials shall meet the requirements specified in the Section 
404 of the 2012 MDOT Standard Specifications for Construction, and as specified 
herein: 
 

Underdrain Pipe, Perforated or Slotted..............……………….909.07.B 
 

Geotextile (Filter Fabric) - The geotextile fabric for encasing the pipe shall be on 
an approved material such as nylon, polypropylene, fiberglass, or polyester and shall be 
either woven, heat bonded, knitted or of continuous fibers.  The geotextile shall 
completely cover and be secured to the pipe.  In an unstretched condition, knitted 
polyester fabrics shall weight at least 3.0 ounces per square yard and all other 
geotextiles shall weigh at least 3.5 ounces per square yard.  The fabric shall be strong 
and tough and have a porosity such that the fabric will retain soil particles larger than 
0.106 mm (no. 140 sieve) and shall pass aggregate particles finer than 0.025 mm.  
Geotextiles shall be stored and handled carefully and in accordance with the 
manufacturer's recommendations and shall not be exposed to heat or direct sunlight to 
such extent as to significantly affect its strength or toughness.  Torn or punctured 
geotextiles shall not be used. 
 

c. Construction Methods.- Geotextile-wrapped underdrain for Type II undercut 
drainage shall be installed as directed by the Engineer and as specified in Section 404 
of the MDOT 2012 Standard Specifications, and as follows: 
 

1. Backfill material shall be included, measured and paid at the contract unit price 
for "Subgrade Undercutting, Type II".  The backfill material shall be placed and 
compacted to 95% of the materials maximum dry density according the 
requirements for “Subgrade Undercutting, Type II”. 

 
2. Upgrade ends of the pipe shall be closed with suitable plugs to prevent entrance 

of any material.  All couplings, tees and other fitting shall be manufactured and 
installed so as to prevent infiltration of any material. 
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3. Downgrade ends of the pipe shall generally be tapped into existing or new 
drainage structures.  However, it may be necessary to tap underdrain into either 
existing or new storm sewer, or into existing or new inlet leads as directed by the 
Engineer. 

 
d. Measurement and Payment.- The completed work as measured for "Underdrain, 

Subbase, in Undercuts, 6 Inch, Special” will be paid for at the contract unit price for the 
following contract item (pay item): 
 

Contract Item (Pay Item)  Pay Unit 
 

Underdrain, Subbase, in Undercuts, 6 inch, Special ............................ Foot 
 

"Underdrain, Subbase, in Undercuts, 6 inch, Special", will be measured in length 
by feet and will be paid for at the contract unit price, which price shall be payment in full 
for all labor, equipment and material needed to accomplish this work. 
 

The unit price shall include the cost of the 6-inch perforated or slotted pipe, 
geotextile wrap, pipe fittings, and taps to new and existing drainage structures and 
storm sewers or inlet leads.  
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Description.- This special provision establishes sampling and testing acceptance criteria for 
HMA Mixtures placed on City of Ann Arbor projects. The HMA mixtures shall meet all the 
requirements of Section 501 of the MDOT 2012 Standard Specifications for Construction, 
except as modified herein. 
 

a. Contractor Quality Control.- The Contractor must have a quality control plan as 
required by Section 501.03.M and as stipulated herein. The Quality Control (QC) Plan shall 
be submitted to the Engineer within 30 days of contract award or 14 days before the 
placement of any HMA materials, whichever date comes first. The QC Plan shall cover all 
aspects of HMA production, transportation, placement, and compaction. The Contractor 
shall have a QC representative on-site at all times during the paving operations to monitor 
and direct all paving-related operations. The placement of HMA shall not commence until 
such time as the QC Plan has been accepted by the Engineer. The Engineer’s acceptance 
of the QC Plan shall not be construed as a basis of acceptance of any HMA materials, HMA 
placement results, or a waiver of any requirement(s) of the project specifications. 

 
b. Materials.- Aggregates, mineral filler (if required), and asphalt binder shall be 

combined as necessary to produce a mixture proportioned within the specification 
requirements including aggregate gradation; the mix design criteria including volumetric 
properties; the Superpave Gyratory (SGC) compaction criteria; and the uniformity 
tolerances listed in Table 1. Topsoil, clay, or loam shall not be added to aggregates which 
are to be used in plant mixed HMA mixtures. 

 
c. Mix Designs.- The Contractor shall submit mix designs for evaluation in 

accordance with the Michigan Department of Transportation Hot Mix Asphalt Production 
Manual. All mix designs shall be submitted for review a minimum of 3 weeks prior to the 
anticipated placement of the HMA. Do not begin production and placement of the HMA until 
receipt of the Engineer’s approval of the JMF. The Contractor’s production and paving 
schedules shall be considered to include the mix design review and approval process. 
Delays associated with the submittal, or re-submittal, of the required information shall not be 
a basis for an extension of contract time. 

 
d. Construction.- Target air voids shall be 3.5% in leveling courses, top courses and 

shoulders paved in the same operation as the leveling and top courses. Target air voids 
shall be 3% in base courses and shoulders not paved in the same operation as the leveling 
and top courses.  Pedestrian paths shall have a target air void content of 3%. 

 
After the job-mix-formula (JMF) is established, the parameters identified in Table 1 

shall be  maintained  within  the  Range  1  tolerance  limits  of  Table  1.  However, if 
deviations are predominately either below, or above, the JMF, the Engineer may order 
alterations in the plant to bring the mixture into better conformance with the JMF. 
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The mixture will be considered out-of-specification, as determined by the acceptance 
tests, if for any one mixture, two consecutive tests per parameter (for Parameter 6, two 
consecutive aggregate gradations on one sieve) are outside Range 1 or Range 2 
tolerance limits. If a parameter is outside of Range 1 tolerance limits and the second 
consecutive test shows that the parameter is outside of Range 2, then it will be considered 
to be a Range 1 out-of-specification. Consecutive refers to the production order and not 
necessarily the testing order. Out-of-specification mixtures are subject to rejection per 
Section f. Rejected Mixtures or a price adjustment per Section g. Price Adjustments of 
this special provision as determined by the Engineer. 

 
Contractor paving operations will be suspended when the mixture is determined to 

be out-of-specification. Contract time will continue during periods when paving operations 
are suspended or when dispute resolution testing and investigations are occurring. The 
Engineer may issue a Notice of Non-Compliance with Contract Requirements (Form 
1165), if the Contractor has not suspended operations and taken corrective action. The 
Contractor shall submit a revised JMF or proposed alterations to the plant and/or 
materials to achieve the JMF to the Engineer. Effects on the Aggregate Wear Index (AWI) 
and mix design properties shall be taken into consideration. Production and placement 
of HMA material shall not resume until receipt of the Engineer’s approval to proceed. 

 
For production/mainline-type paving, obtain the minimum number of samples as 

shown in Table 2, each being 20,000 grams, each day of production, for each mix type. 
The Engineer will sample the HMA and maintain possession of each sample. Sampling 
from the paver hopper is prohibited. Each sample will be divided into two 10,000 gram 
halves with one half being used for initial testing and the other half being held for possible 
dispute resolution testing. Obtain a minimum of three samples for each mix type 
regardless of the number of days of production. 

 
Ensure all persons performing Quality Control (QC) and Quality Assurance (QA) 

HMA field sampling are “Local Agency HMA Sampling Qualified” samplers. The Engineer 
shall obtain the QA samples from the hauling units in accordance with MTM 313 
(Sampling HMA Paving Mixtures.) The samples shall be representative  of the  day’s 
paving. Sample collection shall be spaced throughout the planned tonnage as directed 
by the Engineer. At a minimum, one sample will be obtained in the first half of the planned 
tonnage and, as a minimum, the second sample will be obtained in the second half of 
the tonnage. If planned paving is reduced or suspended, when paving 

 

resumes, the remaining sampling must be representative of the original intended sampling 
timing. 
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Samples shall be taken from separate loads as directed by the Engineer. 
 

Ensure all persons performing testing are Bit Level One certified or Bit QA/QC 
Technician certified. Acceptance testing will be performed by the Engineer using the 
testing method selected by the Engineer. Quality control measures to ensure job control 
are the sole responsibility of the Contractor. 

 
The test method for measuring asphalt content (AC) shall be MTM 325 (Quantitative 

Extraction of Bitumen from HMA Paving Mixtures). Back calculations to determine AC 
content will not be allowed. 

 
All labs performing local agency acceptance testing shall be qualified labs as defined 

in the HMA Production Manual and participate in the MDOT round robin process, or they 
must be AASHTO Materials Reference Laboratory (AMRL) accredited for AASHTO T 30 
or T 27, and AASHTO T 164 or T 308. Independent testing labs must not have conflicts 
of interest with the Contractor or Local Agency. On non-National Highway System (NHS) 
routes, Contractor labs may be used, but they must be qualified labs as previously stated. 
The Contractor shall provide copies of this documentation to the Engineer for review a 
minimum of 21 calendar days prior to the performance of any paving operations on the 
project. 

 
Contractor labs may not be used for acceptance testing on NHS routes. 

 
Material acceptance testing will be completed by the Engineer within 5 calendar days, 

except holidays and Sundays, after the Engineer has obtained the samples. QA test 
results will be provided to the Contractor after the Engineer receives the QC test results. 
Failure on the part of the Engineer or the laboratory to provide Quality Assurance test 
results within the specified time frame does not relieve the Contractor of their 
responsibility to provide an asphalt mix within specifications. The Contractor’s schedule 
shall be deemed to include these material testing timeframes. 

 
For production/mainline-type paving, the mixture may be accepted by visual 

inspection up to a quantity of 250 tons per mixture type, per project (not per day). For non-
production-type paving defined as driveways, approaches, and patching, visual inspection 
may be allowed regardless of the tonnage. 

 

The crushed particle content of the aggregate used in the HMA mixture shall not be 
more than 10 percentage points above or below the crushed particle content used in the 
JMF, nor less than the minimum specified for the aggregates in the contract documents. 

 
Pavement density will be measured by the Engineer with a nuclear density gauge 
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using the Gmm from the JMF for the density control target. The required in-place density 
of the HMA shall be between 92.0 and 96.0 percent of the density control target. The 
Contractor is responsible for establishing a rolling pattern that will achieve the required 
in-place density. Should the specified target densities not be met, the material shall be 
considered to have a Range 2 failure and shall be rejected. If the Engineer determines 
that the material is suitable to remain in place, a 50% reduction to the base price of all 
material affected shall be enacted by the Engineer. Should the Engineer determine that 
the material cannot remain in place, the affected material will be removed and replaced 
at the Contractor’s sole expense as detailed in the Section f. “Rejected Mixtures.” 

 
After placement, roll the HMA mixture as soon after placement as the roller is able to 

bear without undue displacement or cracking. Start rolling longitudinally at the sides of 
the lanes and proceed toward the center of the pavement, overlapping on successive 
trips by at least half the width of the drum. Ensure each required roller is 8 tons  minimum 
in weight unless otherwise approved by the Engineer. 

 
Ensure the initial breakdown roller is capable of vibratory compaction and is a 

maximum of 500 feet behind the paving operations. The maximum allowable speed of 
each roller is 3 miles per hour (mph) or 4.5 feet per second. Ensure all compaction rollers 
complete a minimum of two complete rolling cycles prior to the mat temperature cooling 
to 180 degrees Fahrenheit (F). Continue finish rolling until all roller marks are eliminated 
and no further compaction is possible. The Engineer will verify and document that the 
roller pattern has been followed and density has been achieved. The Engineer can stop 
the placement of HMA when the roller pattern is not followed and density is not obtained. 
Contract time shall continue during this period and the Contractor shall be responsible for 
any additional costs incurred due to this work stoppage. 

 
Pavement in-place density tests will be completed by the Engineer during paving 

operations and prior to traffic staging changes. Pavement in-place density acceptance 
testing will be completed by the Engineer prior to the Contractor being allowed to pave 
subsequent lifts of HMA or the newly placed HMA being opened to traffic. 
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HMA Acceptance Criteria 
Table 1 – Uniformity Tolerance Limits for HMA 

Mixtures 

Parameter 
Top and Leveling Courses Base Course 
*Range 1 Range 2 *Range 1 Range 2 

Number Description 
    

1 Air Voids + 0.60 + 1.00 + 0.60 + 1.00 

2 VMA + 0.60 + 1.00 + 0.60 + 1.00 

 
3 

Gmm (maximum 
specific gravity of 
mixture) 

 
+ 0.013 

 
+ 0.020 

 
+ 0.013 

 
+ 0.020 

 
 

4 

Fines to Effective 
Binder Ratio (this 
parameter is 
independent of 
JMF) 

 
 

0.6 to 1.2 

 
 

0.6 to 1.4 

 
 

0.6 to 1.2 

 
 

0.6 to 1.4 

5 Binder Content + 0.30 + 0.40 + 0.30 + 0.40 

 
 
 
 

6 

Percent Passing 
No. 8 and Larger 
Sieves 

 
+ 5.0 

 
+ 8.0 

 
+ 7.0 

 
+ 9.0 

 
Percent Passing 
No. 30 Sieve 

 
+ 4.0 

 
+ 6.0 

 
+ 6.0 

 
+ 9.0 

Percent Passing 
No. 200 Sieve 

 
+ 1.0 

 
+ 2.0 

 
+ 2.0 

 
+ 3.0 

 
7 Crushed Particle 

Content 

 
Below 10% 

 
Below 15% 

 
Below 10% 

 
Below 15% 

*This range allows for normal mixture and testing variations. The mixture shall be 
proportioned to test as closely as possible to the Job-Mix-Formula. 

 
The tolerances specified in Table 1, with the exception of the Fines to Effective 

Binder Ratio, reflect variations from the approved job-mix formula. 
 

Parameter Number 6 as shown in Table 1 is aggregate gradation. Each sieve will 
be evaluated on one of the three gradation tolerance categories. If more than one sieve 
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is exceeding Range 1 or Range 2 tolerances, the sieve with the largest difference from 
the JMF will be counted as the gradation parameter. The master gradation should be 

maintained throughout production; however, price adjustments will be based on Table 1. 
 

Extraction/gradation and volumetric tests will be performed by the Engineer to confirm 
conformance to the specifications and the tolerances identified in Table 1. The minimum 
number of samples to be obtained and tested shall be in accordance with Table 2. 

 
Table 2 – Minimum Number of Samples 

Quantity (tons) of Single 
Mixture Placed per Day

Minimum Number of 
Samples per Mixture per Day 

<100 0 
101 – 250 1 

251 – 1,500 3 
1,501 – 3,000 5 
3,001 – 4,500 as directed by the Engineer 

 
e. Rejected Mixtures.- If, for any one mixture, two consecutive tests per parameter 

(for Parameter 6, two consecutive aggregate gradations on one sieve) are outside Range 
1 or Range 2 tolerance limits the mixture is considered out-of- specification and will be 
rejected. If a parameter is outside of Range 1 tolerance limits and the second consecutive 
test shows that the parameter is outside of Range 2, then it will be considered to be a 
Range 1 out-of-specification. If, for any one mixture, two consecutive tests do not meet 
the minimum requirements for crushed particle content specified in the project 
documents, the portion of the mixture with insufficient crushed particle content will be 
considered out-of-specification and will be rejected. 

 
The quantity of material to be rejected is defined as the material produced from the 

time the first out-of-specification sample was taken until the time the sample leading to 
the first in-specification test was taken. 

 
If out-of-specification mixtures are placed in a pavement, the Contractor has 4 

calendar days from receipt of the acceptance test results to notify the Engineer, in writing, 
that dispute resolution testing is requested. The Contractor’s QC test results for the 
corresponding QA test results must result in an overall payment greater than QA test 
results, otherwise the QA tests will not be allowed to be disputed. The Engineer has 

 

4 calendar days to send the dispute resolution sample to the MDOT Central Laboratory 
once dispute resolution testing is requested. The remaining 10,000 gram portion of the 
field samples (split samples) will be sent to the Central Laboratory to complete all Dispute 
Resolution testing and return test results to the Engineer, who will provide them to the 
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Contractor, within 13 calendar days upon receiving the Dispute Resolution samples. The 
Contractor may only take pavement cores if approved in writing by the Engineer. If the 
Central Laboratory test results do not confirm the original field test results, then no price 
adjustments will be made for the mixture involved. 

 
If the Central Laboratory test results confirm the original test results and, if in the 

Engineer’s judgment, the mixture warrants removal, the Contractor shall remove and 
replace the rejected (out-of-specification) mixture, at the Contractor’s expense, with a 
mixture meeting the specification requirements. These costs shall be deemed to include 
all costs associated with the material removal and replacement including, but not limited 
to; costs associated with re-mobilization of labor and equipment; traffic control; removal 
and disposal of the rejected material; transportation costs to provide material meeting the 
requirements of the specification; and, any other cost associated with the work. Contract 
time shall continue during the period of time that the rejected material is investigated and 
re-tested, as well as, during the removal and replacement operations. 

 
If the Central Laboratory test results confirm the original test results and, if in the 

Engineer’s judgment, the mixture can remain in place, the base and/or unit price for the 
rejected (out-of-specification) mixture will be decreased as described in the Section g., 
“Price Adjustments.” 

 
If no field extractions are performed on a given day because the quantity being placed 

is less than 100 tons, and if there is reason to believe that the mixture contains material 
parameters that exceed Range 2 tolerances, or if the crushed particle content  is less 
than the established criteria, a price adjustment may also be applied, or removal may be 
required, based on extraction, gradation, and volumetric tests performed by the Engineer 
from pavement cores following the procedures outlined herein. 

 
f. Price Adjustments.- Base Price. Price established by the Department to be used 

in calculating incentives and adjustments to pay items and shown in the contract. 
 

Price adjustments for either Range 1 and/or Range 2 failures shall be made to the base 
and/or unit price of HMA material in accordance with the procedures outlined in  the 
Special Provision 12TM501(A335) entitled “Hot Mix Asphalt Prices for Adjustments” for 
mixtures with failing test parameters. 

 

The quantity of material receiving a price adjustment is defined as the material 
produced from the time the first out-of-specification sample was taken until the time the 
sample leading to the first in-specification test was taken. 

 
The price adjustments will be determined by the Engineer from the combination of 
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sample test result parameters of the out-of-specification (rejected) material that create the 
largest total price adjustment for the material. The price adjustments shall be determined 
based on Tables 3 and 4. The Engineer is not obligated to accept a price adjustment for 
out-of-specification (rejected) material that exceeds Range 2 limits in lieu of requiring the 
material to be removed and replaced at the Contractor’s expense in accordance with 
Section f., Rejected Mixtures. 

 
In all cases, when penalties are assessed, the penalty applies to each parameter, up 

to two parameters, that is out of specification. 
 

Table 3: Penalty Per Parameter 
 

Mixture 
Parameter out-of- 
Specification per 

Acceptance 
Tests 

 
Mixture Parameter 
out-of-Specification 

per Dispute 
Resolution Test Lab 

 
 

Price Adjustment per 
Parameter 

NO N/A None 
 
 

YES 

NO None 
 
 

YES 

Outside Range 1 but not 
Range 2: 

decrease by 10% 
Outside Range 2: 
decrease by 25% 
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Table 4 
Calculating Total Price Adjustment 

 
Cost Adjustment as a Sum of the Highest Parameter Penalties 

Number of Samples with 
Parameters Out-of 

Specification 

Range(s) Outside of 
Tolerance Limits of Table 1 

per Parameter

 
Total Price 
Adjustment 

One Range 1 10% 
Range 2 25% 

 
Two 

Range 1 & Range 1 20% 
Range 1 & Range 2 35% 
Range 2 & Range 2 50% 

 
Three or more 

Range 1, Range 1 & Range 1 20% 
Range 1, Range 1 & Range 2 35% 
Range 1, Range 2 & Range 2 50% 
Range 2, Range 2 & Range 2 50% 

Each parameter of Table 1 is evaluated with the total price adjustment applied to the 
base and/or unit price based on a sum of the two parameter penalties resulting in the 
highest total price adjustment in accordance with Table 4. For example, if three 
parameters are out-of-specification, with two parameters outside Range 1 of Table 1 
tolerance limits, but within Range 2 of Table 1 limits and one parameter outside of Range 
2 of Table 1 tolerance limits and the Engineer approves leaving the mixture in place, the 
total price adjustment for that quantity of material is 35 percent. 

 
If acceptance tests, as described in Section e. of this special provision, show that a 

Table 1 mixture parameter exceeds the Range 1, but not the Range 2, tolerance limits, 
that mixture parameter will be subject to a 10 percent penalty. The 10 percent penalty will 
be assessed based on the acceptance tests only unless the Contractor requests  that the 
10,000 gram sample part retained for possible dispute resolution testing be tested. The 
Contractor has 4 calendar days from receipt of the acceptance test results to notify the 
Engineer, in writing, that dispute resolution testing is requested. The Contractors QC test 
results for the corresponding QA test results must result in an overall payment greater 
than QA test results, otherwise the QA tests will not be allowed to be disputed. The 
Engineer has 4 calendar days to send the dispute resolution sample to the MDOT Central 
Laboratory and the resultant dispute test results will be used to determine the penalty per 
parameter, if any. If the dispute testing results show that the mixture parameter is out-of-
specification, the Contractor will pay for the cost of the dispute resolution testing and the 
contract unit and/or base price for the material will  be adjusted, based on all test result 
parameters from the dispute tests, as shown in Table 3 and Table 4.    
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If the dispute test results do not confirm the mixture parameter is out-of- specification, 
then the Local Agency will pay for the cost of the dispute resolution testing and no price 
adjustment is required. 

 
If acceptance tests, as described in section e. of this special provision, show that a 

Table 1 mixture parameter exceeds the Range 2 tolerance limits, the 10,000 gram sample 
part retained for possible dispute resolution testing will be sent, within 4 calendar days, 
to the MDOT Central Laboratory for further testing. The MDOT Central Laboratory’s test 
results will be used to determine the penalty per mixture parameter, if any. If the MDOT 
Central Laboratory’s results do not confirm the mixture parameter is out-of-specification, 
then no price adjustment is required. If the MDOT Central Laboratory’s results show that 
the mixture is out-of-specification, and the Engineer approves leaving the out-of-
specification mixture in place, the contract unit and/or base price for the material will be 
adjusted, based on all parameters, as shown in Table 3 and Table 4. 

 
In the case that the Contractor disputes the results of the test of the second sample 

obtained for a particular day of production, the test turn-around time frames given would 
apply to the second test and there would be no time frame on the first test. 

 
 

g. Measurement and Payment.- The completed work, as described herein, will be 
measured and paid for using applicable pay items as described in subsection 501.04 of 
the Standard Specifications for Construction, or the contract, except as modified in 
Section g. Price Adjustments. 
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 a. Description.-  Hot Mix Asphalt (HMA) pavement base, leveling, and top courses 
shall be constructed in accordance with Section 501 of the 2012 MDOT Standard 
Specifications for Construction, except as modified herein, and as directed by the 
Engineer. 
 
 b. Construction Methods.-  
 
 Equipment- All equipment shall conform to Section 501.03.A of the 2012 MDOT 
Standard Specifications, except as modified herein. 
 
 The Contractor shall have a 10 foot long straight edge, rubber-tired backhoe (Case 580 
type, or equivalent), air-compressor with the ability to develop a minimum pressure of 100 
pounds per square inch and continuous rated capacity of 150 cubic feet per minute of air 
flow, and jackhammer available during all paving operations.  The Contractor shall be 
required to perform any miscellaneous cleaning, trimming, material removal, and other 
tasks as required by the Engineer in order to ensure the proper and orderly placement of 
all HMA materials on this project. 
 
 The Contractor shall provide sufficient rollers to achieve the specified asphalt 
densities. 
 
 At various times throughout the work, the Engineer may direct the Contractor to use 
smaller and/or lighter equipment, and to defer certain work tasks, in order to protect the 
grade and/or adjacent areas; including hauling units.  The Contractor shall not be entitled 
to any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
 
 Cleaning and Bond Coat application- Cleaning and bond coat application shall be 
performed in accordance with Sections 501.03.C and 501.03.D of the 2012 MDOT 
Standard Specifications, except as modified herein, and as directed by the Engineer. 
 
 The Contractor shall furnish and operate throughout the construction period, vacuum-
type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) 
approved by the Engineer, and when directed by the Engineer, for street cleaning 
immediately prior to, and for street and utility structure cleaning after any and all paving.  
The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris from 
the pavement and from utility structures in and adjacent to the construction area.  The vac-
all or similar equipment and shall be approved by the Engineer prior to beginning the work. 
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The equipment used shall have an effective means for preventing any dust resulting from 
the operation from escaping into the air. 
 
 The bond coat shall be applied at a minimum rate of 0.10 gallons/yd2.  Before placing 
the bond coat, the existing pavement surface shall be thoroughly cleaned.  The Contractor 
shall also thoroughly clean all joints, cracks, and edges to a minimum depth of one inch 
with compressed air, vac-all type equipment, or other approved mechanical or hand 
methods, to remove all dirt, debris, and all foreign material.   
 
 HMA Placement- Placement shall conform to Section 501.03.F of the 2012 MDOT 
Standard Specifications, except as modified herein, and as directed by the Engineer.  

 
 HMA placement shall not commence until a “Permit to Place” (no additional costs 
are required to obtain this permit) has been issued in writing by the Engineer. The 
Permit to Place shall be issued after the aggregate base course or the adjacent, 
underlying layer of pavement section has been approved by the Engineer.  

 
 The final structure adjustments must be approved by the Engineer prior to the 
issuance of the “Permit to Place” for the wearing course. 

 
 The top course shall be placed with a ¼” lip at the gutter edge of metal. 
 
 All HMA thickness dimensions are compacted-in-place. 

 
 Paving Operation Scheduling – The Contractor shall schedule the paving 
operation to avoid longitudinal cold joints that would be required to be left “open” over 
night.  

 
 In all cases, the Contractor shall pave the primary road’s through-traffic lanes (“main 
line”) first, from point-of-beginning to the point-of-ending.  All other paving including, but 
not limited to; acceleration and deceleration lanes, intersection approaches, and center 
left-turn lanes shall be paved following completion of main line paving, unless 
authorized by the Engineer prior to the placement of any pavement.  
 
 Rate of Paver operation - The rate of the paver’s travel shall be maintained such 
that the paving operation will be continuous, resulting in no transverse cold joints, but 
shall never exceed the rate of 50 feet per minute.  
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 The Contractor shall furnish and operate enough material, equipment, and hauling 
units so as to keep the paving machine(s) moving continuously at all times.  Failure to 
do so shall be cause for the suspension of the paving operation until the Contractor can 
demonstrate to the satisfaction of the Engineer, that sufficient resources have been 
dedicated to perform the work in accordance with the project specifications. 

 
 Longitudinal and Transverse Joints- shall conform to Section 502.03.F of the 
2012 MDOT Standard Specifications and as specified herein. 
 

For mainline HMA paving, the width of the mat for each pass of the paver shall be 
not less than 10.5’, nor greater than 15’, except as noted in the plans and as directed by 
the Engineer.  The Engineer will direct the layout of all HMA longitudinal joints during 
construction. 

 
Feather Joints – shall be constructed so as to vary the thickness of the HMA from 
zero inches to the required paving thickness at the rate of approximately 1.5” over a 
distance of 10 feet, or as directed by the Engineer. The Contractor shall rake the 
larger pieces of aggregate out of feather joints prior to compaction. 
 
Butt Joints - Construction of butt joints, where directed by the Engineer, shall 
conform to Section 501.03.C.3 and 501.03.C.4 of the 2012 MDOT Standard 
Specifications, except as modified herein.   
 
When a butt joint is specified or directed to be placed by the Engineer, remove the 
existing HMA surface to the thickness of the proposed overlay, or full-depth, as 
directed by the Engineer, for the full width or length of the joint.    The HMA material 
shall be sawcut to the directed depth along the pavement edge or removal line to 
prevent tearing of the pavement surface.  Cut joints that will be exposed in the 
completed surface must be cut with a saw or a cold-milling machine or other 
methods approved by the Engineer.  Joints that will be covered by HMA must be cut 
with a saw, a cold-milling machine, or other methods approved by the Engineer.  
 
Rakers- the Contractor shall provide a minimum of two rakers during the placement 
of all wearing and leveling courses.   

 
 Faulty Mixtures – The Contractor and Engineer shall carefully observe the paving 
operation for signs of faulty mixtures.  Points of weakness in the surface shall be 
removed or corrected by the Contractor, at his/her sole expense, prior to paving 
subsequent lifts of bituminous material.  Such corrective action may include the removal 

DS-62



HMA, CITY OF ANN ARBOR 501B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 HMA PAVING, CITY OF ANN ARBOR 
 
WT:VCM 4 of 4 02/15/18
 

File: 501B HMA Paving - City of Ann Arbor 180215.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/7/18 7:20 AM City of Ann Arbor File No. 2017-031
 

 

and replacement of thin or contaminated sections of pavement, segregated HMA, and 
any sections that are weak or unstable.  Once the Contractor or his representative is 
notified by the Engineer that the material being placed is out of allowable tolerances, or 
that there is a problem with the paving operation, the Contractor shall stop the paving 
operation at once, and shall not be permitted to continue placing bituminous material 
until again authorized by the Engineer. Any costs associated with meeting the 
requirements specified herein shall not be paid for separately, but shall be included in 
the item(s) of work being performed at the time the faulty mixture was discovered. 
 
 c. Measurement and Payment.-  Unused HMA remaining in trucks after the work 
is completed shall be returned to the plant and re-weighed, and the corrected weight 
slip shall be provided to the Engineer.  No payment will be made for the unused HMA 
material. All weight slips must include the type of mixture (codes are not acceptable), as 
well as vehicle number, gross weight, tare weight and net weight.   
 
 All costs of meeting the requirements of this special provision shall be included in 
the bid prices for HMA items in the proposal and will not be paid for separately.   

DS-63



HMA APPLICATION ESTIMATE 501C 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 HMA APPLICATION ESTIMATE 
 
WT:VCM 1 of 1 11/06/18
  
 

File: 501C HMA Application Estimate 181106.doc Riverview Drive Sanitary Sewer and Water Main Extension Project 
Last Printed:  11/7/18 7:20 AM City of Ann Arbor File No. 2017-031 
 

 a. Description.-  The work shall be performed in accordance with the requirements of 
Division 5 of the 2012 Michigan Department of Transportation Standard Specifications for 
Construction, and as herein specified.   
 
 b. Materials. 
 

STREET 
NAME PAY ITEM HMA MIX APPLICATION 

RATE 
EST. 

THICKNESS 
PERFORMANCE 

GRADE 
AWI 
(min) 

Riverview 
Drive & 

Huntington 
Place 

HMA, LVSP 
HMA, LVSP 
 

LVSP (top) 
 LVSP (base) 

 

226 lb/Syd 
282.5 lb/Syd 

 

2.0” 
2.5” 

 

PG 58-28 
PG 58-28 

 

260 
260 

 

HMA 
Driveways; 

485 and 505 
Driveway 

Areas 

HMA 
Approach 

HMA, LVSP 
(top) 

452 lb/Syd 
(2 lifts) 4.0” PG 58-28 260 

Dover Place HMA 
Approach 

HMA, LVSP 
(top) 

452 lb/Syd 
(2 lifts) 4.0” PG 58-28 260 

 
The Performance Grade asphalt binder range for the HMA mixture shall be as noted above. 
  
 
The Bond Coat material shall be applied in accordance with the requirements of the Special 
Provision entitled “HMA Paving, City of Ann Arbor.”  The uniform rate of application shall be 
a minimum of 0.10 gallons/yd2 and be approved by the Engineer.  This work will not be paid 
for separately, but shall be included in the cost of other pay items.   
 
 c. Measurement and Payment.- The work shall be measured and paid for as 
provided elsewhere in the contract documents. 
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 a. Description.- This work shall consist of furnishing all labor, material, and 
equipment needed to furnish, place, and protect all concrete material in accordance with 
the requirements of this Special Provision.  These requirements shall not apply to 
concrete bridge decks, unless otherwise noted. 
      
 b. Materials.- The Concrete shall meet the requirements of Sections 601 and 701 of 
the 2012 Michigan Department of Transportation Standard Specifications for 
Construction. 
 
 The Contractor shall propose specific concrete mix designs for the intended project 
purpose in accordance with the requirements of this Special Provision and other 
applicable Special Provisions and/or project requirements.  The Engineer’s acceptance 
of a mix design shall not relieve the Contractor of their responsibility for the manufacture 
of the concrete mixture(s), its placement, or performance.  

 
c. Construction Methods.- The Contractor shall perform all concrete placement 

operations in weather that is suitable for the successful placement and curing of the 
concrete materials.  Concrete shall not be placed during periods of active precipitation. 

   
The Contractor shall complete all needed formwork, base and/or sub-base 

preparation, and any other related items that are deemed necessary for the proper 
completion of the work.  The Contractor shall not commence the placement of concrete 
until they receive all needed approvals from the Engineer for placement.  The 
Engineer’s approval of the Contractor to place concrete shall not relieve the Contractor 
of their responsibility for the proper placement and protection of the concrete materials 
or its long-term performance. 

 
During periods when precipitation is threatening, provide durable, plastic sheeting, 

approved by the Engineer, in sufficient quantity to cover and protect all freshly placed 
concrete such that precipitation does not come into contact with the concrete.  The 
Contractor shall arrange the placement of the plastic sheeting such that the surface of 
any freshly placed concrete is not marred by contact with the plastic; any seams in the 
plastic sheeting shall be water tight.  The Contractor shall place adequate supports 
along and over the freshly placed concrete to prevent contact of the plastic and 
concrete.  The Contractor shall ensure that sufficient dams or barriers are placed along 
the edges of the freshly placed concrete to prevent erosion of the underlying materials 
or damage to the edges of the freshly placed concrete.  All measures shall be effective. 
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Any concrete damaged by precipitation shall be removed and replaced at the 
Contractor’s expense.  The Engineer shall decide if the concrete has been damaged 
and the limits of removal and replacement.   

 

Concrete shall only be placed when the rate of surface evaporation at the site is 
less than 0.20 pounds per square foot per hour, according to Figure 706-1 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction.  The 
Contractor shall provide approved equipment for determining the relative humidity and 
wind velocity at the site. 

 

Water shall not be added to the placed concrete in order to aid finishing.  Any water 
added to the concrete for slump adjustments shall be done by adding water to the 
mixing unit and thoroughly re-mixing the concrete for 30 revolutions of the mixing unit at 
mixing speed.  Water shall not be added such that the design water-to-cement ratio of 
the concrete mixture or the design slump of the concrete mix is exceeded. 

 

Concrete curing shall be performed in accordance with Section 602.03.M of the 
2012 MDOT Standard Specifications for Construction.  Curing operations shall take 
precedence over texturing operations and continued concrete placement.  All curing 
compound applied shall provide uniform coverage over the entire surface being 
protected.  The placement of curing compound shall be free of spots, blotches, or 
uncovered or non-uniformly covered areas.  Should any areas be determined to exist by 
the Engineer, the curing compound shall be immediately re-applied by the Contractor at 
no additional cost to the project. 

 

d. Weather Limitations.- The Contractor shall take all precautions when placing 
concrete to protect it from damage due to the elements.  Concrete shall not be placed 
during precipitation events.   

 

Concrete shall be protected from weather and temperature according to the 
requirements of Section 602.03.T.  Concrete shall not be placed when the temperature 
of the plastic concrete mixture itself is greater than 90° F.  In conditions where low 
temperature protection is required, the Contractor shall cover the concrete with 
insulated blankets, or other means as approved by the Engineer, to protect the concrete 
from damage.  The concrete shall remain protected until it has reached a compressive 
strength of at least 1000 psi, or as directed by the Engineer. 
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e. Protection of Concrete from Construction Traffic, Vandalism and Graffiti.- 
The Contractor shall take all needed precautions to protect any concrete placed from 
being damaged by foot traffic, vehicular traffic, Contractor’s equipment and personnel, 
subsequent construction operations, vandalism, and the like. 

 
  The Contractor shall provide sufficient personnel to guard and protect newly placed 

concrete until such time as it has hardened sufficiently to prevent damage.  Any 
concrete curing compound damaged by Contractor foot traffic or equipment shall be 
immediately recoated by the Contractor at the Engineer’s request. 

 
Any concrete which is marked by graffiti, cracks other than at joints, or otherwise 

damaged before it has sufficiently hardened to prevent damage shall be removed and 
replaced in accordance with the appropriate project specifications at the Contractor’s 
sole expense. 

     
 f. Measurement and Payment.- All costs associated with the conformance to the 
requirements of this Special Provision will not be paid for separately, but shall be 
considered to be included in the respective items of work.  
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 a. Description.- This work shall consist of constructing concrete curb and gutter, 
and concrete curb openings in accordance with Section 802 of the MDOT 2012 
Standard Specifications for Construction, as shown on the plans, and as specified 
herein. 
 
 b.  Materials.- The materials shall meet the requirements as specified in Section 
802.02 of the 2012 MDOT Standard Specifications and as specified herein: 
 
 Driveway Opening, Conc., Detail M, P-NC shall be Grade P-NC Concrete (658 
lbs/cyd cement content).  Driveway Opening, Conc, Detail L, P1 shall be Grade P1 
Concrete (526 lbs/cyd cement content.).  All concrete mixtures shall be made with 6AA 
coarse aggregate. 
 
 All other concrete curb and gutter specified herein shall be grade P1 with 6AA 
coarse aggregate. The Contractor may elect to add GGBFS to P1 mixtures in 
accordance with the requirements of the contract documents.  No additional payment 
will be made for concrete mixtures containing GGBFS. 
 
 All concrete mixtures shall contain 6AA coarse aggregates which are either natural 
or limestone and meet the requirements of Section 902. 
 
 It shall be the Contractor’s sole responsibility to propose specific concrete mix designs 
which meet the requirements of this Special Provision and the contract documents. 
 
 c. Construction Methods.-  Curb and Gutter, Conc, Det F4; Special, Curb, Conc., 
E4; and Curb and Gutter, Conc, Det F6 shall be constructed as shown in the MDOT 
Standard Plans R-30 series, as detailed in this specification, and as shown in the plans. 
 
 All driveway openings shall be constructed in accordance with MDOT Standard 
Detail R-29-H for Concrete Driveway Openings, Details “L” and “M.” 
        
 Expansion joints of the thickness shown on the details shall be placed as directed by 
the Engineer. 
 
 The preparation of the aggregate base course upon which the curb and gutter and 
drive openings are to be constructed shall be performed in accordance with the Special 
Provision entitled “Subbase, CIP, ___, Modified” and “Aggregate Base, 21AA, Modified”. 
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  The concrete curb and gutter and/or driveway openings shall not be constructed on 
a pedestal or a mound.  The aggregate base course shall be constructed the full width 
of the stage or phase in which concrete curb and gutter or driveway opening is to be 
constructed. 
 
 The concrete items being placed shall not be opened to construction or vehicular 
traffic until such time as the concrete has reached the required flexural strength.  The 
Contractor shall cast beams in accordance with Section 603.03.B.10, and as approved 
by the Engineer, and obtain concrete flexural strength in accordance with the 
requirements of Section 104.11, Table 104-2.  Beams cast for open to traffic 
determinations shall be cured in the same manner and environment as the concrete 
items which they represent. 
 
 Flexural strength beams shall be tested (broken) with a device meeting the approval 
of the Engineer and be in a state of good repair and shall be calibrated by an accredited 
testing laboratory or engineering company within a period of two years from the date of 
the test being performed. 
 
 d.  Measurement and Payment.- The completed work as measured shall be paid 
for at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Curb and Gutter, Conc, Det F4, Special .................................................. Foot 
Curb and Gutter, Conc, Det F6, Special .................................................. Foot 
Driveway Opening, Conc, Detail M, P-NC ............................................. Foot 
Curb, Conc., E4 ........................................................................................ Foot 

 
 The pay items will be measured in length by the foot and will be payment in full for 
all labor, equipment and material needed to properly complete this work.  
 
 At curb openings for sidewalk ramps, the concrete curb and gutter (without the curb 
face) will be measured and paid for at the contact unit price for curb and gutter. 
 
 Driveway Opening, Conc, Detail L, P 1 shall not be paid for separately, but shall be 
included in the concrete curb and gutter or concrete pavement with integral curb pay 
items. 
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 Where the Engineer directs the use of high early strength concrete for pay items that 
are not designated as “P-NC,” the additional cement shall be paid for separately. No 
additional payment will be made for cement for pay items that are designated “P-NC.”  

DS-72



DS-73



HMA SLOPED CURB 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 HMA SLOPED CURB 
 
WT:VCM 1 of 2 02/15/18
  
 

File: 805 DS HMA Sloped Curb180215.doc Riverview Drive Sanitary Sewer and Water Main Extension Project 
Last Printed:  11/7/18 7:20 AM City of Ann Arbor File No. 2017-031 
 

 a. Description.-  The work consists of installing bituminous curb on the existing 
bituminous pavement. The work shall be performed in accordance with the requirements of 
Section 805 of the 2012 Michigan Department of Transportation Standard Specifications for 
Construction, and as herein specified.   
 
The bituminous curb shall conform to the cross section as shown on the plans.  
 
 b. Materials. 
 

Bituminous mixture for curb shall be LVSP mixture as specified in Special Provision 501C, 
Application Estimate. 
 
Bond Coat material shall be applied to the existing pavement in accordance with the 
requirements of the Special Provision entitled “HMA Paving, City of Ann Arbor.”  The 
uniform rate of application shall be a minimum of 0.10 gallons/yd2 and be approved by the 
Engineer.  This work will not be paid for separately, but shall be included in the cost of other 
pay items.   
 
 c. Construction. 
 
The bituminous concrete curb shall be constructed as shown on the Plans or as directed by 
the Engineer and shall include the conditioning and treating of the surface on which the 
curb is to be placed and the application of bond coat. 
 
The method of construction shall conform to Section 805.03 of the 2012 MDOT Standard 
Specifications for Construction, unless otherwise specified. 
 
The bituminous mixture shall be thoroughly compacted by the curbing machine to the cross 
section shown on the Plans, or as determined by the Engineer.  The curb shall be formed 
to the density to produce a tight surface texture.  Curbs showing segregation, slumping, or 
misalignment shall be removed and replaced at the Contractor's expense.   
 
When specified on the Plans or as directed by the Engineer, an application of asphalt 
emulsion or other approved bituminous coating shall be applied to the finished curb at the 
joint of the curb and pavement, or to the inside face of the curb, or to both, as a protective 
seal.  
 
Backfilling behind the curb shall not commence until the bituminous mixture has cured. 
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The backfill material shall be placed and thoroughly tamped and compacted to the 
satisfaction of the Engineer, without disturbing the curb, and shall be left in a neat and 
workmanlike condition. 
 
 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 
 

Contract Item (Pay Item)  Pay Unit 
 
Curb Sloped, HMA, Special ..................................................................... Foot 

 
Curb Sloped, HMA, Special shall include all labor, material, and equipment required for 

construction of the curb, and shall include, but is not limited to, all construction; preparation 
of existing bituminous base; furnishing and applying bond coat; furnishing, laying, and 
compacting of the bituminous curb; furnishing and applying the protective seal; protection of 
existing site features to remain in place; backfilling behind completed curb; and all items 
necessary to complete the work as shown on the plans, as detailed in the specifications, 
and as directed by the Engineer.  

 
Measurement for bituminous curb will be in lineal feet, determined by field 

measurement. 
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 a. Description.-  This work shall consist of taking all reasonable measures to protect 
all existing trees and vegetation designated to remain and be protected within the project 
limits and the construction influence area, in accordance with Sections 201.03.A.2 and 
Section 808 of the Michigan Department of Transportation 2012 Standard Specifications for 
Construction, except as specified herein.  The work shall also consist of installing protective 
fencing at the limits of the construction area as shown on the plans or in areas directed by 
the Engineer.  
 
 b. Materials. - Fabric shall be orange, vinyl, snow fence material, 4 feet tall.  Posts 
shall be 6 foot long, T-shaped, metal posts or 2 inch square hardwood stakes 
 
 c. Means and Methods of Protection.-  Install protective fence at the limits of the 
construction area as shown on the plans or as directed by the Engineer. 
 
 The Contractor shall not operate equipment within the tree protection fence of any 
existing tree without the approval of the Engineer.  

 
 Construction material, supplies, or equipment shall not be stockpiled or stored within the 
limits of the tree protection fence. 
 
 Vehicles and personnel are not permitted within the limits of the tree protection fence. 

 
 The Contractor shall not attach chains, cables, ropes, nails, or other articles to any tree 
at any time.  
 
 Tree roots exposed during construction that are 1-1/2 inch or greater in diameter must 
be pruned. All pruning operations shall be reviewed and approved by the Engineer.  All root 
pruning shall be performed with sharp tools and shall provide clean cuts that do not 
unnecessarily damage the remaining bark or root.  The Contractor shall not perform any 
backfilling operations until all root maintenance has been performed. 

  
 Any damage to trees owned by the City of Ann Arbor or other trees designated to be 
protected due to the Contractor's activities or activities of the Contractor's subcontractors or 
suppliers shall be repaired under the direction of the City Forester by an approved forestry 
specialist.  The costs of these repairs shall be the sole responsibility of the Contractor.   
 
 Should the Contractor’s operations damage a plant’s roots to the extent that it must be 
removed, the Contractor shall either replace the plant with a commensurate number of 
plants, 2½” caliper trees of the species as determined by the City, or compensate the City 
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of Ann Arbor for the cash value of the plant or tree as determined by the City of Ann Arbor’s 
Forester.  The City of Ann Arbor shall be solely responsible for determining which 
compensation method is used.     

 
 The City Forester shall supervise the replacement of any trees at the sole expense of the 
Contractor. 
 
 Remove tree protection fence when directed by the Engineer. 

 
 d. Measurement and Payment.-  The completed work shall be paid for at the 
contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 

Protective Fence, Orange, Plastic, 4 foot Ht. ..................................... Foot 
 

 “Protective Fence, Orange, Plastic, 4 foot Ht.” will be measured in length, by feet of 
protective fence used, and will be paid for at the contract unit price which shall be payment 
in full for all labor, materials, and equipment needed to accomplish this work.  No additional 
payment will be made for maintenance or reinstallation of fence during the construction 
period.  No additional payment will be made for repair or replacement of vegetation as 
noted above. 
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a. Description.- This work shall consist of protecting and maintaining vehicular and 
pedestrian traffic in accordance with the City of Ann Arbor Standard Specifications for 
Construction; Section 812 of the 2012 MDOT Standard Specifications for Construction; 
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition 
(MMUTCD); this Detailed Specification; and, as shown on the plans and as directed by the 
Engineer. 

 This item of work shall include, but not be limited to: 

 
• The furnishing and operating of miscellaneous signs, warning devices, flag-

persons, and cones as required for the entire duration of the project;  
• The operation of additional signs furnished by the City;  
• Furnishing and installing meter bags (where required);  
• Coordinating with the City to have meter heads removed and reinstalled (where 

required);  
• Maintaining pedestrian traffic;  
• Temporarily covering conflicting traffic controls with Engineer-approved covers; 
• Temporarily covering conflicting existing signs as directed by the Engineer with 

approved sign covers; and, 
• Any and all other miscellaneous and/or incidental items that are necessary to 

properly and safely perform the work. 

 The Contractor shall maintain vehicular and pedestrian traffic during the work by 
the use of flag-persons, channelizing devices, and signs as necessary, as directed by 
the Engineer, and in accordance with MMUTCD. 

 Typical applications for maintaining pedestrian traffic in accordance with the 
MMUTCD are included in plan set for this project. 

b. Materials.- Traffic maintenance material and equipment shall meet the 
requirements as specified in Section 812.02 of the 2012 MDOT Standard Specifications 
for Construction. 

c. Construction Methods.- All temporary traffic/pedestrian control devices 
furnished by the Contractor shall remain the property of the Contractor.  The City shall 
not be responsible for stolen or damaged signs, barricades, barricade lights or other 
traffic maintenance items.  The Contractor shall replace missing traffic control devices 
immediately and at no additional cost to the City. 
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All existing signs, and signs erected by the City of Ann Arbor, on this project shall be 
preserved, protected, and maintained by the Contractor.  Existing City-owned signs that 
are damaged by the Contractor during the work will be repaired by the City at the 
Contractor's expense. 

 The Contractor shall temporarily cover conflicting traffic and/or parking signs 
when directed by the Engineer. 

 When traffic control devices have been damaged by, or due to, the negligence of 
the Contractor, his subcontractors or material suppliers, the traffic control devices shall 
be replaced at the Contractor's sole expense. 

 The Contractor shall furnish and install the traffic control items as shown on the 
contract plan sheets and details included therein.   

 "Road Work Ahead" warning signs shall be placed, as indicated on the Plans, or 
as directed by the Engineer, prior to the start of work, regardless of the nature, 
magnitude or duration of the work. 

 Removable black pavement marking cover tape shall be used to cover conflicting 
pavement markings as directed by the Engineer. 

 Temporary pavement markings may be used within transition areas, if requested 
by the Contractor, and approved by the Engineer.  All temporary pavement markings 
shall be removable. 

d. Measurement and Payment.- This item of work will be paid for on a pro-rata 
basis at the time of each progress payment.  Measurement will be based on the ratio 
between work completed during the payment period and the total contract amount.  
When all of the work of this Contract has been completed, the measurement of this item 
shall be 1.0 Lump Sum.   

 The completed work as measured for this item of work shall be paid for at the 
contract unit price for the following contract item (Pay Item): 

Pay Item Pay Unit 

Minor Traffic Devices, Max. ____ Lump Sum 

 The unit price for this item of work shall include all labor, material, and equipment 
costs required to perform the work specified herein. 
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a. Description.-  This work consists of performing on-going clean-up, removing, and 

disposing of debris; including soil erosion control fences, protective fences, fallen timber, 
logs, brush, rocks, boulders, and any other rubbish generated from the Contractor’s 
operations within the project limits or areas impacted by their operations.  The Contractor 
shall perform final restoration and establish the planting areas as described in this Detailed 
Specification, as indicated on the Drawings, and as directed by the Engineer. 
 
 The related work of salvaging the existing topsoil, stockpiling the existing topsoil, 
preparing the earth bed, re-spreading the topsoil, furnishing the seed mixtures, sowing the 
seed, furnishing, placing, and anchoring the mulch blanket shall conform to the 
requirements of this Detailed Specification and Section 816, Turf Establishment, of the 
2012 edition of the Michigan Department of Transportation (MDOT) Standard Specifications 
for Construction.   
 

b. Materials.-  The materials shall meet the requirements specified in the 2012 edition 
of the MDOT Standard Specifications for Construction, except as specified herein:  

 
1. Mulch.-  Mulch seeded areas with the appropriate materials for the site conditions 

to promote germination and growth of seed and to mitigate soil erosion and 
sedimentation.  Mulch blankets shall be as specified in the Detailed Specification for 
“Turf Establishment”.   

 
c. Construction.-  Provide project cleanup as an ongoing operation.  Perform project 

cleanup within the right-of-way and any other areas impacted by the project work 
operations.   

 
Fill all holes and ruts resulting from the work operations with Engineer-approved 

material.  Compact and level all backfill materials and restore ruts and holes to the 
surrounding contour as directed by the Engineer.  
 
 Grade, spread topsoil, remove rocks over 2 inches in diameter, place additional topsoil 
(as needed), place permanent seeding, and furnish, place, and anchor erosion control 
straw mulch blanket in all areas disturbed by the Contractor’s operations.  The Contractor 
shall be responsible for performing the permanent restoration of the Project area and other 
areas as part of the work of this Detailed Specification. 
 

DS-80



PROJECT CLEAN-UP AND RESTORATION, SPECIAL 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 PROJECT CLEAN-UP AND RESTORATION, SPECIAL 
 
WT:VCM 2 of 2 02/15/18
 

File: 816_Project Clean-Up and Restoration, Special 180215.doc Nichols Arboretum Sanitary Sewer and Siphon Rehabilitation 
Last Printed:  11/7/18 7:21 AM City of Ann Arbor File No. 2016-026 
 

Topsoil placement shall occur at the locations called for on the Drawings or as directed 
by the Engineer.  Minimum topsoil thickness in restoration areas shall be 4 inches.  The 
Contractor may be required to truck in additional topsoil. 

 
Damage to seeded areas resulting from erosion shall be repaired by the Contractor at 

the Contractor's expense.  Scattered bare spots in seeded areas will not be allowed over 
3 percent of the area nor greater than 6- by 6-inch in size. 
 

Clean existing culverts, ditches, depressions, or other areas that contain sediment or 
debris from the work operations. 
 

Neatly fill any ruts or depressions resulting from removal of soil erosion control materials 
with existing materials after their removal.  Maintenance of silt fencing and other soil 
erosion control materials until such time as they are no longer needed, then removal and 
proper disposal of them from the site, shall be included in the bid price for the related soil 
erosion control device.   
 

The project site shall be left in a condition that is clean and free of all project-generated 
debris and to the satisfaction of the Engineer. 

 
d. Measurement and Payment.-  The completed work as measured shall be paid at 

the contract unit price for the following contract pay items: 
 
Contract Pay Item Pay Unit 
 
Project Clean-Up and Restoration, Special ...................................................... Lump Sum 

 
The lump sum price for “Project Clean-Up and Restoration, Special” shall include all 

remaining project clean-up and restoration work, including all labor, material, and 
equipment costs required to complete the work as specified herein. 
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 a. Description.-  This work shall consist of furnishing and placing 4” of Engineer-
approved topsoil, hydroseeding lawn areas, and placing mulch blankets as indicated on the 
plans, as detailed in the specifications, or as directed by the Engineer. 
 
 The related work of preparing the earth bed, furnishing, and placing the topsoil, 
furnishing the seed mixtures, furnishing the fertilizer, sowing the seed, furnishing and 
installing the mulch blanket and watering shall conform to the requirements of this Special 
Provision and Section 816, Turf Establishment, of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction.   
 
 b. Materials.-  The materials shall meet the requirements specified in Section 917 of 
the 2012 MDOT Standard Specifications for Construction except as specified herein:   
 

• Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s 
“Rules for Testing Seed”, tested for purity and germination tolerances. 
 

Variety Proportion By 
Weight

Purity Germination

Baron Kentucky 
Bluegrass 

25% 90 80

Kentucky Bluegrass 
98/80 

15% 98 80

Park Kentucky 
Bluegrass 

15% 90 80

Omega III Perennial 
Ryegrass 

20% 98 90

Creeping Red Fescue 25% 95 90
 

Maximum weed content shall be 0.30%. 
 

• Fertilizers shall be a Class A.  The percentages by weight shall be at a minimum 
10N-10P-10K or as required and approved by the Engineer. 

 
• The seed, fertilizer, and adhesive (mulch binder) shall be mixed together and 

applied at one time. 
 

• Water used shall be obtained from fresh water sources and shall be free from 
injurious chemicals and other toxic substances. 
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Mulch Blankets shall meet the requirements of Section 917.15.B.2.b of the 2012 MDOT 

Standard Specifications for Construction. 
 
Double Shredded Hardwood Bark Mulch shall be the bark of hardwood trees meeting the 

requirements of Section 917.14 of the 2012 MDOT Standard Specifications for 
Construction. 
 
 c. Maintenance and Acceptance.- It is the responsibility of the Contractor to 
establish a dense, vigorous, weed free lawn of permanent grasses, free from mounds and 
depressions prior to final acceptance and payment of this project.  Any portion of a seeded 
area that fails to show a uniform germination, shall be re-seeded.  Such re-seeding shall be 
at the Contractor's expense and shall continue until a dense, vigorous and weed free lawn 
is established. 
 
 The Contractor shall maintain all lawn areas until they have been accepted by the 
Engineer.  Lawn maintenance shall begin immediately after the grass seed is in place, and 
shall continue until final acceptance with the following requirements: 
 

• Lawns shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made. 
The Contractor shall establish a uniform, dense, vigorous, and weed-free stand of 
the specified grasses.  Maintenance includes, but is not limited to; deposition of 
additional topsoil; re-seeding; watering; fertilizing; mowing, and any other work as 
required to correct all settlement, erosion, germination, and establishment issues 
until the date of final acceptance by the Engineer. 

 
• Damage to seeded areas resulting from erosion shall be repaired by the Contractor 

at the Contractor's expense.  Scattered bare spots in seeded areas will not be 
allowed over three (3) percent of the area nor greater than 6"x 6" in size. 

 
When the above requirements have been fulfilled, the Engineer will accept the lawn. 
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d. Measurement and Payment.- The completed work shall be paid for at the contract unit 
price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
   

Topsoil Surface, 4 inch ......................................................... Square Yard 
Hydroseeding ........................................................................ Square Yard 
Double Shredded Hardwood Bark Mulch .............................. Square Yard 

 
 "Topsoil Surface, 4 inch” and "Hydroseeding" will be measured by area in square yards 
and will be paid for at the contract unit prices which shall be payment in full for all labor, 
materials, and equipment needed to accomplish this work. 
 
 Topsoil placement shall occur at the locations called for on the plans or, as directed by 
the Engineer.  The unit price “Topsoil Surface, 4 inch” shall include the grading of the area 
to receive the topsoil, preparing the earth bed, spreading and raking the topsoil to provide a 
uniform surface free of large clods, lumps, rocks, brush, roots, or other deleterious 
materials, as determined by the Engineer. 
 
 The hydroseeding shall be placed on all lawn areas as called for on the plans, and shall 
include furnishing and installing seed, fertilizer, mulch blankets, and all required watering 
necessary for the establishment of the turf.  Watering will not be paid for separately. 
 
 Any damage or soiling to signs, fences, trees, pavements, or structures shall be 
repaired and/or cleaned by the Contractor at the Contractor's sole expense. 
 
 After initial placement of the topsoil and hydroseed mixture(s), fifty (50) percent of the 
total quantity placed for each item will be certified for payment.  The remaining fifty (50) 
percent of the total quantities will be held by the Engineer until such time as all lawn areas 
have been established and accepted by the Engineer. 
 
 Final acceptance shall occur no sooner than June 15th of the year after the year in which 
the lawn areas were initially planted during the previous spring planting season; or, final 
acceptance will occur no sooner than November 1st of the year after the year in which the 
lawn areas were initially planted during the previous summer planting season. 
 
 In no case shall lawn areas be accepted in the same year in which they were planted. 
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 a. Description.- The Contractor shall furnish all labor, equipment, pipe, valves, 
fittings, restrained-joint pipe, restrained-joint gaskets, special gaskets as detailed on the 
plans and in the specification, polywrap, blow-off assemblies, fire hydrants, fire hydrant 
extensions, supplemental lighting towers, and all other materials necessary to complete the 
work as shown on the Plans, as detailed in this Detailed Specification, and as directed by 
the Engineer. 
 
 All water main installation and testing procedures shall be performed in accordance with 
the plans, the requirements of this Detailed Specification, and as directed by the Engineer.  
The Contractor shall excavate all trenches and pits to the required dimensions; sheet, 
brace, and properly support the adjoining ground or structures where necessary to comply 
with MIOSHA, Section 104.07.B of the MDOT 2012 Standard Specifications for 
Construction, and other relevant safety standards. 
 
 The work for all items shall include, but not be limited to; pavement saw-cutting; 
excavation and disposal of excavated material; connections to new and existing water 
mains; the furnishing and installation of solid sleeves and push-on-joint plugs where 
needed; the furnishing, installation, and removal of sheeting and/or shoring where needed; 
all items necessary for the protection of the trench and all persons employed in the work 
during the work day and “after-hours” periods; polywrap; the furnishing, placement and 
compaction of approved bedding and backfill materials; thrust blocks; additional labor and 
equipment costs associated with any required nighttime water main work; cleaning, 
disinfecting, flushing, bacteriological and hydrostatic testing; and any other required items 
to complete the work as shown on the plans, as detailed in this Detailed Specification, and 
as directed by the Engineer. 
 
 The work of installing a gate valve-in-well shall include installation and backfill of the 
specified valve, furnishing and installing pre-cast concrete gate wells including the concrete 
base, straight pre-cast concrete sections, transition sections, and the adjustment of the 
structure cover.  No separate payment will be made for adjusting the structure covers on 
new gate wells.  The gate well cover shall be paid as “Dr Structure Cover.”  Upon 
completion of the work, the Contractor shall clean the Gate Well to the approval of the 
Engineer. 
 
 The cost of adjusting new gate valve-in-boxes shall be included in the unit price for Gate 
Valve-in-Box and shall not be paid for separately. 
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The fire hydrant assembly work shall include the hydrant, the 6 inch gate valve-in-box, 3 
feet of 6 inch pipe, the thrust block, and any required extensions to install the fire hydrant to 
the finish grade as shown on the plans. 
 
 b. Materials.- 
 

1. Submittals. Prior to beginning construction, the Contractor shall submit the 
following: 

   
A. Product data on all ductile iron pipe, valves, fittings, asbestos concrete pipe 

to ductile iron pipe fittings, and hydrants. 
 
B. Manufacturer’s certifications on all pipe, fittings, and precast concrete units 

indicating that all materials meet the minimum requirements of these 
specifications. 

 
C. Information on equipment and methods to be used for flushing, chlorination, 

pressure and bacteriological testing. 
 
2. General Specifications. 

 
A. Cast Ductile Iron Pipe and Fittings: 
 

Cast ductile iron pipe shall be Iron Grade 60-42-10 and meet the 
requirements of ANSI/AWWA C151/A21.51 in all respects; with standard 
thickness cement mortar lining and asphaltic seal coat in accordance with 
ANSI/AWWA C104/A21.4; and, coated outside with an asphaltic coating in 
accordance with ANSI/AWWA C151/A21.51.  100% of the ferrous metals 
used in the manufacture of cast ductile iron pipe shall be recycled from 
scrap and other sources. 
 
All pipe shall be either Pressure Class 250 or 350 (Table 50.5 
ANSI/AWWA C150/A21.50) as detailed on the plans, or Thickness Class 
50 (Table 50.15, ANSI/AWWA C150/A21.50).  Ductile iron pipe crossing 
under a railroad shall be thickness Class 56. 
 
Cast ductile iron river crossing pipe shall be Clow Corp. "F-141 River 
Crossing Pipe", U.S. Pipe "USIFLEX Boltless Flexible Joint Pipe" or equal 
approved by the Engineer, and shall be thickness Class 56 minimum.  The 

DS-87



WATER MAIN AND APPURTENANCES 823A 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 WATER MAIN AND APPURTENANCES 
 
WT:VCM 3 of 27 02/22/18
 

File: 823A Water Main and Appurtenances 180222.doc Riverview Drive Sanitary Sewer and Water Main Extension Project 
Last Printed:  11/7/18 7:21 AM City of Ann Arbor File No. 2017-031 
 

pipe shall have a boltless flexible joint of the ball and socket type, and be 
designed for, and rated at, a minimum interior working water pressure of 
250 psi. 
 
Restrained joint pipe, where called for on the Plans, shall be boltless, 
factory-manufactured, by the installation of retainer weldment and ductile 
iron locking segments or rings.  Restrained joint pipe shall be Ductile Iron 
manufactured in accordance with the requirements of ANSI/ AWWA 
C151/A21.51.  Joints for restrained joint pipe shall be in accordance with 
ANSI/AWWA C111/A21.11.  Restrained joint fittings and the restraining 
components shall be Ductile Iron in accordance with applicable 
requirements of ANSI/AWWA C110/A21.10 and/or C153/A21.53 with the 
exception of the manufacturer’s proprietary design dimensions.  Push-on 
joints for such fittings shall be in accordance with ANSI/AWWA 
C111/A21.11. 
 
Restrained joint pipe shall be TR-Flex restrained joint pipe manufactured 
by U.S. Pipe; Lok-Ring pipe for pipe diameters 54” through 64” or Flex-ring 
pipe for pipe diameters less than 54” manufactured by American Ductile 
Iron Pipe; or, equal as approved by the Engineer.    Bolts and nuts for 
“field-cut” retainer assemblies shall be stainless steel. 
 

Cast ductile iron fittings shall be push-on joint (with the exception of solid 
sleeves and fire hydrants which shall be mechanical joint), meeting the 
requirements of ANSI/AWWA C110/A21.10 for short body cast iron fittings. 
 Fittings shall have a cement mortar lining and asphaltic seal coat in 
accordance with ANSI/AWWA C104/A21.4 and ANSI/AWWA 
C110/A21.10.  The outside of all fittings shall have an asphaltic coating in 
accordance with ANSI/AWWA C110/A21.10. 
 

Solid sleeves shall be long-pattern sleeves. 
 

B. Gate Valves and Gate Valve Boxes: 
 

All gate valves shall be resilient seated meeting the requirements of 
AWWA C509.  All valves shall be of the push-on joint type, unless used on 
tapping sleeve assemblies, or noted otherwise on the plans. The valves 
supplied shall be: 
 

a. Metroseal 250 Resilient Seated Gate Valve as manufactured by 
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U.S. Pipe & Foundry Company 
b. U. S. Pipe and Foundry Tyton Joint, Resilient Wedge Seated Gate 

Valve, meeting the requirements of AWWA C 509, AWWA C550, 
and ASTM D 2794 

c. American Flow Control, Series 2500, Single Resilient Wedge 
d. East Jordan Iron Works FlowMaster Resilient Wedge Valve 
e. Mueller Series, 4” through 12”, A-2360-38, Resilient Wedge – SL x 

SL 
f. Tyler Series DRS 250-22 Double Resilient Wedge 

 
All valves shall come equipped with a two-inch square operating nut, 
opening right. 
 
Valve Boxes shall be Tyler 6860 Buffalo type, Size D, screw-type, 3 piece, 
5-1/4 inch shaft and a No. 6 Base for a valve 8 inches or less and a No. 8 
base for 10 and 12 inch valves. 
 

C. Gate Valve Wells: 
 

Pre-cast reinforced concrete bases, bottom sections, manhole risers, 
grade adjustment rings, concentric cones, eccentric cones, and flat-slab 
tops shall conform to the requirements of ASTM C-478.  Joints on precast 
gate wells shall meet the requirements of ASTM C-443, rubber O-ring 
gasket. 
 
Flat-slab top, pre-cast, gate wells shall be designed to accommodate 
HL-93 Modified Live Load requirements as determined by a Professional 
Engineer licensed by the State of Michigan, regardless of where they are 
to be installed.  For the purposes of design, a HL-93 Modified Live Load 
shall consist of 1.2 times the design truck or 1.2 times a single 60 kip load, 
whichever produces the greater stresses. 
 

D. Fire Hydrants: 
 

 Fire hydrants shall be East Jordan Iron Works Model 5-BR Water Master 
BR 250 with traffic flange; American Flow Control 5-¼” Pacer, WB 67-250; 
or, Waterous Model TCV-5 with traffic flange.  All fire hydrants shall have 
the following features: a 6 inch mechanical joint pipe connection, 
ANSI/AWWA C111/A21.11; two 2-1/2 inch National Standard hose 
connections; one 4 inch Stortz pumper connection; 1-3/8 inch pentagon 
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operating and cap nuts (1-3/8 in. point-to-flat at top; 1-7/16 in. point-to-flat 
at base); open left; breakable flange construction; no barrel drain; and a 
painted red finish.  Depth of bury (bottom of pipe to ground surface) is 
generally 6 feet but may vary depending on specific site conditions.  The 
Stortz pumper connection must be 21 in. ± 3 in. above finished grade, and 
the breakable traffic flange must be between finished grade and 8 in. 
above finished grade. 
 
Fire hydrant extensions shall be fully compatible with the manufacturer of 
the fire hydrant assembly provided and be approved by the Engineer.  
East Jordan Iron Works hydrants shall be provided with a model 5-BR 
extension kit; and, Waterous Fire Hydrants shall be provided with a F1-
K562-6 extension kit. 
 
All fire hydrants must be certified by Underwriters Laboratory (UL) or the 
National Sanitation Foundation (NSF) for use in a potable water system. 
 

E. Tapping Sleeves and Valves: 
 

Tapping sleeves and valves shall be manufactured of cast iron or stainless 
steel and designed for water service with a minimum working pressure of 
150 psi.  The sleeve shall be a full-bodied split sleeve design 
manufactured by one of the following manufacturers: 
 

a) Clow No. F-5205; 
b) Mueller Co. No. H-615; 
c) Waterous Series 800; 
d) East Jordan Iron Works MJ Tapping Sleeve with East Jordan 

 FlowMaster RW Valve; 
e) Tyler/Union D.I. MJ Tapping Sleeve; 
f) Ford Meter Box Company Style FTSS; 
g) Power Seal Model No. 3490 AS; 
h) Smith Blair Model No. 622; 
i) JCM 432 All Stainless Steel Tapping Sleeve; and 
j) Price Brothers Company Tapping Sleeve for Prestressed 

 Concrete Steel Cylinder Pipe (only to be used on concrete water 
 mains.) 

 

Tapping Sleeves for Pre-stressed Concrete Steel Cylinder Pipe shall be in 
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accordance with AWWA M-9.  The sleeves shall have a separate gland 
which permits installation of the sleeve prior to cutting of the prestress 
wires.  The gland shall have a fusion epoxy coated (per AWWA C-213) 
waterway, and a broad gasket set in a retaining groove of a pressure plate 
gusseted to eliminate flexing.  The gland shall be equipped with load 
bearing set screws to protect the cylinder.  Grout under saddle is needed 
whether saddle is epoxy coated or not.  Sleeves shall be furnished with 
grouting seals and grout horns to facilitate filling the space between the 
sleeve and the pipe.  Tapping sleeves shall be a Price Brothers Company 
Tapping Sleeve for Prestressed Concrete Steel Cylinder Pipe or approved 
equal. 
 

Tapping valves shall be double-disk type of the same manufacture as the 
sleeve, NRS with two-inch square operating nut-opening right, with a 
mechanical joint outlet. 
All tapping sleeves and valves must be certified by Underwriters 
Laboratory (UL) or the National Sanitation Foundation (NSF) for use in a 
potable water system. 

 
F. Asbestos Concrete Pipe to Ductile Iron Pipe Coupling: 

 
The asbestos concrete pipe to ductile iron pipe coupling shall be the 
“Smith-Blair 415 (23.15”—21.60”) Gaskets, Alloy bolts and Epoxy” 
coupling or equivalent. 
 

G. Joints: 
 

Push-on joints shall be single gasket joint meeting the requirements of 
ANSI/AWWA C111/A21.11. 
 
Mechanical joints for fire hydrants and solid sleeves shall be in accordance 
with ANSI/AWWA C111/A21.11 and shall be the Mega Lug Series 1100 
joint restraint system manufactured by EBAA Iron Sales, Inc. or the Ford 
Meter Box Co. Uni-flange Retainer (UFR 1400-D-x style.)  
 
Bolts for mechanical joints shall be high strength, low alloy steel bolts, 
only, meeting the requirements of ANSI/AWWA C111/A21.11.  All bolts, 
nuts, and washers if required, shall be coated with a factory-applied 
flouropolymer coating meeting the following requirements: 
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  Use Temperature: -100°F to 500°F 
  Salt Spray – ASTM B117 up to 4000 hours (nuts must not become frozen) 
  Pencil Hardness – 5H to 6H – ASTM D3363-92A 
  Kinetic Coefficient of Friction – 0.06 to 0.08 
  Thickness – nominal 0.001” (1 mil) 
  Impact – 160 in-lbs as measured by ASTM D2794-93 
  Adhesion – 5B – ASTM D3359-95 
  Di-electric Strength – 500V per mil 
  Elongation – 35% to 50% 
  Tensile Strength – 4,000 psi 
  Operating Pressure – up to 100,000 psi 
  Kesternich Test – Nuts not frozen up to 30+ cycles (DIN 50018) 
 
 Corrosion Resistance: as measured by; 
 
   ASTM D 1308 Muriatic Acid 31% HCL 24 hours  No Effect 
       Sulfuric Acid 93% H2SO4 24 hours  No Effect 
       Caustic Soda 100% NaOH24 hours  No Effect 
       Methy Ethyl Keytone MEK 24 hours  No Effect 
   ASTM B117  Salt Fog     1,000 hours No Effect 
 

The flouropolymer coating shall strongly adhere to surface being coated and 
shall not flake off or be easily removed by rubbing or brushing.  

 
Cast ductile iron river crossing pipe joints shall be a push-on type ball and 
socket joint utilizing a first grade rubber gasket.  The joint shall be capable 
of 15-degree full turning deflection without separation, leakage, or 
restriction of the pipe waterway.  Joint restraint shall be provided by a 
boltless means which is locked against accidental disengagement of the 
restraining component.  Pipe shall be furnished with the necessary 
gaskets, lubricant, and retainer locking accessories. 
 
Restrained, push-on joint, pipe shall be American Pipe's "Fast-Grip" 
gasket system; U.S. Pipe's "Field-Lok 350" gasket system; or, Griffin Pipe 
“Field-Lok 350” gasket system. 
 
The use of retainer glands and set screws shall not be acceptable. 
 
Lubricants used in making up joints shall be supplied by the pipe 
manufacturer and the joints shall be coupled in accordance with the 
manufacturer's requirements. 
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H.       Pipe Wrapping: 
 

All Cast Ductile Iron Pipe, Fittings, and Valves (except river, railroad and 
highway crossing pipe) shall be fully wrapped with polyethylene per 
ANSI/AWWA C105/A21.5 and the details as contained on the plans. 

 
I.  Casing Pipe: 

 
 Steel casing pipe used for construction at railroad or State highway 
crossings shall comply with the following minimum requirements unless 
more stringent requirements are established by the railroad or State.  
Casing pipes at other locations shall comply with the following minimum 
requirements unless otherwise indicated on the Plans or in the 
Specifications. 

  Nominal Diameter      Minimum Wall 
 of Casing Pipe           Thickness 

   _   (Inches)____         _  (Inches)___    
 

   Under 14             0.250 
   14, 16, and 18            0.312 
   20 and 22             0.375 
   24, 26, 28, and 30          0.500 
   32 and 34             0.563 
   36, 38, 40, 42, and 48    0.625 

 
Steel pipe shall be non-spiral pipe and have a minimum yield strength of 
35,000 psi.  All joints shall be made leakproof using full penetration, 
continuous welds.  Welds shall be ground smooth outside and inside 
(except inside 22 in. diameter and less) to prevent conflict with the soil or 
pipe placement.  Steel pipe shall meet the requirements of ASTM A 53, 
Type E or S, Grade B. 
 
  Pipe Marking: 
 

The following information shall be clearly marked on each length of 
pipe: 
 

a) The pipe designation and class (e.g. A 53, Type S, Grade B.) 
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b) The name or trademark of the manufacturer. 
c) Identification of the manufacturing plant. 

 
Inspection: 

 
All casing pipe furnished shall be subject to inspection on arrival at the 
job site by the Engineer.  The purpose of the inspection shall be to cull 
and reject pipe that, independent of physical tests specified under the 
standard specifications designated herein, fails to conform to the 
requirements of these Specifications. 
 
Rejected pipe shall be plainly marked by the Inspector and 
immediately removed from the site of the work by the Contractor, 
without cost to the City. 

 
J. Water Main Pipe Marking: 
 

The following information shall be clearly marked and/or cast on each 
length of pipe: 

 
a) The pipe designation and class (e.g., D.I., Class 50). 
b) The name or trademark of the manufacturer. 
c) Country where cast. 
d) The year in which the pipe was produced. 

 
The following shall be distinctly cast on each fitting: 

 
a) The pressure rating of the fitting. 
b) Nominal diameters of openings. 
c) The name or trademark of the manufacturer. 
d) Country where cast. 
e) The number of degrees or fraction of the circle on all bends. 
f) Ductile iron fittings shall have the letters "DI" or "Ductile" cast on them. 

 
K.       Manufacturer's Certification: 
 

All pipe furnished shall be accompanied by the manufacturer's certificate 
of test showing conformity with the Specifications.  Each certificate shall 
identify a specific lot number, quantity of pipe, and show actual test results 
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for the lot furnished.  These certificates shall be submitted to the Inspector 
at the time of unloading. 
 
All materials that will potentially be in contact with the City of Ann Arbor 
water supply must be certified by Underwriters Laboratory (UL) or the 
National Sanitation Foundation (NSF) for use in a potable water system.  
These materials shall include pipe coatings, pipe metals, cement linings, 
and joint lubricants and gaskets. 

 

L. Inspection: 
 

All pipe furnished shall be subject to inspection on arrival at the job site by 
the Engineer.  The purpose of the inspection shall be to cull and reject 
pipe or fittings that, independent of physical tests specified under the 
standard specifications designated herein, fail to conform to the 
requirements of these Specifications. 
 
The Contractor shall notify the Engineer sufficiently in advance so that an 
Inspector may be on the job during the unloading of materials.  A minimum 
notice of 24 hours is required for such unloading and inspection.  The 
Contractor shall also notify the Engineer when the material has arrived at 
the site. 
 
All ductile iron water main pipe shall be stacked on pallets off of the 
existing grade, with each end plugged or bagged so as to keep the pipe 
interior clean until final installation. 
 
Cast ductile iron pipe and fittings shall be subject to rejection on account of 
any of the following: 

 
a) Variation in any dimension exceeding the permissible variations 

given in the material specifications. 
b) Any crack or defect in the cement mortar lining which, in the 

opinion of the Engineer, is non-repairable, including, but not 
limited to, loose or "hollow" lining. 

c) Any signs of physical damage or poor manufacturing which might 
render the material unsuitable for its intended use. 
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d) Variation of more than 1/16 inch per lineal foot in alignment of 
pipe intended to be straight. 

e) Damaged ends, where in the judgment of the Engineer such 
damage would prevent making a satisfactory joint. 

f) Improper handling during delivery, unloading, or installation. 
 

Rejected pipe shall be plainly marked by the Inspector and immediately 
removed from the site of the work by the Contractor, without cost to the 
City. 

 
M. Water Main Bedding and Backfill Materials: 

 
Bedding and backfill material for Trench Detail I (under roadbed), Modified, 
shall be Granular Material, Class II, meeting the requirements of Section 902. 
 Bedding and backfill for Trench Detail V (outside of the 1:1 influence line of 
roadbed or curb and gutter), Modified, shall be Granular Material, Class II 
and Engineer approved native material, placed in accordance with the trench 
details.    

  
 c. Water Main Installation, Bacteriologic and Hydrostatic Testing, and 
Acceptance Requirements.- Installation of proposed water mains will require work in 
close proximity to existing utilities. This must be taken into consideration when the 
contractor determines the required trench safety requirements.  All excavation shall 
conform to all relevant MIOSHA Standards; the Contractor is solely responsible for 
determining all excavation and trench safety requirements. 
 

A. Dry Tap: 
 

When a connection to an existing water main is to be made in the dry, the 
existing main to which a connection is to be made shall be isolated by the closing of 
the necessary existing valves, and the water from the existing main shall then be 
pumped out or removed by other means so that the connection may be made in the 
dry.  All pipe materials and appurtenances which will come into contact with potable 
City water after the restoration of water service following the connections shall be 
disinfected with a strong chlorine solution prior to installation. 
 

The Contractor may not operate City water main valves.  For valve operation, 
contact City of Ann Arbor Public Services Area personnel; the City of Ann Arbor 
personnel will direct the operation of all valves by Contractor personnel.  It is 
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recommended that the Contractor request that the existing valves, which will need to 
be operated in order to perform the water main work, are checked in advance of the 
work to ensure that they operate properly.  If the Contractor elects not to request the 
operation of the valves in advance of any required water main operation, then a 
request for extension of contract time will not be allowed. 

 
It is possible that the valves which need to be operated to facilitate a shutdown 

will not close entirely, thereby allowing water to leak past the valve into the area of 
the shut down.  The Contractor shall provide the necessary labor, material, and 
equipment to enable work to be completed with a poor shut down. Under no 
circumstances shall the Contractor be compensated for “downtime” associated with 
water main valve or appurtenance failure or its inability to properly operate or close 
fully.  An extension of contract time may be allowed, if the Contractor has requested 
that the water main valves have been exercised in advance of the intended water 
main shutdown. 
 

Due to the size and length of pipe being shut down, and the quality of shut-down 
attained, large amounts of water may need to be removed from the excavation.  
Where possible, the water shall be run directly into nearby storm sewer inlets via 
pumps and hose. 

 
The Contractor shall have all pipe, fittings and appurtenances required to 

complete the water main connection prior to the excavation for the connection, or 
the work will not be allowed to commence. 

 
The Contractor shall complete the water main work in a manner which minimizes 

the disruption of water service to the greatest extent possible. 
 

The City must notify all businesses 48 hours in advance of a water main shut-
down; residences must be notified 24 hours in advance.  To give the City an 
opportunity to provide such notification, the Contractor shall schedule the water main 
shut-downs at least 72 hours in advance, and preferably a full four or five days in 
advance, of the water main shut-down. 

 
No water main shutdown shall take place after 12:00 p.m. (noon), unless written 

permission has been granted by the Engineer and that the Contractor has sufficient 
lighting equipment to provide a safe and efficient work area for working after dark.  
No water main will be shut down until the main has been exposed and cleaned, and 
is ready to be cut. 
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There shall be no gap larger than 1/4 inch left in the existing water main as a 
result of the tie-in.  If needed, a closure piece ("thrust ring") of such size so as to 
meet this requirement shall be installed. 
 

B. Wet Tap: 
 

Prior to the installation of a tapping sleeve, the section of pipe to be tapped shall 
be cleaned of all foreign material and wire brushed to a smooth surface.  The two 
halves of the sleeve shall be placed around the pipe with the gaskets installed per 
the manufacturer's instructions.  The bolts shall be tightened evenly from the center 
toward the ends.  The bolts shall be tightened to the manufacturer's specified 
torque.  

 
When performing a wet tap in a prestressed concrete steel cylinder water main, 

grout is to be placed under the tapping saddle whether or not the saddle is epoxy 
coated. 

 
All pipe materials and appurtenances which may come into contact with potable 

City water shall be disinfected with a strong chlorine solution prior to installation.  
This includes the pipe section to be tapped, the two halves of the sleeve, gaskets 
and the gate valve. 

 
Prior to installation of the end gaskets, the sleeve shall be blocked with cement 

bricks such that the outlet is in proper position.  The end gaskets shall be installed 
with an overlap as specified by the manufacturer. 

 
The glands shall be assembled on the pipe.  The bolts around the gland shall be 

tightened evenly, causing the gaskets to uniformly compress. 
 
The valve shall be installed on the sleeve following the manufacturer's 

instructions. 
 

Prior to tapping, the assembly shall be tested using the test plug tap in the 
sleeve with the valve closed, or by placing a tapped plug on the outlet of the valve 
with the valve open.  The assembly shall be pressurized to l50 psi and hold the 
pressure fifteen minutes. After the pressure test is complete, the pipe shall be 
tapped. 

 
 

C. Oversized Water Mains: 
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Portions of the proposed water mains or fittings may connect with existing water 

mains or fittings.  The possibility exists that some of the existing water mains may 
have been constructed using oversized, cast iron, pipe.  Where tie-ins or 
interconnections are specified and the existing main is found to be oversized, the 
Contractor shall furnish and install Clow 3501B Sleeves, Tyler Dual Sleeve 5-146L, 
or Rockwell 441 Sleeves.   These sleeves are to be present on the jobsite prior to 
the excavation for the water main connection, or the work will not be allowed to 
commence. 

 
D. Permissible Deflection at Joints: 

 
 Wherever it is necessary to deflect ductile iron pipe from a straight line, either in 
the vertical or horizontal plane, to avoid obstructions, to plumb valve stems, or 
where long-radius curves are permitted, the amount of deflection allowed shall not 
exceed that required for satisfactory making of the joint, and shall be approved by 
the Engineer.  The deflection shall not exceed the following amounts: 

 
Size of 
Pipe 

(Inches) 

Joint Angle 
(Degrees) 

Deflection 
in 18 ft. 
(Inches) 

Approx. Radius of Curve 
Produced by Succession of 18 ft. 

Lengths (Feet) 
4 5 19 205 
6 5 19 205 
8 5 19 205 

10 5 19 205 
12 5 19 205 
16 3 11 340 
20 3 11 340 
24 3 11 340 
30 3 11 340 

  
  The above joint deflection angles apply to fittings as well as pipe joints. 

 

E. Trench Opening: 
 

The Contractor shall fully comply with all laws and regulations governing 
construction methods and the furnishing and use of all safeguards, safety devices, 
protective equipment, and pollution controls.  Where required to support the 
surfaces of adjacent roadways, structures, or excavations, or to protect the 
construction work, adjacent work, or workmen, the Contractor shall design and 
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install sheeting, bracing, and shoring.  The Engineer will not review the Contractor’s 
design(s) or be responsible for the adequacy of the elements supporting the trench. 
The placing of such supports shall not release the Contractor of the responsibility for 
the sufficiency and integrity of the trench, trench opening, and the safety of all 
persons involved in the work. 

 
Sheeting, bracing, and shoring shall not be left in place after completion of the 

work except as required by the Engineer.  In the removing of sheeting and bracing 
after the construction has been completed, special care shall be taken to prevent 
any caving of the sides of the excavation and injury to the completed work or to 
adjacent property.  Where the Engineer requires the sheeting, bracing, or shoring to 
be left in place it shall be cut off below the established surface grade as required by 
the Engineer. 

 
All excavation shall be performed in such a manner as to provide adequate room 

for the construction and installation of the work to the lines, grades and dimensions 
shown on the Plans.  The width of the trench shall be ample to permit the pipe to be 
laid and jointed properly, and the backfill to be placed and compacted as specified. 
For each size of pipe, the minimum trench width shall provide clearance of four 
inches on each side of the bell of the pipe or fitting or six inches on each side of the 
pipe barrel, whichever is greater.    Trenches shall be of such extra width, when 
required, to permit the convenient placing of timber supports, sheeting and bracing, 
and handling of special fittings.  The Work shall be performed such that the existing 
utilities, asphalt curb and gutter, and existing pavement shall be protected at all 
times. 

 
In excavating for water mains, the excavation shall at all times be finished to the 

required grade in advance of the pipe line, but unless otherwise permitted in writing 
by the Engineer, not more than 50 feet of trench shall be open at one time in 
advance of the pipe.  At no time shall more than 200 feet of trench be opened and 
incompletely backfilled.  At the end of each day, no more than 10 feet of trench may 
be left open, and access to all drives shall be restored.  This opening shall be 
surrounded by fencing and barricades, or plated.  The remainder of the trenching 
operation shall be available for safe vehicular and pedestrian traffic at all times. 

 
 It is essential that the discharge of the trench de-watering pumps be conducted 

to natural drainage channels, drains, or storm sewers.  Engineer-approved soil 
erosion and sedimentation controls shall be installed and maintained at the point of 
discharge.   
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 The length of street which may be occupied by the construction work at any 

one time shall be subject to the approval of the Engineer and will be based on the 
requirements of use of the street by the public. 

 
F. Laying Pipe: 

 
 Each pipe shall be inspected for defects prior to being lowered into the trench. 

 Inside of pipe and outside of spigot shall be cleaned of any earth or foreign matter. 
 

 Proper implements, tools, and facilities satisfactory to the Engineer shall be 
provided and used by the Contractor for the safe and convenient prosecution of the 
work.  All pipe, fittings, valves, and hydrants shall be carefully lowered into the 
trench piece by piece by means of an excavator using chains, slings, or other 
suitable tools or equipment as recommended by the manufacturer, in such a manner 
as to prevent damage to them and their protective coatings and linings.  Under no 
circumstances shall materials be dropped or dumped into the trench. 

 
 New water main construction shall not be connected into the existing system 

until it has been tested and accepted by the Engineer.  The Contractor shall 
excavate for all bell holes and shall place the bell of the pipe in the excavated bell 
hole.  Pipe shall be laid on the prepared trench bottom with the bell ends facing the 
direction of laying, unless otherwise directed by the Engineer. 

 
 The Contractor shall take every precaution to prevent foreign material from 

entering the pipe while it is being placed in the line.  During laying operations, no 
debris, tools, clothing or other materials shall be placed in the pipe.  At times when 
pipe laying is not in progress, the open ends of pipe shall be closed by a watertight 
plug.  This provision shall apply during the noon hours as well as overnight.  If water 
is in the trench, the seal shall remain in place until the trench is pumped completely 
dry. 

 
 Pipe shall be jointed as specified elsewhere herein.  The pipe shall be secured 

in place with approved backfill material tamped under it except at the bells.  Pipe 
and fittings which do not allow a sufficient and uniform space for joints shall be 
removed and replaced with pipe and fittings of proper dimensions to insure such 
uniform space.  Precautions shall be taken to prevent dirt from entering the joint 
space. 
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 All pipe shall be laid at the correct line and grade as indicated by the grade 
stakes and offset line.  Each pipe, as laid, shall be checked by the Contractor to 
ensure that this result is obtained.  The staking shall be provided by the Engineer.  
No pipe shall be laid until a cut sheet for that pipe has been approved by the 
Engineer.  The grade as shown on the Plans is that of the top-of-pipe for water 
main; and, the work must conform to this profile.  For water main construction, a 
variation from the profile grade of two inches with ductile iron pipe, and three inches 
with reinforced concrete pipe, will be deemed sufficient reason to cause the work to 
be rejected and re-laid.  Water main pipe alignment shall be maintained so as not to 
vary more than three inches from the correct line.  Any pipe found out of line shall be 
re-laid properly by the Contractor. 
 

Due to conditions in the field, changes to the proposed vertical and horizontal 
alignment of the proposed water main may become necessary.  The Contractor 
shall, where directed by the Engineer, excavate up to 60 feet in advance of the pipe 
laying operation to expose existing underground facilities thereby enabling the 
Engineer to make alignment decisions.  The Contractor is required to realign (re-lay) 
the water main up to 2 feet vertically and/or horizontally as directed by the Engineer 
at no extra cost to the project.  The excavation in advance of the pipe laying is 
intended to help eliminate the need for re-laying pipe. 

 
G. Crossing Existing Structures and Facilities: 

 
During the construction it may be necessary to cross under or over certain 

sewers, drains, culverts, water lines, gas lines, electric lines, fiber optic 
communication, telecommunication, and other types of underground structures or 
facilities, known or unknown.  The Contractor shall make every effort to prevent 
damage to such underground structures and facilities.  The Contractor shall not 
intentionally damage or break existing structures or facilities and repair them in order 
to expedite the water main installation process.  Wherever such structures or 
facilities may inadvertently be disturbed or broken, they shall be restored to a 
condition that is equal to, or better than, that was encountered prior to the damage.  
All damaged structures and/or facilities shall be made fully acceptable to the owner 
and the City, at the Contractor's expense.  All crossings shall be made with a 
minimum of twelve inches of vertical clearance between or alongside existing 
structures or facilities. 

 Cutting Pipe: 
 

DS-102



WATER MAIN AND APPURTENANCES 823A 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 WATER MAIN AND APPURTENANCES 
 
WT:VCM 18 of 27 02/22/18
 

File: 823A Water Main and Appurtenances 180222.doc Riverview Drive Sanitary Sewer and Water Main Extension Project 
Last Printed:  11/7/18 7:21 AM City of Ann Arbor File No. 2017-031 
 

Cutting cast iron or ductile iron pipe for inserting valves, fittings, or closure pieces 
shall be performed in a neat and workmanlike manner without damage to the pipe or 
cement lining and so as to leave a smooth end at right angles to the longitudinal 
axis.  Where the type of pipe joint in use is such that it employs push-on assembly to 
affect the joint seal, the outside of the cut end shall be tapered back 1/8 inch with a 
coarse file or a portable grinder at an angle of about 30 degrees.  The tapering must 
remove all sharp and/or rough edges which might injure the gasket. 
 
 The flame cutting of pipe will not be allowed.  Reinforced concrete water main 
pipe shall not be cut. 
 

I. Setting Water Main Fittings and Accessories: 
 
 Valves, fittings, plugs, hydrants, etc. shall be set and joined to pipe in the manner 
specified in the Section entitled “Making Joints.” 
 
 Hydrants shall be located as shown on the Plans or as directed by the Engineer 
in such a manner as to provide complete accessibility and minimize the possibility of 
damage from vehicles or injury to pedestrians. 
 

J. Making Joints: 
 

 Mechanical means shall be used for pulling home all rubber-gasket pipes 
regardless of trench condition where manual means will not result in pushing and 
holding the pipe home.  When a trench box or liner is used, a cable shall be used to 
pull the joints home and hold them in position. 
 
 Where work is performed in wet trenches or trenches with running sand, the 
Contractor shall provide and use mechanical means for pulling the pipe home in 
making up the joint and for holding the pipe joints tight until completion of the line.  
Mechanical means shall consist of a cable placed inside or outside of the pipe with a 
suitable winch, jack, or come-along for pulling the pipe home and holding the pipe in 
position. 
 
 Where not required by these Specifications, manual means will be acceptable 
only if the joints can be pushed home and held. 
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Hydrants shall be set to stand plumb with their nozzles parallel to the street and the 
pumper nozzle facing the street.  Hydrants shall be set with pumper nozzles 
between 18 and 24 inches above finished grade, or as directed in writing by the 
Engineer. 

 
K. Anchorage for Water Main Fittings and Accessories: 

 
 All plugs, caps, tees, hydrants, and bends shall be provided with MDOT Grade 
S2 concrete meeting the requirements of Section 701 of the 2012 MDOT Standard 
Specifications for Construction reaction backing (thrust block) as shown on the 
Plans or specified herein.  Valves shall be restrained from movement at adjacent 
sleeves by the use of a closure piece, or thrust ring (full size pipe section cut to fill 
the gap inside the sleeve to within 1/4") as specified herein. 
 
 Reaction backing shall be placed between unexcavated solid ground and the 
fitting to be anchored.  The area of bearing on the pipe and on the ground in each 
instance shall be that shown on the details or directed by the Engineer.  The 
reaction backing shall, unless otherwise shown or directed, be so placed that the 
pipe and fitting joints will be accessible for repairs.  This shall include adequate 
protection of any bolts from direct contact with the concrete. 
 
 Metal harnesses of tie rods or clamps may not be used instead of concrete 
reaction backing.  Mega-Lug joint restraint systems and restrained, push-on joint, 
pipe shall be used where connections to existing lines require immediate 
pressurization, as specified herein. 
 
 In the event that the Engineer determines a change in the anchorage or design is 
required due to unsuitable earth conditions, changes may be ordered by the 
Engineer. 
 
 The use of friction clamps or set-screw type retainer glands for thrust restraint 
will not be allowed. 
 

L. Abandonment or Removal of Water Main: 
 
 The Contractor shall abandon or remove water main(s) where shown on the 
Plans.  All work shall be performed in accordance with the Detailed Specification 
entitled “Water Main and Appurtenances, Remove or Abandon.”  
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M. Water Main Testing: 
 

 The water main shall be disinfected and tested by the Contractor in the presence 
of the Engineer in accordance with the requirements below.  The Contractor shall 
furnish all piping, pumps, hoses, gauges, and other materials and equipment 
required to carry out the tests using water from the City's water mains.  All 
chlorinated water shall be discharged directly to the sanitary sewer and will not be 
allowed to be discharged to the ground or any surrounding water course.  Any hoses 
which are needed to direct water from blow-offs and/or hydrants during water main 
testing and flushing shall be supplied by the Contractor.  The City shall furnish and 
install one inch corporation stops at all necessary locations, at the expense of the 
Contractor.  The tapping of water mains, the installation of all corporation stops, and 
the operation of valves and hydrants is reserved for City personnel.  The Contractor 
is required to assist in valve and hydrant operation, however.  The Contractor shall 
give the City forty-eight hours prior written notice of intent and desire to test water 
mains.   
 

 Bacteriological Testing Sequences: 
 

In the case of all water mains connected to existing facilities, flushing, 
chlorination and bacteriological testing must precede pressure testing.  Where mains 
can be totally isolated from existing facilities with air gaps or double valves, pressure 
testing may precede chlorination and bacteriological testing.  The normal sequence 
and time requirements for testing are: 
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Isolated (Gapped) Water Main Connected Water Main
1.  Fill Main 1.  Flush and Swab* 
2.  Pressure Test 2.  Chlorinate
3.  Connect One End of Main 3.  Wait; 24 hours
4.  Flush and Swab* 4.  Flush**
5.  Chlorinate 5.  Wait; 24 hours
6.  Wait; 24 hours 6.  Bacteriological Samples 
7.  Flush** 7.  Wait; 24 hours
8.  Wait; 24 hours 8.  Bacteriological Samples 
9.  Bacteriological Samples 9.  Wait; 48 hours
10.Wait; 24 hours 10. Pressure Test (If both sets of 

      Bacteriological samples pass) 
11.Bacteriological Samples 11. Flush
12. Wait; 48 hours 12. Wait; 24 hours 
13. Make Final Connection(s) – 
Place in Service (If both sets of 
bacteriological samples pass)

13. Bacteriological Samples 

 14. Wait; 24 hours 
 15. Bacteriological Samples 
 16. Wait; 48 hours 
 17. Place in Service (If both 

sets of bacteriological 
samples pass)

 *Collect flush water in operable storm water retention/detention facility.  
 **Discharge flush water into approved sanitary sewer.   

 
The Contractor shall not connect any end of a newly constructed water main to 

an existing, in-service, water main, until the newly constructed water main passes 
the hydrostatic test, unless approved in writing by the Engineer. 
 

N. Hydrostatic (Pressure Test): 
 

 Insofar as is practical, mains shall be pressure tested between valves.  The 
maximum length of water main to be tested in any one test shall be 1500 feet.  The 
section of main to be tested shall be slowly filled with potable water and the 
entrained air within the pipe removed or absorbed and pumped up to a pressure of 
150 psi (or other pressure if specified) and the test period shall start immediately 
thereafter.  The lines shall then be maintained under a test pressure of 145-155 psi 
for a continuous period of three hours by pumping chlorinated (25 ppm) water into 
the line at frequent intervals.  The volume of water so added shall be measured and 
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considered to represent the leakage from the line under test during the interval.   
Visible leaks shall be repaired regardless of test results.  The leakage under the 
conditions of the test shall not exceed the values shown in the table below.  If one 
side of a double disc gate valve is under test pressure, that seat shall count as four 
joints. 
 

Maximum Allowable Leakage per 100 Joints at 150 psi Avg. Test Pressure 
 

Pipe 
Diameter 
(Inches) 

4 6 8 10 12 16 20 24 30 36 

Leakage 
(gallons/hr) 0.66 0.99 1.32 1.66 1.99 2.65 3.30 3.97 4.97 5.96

 
 In the event that the leakage exceeds the maximum allowable leakage as 
specified above, the joints in the line shall be carefully inspected for leaks and 
repaired where necessary.  Any pipes or fittings found to be leaking shall be 
removed and replaced with new pieces by the Contractor.  After this work has been 
performed, all tests shall be repeated. 

 
O. Flushing and Swabbing: 

 
 The Contractor shall flush the water main after making a connection to the 
existing City water main where a valve separates the new water main from the 
existing main.  As a result, flushing will be accomplished using flow through the full 
size of the new water main.  If a storm water retention/detention facility is to be 
constructed as part of the project, this facility is to be completed, stabilized, 
operable, and utilized for the collection of the flushing water.  All pipe, materials, and 
appurtenances which will come into contact with potable City water after the 
restoration of water service following the connection shall be disinfected with a 
strong chlorine solution prior to installation. 
 
 Water main shall be cleaned using a high density poly-pig, Girard Aqua Swab (2 
lbs/ft3 density) swab, or Engineer approved equal and flushed. The diameter of the 
blow-off pipes shall be at least 50% of the diameter of the pipe being flushed.  
Hydrants, with internal components removed, may serve as blow-offs for mains 12 
inches and less.  The Contractor shall provide details, for the review and approval of 
the Engineer, for the various required blow-offs.  Blow-off pipes, discharge hoses, 
where needed, and associated costs shall be included in the cost of the permanent 
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water main being installed and will not be paid for separately.  If there are no branch 
connections to be swabbed, the poly-pig shall be inserted in the new water main at 
the time of connection described above.  The poly-pig shall be located on the 
"downstream" or new side of the separation valve.  The poly-pig shall then be forced 
through the new water main during the first flush and discharged through a 
construction blow-off of sufficient size to allow passage of the poly-pig.  For water 
mains with branch connections, a launching tee or wye shall be installed as shown 
in the details, for launching multiple poly-pigs.  The main line and each branch main 
shall be flushed and swabbed individually.  Following the successful final 
bacteriological testing of the water main, the launching tee/wye shall be permanently 
capped at its branch. 
 
 During the flushing and swabbing of a water main, the discharge point for the 
main shall be left open, with all other discharge points closed, to direct the poly-pig 
completely through the main being swabbed to its point of termination.  Following 
the initial swabbing of water main, the separation valve shall be closed, and then the 
discharge point closed.  If a branch water main is to be swabbed, the poly-pig is 
then to be placed in the launcher; the discharge point for the branch water main is to 
be opened; the poly-pig is to be inserted into the water main; the separation valve 
partially opened and the branch water main flushed and swabbed. 
 
 Following the swabbing of the water main(s), the water main(s) are to be flushed 
as required.  If approved or directed by the Engineer, the water main(s) may be 
flushed overnight, provided that proper controls (i.e. hoses directed into storm 
structures, etc.) are installed to direct and control the flushing water. 

 
P. Chlorination: 

 
 After the water mains to be tested have been acceptably flushed, they shall be 
disinfected in accordance with AWWA C651 "Disinfecting Water Mains" and these 
Specifications.   All new mains and fittings, and any existing mains contaminated by 
the Contractor, shall be chlorinated to a minimum residual of fifty (50) parts per 
million (ppm) with commercial liquid chlorine solution (sodium hypochlorite - pool 
type).  Other forms of chlorination and disinfection methods of water mains may be 
presented by the Contractor and shall receive prior approval in writing by the 
Engineer before being used.  The minimum recommended dosage of sodium 
hypochlorite is as follows (based on 10% available chlorine): 
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Recommended Minimum Chlorine Dosage to Disinfect 100 L.F. of Pipe 
 
 Pipe 10% Chlorine 
 Diameter Solution 
 (inches) (gallon)   
  
   6 0.153 
    8 0.272 
    10 0.426 
 12 0.613 
 16 1.090 
 20 1.703 
 24 2.452 
 
 The chlorinated water shall remain in the mains for a minimum of 24 hours, at 
the end of which period the chlorinated water at all parts of the main must show free 
available chlorine residual of at least twenty-five (25) ppm.  If less than 25 ppm 
residual is shown at the end of the first 24 hour period, additional chlorine shall be 
added until a residual of not less than 25 ppm at all parts of the system is shown 
after a subsequent 24 hour period.  The chlorinated water shall then be removed 
from the mains and disposed of into an existing, approved City sanitary sewer main, 
or other location approved in writing by the Engineer.  All chlorinated water shall be 
discharged directly to the sanitary sewer and will not be allowed to be discharged to 
the ground or any surrounding water course.  The mains shall then be left full of 
water ready for bacteriological testing. 
 

Q. Bacteriological Testing: 
 
 The City will obtain bacteriological samples of the water in the mains for analysis 
from testing blow-offs, corporations, or other sampling points as determined 
acceptable by the City.  Samples will be taken after the mains have been 
satisfactorily chlorinated in accordance with these Specifications, the chlorinated 
water flushed out and removed, and the mains filled with potable water.  The water 
samples will only be bacteriologically tested at the City’s Water Treatment Plant 
Laboratory; the use of other laboratories or testing locations shall not be allowed or 
deemed to provide satisfactory test results by the City of Ann Arbor under any 
circumstance.  No samples will be deemed acceptable until they meet all city 
requirements.  If the newly constructed water main is connected at one end to an in-
service section of the City water main, and the chlorination precedes pressure 
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testing, the City will also take samples after satisfactory pressure testing. In each 
case, two sets of samples shall be taken; a period of 24 hours must elapse between 
flushing of the main and drawing of the first samples, with the second samples being 
drawn 24 hours after the first samples were drawn.  For each sample, a minimum of 
48 hours is required to obtain test results.  All samples must pass the bacteriological 
test. 
 
 The Contractor shall plan for these testing sequences and durations in his 
construction schedule.  Contract time will continue during all water main testing 
phases, regardless of duration. 
 

d. Construction, General Requirements.- coordination with the City of Ann Arbor Field 
Operations Unit for the installation of 1-inch corporations in the gate wells to be used for 
water main testing and/or filling of new main. 
 
 The Contractor must have all materials, fittings, pumps and other miscellaneous 
equipment, and personnel on-site before the City of Ann Arbor Public Services personnel 
will prepare and shutdown and existing main.   
 
 The bedding and backfill for Trench Detail I (under roadbed), Modified, shall be MDOT 
Granular Material, Class II compacted to 95% of its maximum dry density in maximum lifts 
of 12 inches.  The bedding and backfill for Trench Detail V (within 1:1 influence of the 
roadbed or curb and gutter), Modified, to a point 12 inches above the top of pipe, shall be 
MDOT Class II sand compacted to 95% of its maximum dry density.  The material above 
this point shall be Engineer-approved native material compacted to 90% of its maximum dry 
density. 
 
The Contractor shall dig-up and expose all utility crossings prior to laying any water main 
pipe.  This will allow the Engineer to adjust the grade of the water main, if possible, to avoid 
the existing utilities.  The costs of the ‘dig-ups”, and all related costs, shall be included in 
the respective items of work in this Detailed Specification.  Some “dig-ups” may need to 
occur out of Phase. 
 
 Should the water main, or other pay items in this Detailed Specification, conflict with 
abandoned sewers or water mains, the conflicting section of the abandoned sewer or water 
main shall be removed and the remaining sections shall be (re)abandoned in accordance 
the Detailed Specification for “Water Main and Appurtenances, Abandon” and the Detailed 
Specification for “Sewer, Any Size or Depth, Abandon,” except that flow filling the sewer will 
not be required. All the work shall be included in the cost of the water main, or other pay 
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items in this Detailed Specification. 
  
 e. Lighting Requirements for Nighttime Water Main Work.- Night work shall be 
lighted to an average intensity of 10 foot-candles minimum.  Sufficient light sources shall be 
provided to achieve this illumination requirement.  The lighting scheme shall be submitted 
to the Engineer for review and approval a minimum of 72 hours prior to the anticipated 
commencement of the nighttime work.  Nighttime work will not be allowed to begin until 
such time as the lighting scheme has been approved by the Engineer. 
 
 The lighting shall allow the inspector to clearly see and inspect all work operations.  Light 
sources shall be adjusted as directed by the Engineer, as many times as needed, in order 
to meet the requirement. 
   
 Lighting systems may be fixed, portable, or equipment mounted.  A power source shall 
be supplied with sufficient capacity to operate the lighting system.  The power source shall 
not violate any local noise ordinance requirements.  The lighting system(s) shall be 
arranged such that they do not interfere with the vision of motorists, glare or shine in the 
eyes of oncoming drivers, or unnecessarily illuminate surrounding properties or residences. 
 After initial set-up, drive through and observe the lighted area from each direction on the 
roadway.  Adjust lighting units as many times as needed in order to comply with these 
requirements. 
 
 f. Sequence of Construction.- All water main construction shall be completed in 
accordance with the Detailed Specification entitled “Maintaining Traffic and Construction 
Sequencing” and as detailed herein. The Contractor shall schedule and coordinate all water 
main shutdowns with the Engineer. The Contractor shall submit for the Engineer’s review 
and approval the sequence of all water main “shut downs” and tie-ins such that disruption in 
service to existing properties is minimized to the greatest extent possible.  Should the 
Engineer not accept the Contractor’s proposed construction sequence, it shall not be a 
basis of claim for extension of contract time or additional compensation. 
 
 All water main and appurtenances shall be pressure tested, cleaned, disinfected and 
bacteriological tested in accordance with the specifications outlined within this Detailed 
Specification. 
   
 After acceptance of each section of new main the Contractor shall begin coordination 
with the City of Ann Arbor Public Services Area for the installation of water services, curb 
stops and boxes in accordance with the Detailed Specification entitled “Excavate and 
Backfill for Water Service Tap and Lead.” 
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g. Measurement and Payment.-  The completed work will be paid for at the contract unit 
prices for the following contract items (pay items): 

 
Contract Item (Pay Item) Pay Unit 

 
PC 350, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det I, Mod ............ Foot 
PC 350, D.I. Water Main, w/ Polyethylene Wrap, ___ inch, Tr Det V, Mod ........... Foot 
__ deg Bend, ___ inch ......................................................................................... Each 
Reducer, ___ inch x ___ inch............................................................................... Each 
Tee, ___ inch x ___ inch x ___ inch ..................................................................... Each 
Gate Valve-in-Box, ___ inch ................................................................................ Each 
Gate Valve-in-Well, ___ inch ............................................................................... Each 
Fire Hydrant Assembly, with Extensions, Complete ............................................. Each 
Water Service Connection to __ inch HDPE Water Main ..................................... Each 

 
 
 All work shall be paid in full at the contract unit prices which shall include all labor, 
materials and equipment required including all required costs associated with night time 
work, supplemental lighting, and all other required elements of the work. 
 
 Fittings other than those specifically listed as separate contract items, blow-off 
assemblies, hoses, and restrained joint pipe and gaskets, special gaskets, and the like, 
shall not be paid for separately, but shall be considered included in the payment for “D.I. 
Water Main, w/Polyethylene Wrap, ___ inch, Tr Det ___.” 
 
 Tees, Bends, and Reducers and other fittings specifically listed as separate contract 
items (pay items), shall be paid for at the contract unit price for each unit installed. 
 
 Gate Valve-in-Box includes the Valve Box. 
   
 Valve Box Extensions will only be paid for if they are required by the plans and they are 
not required due to the Contractor’s operations. 
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 a. Description.- This work shall consist of exposing new or existing water mains and 
excavating and backfilling a trench from the water main to the property line, at the locations 
shown on the drawings, or as directed by the Engineer, for the purpose of installing new 
water services or transferring existing water services to new water mains or replacing 
existing water services on existing water mains. 
 
 b. Materials.-  The backfill material shall meet the requirements for Granular Material, 
Class II specified in Section 902 of the Michigan Department of Transportation 2003 
Standard Specifications for Construction. 
 
 c. Methods of Construction.- The trench is to be excavated to the applicable 
MIOSHA standards for the purposes of transferring water services, installing water service 
taps, leads, and curb stops and boxes. The City will furnish all labor and materials for taps, 
leads, and curb stops and boxes. The Contractor will not be entitled to extra compensation 
due to delays caused by City of Ann Arbor personnel in performing work on the project.  
The Contractor shall be responsible for all coordination with the City of Ann Arbor – Field 
Operations personnel for the scheduling and execution of the work. 
 
 Granular Material, Class II bedding (3 inch) and backfill material shall be placed in lifts 
not to exceed 12 inches and compacted to a minimum of 95% of its maximum dry density 
as measured by the AASHTO T-180 test. 
 
 d. Measurement and Payment.- The completed work shall be paid for at the contract 
unit price for the following contract item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 
Excavate & Backfill for Water Service Tap and Lead ......................... Foot 

 
 “Excavate and Backfill for Water Service Tap and Lead” shall be measured by length in 
feet from the new or existing water main to the curb stop and box or the location where the 
new and existing water services are to be re-connected.  The Contractor shall be aware 
that the plan quantities are estimates only. The actual amount of excavation and backfill 
may be significantly more or less based on actual field conditions. Price adjustments based 
upon Section 103.02.B shall not apply to this item of work.   
 
 Payment for “Excavate and Backfill for Water Service Tap and Lead” shall include, but 
not be limited to; all labor, material, and equipment costs necessary to schedule and 
coordinate with City of Ann Arbor personnel for the work of transferring and/or installing 
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new water services; expose and backfill the new water main; excavate, backfill, and 
compact the water service trenches; and, properly dispose of all excess excavated 
materials. 
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 a. Description.- This work shall consist of using the directional drilling method of 
placing pipe for use as a water main. All work shall be completed in accordance with the 
MDNRE Permit for the Construction of Water Supply Systems, the project plans, as 
specified herein, and as directed by the Engineer. 

   
 b. Materials.-  All materials shall meet the requirements as specified herein. 

  
1. High Density Polyethylene Pipe (HDPE). High Density Polyethylene Pipe 

(HDPE) shall meet the requirements of AWWA C906 and be approved for 
use with potable water under ANSI/NSF Standard 14.  All pipes shall be 
manufactured from high density PE 4710 resin, having a dimension ratio 
(DR) of 11 or less and a minimum interior working water pressure 200 psi. 
The DR is calculated as the outside diameter of the pipe divided by the 
minimum wall thickness.  The AWWA C906 and NSF identifications must 
appear on the exterior wall print line of any HDPE pipe proposed for 
potable use and installation. 

    
2. All HDPE pipe shall have a Ductile Iron Pipe Sized (DIPS) inside diameter 

(ID).   
 

3. Mechanical Joint Adaptor. The mechanical joint adaptor shall be as 
recommended by the manufacturer, meet the requirements of AWWA 
C906, be approved for use with HDPE pipe, and be approved by the 
Engineer. 

 
4. Water Service Saddles. Electrofusion or sidewall fusion corporation 

saddles.  Saddles to be HDPE, PE 4710 resin, engineered for use on 
HDPE pipe with 1-inch, brass, AWWA taper thread outlets. Heat fusion 
shall be in accordance with ASTM F1055, ASTM F2620, and PPI TR-41 
requirements as applicable.  

 
5. High Density Polyethylene (HDPE) Anchor Ring.  The HDPE anchor ring 

shall meet the requirements of AWWA C906 and be approved for use with 
HDPE pipe and potable water under ANSI/NSF Standard 14. 

 
6. Tracer Wire. All tracer wire shall have HDPE insulation intended for direct 

bury, color coded blue per APWA standards. Tracer wire shall be #12 
AWG, Copper clad steel, extra high strength with minimum 1,150 lbs. 
break load, with minimum 30 mil HDPE insulation thickness.  
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7. Fittings and Mechanical Joints.  All fittings and mechanical joints shall 
meet the requirements of AWWA C906 and be approved for use with 
HDPE pipe and potable water under ANSI/NSF Standard 14. 

 
8. Thrust Blocks.  Concrete used for thrust blocks (reaction blocking) or 

concrete encasement of the thrust ring shall be Grade S2 concrete 
meeting the requirements of the Section 701 of the 2012 MDOT Standard 
Specifications for Construction.  Type MR, F, and/or G Admixtures shall 
not be used. 
  

9. Drilling Fluid.  A drilling fluid of water and bentonite or a polymer may be 
used to lubricate and line the drilled hole. 

 
10. Flowable Fill.  Provide flowable fill in accordance with the material 

requirements as contained in the Special Provision entitled “Flowable Fill.” 
 

 c. Methods of Construction.- A minimum of fourteen (14) calendar days prior to 
beginning actual drilling operations, the Contractor shall submit a Directional Drilling 
Plan for review and acceptance by the Engineer.  The plan shall indicate entrance and 
exit locations, stationing, depth of cover, and curve data. The plan shall also describe 
the method to be used for handling drilling fluid and emergency procedures for 
containing fluids in cases of accidental discharge.  Work shall not commence on any 
directional drilling activities until such time as the Directional Drilling Plan has been 
accepted by the Engineer.  Contract time shall continue during the review period of the 
Directional Drilling Plan.  
 
 As the drilling proceeds the Contractor shall create an accurate as-built record of the 
alignment and elevation of the pipe with stationing.  

 
 Prior to beginning drilling operations the Contractor shall prepare the entrance and 
exit locations and provide adequate supplies of drilling fluid, dewatering equipment, drill 
rods, and boring equipment to ensure a continuous operation when drilling begins. 

 
 The Contractor shall be responsible for any sheeting and shoring, dewatering with 
well points where necessary, and determining types of subsurface materials, which may 
be found, and determining their effect on subsequent construction operations.     
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The minimum depth of cover at any location shall be 4 feet and the maximum depth 
of cover at any location shall not exceed 15 feet. Depth of cover is measured from the 
finished grade to the top of the pipe.  

 
 All HDPE pipe joints shall be fusion welded butt joints. 
  
 The method of installation shall consist of drilling or jacking a steerable rod with 
equipment capable of continuous, accurate monitoring of the drill bit location. Upon 
reaching the exit point, the Contractor shall attach a cone or wing cutter to the rod which 
when pulled back will obtain the required diameter.   

 
 The diameter of the cone or wing cutter shall not exceed the diameter of the HDPE 
pipe by more than one and one half (1½) times.  When the diameter of the cone or wing 
cutter is more than 2” larger than the pipe diameter, flowable fill shall be pumped into 
the void between the pipe and the drill hole to displace the drilling fluid.  The method of 
placement of the flowable fill shall be approved prior to the issuance of the permit to 
place pipe.   

 
 The HDPE pipe shall be connected to the rods per the manufacturer's specifications 
to be pulled back through the hole.  
 
 Due to the fact that linear dimensions will vary with temperature change, 
connections to HDPE pipe shall not be made until it has reached an equilibrium 
temperature with its surrounding environment.   
 
 Restrained connections to conventional ductile iron water main, valves, or 
appurtenances shall be made using a mechanical joint adaptor with a stainless steel 
stiffener inserted, unless otherwise shown on the plans.  All mechanical joints shall be in 
accordance with AWWA/ANSI C111/A21.11 and include the Mega-Lug Joint Restraint 
System manufactured by EBAA Iron Sales, Inc. or the Ford Valve Box Company Uni-
flex Retainer (UFR 1400-D-x style.) 
 
 All HDPE pipe shall be properly aligned at all transitions to conventional ductile iron 
pipe. A detectable tracer wire shall be installed the entire length of the pipeline and shall 
terminate in the gate wells located at each end of the water main installation, or as 
directed by the Engineer. 
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Water services shall be connected to HDPE water mains with a Water Service 
Saddle. Contractor shall furnish and install Water Service Saddle. Connection shall be 
paid for as “Water Service Connection to __ inch HDPE Water Main”. Coporation stop 
to be furnished by Owner. 
 
 d. Hydrostatic Pressure Testing.- After completion of each run, the HDPE pipe 
shall be hydrostatically tested by the Contractor in the presence of the Engineer after it 
has reached equilibrium temperature with the surrounding environment and prior to 
connections with conventional ductile iron pipe.   The Contractor may elect to test both 
the HDPE and the Ductile Iron Pipe simultaneously.  However, the Ductile Iron Pipe 
shall then be required to meet the testing requirements of the HDPE.  
 
 Pressure testing shall comply with American Water Works Association (AWWA), 
C906 and Plastic Pipe Institute (PPI) procedures as outlined below.   
 
Hydrostatic Test Procedure: 
 

1. Stabilize the pressure in the pipe by pumping pipe pressure to 160 psi and 
holding it at that pressure for a period of 4 hours in order to allow the pipe to 
thermally stabilize. 

2. After 4 hours, reduce the pressure by 10 psi, to 150 psi. 
3. After 1 hour, read the pressure gauge. 
4. If the pressure drops more than 5% from 150 psi, the test will be deemed a 

failure. 
5. If test fails, correct leakage problems and retest. 

 
e. Disinfection and Bacteriological Testing.-  All disinfection and bacteriological 

testing shall be completed in accordance with the requirements as described in the 
Special Provision entitled “Water Main and Appurtenances”, sub-sections “Water Main 
Testing”, “Flushing and Swabbing”, “Chlorination”, and “Bacteriological Testing.”  No 
other testing procedures or methodologies will be allowed.  

 
 f. Measurement and Payment.- The completed work shall be paid for at the 
contract unit price for the following contract item (pay item): 
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Contract Item (Pay Item) Pay Unit 
 

Water Main, HDPE, ___ inch, Directional Drill .............................................. Foot 
 
Water Main, HDPE, ___ inch, Directional Drill shall include all labor, equipment, and 

materials required for fusion welding, preparation of the required directional drilling plan 
that meets the project requirements, excavation, dewatering, including well points where 
needed, bore pit and/or trench sheeting and shoring, directional drilling, assembly and 
installation of the HDPE pipe, furnishing proper backfill material, compaction, proper 
disposal off-site of excess excavated material and drilling fluid, disinfection, testing, 
flushing, and placing new mains in service. 
 
 Water Main, HDPE, ___ inch, Directional Drill will be measured in place by length in 
lineal feet along the centerline of the main with no reductions for fittings or valves. 
Payment for thrust blocks, restrained joints, plugs, or any other special fittings shall be 
considered as having been included with this pay item and will not be paid for 
separately.  
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a.    Description.  This work includes installing sanitary sewer, manholes and related 

items.  The Contractor shall furnish all materials, equipment, tools, and labor necessary to 
perform the work required by this special provision and shall unload, haul, distribute, store, 
and install all pipe, fittings, castings, manholes, and accessories.   

 
 The Contractor shall excavate all trenches and pits to the required dimensions; 
excavate the bell holes; sheet, brace, and properly support the adjoining ground or 
structures as necessary to comply with MIOSHA and other relevant safety standards; 
properly handle and remove all drainage or ground water so that the work can be 
completed in accordance with the specifications; install and test the pipe, fittings, castings, 
manholes, and accessories; backfill and compact all fill materials within trenches and pits; 
and remove and properly dispose of surplus or unsuitable excavated material off-site. 
 
 The MDEQ permit required to perform the sanitary sewer work shown on the plans is 
included in the proposal. 

 
b.    Materials.   Materials shall conform to the Michigan Department of 

Transportation 2012 Standard Specifications for Construction, Sections: 
 

Concrete, Grade S2 .............................................................................. 701 
Mortar, Type R-1 .................................................................................. 702 
Granular Material, Class II ................................................................... 902 
Coarse Aggregate, 6A ......................................................................... 902 
Steel Reinforcement ............................................................................. 905 
Castings ............................................................................................... 908 
Miscellaneous Metal Products .............................................................. 908 
Geosynthetics ....................................................................................... 910 
Masonry Units ...................................................................................... 913 

 
Coarse Aggregate, 6A shall be crushed limestone.  Concrete, Grade X shall 
consist of Portland cement, coarse and fine aggregates, and water, proportioned 
with 282 lbs. cement (3 sacks) per cubic yard to produce a minimum 28 day 
compressive strength of 1000 psi. 

 
Polyvinyl Chloride Pipe and Fittings: 
 
Polyvinyl chloride (PVC) pipe shall have an integral wall bell and spigot.  PVC pipe shall 
conform to the material and testing requirements of ASTM D 3034-83.  Minimum wall 
thickness shall be SDR 35. 
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Joints: 
 
Joints for PVC pipe shall be elastomeric gasketed push-on joints conforming to the 
requirements of ASTM D 3212-81.  Lubricant used in making up joints shall be supplied by 
the pipe manufacturer and the joints shall be coupled in accordance with the 
manufacturer's requirements. 
 
Pipe Marking: 
 
The following information shall be clearly marked on each length of pipe at intervals of five 
feet or less: 
 

a) Manufacturer's name or trademark and code. 
b) Nominal pipe size. 
c) The PVC cell classification (e.g. "12454-B"). 
d) The legend "Type PSM SDR-35 PVC Sewer Pipe". 
e) The designation "Specification D 3034". 

 
The following information shall be clearly marked on each fitting: 
 

a) Manufacturer's name or trademark and code.  
b) Manufacturer's name or trademark. 
c) Nominal size. 
d) The material designation "PVC". 
e) "PSM" 
f) The designation "Specification D 3034". 

 
Manufacturer's Certification: 
 
All pipe furnished shall be accompanied by the manufacturer's certificate of test showing 
conformity with the Specifications.  Each certificate shall identify a specific lot number, 
quantity of pipe, and show actual test results for the lot furnished.  These certificates shall 
be submitted to the Inspector at the time of unloading. 
 
Inspection: 
 
All pipe furnished shall be subject to inspection on arrival at the job site by the Engineer.  
The purpose of the inspection shall be to cull and reject pipe or fittings that, independent of 
physical tests specified under the standard specifications designated herein, fail to 
conform to the requirements of these Specifications. 
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The Contractor shall notify the Engineer sufficiently in advance so that an Inspector may 
be on the job during the unloading of materials.  A minimum notice of 24 hours is required 
for such unloading and inspection. 
 
Pipe shall be subject to rejection on account of any of the following: 
 

a) Variation in any dimension exceeding the permissible variations given in the 
material specifications.  Pipe in all cases shall be full diameter. 

b) Fractures or cracks passing through the barrel or socket. 
c) Chips or fractures on the interior of the pipe exceeding two inches in length, one 

inch in width, or depth more than 1/4 of the thickness of the wall. 
d) Blisters that are either broken, exceed three inches in diameter, or project more 

than 1/8-inch above the surrounding surface of the pipe. 
e) Variation of more than 1/16-inch per lineal foot in alignment of pipe intended to be 

straight. 
 
Rejected pipe shall be plainly marked by the Inspector and immediately removed from the 
site of the work by the Contractor, without cost to the City. 
 
Sewer Service Leads, Risers and Fittings: 
 
Allowable pipe materials are; SDR 35 and SDR 26 polyvinyl chloride (PVC) plastic 
conforming to the material and testing requirements of ASTM D 3034. 
 
Whenever adapters are required to properly connect the pipe with pipe of other material or 
manufacturer, the nominal I.D. of adapters shall be manufactured for that specific purpose 
and shall be the same size as the nominal diameter of pipe connected thereto.  Adapters 
shall also be furnished and used as required by the manufacturer.  The adaptor at this 
tapped connection shall be made using either a gasketed sewer saddle, a flexible 
neoprene rubber boot, or approved equal.  Gasketed sewer saddles shall meet the 
following requirements: 
 

a) The castings shall be ductile iron per ASTM 536, Grade 65-45-12, protected with a 
yellow shopcoat. 

b) The adjustable strap shall be 3.5” wide, stainless steel per ASTM A 240, type 304. 
c) The bolts shall be 0.5” UNC rolled thread, lubricant coated, stainless steel per 

ASTM A 1943, type 304. 
d) The nuts shall be per ASTM A 194, type 304. 
e) The washers shall be stainless steel per ASTM A 240, type 304 and plastic 

lubricating washers. 
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f) The gaskets shall be SBR per ASTM D 2000 MBA 710, compounded for water and 
sewer service. 

 
Joints: 
 
Joints for SDR 35 and SDR 26 PVC pipe shall be bell and spigot rubber o-ring gasket 
joints conforming to the requirements of ASTM D-3212.  Lubricant supplied by the pipe 
manufacturer shall be used, and the joints shall be coupled in accordance with the 
manufacturer's requirements. 
 
Pipe Marking: 
 
The following information shall be clearly marked on each length of pipe: 
 

a) The pipe designation and class (e.g., SDR 35, ASTM D 3034). 
b) The name or trademark of the manufacturer. 
c) Identification of the manufacturing plant. 
d) Testing lot number. 

 
Manufacturer's Certification: 
 
All pipe furnished shall be accompanied by the manufacturer's certificate of test showing 
conformity with the Specifications.  Each certificate shall identify a specific lot number, 
quantity of pipe, and show actual test results for the lot furnished.  These certificates shall 
be submitted to the Inspector at the time of unloading. 
 
Inspection: 
 
All pipe furnished shall be subject to inspection on arrival at the job site by the Engineer.  
The purpose of the inspection shall be to cull and reject pipe or fittings that, independent of 
physical tests specified under the standard specifications designated herein, fail to 
conform to the requirements of these Specifications. 
 
The Contractor shall notify the Engineer sufficiently in advance so that an Inspector may 
be on the job during the unloading of materials.  A minimum notice of 24 hours is required 
for such unloading and inspection. 
 
Pipe for sewer service leads and risers shall be subject to rejection on account of any of 
the following: 
 

DS-125



SANITARY SEWER 850 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 SANITARY SEWER 
 
WT:VCM 5 of 25 02/15/18
 

File: 850 Sanitary Sewer 180215.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/7/18 7:21 AM City of Ann Arbor File No. 2017-031
 

a) Variation in any dimension exceeding the permissible variations given in the 
material specifications.  Pipe in all cases shall be full diameter. 

b) Fractures or cracks passing through the barrel or socket. 
c) Chips or fractures on the interior of the pipe exceeding two inches in length, one 

inch in width, or depth more than 1/4 of the thickness of the wall. 
d) Blisters that are either broken, exceed three inches in diameter, or project more 

than 1/8-inch above the surrounding surface of the pipe. 
e) Variation of more than 1/16-inch per lineal foot in alignment of pipe intended to be 

straight. 
 
Rejected pipe shall be plainly marked by the Inspector and immediately removed from the 
site of the work by the Contractor, without cost to the City. 
 
Manholes: 
 
All sanitary sewer manholes shall be constructed of precast reinforced concrete 
sections. Precast drainage structures shall be designed to accommodate HL-93 
Modified Live Load requirements as determined by a Professional Engineer licensed by 
the State of Michigan, regardless of where they are to be installed.  For the purposes of 
design, a HL-93 Modified Live Load shall consist of 1.2 times the design truck or 1.2 
times a single 60 kip load, whichever produces the greater stresses. 
 
Precast reinforced concrete bases, bottom sections, manhole risers, grade adjustment 
rings, concentric cones, eccentric cones, and flat top slabs shall conform to the 
requirements of ASTM C 478.  Joints on precast manholes used on all sanitary sewers 
shall meet ASTM C 443, rubber O-ring gasket. 
 
Concrete brick shall conform to the requirements for concrete building brick, ASTM C 55, 
Grade N-1. 
 
Cast iron frames and covers for manholes shall conform to the requirements for grey iron 
castings, ASTM A 48, Class No. 30.  Specific, approved castings are listed in the Special 
Provision for “Dr Structure Covers.” 
 
Plastic coated manhole steps shall be injection molded of copolymer, polypropylene, 
encapsulating a 1/2 inch grade 60 steel reinforcing bar.  Plastic-coated manhole steps 
shall meet the performance test described in ASTM C-478, Paragraph ll, and shall have an 
impact resistance of 300 ft.-lbs., with only minor deflection and no cracking or breaking. 
 
The steps shall resist pull out forces of 1500 lbs. 
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Manhole Connections: 
 
Sewer pipe to precast manhole connections shall be through:  1) a flexible neoprene 
rubber boot which shall be securely clamped into a core-drilled pipe port.  Pipe ports shall 
be core-drilled at the point of manhole manufacture and shall be accurately located within 
1/2-inch of proposed sewer centerline; or, 2) a self-adjusting mechanical pipe to manhole 
seal which provides a resilient, flexible, and infiltration-proof joint; or, 3) a flexible rubber 
wedge firmly rammed into a rubber gasket which is cast into the manhole as approved in 
writing by the Engineer. 
 
Neoprene rubber for manhole boots shall meet the requirements of ASTM C 443 and shall 
have a minimum thickness of 3/8-inch.  Pipe clamp bands shall be of corrosion-resistant 
steel. 
 

c.    Construction. 
 
General: 
 
The Contractor shall fully comply with all laws and regulations governing construction 
methods and the furnishing and use of all safeguards, safety devices, protective 
equipment, and pollution controls.  Where required to support the surfaces of adjacent 
roadways, structures, or excavations, or to protect the construction work, adjacent work, or 
workmen, the Contractor shall design and install sheeting, bracing, and shoring.  The 
Engineer will not review the Contractor’s design(s) or be responsible for the adequacy of 
the elements supporting the trench.  The placing of such supports shall not release the 
Contractor of the responsibility for the sufficiency and integrity of the trench, trench 
opening, and the safety of all persons involved in the work.  In the removing of sheeting 
and bracing after the construction has been completed, special care shall be taken to 
prevent any caving of the sides of the excavation and injury to the completed work or to 
adjacent property. 
 
Material Handling: 
 
Pipe, fittings and accessories shall be loaded and unloaded by lifting with hoists or 
skidding so as to avoid shock or damage.  Under no circumstances shall such material be 
dropped.  Pipe handled on skidways shall not be skidded or rolled against pipe already on 
the ground. 
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In distributing the material at the site of the work, each piece shall be stored off of the 
ground surface by means of skids or bunks, and stacked neatly. Pipe may be "strung-out" 
for only the length which, in the opinion of the Engineer, will be installed within 24 hours, if 
maintained such that the pipe interior will remain free of dirt, mud, and debris. 
 
Excavation: 
 
The Contractor shall dig-up and expose all utility crossings prior to laying any sanitary 
sewer pipe or lead. This will allow the Engineer to adjust the grade of the sanitary sewer 
or lead, if possible, to avoid the existing utilities. The costs of the dig-ups, and related 
costs, shall be included in the unit price of the sanitary sewer or lead. The Engineer may 
require that some dig-ups be performed out-of the staging area where the sewer work is 
taking place in order to aid in alignment decisions.  Any required traffic control 
measures shall be included in the costs of “Minor Traffic Devices, L.S. Max.____” and 
“Traf Regulator Control.” 
 
Excavation shall include the removal and disposal of all materials of every kind, including 
rock, boulders, or buried obstructions necessary to be removed in the construction work. 
 
The Contractor shall proceed with caution in the excavation and preparation of the trench 
so that the exact location of underground structures, both known and unknown, may be 
determined, and the Contractor shall be held responsible for the repair of such structures 
when broken or otherwise damaged. 
 
Excavation normally shall be by open cut from the surface except as otherwise specified, 
or in special cases where crossing under trees, pavements, or structures.  The Contractor 
may use tunnel methods if permitted in writing by the Engineer, provided his method of 
backfill is such, in the judgment of the Engineer, as to avoid any present or future injury to 
the tree, pavement, or structure.  All excavation shall be performed in such a manner as to 
provide adequate room for the construction and installation of the work to the lines, grades 
and dimensions shown on the Plans.  
 
The trench shall be excavated to a minimum of four inches below the final location of the 
pipe.  This cut shall be filled to the level of the bottom quadrant of the pipe with Coarse 
Aggregate, 6A as specified herein, shaped and compacted to the pipe barrel. 
 
Bell holes shall be provided in the trench bottom at each joint to permit the joints to be 
made properly. 
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Whenever, in the opinion of the Engineer, it is necessary to explore and excavate to 
determine the location of existing underground structures, the Contractor shall make 
explorations and excavations for such purposes.  These excavations will not be paid for 
separately, but shall be included in the cost of the item of work being performed.  Any 
backfilling that may be required to be performed as a result of an exploratory excavation 
that is not part of the backfill associated with the work being undertaken, shall be included 
in the item of work being performed, with the exception of final trench restoration, which 
shall be paid for separately using appropriate items of work contained within the contract 
documents.  
 
All excavated material approved by the Engineer as backfill material and imported backfill 
material shall be piled in a manner that will not endanger the work and that will avoid 
obstructing sidewalks and driveways or clear vision areas along roadways, driveways, or 
parking areas.  All excavated material which is unsuitable for backfill shall be immediately 
removed from the site by the Contractor.  Hydrants under pressure, manholes of any kind, 
valve boxes, curb stop boxes, fire and police call boxes, and other utility controls shall be 
left unobstructed and accessible until the work is completed.  Gutters shall be kept clear, 
or other satisfactory provisions made, for proper drainage.  Natural and man-made water 
courses shall not be obstructed.  Disposal of excavated material, if required, shall be the 
Contractor's responsibility. 
 
Hand methods for excavation shall be employed in locations shown on the Plans.  In other 
locations the Contractor may use trench-digging machinery or employ hand methods. 
 
Pipe Undercut: 
 
In locations where in the opinion of the Engineer, the soil at the bottom of the trench is 
unstable, the Contractor shall excavate below the trench bottom to such depth as directed 
by the Engineer and refill with compacted Aggregate, 6A (limestone), or compacted 
Granular Material, Class II, as directed by the Engineer, to the level of the bottom quadrant 
of the pipe.  If refill with compacted Aggregate, 6A (limestone) is required during sewer 
construction, it shall be placed for the entire sewer run, from manhole to manhole. 
 
Trench Opening: 
 
The width of the trench shall be ample to permit the pipe to be laid and jointed properly, 
and the backfill to be placed and compacted as specified.  Trenches shall be of such extra 
width, when required, to permit the convenient placing of timber supports, sheeting and 
bracing, and handling of special fittings.  For each size of pipe, the minimum trench width 
shall provide clearance of four inches on each side of the bell of the pipe or fitting or six 
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inches on each side of the pipe barrel, whichever is greater.  The maximum trench width 
shall be in keeping with good construction practice, such that existing structures are not 
undermined. 
 
In excavating for pipe lines, the excavation shall at all times be finished to the required 
grade in advance of the pipe line, but unless otherwise permitted in writing by the 
Engineer, not more than 50 feet of trench shall be open at one time in advance of the pipe.  
At no time shall more than 200 feet of trench be opened and incompletely backfilled.  At 
the end of each day, no more than 10 feet of trench may be left open, and access to all 
drives shall be restored.  This opening shall be surrounded by fencing and lighted 
barricades, or plated.  The remainder of the trenching operation shall be available for safe 
vehicular and pedestrian traffic at all times. 
 
The trench shall be so braced and drained that the workers may work therein safely and 
efficiently.  It is essential that the discharge of the trench dewatering pumps be conducted 
to natural drainage channels, drains, or storm sewers.  If trench water is pumped to natural 
drainage channels or drains, approved soil erosion and sedimentation controls shall be 
installed and maintained at the point of discharge.  If trench water is pumped into storm 
sewers, filters shall be provided to prevent the flow of rocks, mud and other debris into the 
storm sewer line. 
 
Sheeting, bracing, and shoring shall not be left in place after completion of the work except 
as required by the Engineer.  Where the Engineer requires the sheeting, bracing, or 
shoring to be left in place it shall be cut off below the established surface grade as 
required by the Engineer. 
 
The length of street which may be occupied by the construction work at any one time shall 
be subject to the approval of the Engineer and will be based on the requirements of use of 
the street by the public. 
 
Disposal of Water and Sewage: 
 
The Contractor shall remove by well points, pumping, bailing, or other acceptable method 
any water which may accumulate or be found in the trenches or other excavations to be 
made.  The Contractor shall take all necessary precautions to keep the trenches and other 
excavations entirely clear of water and sewage during construction of pipe lines and 
structures.  Newly placed concrete shall be adequately protected from injury resulting from 
ground water or sewage.  No drainage ditches shall be placed within the area to be 
occupied by any structure except as permitted in writing by the Engineer. 
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The Contractor shall at all times have upon the work sufficient pumping equipment ready 
for immediate use to carry out the intent of this section. 
 
Where existing sewers, drains, or ditches are encountered in this work, adequate 
provisions shall be made for diverting their flow, so that the excavation will be kept dry.  
Upon completion of the construction work, the existing sewers, drains, or ditches shall be 
restored as directed by the Engineer. 
 
Crossing Existing Structures & Facilities: 
 
During the construction it may be necessary to cross under or over certain sewers, service 
leads, drains, culverts, water lines, gas lines, electric lines, and other underground 
structures or facilities, known or unknown.  The Contractor shall make every effort to 
prevent damage to such underground structures and facilities. The Contractor shall not 
intentionally “dig through” existing facilities with the intention of replacing or repairing them 
after the proposed work is completed.  Wherever such structures or facilities are disturbed 
or broken, they shall be restored to a condition equal to, or better than, the condition that 
existed prior the work being performed.  All repairs shall acceptable to the owner and the 
City and shall be at the Contractor's sole expense.  These crossings shall be made with a 
minimum of twelve inches of vertical clearance between facilities. 
 
Laying Pipe: 
 
Each pipe shall be inspected for defects prior to being lowered into the trench.  The inside 
of each pipe and outside of each spigot shall be cleaned of any earth or foreign matter. 
 
Proper implements, tools, and facilities satisfactory to the Engineer shall be provided and 
used by the Contractor for the safe and convenient prosecution of the work.  All pipe and 
fittings shall be carefully lowered into the trench piece by piece by means of a derrick, 
ropes, or other suitable tools or equipment as recommended by the manufacturer, in such 
a manner as to prevent damage to them and their protective coatings and linings.  Under 
no circumstances shall materials be dropped or dumped into the trench. 
 
New sewer construction shall be plugged at the outlet, so as to not be connected into the 
existing system until it has been tested and accepted.  Construction of sewers shall begin 
at the outlet end and proceed upgrade, unless otherwise directed by the plans or the 
Engineer.  Pipe shall be laid on the prepared subgrade with the bell ends facing the 
direction of laying, unless otherwise directed by the Engineer. 
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The Contractor shall take every precaution to prevent foreign material from entering the 
pipe while it is being placed in the line.  During laying operations, no debris, tools, clothing 
or other materials shall be placed in the pipe.  At times when pipe laying is not in progress, 
the open ends of pipe shall be closed by a watertight plug.  This provision shall apply 
during the break period as well as overnight.  If water is in the trench, the seal shall remain 
in place until the trench is pumped completely dry. 
 
Pipe shall be jointed as specified elsewhere herein.  The pipe shall be secured in place 
with approved backfill material tamped under it except at the bells.  Pipe and fittings which 
do not allow a sufficient and uniform space for joints shall be removed and replaced with 
pipe and fittings of proper dimensions to insure such uniform space.  Precautions shall be 
taken to prevent dirt from entering the joint space. 
 
All pipe shall be laid at the correct line and grade as indicated by the grade stakes and 
offset line. The correct line and grade shall be maintained by the use of a laser alignment 
system.  The staking shall be provided by the Engineer.  No pipe shall be laid until a cut 
sheet for that pipe has been approved by the Engineer.  Each pipe, as laid, shall be 
checked by the Contractor to insure that this result is obtained.  The grade as shown on 
the Plans is that of the pipe invert for sewers; the work must conform to this profile.  A 
variation of 1/4 inch from this profile grade will be deemed sufficient reason to cause the 
work to be rejected and re-laid.  Sewer pipe alignment shall be maintained so as to not 
vary more than one-half inch from the correct line on pipes up to 36 inches in diameter nor 
more than one inch on pipes 42 inches in diameter and larger.  Any pipe found out of line 
shall be re-laid properly by the Contractor. 
 
Due to conditions in the field, changes to the proposed vertical and horizontal alignment of 
the proposed sanitary sewer may become necessary.  The Contractor shall, where 
directed by the Engineer, excavate up to 60 feet in advance of the pipe laying operation to 
expose existing underground facilities thereby enabling the Engineer to make alignment 
decisions.  The Contractor is required to realign (re-lay) the sanitary sewer up to 2 feet 
vertically and/or horizontally as directed by the Engineer at no extra cost to the project.  
The excavation in advance of the pipe laying is intended to help eliminate the need for re-
laying pipe. 
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Making Joints 
 
General: 
 
Mechanical means shall be used for pulling home all rubber-gasket pipe regardless of 
trench condition where manual means will not result in pushing and holding the pipe 
home.  When a trench box or liner is used, a cable shall be used to pull the joints home 
and hold them in position. 
 
Where work is performed in wet trenches or trenches with running sand, the Contractor 
shall provide and use mechanical means for pulling the pipe home in making up the joint 
and for holding the pipe joints tight until completion of the line.  Mechanical means shall 
consist of a cable placed inside or outside of the pipe with a suitable winch, jack, or come-
along for pulling the pipe home and holding the pipe in position. 
 
Where not required by these Specifications, manual means will be acceptable only if the 
joints can be pushed home and held. 
 
Sewer pipe may not be cut when the cut end will be used in making a pipe joint.  Cut ends 
may only occur in situations such as a manhole or headwall.  Cut ends shall be carefully 
and neatly made with a saw, pipe cutter, or other approved means. 
 
Polyvinyl Chloride (PVC) Pipe: 
 
Elastomeric gasket, push-on joints, shall be made in accordance with manufacturer's 
standards, and ASTM D2321 and D3212.  The jointing surfaces of the pipe shall be wiped 
clean, and lubricated using lubricant supplied by the pipe manufacturer.  The spigot end is 
to be inserted into the bell so that it is in contact with the gasket.  The bell is to be braced 
while the spigot end is pushed in under the gasket, so that previously completed joints will 
not be altered.  The spigot shall be pushed into the bell until the reference mark on the 
pipe barrel is flush with the end of the bell. 
 
Backfilling 
 
PVC Pipe: 
 

All pipe shall be bed on a four inch or thicker layer of compacted Coarse Aggregate, 6A 
(limestone) as specified herein. 
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From the bedding to the pipe centerline backfill shall be carefully placed Coarse 
Aggregate, 6A (limestone), placed in maximum lift thicknesses of six inches, loose 
measure.  Each lift shall be thoroughly compacted by hand tamps, pneumatic "pogo-
sticks", or other approved methods.  Each lift shall extend the full width of the space 
between the pipe and trench, and the fill shall be brought up evenly on both sides of the 
pipe.  The backfill under the haunches of the pipe shall be consolidated by the use of a 
tee-bar. 
 
From the pipe centerline to the top of the pipe, backfill shall be Aggregate, 6A (limestone) 
placed in maximum lift thicknesses of six inches, loose measure.  Each lift shall be 
thoroughly compacted by hand tamps, pneumatic "pogo-sticks", or other approved 
methods.  A layer of geotextile separator, meeting the requirements of Section 910, 
extending the full width of the trench, shall be provided above the coarse aggregate to 
prevent intrusion of succeeding backfill materials. 
 
From the top of the pipe to two feet above the top of the pipe, unless otherwise specified, 
backfill shall be Granular Material, Class II placed in a maximum lift thickness of twelve 
inches, loose measure.  These lifts shall be thoroughly compacted by manually operated 
vibrating plate compactors, to at least 95% of the material’s maximum dry density at 
optimum moisture content, as determined by ASTM D 1557, Method C, or AASHTO T-
180. 
 
From two feet above the top of PVC pipe to the grade shown on the Plans and Details, or 
to the subgrade of roadway materials, or to the subgrade of surface structures, backfill 
shall be Class II granular material uniformly spread and machine tamped.  If machine 
tamping includes manually operated vibrating plate compactors or self propelled vibrating 
rollers the backfill material shall be compacted in lifts not exceeding twelve inches, loose 
measure.  If a backhoe mounted compactor is employed, the backfill material shall be 
compacted in lifts of thirty-six inches, loose measure.  Approval to use a particular 
machine tamping method will be withdrawn by the Engineer if the method causes injury to 
the pipe or adjacent structures or movement of the pipe.  Each lift shall be thoroughly 
compacted to at least 95% of the material’s maximum dry density at optimum moisture 
content as determined by ASTM D 1557, Method C, or AASHTO T-180.  The Engineer 
may give consideration to giving written permission to increase the thickness of the lifts 
specified in this paragraph if satisfactory compaction is achieved and no undesirable side 
effects occur. 
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General 
 
Backfilling shall not be performed in freezing weather except by written permission of the 
Engineer, and it shall not be composed of frozen material.  No fill shall be placed where 
the material already in the trench is frozen. 
 
Concrete Cradle and Encasement for Sewers: 
 
Where shown on the Plans, pipe shall be installed with a concrete cradle or encasement of 
Concrete, Grade X as shown on the Standard Details or plan sheets.  Cradle or 
encasement shall be for the full run of the sewer, from manhole to manhole.  Each pipe 
shall rest on a bed of Concrete, Grade X, shaped to fit the bottom of the pipe.  After setting 
the pipe, the space between the outside of the pipe and the undisturbed trench bank shall 
be completely filled with Concrete, Grade X.  Concrete, Grade X used for this purpose 
shall have a slump not exceeding two inches. 
 
Riser Pipe for Service Leads: 
 
Where shown on the Plans or directed by the Engineer, the Contractor shall furnish and 
place risers extending from the branch opening of the sewer up to within eight to ten feet 
of the proposed finished grade.  These pipes shall be laid with joints as specified above.  
These risers shall be laid up and held in place as required by the Standard Details.  The 
connection fitting when a riser is to be used shall be a tee fitting.  Openings in the top of 
the riser pipe shall be closed, marked, and staked as specified above. 
 
Service Lead Connections and Fittings: 
 
Service lead connections shall be provided at such points as shown on the Plans or as 
directed by the Engineer.  These shall be of the size and character indicated on the Plans.  
House service leads shall be a minimum of four inches in diameter.  Service lead 
connections shall be formed by the use of standard wye or tee fittings of the same material 
called for use on the main sewer being constructed.  Wye fittings are not to be used for 
connections with riser pipes.  All wye and tee fittings shall be encased in Concrete, Grade 
X.  All leads which will not have pipe connected to them immediately shall be closed by the 
use of a watertight plug manufactured specifically for that purpose and approved by the 
Engineer. 
 
Branch connections to existing sewers shall be made by the City of Ann Arbor – Field 
Operations Personnel.  Scheduling of these taps shall be made with Field Operations by 
the Contractor.  All applicable tap fees must be paid in full prior to this scheduling. 
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Connections for sewer service leads connecting to existing sewer mains or sewer mains of 
a different pipe material shall be at a core-drilled tap into the sewer pipe.  The joint at this 
tapped connection shall be made using either a gasketed sewer saddle, a flexible 
neoprene rubber boot securely clamped into the core-drilled tap, or approved equal.  The 
end of the sewer service lead pipe shall be flush with the inside wall of the sewer main.  
Gasketed sewer saddles shall meet the following requirements: 
 

a) The castings shall be ductile iron per ASTM 536, Grade 65-45-12, protected with a 
yellow shopcoat. 

b) The adjustable strap shall be 3.5” wide, stainless steel per ASTM A 240, type 304. 
c) The bolts shall be 0.5” UNC rolled thread, lubricant coated, stainless steel per 

ASTM A 1943, type 304. 
d) The nuts shall be per ASTM A 194, type 304. 
e) The washers shall be stainless steel per ASTM A 240, type 304 and plastic 

lubricating washers. 
f) The gaskets shall be SBR per ASTM D 2000 MBA 710, compounded for water and 

sewer service. 
 
In order to properly mark the location of every branch connection, the Contractor shall take 
accurate measurement of all branches before the sewer trench is backfilled.  The 
measurements shall indicate the distance from each branch to the center of the nearest 
downstream and upstream manhole.  When leads are run to the property line, they shall 
be perpendicular to the main sewer.  The Contractor shall also report the location of the 
point where the lead ends, relative to the nearest property corners.  The Contractor shall 
furnish the Engineer with a copy of these measurements immediately upon the completion 
of each section of sewer. 
 
In addition to measurements, the Contractor shall furnish and place a minimum two inch 
by two inch cedar or treated lumber marking stick at the end of each lateral extension or 
service lead connection of such length that it will reach from the end of the pipe vertically 
up to a minimum of two inches above the proposed finished grade.  Each marker shall be 
set in a vertical position.  Markers will not be required on the main run of sewer at fittings.  
The visible end of each marker stake must be plainly painted red if sanitary or white if 
storm. 
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The service lead pipes shall also be marked for identification in order to prevent cross 
connection of the leads:  sanitary leads - red, storm leads - white.  The last two lengths of 
pipe shall be marked by wrapping the appropriate colored tape twice around the barrel.  
This wrapping shall take place at any point in the lead whenever the lead is terminated.  
This taping (wrapping) must be performed under the inspection of the Inspector. 
 
Manholes: 
 
Excavation shall be carried to the depth and width required to permit the construction of 
the required base.  The excavation width shall be greater than the base.  The bottom of 
the excavation shall be trimmed to a uniform horizontal bed and be completely dewatered 
before any concrete is placed therein.  Concrete shall be Grade S2.  Precast manhole 
bases and precast bottom sections are allowed. 
 
Precast concrete manholes shall be constructed of Concrete, Grade S2. 
 
Circular precast manhole sections shall be constructed in accordance with the Standard 
Detail Drawings.  Manhole stack units shall be constructed on level poured-in-place bases, 
precast concrete bases, or precast concrete bottom sections. 
 
Precast cone sections shall be constructed in accordance with the Standard Details.   
These units shall be eccentric for all manholes.  All structures shall be topped with a 
minimum of one and a maximum of three brick or precast adjustment ring courses. 
 
Manholes shall be constructed within 2-1/2 inches of plumb. 
 
Frames and cover castings shall be set in full mortar beds and pointed on the structure 
interior to a smooth, brushed finish.  The covers shall be set flush with sidewalk, roadway 
pavement, or ground surfaces.  City of Ann Arbor Project Management Personnel shall be 
notified prior to the final paving of all private roads and parking lots so as to allow 
inspection of the final casting adjustments for all City utility structures.  In gravel streets, 
covers shall be set six to eight inches below finished gravel surface. 
 
Sewer pipes shall extend into structures a minimum of 1/2 inch and a maximum of 3 
inches. 
 
Flow channels for sewer structures shall be finished in accordance with the Standard 
Details.  All flow channels shall be screeded and floated to a smooth, uniform surface and 
troweled to a hard surface finish.   
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Stubs for future sewer connections shall be furnished and placed by the Contractor as 
shown on the Plans and as directed by the Engineer.  Connections shall be properly 
supported and braced when not resting on original ground so that any settlement will not 
disturb the connection.  Stubs shall consist of one length of sewer pipe, of the size 
indicated on the Plans, with a watertight plug. 
 
See Sewer Testing section for the requirement of the installation of a pipe nipple through 
the sewer manhole wall. 
 
Drop Connections: 
 
Where shown on the Plans or directed by the Engineer where a branch sanitary sewer is 
brought into a manhole more than 24 inches above the invert elevation in the manhole, a 
drop connection shall be provided in accordance with the Standard Detail Drawings. 
Backfilling Around Manholes: 
 
As soon as practicable after a precast structure has been set, forms and debris have been 
removed from the structure, and the structure has been inspected and approved, the 
excavated area around the structure shall be backfilled up to the specified grade with 
Granular Material, Class II.  No boulders, rocks, stones, masonry, lumber, or debris shall 
be allowed within the backfill.   
 
Sewer Testing: 
 
All sanitary sewers, including leads, 36 inches and smaller shall be air tested by the 
Contractor.  All sanitary sewers greater than 36 inches shall be infiltration or exfiltration 
tested by the Contractor.  The Engineer will decide whether inflitration or exfiltration testing 
is performed based upon ground water conditions.  All sewers, except 4-inch and 6-inch 
leads, shall be television inspected by the Contractor.  All PVC sanitary sewer mains shall 
be mandrel tested.  All sewer must meet each test, in order (mandrel testing, air or 
infiltration/exfiltration, television inspection), before the next test is performed.  The 
Contractor shall furnish all labor, equipment and materials necessary for testing.  Only 
after all tests have been successfully completed, and acknowledged by the Engineer in 
writing, may the sewer be placed in service. 
 
Mandrel Testing: 
 
All PVC sanitary sewer mains shall be mandrel tested for deflection by the Contractor.  
The mandrel shall be a commercially produced, nine-fin mandrel, with the pipe diameter, 
percent deflection and applicable ASTM or AASHTO standard stamped on the fins.  The 

DS-138



SANITARY SEWER 850 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 SANITARY SEWER 
 
WT:VCM 18 of 25 02/15/18
 

File: 850 Sanitary Sewer 180215.doc Riverview Drive Sanitary Sewer and Water Main Extension Project
Last Printed:  11/7/18 7:21 AM City of Ann Arbor File No. 2017-031
 

testing is to take place after the sewers have been in place for a minimum of 30 days.  The 
mandrel shall be pulled from structure to structure.  Any portion of the pipe through which 
the mandrel passes freely shall be deemed to have passed the mandrel test.  Sections of 
pipe through which the mandrel does not pass freely shall be exposed and examined.  
Based on this examination either the pipe zone bedding and backfill shall be improved or 
the pipe replaced.  The pipe shall then be re-tested before approval is granted. 
 
The Contractor shall not be granted an extension of contract time for the period in which a 
portion(s) of PVC sanitary sewer is awaiting mandrel and other acceptance tests.  This 
waiting period is understood to be an integral element of the construction of the utility and 
cannot be eliminated.  Further, if a sewer is installed and requires remedial action in order 
to comply with the requirements of the project specifications, the waiting period associated 
with the remedial repairs shall also not be considered as a basis for an extension of 
contract time.  The Contractor shall take these requirements into account when preparing 
their Critical Path Schedule, and any required updates, and shall account for them during 
the performance of the project. 
 
The mandrel is to be constructed in accordance with the following table: 
 

SDR 35 PVC, 
Pipe I.D. 

 
Mandrel O.D.

8" 7.28"
10" 9.08"
12" 10.79"
15" 13.20"
18" N/A
24" N/A

 
Air Test: 
 
The air test can be dangerous.  Lack of understanding, carelessness, or an improperly 
prepared line must be avoided.  It is extremely important that the plugs be installed in such 
a way as to prevent blowouts.  Sudden expulsion of a poorly installed or partially deflated 
plug can cause serious injury or damage.  As a safety precaution, pressurizing equipment 
must include a relief valve set at not more than 10 psig.  No one will be allowed in the 
manholes during testing. 
 
In areas where ground water is known to exist and the sewer is to be air tested, the 
Contractor shall install a 1/2-inch diameter by approximately 10 inch long pipe nipple, 
through the manhole wall above one of the sewer lines entering the manhole.  The pipe 
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nipple shall be capped on the inside of the manhole at the time the sewer line is installed.  
Immediately prior to the performance of the air test, the ground water level shall be 
determined by removing the pipe cap, blowing air through the pipe nipple into the ground 
so as to clear it, and then connecting a clear plastic tube to the pipe nipple.  The tube shall 
be held vertically and a measurement of the height in feet of water above pipe centerline 
shall be taken after the water stops rising in this plastic tube.  The height in feet shall be 
divided by 2.31 to establish the pressure (in psig) that will be considered to be the average 
ground water back pressure. 
 
The normal sequence and time requirements for air testing are: 
 

1.  After a manhole-to-manhole section of line has been backfilled and cleaned, it shall 
be plugged at each manhole with pneumatic plugs.  The design of the pneumatic 
plugs shall be such that they will hold against the line test pressure without 
requiring external blocking or bracing.  There shall be three hose connections to the 
pneumatic plug.  One hose shall be used only for inflation of the pneumatic plug.  
The second hose shall be used for continuously reading the air pressure rise in the 
sealed line.  The third hose shall be used only for introducing low pressure air into 
the sealed line. 
 

2. Low pressure air shall be introduced into the sealed line until the internal air 
pressure reaches 4.0 psig greater than the average back pressure of any ground 
water pressure that may be over the pipe.  At least two minutes shall be allowed for 
the air pressure to stabilize.  After the stabilization period, the pressurization hose 
shall be disconnected to prevent air from entering or escaping from the line. 
 
There shall be a pressure gauge for reading the internal pressure of the line being 
tested.  The gauge shall be capable of showing pressure as low as 0 psig up to no 
greater than 20 psig.  In the 0-10 psig range the gauge shall be both calibrated and 
accurate to one-tenth of one pound and the gauge dial shall cover at least one-half 
of the complete dial range.  This gauge shall have a tee fitting to allow 
simultaneous pressure reading by a City gauge.  

 
3. The time requirement for the pressure to decrease from 3.5 to 2.5 psig (greater 

than the average back pressure of any ground water that may be over the pipe) 
shall not be less than the time given in the following table: 
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   VCP SEWERS PVC SEWERS
  
 Pipe Size 
 
  4-inch 
  6-inch 
  8-inch 
 10-inch 
 12-inch 
 15-inch 
 18-inch 
 21-inch 
 24-inch 
 30-inch 
 36-inch 

 Minimum Holding Time 
 Seconds/100 ft. Pipe 
 
           18 
           42 
           72 
           90 
           108  
           126  
              144  
           180  
           216  
           288  
           360  

 Holding Time 
 (Seconds) 
 
 0.380 x Length 
 0.854 x L 
 1.520 x L 
 2.374 x L 
 3.418 x L 
 5.342 x L 
 7.692 x L 
 10.470 x L 
 13.674 x L 
 21.366 x L 
 30.768 x L 

Minimum       
Holding 
Time (Min:Sec) 

3:46 
5:40  
7:34  
9:26  
11:20  
14:10  
17:00  
19:50  
22:40  
28:20  
34:00  
 

  
Infiltration Test: 
 
The Contractor shall place temporary weirs for testing purposes in such manholes as 
necessary to measure the amount of infiltration.  Test sections shall be no longer than 
1,200 feet. 
 
The allowable amount of infiltration shall not be more than 200 gallons per inch of pipe 
diameter per mile of sewer per 24 hours, including manholes.  The Contractor shall repair 
all visible leaks regardless of the results of the infiltration test. 
 
If the allowable limit of infiltration is exceeded on any test section, the Contractor shall 
reconstruct or repair the defective portion of the sewer, and re-test. 
 
Exfiltration Test: 
 
The standpipe method will be used from manhole to manhole for the length of pipe to be 
tested.  A hydrostatic head of 10 ft. to the sewer's average centerline elevation will be 
required, with adjustments for external submergence due to water in the trench.  The 
Engineer will establish time durations and procedures for each test.  The maximum 
allowable exfiltration rate will be 200 gallons per inch of pipe diameter per mile of sewer 
per 24 hours including manholes.  Upon completion of this test on a sanitary sewer, the 
Contractor shall pump all water out of the downstream manhole to a storm sewer. 
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Television Inspection: 
 
A video inspection must be approved prior to the acceptance of the sewers, and prior to 
any building connections being made.  The Engineer shall be given 24 hours notice so that 
an Inspector may witness the video inspection.  All sewer lines are to be thoroughly 
cleaned prior to video inspection, by jetting of the lines or other approved methods.  Video 
inspection shall consist of wetting the invert of the section by pouring clean water in the 
upstream manhole until it appears in the downstream manhole, and then, after the water 
has stopped flowing, passing a video camera upstream through the section.  The camera 
shall be connected to a monitor and the results recorded in DVD format.  The inspection 
record (DVD) shall indicate the date, the section tested, and the actual distance from the 
beginning manhole to each tee or wye, and each visible defect.  The DVD shall be 
furnished to the Engineer for further review and final approval. 
 
The video inspection will be deemed satisfactory if there are no visible defects, including, 
but not limited to: dips or low spots, high spots, deviations in horizontal or vertical 
alignment, joint offsets, leaks or cracks and there is no debris or other foreign material in 
the sewer system. 
 

Sewer Repairs: 
 
If a sewer repair is required as a result of damage during construction operations, air test 
failure, or video inspection failure, the Contractor shall expose the sewer pipe and perform 
the required correction(s), as specified herein and as directed by the Engineer. The 
Contractor shall be fully responsible to provide a written plan of all proposed activities 
associated with any repair(s) for the review and approval of the Engineer.  All repairs 
proposed shall be effective.  The Engineer’s acceptance of a proposed repair plan shall 
not be construed as acceptance of any associated result.  The Contractor is, and shall 
remain responsible, for all work until such time as it is formally accepted in writing by the 
Engineer. 
 
If the repair is required due to the pipe being out of alignment or off grade, the pipe shall 
be adjusted so as to be placed in proper alignment and grade.  Aggregate, 6A (limestone) 
shall be carefully placed under the haunches of the realigned pipe and compacted by the 
use of a tee-bar.  From the haunches of the pipe, backfilling shall be performed as 
specified elsewhere herein. 
 
If the pipe cannot be satisfactorily realigned or an open joint reset; or if the pipe is cracked, 
broken, or permanently deflected, the affected pipe shall be removed and replaced with 
the same pipe material.  The pipe to be removed is to be sawed on each side of the 
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damaged section in a neat and workmanlike manner without damage to the adjacent pipe.  
The replacement pipe section shall fit flush to the remaining pipe at each end.  These 
sawed joints shall be coupled using a flexible pipe coupling and stainless steel shear ring.  
These joints shall be encased to the pipe centerline with Concrete, Grade X one foot on 
either side of the flexible coupling.  The remaining pipe backfill shall be performed as 
specified elsewhere herein. 
 

d.    Measurement and Payment.  The completed work as described will be 
measured and paid for at the contract unit price using the following contract items (pay 
items):  

Contract Item (Pay Item)  Pay Unit 
 
Sewer, C-700 ES VCP, ___ inch, Tr Det ___ .....................................  Foot 
Sewer, SDR 35 PVC Pipe, ___ inch, Tr Det ___ ................................  Foot 
Sewer, SDR 26 PVC Pipe, ___ inch, Tr Det ___...............................  Foot 
 
Tee, C-700 ES VCP, _ inch ............................................................... Each 
Tee, SDR 35 PVC, _ inch .................................................................. Each 
Tee, SDR 26 PVC, _ inch .................................................................. Each 
 
 
Riser, SDR 35 PVC, _ inch, ................................................................ Foot 
Riser, SDR 26 PVC, _ inch, ................................................................ Foot 
Sewer, SDR 35 PVC, Service Lead, _ inch, Tr Det ___ ......................  Foot 
Sewer, SDR 26 PVC, Service Lead, _ inch, Tr Det ___ ......................  Foot 

 
Dr Structure, Manhole, Type I, ___ inch dia, Sanitary....................... Each 
Dr Structure, Manhole, Type I, ___ inch dia, Sanitary, Add Depth........ Foot 
Dr Structure, Manhole, Type III, ___ inch dia, Sanitary ..................... Each 
Dr Structure, Manhole, Type III, ___ inch dia, Sanitary, Add Depth ...... Foot 
Dr Structure, Manhole, Type IV (Sampling), ___ inch dia, Sanitary ..... Each 
 
Drop Connection, ___ inch.................................................................  Foot 
Pipe Undercut & Refill (Granular Material, Class II) ................... Cubic Yard 
Pipe Undercut & Refill (6A, limestone) ...................................... Cubic Yard 
Sewer Tap, ___ inch .........................................................................  Each 
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Sewer Pipe 
 
Sewer pipe as specified shall be measured in place by length in lineal feet (LF) from center 
of manhole to center of manhole. 
 
Payment will include, but not be limited to; excavation; removal and proper disposal off-site 
of all excess or unsuitable excavated material; any needed sheeting, shoring and bracing; 
the installation of water-tight plugs; protection of all existing utilities and service 
connections; connections into existing structures; bulkheading existing connections that 
are no longer needed in existing manholes; pipe bedding; by-pass pumping; furnishing an 
approved geotextile separator; backfilling per the trench details and the requirements 
specified herein; cleaning; video inspection; and testing. 
 
Service Tees 
 
Service tees shall be paid for based on each tee installed.  The payment for the service 
tee will include the material, equipment and labor costs for the connection of the riser or 
lead to the tee.  Also, the payment for the service tee will include the material, equipment 
and labor costs for the excavation; removal and proper disposal off-site of all excess or 
unsuitable excavated material; any needed sheeting, shoring and bracing; the installation 
of water-tight plugs; protection of all existing utilities and service connections; pipe 
bedding; by-pass pumping; furnishing an approved geotextile separator; backfilling per the 
trench details and the requirements specified herein; cleaning; testing; placing the plug or 
cap placed on the tee, riser or lead; and, the required wooden stake to locate the riser or 
lead in the future. 
 
Risers & Leads 
 
Service risers shall be paid for based on vertical feet (VF) measured as installed, from 
invert of the sewer main to invert of the bend at the top of the riser. 
 
Service leads shall be paid for based on lineal feet (LF) measured as installed, from the 
center of the main to the capped end of the lead.  If a service riser is installed, this 
measurement shall be from the center of the bend at the top of the riser to the capped end 
of the lead.  The payment for service leads will include, but not be limited to; excavation; 
removal and proper disposal off-site of all excess or unsuitable excavated material; any 
needed sheeting, shoring and bracing; the installation of water-tight plugs; protection of all 
existing utilities and service connections; connections into existing structures; pipe 
bedding; by-pass pumping; furnishing an approved geotextile separator; backfilling and 
compacting per the trench details and the requirements specified herein; cleaning; video 
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inspection; testing; and, the necessary fittings, labor and equipment to connect the lead to 
a riser. 
 
Manholes 
 
Manholes of the detail and depth specified will be paid for at the Contract unit price for 
each unit installed.  Payment includes, but shall not be limited to; furnishing the labor, 
equipment and materials for all necessary excavation; any needed sheeting, shoring and 
bracing; properly disposing of surplus or unsuitable excavated material; backfilling and 
compaction; and, constructing the structure complete, including pipe connections and 
structure cleaning, up to 10 feet of drainage structure depth. 
 
Payment for additional depth for drainage structures includes, but shall not be limited to; 
furnishing the labor, equipment, and materials for all necessary excavation; any needed 
sheeting, shoring and bracing; disposing of surplus excavated material; backfilling and 
compaction; and constructing the structure complete, including pipe connections and 
structure cleaning, for the portion of the structure which is deeper than 10 feet. 
 
Payment for adjusting of manhole frames and covers shall be included in payment for the 
manhole.  The manhole frames and covers will be paid for separately. 
 
Drop Connections 
 
Payment for drop connections shall be based on vertical feet (VF) installed.  Payment 
includes, but shall not be limited to; furnishing all labor, equipment and materials for all 
necessary excavation; any needed sheeting, shoring and bracing; proper removal and 
disposal off-site of surplus and unsuitable excavated material; pipe, fittings, and concrete; 
backfilling and compaction; and, connections to complete this item of work.  Vertical 
footage will be measured from the bottom invert of the drop connection to the top invert of 
the drop connection. 
 
Pipe Undercut & Refill 
 
The Contractor shall note that undercut quantities shown on the Bid Form are estimates 
only.  The quantities of undercut may vary significantly more or less depending on field 
conditions at the time of construction.  Any variation from the bid amount shall not be a 
basis of claim for additional compensation pursuant to Sections 103.02.B or 104.10 . 
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Measurement for refill width will be the outside diameter of the pipe barrel plus two feet.  
Measurement for depth will be from the bottom of the excavation to the bottom of the pipe 
barrel. 
 
Payment will be based on cubic yards (CY) as measured compacted in place, as 
described above.  Payment will include the additional excavation, placement of refill 
material compacted in place, and all related work. 
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CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

The "wage and employment requirements" of Section 1 :320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said Improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1 :320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1 :815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor. 

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision. 

The Contractor agrees: 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City, 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above. 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code. The undersigned certifies that he/she has read and is familiar with the terms of Section 
1 :320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein. The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1 :320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 

Pamar Enterprises, Inc. 

~ompa:::: fI' 
Signature of Authorized Representative 

Rinaldo G. Acciavatti, President 
Pr[(lt Name and Title 
51:$021 Gratiot Avenue, New Haven, MI 48048 

Address, Clt'i, State, Zip 
(586) 749-1:$593 
Phone/Email address 

11-30-18 
Date 

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500 

9/25/15 Rev 0 PW-



CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

The Ann Arbor Living Wage Ordinance (Section 1 :811-1 :821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve­
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance. The Living Wage must be paid to 
these employees for the length of the contract/program. 

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from comp/lance with the 
Living Wage Ordinance. If this exemption app/les to your company/non-profit agency please check here [ J No. of employees 

The Contractor or Grantee agrees: 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage. The current Living Wage Is defined as $13. i 3/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1 :Bi 5 Sec. 1 (a)), or no less than 
$14.65/hour for those employers that do not provide health care. The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance 
(Section i :815(3). 

Check the applicable box below which applies to your workforce 

[_] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage without health benefits 

[X] Employees who are assigned to any covered City contract/grant will be paid at or above the 
appllcable living wage with health benefits 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location In which employees or other persons contracting for employment are working. 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance In accordance with the terms of the Living 
Wage Ordinance. The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer Is found to be In 
violation of Ordinance It may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 

Pamar Enterprises, Inc. 58021 Gratiot Avenue 

Company Name Street Address 

~~ ~~ ___ l_l-_30_-_18~ 
Signature of Authorized Representative Date 

New Haven, MI 48048 
City, State, Zip 

Penni Durso, Office Manager (586) 749-8593/penni@pamarenterprises.eom 
Print Name and TIiie Phone/Email address 

City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org Rev. 2/7/17, LW-2 



CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

RATE EFFECTIVE APRIL 30, 2017 - ENDING APRIL 29, 2018 

$13.13 per hour $14.65 per hour 
If the employer provides health 
care benefits* 

If the employer does NOT 
provide health care benefits* 

Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage. 

ENFORCEMENT 
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law. Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City. 

Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance. 

* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care. The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week. 

The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It. 

For Additional Information or to File a Complaint Contact: 
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

Revised 2/7/2017 Rev. O LW-1 



Vendor Conflict of Interest Disclosure Form 

All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that an vendors are subject to comply with the City of Ann Arbor's conflict of interest 
policies as stated within the certification section below. 

If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

1. No City official or employee or City employee's immediate family member has an 
ownership interest in vendor's company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor's Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected ( ) Relationship to employee 

officials or immediate family members with whom 
( ) Interest in vendor's company there may be a potential conflict of interest. 
( ) Other (please describe in box below) 

*Disclosing a potential conflict of interest does not disqualify vendors. In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the.Vendor by my signature below: 

Pamar Enterprises, Inc. (586) 749-8593 

Vendor Name Vendor Phone Number 
_i 

1/ - 11-30-18 Rinaldo G. Acciavatti, President ----
Signature of VendorAuthorized 

Date 
Printed Name of Vendor Authorized 

Representative Representative 

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

COi - Ver. 1 - 6/9/16 



CITY OF ANN ARBOR 
DECLARATION OF COMPLIANCE 

Non-Discrimination Ordinance 

The "non discrimination by city contractors" provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9: 158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator. A copy of 
that policy may be obtained from the Purchasing Manager 

The Contractor agrees: 

(a) To comply with the terms of the City of Ann Arbor's Non-Discrimination Ordinance and contract compliance 
administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor's Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance. The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 

Pamar Enterprises, Inc. 
Company Name 

~- -dZ: signature of Authorized Representative 

Rinaldo G. Acciavatti, President 
Print Name and Title 

58021 Gratiot Avenue, New Haven, MI 48048 
Address, City, State, Zip 

(586) 749-8593/ron@pamarenterprises.com 
Phone/Email Address 

11-30-18 
Date 

Questions about the Notice or the City Administrative Policy, Please contact: 

2016 Reva 

Procurement Office of the City of Ann Arbor 
(734) 794-6500 

ND0-2 



CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant 12rovisions of Cha12ter 112, Nondiscrimination, of the Ann Arbor City Code are included below. 

You can review the entire ordinance at www.a2gov.org/humanrights. 

Intent: It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 

Discriminatory Employment Practices: No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual. No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 

Discriminatory Effects: No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 

Nondiscrimination by City Contractors: All contractors proposing to d.o business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respec1 to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification. All contractors shall be required to post a copy of Ann Arbor's Non­
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. · 

Complaint Procedure: If any individual believes there has been ,a violation of this chapter, he/she 
may file a complaint with the City's Human Rights Commission. The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action. A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission. To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights. Then submit it to the Human Rights Commission by e­
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk's Office). For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 

Private Actions For Damages or Injunctive Relief: To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND 
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. O 



 

 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0



RICK SNYDER 
Governor 

Pamar Enterprises, Inc. 
58021 Gratiot Ave 
New Haven Ml 48048-2725 

Dear Vendor: 

STATE OF MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

Lansing 

June 5, 2017 

02920 
(586) 749-8593 

[J ORIGJ~ 

KIRK T. STEUDLE 
Director 

In accordance with our Admin!strative Rules we have established your numerical rating which is based 
on a financial rating of $148,213,000.00 covering the classifications in the amounts stated below. This 
prequaliflcation rating is effective until April 30, 2019. 

6000 B Concrete Pavement 
5000 Ba Concrete Pavement Patching And Widening 
10000 Cb Hot Mix Asphalt/Bituminous Paving 
148213 Ea Grading, Drainage Structures & Agg. Cons 
5000 Fa Bridges And Special Structures 
148213 Fd Pumphouses 
1000 G Building Moving And Demolition 
1000 I Sodding And Seeding/Turf Establishment 
148213 J Concrete C, C&G, Driveways, Sidewalks 
148213 K Sewers and Watermains 
148213 Ka Tunneling And Jacking 
5000 N2 Clearing & Grubbing 

It will be assumed that the rating is satisfactory unless the Prequalification Committee ls notified In writing 
to the contrary within 15 days after the bidder has been advised of the rating granted. The Department, 
may declare a prequalifled bidder Ineligible to bid at any time because of developments subsequent to 
prequalification which, in their opinion, would affect the responsibility of the bidder or their ability to 
perform the contract work. 

LH-LAN-0(01/11) 

Lawrence F. Strzall<a 
Manager 
Construction Contracts Section 
Contract Services Division 

MURRAY D. VANWAGONER BUILDING• P.O. BOX 30050 • LANSING, MICHIGAN 48909 

www.mlchlgan.gov • (517) 373-2090 



@ 

Enterprises I 
58021 Gratiot Avenue I New Have:n, Ml 48048 

749-8593 Tel I (586) 749-8839 Fax 
www.PamarEnl:erprises.com 

VENDOR CERTIFICATION THAT IT IS NOT AN "IRAN LINKED BUSINESS11 

Pursuant to Michigan law, {the Iran Economic Sanctions Act, 2012 PA 517, MCL 129.311 et seq.), before 

Accepting any bid or proposal, or entering into any contract for goods or services with any prospective 

Vendor, the Vendor must first certify that it is not an "Iran Linked Business" as defined by law. 

VENDOR: Pamar Enterprises, Inc. 

58021 Gratiot, New Haven, Ml 48048 

Tax ID #38-2117453 

The undersigned with: 1) full knowledge of all of Vendors business activities, 2) full knowledge of the 

requirements and possible penalties under the law MCL 129.311 et seq. and 3} the full and complete 

authority to make this certification on behalf of the Vendor, by his/her signature below, certifies that: 

The Vendor is NOT an Iran Linked Business as required by MCL 129.311 et seq., and as such that Vendor 

is legally eligible to submit a bid and be considered for a possible contract to supply goods and/or 

services to _City of Ann Arbor_. 

Signature of Vendor's Authorized Agent·--.--~~:::::ti:IC'.2:;;iii:e~::::::=--~k.£-, ___________ _ 

Printed Name of Vendor's Authorized Agent: Rinaldo G. Acciavatti, President ---------

C) C~.-.. ·-11· 
-~ 

WitnessSignature: __ ~~-·~/-~_-_-_A_1·-_ .. -? ___ A_ .. _,t;_:r?)..,~~:;,,..,..''_·.,-.:~f_(r,,_ .. ,,,_ .... _____________ _ 

(/CJ 

Printed Name of Witness: Susan Mazza, Witness ------------------



  
 



  



 

 

Memo 
 
To: Ms. Anne Warrow – City of Ann Arbor 
From: Katherine C. Hennicken, P.E. – TTL Associates, Inc. 
Date: January 15, 2018 
Re: Geotechnical Bulletin #1 - Riverview Drive 
  
 
TTL has completed the soil borings and pavement cores associated with Riverview Drive 
for Geotechnical Bundle #1 in Ann Arbor, Michigan. This memo provides a brief 
description the encountered pavement, crushed stone thicknesses, and an estimated 
Resilient Modulus of the existing subgrade soils.  
 
Seven soil borings (SB) were performed by TTL on October 4, 2017. The soil borings 
were located in the field by the City of Ann Arbor. 
 
Within the subgrade soils, both granular and cohesive soils were encountered. The 
granular soils are considered good to fair as subgrade materials. The cohesive soils are 
considered fair to poor as subgrade materials because they have relatively low 
permeabilities and a high percentage of silt and clay particles, which makes them 
susceptible to moisture, frost penetration, and frost heave. Therefore, the cohesive soils 
will dictate pavement design. 
 
The encountered pavement thicknesses, laboratory classification, and recommended 
resilient modulus are summarized in the table below.  
 

Location Limits 
Soil Boring 

Number 

Pavement Thickness 
Subgrade 
AASHTO 

Class 

Recommended 
Resilient 
Modulus 

(psi) 

Asphalt 
(inches) 

Crushed 
Stone 

(inches) 

Riverview 
Dr  

Dover 
Place 

Geddes Huntington 

SB-1 4 9  

8,050 

SB-2 4 9  
SB-3 - 7 A-4 (5) 
SB-4 2½  12½   
SB-5 5½ 8½  
SB-6 3 7  
SB-7 3 9  

 
Please let us know if you have any questions or comments at this time. 
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(10)

17-21-26
(47)
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5

ASPHALT - 4 Inches
0.3'

CRUSHED STONE - 9 Inches
1.1'

Moist Loose Brown SILTY SAND (SM)
@1.5': (Noted as Auger Sample)

4.0'
Moist Soft Brown/Gray LEAN CLAY w/Sand (CL)

6.0'
Moist Loose Brown SILTY SAND w/Trace Gravel (SM)

8.0'
Moist Hard Brown LEAN CLAY w/Sand and Trace
Gravel (CL)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO
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BORING NUMBER SB-1

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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10-7-5
(12)

4-4-4
(8)
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4-4-5
(9)
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ASPHALT - 4 Inches
0.3'

CRUSHED STONE - 9 Inches
1.1'

Moist Stiff Brown LEAN CLAY w/Sand and Trace Gravel
(CL)

1.5'
Moist Medium Stiff Brown LEAN CLAY w/Sand and
Trace Gravel (CL)

3.0'
Moist Loose Brown SILTY SAND w/Trace Gravel (SM)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA
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PAGE  1  OF  1
BORING NUMBER SB-2

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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(27)
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8-13-17
(30)
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 4.00
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5

CRUSHED STONE - 7 Inches
0.6'

Moist Medium Dense Brown SILTY SAND w/Trace
Gravel (SM)

3.0'
Moist Medium Stiff Brown SANDY LEAN CLAY (CL)

6.0'
Moist Loose Brown CLAYEY SAND w/Trace Gravel
(SC)

7.0'
Moist Very Stiff Brown LEAN CLAY w/Sand and Trace
Gravel (CL)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA

DATE STARTED 10/4/17 COMPLETED 10/4/17
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MATERIAL DESCRIPTION
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BORING NUMBER SB-3

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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Toledo, Ohio 43624
Telephone:  419-324-2222
Fax:  419-241-1808
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12-10-8
(18)

5-6-6
(12)

7-8-9
(17)

7-9-10
(19)

6-7-7
(14)

 3.00

NP

 3.50
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SS
1
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2
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3
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5

ASPHALT - 2.5 Inches
0.2'

CRUSHED STONE - 12.5 Inches
1.3'

Moist Very Stiff Brown SANDY LEAN CLAY w/Trace
Gravel (CL)

1.5'
Moist Medium Dense Brown CLAYEY SAND w/Trace
Gravel (SC)

3.0'
Moist Very Stiff Brown LEAN CLAY w/Sand and Trace
Gravel (CL)

6.8'
Moist Medium Dense Brown SILTY SAND w/Trace
Gravel (SM)

8.0'
Moist Stiff Brown SANDY SILT w/Trace Gravel (ML)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA

DATE STARTED 10/4/17 COMPLETED 10/4/17
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MATERIAL DESCRIPTION
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BORING NUMBER SB-4

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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(28)
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(30)
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ASPHALT - 5.5 Inches
0.5'

CRUSHED STONE - 8.5 Inches
1.2'

Moist Dense Brown SILTY SAND w/Trace Gravel (SM)
1.5'

Moist Medium Dense Brown SILTY SAND w/Trace
Gravel (SM)

3.9'
Moist Very Stiff Brown LEAN CLAY w/Sand and Trace
Gravel (CL)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA

DATE STARTED 10/4/17 COMPLETED 10/4/17
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MATERIAL DESCRIPTION
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BORING NUMBER SB-5

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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6-4-5
(9)

6-11-12
(23)

4-3-2
(5)

3-4-4
(8)

8-16-10
(26)

NP

NP

NP

NP

NP

SS
1
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4
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5

ASPHALT - 3 Inches
0.3'

CRUSHED STONE - 7 Inches
0.8'

Moist Loose Brown SILTY SAND w/Trace Gravel (SM)
1.5'

Moist Medium Dense Brown SILTY SAND w/Trace
Gravel (SM)

3.0'
Moist Loose Brown SILTY SAND w/Trace Gravel (SM)

6.0'
Moist Medium Dense Brown CLAYEY SAND w/Trace
Gravel (SM)

9.0'
Moist Medium Dense Brown SILTY SAND (SM)

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA
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MATERIAL DESCRIPTION
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BORING NUMBER SB-6

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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Toledo, Ohio 43624
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Fax:  419-241-1808
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33

56
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8-5-5
(10)

5-3-3
(6)

10-20-25
(45)

19-21-24
(45)

24-26-28
(54)

NP
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NP

NP
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1
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ASPHALT - 3 Inches
0.3'

CRUSHED STONE - 9 Inches
1.0'

Moist Loose Brown SILTY SAND w/Trace Gravel (SM)

3.0'
Moist Dense Brown SILTY SAND w/Trace Gravel (SM)

@8.5': Very Dense

10.0'
Bottom of hole at 10.0 feet.

NOTES

LOGGED BY KKC

AT TIME OF DRILLING None

AT END OF DRILLING None

0hrs AFTER DRILLING Backfilled w/Cuttings, Chips, and Patch

GROUND WATER LEVELS:

CHECKED BY KCH

GROUND ELEVATIONRIG NO. 844DRILLING CONTRACTOR TTL Associates TB AO

DRILLING METHOD 2-1/4 in. HSA
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E
LE

V
A

T
IO

N
(f

t)

D
E

P
T

H
(f

t)

0.0

2.5

5.0

7.5

10.0

G
R

A
P

H
IC

LO
G

R
E

C
O

V
E

R
Y

 %
(R

Q
D

)

B
LO

W
C

O
U

N
T

S
(N

 V
A

LU
E

)

U
N

C
O

N
F

. C
O

M
P

.
S

T
R

. (
ts

f)

D
R

Y
 U

N
IT

 W
T

.
(p

cf
)

    SPT N VALUE    

20 40 60 80

S
A

M
P

LE
 T

Y
P

E
N

U
M

B
E

R

20 40 60 80

PL LLMC

MATERIAL DESCRIPTION
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BORING NUMBER SB-7

CLIENT City of Ann Arbor

PROJECT NUMBER 15047.02

PROJECT NAME Geotechnical Bundle #1

PROJECT LOCATION Ann Arbor, MI
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Toledo, Ohio 43624
Telephone:  419-324-2222
Fax:  419-241-1808
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GRAIN SIZE IN MILLIMETERS
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	104A Audio-Visual Recording 181113.pdf
	Contract Item (Pay Item)  Pay Unit

	204A Curb, Any Type or Size, Rem 181113.pdf
	Granular Material, Class II Section 902
	Payment for the above item shall include all labor, material and equipment to complete the work of removing curbing of any type or size as detailed herein.

	208A Soil Erosion Control Inlet Filters 181113.pdf
	Contract Item (Pay Item)  Pay Unit

	205A Machine Grading Modified 181115.pdf
	205.01  Description 127
	205.02  Materials 127
	205.03  Construction 128
	A.   Preparing Roadway Foundation 128
	1.  Removing and Salvaging Topsoil 128
	B.  Rock Excavation 129
	E.  Subgrade Undercutting 130
	F.  Subgrade Manipulation 131
	G.  Earth Excavation 131
	H.  Roadway Embankment 132
	1.  Placing and Compacting Embankment 134
	205.04  Measurement and Payment 140
	e.  Pavement Sawcutting.- The work shall include the full-depth saw-cutting of pavement at the construction limits, and elsewhere as required, if not paid for as part of another item of work. Pavement sawcutting will not be paid for separately.
	f.  Removal of Trees and Vegetation.- The Contractor shall remove and properly dispose of off-site all vegetation; brush; roots; and trees and stumps less than 6 inch in diameter, as shown on the plans, and as directed by the Engineer as required to ...
	g.  Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling of topsoil, and all related work, shall be performed in accordance with Section 205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2012 SSC.

	h.  Miscellaneous Removals.- The removal of bituminous, aggregate, and/or concrete materials from around manholes, structures, and utility covers, and the removal of bituminous curbing, bituminous driveway wedges, bituminous surface on existing curb ...
	i.  Protection of the Grade.- The work shall be kept well drained at all times. Foundation, roadway embankment or subgrade that becomes damaged by rain shall be undercut and backfilled, or otherwise remedied, by the Contractor, at his/her sole expens...
	j.  Protection of Utilities.- Utility lines may become exposed at, above, or below, the foundation or subgrade elevation during machine grading or subgrade undercutting operations.  If this occurs, the Contractor shall excavate around, above and/or b...

	y. Measurement and Payment.-  The completed work as measured will be paid for at the contract unit price for the following contract items (pay items):
	Subgrade Undercutting, Type II Cubic Yard
	Machine Grading, Modified, Dover Place Station
	Machine Grading, Modified, Riverview Station
	Machine Grading, Modified, Huntington Place Station
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