



Metro Corporate Office  
 P.O. Box 3200  
 Farmington Hills, MI 48333-3200  
 Phone: (248) 476-7676 Fax: (248) 476-0100  
 Manufacturers Representative of Lighting and Control Equipment

To: Chuck Fojtik Field Operation Supervisor City of ANN ARBOR, MI 4251 Stone School Road Ann Arbor, MI 48108 C: 734-645-8745	Proj: ANN ARBOR - STADIUM BOULEVARD Ann Arbor, MI Bid Date: 09/10/19
---	--

Arch:	Engr:
Spec:	Cont:

Remarks: LED Lamps " ARE " included.

Qty	Type	Mfg	Description	Unit Price	Extd. Price
			Subject to "Signed Approval"		
		SC	SPRING CITY:		
		SC	FOB S.P. FREIGHT ALLOWED		
		SC	PROJECTED SHIPMENT: 20-22 WEEKS		
		SC	ARO (After Receipt of Order) & Approval		
		SC	STADIUM BOULEVARD ASSEMBLIES:		
5		SC	Drawing S104921 09/10/2019	6937.00	\$34685.00
		SC	Columbia 80W LED Luminaire		
		SC	Type III, 3000K with Columbia		
		SC	Crossarm, Base and Shaft		
		SC	Catalog Numbers:		
		SC	ALMCLU-LED080/EVX/X2-30-CR3-GR14-		
		SC	LACLB-FED-CU LUMINAIRE,		
		SC	AARCLB-1S-51-53TN2.38/7.00-CU		
		SC	CROSS ARM,		
		SC	DWBNRT-2-CU BASE,		
		SC	SSH6S-G11-7.50-20.50-TN3.50/8.00-		
		SC	GV/CU SHAFT		
Total =====					\$34685.00

F.O.B. S.P.                      Terms: NET 30 DAYS                      Lead time: 20-22 WEEKS

Prices firm for entry by: 09-30-19                      Shipment by: 02-28-20

1. All pricing subject to each MANUFACTURER'S Terms & Conditions of Sale.
2. The above represents COSTS based on the above Type's and Quantities.
3. Any changes MAY result in an item being REQUOTED.
4. Our Lead Time is based on the factories CURRENT manufacturing times.
5. Delays in Order Entry, Return of Approvals, Release by either Contractor or Distributor in an untimely manner; that results in a

QUOTE # AA STAD

DATE: 09-10-19 PAGE 2

order cancellation MAY be subject to a Cancellation Charge.

Printed 09/10/19 11:38:41

Per: Bob Woolf

