


## CITY OF ANN ARBOR ENGINEERING


STANDARD SPECIFICATIONS, IT'S DETAILS, WHICH ARE INCLUDED BY REFERENCE, AND THIS PROJECT'S CONTRACT DOCUMENTS. THE OMISSION OF ANY CURRENT STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR

## THIRD & MOSLEY WATER MAIN AND RESURFACING PROJECT FINAL 12-15-21

Sheet Number	Sheet Title
1	COVER
2	LEGEND
3	NOTES & BENCHMARKS
4	OVERALL SITE PLAN
5	ALIGNMENT PLAN - THIRD STREET
6	ALIGNMENT PLAN - MOSLEY STREET STA 0+00 TO STA 5+50
7	ALIGNMENT PLAN - MOSLEY STREET STA 5+50 TO STA 10+82.01
8	3rd STREET EXISTING TYPICAL SECTION
9	MOSLEY STREET EXISTING TYPICAL SECTION
10	3RD STREET PROPOSED TYPICAL SECTIONS
11	MOSLEY STREET PROPOSED TYPICAL SECTIONS
12	WATER MAIN DETAILS
13	MISCELLANEOUS DETAILS
14	MISCELLANEOUS DETAILS
15	MISCELLANEOUS DETAILS
16	MISCELLANEOUS DETAILS
17	SOIL EROSION AND SEDIMENTATION CONTROL NOTES AND DETAILS
18	SESC AND REMOVAL PLAN
19	WATER MAIN PLAN AND PROFILE - THIRD STREET STA 0+00 TO 3+00
20	WATER MAIN PLAN AND PROFILE - THIRD STREET STA 3+00 TO 5+50
21	WATER MAIN PLAN AND PROFILE - MOSLEY STREET STA 5+50 TO 9+00
22	WATER MAIN PLAN AND PROFILE - MOSLEY STREET STA 9+00 TO 12+00
23	WATER MAIN PLAN AND PROFILE - MOSLEY STREET STA 12+00 TO 15+00
24	WATER MAIN CONNECTIONS - HYDRANT 1, CONNECTION AT THIRD
25	WATER MAIN CONNECTIONS - CONNECTION AT SECOND & ASHLEY, HYDRANTS
26	PAVING PLAN AND PROFILE - THIRD STREET
27	PAVING PLAN AND PROFILE - MOSLEY STREET STA 0+00 TO STA 5+50
28	PAVING PLAN AND PROFILE - MOSLEY STREET STA 5+50 TO STA 10+82.01
29	INTERESECTION GRADING- THIRD STREET & MOSLEY STREET
30	INTERSECTION GRADING - SECOND ST
31	INTERSECTION GRADING - FIRST ST
32	INTERSECTION GRADING - ASHLEY ST
33	INTERSECTION GRADING - MAIN STREET
34	MAINTENANCE OF TRAFFIC PLAN
35	MOT STAGE 1 - WEST SIDE OF INTERSECTION CLOSED
36	MOT STAGE 2 - EAST SIDE OF INTERSECTION CLOSED
37	MAINTENANCE OF TRAFFIC PLAN PED DETOUR
38	PEDESTRIAN DETAILS
39	QUANTITIES

BID No. ITB# 4702, FILE No. 2018-032







THERESA BRIDGES, P.E. - MI LICENSE No. 52180 **PROJECT MANAGER** 

12/15/2021

