


## CITY OF ANN ARBOR ENGINEERING

## BROOKS STREET IMPROVEMENTS

RFP No. 23-09, FILE No. 2021016

**VICINITY MAP** 



FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG"

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE 1994 EDITION OF THE CITY OF ANN ARBOR PUBLIC SERVICES DEPARTMENT STANDARD SPECIFICATIONS, ITS DETAILS, WHICH ARE INCLUDED BY REFERENCE, AND THIS PROJECT'S CONTRACT DOCUMENTS. THE OMISSION OF ANY CURRENT STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR FROM THIS REQUIREMENT.

## PROJECT DESCRIPTION

This project includes water main replacement, storm water management improvements, road-narrowing and new sidewalk. The limits of disturbance include the entire Brooks Street corridor (0.70 mi.), 1 block of Mixtwood Street (0.13 mi) and ½ block of Bydding Road (0.07 mi.)

The following project quantities are approximate:

2,400 linear feet of 8-inch watermain, 25 storm water structures, 370 linear feet of 12-inch storm water pipe, 200 linear feet of 36-inch storm water pipe, a rain garden, 15,600 square yards of HMA surface removal and 13,500 square yards of HMA resurfacing, 2,750 linear feet of 5-foot wide sidewalk, 3,500 linear feet of concrete curb and gutter removal and replacement for utility trenching, road-narrowing, and the Sunset intersection reconfiguration.

	Sheet List Table
Sheet Numbe	r Sheet Title
1	Cover Sheet
2	Standard Notes
3	Legend
4	Water Main Details
5	Storm Sewer and Trench Details
6	Bioretention Overflow Structure Detail
7	Misc. Details
8	Mixtwood Rd & Brooks St Typical Sections
9	Brooks Street Typical Sections
10	Brooks Street Typical Sections
11	Brooks Street Typical Sections
12	Concrete Speed Table Detail
13	Concrete Raised Cross Walk Detail
14	Alternate Pedestrian Route (APR) Detour
15	Alternate Pedestrian Route (APR) Bypass
16	TPAR Ramps
17	TPAR Walkway Devices
Maintenance of	
18	Overall Plan
19	Sunset Rd and Brooks St Intersection
Removals - Broo	
20	Sta. 0+00 - Sta. 10+00
21	Sta. 10+00 - Sta. 19+00
22	Sta. 19+00 - Sta. 28+00
23	Sta. 28+00 - Sta. 38+00
Removals - Mixt	
24	Sta. 0+70 - Sta. 7+00
Brooks Street W	
25	Sta. 0+00 - Sta. 4+50
26	Sta. 4+50 - Sta. 9+00
27	Sta. 9+00 - Sta. 13+50
28	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation
28 Mixtwood Road	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation
28 Mixtwood Road V	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75
28 Mixtwood Road V 29 Mixtwood Road V	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70
28 Mixtwood Road V 29 Mixtwood Road V 30	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+67  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road -	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 14+50 - Sta. 19+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation  Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 14+50 - Sta. 19+00  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 28+00 - Sta. 32+50
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 28+00 - Sta. 32+50  Sta. 32+50 - Sta. 38+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation   Water Main     Sta. 0+00 - Sta. 2+75     Water Main Sta. 2+75 - Sta. 5+70     Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6     R300, R301, R302, R304, R305, R306, R307, R308, R310     R200, R201, R202, R203, R204, R206, R207, R208     R210, R211, R212, R213, R214     Rain Garden Vegetation and Seed Mix Plan     Infiltration Trench and Concrete Spillway Detail     Brooks Street     Sta. 0+00 - Sta. 5+50     Sta. 5+50 - Sta. 10+00     Sta. 10+00 - Sta. 14+50     Sta. 14+50 - Sta. 19+00     Sta. 19+00 - Sta. 23+50     Sta. 23+50 - Sta. 32+50     Sta. 32+50 - Sta. 38+00     Mixtwood
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 28+00 - Sta. 32+50  Sta. 32+50 - Sta. 38+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road -	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation   Water Main     Sta. 0+00 - Sta. 2+75     Water Main Sta. 2+75 - Sta. 5+70     Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+66     R300, R301, R302, R304, R305, R306, R307, R308, R310     R200, R201, R202, R203, R204, R206, R207, R208     R210, R211, R212, R213, R214     Rain Garden Vegetation and Seed Mix Plan     Infiltration Trench and Concrete Spillway Detail     Brooks Street     Sta. 0+00 - Sta. 5+50     Sta. 5+50 - Sta. 10+00     Sta. 10+00 - Sta. 14+50     Sta. 14+50 - Sta. 19+00     Sta. 19+00 - Sta. 23+50     Sta. 23+50 - Sta. 32+50     Sta. 32+50 - Sta. 38+00     Mixtwood
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road S 36 37 38 39 40 41 42 43 Proposed Road S	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 3+00  Sta. 0+00 - Sta. 3+00  Sta. 3+00 - Sta. 7+25
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 3+00  Sta. 0+00 - Sta. 3+00  Sta. 3+00 - Sta. 7+25
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan  Infiltration Trench and Concrete Spillway Detail  - Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 10+00 - Sta. 14+50  Sta. 23+50 - Sta. 23+50  Sta. 23+50 - Sta. 32+50  Sta. 32+50 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 7+25  des
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road S 36 37 38 39 40 41 42 43 Proposed Road S 44 45 Intersection Grad 46 47	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation   Water Main     Sta. 0+00 - Sta. 2+75     Water Main Sta. 2+75 - Sta. 5+70     Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+6    R300, R301, R302, R304, R305, R306, R307, R308, R310     R200, R201, R202, R203, R204, R206, R207, R208     R210, R211, R212, R213, R214     Rain Garden Vegetation and Seed Mix Plan     Infiltration Trench and Concrete Spillway Detail     Brooks Street     Sta. 0+00 - Sta. 5+50     Sta. 5+50 - Sta. 10+00     Sta. 10+00 - Sta. 14+50     Sta. 14+50 - Sta. 19+00     Sta. 19+00 - Sta. 23+50     Sta. 23+50 - Sta. 28+00     Sta. 32+50 - Sta. 32+50     Sta. 32+50 - Sta. 38+00     Mixtwood     Sta. 0+00 - Sta. 3+00     Sta. 3+00 - Sta. 7+25     des     Robin Rd - Brooks St and Bydding Rd and Brooks St     Brooks St - Vesper Rd - Sunset Rd     Stal Right     Stal Rig
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew 48	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+66  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan Infiltration Trench and Concrete Spillway Detail  - Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 19+00  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 28+00 - Sta. 32+50  Sta. 32+50 - Sta. 3+00  - Mixtwood  Sta. 0+00 - Sta. 7+25  des  Robin Rd - Brooks St and Bydding Rd and Brooks St  Brooks St - Vesper Rd - Sunset Rd  alk Right  Sta. 0+00 - Sta. 3+50
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew 48	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75  Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+60  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 28+00 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 7+25  des  Robin Rd - Brooks St and Bydding Rd and Brooks St  Brooks St - Vesper Rd - Sunset Rd  alk Right  Sta. 0+00 - Sta. 3+50  Sta. 3+50 - Sta. 8+00
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew 48 49 50	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75 Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+69  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 23+50 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 3+00  Sta. 3+00 - Sta. 7+25  des  Robin Rd - Brooks St and Bydding Rd and Brooks St  Brooks St - Vesper Rd - Sunset Rd  alk Right  Sta. 0+00 - Sta. 3+50  Sta. 3+50 - Sta. 8+00  Sta. 8+00 - Sta. 12+50  Sta. 12+50 - Sta. 12+50  Sta. 12+50 - Sta. 14+33.8
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew 48 49 50 51	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75 Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+69  R300, R301, R302, R304, R305, R306, R307, R308, R310  R200, R201, R202, R203, R204, R206, R207, R208  R210, R211, R212, R213, R214  Rain Garden Vegetation and Seed Mix Plan Infiltration Trench and Concrete Spillway Detail  Brooks Street  Sta. 0+00 - Sta. 5+50  Sta. 5+50 - Sta. 10+00  Sta. 10+00 - Sta. 14+50  Sta. 19+00 - Sta. 23+50  Sta. 23+50 - Sta. 28+00  Sta. 23+50 - Sta. 32+50  Sta. 32+50 - Sta. 38+00  - Mixtwood  Sta. 0+00 - Sta. 3+00  Sta. 3+00 - Sta. 7+25  des  Robin Rd - Brooks St and Bydding Rd and Brooks St  Brooks St - Vesper Rd - Sunset Rd  alk Right  Sta. 0+00 - Sta. 3+50  Sta. 3+50 - Sta. 8+00  Sta. 8+00 - Sta. 12+50  Sta. 12+50 - Sta. 12+50  Sta. 12+50 - Sta. 14+33.8
28 Mixtwood Road V 29 Mixtwood Road V 30 Storm Sewer 31 32 33 34 35 Proposed Road - 36 37 38 39 40 41 42 43 Proposed Road - 44 45 Intersection Grad 46 47 Brooks St Sidew 48 49 50 51 Brooks St Sidew	Sta. 13+50 - Sta. 17+67 & 16 Inch Water Main Relocation Water Main  Sta. 0+00 - Sta. 2+75 Water Main Sta. 2+75 - Sta. 5+70  Brooks St. Water Main Relocation Sta. 0+39 - Sta. 0+67  R300, R301, R302, R304, R305, R306, R307, R308, R310 R200, R201, R202, R203, R204, R206, R207, R208 R210, R211, R212, R213, R214 Rain Garden Vegetation and Seed Mix Plan Infiltration Trench and Concrete Spillway Detail -Brooks Street  Sta. 0+00 - Sta. 5+50 Sta. 5+50 - Sta. 10+00 Sta. 10+00 - Sta. 14+50 Sta. 19+00 - Sta. 23+50 Sta. 23+50 - Sta. 28+00 Sta. 23+50 - Sta. 32+50 Sta. 32+50 - Sta. 32+50 Sta. 32+50 - Sta. 3+00 - Mixtwood Sta. 0+00 - Sta. 3+00 Sta. 3+00 - Sta. 7+25  des  Robin Rd - Brooks St and Bydding Rd and Brooks St Brooks St - Vesper Rd - Sunset Rd alk Right Sta. 0+00 - Sta. 3+50 Sta. 3+50 - Sta. 8+00 Sta. 8+00 - Sta. 12+50 Sta. 12+50 - Sta. 14+33.8 alk Left

CHRISTOPHER CARSON, P.E. - MI LICENSE No. 47156

**ENGINEER** 3 / 13 / 2023

