## **Proposal Cover Worksheet**

RFP # 4913

Project Title: Investigation of Treatment Alternatives for Short-Chain Poly- and

Perfluoroalkyl Substances

<u>Organization</u>: (Legal name as shown on W9)
Organization: North Carolina State University

Legal Address (No P.O. Boxes Please): 2701 Sullivan Drive

Admin Services III; Box 7514

Raleigh, NC 27695-7514

**Personnel:** (Separately upload CV or brief resume for PI, Co-PIs and other key research team members)

**Principal Investigator:** Individual responsible for the technical completion of the proposed work.

Name: Detlef Knappe Title: Professor

Organization: North Carolina State University

Complete Address: Dept. of Civil, Construction, and Environmental Engineering,

2501 Stinson Drive, Raleigh, NC 27695-7908

Phone: 919-515-8791 E-mail: knappe@ncsu.edu

Co-Principal Investigator: Individual responsible for the completion of major portions of the

proposed work.

Name: Christopher Bellona Title: Assistant Professor

Organization: Colorado School of Mines

Complete Address: Dept. of Civil and Environmental Engineering, 1500 Illinois Street,

Golden, CO 80401

Phone: 303-273-3061

E-mail: cbellona@mines.edu

**Co-Principal Investigator:** Individual responsible for the completion of major portions of the

proposed work.

Name: Erik Rosenfeldt

Title: Director of Drinking Water Process Technology

Organization: Hazen and Sawyer

Complete Address: 1555 Roseneath Rd., Richmond, VA 23230

Phone: 804-545-5098

E-mail: erosenfeldt@hazenandsawyer.com

Co-Principal Investigator: Individual responsible for the completion of major portions of the

proposed work.

Name: Eric Dickenson

Title: R&D Project Manager

Organization: Southern Nevada Water Authority

Version: 03/01/2018 (previous versions are obsolete and will not be accepted for review).

Complete Address: P.O. Box 99954, Las Vegas, NV 89193-9954

Phone: 702-856-3668

E-mail: eric.dickenson@lvvwd.com

**Co-Principal Investigator:** Individual responsible for the completion of major portions of the

proposed work.

Name: Ruth Marfil-Vega

Title: Senior Scientist, Technology and Innovation - Water R&D

Organization: American Water

Complete Address: 1115 S Illinois, Belleville, IL 62220

Phone: 618-222-4075

E-mail: Ruth.MarfilVega@amwater.com

**Co-Principal Investigator:** Individual responsible for the completion of major portions of the

proposed work.

Name: Charles Schaefer

Title: Director, Bellevue Research & Testing Laboratory

Organization: CDM Smith

Complete Address: 110 Fieldcrest Ave. #8 (6th floor), Edison, NJ 08837

Phone: 732-590-4633

E-mail: schaeferce@cdmsmith.com

**Co-Principal Investigator:** Individual responsible for the completion of major portions of the

*proposed work.*Name: Brian Steglitz

Title: Manager, Water Treatment Services

Organization: City of Ann Arbor

Complete Address: 919 Sunset Rd., Ann Arbor, MI 48103

Phone: 734-794-6000 ext. 43905 E-mail: bsteglitz@a2gov.org

**Authorized Representative:** Individual at your organization authorized to sign legal contracts

and commit organization's participation.

Name: Sherrie Settle

Title: Director of Sponsored Programs

Organization: North Carolina State University

Complete Address: Research Administration/SPARCS, 2701 Sullivan Drive, Admin Services III;

Box 7514, Raleigh, NC 27695-7514

Phone: (919) 515-2444 E-mail: sps@ncsu.edu

**Accounting Contact:** *Individual authorized to accept payments.* 

Name: Justo Torres Title: Director of C&G

Organization: North Carolina State University

Complete Address: 2701 Sullivan Drive, Admin Services III; Box 7214, Raleigh, NC 27695-7214

Phone: (919) 515-2153 FAX: (919) 515-4693

E-mail: cngacctsrec@ncsu.edu

Version: 03/01/2018 (previous versions are obsolete and will not be accepted for review).

**Administrative Contact:** Individual from Sponsored Programs office to contact concerning administrative matters (i.e., indirect cost rate computation, rebudgeting requests, etc.).

Name: Sherrie Settle

Title: Director of Sponsored Programs

Organization: North Carolina State University

Complete Address: Research Administration/SPARCS, 2701 Sullivan Drive, Admin Services III;

Box 7514, Raleigh, NC 27695-7514

Phone: (919) 515-2444 FAX: (919) 515-7721

E-mail: sps@ncsu.edu

Contracting (legal) Contact: Individual responsible for contract administration including

contract negotiation and contract amendments (if applicable)

Name: Sherrie Settle

Title: Director of Sponsored Programs

Organization: North Carolina State University

Complete Address: Research Administration/SPARCS, 2701 Sullivan Drive, Admin Services III;

Box 7514, Raleigh, NC 27695-7514

Phone: (919) 515-2444 FAX: (919) 515-7721

E-mail: sps@ncsu.edu

Other Personnel (Technical Advisor)

Name: Christopher Higgins

Title: Professor

Organization: Colorado School of Mines

Complete Address: Dept. of Civil and Environmental Engineering, 1500 Illinois Street,

Golden, CO 80401

Phone: 303-384-2002

E-mail: chiggins@mines.edu

Other Personnel (Technical Advisor)

Name: Timothy Strathmann

Title: Professor

Organization: Colorado School of Mines

Complete Address: Dept. of Civil and Environmental Engineering, 1500 Illinois Street,

Golden, CO 80401

Phone: 303-384-2226

E-mail: strthmnn@mines.edu

Other Personnel (Technical Advisor)

Name: Jacqueline Rhoades

Title: Associate

Organization: Hazen and Sawyer

Complete Address: 143 Union Boulevard, Suite 220, Lakewood, CO 80228

Phone: 720-274-6284

E-mail: jrhoades@hazenandsawyer.com

## All Other Participating Organizations: (not listed above)

Organization

North Carolina Policy Collaboratory

Aurora Water

City of Fountain

Cape Fear Public Utility Authority

Town of Cary

Plainfield Township

**Tucson Water** 

City of Los Angeles - Bureau of Sanitation

Hampton Roads Sanitation District

Upper Occoquan Service Authority

City of Altamonte Springs

Washoe County

City/State/Country

Chapel Hill, NC, USA

Aurora, CO, USA

Fountain, CO, USA

Wilmington, NC, USA

Cary, NC, USA

Grand Rapids, MI, USA

Tucson, AZ, USA

Los Angeles, CA, USA

Newport News, VA, USA

Centreville, VA, USA

Altamonte Springs, FL, USA

Reno, NV, USA

Project Period: October 1, 2018 - September 30, 2019