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NOTICE	OF	PRE‐BID	CONFERENCE	
 
There will be no pre-bid conference held for this project. 
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INSTRUCTIONS	TO	BIDDERS	

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB. 

 
All questions shall be due on, or before, Wednesday, May 20, 2020 by no later than 12:00 p.m. 
(Local Time) and should be addressed as follows:  
 

Specification/Scope of Work questions shall be e-mailed to ddykman@a2gov.org 
Bid Process and Compliance questions emailed to cspencer@a2gov.org 

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of David Dykman, P.E., Project 
Manager at ddykman@a2gov.org after discovery as soon as possible. Further, the contractor 
and/or service provide shall not be allowed to take advantage of errors, omissions or 
discrepancies in the specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download. 
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof. 
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The City will not be bound by oral responses to inquiries or written responses other than written 
addenda. 

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on, or before, 
Wednesday, May 27, 2020 at 2:00 p.m. (Local Time). Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 
 
Each Bidder must submit one (1) original Bid and one (1) Bid copy in a sealed envelope clearly 
marked: ITB No. 4631, Pavement Marking Maintenance Project - FY2021. 
 

Bids must be addressed and delivered to: 

City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48107 

All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

 City of Ann Arbor Prevailing Wage Declaration of Compliance 
 City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
 Vendor Conflict of Interest Disclosure Form 
 City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

Bids that fail to provide these forms listed above upon bid opening will be rejected as non-
responsive and will not be considered for award. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days. 

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-1, Article III of the Contract.  If these time 
requirements cannot be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate its 
schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 

Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 
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Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract. The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: beta.SAM.gov. 
 
For the purposes of this ITB the Construction Type of Highway will apply. 

Conflict of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may be 
awarded on the recommendation of the City Administrator after full disclosure, where such action 
is allowed by law, if demonstrated competitive pricing exists and/or it is determined the award is 
in the best interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is 
attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency. Submission is 
also agreement that the City will be notified of any changes in this status. 

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted. 
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Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by any prospective bidder to initiate contact 
with anyone other than the Designated City Contacts provided herein that the bidder believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idle Free Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a) For any period of time while the Commercial Vehicle is unoccupied; or 

(b) For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 

In addition, generators and other internal combustion engines are covered. 

(1) Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use. 

Environmental Commitment 
The City of Ann Arbor recognizes its responsibility to minimize negative impacts on human health 
and the environment while supporting a vibrant community and economy.  The City further 
recognizes that the products and services the City buys have inherent environmental and 
economic impacts and that the City should make procurement decisions that embody, promote, 
and encourage the City’s commitment to the environment. 

 
The City encourages potential vendors to bring forward emerging and progressive products and 
services that are best suited to the City’s environmental principles.
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ADDENDUM No. 1 

ITB No. 4631 

Pavement Marking Maintenance - FY2021 

Bids Due: May 27, 2020 at 2:00PM (Local Time) 

The information contained herein shall take precedence over the original documents and all 
previous addenda (if any) and is appended thereto. This Addendum includes thirty-nine (39) 
pages. 

Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if 
any) in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids 
submitted without acknowledgment of receipt of this addendum may be considered 
nonconforming. 

The following forms provided within the ITB document must be included in submitted 
bids: 

• City of Ann Arbor Prevailing Wage Declaration of Compliance
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance
• Vendor Conflict of Interest Disclosure Form
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance

Bids that fail to provide these forms listed above upon bid opening may be rejected as 
non-responsive and will not be considered for award. 

I. CORRECTIONS/ADDITIONS/DELETIONS
Changes to the Bid document which are outlined below are referenced to a page or Section in 
which they appear conspicuously. The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 

Section/Page(s) Change

Bid Forms/BF-1 to 3 

APPENDIX 

Base Bid Forms; replace with pages Addendum-1-2 
thru 4. Revised to remove original Line No. 
155/Item No. 8117050/Item Description _Call Back, 
Mobilization, Max. $500.00. Added new pay items 
for _ Pavt Mrkg, Thermopl, Merge and _Pavt Mrkg, 
Thermopl, Merge Arrow Sym, respective Line No.’s 
230 and 235. 

Insert General Decision Number: MI20200001 
05/08/2020 pages Addendum-1-5 thru 39. 

Bidders are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 























C-1

CONTRACT 

THIS AGREEMENT is made on the 1st day of July, 2020, between the CITY OF ANN ARBOR, a 
Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 (“City”) and 
P.K. Contracting, Inc. (“Contractor”) a State of Michigan Corporation located at 1965 Barrett Drive, 
Troy, Michigan, 48084. 

Based upon the mutual promises below, the Contractor and the City agree as follows:  

ARTICLE I - Scope of Work 

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project “Pavement 
Marking Maintenance – FY2021; ITB No. 4631” in accordance with the requirements and 
provisions of the following documents, including all written modifications incorporated into any 
of the documents, which are incorporated as part of this Contract: 

Living Wage and Non-Discrimination 
Ordinances Declaration of 
Compliance Forms (if applicable) 

Vendor Conflict of Interest Form 

Prevailing Wage Declaration of 
Compliance Form (if applicable) 

Bid Forms 

Contract and Exhibits 

Bonds 

General Conditions 

Standard Specifications 

Detailed Specifications 

Plans 

Addenda 

ARTICLE II - Definitions 

Administering Service Area/Unit means Public Services Area – Engineering. 

Project means Pavement Marking Maintenance - FY2021; ITB No. 4631. 

ARTICLE III - Time of Completion 

(A) The work to be completed under this Contract shall begin immediately on the date
specified in the Notice to Proceed issued by the City.

(B) The entire work for this Contract shall be completed in accordance with the
scheduling requirements outlined in the “Detailed Specification for Project
Schedule” found in the Contract Documents.

(C) Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
Contractor to pay the City, as liquidated damages and not as a penalty, the
amount(s) specified in the “Detailed Specification for Project Schedule” found on
pages DS-4 of the Contract Documents for each calendar day of delay in the
completion of all the work.  If any liquidated damages are unpaid by the
Contractor, the City shall be entitled to deduct these unpaid liquidated damages
from the monies due the Contractor.
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The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
(D) The term of this Contract shall extend until June 30, 2021, or until satisfactory 

performance of all services have been performed, whichever occurs first. Subject 
to the availability of funding, the Contact may be extended for one one-year term, 
subject to the same terms and conditions, including unit prices, in the original 
Contract and subject to agreement by the City and the Contractor. Between 
January 1 and March 31, 2021, the City may provide a written request for the one-
year extension to the Contractor, after which the Contractor shall have 30 days to 
respond in writing that it agrees to the one-year extension. Failure to respond may 
result in the Contract being reissued for bid. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the lump 
sum and unit prices as given in the Bid Form for the estimated bid total of: 

 
Five Hundred Sixty Thousand Eighty-Eight and 25/100 Dollars ($560,088.25) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
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Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City 
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur: (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor, and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
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FOR CONTRACTOR FOR THE CITY OF ANN ARBOR 

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 By___________________________ 
    Jacqueline Beaudry, City Clerk 

  
  
 
 
 

Approved as to substance 
 
By___________________________ 
    Tom Crawford, Interim City Administrator 
 

 
 By___________________________ 

    Craig A. Hupy, P.E., Public Services Area 
Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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PERFORMANCE	BOND	
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
$                                                                , the payment of which Principal and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, by this bond. 

(2) The Principal has entered a written Contract with the City dated _______________, 20   , 
for:             
        and this bond is given for that Contract in 
compliance with Act No. 213 of the Michigan Public Acts of 1963, as amended, being 
MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 
(a)  complete the Contract in accordance with its terms and conditions; or 
(b) obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

SIGNED AND SEALED this               day of                                , 2020. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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LABOR	AND	MATERIAL	BOND	
 

(1)        

of             (referred to 

as "Principal"), and                                                                                              , a corporation 
duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 
to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of $                                                                                                          , 
for the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 20   , 

for       

   ;  and this bond 

  is given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 
as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 
required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 
no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as original 
signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 
and upon such delivery, the facsimile signature will be deemed to have the same effect as if 
the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 2020. 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL	CONDITIONS	
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
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Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
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Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
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The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
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(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 

Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 
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(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 
its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 

Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
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With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
 

(2) The Contractor's Affidavit in the form required by Section 44. 
 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
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The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
 

(2) faulty work appearing within 12 months after final payment; 
 

(3) hidden defects in meeting the requirements of the plans and specifications; 
 

(4) manufacturer's guarantees. 
 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
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may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 

Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
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as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 

Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
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contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 

 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 
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(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
 

Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
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Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 

Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
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Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 

Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period               __              , 20     , to                 _        , 
20     , performed any work, furnished any materials, sustained any loss, damage or delay, or 
otherwise done anything in addition to the regular items (or executed change orders) set forth in 
the Contract titled ___________________________, for which I shall ask, demand, sue for, or 
claim compensation or extension of time from the City, except as I hereby make claim for 
additional compensation or extension of time as set forth on the attached itemized statement. I 
further declare that I have paid all payroll obligations related to this Contract that have become 
due during the above period and that all invoices related to this Contract received more than 30 
days prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below.
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Section 44 
 

 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
2020      , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD	SPECIFICATIONS	

	
Perform all work under this contract in accordance with the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction; the Michigan Manual of 
Uniform Traffic Control Devices (MMUTCD); and the MDOT Pavement Marking Standards, 
Pavement Marking Convoy Typicals, and Non-Freeway Maintaining Traffic Typicals, which are in 
effect at the date of availability of the contract documents stipulated in the Bid; and the MDOT 
Supplemental Specifications, and Special Provisions included in the contract.  Any reference to 
the Michigan Department of Transportation (the “Department”) in the aforementioned 
documentation shall also mean the City of Ann Arbor. 
 
The Michigan Department of Transportation 2012 Standard Specification for Construction may be 
downloaded from the following web link: 
 
https://mdotjboss.state.mi.us/SpecProv/specBookHome.htm 
 
The MMUTCD can be downloaded from the following web link: 
 
http://mdotcf.state.mi.us/public/tands/Details_Web/mmutcdcompleteinteractive.pdf 
 
The MDOT Pavement Marking Standards can be downloaded from the following web link: 
 
http://mdotcf.state.mi.us/public/tands/Details_Web/mdot_pavemark_std.pdf 
 
The MDOT Pavement Marking Convoy Typicals can be downloaded from the following web link: 
 
http://mdotcf.state.mi.us/public/tands/Details_Web/mdot_pavmk_convoy_e.pdf 
 
The MDOT Non-Freeway Maintaining Traffic Typicals can be downloaded from the following web 
link: 
 
http://mdotcf.state.mi.us/public/tands/Details_Web/mdot_mt_nonfwy.pdf 
 



CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 

AA:MGN/DD 1 of 2 03/10/18 

a. Description. This specification covers all administrative requirements, payroll reporting
procedures to be followed by Contractors performing work on City-sponsored public 
improvements projects, and all other miscellaneous and incidental costs associated with 
complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard 
to payment of prevailing wages and its Prevailing Wage Compliance policy. 

The intent of this specification is not to include the actual labor costs associated with the payment 
of prevailing wages as required. Properly incorporate those costs in all other contract items of 
work bid for the project. 

b. General. The Contractor will comply with all applicable sections of Federal and State
prevailing wage laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, 
and its Prevailing Wage Compliance Policy as defined within the contract documents. The 
Contractor shall provide the required certified payrolls, city-required declarations, and reports 
requested elsewhere in the contract documents within the timeline(s) stipulated therein. 

The Contractor shall also provide corrected copies of any submitted documents found to contain 
errors, omissions, inconsistencies, or other defects that render the report invalid. Provide the 
corrected copies when requested by the Supervising Professional. 

The Contractor shall also attend any required meetings as needed to fully discuss and ensure 
compliance with the contract requirements regarding prevailing wage compliance. The Contractor 
shall require all employees engaged in on-site work to participate in, provide the requested 
information to the extent practicable, and cooperate in the interview process. The City of Ann 
Arbor will provided the needed language interpreters in order to perform wage rate interviews or 
other field investigations as needed. 

Submit certified payrolls on City-provided forms or forms used by the Contractor, as long as the 
Contractor forms contain all required payroll information. If the Contractor elects to provide its 
own forms, the Supervising Professional shall approve of their use prior to the beginning of on-
site work. 

c. Unbalanced Bidding. The City of Ann Arbor will examine the submitted cost for this
item of work prior to contract award. If the City determines, in its sole discretion that the costs bid 
by the Contractor for complying with the contract requirements are not reasonable, accurately 
reported or contain discrepancies, the City reserves the right to request additional documentation 
that fully supports and justifies the price as bid. Should the submitted information not be 
determined to be reasonable or justify the costs, the City reserves the right to pursue award of 
the contract to the second low bidder without penalty or prejudice to any other remedies that it 
may have or may elect to exercise with respect to the original low-bidder. 

The City will not extend the contract completion date as a result of its investigation of the as-bid 
amount for this item of work, even if the anticipated contract award date must be adjusted. The 
only exception will be if the Contractor adequately demonstrates that their costs were appropriate 
and justifiable. In such case, the City will adjust the contract completion date by the number of 
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calendar days commensurate with the length of its investigation if it cannot meet the published 
Notice to Proceed date of the work. The City will not allow adjustments to contract unit prices for 
all other items of work due to the adjustment of contract completion date. 

d. Measurement and Payment. Measure and pay for the completed work, as described,
at the contract unit price using the following pay item: 

Pay Item Pay Unit 

Certified Payroll Compliance and Reporting .....................................................Lump Sum 

Measure Certified Payroll Compliance and Reporting by the unit lump sum and pay for it at 
the contract unit price, which price includes costs for all supervisory, accounting, and 
administrative labor, and equipment and materials necessary to complete the work of monitoring, 
performing and maintaining compliance with the tasks required of this Detailed Specification. 

Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 
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CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

MATERIAL AND SUPPLY SUBMITTALS AND CERTIFICATIONS 

AA:DAD 1 of 1 02/27/19 

a. Description. This work includes submittal to the Engineer by the Contractor and its
Subcontractors and prior to commencement of work; Michigan Department of Transportation 
Form 0501 (attached) showing all materials and supplies proposed for use on the project, and 
any product data information requested by the Engineer. It also includes furnishing certifications 
to the Engineer for review and approval a minimum of three business days prior to any 
scheduled delivery, installation, and/or construction of the same. The manufacturer or supplier 
shall certify the following materials and supplies are compliant with the contract specifications 
unless otherwise directed by the Engineer: 

Cement and lime 
Aggregates 
Admixtures and curing materials for concrete 
Asphaltic materials 
Steel reinforcement 
Structural steel 
Fencing materials 
Miscellaneous metal products 
Drainage products 
Geosynthetics 
Timber and lumber 
Masonry units 
Joint and waterproofing materials 
Bridge coating systems 
Erosion and sedimentation control materials 
Turf and landscaping materials 
Electrical and lighting materials 
Permanent traffic sign and support materials 
Permanent paving marking materials 
Permanent traffic signal materials 
Temporary traffic control materials 
Sanitary sewer materials 
Water main materials 

b. Materials. None specified.

c. Construction. Not specified.

d. Measurement and Payment. Costs for this work will not be paid for separately, but shall
be included in the Contract pay Item “General Conditions, Max $___”. 
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CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE 

AA:DAD 1 of 2 05/09/20 

Complete the entirety of work under this Contract in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents. 

Organize, coordinate and diligently execute the work at the locations directed by the City. This 
schedule details the requirements, if any, for the Start of Work (on or after dates specified), the 
Completion of Work (on or before dates specified), Restricted Dates and Maximum Calendar 
Days for Open to Traffic, if any, and the Liquidated Damages per Calendar Day for each and 
every calendar day the work remains incomplete beyond the date(s) specified.  

The City expects to furnish the Contractor with two (2) copies of the Contract, for its execution, 
on or before June 3, 2020. The Contractor shall properly execute both copies of the Contract 
and return them, with the required Bonds and Insurance documentation, to the City by June 24, 
2020. The Contractor shall not begin the work before the applicable date(s) as described herein 
without approval from the Project Engineer, and in no case before the receipt of the fully 
executed Contract and Notice to Proceed. 

By no later than July 1, 2020, the Contractor shall submit a detailed schedule of work (progress 
schedule) for the Engineer's review and approval. The progress schedule must fully comply with 
the scheduling requirements contained in this Detailed Specification and shall include a 
beginning date and completion date for the project. The schedule shall clearly indicate, in detail, 
the start and the finish date of each work task on each street. The Contractor shall update the 
approved progress schedule each week and present it to the Engineer at the weekly progress 
meeting and must consult with the Engineer for review and approval of any proposed deviations 
from the most current, approved, schedule. 

The Contractor shall begin the work of this project on or after July 6, 2020, and only upon 
receipt of the fully executed Contract, Notice to Proceed and approved Progress Schedule. The 
City will consider granting appropriate time extensions should delays prevent the Contractor 
from starting work on this date. 

The City expects the Contractor will make multiple trips to complete the work in accordance with 
the approved Project Work Schedule.  The entire project shall be completed on or before June 
30, 2021. 

Failure to complete all work as specified, within the times specified, including time extensions 
granted thereto as determined by the Engineer, shall entitle the City to deduct from the 
payments due the Contractor $500.00 in “Liquidated Damages”, and not as a penalty, for each 
and every calendar day the work remains incomplete beyond the date specified. 

Time is of the essence in the performance of the work of this Contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to 
complete the project by the final completion date. Should the Contractor demonstrate that they 
must work on some Sundays in order to maintain the project schedule, they may do so between 
the hours of 9:00 a.m. and 5:00 p.m. with prior approval from the City.  There will be no additional 
compensation due to the Contractor for work performed on Sundays. 
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The Engineer may delay or stop the work due to threatening weather conditions.  The 
Contractor shall not be compensated for unused materials or downtime due to rain, or the threat 
of rain.  The Contractor is solely responsible for repairing all damages to the work and to the 
site, including road infrastructures, road subgrades, and any adjacent properties, which are 
caused as a result of working in the rain. 

The Contractor shall not work in the dark except as approved by the Engineer and only when 
lighting for night work is provided as detailed elsewhere in this contract.  The Engineer may stop 
the work, or may require the Contractor to defer certain work to another day, if, in the Engineer's 
opinion, the work cannot be completed within the remaining daylight hours, or if inadequate 
daylight is present to either properly perform or inspect the work.  The Contractor will not be 
compensated for unused materials or downtime, when delays or work stoppages are directed by 
the Engineer for darkness and/or inadequate remaining daylight reasons.  The Contractor is 
solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 
working in the dark. 

Liquidated Damages will be assessed until the required work is completed in the current 
construction season.  If, with the Engineer’s approval, work is extended beyond seasonal 
limitations, the assessment of Liquidated Damages will be discontinued until the work is 
resumed in the following construction season. 

If the construction contract is not completed within the specified period(s) including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract 
may be terminated with no additional compensation due to the Contractor, and the Contractor 
may be forbidden to bid on future City of Ann Arbor projects for a period of at least three (3) 
years. If the Engineer elects to terminate the Contract, contract items paid for on a Lump Sum 
basis shall be paid up to a maximum percentage equal to the percentage of the contract work 
that has been completed. 

Costs for the Contractor to organize, coordinate, and schedule all of the project work will not be 
paid for separately, but shall be included in the bid price of other pay items under the contract. 
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CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

PAVEMENT MARKING, METHYL METHACRYLATE ACRYLIC, BIKE LANE GREEN 

CON:FTCH/AA:DAD 1 of 2 05/10/20 

a. Description. This special provision applies for the application of Methyl Methacrylate
Acrylic (MMA) bike lane pavement markings as shown on the plans or as directed by the 
Engineer. The special provision includes all labor, equipment, and materials required for 
layout, surface preparation, and installation of MMA acrylic bike lane pavement markings. All 
work will be according to the Michigan Department of Transportation (MDOT) 2012 Standard 
Specifications for Construction and this special provision. 

b. Materials. The MMA acrylic bike lane pavement marking material must be Methyl
Methacrylate Acrylic material with Green pigment and anti-skid abilities. 

1. Pigmented Resin. Transpo Color-Safe Bike Lane Green must be used as the
pigmented MMA acrylic resin, or approved equal. The approved color pigmented resin shall 
comply with FHWA green color guidelines for bike lanes. 

2. Anti-Skid Aggregate. Anti-skid aggregates shall be provided by the pavement
marking supplier. Aggregate shall have a minimum Hardness of 7.0 per Mohs Scale. 

c. Construction. Construction of bike lane pavement markings shall be in accordance
with manufacturer application and installation procedures, MDOT 2012 Standard 
Specifications for Construction, and Engineer. 

All pavement marking areas shall be laid out by the contractor and then reviewed by the 
Engineer. Marking layout shall be approved by the Engineer prior to placement of material. 

Surface preparation shall include cleaning of the pavement surface using high pressure water, 
compressed air or sand-blasting and shall conform to ASTM D4263. All surface damage shall 
be corrected by the Contractor at the Contractor’s expense, as directed by the Engineer. 
Manufacturer recommended pavement and air temperatures must be followed. 

All markings on concrete surfaces shall receive a base coat application and shall be included 
in the pay item. Marking layout, material mixing, base coat application, and pigmented coat 
application shall comply with the manufacturer’s installation procedures. 

The Contractor shall protect the pavement markings from damage and allow them to fully cure 
prior to allowing traffic to drive over markings. Any damage shall be corrected by the 
Contractor at the Contractor’s expense. 

d. Measurement and Payment. Measure and pay for the completed work, as described, at
the respective contract unit price using the following respective pay item: 

Pay Item Pay Unit 

Pavt Mrkg, MMA Acrylic, Bike Lane Green ……………………..………………………Square Foot 
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Pavt Mrkg, MMA Acrylic, Bike Lane Green will be measured in place by the square foot and will 
be paid for at the contract unit price per square foot, which price shall be payment in full for all 
labor, equipment, and materials as specified in this provision, and as directed by the Engineer to 
accomplish this work. 

DS-7



CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

PAVEMENT MARKING, POLYMER CEMENT SURFACE, BIKE LANE GREEN 

AA:DAD 1 of 4 05/10/20 

a. Description. This work consists of installing a polymer cement surface system (PCSS)
on a prepared substrate in accordance with these specifications, the plans, and/or as directed 
by the Engineer for the purposes of delineating dedicated or shared bicycle lanes. The resulting 
surface may be patterned or monolithic as required by the design plans or directed by the 
Engineer. Perform the work utilizing the products, processes, equipment, and certifications of 
Endurablend™ Systems, or an approved equal. Approved equal materials must have proven in-
place history over asphalt and/or concrete and meet all the material properties and be installed 
in accordance with this specification. Complete all work in accordance with section 811 of the 
Michigan Department of Transportation (MDOT) 2012 Standard Specifications for Construction, 
as applicable, the manufacture’s requirements, and this special provision. 

b. Materials. Use Endurablend™ System PCSS material manufactured by Pavement
Surface Coatings, LLC, 81 Ball Road, Mountain Lakes, NJ 07046. (Telephone: 866-215-6120) 
or approved equal. Pre-approval of an equivalent product must meet the material property 
requirements shown below. The color will be green and must comply with FHWA standards for 
daytime and nighttime chromaticity values. 

1. The daytime chromaticity coordinates for the color used for green colored pavement
shall be as follows: 

1 2 3 4 
x y x y x y x y 

0.230 0.754 0.266 0.500 0.367 0.500 0.444 0.555 

2. The daytime luminance factor (Y) shall be at least 7, but no more than 35.

3. The nighttime chromaticity coordinates for the color used for green colored pavement
shall be as follows: 

1 2 3 4 
x y x y x y x y 

0.230 0.754 0.366 0.540 0.450 0.500 0.479 0.520 

4. PCSS Material Properties: The polymer cement surface or approved equal shall
provide a skid and abrasion resistant surface and meet or exceed the requirements in Table 
2.1. 

Table 2.1 - Polymer Cement Material Properties 
Description Test Method Value 

Compressive Strength, (at 28 days) 
2” Cube1 ASTM C-109 >3,200 PSI

Tensile Strength1 ASTM C-190 >350 PSI

Bond Strength with Asphalt1,2 ASTM C-1583 >250 PSI
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Table 2.1 - Polymer Cement Material Properties (continued) 
Description Test Method Value 

Skid Resistance (at 60km/hr) ASTM E-1911 
ASTM E-274 

>40
>40

Length Change1 ASTM C-157 <0.024% 

Solar Reflectivity Index3,4 ASTM C-1549 
ASTM E-1980 >0.29

Wet Mix Flowability7 ASTM C-939 20-45 sec

Wet Mix Air Voids7 Chase Meter <6% 

Total Air Content5 Microscope Analysis of 
Section <5% 

Flexibility6 ½” Thick Beam under Static 
Load – Max. Deflection ≥½” 

1) The data shown is representative of laboratory test 28 day cured samples at 50% humidity.
2) Prepare a test sample by overlaying ¼” (6mm) of product on 12.5mm HMA sample.
3) Obtain an SRI of greater than 29 by using pigments or changing the color index of the

aggregate. It is not applicable for requested color pigments.
4) Only applicable for projects where a LEED certification credit is a requirement of the surfacing

or where specifications require a reflective surfacing.
5) Required to provide balance between flexibility, minimal permeability and therefore maximum

durability.
6) Use the same loading rate as for the ASTM C-109 test above.
7) Quality assurance tests for site.

5. Chemical Admixtures/Pigments: The manufacturer shall approve the dosage rates
and the conditions for use in the PCSS of any chemical admixtures and/or color pigments. 

6. Delivery, Storage, and Handling: Deliver material to site in weatherproof containers
and store in a covered and ventilated location. 

c. Construction. Construct green bike lane pavement markings in accordance with
manufacturer application and installation procedures, section 811 of MDOT 2012 Standard 
Specifications for Construction, as applicable, and as directed by the Engineer. 

1. Equipment: Use equipment approved by the manufacturer or an approved installer.
The installer shall demonstrate that the equipment is capable of handling materials, 
performing the work, maintaining proper material temperature, maintaining the minimum 
level of required productivity, and producing a product of the specified quality and be 
maintained in good mechanical condition. Provide sufficient equipment to enable the 
prosecution of the work in accordance with the project schedule and completion of the work 
in the specified time. Use equipment capable of handling and transferring the dry materials 
and liquids to the approved mixer without causing spillage, segregation, or contamination. 
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2. Mixing: The measuring and mixing operation shall be capable of producing a
consistent homogeneous mix sufficient to maintain the production levels required for the 
work. Charge the water and dry blend into the mixer and blend to the desired consistency 
while maintaining effective temperatures to prevent flashing of the mix. Hand mixing in pails 
is not permissible. 

3. Weather Limitations:

Follow manufacturer recommended pavement and air temperatures. Place PCSS only when 
all the following conditions are met: 

• The pavement surface is dry.

• Ambient and substrate temperatures are 50° F (10° C) and rising and expected to
remain above 50° F (10° C) for 6 hours

• There is no forecast of temperatures below 35° F (2° C) within 24 hours from the
time of placement.

• The weather is not foggy or rainy. When rain appears imminent, all placement
operations shall cease, and the work shall not resume until the threat of rain has
passed.

When the ambient temperature is below 50° F (10° C), but will remain above 40° F (5° C) 
during paving and the substrate temperatures are 50° F (10° C) and rising, place the PCSS 
with the approval of Engineer and add manufacturer approved accelerators to the mix. 

Take care when placing the PCSS if the substrate temperature exceeds 130° F (50° C). 
Closely monitor application temperatures of the substrate above 130° F (50° C) for 
performance during the course of application. Any observable defects occurring as a result 
of extreme temperature should be cause for immediate halting of placement operations. 

Where the ambient paving air temperature is going to exceed 90° F (32° C) consider use of 
cold water and ice for the blending operation. Where the provision of cold water or replacing 
the part of the water requirement with ice is not possible, then use a retarder with the mix. 

4. Surface Preparation and Condition: The substrate that is to receive the PCSS
system shall be cleaned of sand, dirt, dust, rock, or any other debris that could prevent 
proper adhesion. Clean and prepare the surface by power broom, scraping, compressed air 
or sand-blasting, high pressure water, or other approved methods in conformance with 
ASTM D4263 as necessary to assure bonding between the PCSS surface course and the 
substrate. Do not start PCSS operations until the surface is in a condition as recommended 
by the manufacturer and approved by the Engineer. The Contractor at the its expense shall 
correct any/all surface damage resulting from cleaning/preparation work, as directed by the 
Engineer. 

All substrate receiving PCSS shall be free of potholes, spalling, or other areas of structural 
deterioration. If identified in the plans, or directed by the Engineer, excavate all such areas 
to a depth where the substrate is structurally sound and repair with an approved method. 
Report structurally deficient areas not identified for repair in the plans to the Engineer. 
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5. Placement: The Contractor shall lay out all pavement marking areas and then for
review by the Engineer. The Engineer shall approve the marking layout prior to placement of 
material. 

Deposit PCSS uniformly on the substrate by roto-stator spray equipment. Use a spray 
apparatus device approved by the manufacturer and having the capability of mixing the 
materials at a rate to insure continuous spray operations. 

Stenciled Pavement: This design requires a base coat of the material to be applied by 
squeegee or spray on top of asphalt or concrete pavement. Concrete pavement may require 
shot blasting to roughen the surface to ensure proper bonding. The base coat provides a 
grout line color plus seals the surface. Once the base coat has cured, apply the specified 
stencil pattern and spray the top coat. Remove stencil when the top coat has reached the 
proper consistency and allow coating to cure. Cure to traffic time is approximately 2 hours at 
70 degrees. The total cured thickness should be between 1/8” and 3/16”. 

The stencils should be a plastic or paper pattern consistent with the design of the 
crosswalks. 

Non-Patterned Application: This design uses a colored or base color coating without a 
decorative pattern. Apply the material to the asphalt or concrete pavement using roto-stator 
spray apparatus. Concrete pavement may require shot blasting to roughen the surface to 
ensure proper bonding. A smooth or textured surface can be created. A textured surface is 
achieved by adding aggregate to the mix or distributing a fine aggregate to the surface after 
application as specified in the plans. Cure to traffic time is approximately 2 hours at 70 
degrees. The total cured thickness should be between 1/8” and 3/16”. 

6. Curing and Opening to Traffic: The Contractor shall take care to protect the PCSS
surface course from traffic until the area is sufficiently cured. Curing time will vary depending 
on ambient and surface temperatures. Do not open the PCSS to traffic until it has reached 
sufficient compressive strength and vehicular traffic will not damage the surface. Obtain 
approval for opening from a representative of the manufacturer, the installer, or the 
Engineer. The Contractor at its expense shall correct any damage to the PCSS surface 
resulting from failure to protect it or open it to traffic without approval or proper cure. 

d. Measurement and Payment. Measure and pay for the completed work, as described, at
the respective contract unit price using the following respective pay item: 

Pay Item Pay Unit 

Pavt Mrkg, Polymer Cement Surface, Bike Lane Green ................................ Square Foot 

Pavt Mrkg, Polymer Cement Surface, Bike Lane Green will be measured in place by the square 
foot and will be paid for at the contract unit price per square foot, which price shall be payment in 
full for all labor, equipment, and materials as specified in this provision, and as directed by the 
Engineer to accomplish this work. 

DS-11



CITY OF ANN ARBOR 

DETAILED SPECIFICATION 
FOR 

PERMANENT PAVEMENT MARKINGS 

AA:DAD 1 of 13 05/10/20 

a. Description.  This work consists of providing and applying retroreflective permanent
pavement markings in accordance with the Michigan Manual on Uniform Traffic Control Devices 
(MMUTCD).  Provide markings, shapes, spacing, and dimensions that conform to the Michigan 
Department of Transportation (MDOT) Pavement Marking Standard Plans, and any special 
details included with this detailed specification unless directed otherwise by the Engineer. 

b. Materials.  Provide materials in accordance with the following requirements.

1. Marking Materials. Select pavement marking materials from the MDOT Qualified
Product List. 

Pavement marking materials must meet the general packaging and labeling requirements and 
applicable specific material requirements described below. 

A. General Packaging and Labeling.  Material containers or packages must be
marked on the tops and sides, using a durable, weather-resistant marking. Include the 
following information: 

(1) Manufacturer’s name and address,
(2) Description of the material,
(3) Product identification number,
(4) Lot or Batch number,
(5) Date of manufacture,
(6) Volume and
(7) Weight.

B. Packaging and Labeling for Cold Plastic and Thermoplastic Markings.
(1) Cold Plastic.  Containers or packages of cold plastic material, and the core of
each role must be marked with the information specified above.
(2) Thermoplastic.  In addition to the above requirements, thermoplastic
material must be packaged in non-stick containers, and labeled with “heat to
manufacturer-recommended temperature range,” or a City of Ann Arbor approved
equal.

2. Glass Beads.

A. Glass Bead Packaging and Labeling.  Glass beads must be packaged in
moisture resistant bags and labeled to include the following information: 

(1) Manufacturer’s name and address,
(2) Shipping point,
(3) Trademark or name,
(4) The wording “Glass Beads,”
(5) Specification number,
(6) Weight,
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(7) Lot or Batch number, and
(8) Date of manufacture.

Glass beads must meet the general requirements of subsection B below, and the 
applicable requirements for specific applications of subsection A above. 

B. General Glass Bead Requirements.  Glass beads must meet the physical
characteristics and gradation requirements specified in Table B-1, unless otherwise 
specified in subsection C below for specific applications. 

Table B-1 
General Glass Bead Requirements 

Physical characteristics (MTM 711) 

General Appearance 
Transparent, clean, smooth, free from milkiness, pits, 

or excessive air bubbles 
 

Shape Spherical with ≥75% true spheres 

Color Colorless, very light gray, very light gray tinge, 
or bright white 

Index of Refraction ≥1.50 

Alkalinity ≤2.0 

Gradation Requirements (MTM 711) 

Sieve Size (No.) Total Percent Passing 

20 100 

30 75-95

50 15-35

100 0-5

C. Glass Bead Requirements for Specific Applications.  For specific
applications, glass beads must be as follows: 

(1) Waterborne and Low Temperature Waterborne.  Standard glass beads for
use with waterborne marking material and low temperature waterborne marking 
material require a moisture resistant coating and a silane coating. 

(2) Regular Dry.  Standard glass beads for use with regular dry marking material
may have a moisture resistant coating, a silane coating, or both. 

(3) Thermoplastic.  Glass beads for thermoplastic marking material must have a
moisture resistant coating. 

(4) Sprayable thermoplastic.  The type, gradation, and application rates for
glass beads used with sprayable thermoplastic marking material must meet the 
thermoplastic manufacturer’s recommendation. 

(5) Polyurea.  The type, gradation, and application rates for glass beads used
with polyurea marking material must meet the thermoplastic manufacturer’s 
recommendation. 

Use a double drop system of large and standard glass beads, a double drop system of 
ceramic elements and standard glass beads, or an Engineer-approved alternate for 
recessed longitudinal markings.  Ensure large glass beads meet federal specification 
TTB-1325 for a Type 4 glass bead. 

Provide the Material Safety Data Sheets to the Engineer for required materials and supplies. 
Dispose of unused material and containers in accordance with the Federal Resource 
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Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, Part 111 Hazardous 
Waste Management. 

Provide samples of permanent pavement marking materials on City of Ann Arbor request. 
c. Construction.

1. Equipment.  Apply longitudinal lines with certified self-propelled pavement marking
equipment.  The Engineer may approve other equipment for special markings or areas 
inaccessible to self-propelled pavement marking equipment. 

Provide self-propelled equipment certified by the MDOT in accordance with the Equipment 
Certification Guidelines for Pavement Markings.  Certification is effective for 2 years. 
Operate marking equipment at no greater than the certified speed.  The Engineer will 
assume a striper, operating above the certified working speed, has operated at that speed for 
the entire day. 

The City of Ann Arbor may inspect the equipment at any time. 

Use equipment capable of uniformly applying material to the required length and width. 

Provide equipment for placing centerlines, capable of applying three, 4-inch minimum width 
lines on a two-lane road in one pass.  If applying multiple centerlines, use three spray guns 
positioned 6 inches on center.  For two lane freeways, apply the lane line from the left lane. 
For freeways with at least three lanes, apply the right lane line with the right edgeline. 

Use an easily adjusted, dashing mechanism to retrace existing lane or centerline markings. 

Use a self-propelled pavement marker capable of marking pavement in either direction on a 
roadway.  Use a continuous skip cycle.  Do not zero or return the cycle control unit to the 
beginning or start of a new cycle. 

Provide a distance meter to measure the length of each line. 

The Engineer may check the calibration of metering devices at any time.  If the Engineer 
determines the equipment is unsatisfactory, use other methods approved by the Engineer. 

Use equipment for placing hot-applied thermoplastic and sprayable thermoplastic material 
that can maintain the temperature recommended by the material manufacturer. 

Allow time for the Engineer to inspect traffic control devices as shown in the pavement 
marking convoy typicals.  Correct traffic control devices not approved by the Engineer before 
continuing.  If applying markings on a roadway closed to traffic, the traffic control devices 
specified in the pavement marking convoy typicals are not required, unless otherwise directed 
by the Engineer. 

2. General.  The City of Ann Arbor will not provide storage buildings or space for
permanent pavement marking equipment or materials. 

If specified on the plans, layout the permanent pavement markings.  Otherwise, witness, log 
and lay out permanent pavement markings to replace in kind.  When layout is complete, 
contact the Engineer to review the layout work before applying permanent pavement 
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markings. 

Before applying pavement markings, ensure the pavement surface is clean and dry.  Air blast 
to remove material that prevents pavement markings from adhering to the pavement surface. 
Remove debris or dead animals from the line track. 

For solid lines, apply 4 inch and 6 inch lines, no greater than ¼ inch wider than the required 
width.  Apply solid lines with no gaps or spaces.  Apply a double line as either two solid lines 
or one solid line and one broken line. 

For new broken lines, apply 12½-foot long lines, no greater than 4 inches longer than the 
required length.  Leave a 37½-foot gap between new broken lines.  Continue this 50-foot 
cycle of broken line and gap, as shown on the plans.  Apply new lines at the required location 
within a lateral tolerance of 1 inch. 

When applying centerline and lane lines on new construction, retrace at least five existing 
adjacent skips to match the existing pavement marking cycle. 

Retrace existing pavement markings using lines equal to the width and length of the original 
markings.  For existing 4-inch, 6-inch, 8-inch, or 12-inch wide lines, retrace no greater than ¼ 
inch wider than the existing line.  If existing lines exceed the nominal widths, ensure the total 
line widths, existing and retraced, do not exceed 5 inches, 7 inches, 9 inches, and 13 inches. 

For existing 12½-foot broken lines, place the retraced line to a longitudinal tolerance of no 
greater than 4 inches longer than the existing line.  If existing lines exceed 12½ feet long, 
ensure broken line lengths for existing and retraced lines do not exceed 13 feet. 

Mix liquid materials during application.  Do not thin materials.  Uniformly apply pavement 
marking material at the rates shown in Table C-1. 

The protection of wet markings shall be the responsibility of the Contractor, until such 
markings are sufficiently dry to permit traffic to travel upon them. 

Prior to the start of each day's work, the Contractor must notify the Project Engineer, or 
authorized representative, of the general location where the pavement marking crew(s) will be 
working. No work is to begin without the Project Engineer or authorized representative on site 
or prior authorization to begin such work from the Project Engineer. If work has begun without 
notice to the Project Engineer, payment may not be made to the Contractor on items that 
where completed without authorization. Pavement Markings shall not be placed on Saturday, 
Sunday, or legal holidays unless the Project Engineer grants prior approval in writing. 

The Contractor shall keep accurate daily records indicating streets marked, quantity marked, 
types of materials used, equipment used, and employees that worked.  A copy of these 
records shall be provided to the City of Ann Arbor Project Engineer or authorized 
representative on site at the end of each work day. 

3. Traffic Control & Safety.  Proper traffic control is a mandatory requirement for
working on the streets under the jurisdiction of the City of Ann Arbor. The design, placement 
and requirement for traffic control devices shall be those found in the current edition of the 
Michigan Manual of Uniform Traffic Control. The Contractor is solely responsible for 
maintaining traffic at all times for its operations. No work shall begin until the proper traffic 
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control devices are in place. 

All vehicles used in the marking operations shall be equipped with fully functioning rotating or 
oscillating flashers, which are visible from both the front and rear of the vehicle. The pavement 
marking vehicle shall be equipped with an illuminated Target Arrow, Type B, capable of being 
visible from either the front or rear of the vehicle. 

The trailing vehicle shall also be equipped with an appropriate sign visible from the rear 
indicating the following or equivalent legend “Wet Paint Do Not Cross Lines”. The trailing 
vehicle shall also be equipped with an illuminated Target Arrow, Type B, which shall be visible 
from the rear of the vehicle. 

Proper MIOSHA class safety vests shall be worn at all times according to task being 
performed. 

The Engineer will determine the application rates by dividing the quantity of material used by 
the length of the line placed.  The Engineer may check application rates at start up, and 
during work, without prior notice to the Contractor. 

Load pavement marking materials on the pavement marking machine without interfering with, 
or delaying traffic.  Operate striping equipment to prevent traffic from crossing the uncured 
markings.  Prevent vehicles from being sprayed. 

Position bead guns to direct beads into the line material and provide a uniform application of 
beads. 

If applying markings in off-road areas open to traffic, maintain traffic to prevent vehicles from 
crossing the uncured markings. 

Apply sharp, well-defined markings, free of uneven edges, overspray, or other visible defects, 
as determined by the Engineer.  Ensure pavement marking lines are straight, or of uniform 
curvature.  Pavement markings are subject to inspection by the Engineer in accordance with 
the Pavement Marking Inspection Guidelines.  Remove pavement markings outside the 
required tolerances and re-apply in the correct locations.  Re-apply unprotected pavement 
markings damaged by traffic and remove tracked lines at no additional cost to the City of Ann 
Arbor. 

4. Removal.  If required, remove existing longitudinal pavement markings on old
pavement or curing compound on new concrete as described below. 

Use a vacuum attachment operating concurrently with the blast cleaning operation to remove 
residue and dust when removing markings by blast cleaning within 10 feet of an open lane. 
Properly dispose of collected residue and dust. 

A. Removal of Less than 5,000 Feet of Pavement Markings. Obtain the
Engineer’s approval for one of the following removal methods and minimize damage to the 
surface texture of the pavement during removal. 

Use one or more of the following removal methods: 
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(1) Sandblasting using air or water;
(2) Shot blasting;
(3) High-pressure water;
(4) Steam or superheated water; or
(5) Mechanical devices such as grinders, sanders, scrapers, scarifiers, and wire

brushes.

Immediately clean up any debris generated. The City of Ann Arbor will not require 
continuous vacuuming equipment for pavement marking removal of less than 5,000 feet. 

B. Removal of Greater than 5,000 Feet of Pavement Markings. Remove
pavement markings using self-propelled truck mounted removal equipment. The 
equipment must be capable of continuously vacuuming up the removal debris.  If the 
removal equipment cannot collect all removal debris, operate a self-propelled sweeper 
capable of continuously vacuuming up the removal debris immediately behind the removal 
equipment. 

Obtain the Engineer’s approval for one of the following removal methods and minimize 
damage to the surface texture of the pavement during removal: 

(1) Use self-propelled truck mounted removal equipment, except do not use water
blasting for marking removal on asphalt pavement;

(2) Use self-propelled truck mounted removal equipment for marking removal on
concrete surfaces to be removed during construction; or

(3) Use a self-propelled truck mounted water blaster for marking removal on
concrete surfaces to remain in place.

If removing special markings, including legends, symbols, arrows, crosswalks, and stop bars, 
install the new markings within 5 working days. 

If removing cold plastic markings, collect and dispose of removed material. 

5. Application, Temperature and Seasonal Restrictions.  Ensure the material
application rates in Table C-1, the temperature and seasonal application restrictions in Table 
C-2, and the additional requirements detailed in this subsection for specific materials are met
when applying any material, unless directed by the Engineer.  Document moisture testing
and provide results to the Engineer.

A. Waterborne.  The Engineer will not decide the suitability of specific days for the
application of waterborne paint.  Re-apply lines washed away or otherwise damaged by 
rain at no additional cost to the City of Ann Arbor. 

The Contractor may place waterborne pavement markings immediately on new Hot Mix 
Asphalt (HMA) pavement. 

B. Low Temperature Waterborne.  If seasonal limitations prevent placement of
waterborne paint, the Engineer may approve low temperature waterborne paint. 

Wait at least 30 days after placing the pavement surface before applying low temperature 
waterborne pavement markings to new HMA wearing surface.  The Engineer may waive 
the 30-day waiting period.  
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C. Regular Dry Paint.  If seasonal limitations prevent the placement of waterborne
paint, the Engineer may approve regular dry paint. 

Wait at least 14 days after placing the pavement surface before applying regular dry 
pavement markings to new HMA wearing surface.  The Engineer may waive the 14-day 
waiting period. 

D. Cold Plastic.  Prepare the pavement surface and apply the cold plastic tape in
accordance with the manufacturer’s specifications. 

Remove curing compound from new concrete surfaces before applying cold plastic tape. 
For pavements with two or more layers of existing overlay cold plastic marking material or 
any other non-compatible materials, remove the existing marking material before installing 
the new cold plastic markings. 

Install cold plastic tape legends, crosswalks, and stop bars, as shown on the standard 
plans, unless otherwise required in the plans. 

(1) With Contact Cement.  Apply contact cement recommended by the cold
plastic marking manufacturer and approved by the City of Ann Arbor.  Mix contact 
cement during application.  Do not thin the contact cement.  Allow time for solvents 
to evaporate from the adhesive before applying the cold plastic marking.  Apply the 
contact cement by a method recommended by the manufacturer and ensure it is 
beneath the entire marking. 

Provide non-adhesive backed cold plastic for stop bars and crosswalks.  Provide 
adhesive backed cold plastic for all other special markings. 

Immediately after placement, roll transverse and special markings at least four times 
with a roller weighing at least 200 pounds.  The Engineer will not require additional 
rolling for longitudinal applications if the equipment for installing the line is equipped 
with a roller. 

(2) Primerless – Without Surface Preparation Adhesive.  Ensure dry weather
for at least 24 hours, and a dry pavement surface before applying the primerless cold 
plastic tape marking.  Clean the pavement surface using an air compressor with at 
least 185 cfm air flow and 120 psi.  On all pavement surfaces, prevent damage to 
transverse and longitudinal joint sealers. 

Immediately after placement, roll transverse and special markings at least six times 
with a roller weighing at least 200 pounds.  The Engineer will not require additional 
rolling for longitudinal applications if the equipment installing the line is equipped with a 
roller. 

(3) Primerless – With Surface Preparation Adhesive.  Use surface
preparation adhesive on all primerless cold plastic tape as recommended by the 
manufacturer or as shown on the plans. 

Ensure dry weather for at least 24 hours, and a dry pavement surface before applying 
the primerless cold plastic tape marking.  Clean the pavement surface using an air 
compressor with at least 185 cfm air flow and 120 psi.  On all pavement surfaces, 
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prevent damage to transverse and longitudinal joint sealers. 

Immediately after placement, roll transverse and special markings at least six times 
with a roller weighing at least 200 pounds.  The Engineer will not require additional 
rolling for longitudinal applications if the equipment installing the line is equipped with a 
roller. 

E. Thermoplastic.  Ensure the pavement is free of excess surface and subsurface
moisture that may affect bonding. The Engineer will not decide the suitability of specific 
days for the application of thermoplastic. 

Heat and apply the thermoplastic material within the temperature range recommended by 
the manufacturer. 

F. Sprayable Thermoplastic.  Ensure the pavement is free of excess surface and
subsurface moisture that may affect bonding.  The Engineer will not decide the suitability 
of specific days for the application of thermoplastic. 

Heat and apply the sprayable thermoplastic material within the temperature range 
recommended by the manufacturer. 

G. Polyurea.  Ensure the pavement is free of excess surface and subsurface
moisture that may affect bonding.  The Engineer will not decide the suitability of specific 
days for the application of thermoplastic. 

Surface preparation requirements for special, and longitudinal polyurea pavement 
markings depend on surface conditions. 

Prepare new HMA surfaces and HMA surfaces open to traffic for 10 days or less with no oil 
drips, residue, debris, or temporary or permanent markings, by cleaning the marking area 
with compressed air. 

Prepare new PCC surfaces and PCC surfaces free of oil drips, residue, and debris, 
temporary, or permanent markings, by removing the curing compound from the area 
required for pavement markings. 

Prepare existing HMA or PCC surfaces that do not have existing markings, but may have 
oil drip areas, debris, or both, by scarifying the marking area using non-milling grinding 
teeth or shot blasting.  The Engineer will allow the use of water blasting to scarify the 
marking area on PCC surfaces. 

Prepare existing HMA or PCC surfaces with existing non-polyurea markings by 
completely removing non-polyurea markings. 

Prepare existing HMA or PCC surfaces with existing polyurea marking and that may have 
oil drip areas, debris, or both, by using the following methods: 

(1) Clean the marking area with compressed air if markings are replaced every 2
years and no visible oil drip areas or visible chipping or spalling of the existing marking 
exist; 
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(2) Scarify the marking area using non-milling grinding teeth or shot blast if
markings are replaced every 2 years and visible oil drip areas, chipping or spalling of 
the existing markings exist; or 

(3) Completely remove existing pavement markings if markings are replaced
every 4 years. 

Table C-2 
Minimum Material Placement Temperature and Seasonal Restrictions (a) 

Material Minimum Air 
Temperature (°F) (b) 

Minimum Pavement 
Temperature (°F) (c) Start Date End Date 

Waterborne 50 50 May 1 Oct 15 

Low Temperature 
Waterborne 35 35 Oct 1 May 1 

Regular Dry 25 25 Oct 1 May 1 

Cold Plastic Tape – 
with Contact Cement 60 60 May 1 Oct 15 

Cold Plastic Tape – 
Primerless – without Surface 
Preparation Adhesive  

60 60 Jun 1 Sep 1 

Cold Plastic Tape – 
Primerless – with Surface 
Preparation Adhesive  

40 40 Apr 15 Nov 15 

Thermoplastic 50 50 May 1 Oct 15 

Sprayable Thermoplastic 50 50 Apr 15 Nov 15 

Polyurea 40 40 Apr 15 Nov 15 

a. See text for more detailed information.
b. Temperature must meet minimum and be rising.
c. Pavement must be dry.

6. Second Application.  If the contract requires a second application of permanent
pavement markings, complete two applications regardless of initial pavement marking 
conditions.  Complete the second application from 14 days to 60 days after initial application 
in the same calendar year. 

The Contractor may apply the second application before the required 14 days if previously 
approved by the Engineer. 

7. Call Back Painting.  The Engineer will provide a list of locations and limits for call
back pavement marking painting, and will direct the order that the Contractor may paint the 
locations. 

Begin call back painting work within seven days of the Engineer’s notification. 

8. Raised Pavement Marker (RPM) Removal.  Remove RPM with City of Ann
Arbor-approved equipment.  During removal, do not disturb pavement more than 3 inches 
below the surface or more than 3 inches from the perimeter of the marker casting.  The 
Engineer will stop marker removal if damage to the pavement exceeds these limits. 

The Engineer will require patching, regardless of milling requirements, unless the Engineer 
determines damaged areas do not pose a hazard to traffic.  Use leveling mix to patch 
concrete and HMA pavement that require HMA overlay. 
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Use a prepackaged, hydraulic, fast-set material for patching structural concrete, from the 
Qualified Products List for patching concrete pavement not requiring overlay.  Patch concrete 
pavement, not requiring overlay in accordance with the patch material manufacturer’s 
specifications. 

Patch HMA pavement, not requiring overlay, with the epoxy adhesive used to attach raised 
pavement markers to the pavement. 
Clean and dispose of debris from RPM removal and patching operations. 

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay items: 

Pay Item Pay Unit 
Pavt Mrkg, Waterborne, __ inch, (color) ...........................................................................Foot 
Pavt Mrkg, Waterborne, 2nd Application __ inch, (color) ..................................................Foot 
Pavt Mrkg, Waterborne, for Rest Areas, Parks, & Lots, __ inch, (color) ............................Foot 
Pavt Mrkg, Regular Dry, __ inch, (color) ...........................................................................Foot 
Pavt Mrkg, Regular Dry, 2nd Application, __ inch, (color) .................................................Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, (color) ...................................................................Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Crosswalk .............................................................Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Stop Bar ...............................................................Foot 
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, (color) .........................................Foot 
Pavt Mrkg, Ovly Cold Plastic, (legend) ............................................................................ Each 
Pavt Mrkg, Ovly Cold Plastic, (symbol) ............................................................................ Each 
Pavt Mrkg, Ovly Cold Plastic, Speed Hump Chevron, (color) .......................................... Each 
Pavt Mrkg, Thermopl, __ inch, (color) ...............................................................................Foot 
Pavt Mrkg, Thermopl, __ inch, Crosswalk ........................................................................Foot 
Pavt Mrkg, Thermopl, __ inch, Stop Bar ...........................................................................Foot 
Pavt Mrkg, Thermopl, __ inch, Cross Hatching, (color) .....................................................Foot 
Pavt Mrkg, Thermopl, (legend) ........................................................................................ Each 
Pavt Mrkg, Thermopl, (symbol)........................................................................................ Each 
Pavt Mrkg, Thermopl, Speed Hump Chevron, (color) ...................................................... Each 
Pavt Mrkg, Sprayable Thermopl, __ inch, (color) ..............................................................Foot 
Pavt Mrkg, Polyurea, __ inch, (color) ................................................................................Foot 
Pavt Mrkg, Polyurea, __ inch, Crosswalk .........................................................................Foot 
Pavt Mrkg, Polyurea, __ inch, Stop Bar ............................................................................Foot 
Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color) ......................................................Foot 
Pavt Mrkg, Polyurea, (legend) ......................................................................................... Each 
Pavt Mrkg, Polyurea, (symbol) ........................................................................................ Each 
Rem Curing Compound, for Spec Mrkg ............................................................... Square Foot 
Rem Curing Compound, for Longit Mrkg, __ inch .............................................................Foot 
Rem Spec Mrkg .................................................................................................. Square Foot 
Pavt Mrkg, Longit, 6 inch or Less Width, Rem ..................................................................Foot 
Pavt Mrkg, Longit, Greater than 6 inch Width, Rem ..........................................................Foot 
Call Back, Mobilization .................................................................................................... Each 
Call Back, Intermediate Transportation............................................................................. Mile 
Rem Raised Pavt Marker ................................................................................................ Each 
Witness, Log, Layout, $1,000.00 ................................................................................... Dollar 

1. General.  The Engineer will not measure the skips in dashed lines.  The cost of
traffic control and mobilization is included in the unit prices for other pavement marking 
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placement pay items unless it is specified elsewhere in the Contract to be paid separately. 

The cost of collecting and disposing of residue generated by the removal of cold plastic 
pavement markings and curing compound is included in the unit prices for other removal pay 
items. 

The cost of glass beads is included in the unit prices for other pavement marking material. 

The City of Ann Arbor will not pay separately for the contact cement and adhesives for 
longitudinal lines, legends, symbols, arrows, crosswalks, or stop bars. 

The City of Ann Arbor will not pay for markings placed by equipment operated at speeds 
higher than the certified speed. 

The City of Ann Arbor will not assess liquidated damages if the 30-day waiting period for 
placing low temperature waterborne paint is in effect and the project is complete.  The City of 
Ann Arbor will not assess liquidated damages if the 14-day waiting period for regular dry paint 
is in effect and the project is complete. 

The unit price for Rem Curing Compound includes the cost of preparing new PCC for marker 
application by removing the curing compound. 

The Engineer will calculate pay adjustment as required by the contract when regular dry paint 
or low temperature waterborne paint are substituted for waterborne paint due to seasonal 
limitations.  The adjustment applies only to projects that have completion dates after October 
1, or have approved extensions of time without liquidated damages beyond October 1. 
Contractors who are in liquidated damages after October 1 are not eligible for the price 
adjustment. 

2. Call Back.  The unit price for Call Back, Mobilization includes the cost of traveling to
the first call back painting location. 

The Engineer will measure Call Back, Intermediate Transportation based on the map 
distances.  The unit price for Call Back, Intermediate Transportation includes the cost of 
traveling between intermediate locations. 

3. Pavement Marking Removal.  The Engineer will measure the full removal of special
markings based on the MDOT Pavement Marking Standard Plans and any special details.  
The City of Ann Arbor will pay for partial removal of special markings based on the dimensions 
of the actual removal area.  The City of Ann Arbor will pay for the removal of longitudinal 
markings as Pavt Mrkg, Longit, Rem, of the width required. If full removal of pavement 
markings is required, the unit prices for Rem Spec Mrkg or Pavt Mrkg, Longit, 6 inch or 
Less Width, Rem, and Pavt Mrkg, Longit, Greater than 6 inch Width, Rem include the 
cost of removing existing longitudinal permanent markings, including tapers, and transitions. 

If the Contractor removes multiple layers of pavement marking materials, the City of Ann 
Arbor will not pay separately for material removed beyond the first layer. 

4. Material Deficiency.  The Engineer will compute the quantity of pavement marking
material and glass beads applied per unit of measurement at the end of each work day.  The 
Engineer may include an applied length of less than 10 miles in the next day's measurement. 
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The Engineer will determine the material usage based on field measurements and the 
required application rate specified in Table C-1. 

The City of Ann Arbor will reduce the unit price for pavement marking material for material 
shortages in direct proportion to the deficient material quantity, up to 6 percent.  If the daily 
deficiency of pavement marking material, or beads, is greater than 6 percent, the City of Ann 
Arbor will consider the day's work unsatisfactory and will direct the Contractor to reapply the 
day's markings to the thickness required by the contract, at no additional cost to the City of 
Ann Arbor. 
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12SP-101A-02 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PROGRESS SCHEDULE 

 
CFS:JJG 1 of 1 APPR:MB:LFS:01-09-18 

FHWA:APPR:03-01-18 
 
Delete the definition for Progress Schedule in subsection 101.03, on page 12 of the 
Standard Specifications for Construction, in its entirety and replace with the following: 
 

Progress Schedule.  A sequential listing of all the controlling operations and the estimated 
time the operations will remain controlling.  The progress schedule is submitted by the 
Contractor after award and prior to starting work and is reviewed and approved by the 
Department.  When approved, the progress schedule, or updated progress schedule, will 
become part of the contract. 

 
 
Delete subsection 102.14, on page 22 of the Standard Specifications for Construction, in 
its entirety. 
 
 
Delete the first sentence in the second paragraph of subsection 108.05, on page 74 of the 
Standard Specifications for Construction, in its entirety and replace with the following. 
 

Submit a critical path method (CPM) schedule if required in the contract documents.  Submittal 
of a progress schedule will not be required as the CPM schedule will replace the progress 
schedule. 

 
Add the following paragraphs directly below the first paragraph of subsection 108.05.A.1, 
on page 74 of the Standard Specifications for Construction. 
 

The progress schedule is to be submitted by the Contractor to the Engineer within 7 calendar 
days of award and prior to starting work. 

 
The Engineer will provide documented approval, comments, or rejection within 7 calendar 
days of receipt of the Contractor’s submittal, resubmittal, or responses. 

 
The Contractor must resolve all responses within 7 calendar days of receipt of any Engineer 
requests or rejections. 

 
If the progress schedule is not approved within 30 calendar days of contract award, the 
Engineer may withhold all or part of contract payments until the progress schedule is 
approved. 

 
 
Delete the last sentence in the first paragraph of subsection 108.05.A.2, on page 74 of the 
Standard Specifications for Construction in its entirety. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
DEBRIS OR MATERIALS IN TRAFFIC LANES 

 
CFS:BRZ 1 of 1 APPR:EMB:DAJ:01-10-08 

FHWA:APPR:06-01-11 
 
Delete Subsection 104.07.B.2 on page 36 of the Standard Specifications for Construction, 
in its entirety and replace it with the following: 
 

2. Construction Safety Program.  Before beginning work on the project, the Contractor 
must submit a written “Construction Safety Program” that outlines the plan and 
procedures for preventing and mitigating accidents and fires on the project and 
meeting all health and safety requirements of the contract.  Also in the program include 
provisions for meeting the requirements of subsection 812.03 and details for the 
materials and equipment that will be used to prevent construction related debris or 
materials from entering the open lanes of traffic and what actions, including traffic 
control measures, will be taken to immediately and safely remove the debris or 
material from the roadway.  The Contractor must meet with the Engineer to discuss 
the “Construction Safety Program” and to develop mutual understandings to govern 
the administration and enforcement of the program. 

 
 
Replace the second sentence in the first paragraph of Subsection 104.07.C.3 on page 37 
of the Standard Specifications for Construction with the following: 
 

The Contractor is responsible, at the Contractor’s expense, to provide the necessary 
materials and equipment to prevent construction related debris or materials from entering 
the open lanes of traffic.  This includes protection of traffic controls, removal of spilled 
materials or debris from the roadbed or drainage courses, and repair of damaged facilities 
necessary for public travel and safety. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
HIGH VISIBILITY CLOTHING 

 
SSA:JDG 1 of 1 APPR:MWB:CRB:06-18-14 

FHWA:APPR:06-27-14 
 
Add the following, to the end, of subsection 104.07.B, Safety and Health Requirements, on 
page 36 of the Standard Specification for Construction: 
 
4. Worker Visibility.  Effective November 24, 2008, all workers within the right-of-way who are 

exposed to traffic or to construction equipment within the work area, must wear high visibility 
clothing. 

 
High visibility clothing or high visibility safety apparel is personal protective safety clothing that 
is intended to provide conspicuity during both daytime and nighttime usage.  High Visibility 
safety apparel must meet the Performance Class 2 or 3 requirements of the American National 
Standards Institute/International Safety Equipment Association (ANSI/ISEA) 107-2004 for 
High-Visibility Safety Apparel and subsequent revisions thereof. 

 
Costs incurred to comply with this requirement will be the responsibility of the Contractor. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION  

FOR 
HIGH VISIBILITY CLOTHING 

 
SSA:JDG 1 of 1 APPR:MWB:CRB:05-25-18 

FHWA:APPR:06-01-18 
 
Add the following, to the end, of subsection 104.07.B, Safety and Health Requirements, on 
page 36 of the Standard Specification for Construction: 
 

4. Worker Visibility.  All workers must wear high-visibility safety apparel as specified in the 
MMUTCD. 

 
Costs incurred to comply with this requirement will be the responsibility of the Contractor. 

 
 
Revise the second paragraph of subsection 812.03.G.8, on page 619 of the Standard 
Specification for Construction to read: 
 

Equip traffic regulators with the following: 
 

a. High-visibility safety apparel as specified in the MMUTCD; 
b. “Stop/Slow” or “Stop/Stop” sign paddles; and 
c. A two-way radio system and a standby back-up system, if traffic regulators are not visible 

to each other. 
 
 
Delete the subsection 922.11.B, on page 944 of the Standard Specification for Construction 
in its entirety and replace with the following: 
 

B. Traffic Regulator's High-Visibility Safety Apparel.  Traffic regulators must wear high-
visibility safety apparel as specified in the MMUTCD. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
TEMPORARY TRAFFIC CONTROL MATERIALS 

 
OFS:RAL 1 of 1 APPR:CRB:JFS:11-21-16 

FHWA:APPR:11-22-16 
 
Add the following subsection to subsection 105.01.B, on page 48 of the Standard 
Specifications for Construction: 
 

1. Temporary traffic control materials that are covered in the Materials Quality Assurance 
Procedures Manual, section 4.10 Temporary Traffic Control Certification and Acceptance 
Procedure, are not required to be listed in the Materials Source List. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
CONSTRUCTION STAGING AREAS 

 
DES:LFS 1 of 1 APPR:JJG:KAS:10-06-11 

FHWA:APPR:10-11-11 
 
Add the following subsection to section 107, on page 70 of the 2012 Standard 
Specifications for Construction: 
 

107.22  Construction Staging Areas.  The contractor must not use any public recreation 
area as a staging area, marshalling yard, storage facility, or for any other construction 
support unless it is defined in the contract. 

 
Public recreation areas include: parks, trails, game areas, wildlife and waterfowl refuges, 
playgrounds, golf courses, athletic fields or similar areas which are publically owned by 
public school districts, local, state, or federal governments. 

 
Any agreements negotiated between the Contractor and the owner of the public recreation 
area, before or after the award of the contract will not be considered valid by the 
Department. 

 
If the Engineer determines the Contractor is in non-compliance with this subsection, 
penalties up to and including termination of the contract, in accordance with subsection 
108.12, may be enacted as well as the immediate restoration of the public recreation area 
at the Contractor's cost. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
OPEN TO TRAFFIC 

 
CFS:JJG 1 of 1 APPR:MB:DBP:07-07-17 

FHWA:APPR:07-10-17 
 
Delete subsection 107.21, on page 69 of the Standard Specifications for Construction, in 
its entirety and replace with the following: 
 

107.21.  Open to Traffic.  The Contractor must not open the project or sections thereof to 
traffic until approved by the Engineer.  Whenever the project or section thereof is in a condition 
suitable for traffic, the Engineer will determine if it is approved for traffic before project 
completion and the Contractor must open the project or section thereof to traffic as directed 
by the Engineer.  To determine whether the project or section thereof is approved for traffic, 
the Engineer will verify that the surfacing material, shoulders, guardrails, signs, and other 
appurtenances are completed as required by the contract.  The Engineer’s approval of the 
project or section thereof for traffic does not constitute partial or final acceptance of the project 
or any part of it, or a waiver of any provision of the contract.  The Contractor is not responsible 
for the costs of maintaining the section of the project opened for traffic. 

 
If the Engineer approves the entire project or any section of it for traffic and the Contractor 
opens it to traffic before final acceptance and final payment, the Contractor must perform the 
remainder of the work in a manner that causes the least obstruction to traffic.  The Contractor 
must make provisions for the safety of traffic as required by the contract.  Legal weight 
restrictions, established by 1949 PA 300 as amended, local ordinances, or legal posting, apply 
to sections of the project opened to traffic. 

 
Before the seasonal suspension, the Engineer will determine the work the Contractor must 
complete to bring the project to an acceptable condition for traffic and winter maintenance, 
including necessary traffic and erosion control measures.  Until the Contractor completes this 
work, the Engineer will not designate the project as approved for traffic.  On sections of the 
project opened to traffic, the Contractor must correct damage due to defective materials, to 
faulty workmanship, to operations of the Contractor, and to natural causes (except as provided 
in subsection 107.11 of the Standard Specifications for Construction), at no additional cost to 
the Department. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
SCHEDULE OF LIQUIDATED DAMAGES FOR OVERSIGHT 

 
CFS:BED 1 of 1 APPR:MB:JJG: 07-15-16 

FHWA:APPR:07-29-16 
 
Delete Table 108-1 in subsection 108.10.C.1, on page 83 of the Standard Specifications for 
Construction, in its entirety and replace with the following. 
 
 

Table 108-1 

Schedule of Liquidated Damages for Oversight 

Original Contract Amount 
Amount per Calendar Day, $ 

From more than, $ To and including, $ 

0 100,000 400 

100,000 500,000 700 

500,000 1,000,000 950 

1,000,000 5,000,000 1,350 

5,000,000 15,000,000 2,300 

Over 15,000,000  3,900 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PROMPT PAYMENT 

 
CFS:JJG 1 of 4 APPR:JDM:DBP:06-29-15 

FHWA:APPR:07-16-15 
 
Add the following subsection to section 109, on page 106, of the Standard Specifications 
for Construction: 
 
109.08 Prompt Payment. 
 
A. Definitions. 
 
Lower-tier subcontract.  An agreement between a subcontractor of any tier and any individual 

or legal entity to perform a part of the subcontract work. 
 
Lower-tier subcontractor.  The individual or legal entity that performs part of the subcontract 

work through a lower-tier subcontract with a subcontractor. 
 
Supplier.  The individual or legal entity that agrees to provide materials or services to the prime 

Contractor, a subcontractor, or a lower-tier subcontractor for the performance of their contract 
work. 

 
Sworn Statement.  A written verification under oath reflecting all persons or entities, which have 

furnished labor, equipment, services or materials to a subcontractor or lower-tier 
subcontractor for performance of work on the project.  The written verification includes union 
fringe benefit funds, original contract amount, current amount due, amounts paid to date and 
balance to finish the work for each person or entity. 

 
Waiver of Lien.  A written release and waiver of any claim or right to payment for payments 

actually received for labor, equipment, services or materials furnished for performance of work 
on the project. 

 
The sworn statement and waiver of lien documents are used by the prime Contractor and its 
subcontractors for verifying payments made to lower-tier subcontractors/suppliers and are not to 
be submitted to the Engineer unless requested as an aid in determining an alleged prompt 
payment violation.  These documents can be found at the following website under the 
Construction Field Services - Forms heading: 
 
http://www.michigan.gov/mdot/0,1607,7-151-9622_11044_11367---,00.html 
 
B. Progress Payments.  For the first payment, or for a one time payment, the prime Contractor 
agrees to pay each subcontractor for the work associated with their subcontract no later than 10 
calendar days from the date the prime Contractor receives payment from the Department. 
 
For the second and subsequent payments, the prime Contractor agrees to pay each 
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subcontractor for the work associated with their subcontract no later than 10 calendar days from 
the date the prime Contractor receives payment from the Department. 
 
The Contractor is required to provide payment information for previous payments made to all first 
tier subcontractors and all DBE companies (sub-subcontractors, suppliers, truckers, etc.) at any 
tier before the Engineer will release the third and subsequent estimates.  For all subsequent 
progress pay estimates if 1) the Engineer payment does not include any first tier subcontractors 
or any DBE company payments at any tier, and 2) the previously submitted payment reporting 
information remains unchanged, then payment reporting in the system is not required.  Reporting 
is required when the prime contractor makes payments to any first tier subcontractors and any 
DBE companies at any tier.  The payment information is provided through submittal of the 
information via the 2124A reporting system (MERS).  System information can be found at the 
following web link. 
 

http://www.michigan.gov/documents/mdot/Prompt_Payment_2124A_Instructions_MER
S_366314_7.pdf 
 
The prime Contractor must bring any concerns about the satisfactory completion of subcontractor 
or lower-tier subcontractor work items, to the Engineer’s attention as soon as the concern is 
discovered.  If the work meets the requirements of satisfactory completion and the prime 
Contractor has been paid for that work, the Engineer must determine whether: 
 
1. The prime Contractor has demonstrated a valid reason for withholding payment from the 

subcontractor or supplier, or 
 
2. The subcontractor has demonstrated a valid reason for withholding payment from the lower-

tier subcontractor or supplier. 
 
If the Engineer determines the reason for withholding payment is valid, the Engineer will process 
a negative estimate to withdraw the amount involved in the complaint.  If payment has not been 
made for the work related to the complaint, the Engineer will not include those items of work on 
an estimate until the issue has been resolved. 
 
The prime Contractor remains responsible to make prompt payments on this project to their 
subcontractors and suppliers except as noted in subsection 109.08.D of this special provision, 
even if the prime Contractor is in violation of other contractual obligations and the Department is 
withholding payment from the prime Contractor for those violations. 
 
The prime Contractor must include language in all subcontracts that the Department prohibits 
prime Contractors from holding retainage from subcontractors.  All provisions of this prompt 
payment subsection apply to all subcontracts, lower-tier subcontracts, and supplier agreements 
and must be included in each subcontract for the contract, including all lower-tier subcontracts 
and agreements. 
 
This prompt payment provision is a requirement of 49 CFR 26.29 and does not confer third-party 
beneficiary rights or other direct rights to a subcontractor against the Department.  This provision 
applies to both DBE and non-DBE subcontractors/suppliers at all tiers. 
 
C. Satisfactory Completion.  Progress and partial payments for contract work are issued based 
on the satisfactory completion of work.  Satisfactory completion, for purposes of this prompt 
payment provision, is defined as: 
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1. Upon preliminary review, the Engineer finds the work completed in accordance with the 

contract, plans, and specifications; and, 
 
2. Required documentation, including material certifications, payrolls, submission of 2124A, etc., 

has been received and reviewed and found to be acceptable by the Engineer; and, 
 
3. Required subcontractor sworn statements and waivers of lien have been provided to the prime 

Contractor.  The prime Contractor must provide notice to the Engineer if sworn statements 
and waivers of lien have not been received for completed work. 

 
The Engineer will determine if the work meets the standards of satisfactory completion. 
 
D. Less than full payment release.  The Engineer may give written approval to: 
 
1. Delay or postpone payment from the time frames specified herein, 
 
2. Process partial payment from the prime Contractor to a subcontractor or supplier, 
 
3. Process partial payment from a subcontractor to a lower-tier subcontractor or supplier. 
 
The unpaid portion will be held by the Department. 
 
The parties may initiate whatever dispute resolution procedure is specified in their agreement or 
is available under Michigan law.  If dispute resolution or litigation is selected, the actions by both 
parties must proceed in a timely manner.  The result of the dispute resolution proceeding or 
litigation must be provided to the Engineer promptly upon the conclusion of the proceeding.  The 
Engineer will release the disputed payment being held by the Department in accordance with the 
outcome of the proceedings. 
 
E. Non-Payment Claims.  The prime Contractor, subcontractor, lower-tier subcontractor or 
supplier must notify the alleged offending party in writing of any prompt payment violations within 
30 calendar days of the date the payment was to be received.  Copies of the notifications must 
be provided to the Engineer and the prime Contractor (only if the prime Contractor is not the 
offending party). 
 
The alleged offending party must respond in writing to the claimant within 10 calendar days of 
receipt of the notification of failure to meet prompt payment provisions.  Provide copies of the 
response to the Engineer, the prime Contractor (only if the prime Contractor is not the offending 
party), and the Engineer of Construction Field Services.  The prime Contractor, subcontractor, or 
supplier must also provide the required sworn statements and waivers of lien from the affected 
subcontractor or supplier to the Engineer within 10 days of receipt of the notification.  The 
Department will consider the failure of the alleged offending party to respond to the notification 
from the claimant as an admission of the prompt pay violation which may result in sanctions. 
 
The Engineer will review the written notice and response and will verify in writing if there is a valid 
prompt pay violation. 
 
Independent of all procedures and requirements in this special provision the non-payment 
claimant has the additional option of submitting a lien claim to the MDOT Contract Services 
Division.  MDOT will notify the project surety of the non-payment issue.  It is the responsibility of 
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the surety to ensure that all legitimately due payments are made.  The submission of a lien claim 
will not nullify or affect any other requirements, obligations or procedures in this special provision. 
 
F. Remedies.  When the Engineer verifies a prompt payment violation, the prime Contractor 
within 5 days must propose one or a combination of any of the following actions items for review 
and approval by the Engineer: 
 
1. Issue payment to the subcontractor. 
 
2. Issue payments to a subcontractor in the form of joint checks to the subcontractor and the 

subcontractor’s lower-tier subcontractors and/or suppliers. 
 
3. Issue payment directly to the subcontractor’s lower-tier subcontractors or suppliers. 
 
4. Request a negative estimate to withdraw the amount confirmed in the prompt payment 

violation. 
 
If the prime Contractor fails to submit a timely remedy request or obtain an approved course of 
action within the 5 day time period, the Engineer will direct a course of action or issue a negative 
estimate to withdraw the amount confirmed in the prompt payment violation. 
 
If the prime Contractor fails to fulfill the approved or directed course of action the Engineer will 
impose sanctions until such time as the approved or directed course of action is completed. 
 
Any payments to a subcontractor’s lower-tier subcontractor or supplier will be issued in the 
amounts reflected upon the subcontractor’s sworn statements or in amounts independently 
verified by the Engineer as being due the subcontractor’s lower-tier subcontractors and suppliers 
for work completed.  Payments to a lower-tier subcontractor or supplier will be considered 
payment to the subcontractor directly so that payment for the same work cannot be claimed. 
 
Any other use of joint checks must follow current Department procedures. 
 
G. Sanctions.  Failure to comply with any of the prompt payment requirements by the prime 
Contractor, subcontractor, lower-tier subcontractor, or supplier may result in sanctions against the 
offending party.  These sanctions may include, but are not limited to: withholding of estimates on 
projects where prompt payment violations are confirmed; reduction or removal of prequalification; 
and/or suspension of bidding privileges. 
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FHWA:APPR:04-17-15 
 
Delete subsection 109.05.D.8, on page 101 of the 2012 Standard Specifications for 
Construction in its entirety. 



12SP-109C-01 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 
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FORCE ACCOUNT MARK-UP FOR BOND PREMIUM, INSURANCE AND PAYROLL 

TAXES 
 
CFS:JJG 1 of 1 APPR:LFS:MB:08-12-16 

FHWA:APPR:08-18-16 
 
Delete subsection 109.05.D.4, on page 97 of the Standard Specifications for Construction, 
in its entirety. 
 
Delete the first paragraph of subsection 109.05.D.3, on page 96 of the Standard 
Specifications for Construction, in its entirety and replace with the following: 
 

3. Labor.  The Engineer will pay the Contractor an amount equal to the sum of the 
following labor costs, plus 55 percent of the sum (for road work) or 60 percent of the 
sum (for bridge work) to cover the costs of field and home office overhead, bond 
premium, insurance, payroll taxes and to provide for a reasonable profit. 



12SP-109D-01 

MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
DELAY COSTS 

 
CFS:JJG 1 of 1 APPR:RJC:MB:02-22-17 

FHWA:APPR:02-27-17 
 
Delete subsections 109.05.E.1.a through 109.05.E.1.e, on page 102 of the Standard 
Specifications for Construction, in their entirety and replace with the following: 
 

a. Proof of cost of project staff salaries, wages, payroll taxes and insurance. 
b. Proof of escalated cost for labor, equipment, and material. 
c. Proof of material storage costs. 



12SP-811F-05 

MICHIGAN 
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SPECIAL PROVISION 
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RECESSED PAVEMENT MARKINGS 

PMK:MKB 1 of 2 APPR:MWB:MRB:02-05-19 
FHWA:APPR:02-21-19 

a. Description.  This work consists of providing all equipment and labor required to prepare 
(grooving) the pavement surface for recessed longitudinal, transverse, and guide line pavement 
markings in accordance with section 811 of the Standard Specifications for Construction, the 
plans, and this special provision. 

b. Materials.  None specified. 

c. Construction.  Install a recess (groove) in accordance with the pavement marking 
material manufacturer’s installation instructions.  Ensure all recessing configurations are in 
accordance with the MMUTCD and the Department Pavement Marking Standards. 

1. Grooving Concrete and Hot Mix Asphalt Pavement.  If there are no markings on the 
pavement, it is the Contractor’s responsibility to provide layout for exactly where the 
permanent markings will be placed.  If there are temporary painted pavement markings, use 
these layout lines as a template for the grooving operation.  If there are existing permanent 
pavement markings in place, remove them in accordance with 12SP-812P - Longitudinal 
Pavement Marking Removal prior to grooving operations. 

Use equipment and methods approved by the manufacturer of the pavement marking material 
to be recessed for forming grooves in pavement surfaces.  Dry-cut the grooves in a single 
pass using stacked diamond cutting heads on self-vacuuming equipment capable of 
producing a finished groove ready for pavement marking material installation. 

Ensure that the bottom of the groove has a fine corduroy finish.  If a coarse tooth pattern 
results, increase the number of blades and decrease the spaces on the cutting head until the 
required finish is achieved. 

2. Groove Dimensions.  Ensure grooves for recessed pavement markings are in 
accordance with the following: 

Longitudinal Markings 
Groove Width: Material width +1 inch, (±1/8 inch) 
Groove Depth: As recommended by the manufacturer, (±5 mils) 
Groove Position: Center/Lane Lines: 2 inches from joint line, (±1/8 inch) 

Edge Lines: On lane, 2-4 inches in from the joint line, (±1/8 inch) 
Edge Lines for 14 foot paved lanes: as directed by the Engineer 

Transverse Markings - Stop Bars, Crosswalks, and Cross Hatching 
Groove Width: Material width +1 inch, (±1/8 inch) 
Groove Depth: As recommended by the manufacturer, (±5 mils) 
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Groove Position: In the exact location where the transverse marking will be 
placed 

Transverse Markings - Legends 
Groove Width: For legends groove a rectangle encompassing the entire 

legend.  The size of the rectangle must be the legend 
dimensions +1 inch (±1/8 inch) on each side. 

Groove Depth: As recommended by the manufacturer, (±5 mils) 
Groove Position: In the exact location where the transverse marking will be 

placed 

Transverse Markings - Symbols 
Groove Width: When grooving for arrow heads use a grinding head not larger 

than 7 inches in width and match the shape of the arrow head 
as closely as possible.  For arrow stems and other symbols 
groove to the material shape +1 inch (±1/8 inch) on each side.  
If the symbol shape cannot be followed, such as the bicycle and 
arrow symbols, determine an acceptable grooving layout with 
the Engineer. 

Groove Depth: As recommended by the manufacturer, (±5 mils) 
Groove Position: In the exact location where the transverse marking will be 

placed 

Guide Line Markings 
Groove Width: Material width +1 inch, (±1/8 inch) 
Groove Depth: As recommended by the manufacturer, (±5 mils) 
Groove Position: In the exact location where the guide line markings will be 

placed 

3. Placing Recessed Pavement Markings.  Place the pavement marking material in the 
grooves within 24 hours of the grooves being made.  Ensure the grooves are clean and dry 
prior to placing pavement marking material.  Locate the groove so the entire marking can be 
placed within the groove. 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay items: 

Pay Item Pay Unit 

Recessing Pavt Mrkg, Longit ...................................................................................... Foot 
Recessing Pavt Mrkg, Transv ........................................................................ Square Foot 
Recessing Pavt Mrkg, Guide Line ............................................................................... Foot 

Recessing Pavt Mrkg, Longit; Recessing Pavt Mrkg, Transv; and Recessing Pavt Mrkg, 
Guide Line includes layout of the pavement markings, when required, and all work as described 
in this special provision. 

Permanent pavement marking materials, temporary retroreflective pavement markings required 
for traffic control, and removal of existing permanent pavement markings will be paid for 
separately using the appropriate pay items. 
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a. Description.  This work consists of furnishing and installing wet reflective (WR) optics and 
liquid applied pavement marking materials. 

b. Materials. 

1. WR Optics.  Select WR optics from the Qualified Products List (QPL) (920.02C) or a 
Department approved alternative that meets the requirements in Table 1: 

Table 1:  WR Markings 

Average Initial Retroreflectivity at 30 meter geometry in mcd/lux/m2

Test Method 
Color 

White Yellow 

Dry (ASTM E 1710) 700 500 

Wet Recovery (ASTM E 2177) 250 200 

Wet Continuous (ASTM E 2832) 100 75 

Ship the material to the job site in sturdy containers marked in accordance with subsection 
920.01.A of the Standard Specifications for Construction. 

Submit to the Engineer prior to the start of work: 

A. For materials other than WR waterborne and WR sprayable thermoplastic, submit 
the Manufacturer’s recommended application rate of the beads, WR optics, and liquid 
applied pavement marking binder to be used on the project.  If the Manufacturer’s 
recommended application rate differs from the specified rate in Table 811-1 of the 
Standard Specifications for Construction, the Manufacturer’s recommended rate 
supersedes the table values.  For WR waterborne and WR sprayable thermoplastic, refer 
to section c. of this special provision for application rates. 

B. Certification from the Manufacturer that when applied in accordance with their 
application recommendations the WR optics meet the requirements shown in Table 1 
above. 

2. Binder.  Provide a liquid pavement marking product of the binder type specified in the 
contract documents from section 811 of the Qualified Products List or as specified by special 
provision, or use an alternative binder as approved by the Engineer. 
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c. Construction.  For WR waterborne, place the material at a thickness of 18 mils while 
driving at a maximum rate of 8 miles per hour.  Drop WR optics from the forward-most bead 
applicator gun at a rate of 4 pounds per gallon.  Drop standard glass beads at a rate of 6 pounds 
per gallon from the rear bead applicator gun. 

For WR sprayable thermoplastic, place the material at a thickness of 60 mils while driving at a 
maximum rate of 10 miles per hour.  Drop WR optics from the forward-most bead applicator gun 
at a rate of 80 pounds per mile.  Drop standard glass beads at the normal rate for sprayable 
thermoplastic from the rear bead applicator gun.  While placing the WR sprayable thermoplastic, 
another follow truck is needed in addition to what is shown on the Pavement Marking Convoy 
Typicals. 

For all other materials place the binder, beads, and WR optics in accordance with the 
Manufacturers’ recommendations and sections 811 and 920 of the Standard Specifications for 
Construction, except as noted above. 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at contract unit prices using the following pay items: 

Pay Item Pay Unit 

Pavt Mrkg, Wet Retrflec (binder), __ inch, (color) ....................................................... Foot 
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FHWA:APPR:07-20-17 
 
Delete the second paragraph in subsection 811.03.B, on page 589 of the Standard 
Specifications for Construction, in its entirety and replace with the following: 
 

For any portion of the project that pavement marking plan sheets or details are included, layout 
the permanent pavement markings according to the pavement marking plans.  If the contract 
documents call for Witness and Log, the Contractor must witness and log the existing 
markings in accordance with the following. 

 
Provide a pavement marking layout plan consisting of aerial imagery, computer generated, 
and/or hand sketches with legibly handwritten or documented dimensions.  When using aerial 
imagery, the pavement markings must be sketched in for any sections where they are not 
clearly visible.  Required dimensions include turn lane storage lengths, taper lengths, stop bar 
location as measured from the centerline of the intersection or the crosswalk markings (if 
present), symbol and legend locations, crosshatching location and spacing, longitudinal line 
style changes, and any other dimensions required to return markings to the pre-construction 
configuration.  The layout plan must additionally indicate lane widths of all lanes, shoulders, 
bike lanes, and other features at all transition points where these elements are added and/or 
removed and at every 1/2 mile interval where there are no changes to pavement widths and/or 
the pavement marking configuration. 

 
Provide the pavement marking layout plan to the Engineer prior to pavement removal 
operations and/or any pavement markings being disturbed.  If any changes are needed the 
Engineer will mark up a copy of the pavement marking layout plan and initial any changes.  
The Engineer will provide any mark ups and documented approval of the pavement marking 
layout plan to the Contractor within 10 calendar days of initial receipt. 

 
 
Revise the last pay item in the list of pay items in subsection 811.04, on page 598 of the 
Standard Specifications for Construction to read: 
 

Witness, Log, $1000.00 ................................................................................................. Dollar 
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Add the following to the end of the list of materials in subsection 811.02, on page 588 of 
the Standard Specifications for Construction:

Modified Urethane Pavement Marking Material ................................................................. 920 
Preformed Thermoplastic Pavement Marking Material ...................................................... 920 

Ensure preformed thermoplastic materials for surface applications have a thickness of 90 mils 
and preformed thermoplastic materials for recessed applications have a thickness of 125 mils. 

Add the following paragraph after the first paragraph of subsection 811.03.B, on page 589 
of the Standard Specifications for Construction: 

If pavement marking plan sheets and/or Witness, Log are included in the project the markings 
will be laid out by the Contractor prior to the permanent markings being applied.  Layout is 
considered incidental to placement of permanent pavement markings.  Provide the Engineer 
documented notice at least 2 calendar days prior to the Contractor pavement marking crew 
arriving onsite to layout and place the permanent pavement markings to enable the Engineer 
or a representative being onsite for review of the layout prior to the marking application.  Notify 
the Engineer if it is discovered during layout that the pavement width or geometry has been 
altered or is different from the planned or logged configuration.  The Contractor and Engineer 
will discuss and document the resolution for marking layout in such areas.  If pavement 
marking plans and/or Witness, Log are not in the project, it is the responsibility of the Engineer 
to provide layout for the permanent pavement markings. 

Add the following rows to Table 811-1 of subsection 811.03.B, on page 591 of the Standard 
Specifications for Construction:

Polyurea 20 
Binder (gal) 5.5 8.25 11 17 22 33 44 66 

Bead (lb) As directed by the manufacturer 

Modified 
    Urethane 

20 
Binder (gal) 5.5 8.25 11 17 22 33 44 66 

Bead (lb) As directed by the manufacturer 

Add the following paragraph after the fifth paragraph on page 592 of subsection 811.03.B, 
of the Standard Specifications for Construction: 

Beads are not to be placed in liquid shadow markings. 
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Add the following subsections after the last paragraph of subsection 811.03.D.7.c, on page 
595 of the Standard Specifications for Construction:

8. Modified Urethane.  Ensure the pavement is free of excess surface and subsurface 
moisture that may affect bonding.  The Engineer will not decide the suitability of specific 
days for the application of modified urethane. 

Surface preparation requirements for special, and longitudinal modified urethane 
pavement markings depend on surface conditions. 

Prepare new HMA surfaces and HMA surfaces open to traffic for 10 days or less with no 
oil drips, residue, debris, or temporary or permanent markings, by cleaning the marking 
area with compressed air. 

Prepare new PCC surfaces and PCC surfaces free of oil drips, residue, and debris, 
temporary, or permanent markings, by removing the curing compound from the area 
required for pavement markings. 

Prepare existing HMA or PCC surfaces that do not have existing markings, but may have 
oil drip areas, debris, or both, by scarifying the marking area using non-milling grinding 
teeth or shot blasting.  The Engineer will allow the use of water blasting to scarify the 
marking area on PCC surfaces. 

Prepare existing HMA or PCC surfaces with existing pavement markings and that may 
have oil drip areas, debris, or both, by using the following methods: 

a. For existing liquid pavement markings, scarify the proposed marking area using non-
milling grinding teeth or shot blast.  Occasionally existing liquid pavement markings 
will require complete removal, which will be determined by the Engineer. 

b. For existing cold plastic markings, completely remove the existing markings. 

9. Preformed Thermoplastic.  Ensure the pavement is free of excess surface and 
subsurface moisture that may affect bonding.  The Engineer will not decide the suitability 
of specific days for the application of preformed thermoplastic. 

Heat and apply the preformed thermoplastic material as recommended by the 
manufacturer.  Feather all edges of the material with a putty knife while the preformed 
thermoplastic is still soft. 

Modify the following row in Table 811-2 of subsection 811.03.D, on page 596 of the 
Standard Specifications for Construction to read as follows:

Thermoplastic 50 50 May 1 Nov. 1 

Add the following rows to Table 811-2 of subsection 811.03.D, on page 596 of the Standard 
Specifications for Construction:
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Modified Urethane 40 40 Apr. 15 Nov. 15 

Preformed Thermoplastic 35 35 Apr. 15 Nov. 15 

Add the following pay items to the list of pay items in subsection 811.04, on page 598 of 
the Standard Specifications for Construction:

Pavt Mrkg, Modified Urethane, (symbol) .................................................................... Each 
Pavt Mrkg, Modified Urethane, (legend) .................................................................... Each 
Pavt Mrkg, Modified Urethane, __ inch, Crosswalk ..................................................... Foot 
Pavt Mrkg, Modified Urethane, __ inch, Stop Bar ....................................................... Foot 
Pavt Mrkg, Modified Urethane, __ inch, Cross Hatching, (color) ................................. Foot 
Pavt Mrkg, Modified Urethane, __ inch, (color) ........................................................... Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Shadow Tape, Black ....................................... Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Wet Reflective, (color) .................................... Foot 
Pavt Mrkg, Preformed Thermoplastic, (symbol) ......................................................... Each 
Pavt Mrkg, Preformed Thermoplastic, (route) Route Shield, __ foot by __ foot .......... Each 
Pavt Mrkg, Preformed Thermoplastic, (legend) .......................................................... Each 
Pavt Mrkg, Preformed Thermoplastic, __ inch, Crosswalk ......................................... Each 
Pavt Mrkg, Preformed Thermoplastic, __ inch, Stop Bar ............................................ Foot 
Pavt Mrkg, Preformed Thermoplastic, __ inch, Cross Hatching, (color) ..................... Each 
Pavt Mrkg, (binder), __ inch, Shadow Liquid, Black .................................................... Foot 
Pavt Mrkg, Wet Reflective Waterborne, 2nd Application, __ inch, (color) .................... Foot 
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a. Description.  This work consists of preparing the pavement surface and installing white 
on-street parking pavement markings of the appropriate width and length as specified in this 
special provision and on the pavement marking plans. 
 

b. Materials.  Provide a liquid pavement marking product of the binder type specified in the 
contract from section 811 of the Qualified Products List or as specified by special provision, or 
use an alternative binder as approved by the Engineer. 
 

c. Construction.  Complete this work in accordance with this special provision, the contract, 
applicable sections of the standard specifications, and as directed by the Engineer. 
 
Prepare the surface in accordance with section 811 of the Standard Specifications for 
Construction, and place parking zone pavement markings as detailed in the pavement marking 
plans.  Place the binder material and glass beads in accordance with section 811 of the Standard 
Specifications for Construction and the manufacturer’s requirements. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pavt Mrkg, (binder), For On-Street Parking, 4 inch, White  ......................................... Foot 
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DEPARTMENT OF TRANSPORTATION 

SUPPLEMENTAL SPECIFICATION 
FOR 

ERRATA TO THE 2012 STANDARD SPECIFICATIONS 

1 of 30 03-04-19 

Page Subsection Errata 

N/A N/A In the very beginning of the book on the page where we list the MDOT 
publications included by reference delete the following manual. 
“Work Zone Safety and Mobility Manual” 

N/A* N/A In the very beginning of the book on the page where we list the MDOT 
publications included by reference replace the Field Manual of Soil 
Engineering (out of Print) with the following manual. 
“Geotechnical Manual” 

3 101.02 Modify the abbreviation reading “AIS” to read “AISI”. 

4* 101.02 Delete the following abbreviations and the long forms 
MDELEG 
MDNRE 
Add the following abbreviations and the long forms 
MDNR  Michigan Department of Natural Resources 
MDEGLE Michigan Department of Environmental Great Lakes, and 

Energy 
MDLARA Michigan Department of Licensing and Regulatory Affairs 
NESC  National Electrical Safety Code 

27 103.02.B.2 Change the last sentence of the first paragraph to read "For decreases 
below 75 percent, the maximum allowable payment for work performed, 
including any adjustment, will not exceed an amount equal to 75 percent 
of the original contract quantity times the contract unit price." 

34 104.05 The first sentence of this subsection should read "If the Contractor 
performs unauthorized work (work performed without the inspections 
required by the contract, extra work performed without Department 
approval, work performed contrary to the inspectors direction, or work 
performed while under suspension by the inspector), the Engineer may 
reject the unauthorized work." 

46 104.12 Add the following to the end of the first paragraph "The use of right-of-
way in wetlands and floodplains, or the crossing of water courses by 
construction equipment is prohibited." 

53 105.09 Add the following to the end of the second paragraph "Any specifically 
produced material not purchased by the Department, will remain the 



12SS-001A-19 
2 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

Contractors and must be removed from the project prior to final 
acceptance." 

56 107.02.B.2 This sentence should read "U.S.Army Corps of Engineers' Section 404, 
Dredge and Fill; and Section 10, Navigable Waterway." 

56* 107.02.B Add the subsection reading as follows: 
“3. U.S. Coast Guard Section 9, Navigable Waterway.” 

Change "MDNRE" to "MDEGLE" in this subsection.

64 107.12 Change the first sentence of the first paragraph to read: 
“For protection of underground utilities and in accordance with 2013 PA 
174, the Contractor must notify Miss Dig at least 3 work days, excluding 
Saturdays, Sundays and holidays, before beginning each excavation in 
areas where public utilities have not been previously located.” 

65* 107.15.A Change "MDNRE" to "MDEGLE" in four instances in this subsection.

66 107.15.A.3 Add the following to the end of the paragraph "Note that a burn permit 
from the MDNR is required for any open burning whenever the ground 
is not snow covered.  Any individuals that allow a fire to escape will be 
in violation of the Natural Resources and Environmental Protection Act 
and will be required to reimburse the costs of suppressing the wild fire." 

67* 107.16 The third sentence should read "In State Forests, the Contractor must 
contact the local Unit Manager, Forest Management Division, MDNR, 
regarding the work to be performed within or adjacent to the forest land." 

Delete the last sentence of the first paragraph of this subsection. 

80 108.08.F Delete the second paragraph in its entirety. 

80 108.08.G Add the following new subsection: 
“G.  The Contractor may propose and the Engineer may approve 
another equitable method, supported by an acceptable rationale to 
determine time extensions for any of the excusable delays listed in 
subsection 108.08. 

83 108.10.C Change the last sentence of the first paragraph to read: 
“The liquidated damages may contain one or more components of 
damages added together.” 

83 108.10.C.1 In Table 108-1 delete the last row of the table and replace it with the 
following: 
≥50,000,000 4,500 

102 109.05.E.1 Change the second sentence of the third paragraph to read: 
“Provide the content specified in subsection 109.05.D.11 for the 
applicable items in this statement and as follows:” 
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107 150.04 Change the following pay item reading “Mobilization, Max __” to read 
“Mobilization, Max (dollar)” at nine locations throughout the subsection. 

112 201.03.A.3.b Change "MDNRE" to "MDNR" in three instances in this subsection. 

123 204.04 Change the following pay item reading “Structures, Rem” to read 
“Structures, Rem (Structure No.)” 

123 204.04 Change the following pay item reading “Concrete Barrier, Rem” to read 
“Conc Barrier, Rem” 

150* 208.01 Change "MDNRE" to "MDEGLE" in this subsection.

180 308.03.A Change the first sentence of the second paragraph to read: 
“Do not operate equipment required to place backfill directly on 
geotextile products.” 

185 401.03.A Change the first sentence of the second paragraph to read: 
Where unstable soil conditions, or obstructions other than rock, require 
excavation of the trench below the elevation detailed on the plans; 
undercut, backfill, and compact the trench as directed by the Engineer. 

188 401.03.H Change the second sentence of the paragraph to read “Jack steel pipes 
in place in accordance with subsection 401.03.G”. 

189 401.03.N Add the following sentence to the end of the first paragraph "Where 
possible, maintain the stream flow thru a temporary channel or 
temporary culvert." 

The second sentence of the second paragraph should read "Direct 
water from the dewatering operations through a filter bag before 
discharging to an existing drainage facility." 

189 401.04 Change the fourth pay item from the end of the list to read as follows: 
“Culv, Reinf Conc Ellip, (shape) Cl __, (rise) inch x (span) inch”. 

190 401.04 Change the fourth pay item from the end of the list to read as follows: 
“Steel Casing Pipe, __ inch, Tr Det __.” 

195 402.03.C Change the third sentence of the first paragraph to read as follows: 
“Wrap pipe joints, with a diameter greater than 24 inches, using 
geotextile blanket.” 

200 402.04 Change the third pay item from the top of the list to read as follows: 
“Sewer, Cl __, __ inch, Jacked in Place” 

200 402.04.A Change the last sentence of the subsection to read as follows: 
“The unit price for Sewer and Sewer, Reinf Conc, Ellip includes the 
cost of excavation, backfill, geotextile blanket and mandrel testing.” 
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201* 402.04.H Change the last sentence of the first paragraph to read "The Department 
will not make an adjustment in the pay items of Minor Traf Devices or 
Traf Regulator Control." 

208 403.04.D.3 Change the sentence to read: 
“Removing and replacing pavement adjacent to the adjusted cover per 
Standard Plan R-37 Series.” 

218 406.03.A.2 Change the first sentence of the first paragraph to read: 
“Design precast box culverts less than 10 feet in span length measured 
along the centerline of the roadway in accordance with current AASHTO 
LRFD Bridge Design Specifications and ASTM C 1577.” 

Add the following sentence to the end of the first paragraph: 
“Design precast box culverts greater than or equal to 10 feet in span 
length measured along the centerline of the roadway for HL-93 Modified 
live load.” 

219 406.03.B Change the first sentence of the first paragraph to read: 
“Submit shop drawings for culverts greater than or equal to 10 feet in 
span length measured along the centerline of the roadway to the 
Engineer, for review and approval in accordance with subsection 
104.02.” 

219 406.03.C.1 Change the second sentence of the first paragraph to read: 
“Before manufacture, perform load ratings on precast three-sided, arch 
or box culverts greater than or equal to 10 feet in span length measured 
along the centerline of the roadway, in accordance with the AASHTO 
Manual of Bridge Evaluation, Section 6, Part A, the Michigan Bridge 
Analysis Guide current at the time load rating is performed, and the 
Michigan Structure Inventory and Appraisal Guide.” 

223 406.03.G Add the following after the first sentence of the second paragraph: 
“Where possible, maintain the stream flow thru the existing channel, 
temporary channel, or temporary culvert.” 

224 406.03.G Replace the fifth paragraph of this subsection with the following: 
“The Contractor may use cast-in-place wing walls, headwalls, and 
aprons, as alternatives to precast wing walls, headwalls, and aprons.  
Attach cast-in-place wing walls or headwalls as shown on the shop 
drawings.” 

225 406.03.G.2 Change the third sentence of the first paragraph to read: 
“Before placing the open-graded aggregate 34R, compact the coarse 
aggregate 6A using at least three passes of a vibrating plate 
compactor.” 

226 406.03.G.2 Change the first sentence of the second paragraph of this subsection to 
read: 
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"Fill the space between the box culvert joints during placement of box 
sections with closed-cell rubber extrusion type gaskets in accordance 
with ASTM C 990." 

226 406.04.A.9 Change the sentence to read: 
“Providing plan modifications including design, additional plan quantities 
and pay items to accommodate any changes to the precast units as 
shown on the plans.” 

226* 406.04.A Add the following paragraph after the last paragraph of the subsection: 
“The substructure design is specific to the three-sided or arch culvert 
detailed on the plans.  The Contractor must use approved MDOT service 
vendors qualified in Hydraulics, Geotechnical Engineering Services, 
and Short and Medium Span Bridges to perform the required design and 
plan modifications, as directed by the Engineer, if the Contractor selects 
a culvert shape different than shown on the plans.” 

227 406.04.B Add the following new item in the list of items in this subsection: 
2. Headwalls, wingwalls, aprons, and curtain walls, precast or cast-in-

place; 

Renumber the exist items 2 through 4 in this list to read 3 through 5. 

Delete existing item numbered 5 and replace with the following: 
6. Inserts for bars and connection hardware; and 

Renumber the existing item 6 in this list to read 7. 

227 406.04.B Delete the first and second paragraphs following the list of items in this 
subsection and replace with the following: 
“The Department will pay separately for cast-in-place concrete, other 
than for culvert segments, wing walls, and headwalls; excavation; 
protective coating; providing and placing backfill material; by plan 
quantity in accordance with subsection 109.01.A.” 

239 501.03.C.6 The first sentence of this subsection should read "Except as specified in 
subsection 501.03.C.4, removing HMA surface applies to removing 
HMA overlying a material designated for removal or that is required to 
remain in place." 

247 501.03.O Change footnote e in Table 501-5 to read: 
"Flushing severe enough to significantly affect surface friction (Friction 
Number <35)." 

249 501.04.H The first sentence of this subsection should read "The Engineer will 
measure, and the Department will pay for removing HMA surface, no 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as HMA Surface, Rem." 
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The second paragraph of this subsection should read "The Engineer will 
measure, and the Department will pay for removing HMA surface, 
greater than 12 inches thick, overlying a material designated for removal 
or that is required to remain in place, as Pavt, Rem in accordance with 
subsection 204.04." 

257 503.03.E Delete this subsection in its entirety. 

265 504.03.E.3 Delete this subsection in its entirety. 

269 504.04.A This subsection should read "The unit prices for Micro-Surface, 
regardless of the type required, include cleaning existing pavement; 
applying a bond coat; temporary pavement markings; stationing; 
corrective action; and traffic control to complete corrective action." 

299 601.04 In table 601-2 delete the row for Grade P-NC concrete in its entirety. 

300 601.04 In table 601-2, the first sentence of footnote b. should read: 
“Use coarse aggregate 6A, 6AA or 6AAA for Grades P1, P2 and M.” 

In table 601-2, footnote c. should read: 
“The mix design basis for bulk volume (dry, loose) of course aggregate 
per unit volume of concrete is 72% for Grade P1; 74% for Grade P2.” 

308 602.03.F Note c. in Table 602-1 should read "Refer to Section D6 of the Materials 
Quality Assurance Procedures Manual for inspection procedure." 

320 602.04.C.3 The last paragraph in this subsection should read "If the Engineer 
approves a substitution of a higher concrete grade for a lesser grade 
(e.g., P1 for P2), the Department will pay for the higher grade of concrete 
using the original bid and pay items of the lesser grade." 

327 603.02 Change the second material in the list to read: 
“Concrete, Grade P-NC…………………………………………..….603” 

Change the third material in the list to read: 
“Base Course Aggregate, 4G, 21AA, 22A………………………….902” 

334 603.03.B.10 Change the last sentence of the second paragraph to read "Apply the 
required curing compound in two coats, at a rate of at least 1 gallon per 
25 square yards for each coat." 

342 603.04.G.3 Change "D1" to "W" in two instances in this subsection. 

351 701.04 Replace Tables 701-1A and 701-1B with the Table 701-1 below. 

362* 704.03.C Change the last sentence in the first paragraph of this subsection to 
read:  “The Engineer will consider approval after receiving applicable 
MDEGLE permits for the alternate method.” 
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372 705.03.C.1 Add the following sentence after the first paragraph of this subsection:  
“Do not drive piles within a radius of 25 feet of newly placed concrete 
until the concrete attains at least 75 percent of its specified minimum 
strength.” 

374 705.03.C.2.c Change the last sentence of the second paragraph to read “Drive test 
piles to the minimum pile length or practical refusal, whichever is 
greater”. 

379 705.04 Change the fifth item down the list to read: 
“Pile, Galv (Structure No.)” 

380 705.04 Change the last item in the list to read: 
“Pile Driving Equipment, Furn (Structure No.)” 

383 706.02 The fourth paragraph following the list of materials should read "Provide 
AASHTO M 270, Grade 36 steel, meeting the requirements of ASTM A 
786, galvanized in accordance with section 707, for expansion joint 
cover plates.  Provide plates at least 3/8 inch thick.  Use plates with a 
slip resistance equal to or greater than those meeting the requirements 
of ASTM A 786 and must be approved by the Engineer.  Provide ASTM 
F 593 (Type 304) stainless steel, 3/4-inch or 1/2-inch diameter, flathead 
countersunk screws with 3/4-inch or 1/2-inch diameter inserts for use in 
expansion joint cover plates." 

389 706.03.D.4.b Change the first sentence of the fourth paragraph to read "Design forms, 
form supports, and attachments to carry dead loads, and resultant 
horizontal loads due to forming of cantilever overhangs." 

390 706.03.E.4 Change the forth sentence of the first paragraph to read: 
“Use wire ties to secure all bar intersections for the top mat.  Use wire 
ties to secure all bar intersections for other mats where the product of 
the length and width of bar intersection spacing exceeds 120 square 
inches.” 

391 706.03.E.8 Change the first sentence of the second paragraph of this subsection to 
read: 
"Patch sawed or sheared ends and visible defects in accordance with 
ASTM A 775." 

392 706.03.E.8 Change the last sentence of the third paragraph of this subsection to 
read: 
"Coat mechanical splices after splice installation in accordance with 
ASTM A 775 for patching damaged epoxy coating." 

394 706.03.H.1 Delete the last paragraph on page 394 and replace it with the following: 
“Do not cast sidewalk, curb, or barrier pours until the deck concrete 
attains at least the minimum specified 7-day flexural or compressive 
strength, and after completion of the 7-day continuous wet cure.  The 



12SS-001A-19 
8 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

forming of succeeding portions may occur, provided the wet cure is 
maintained.” 

406* 706.03.N.1.b Add the following to the end of the last paragraph of the subsection: 
“Do not discontinue wet cure nor cast succeeding portions onto the 
bridge deck prior to completion of the 7-day two-phase continuous wet 
cure.  Ensure excess or ponding cure water is removed prior to casting 
of succeeding structure portions.” 

416 707.03.C.1 Change the title of the subsection from “Shop Plans to read “Shop 
Drawings”. 

Change the second sentence of this subsection to read: 
“Do not use design drawings in lieu of shop drawings.” 

426 707.03.C.17 Change the second sentence in the first paragraph of this subsection to 
read: 
"Tap oversized galvanized nuts in accordance with ASTM A 563 or 
AASHTO M 292 and meet Supplementary Requirement S1 of ASTM A 
563 or AASHTO M 292." 

430 707.03.D.7.b Delete the first sentence of the last paragraph of this subsection. 

430* 707.03.D.7.b Change the title of the Table 707-4 to read: 
"Minimum Bolt Tension for ASTM F 3125 Grade A 325" 

430 707.03.D.7.b Change "104,000" to "103,000" in the last row under the column titled 
Minimum Bolt Tension. 

431 707.03.D.7.c Add the following sentence to the end of the first paragraph of this 
subsection: 
“If using impact wrenches, provide wrenches sufficient to tighten each 
bolt in approximately 10 seconds.” 

431* 707.03.D.7.c Change the first sentence of the second paragraph to read: 
"Do not reuse ASTM F 3125 Grade A 325 bolts and nuts.." 

434 707.04.A Change the first sentence of the first paragraph of this subsection to 
read: 
“The Engineer will measure structural steel by the calculated weight of 
metal in the finished structure, excluding filler metal in welding, as 
shown on the shop drawings or working drawings.” 

438 708.03.A.2 Change the title of the subsection from “Shop Plans to read “Shop 
Drawings”. 

Change the first sentence to read: 
“Submit shop drawings in accordance with subsection 104.02.” 

Change the fourth sentence to read: 



12SS-001A-19 
9 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

“Do not start production until the Engineer approves the shop drawings.” 

441* 708.03.A.11 Change the last sentence of the first paragraph to read “Cure concrete 
at temperatures from 70 ◦F to 150 ◦F until concrete attains the release 
strength shown on the shop drawings”.

441 708.03.A.11 Change the fourth sentence of the fourth paragraph to read “Do not 
exceed a maximum concrete temperature of 150 ◦F during the curing 
cycle.”

458 711.03.A Change the first sentence in the first paragraph to read: 
“Shop drawings for structural steel and pipe railings are not required.” 

460 711.04.A Change the second sentence of the first paragraph to read: 
“The unit price for Bridge Barrier Railing includes the cost of placing 
steel reinforcement, providing and placing concrete, constructing joints, 
and forming, finishing, curing and protecting the concrete.” 

461 711.04.F The title of this subsection should read "Reflective Marker, Permanent 
Barrier." 

467 712.03.C Add the following to the end of the third paragraph of the subsection: 
“Notify the Engineer of any saw cuts in the top flange.  Saw cuts equal 
to or less than 1/32 inch deep in steel beams must be repaired by 
grinding, to a surface roughness no greater than 125 micro-inches per 
inch rms, and tapering to the original surface using a 1:10 slope.  Saw 
cuts in excess of 1/32 inch deep in steel beams require a welded repair 
to be submitted to the Engineer for approval.  Weld in accordance with 
subsection 707.03.D.8 and provide adequate notice to allow the 
Engineer to witness the repair work.  Inspect and test all saw cut repairs 
(including grinding repairs) using ultrasonic testing in accordance with 
707.03.D.8.c at no additional cost to the Department.” 

471 712.03.J Add the following to the end of the second paragraph of the subsection: 
“Select adhesive anchor systems from the Qualified Products List.” 

471 712.03.J.1 Delete the first paragraph in this subsection and replace it with the 
following:  “Propose complete details of drilling, cleaning, and bonding 
systems for anchoring reinforcement and submit for the Engineer’s 
approval before use.  The minimum embedment depth must be nine 
times the anchor diameter for threaded rod or bolt and twelve times the 
anchor diameter for reinforcing bar.  Propose a drilling method that does 
not cut or damage existing reinforcing steel.  Prepare at least three proof 
tests per anchor diameter and type in the same orientation in which they 
will be installed on the existing structure, on a separate concrete block, 
in the presence of the Engineer.  The Engineer will proof test the 
proposed systems.  The Engineer will base approval of the anchoring 
system on the following criteria:” 

471 712.03.J.2 Change the third sentence of the first paragraph to read: 
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“Use a tension testing device for unconfined testing, in accordance with 
ASTM E 488.” 

473 712.03.L.2 Change the first sentence in the second paragraph of this subsection to 
read: 
"If using epoxy coated steel reinforcement, epoxy coat mechanical 
reinforcement splices in accordance with ASTM A 775." 

473 712.03.L.3 Delete the existing first sentence in the first paragraph. 

473 712.03.L.3 Change the third sentence of the first paragraph to read "Provide two 
test splices on the largest bar size." 

473* 712.03.L.3 Change the sentence beginning “Demonstrate to the…. to read: 
“Demonstrate to the Engineer that splices have a tensile strength of 125 
percent of the bar yield strength and high strength splices have a tensile 
strength of 150 percent of the bar yield strength.” 

488 713.02 Add the following as subsection 713.02.C: 
"C.  Structural Steel for Retrofitting and Welded Repairs.  Structural 
steel material used for retrofitting and welded repairs of primary 
members as defined in subsection 707.01.B must meet longitudinal 
Charpy V-Notch impact test requirements." 

501 715.02 Add the following material reference above the two existing items: 
“Sealant for Perimeter of Beam Plates ..................................... 713” 

508 715.03.D.1 Add the following sentence after the second paragraph of the 
subsection: 
“Apply sealant for perimeter of beam plates in accordance with 
subsection 713.03.F.” 

515 716.03.A Delete the second paragraph of this subsection in its entirety. 

Change the last sentence of the last paragraph of this subsection to 
read: 
“Provide a primer dry film thickness for the top flange between 4 mils 
and 10 mils.” 

519 716.04 Change the second sentence of the first paragraph of this subsection to 
read: 
"The unit price for Field Repair of Damaged Coating (Structure No.)
includes the costs of making field repairs to the shop applied coating 
system; prime coat surfaces and exposed surfaces of bolts, nuts, and 
washers; and repairing stenciling." 

521 717.04.B This subsection should read "The unit price for Drain Casting 
Assembly includes the cost of providing and installing the downspout 
and, if necessary, the lower bracket to the drain casting." 
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522 718.02 Change the section number "906" in the third material in the list to read 
"919." 

533 718.04 Delete the following pay item from the list: 
Temp Casing………………………………………………………….Foot 

533 718.04.B.2 Delete this subsection in its entirety. 

533 718.04.B.3 Renumber this subsection as follows: 
“2.  Permanent Casing.”

540 802.04 Change "Non reinf" in the last pay item of the list with "Nonreinf". 

545* 803.04.E Change the second sentence of the second paragraph to read: 
“The unit price for Railing for Steps includes the cost of providing, 
fabricating, installing, and grouting the railing.” 

560 807.04 Delete the following pay item from the list: 
Guardrail Buffered End ........................................................... Each 

560 807.04.B Change the fifth paragraph of this subsection to read: 
“The Engineer will measure Guardrail Salv and Guardrail, Mult, Salv
along the face of the rail (one face for multiple beams), including 
terminals and end shoes.” 

567 808.04.C Change the first paragraph of this subsection to read: 
"The Department will not pay separately for protective fence required in 
accordance with subsection 104.07." 

569 809.04.A Change the first sentence to read: 
“The unit price for Field Office, Cl __ includes the cost of setup, 
providing access, grading, maintaining, plowing snow, and utility hook-
up charges.” 

570 809.04.B Delete the existing second and third sentences in the first paragraph 
and replace them with the following: 
“The unit price for Field Office, Utility Fees includes the cost of monthly 
usage fees for electricity, gas, telephone service and charges, fuel for 
the stove, monthly water and sanitary service.” 

570 809.04.B Change the existing fourth sentence in the first paragraph to read: 
“The Department will reimburse the Contractor for monthly usage fees 
for electricity, gas, telephone, water and sanitary charges incurred by 
the Department.” 

575 810.03.K Change the subsection to read 
"K.  Drilled Piles for Cantilever and Truss Foundations.  Construct 
drilled piles for cantilever and truss foundations in accordance with 
section 718." 
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578 810.03.N.2 Add the following sentence after the first sentence of the second 
paragraph on this page: 
"Mark each nut and bolt to reference the required rotation." 

584 810.04 Delete the last pay item in the list: 
Truss Fdn Anchor Bolts, Replace………………………………….Each 

585 810.04.B.1 Change the second paragraph to read: 
“The unit prices for Fdn, Truss Sign Structure Type __, __ inch Dia, 
Cased and Fdn, Cantilever Sign Structure Type __, __ inch Dia, 
Cased include the cost of concrete, slurry, steel reinforcement, 
permanent casings, anchor bolts, excavation, and disposal of excavated 
material.” 

585 810.04.B.2 Change the second sentence of the first paragraph to read: 
“The unit prices for Fdn, Truss Sign Structure Type __, __ inch Dia, 
Uncased and Fdn, Cantilever Sign Structure Type __, __ inch Dia, 
Uncased include the cost of concrete, slurry, steel reinforcement, 
temporary casings, anchor bolts, excavation, and disposal of excavated 
material.” 

596 811.03.G Delete this subsection in its entirety. 

597* 811.03.H Rename this subsection as follows: 
“G.  Raised Pavement Marker (RPM) Removal.” 

597* 811.04 Change "Crosshatching" in the last pay item of the list on this page to 
"Cross Hatching". 

598* 811.04 Delete the following pay items from the list: 
Pavt Mrkg, (material), 4 inch, SRSM, (color)………………………Foot 
Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, (color)……Foot 

Add the following pay items to the list: 
“Pavt Mrkg, Polyurea, (legend)……………………………………….Each 
Pavt Mrkg, Polyurea, (symbol)……………………………………….Each” 

Change the sixth item down the list to read: 
“Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color)” 

Change the eleventh item down the list to read: 
“Rem Curing Compound, for Longit Mrkg, __ inch…………………Foot” 

599 811.04.B Delete this subsection in its entirety. 

599 811.04 Rename the following subsections as follows: 
“B.  Call Back.
C.  Pavement Marking Removal.
D.  Material Deficiency.” 



12SS-001A-19 
13 of 30 03-04-19 

Page Subsection Errata

An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

602 812.03.D Change the first sentence to read "Provide and maintain traffic control 
devices meeting the requirements in the ATSSA Quality Guidelines for 
Work Zone Traffic Control Devices and Features." 

603 812.03.D.1 The last sentence on this page should read "Lay the sign behind the 
guardrail, with the uprights pointing downstream from the traffic, and 
place the support stands and ballasts close to the guardrail." 

604 812.03.D.2 The first sentence of the fourth paragraph should read "Do not use 
burlap or similar material to cover Department or Local Government 
owned signs." 

604 812.03.D.5 The fifth sentence of the first paragraph should read "Do not mix drums 
and cones within a traffic channeling sequence." 

605 812.03.D.6.b Change the first sentence of the first paragraph to read: 
“The Department will allow the nighttime use of 42-inch channelizing 
devices, in the tangent area only, on CPM and pavement marking of any 
duration where the use of plastic drums restricts proposed lane widths 
to less than 11 feet, including shy distance.” 

605 812.03.D.7 Add the following sentence after the first sentence of the first paragraph: 
“Place a shoulder closure taper in advance of the lighted arrows placed 
on the shoulders.” 

607 812.03.D.9 Delete the second paragraph of this subsection and replace with the 
following:  “Link sections together to fully engage the connection 
between sections.  Maintain the barrier with end-attachments engaged 
and within 2 inches of the alignment shown on the plans.” 

608 812.03.D.10.b Delete the second sentence of the second paragraph of this subsection 
beginning with "Install sand module attenuators…" 

608 812.03.D.10.b Add the following sentence after the second paragraph of this 
subsection: 
“Install impact attenuation devices as shown on the plans, as directed 
by the Engineer, or both.” 

609 812.03.D.10.e Delete the second paragraph of this subsection. 

612 812.03.D.13 Delete the third paragraph of this subsection and replace it with the 
following:  “Perform work on signals in accordance with the contract and 
to the requirements of NEMA TS-5 standard for those items not 
identified in the contract.” 

613* 812.03.D.14.a.iii Change the sentence in this subsection to read "Place a terminal end 
shoe, in accordance with Standard Plan R-66-Series, and of appropriate 
type based on existing guardrail, on both blunt guardrail ends." 
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615 812.03.F The second sentence of the second paragraph of this subsection should 
read: "The Contractor may use a Type R temporary pavement marking 
cover, per subsection 812.03.D.12 when authorized by the Engineer." 

616 812.03.F.2 The last sentence of the first paragraph should read: "If the removal 
equipment cannot collect all removal debris, operate a self-propelled 
sweeper capable of continuously vacuuming up the removal debris 
immediately behind the removal equipment." 

617 812.03.G.3 The first sentence of the second paragraph should read: "Sweep the 
shoulder and remove debris prior to placing traffic on the shoulder and 
throughout the time the shoulder is used to maintain traffic." 

617 812.03.G.4.a Delete "48 inch by 48 inch" from the first sentence of this subsection. 

618* 812.03.G.7 The first sentence of the first paragraph should read: "Clean barrier 
reflectors, plastic drums, 42 inch channelizing devices, tubular markers, 
signs, barricades, and attached lights in operation on the project to 
ensure they meet required luminosity." 

619 812.03.G.8 The second sentence of the third paragraph from the end of the 
subsection should read: "Illuminate traffic regulator stations at night per 
subsection 812.03.H.” 

621 812.03.I.6 Delete "48 inch by 48 inch" from the second sentence of this subsection. 

622* 812.03.J The second paragraph should read "Apply one 2-inch wide horizontal 
stripe of red and white conspicuity tape along at least 50 percent of each 
side of, and across the full width of the rear of the vehicle or equipment." 

622 812.04 Change the second item down the list to read: 
“Traf Regulator Control” 

Change the sixth item down the list to read: 
“Sign Cover, Type I” 

626 812.04.I Change the reference "812.04.E" in the first sentence to "812.04.D". 

628 812.04.M.4 Add the following as the first sentence of this subsection: 
“The Engineer will not measure a temporary barrier ending move as 
Conc Barrier Ending, Temp, Relocated if it involves work defined in 
subsection 812.04.M.3.” 

629 812.04.N.1 Change the reference "811.04.D" in the second paragraph of this 
subsection to read "811.04.C". 

630 812.04.S Change the first sentence to read: "The Department will not make 
additional payments for traffic regulating, signing, arrow boards, and 
lighting systems for traffic regulator stations operated at night due to a 
temporary PTS system failure." 
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634 813.03.C.3 Change the reference "903.07.A" in the paragraph of this subsection to 
read "907.07.B". 

638 814.03.D Change the second sentence to read:  “Place the HMA mixture on the 
prepared base to a thickness of at least 2 inches, and to at least 220 
pounds per square yard.” 

646 815.04 Change the first, third and fourth pay items in the list to read: 
“Site Preparation, Max (dollar) ............................................. Lump Sum 
Watering and Cultivating, First Season, Min (dollar)............. Lump Sum 
Watering and Cultivating, Second Season, Min (dollar) ...... Lump Sum” 

646 815.04.C.1 Change the following pay item reading: “Watering and Cultivating, First 
Season, Min. (dollar)” to read “Watering and Cultivating, First Season, 
Min (dollar)” at two locations throughout the subsection. 

646 815.04.C.1.b Delete this subsection in its entirety. 

646 815.04.C.1.c Rename this subsection to read: 
“b. Removal and disposal of unacceptable plants.” 

646 815.04.C.2 Change the following pay item reading: “Watering and Cultivating, 
Second Season, Min. (dollar)” to read “Watering and Cultivating, 
Second Season, Min (dollar)” at three locations throughout the 
subsection. 

647 815.04.C.2 Change the last paragraph of this subsection to read: 
“For each unacceptable plant identified, the Engineer will calculate a 50 
percent reduction in the unit price for the relevant (Botanical Name) pay 
item, and will process a negative assessment for each unacceptable 
plant for that amount.” 

650 816.03.B Delete the first paragraph of this subsection and replace with the 
following: 
"Conduct soil tests when called for in the contract or when directed by 
the Engineer.  Provide soils tests results to the Engineer when testing is 
required.  Provide and place fertilizer as indicated below and as 
indicated in the soils tests, if required." 

650 816.03.B.1 Change the sentence to read: "For Class A fertilizer, evenly apply 176 
pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 

650 816.03.B.2 Change the sentence to read: "For Class B fertilizer, evenly apply 120 
pounds of chemical fertilizer nutrient per acre on a prepared seed bed." 

650* 816.03.B.3 Change the sentence to read: "For Class C fertilizer, evenly apply 80 
pounds of chemical fertilizer nutrient per acre on established turf." 
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663* 819.01 Delete the first paragraph in the subsection and replace it with the 
following: 
“This work consists of providing operating electrical and lighting units; 
removing, salvaging, or disposing of existing electrical and lighting 
components; excavating, backfilling, restoring the site in accordance 
with section 816; and disposing of waste excavated materials.  
Complete this work in accordance with this section, section 820, and the 
contract and to the requirements of the NEC, the National Electrical 
Safety Code, and the MDLARA for those items not identified in the 
contract.” 

Change the third sentence of the second paragraph in this subsection 
to read: 
“Contact the MDLARA for electrical service inspection and pay the 
applicable fees.” 

671 819.03.F.1 Change the paragraph to read: 
“Install light standard foundations as shown on the plans and the 
standard plans, as applicable.” 

673 819.03.G.4.b Change the last sentence of the first paragraph to read: 
"Tighten the anchor bolts to a snug tight condition as described in the 
third paragraph of subsection 810.03.N.2 ensuring the lock washer is 
completely compressed." 

673 819.03.G.4.b Delete the first two sentences of the second paragraph and replace with 
the following: 
"Tighten bolts connecting the pole to the frangible base to a snug tight 
condition.  Snug tight is the tightness attained by a few impacts of an 
impact wrench, or the full effort of a person using an ordinary spud 
wrench.  The lock washers must be fully compressed." 

678 819.04 Change the ninth pay item in the list to read: 
“DB Cable, 600V, 1/C# (size) ................................................. Foot” 

678* 819.04 Delete the last item in the list on this page reading: 
“DB Cable, in Conduit, 600 Volt, (number) 1/C# (size) ........... Foot” 

679 819.04 Change the first pay item in the list to read: 
“DB Cable, in Conduit, 600V, 1/C# (size) ............................... Foot” 

679 819.04 Change the sixth pay item in the list to read: 
“Cable, P.J., 600V, 1, (size) ................................................... Foot” 

679 819.04 Change the second pay item from the bottom of the list to read: 
“Conc Pole, Fit Up, (type) ..................................................... Each” 

680 819.04 Change the first paragraph to read: 
“Unless otherwise required, the unit prices for the pay items listed in this 
subsection include the cost of excavation, granular material, backfill, 
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and disposal of waste excavated material.  If the contract does not 
include pay items for restoring the site in kind in accordance with section 
816, the Department will consider the cost of restoration included in the 
pay items listed in this subsection.” 

680 819.04.A Add the following paragraph after the first paragraph of the subsection. 
“The unit prices for Conduit, Rem include the cost of removing the type, 
number, and size of conduit shown on the plans.” 

Change the third paragraph of the subsection to read: 
“The unit prices for Conduit, (type), __ inch and Conduit, DB, 
(number), __ inch include the cost of installing the type, number, and 
size of conduit shown on the plans, and installing marking tape.” 

681 819.04.B Change the last paragraph of the subsection to read: 
“The unit price for DB Cable, in Conduit, Rem includes the cost of 
removing all cables from the existing conduit measured per lineal foot 
of conduit.” 

681 819.04.C Change the first paragraph of the subsection to read: 
“The unit prices for Cable, Rem and Cable, (type), Rem include the 
cost of dead ending, circuit cutting, installing guying, work required to 
leave circuits operable, and disposing of the removed cables, wire, 
hardware, and other appurtenances.” 

681 819.04.D Change the first paragraph of the subsection to read: 
“The unit price for Cable, Pole, (type), Disman includes the cost of 
dismantling and off-site disposal of the following:” 

685 820.01.D Change the sentence to read: 
“Excavate, backfill, restore the site in kind in accordance with section 
816, and dispose of excess or unsuitable material;” 

688 820.03.C Change the seventh paragraph of this subsection to read: 
“Tighten top anchor bolt nuts, snug, in accordance with the first four 
paragraphs of subsection 810.03.N.2, except beeswax will not be 
required.” 

696 820.04 Add the following pay items to the list: 
“Pedestal, Pushbutton, Alum………………………………………Each 
Pedestal, Pushbutton, Rem……………………………………….Each” 

697 820.04.A.2 Change the sentence to read: 
“If the contract does not include pay items for restoring the site in kind 
in accordance with section 816, the Department will consider the cost of 
restoration included in the pay items listed in this subsection.” 

698 820.04.B Delete the second paragraph of this subsection found on this page. 

698 820.04.C Change "Fdns" to read "Fdn" in four instances in this subsection. 
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701 820.04.J.3 Change the sentence to read: "Installing wires in the saw slots and to 
the handholes;" 

701. 820.04.J Add the following as a new subsection: 
“7.  A 3/4 inch minimum flexible conduit (non-metallic and rated for 
underground use) from the pavement to the handhole.” 

706 821.01.B Change the website address listed after the second paragraph on this 
page to read: 
“http://www.ngs.noaa.gov/heightmod/GuidelinesPublications.shtml” 

711 822.03.B Change the second paragraph to read: 
“If corrugations are required on concrete shoulders and the method of 
installation is not shown on the plans or directed by the Engineer, 
construct corrugations by grinding, or cutting.” 

718* 823.03.U Change "MDNRE" to "MDEGLE" in four instances in this subsection. 

720 823.04 Change the pay item seventh from the bottom of the list to read: 
“Water Shutoff, Adj, Temp, Case __” 

730 824.03.Q Change the third sentence of the fourth paragraph to read: 
“Ensure placement of monumentation in accordance with section 821.” 

730 824.03.Q Change the first sentence of the last paragraph to read: 
“The Department will not pay for work dependent on lost or destroyed 
stakes until the Contractor replaces the stakes.” 

732 824.04 Change the first sentence of the first paragraph following the list of pay 
items to read: 
“If the Engineer determines the Contractor will perform staking as extra 
work, the Department will pay for staking in accordance with section 
103.” 

733 824.04 Change the left column header in Table 824-2 to read: 
“Percent of Original Contract Amount Earned” 

739 902.02 Change the last aggregate testing description to read: 
“Determining Specific Gravity and Absorption of 
Fine Aggregates………………………………………………..MTM 321” 

742 902.03.C.1.a Change the sentence to read: 
“Coarse aggregate includes all aggregate particles greater than or 
retained on the 3/4-inch sieve.” 

742 902.03.C.2.a Change the sentence to read: 
“Intermediate aggregate includes all aggregate particles passing the 
3/4-inch sieve through those retained on the No. 4 sieve.” 
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742 902.03.C.2.b.iii Change the sentence to read as follows: 
“Maximum Loss by Washing per MTM 108 of 3.0 percent”. 

744 902.07 Delete the fourth paragraph of the subsection and replace it with the 
following: 
“The Engineer will only allow the use of granular material produced from 
crushed portland cement concrete for embankment and as trench 
backfill for non-metallic culvert and sewer pipes without associated 
underdrains.  However, granular material produced from crushed 
portland cement concrete is not permitted as swamp backfill, nor within 
the top 3 feet below subgrade regardless of the application. 

746* 902.11 Change the Item of Work by Section Number column in Table 902-1 for 
the 6AA row to read: "406, 601, 602, 706, 708, 806". 

Change the Item of Work by Section Number column in Table 902-1 for 
the 6A row to read: "206, 401, 402, 406, 601, 602, 603, 706, 806". 

Change the Item of Work by Section Number column in Table 902-1 for 
the 34R row to read: "401, 404, 406". 

751* 902.11 Replace Table 902-6 with the Table 902-6 below. 

751 Table 902-7 Under the Material column in the fourth row change the "FA2" to read 
"2FA". 

751 Table 902-7 Under the Material column in the fifth row change the "FA3" to read 
"3FA". 

752 Table 902-8 Under the Material column in the fourth row change the "FA2" to read 
"2FA". 

752 Table 902-8 Under the Material column in the fifth row change the "FA3" to read 
"3FA". 

761 Table 904-2 Delete the footnote f and any other reference to footnote f from the table. 

767 905.03 Change the first sentence of the first paragraph to read: “Deformed 
bars, must meet the requirements of ASTM A 706, ASTM A 615, or 
ASTM A 996 (Type R or Type A only) for Grade 60 steel bars, unless 
otherwise required”. 

767* 905.03 Change the first sentence of the second paragraph to read: “Unless 
otherwise specified, spiral reinforcement must meet the requirements 
of plain or deformed Grade 40 steel bars of ASTM A 615, ASTM A 996 
(Type A), or the requirements of cold-drawn wire of ASTM A 1064”. 

767 905.03 Change the first sentence of the third paragraph to read: “Bar 
reinforcement for prestressed concrete beams must meet the 
requirements of ASTM A 996 (Type R) for Grade 60 steel bars, except 
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the Engineer will allow bar reinforcement that meets the requirements 
of ASTM A 615 or ASTM A 996 (Type A) for Grade 40 steel bars for 
stirrups in prestressed concrete beams”. 

768 905.03.C Change the first sentence in the subsection to read: 
"Epoxy coated steel reinforcement, if required, must be coated in 
accordance with ASTM A 775, with the following exceptions and 
additions." 

768 905.03.C.3 Change the first sentence of this subsection to read: 
"Include written certification that the coated reinforcing bars were 
cleaned, coated, and tested in accordance with ASTM A 775 with the 
coating applicator." 

768 905.05 Change the first sentence of the first paragraph to read: “Deformed steel 
bars must meet the requirements of ASTM A 706 or the requirements 
for Grade 40, Grade 50, or Grade 60 of ASTM A 615 or ASTM A 996 
(Type R or Type A only)”. 

768 905.06 Delete this subsection in its entirety and replace it with the following: 
"Deformed wire fabric for prestressed concrete and fabric for concrete 
pavement reinforcement must meet the requirements of ASTM A 1064 
and fabricated as required." 

772* 906.07 Change the first paragraph to read: 
"High-strength bolt fasteners for structural joints must meet the 
requirements of ASTM F 3125 Grade A 325 Type 1 bolts. High-strength 
nuts for structural joints must meet the requirements of ASTM A 563 
Grade DH or AASHTO M 292 Grade 2H. High-strength washers for 
structural joints must meet the requirements of ASTM F 436 Type 1 for 
circular, beveled, clipped circular, and clipped beveled washers." 

Change the second sentence of the second paragraph of this 
subsection to read: 
"Galvanized nuts must be tapped oversize in accordance with ASTM A 
563 and meet Supplementary Requirements S1, Lubricant and 
Rotational Capacity Test for Coated Nuts and S2, Lubricant Dye." 

777* 907.03.D.2.a Change the first sentence of the second paragraph to read: 
“Angle sections must be nominal 2½ inch by 2½ inch by ¼ inch.” 

777* 907.03.D.2.b Change the first sentence of the first paragraph to read: 
“Angle section braces must be nominal 1¾ inch by 1¾ inch by ¼ inch 
or nominal 2 inch by 2 inch 3/16 inch.” 

782 908.04 Change the first sentence of the first paragraph of this subsection to 
read: 
"Steel castings for steel construction must meet the requirements of 
ASTM A 148 for Grade 60/90 carbon steel castings, as shown on the 
plans, unless the Engineer approves an alternate in writing." 
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784* 908.09.C Change this subsection to read: 
“C. Hardware. Railing anchor studs must meet the requirements of 
ASTM A 449 Type 1. Heavy hex nuts must meet the requirements of 
ASTM A 563. Bolts, used as rail fasteners, must meet the requirements 
of ASTM F 3125 Grade A 325, Type 1. Where called for, round head 
bolts must meet the requirements of ASTM A 449 Type 1. The material 
for the railing hand hole screws must meet the requirements of ASTM A 
276, Type 304. All nuts must meet the requirements of ASTM A 563 
Grade DH or AASHTO M 292 Grade 2H. All flat washers must meet the 
requirements of ASTM F 436. Lock washers must be steel, regular, 
helical spring washers meeting the requirements of ANSI B18.21.1 - 
1972. Bolts, nuts, washers and other hardware must be hot-dip 
galvanized in accordance with AASHTO M 232. Galvanized nuts must 
be tapped oversize in accordance with ASTM A 563, and meet 
Supplementary Requirements S1, Lubricant and Rotational Capacity 
Test for Coated Nuts, and S2, Lubricant Dye.” 

784 908.11.A Change the first sentence of the first paragraph to read: 
“Steel beam sections, backup elements, terminal end shoes, and 
special end shoes must meet the requirements of AASHTO M 180, for 
Class A guardrail.” 

785* 908.11.B Change the second paragraph to read: 
"Bolts, nuts, and round washers for guardrail, other than at bridge barrier 
railings, must meet the requirements of ASTM A 307 (Grade A), ASTM 
A 563 (Grade A with Supplementary Requirements S1 of ASTM A 563), 
and ASTM F 436, respectively." 

Change the third paragraph to read: 
"Washers, other than round washers, for guardrail must meet the 
requirements for circular washers in ASTM F 436 except that the 
dimensions must be as shown on the plans." 

Change the fifth paragraph to read: 
"Bolts, nuts, and washers for connections at bridge barrier railings must 
conform to ASTM F 3125 Grade A 325 Type 1 galvanized high-strength 
structural bolts with suitable nuts and hardened washers." 

787 908.14.B Add the following sentence to the end of the third paragraph of this 
subsection: 
"Exposed threaded ends of anchor bolts must be galvanized a minimum 
of 20 inches." 

Change the sixth paragraph in this subsection to read: 
"Provide washers meeting the requirements of ASTM F 436 for circular 
washers." 

787 908.14.B Change the second sentence of the fourth paragraph to read “After 
coating, the maximum limit of pitch and major diameter for bolts with a 
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diameter no greater than 1 inch may exceed the Class 2A limit by no 
greater than 0.021 inch, and by no greater than 0.031 inch for bolts 
greater than 1 inch in diameter”. 

787* 908.14.C Change the first paragraph to read "Provide either four or six high 
strength anchor bolts per the contract plans, meeting the mechanical 
requirements of ASTM F 1554, for Grade 105, with each standard.  
Anchor bolts for traffic signal strain poles must meet the requirements 
of subsection 908.14.B with the following exceptions and additions:” 

789 909.03 Change the second sentence of the second paragraph to read: 
"As an alternative to the AASHTO M 36 requirements for metal pipe, the 
Contractor may use gasket material meeting the low temperature 
flexibility and elevated temperature flow test requirements of ASTM C 
990, excluding the requirements for softening point, flashpoint and fire 
point." 

793 909.06 Change the first sentence of the second paragraph of this subsection to 
read: 
"Provide Corrugated Polyvinyl Chloride Pipe (CPV) and required fittings 
meeting the requirements of AASHTO M 304." 

793* 909.05.D Change the second sentence of the paragraph to read “Provide a 
continuous welded joint to create a watertight casing that is capable of 
withstanding handling and installation stresses.  Perform field welding 
by the SMAW process using E7018 electrodes.” 

794* 909.08.A Change the first sentence to read: 
“Provide bridge deck downspouts of PE pipe meeting the requirements 
of ASTM F 714, PE 4710, DR 26.” 

804 Table 909-9 In the note area at the bottom of the table change the designation of the 
second note from “c.” to “b.”. 

811 910.04 Add the following sentence to the end of this subsection: 
“Fabricate silt fence according to subsection 916.02.” 

814 Table 911-1 In the 4th row of the 5 rows in the table change the Property listed as 
“Total Organic Content (TOC)” to read “Total Organic Carbon (TOC)”. 

829* 912.08.K Replace Table 912-10 with the Table 912-10 below. 

833* 913.03.B Change the first sentence of the first paragraph to read: 
"Clay brick, to construct manholes, catch basins, and similar structures, 
must meet the requirements of ASTM C 32, for Grade MS." 

837* 914.04 Add the following as subsection 914.04.C: 
“C.  Lubricant-Adhesive for Neoprene Joint Seals.  The lubricant-
adhesive must be a single-component moisture-curing polyurethane 
and aromatic hydrocarbon solvent mixture meeting ASTM D 2835, Type 
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I.  Ship in containers plainly marked with the lot or batch number of the 
material and date of manufacture.  Store at temperatures between 58 
and 80°F.  Do not exceed 12 months shelf-life prior to use.” 

840 914.08 Change the first sentence of the second paragraph to read: “Straight tie 
bars for end-of-pour joints must consist of bars of the diameter and 
length shown on the plans meeting the requirements of ASTM A 615, 
ASTM A 706, or ASTM A 996 (Type R or Type A only)”. 

840* 914.09.A Change the first sentence of the first paragraph to read: “Straight tie bars 
for longitudinal pavement joints must consist of bars of the diameter and 
length shown on the plans meeting the requirements of ASTM A 615, 
ASTM A 706, or ASTM A 996 (Type R or Type A only)”. 

840 914.09.B Change the first sentence of the first paragraph to read: “Bent tie bars 
for bulkhead joints must consist of bars of the diameter and length 
shown on the plans.” 

841* 914.13 In the first sentence of this subsection change "ASTM D 1248, for Type 
III, Class B" to read "ASTM D 4976, Group 2, Class 4, Grade 4". 

844 916.01.A Change the first sentence to read: "Cobblestone must consist of 
rounded or semi-rounded rock fragments with an average dimension 
from 3 inches to 10 inches." 

845 916.01.D.1 Change the second sentence to read: "Checkdams for ditch grades 2 
percent or greater must be constructed using cobblestone or broken 
concrete ranging from 3 inches to 10 inches in size." 

851* 917.10.B.1 Delete the paragraph and replace it with the following: 
“1.  Class A.  Provide and apply Class A chemical nutrient fertilizer 
either according to MSU Soil Testing Lab Recommendations for 
Phosphorus Applications to Turfgrass, except the maximum single 
application rate of nutrient will be 48 pounds per acre, when soil tests 
are required or as indicated in subsections 917.10.B.1.a and 
917.10.B.1.b.” 

851 917.10.B.1 Add the MSU Soil Testing Lab Recommendations for Phosphorus 
Applications to Turfgrass, found below, after the first paragraph of this 
subsection. 

853 917.15.B.1 Change the second sentence of the subsection to read: 
“The net must meet the requirements of subsection 917.15.D and be 
capable of reinforcing the blanket to prevent damage during shipping, 
handling, and installation.” 

857 918.01 Add the following two paragraphs following the first paragraph of this 
subsection: 
“Wall thickness and outside diameter dimensions must conform to 
ASTM D 1785 for smooth-wall schedule 40 and 80 PVC conduit 
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material.  The Department will allow no more than 3 percent deviation 
from the minimum wall thickness specified. 

Wall thickness range must be within 12 percent in accordance with 
ASTM D 3035 for smooth-wall coilable schedule 40 and 80 PE conduit.” 

858 918.01.E Delete the first three sentences of the second paragraph shown on page 
858. 

863 918.06.F.1 Delete the third paragraph in this subsection in its entirety and replace 
it with the following: 
"Provide smooth or deformed welded wire fabric in accordance with 
ASTM A 1064." 

864 918.07.C Change the first sentence of the first paragraph to read: 
“Provide anchor bolts, nuts, and washers meeting the requirements of 
subsection 908.14.A and subsection 908.14.B.” 

864 918.07.C Delete the second sentence of the second paragraph. 

864 918.07.C Change the third sentence to read: 
“Provide anchor bolts threaded 4 inches beyond the anchor bolt 
projection shown on the plans.” 

867 918.08.C Change the last sentence of the first paragraph on this page to read: 
“Galvanize bolts, nuts, washers, and lock washers as specified in 
subsection 908.14.B.” 

867 918.08.C Change the last sentence of the subsection to read: 
“Provide each frangible base with manufacturer access covers as 
shown on the plans.” 

867* 918.08.D Delete this subsection in its entirety and replace with the following: 
"Provide galvanized anchor bolts, studs, nuts, couplings, and washers 
in accordance with subsection 908.14." 

879 918.10.J Change the third sentence of the second paragraph of this subsection 
to read: 
"Provide anchor bolts and associated nuts, washers, and hardware 
meeting the requirements of subsection 908.14." 

887 919.06 Change the second paragraph to read: 
“Shims must be fabricated from brass shim stock or brass strip meeting 
the requirements of ASTM B 36, for copper alloy UNS No. C26000, half-
hard rolled temper, or fabricated from galvanized sheeting meeting the 
requirements of ASTM A 653, for Coating Designation G 90.” 

887 919.07.C Change the sentence to read: 
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“Galvanized high-strength steel bolts, nuts, and washers for connecting 
arm connection flanges must meet the requirements of subsection 
906.07.” 

903 921.03.D Delete the last three sentences of the first paragraph of this subsection. 

914 921.05.D Change the first sentence of this subsection to read: 
"Provide anchor bolts meeting the requirements of subsection 908.14.C, 
including elongation and reduction of area requirements." 

916 921.07 Change the first sentence of the first paragraph to read: "Provide LED 
case signs internally illuminated by LEDs and changeable message 
case signs internally illuminated with LED light sources." 

936 922.04.B In the first sentence of the first paragraph change the "R-52" to "R-126". 

936 922.04.B Add the following to the end of the first paragraph: 
“Hardware used to connect the end section to the barrier must meet the 
requirements of NCHRP 350 or MASH (Test Level 3 or higher).” 

936 922.04.B In the first sentence of the second paragraph delete "R-52". 

936 922.04.B Change the fourth paragraph of this subsection to read as follows: 
For all endings requiring impact attenuators provide a NCHRP-350 Test 
Level 3 or MASH Test Level 3 approved impact attenuation system, 
unless otherwise approved by the Engineer. 

952 Pay Item Index Change the following pay items to read: 
“Conc Barrier, Rem .............................................................. 123     204” 
“Conc Pole, Fit Up, (type) .................................................... 679     819” 

953* Pay Item Index Delete the following pay item reading: 
“DB Cable, in Conduit, 600 Volt, (number) 1/C# (size) ......... 678     819” 

957 Pay Item Index Delete the following pay item from the list: 
Guardrail Buffered End ......................................................... 560     807 

960 Pay Item Index Change the following pay item to read: 
“Mobilization, Max (dollar) .................................................... 107     150” 

961 Pay item Index Delete the following pay items from the list: 
Pavt Mrkg, (material), 4 inch, SRSM, (color)……………598………811 
Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, 
(color)…………………………………………………………598…..…811 

961 Pay Item Index Change the following pay items in the list to read: 
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, (color) 
Pavt Mrkg, Polyurea, __ inch, Cross Hatching, (color) 

Add the following pay items to the list: 
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“Pavt Mrkg, Polyurea, (legend)…………………………….…598…….811 
Pavt Mrkg, Polyurea, (symbol)…………………………….…598…….811 
Pedestal, Pushbutton, Alum……………………………….....696…….820 
Pedestal, Pushbutton, Rem……………………...….……….696…….820” 

962 Pay Item Index Change the following pay items in the list to read: 
“Pile Driving Equipment, Furn (Structure No.) 
Pile, Galv (Structure No.)” 

963 Pay Item Index Change the following pay item to read: 
“Rem Curing Compound, for Longit Mrkg, __ inch ................ 598    811” 

964 Pay Item Index Change the following pay item to read: 
“Sewer, Cl __, __ inch, Jacked in Place ............................... 200     402” 
“Sign Cover, Type I .............................................................. 622     812” 

965* Pay Item Index Change the following pay item in the list to read: 
“Steel Casing Pipe, __ inch, Tr Det __ 
Site Preparation, Max (dollar) .............................................. 646     815” 

966 Pay Item Index Change the following pay item to read: 
“Structures, Rem (Structure No.) .......................................... 123     204” 

966 Pay Item Index Delete the following pay item form the list; 
Temp Casing…………………………………………………...533….…718 

967* Pay Item Index Delete the following pay item from the list; 
Truss Fdn Anchor Bolts, Replace….………………………...584….…810 

967 Pay Item Index Change the following pay item in the list to read: 
“Traf Regulator Control” 

968* Pay item Index Change the following pay item in the list to read: 
“Water Shutoff, Adj, Temp, Case __ 
Watering and Cultivating, First Season, Min (dollar).............. 646     815 
Watering and Cultivating, Second Season, Min (dollar) ....... 646     815” 

993 General Index Change “Shop Plans (see Plans and Working Drawings)” to read “Shop 
Drawings (see Plans and Working Drawings)”. 
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An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

Table 912-10 
Minimum Retention Requirements

Preservative Minimum Retention, (pcf) AWPA 
Standard 

Guardrail Posts Sign Posts Blocks 

Pentachlorophenol  0.60  0.50  0.40  A6  

CCA, ACZA 0.60  0.50  0.40  A11  

ACQ (a) 0.60  Not Allowed 0.40  A11  

CA-B (a)  0.31  Not Allowed 0.21  A11  

CA-A (a)  0.31  Not Allowed 0.15  A11  

Other Waterborne 
preservatives  

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 
Category 4B  

Not Allowed 

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 
Category 4A  

A11  

a. Non-Metallic washers or spacers are required for timber and lumber treated with ACQ or 
CA placed in direct contact with aluminum.  Do not use with sign posts. 
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An asterisk (*) indicates an entry which has been revised from an earlier version of this Supplemental Specification.

MSU Soil Testing Lab Recommendationsfor Phosphorus Applications to Turfgrass 
3/8/2012 

Sand based 
rootzone 

establishment  

Golf greens and tees 
est. or mature; Kentucky 
bluegrass or perennial 
ryegrass athletic fields 
est. or mature; sand 

based rootzone mature  

Lawns, golf course 
fairways; 

establishment or 
mature  

Establishment 
without soil test 

Bray P1, 
Mehlich 3 
Soil Test 

Value 
(ppm): 
pH<7.4  

Olsen Soil 
Test Value 

(ppm) 
pH>7.4  

Recommendation 
(lbs. P2O5/1000 ft.2) 

Recommendation (lbs. 
P2O5/1000 ft.2)  

Recommendation 
(lbs. P2O5/1000 ft.2) 

Recommendation 
(lbs. P2O5/1000 ft.2) 

2.5 lbs. year 
(Maximum single 
application of 1.5 
lbs.) 

109 lbs/acre year 
(maximum single 
application of 65 
lbs/acre) 

0  0  4.4  3.4  2.5  

2  1.3  4.1  3.1  2.2  

4  2.7  3.9  2.7  1.9  

6  4  3.6  2.4  1.6  

8  5.3  3.4  2.0  1.3  

10  6.7  3.1  1.7  1.0  

12  8  2.8  1.4  0.7  

14  9.3  2.6  1.0  0.4  

16  10.7  2.3  0.7  0.1  

18  12  2.1  0.3  0.0  

20  13.3  1.8  0.0  

22  14.7  1.5  

24  16  1.3  

26  17.3  1.0  

28  18.7  0.8  

30  20  0.5  

32  21.3  0.2  

34  22.7  0.0  

Web resources: www.turf.msu.edu or www.bephosphorussmart.msu.edu 



"General Decision Number: MI20200001 05/08/2020

Superseded General Decision Number: MI20190001

State: Michigan

Construction Types: Highway (Highway, Airport & Bridge xxxxx 
and Sewer/Incid. to Hwy.)

Counties: Michigan Statewide.

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis‐Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above‐mentioned types of contracts entered into by the
federal government that are subject to the Davis‐Bacon Act
itself, but it does not apply to contracts subject only to the
Davis‐Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)‐(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/03/2020
1 01/24/2020
2 02/07/2020
3 05/08/2020

 CARP0004‐004 06/01/2019

REMAINDER OF STATE

Rates Fringes
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CARPENTER ( Piledriver)..........$ 27.62            20.59
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0004‐005 06/01/2018

LIVINGSTON (Townships of Brighton, Deerfield, Genoa, Hartland,
Oceola & Tyrone), MACOMB, MONROE, OAKLAND, SANILAC, ST. CLAIR
AND WAYNE COUNTIES

Rates Fringes

CARPENTER (Piledriver)...........$ 30.50            27.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0017‐005 06/03/2019

STATEWIDE

Rates Fringes

Line Construction  
     Groundman/Driver............$ 28.58 15.27
     Journeyman Signal Tech, 
     Communications Tech, Tower 
     Tech & Fiber Optic Splicers.$ 40.35 18.80
     Journeyman Specialist.......$ 46.40 20.62
     Operator A..................$ 34.10 16.93
     Operator B..................$ 31.84 16.25

Classifications

  Journeyman Specialist: Refers to a crew of only one person
  working alone.
  Operator A: Shall be proficient in operating all power
  equipment including: Backhoe,
  Excavator, Directional Bore and Boom/Digger truck.
  Operator B: Shall be proficient in operating any 2 of the
  above mentioned pieces of
  equipment listed under Operator A.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐003 06/01/2019

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,
ISABELLA, JACKSON, LAPEER, LENAWEE, LIVINGSTON, MACOMB,
MIDLAND, MONROE, MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO,
PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLAIR, SANILAC,
SHIAWASSEE, TUSCOLA, WASHTENAW AND WAYNE COUNTIES:
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Rates Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     GROUP  1....................$ 46.52 24.35
     GROUP  2....................$ 47.52 24.35
     GROUP  3....................$ 45.02 24.35
     GROUP  4....................$ 46.02 24.35
     GROUP  5....................$ 43.52 24.35
     GROUP  6....................$ 44.52 24.35
     GROUP  7....................$ 43.25 24.35
     GROUP  8....................$ 44.25 24.35
     GROUP  9....................$ 42.80 24.35
     GROUP 10....................$ 43.80 24.35
     GROUP 11....................$ 42.07 24.35
     GROUP 12....................$ 43.07 24.35
     GROUP 13....................$ 41.71 24.35
     GROUP 14....................$ 42.71 24.35
     GROUP 15....................$ 41.07 24.35
     GROUP 16....................$ 38.37 24.35
     GROUP 17....................$ 23.89 11.50
     GROUP 18....................$ 27.38 11.50

FOOTNOTE:   

  Paid Holidays: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Engineer when operating combination of boom and jib
  400' or longer

  GROUP 2: Engineer when operating combination of boom and jib
  400' or longer on a crane that requires an oiler

  GROUP 3: Engineer when operating combination of boom and jib
  300' or longer

  GROUP 4: Engineer when operating combination of boom and jib
  300' or longer on a crane that requires an oiler

  GROUP 5: Engineer when operating combination of boom and jib
  220' or longer

  GROUP 6: Engineer when operating combination of boom and jib
  220' or longer on a crane that requires an oiler

  GROUP 7: Engineer when operating combination of boom and jib
  140' or longer
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  GROUP 8: Engineer when operating combination of boom and jib
  140' or longer on a crane that requires an oiler

  GROUP 9: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub‐level)

  GROUP 10: Tower crane & derrick operator (where operator's
  work station is 50 ft. or more above first sub‐level) on a
  crane that requires an oiler

  GROUP 11: Engineer when operating combination of boom and jib
  120' or longer

  GROUP 12: Engineer when operating combination of boom and jib
  120' or longer on a crane that requires an oiler

  GROUP 13: Crane operator; job mechanic  and 3 drum hoist and
  excavator

GROUP 14: Crane operator on a crane that requires an oiler    

  GROUP 15: Hoisting operator; 2 drum hoist and rubber tired
  backhoe

GROUP 16: Forklift and 1 drum hoist  

GROUP 17: Compressor or welder operator

GROUP 18: Oiler

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐004 06/01/2019

AREA 1: ALLEGAN, BARRY, BERRIEN, BRANCH, CALHOUN, CASS, EATON,
HILLSDALE, IONIA, KALAMAZOO, KENT, LAKE, MANISTEE, MASON,
MECOSTA, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA, OTTAWA,
ST. JOSEPH, VAN BUREN

AREA 2: ANTRIM, BENZIE, CHARLEVOIX, EMMET, GRAND TRAVERSE,
KALKASKA, LEELANAU, MISSAUKEE AND WEXFORD COUNTIES:

Rates Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     AREA 1
      GROUP 1....................$ 46.52 24.35
      GROUP 2....................$ 43.25 24.35
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      GROUP 3....................$ 41.71 24.35
      GROUP 4....................$ 38.37 24.35
      GROUP 5....................$ 23.89 11.50
      GROUP 6....................$ 27.38 11.50
     AREA 2
      GROUP 1....................$ 46.52 24.35
      GROUP 2....................$ 43.25 24.35
      GROUP 3....................$ 41.71 24.35
      GROUP 4....................$ 38.37 24.35
      GROUP 5....................$ 23.89 11.50
      GROUP 6....................$ 27.38 11.50

FOOTNOTES:   

  Crane operator with main boom and jib 300' or longer: $1.50
  additional to the group 1 rate.  Crane operator with main
  boom and jib 400' or longer: $3.00 additional to the group
  1 rate.
  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:    

  GROUP 1: Crane Operator with main boom & jib 400', 300', or
  220' or longer.

  GROUP 2: Crane Operator with main boom & jib 140' or longer,
  Tower Crane; Gantry Crane; Whirley Derrick.

  GROUP 3: Regular Equipment Operator, Crane, Dozer, Loader,
  Hoist, Straddle Wagon, Mechanic, Grader and Hydro Excavator.

  GROUP 4: Air Tugger (single drum), Material Hoist Pump 6"" or
  over, Elevators, Brokk Concrete Breaker.

GROUP 5: Air Compressor, Welder, Generators, Conveyors    

GROUP 6: Oiler and fire tender

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐005 09/01/2019

AREA 1: GENESEE, LAPEER, LIVINGSTON, MACOMB, MONROE, OAKLAND,
ST. CLAIR, WASHTENAW AND WAYNE COUNTIES

AREA 2: ALCONA, ALLEGAN, ALGER, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY,  BAY,  BENZIE, BERRIEN, BRANCH, CALHOUN, CASS,
CHARLEVOIX, CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD,
DELTA, DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
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IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KWEENAW, LAKE, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND,  MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
JOSEPH, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

Rates Fringes

OPERATOR:  Power Equipment   
(Underground construction   
(including sewer))  
     AREA 1:
      GROUP 1....................$ 34.63 24.35
      GROUP 2....................$ 29.90 24.35
      GROUP 3....................$ 29.17 24.35
      GROUP 4....................$ 28.60 24.35
      GROUP 5....................$ 21.40 13.48
     AREA 2:
      GROUP 1....................$ 32.92 24.35
      GROUP 2....................$ 28.03 24.35
      GROUP 3....................$ 27.53 24.35
      GROUP 4....................$ 27.25 24.35
      GROUP 5....................$ 21.40 13.48

POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Backfiller tamper; Backhoe; Batch plant operator
  (concrete); Clamshell; Concrete paver (2 drums or larger);
  Conveyor loader (Euclid type); Crane (crawler, truck type
  or pile driving); Dozer; Dragline; Elevating grader;
  Endloader; Gradall (and similar type machine); Grader;
  Mechanic; Power shovel; Roller (asphalt); Scraper
  (self‐propelled or tractor drawn); Side boom tractor (type
  D‐4 or equivalent and larger); Slip form paver; Slope
  paver; Trencher (over 8 ft. digging capacity); Well
  drilling rig; Concrete pump with boom operator; Hydro
  Excavator

  GROUP 2: Boom truck (power swing type boom); Crusher; Hoist;
  Pump (1 or more ‐ 6‐in. discharge or larger ‐ gas or
  diesel‐ powered or powered by generator of 300 amperes or
  more ‐ inclusive of generator); Side boom tractor (smaller
  than type D‐4 or equivalent); Tractor (pneu‐tired, other
  than backhoe or front end loader); Trencher (8‐ft. digging
  capacity and smaller);Vac Truck and  End dump operator;

  GROUP 3: Air compressors (600 cfm or larger); Air compressors
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  (2 or more‐less than 600 cfm); Boom truck (non‐swinging,
  non‐ powered type boom); Concrete breaker (self‐propelled
  or truck mounted ‐ includes compressor); Concrete paver (1
  drum‐l/2 yd. or larger); Elevator (other than passenger);
  Maintenance person; Pump (2 or more‐4‐in. up to 6‐in.
  discharge‐gas or diesel powered ‐ excluding submersible
  pumps); Pumpcrete machine (and similar equipment); Wagon
  drill (multiple); Welding machine or generator (2 or
  more‐300 amp. or larger ‐ gas or diesel powered)

  GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine
  (self‐propelled); Farm tractor (with attachment); Finishing
  machine (concrete); Hydraulic pipe pushing machine;
  Mulching equipment; Pumps (2 or more up to 4‐in. discharge,
  if used 3 hours or more a day, gas or diesel powered ‐
  excluding submersible pumps); Roller (other than asphalt);
  Stump remover; Trencher (service); Vibrating compaction
  equipment, self‐propelled (6 ft. wide or over); Sweeper
  (Wayne type); Water wagon and Extend‐a boom forklift

Group 5: Fire Person, Oiler

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0324‐006 06/01/2019

GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW,  WAYNE, ALCONA,
ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, BAY,
BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, CHEBOYGAN,
CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, DICKINSON, EATON,
EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE, GRATIOT, HILLSDALE,
HOUGHTON, HURON, INGHAM, IONIA, IOSCO, IRON, ISABELLA, JACKSON,
KALAMAZOO, KALKASKA, KENT, KEWEENAW, LAKE, LAPEER,  LEELANAU,
LENAWEE, LIVINGSTON, LUCE, MACKINAC, MANISTEE, MARQUETTE,
MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM,
MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW, ONTONAGON,
OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON,
SAGINAW, ST. CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT,
SHIAWASSEE, TUSCOLA, VAN BUREN AND WEXFORD COUNTIES

Rates Fringes

Power equipment operators:   
(AIRPORT, BRIDGE & HIGHWAY   
CONSTRUCTION)  
     GROUP 1.....................$ 34.16 24.35
     GROUP 2.....................$ 27.43 24.35
     GROUP 3.....................$ 26.87 24.35
     GROUP 4.....................$ 26.70 24.35
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POWER EQUIPMENT OPERATOR CLASSIFICATIONS    

  GROUP 1: Asphalt plant operator; Crane operator (does not
  include work on bridge construction projects when the crane
  operator is erecting structural components); Dragline
  operator; Shovel operator; Locomotive operator; Paver
  operator (5 bags or more); Elevating grader operator; Pile
  driving operator; Roller operator (asphalt); Blade grader
  operator; Trenching machine operator (ladder or wheel
  type); Auto‐grader; Slip form paver; Self‐propelled or
  tractor‐drawn scraper; Conveyor loader operator (Euclid
  type); Endloader operator (1 yd. capacity and over);
  Bulldozer; Hoisting engineer; Tractor operator; Finishing
  machine operator (asphalt); Mechanic; Pump operator (6‐in.
  discharge or over, gas, diesel powered or generator of 300
  amp. or larger); Shouldering or gravel distributing machine
  operator (self‐ propelled); Backhoe (with over 3/8 yd.
  bucket); Side boom tractor (type D‐4 or equivalent or
  larger); Tube finisher (slip form paving); Gradall (and
  similar type machine); Asphalt paver (self‐ propelled);
  Asphalt planer (self‐propelled); Batch plant
  (concrete‐central mix); Slurry machine (asphalt); Concrete
  pump (3 in. and over); Roto‐mill; Swinging boom truck (over
  12 ton capacity); Hydro demolisher (water blaster);
  Farm‐type tractor with attached pan; Vacuum truck operator;
  Batch Plant (concrete dry batch); Concrete Saw Operator
  (40h.p. or over; Tractor Operator (farm type); Finishing
  Machine Operator (concrete); Grader Operator
  (self‐propelled fine grade or form (concrete)).

  GROUP 2: Screening plant operator; Washing plant operator;
  Crusher operator; Backhoe (with 3/8 yd. bucket or less);
  Side boom tractor (smaller than D‐4 type or equivalent);
  Sweeper (Wayne type and similar equipment); Greese Truck;
  Air Compressor Operator (600 cu.ft. per min or more); Air
  Compressor Operator (two or more, less than 600 cfm);

  GROUP 3: Boiler fire tender; Tractor operator (farm type with
  attachment); Concrete Breaker; Wagon Drill Operator;

  GROUP 4: Oiler; Fire tender; Trencher (service); Flexplane
  operator; Cleftplane operator; Boom or winch hoist truck
  operator; Endloader operator *under 1 yd. capacity); Roller
  Operator (other than asphalt); Curing equipment operator
  (self‐propelled); Power bin operator; Plant drier (6 ft.
  wide or over); Guard post driver operator (power driven);
  All mulching equipment; Stump remover; Concrete pump (under
  3‐in.); Mesh installer (self‐propelled); End dump; Skid
  Steer.
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐007 05/01/2019

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

Rates Fringes

OPERATOR:  Power Equipment   
(Steel Erection)  
     Compressor, welder and 
     forklift....................$ 33.90 24.10
     Crane operator, main boom 
     & jib 120' or longer........$ 39.87 24.10
     Crane operator, main boom 
     & jib 140' or longer........$ 40.17 24.10
     Crane operator, main boom 
     & jib 220' or longer........$ 40.76 24.10
     Mechanic with truck and 
     tools.......................$ 39.00            24.10
     Oiler and fireman...........$ 31.86            24.10
     Regular operator............$ 37.22            24.10
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0324‐008 10/01/2015

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

Rates Fringes

OPERATOR:  Power Equipment   
(Sewer Relining)  
     GROUP 1.....................$ 30.70 12.93
     GROUP 2.....................$ 29.17 12.93

SEWER RELINING CLASSIFICATIONS
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  GROUP 1: Operation of audio‐visual closed circuit TV system,
  including remote in‐ground cutter and other equipment used
  in connection with the CCTV system

  GROUP 2: Operation of hot water heaters and circulation
  systems, water jetters and vacuum and mechanical debris
  removal systems

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0325‐012 05/01/2020

Rates Fringes

Power equipment operators ‐   
gas distribution and duct   
installation work:  
     GROUP 1.....................$ 32.18 24.85
     GROUP 2.....................$ 32.06 24.85
     GROUP 3.....................$ 30.35 24.85

  SCOPE OF WORK: The construction, installation, treating and
  reconditioning of pipelines transporting gas vapors within
  cities, towns, subdivisions, suburban areas, or within
  private property boundaries, up to and including private
  meter settings of private industrial, governmental or other
  premises, more commonly referred to as ""distribution work,""
  starting from the first metering station, connection,
  similar or related facility, of the main or cross country
  pipeline and including duct installation.

  Group 1:   Backhoe, crane, grader, mechanic, dozer (D‐6
  equivalent or larger), side boom (D‐4 equivalent or
  larger), trencher(except service), endloader (2 yd.
  capacity or greater).

  GROUP 2:  Dozer (less than D‐6 equivalent), endloader (under
  2 yd. capacity), side boom (under D‐4 capacity),
  backfiller, pumps (1 or 2 of 6‐inch discharge or greater),
  boom truck (with powered boom), tractor (wheel type other
  than backhoe or front endloader).  Tamper (self‐propelled),
  boom truck (with non‐powered boom), concrete saw (20 hp or
  larger), pumps (2 to 4 under 6‐inch discharge), compressor
  (2 or more or when one is used continuously into the second
  day) and trencher(service).

  GROUP 3:  Oiler, hydraulic pipe pushing machine, grease
  person and hydrostatic testing operator.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
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 IRON0008‐007 06/01/2019

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

Rates Fringes

Ironworker ‐ pre‐engineered   
metal building erector...........$ 23.70 6.95
IRONWORKER  
     General contracts 
     $10,000,000 or greater......$ 33.00 27.12
     General contracts less 
     than $10,000,000............$ 33.00 27.12

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0025‐002 06/01/2019

ALCONA, ALPENA, ARENAC, BAY, CHEBOYGAN, CLARE, CLINTON,
CRAWFORD, GENESEE, GLADWIN, GRATIOT, HURON, INGHAM, IOSCO,
ISABELLA, JACKSON, LAPEER, LIVINGSTON, MACOMB, MIDLAND,
MONTMORENCY, OAKLAND, OGEMAW, OSCODA, OTSEGO, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, TUSCOLA,
WASHTENAW AND WAYNE COUNTIES:

Rates Fringes

Ironworker ‐ pre‐engineered   
metal building erector  
     Alcona, Alpena, Arenac, 
     Cheboygan, Clare, Clinton, 
     Crawford, Gladwin, 
     Gratiot, Huron, Ingham, 
     Iosco, Isabella, Jackson, 
     Lapeer, Livingston (west 
     of Burkhardt Road), 
     Montmorency, Ogemaw, 
     Oscoda, Otsego, Presque 
     Isle, Roscommon, Sanilac, 
     Shiawassee, Tuscola & 
     Washtenaw (west of U.S. 23).$ 24.26 22.11
     Bay, Genesee, Lapeer, 
     Livingston (east of 
     Burkhardt Road), Macomb, 
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     Midland, Oakland, Saginaw, 
     St. Clair, The University 
     of Michigan, Washtenaw 
     (east of U.S. 23) & Wayne...$ 25.48 23.11
IRONWORKER  
     Ornamental and Structural...$ 36.77 29.03
     Reinforcing.................$ 30.98 27.99
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0055‐005 07/01/2019

LENAWEE AND MONROE COUNTIES:

Rates Fringes

IRONWORKER  
     Pre‐engineered metal 
     buildings...................$ 23.59            19.35
     All other work..............$ 30.38            24.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0292‐003 06/01/2019

BERRIEN AND CASS COUNTIES:

Rates Fringes

IRONWORKER (Including   
pre‐engineered metal building   
erector).........................$ 30.95 22.25
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0340‐001 06/19/2017

ALLEGAN, ANTRIM, BARRY, BENZIE, BRANCH, CALHOUN, CHARLEVOIX,
EATON, EMMET, GRAND TRAVERSE, HILLSDALE, IONIA, KALAMAZOO,
KALKASKA, KENT, LAKE, LEELANAU, MANISTEE, MASON, MECOSTA,
MISSAUKEE, MONTCALM, MUSKEGON, NEWAYGO, OCEANA, OSCEOLA,
OTTAWA, ST. JOSEPH, VAN BUREN AND WEXFORD COUNTIES:

Rates Fringes

IRONWORKER (Including   
pre‐engineered metal building   
erector).........................$ 24.43 24.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0005‐006 10/01/2017

Rates Fringes

Laborers ‐ hazardous waste   
abatement: (ALCONA, ALPENA,   
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ANTRIM, BENZIE, CHARLEVOIX,   
CHEBOYGAN, CRAWFORD, EMMET,   
GRAND TRAVERSE, IOSCO,   
KALKASKA, LEELANAU,   
MISSAUKEE, MONTMORENCY,   
OSCODA, OTSEGO, PRESQUE ISLE   
AND WEXFORD COUNTIES ‐ Zone   
10)  
     Levels A, B or C............$ 17.45 12.75
      class b....................$ 18.00 12.85
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 16.45 12.75
      class a....................$ 17.00 12.85
  Zone 10
Laborers ‐ hazardous waste   
abatement: (ALGER, BARAGA,   
CHIPPEWA, DELTA, DICKINSON,   
GOGEBIC, HOUGHTON, IRON,   
KEWEENAW, LUCE, MACKINAC,   
MARQUETTE, MENOMINEE,   
ONTONAGON AND SCHOOLCRAFT   
COUNTIES ‐ Zone 11)  
     Levels A, B or C............$ 21.63 12.88
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 20.63 12.88
Laborers ‐ hazardous waste   
abatement: (ALLEGAN, BARRY,   
BERRIEN, BRANCH, CALHOUN,   
CASS, IONIA COUNTY (except   
the city of Portland);   
KALAMAZOO, KENT, LAKE,   
MANISTEE, MASON, MECOSTA,   
MONTCALM, MUSKEGON, NEWAYGO,   
OCEANA, OSCEOLA, OTTAWA, ST.   
JOSEPH AND VAN BUREN COUNTIES   
‐ Zone 9)  
     Levels A, B or C............$ 20.95 12.85
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
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     Also, Level D...............$ 19.95 12.85
Laborers ‐ hazardous waste   
abatement: (ARENAC, BAY,   
CLARE, GLADWIN, GRATIOT,   
HURON, ISABELLA, MIDLAND,   
OGEMAW, ROSCOMMON, SAGINAW   
AND TUSCOLA COUNTIES ‐ Zone 8)  
     Levels A, B or C............$ 20.65 12.85
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 19.65 12.85
Laborers ‐ hazardous waste   
abatement: (CLINTON, EATON   
AND INGHAM COUNTIES; IONIA   
COUNTY (City of Portland);   
LIVINGSTON COUNTY (west of   
Oak Grove Rd., including the   
City of Howell) ‐ Zone 6)  
     Levels A, B or C............$ 24.65 12.85
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 23.65 12.85
Laborers ‐ hazardous waste   
abatement: (GENESEE, LAPEER   
AND SHIAWASSEE COUNTIES ‐   
Zone 7)  
     Levels A, B or C............$ 23.61 13.41
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 22.61 13.41
Laborers ‐ hazardous waste   
abatement: (HILLSDALE,   
JACKSON AND LENAWEE COUNTIES   
‐ Zone 4)  
     Levels A, B or C............$ 24.19 12.85
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 23.19 12.85
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Laborers ‐ hazardous waste   
abatement: (LIVINGSTON COUNTY   
(east of Oak Grove Rd. and   
south of M‐59, excluding the   
city of Howell); AND   
WASHTENAW COUNTY ‐ Zone 3)  
     Levels A, B or C............$ 29.70 14.20
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 28.70 14.20
Laborers ‐ hazardous waste   
abatement: (MACOMB AND WAYNE   
COUNTIES ‐ Zone 1)  
     Levels A, B or C............$ 28.35 16.75
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 27.35 16.75
Laborers ‐ hazardous waste   
abatement: (MONROE COUNTY ‐   
Zone 4)  
     Levels A, B or C............$ 30.85 14.45
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 29.84 14.45
Laborers ‐ hazardous waste   
abatement: (OAKLAND COUNTY   
and the Northeast portion of   
LIVINGSTON COUNTY bordered by   
Oak Grove Road on the West   
and M‐59 on the South ‐ Zone   
2)  
     Level A, B, C...............$ 28.85 16.75
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 27.85 16.75
Laborers ‐ hazardous waste   
abatement: (SANILAC AND ST.   
CLAIR COUNTIES ‐ Zone 5)  
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     Levels A, B or C............$ 25.19 15.86
     Work performed in 
     conjunction with site 
     preparation not requiring 
     the use of personal 
     protective equipment; 
     Also, Level D...............$ 24.19            15.86
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0259‐001 09/01/2018

AREA 1: MACOMB, OAKLAND AND WAYNE COUNTIES
AREA 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MANISTEE, MARQUETTE, MASON, MECOSTA, MENOMINEE,
MIDLAND, MISSAUKEE, MONROE, MONTCALM, MONTMORENCY, MUSKEGON,
NEWAYGO, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, OSCODA, OTSEGO,
OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. CLARE, ST.
JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, VAN BUREN,
WASHTENAW AND WEXFORD COUNTIES

Rates Fringes

Laborers ‐ tunnel, shaft and   
caisson:  
     AREA 1
      GROUP 1....................$ 22.57 16.80
      GROUP 2....................$ 22.68 16.80
      GROUP 3....................$ 22.74 16.80
      GROUP 4....................$ 22.92 16.80
      GROUP 5....................$ 23.17 16.80
      GROUP 6....................$ 23.50 16.80
      GROUP 7....................$ 16.78 16.80
     AREA 2
      GROUP 1....................$ 24.10 12.85
      GROUP 2....................$ 24.19 12.85
      GROUP 3....................$ 24.29 12.85
      GROUP 4....................$ 24.45 12.85
      GROUP 5....................$ 24.71 12.85
      GROUP 6....................$ 25.02 12.85
      GROUP 7....................$ 17.29 12.85

  SCOPE OF WORK: Tunnel, shaft and caisson work of every type
  and description and all operations incidental thereto,
  including, but not limited to, shafts and tunnels for
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  sewers, water, subways, transportation, diversion,
  sewerage, caverns, shelters, aquafers, reservoirs, missile
  silos and steel sheeting for underground construction.

TUNNEL LABORER CLASSIFICATIONS    

  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog
  house tender, testing (on gas) and watchman

  GROUP 2: Manhole, headwall, catch basin builder, bricklayer
  tender, mortar machine and material mixer

  GROUP 3: Air tool operator (jackhammer, bush hammer and
  grinder), first bottom, second bottom, cage tender, car
  pusher, carrier, concrete, concrete form, concrete repair,
  cement invert laborer, cement finisher, concrete shoveler,
  conveyor, floor, gasoline and electric tool operator,
  gunite, grout operator, welder, heading dinky person,
  inside lock tender, pea gravel operator, pump, outside lock
  tender, scaffold, top signal person, switch person, track,
  tugger, utility person, vibrator, winch operator, pipe
  jacking, wagon drill and air track operator and concrete
  saw operator (under 40 h.p.)

  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner
  plate, long haul dinky driver and well point

  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key
  board operator, power knife operator, reinforced steel or
  mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder    

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0334‐001 09/01/2018

Rates Fringes

Laborers ‐ open cut:  
     ZONE 1 ‐ MACOMB, OAKLAND 
     AND WAYNE COUNTIES:
      GROUP 1....................$ 22.42 16.80
      GROUP 2....................$ 22.53 16.80
      GROUP 3....................$ 22.58 16.80
      GROUP 4....................$ 22.66 16.80
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      GROUP 5....................$ 22.72 16.80
      GROUP 6....................$ 20.17 16.80
      GROUP 7....................$ 16.79 16.80
     ZONE 2 ‐ LIVINGSTON COUNTY 
     (east of M‐151 (Oak Grove 
     Rd.)); MONROE AND 
     WASHTENAW   COUNTIES:
      GROUP 1....................$ 23.75 12.85
      GROUP 2....................$ 23.86 12.85
      GROUP 3....................$ 23.98 12.85
      GROUP 4....................$ 24.05 12.85
      GROUP 5....................$ 24.20 12.85
      GROUP 6....................$ 21.50 12.85
      GROUP 7....................$ 18.14 12.85
     ZONE 3 ‐ CLINTON, EATON, 
     GENESEE, HILLSDALE AND 
     INGHAM COUNTIES; IONIA 
     COUNTY (City of Portland); 
     JACKSON, LAPEER AND 
     LENAWEE COUNTIES; 
     LIVINGSTON COUNTY (west of 
     M‐151 Oak Grove Rd.); 
     SANILAC, ST. CLAIR AND 
     SHIAWASSEE COUNTIES:
      GROUP 1....................$ 21.94 12.85
      GROUP 2....................$ 22.08 12.85
      GROUP 3....................$ 22.20 12.85
      GROUP 4....................$ 22.25 12.85
      GROUP 5....................$ 22.39 12.85
      GROUP 6....................$ 19.69 12.85
      GROUP 7....................$ 16.84 12.85
     ZONE 4 ‐ ALCONA, ALLEGAN, 
     ALPENA, ANTRIM, ARENAC, 
     BARRY, BAY, BENZIE, 
     BERRIEN,   BRANCH, 
     CALHOUN, CASS, CHARLEVOIX, 
     CHEBOYGAN, CLARE, 
     CRAWFORD, EMMET,   
     GLADWIN, GRAND TRAVERSE, 
     GRATIOT AND HURON 
     COUNTIES; IONIA COUNTY   
     (EXCEPT THE CITY OF 
     PORTLAND); IOSCO, 
     ISABELLA, KALAMAZOO, 
     KALKASKA, KENT, 
     LAKE,LEELANAU, MANISTEE, 
     MASON, MECOSTA, MIDLAND, 
     MISSAUKEE, MONTCALM,   
     MONTMORENCY, MUSKEGON, 
     NEWAYGO, OCEANA, OGEMAW, 
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     OSCEOLA, OSCODA, OTSEGO, 
     OTTAWA, PRESQUE ISLE, 
     ROSCOMMON, SAGINAW, ST. 
     JOSEPH, TUSCOLA, VAN BUREN 
     AND WEXFORD COUNTIES:
      GROUP 1....................$ 20.97 12.85
      GROUP 2....................$ 21.10 12.85
      GROUP 3....................$ 21.21 12.85
      GROUP 4....................$ 21.28 12.85
      GROUP 5....................$ 21.40 12.85
      GROUP 6....................$ 18.62 12.85
      GROUP 7....................$ 16.96 12.85
     ZONE 5 ‐ ALGER, BARAGA, 
     CHIPPEWA, DELTA, 
     DICKINSON, GOGEBIC, 
     HOUGHTON, IRON,   
     KEWEENAW, LUCE, MACKINAC, 
     MARQUETTE, MENOMINEE, 
     ONTONAGON AND SCHOOLCRAFT 
     COUNTIES:
      GROUP 1....................$ 21.19 12.85
      GROUP 2....................$ 21.33 12.85
      GROUP 3....................$ 21.46 12.85
      GROUP 4....................$ 21.51 12.85
      GROUP 5....................$ 21.56 12.85
      GROUP 6....................$ 18.94 12.85
      GROUP 7....................$ 17.05 12.85

SCOPE OF WORK:   

  Open cut construction work shall be construed to mean work
  which requires the excavation of earth including
  industrial, commercial and residential building site
  excavation and preparation, land balancing, demolition and
  removal of concrete and underground appurtenances, grading,
  paving, sewers, utilities and improvements; retention,
  oxidation, flocculation and irrigation facilities, and also
  including but not limited to underground piping, conduits,
  steel sheeting for underground construction, and all work
  incidental thereto, and general excavation.  For all areas
  except the Upper Peninsula, open cut construction work
  shall also be construed to mean waterfront work, piers,
  docks, seawalls, breakwalls, marinas and all incidental
  work.   Open cut construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings, or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection work and excavation for the building itself and
  back filling inside of and within 5 ft. of the building and
  foundations, footings and piers for the building.  Open cut
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  construction work shall not include any work covered under
  Tunnel, Shaft and Caisson work.

OPEN CUT LABORER CLASSIFICATIONS    

GROUP 1: Construction laborer    

  GROUP 2: Mortar and material mixer, concrete form person,
  signal person, well point person, manhole, headwall and
  catch basin builder, headwall, seawall, breakwall and dock
  builder

  GROUP 3: Air, gasoline and electric tool operator, vibrator
  operator, driller, pump person, tar kettle operator,
  bracer, rodder, reinforced steel or mesh person (e.g., wire
  mesh, steel mats, dowel bars, etc.), welder, pipe jacking
  and boring person, wagon drill and air track operator and
  concrete saw operator (under 40 h.p.), windlass and tugger
  person and directional boring person

GROUP 4: Trench or excavating grade person    

  GROUP 5: Pipe layer (including crock, metal pipe, multi‐plate
  or other conduits)

  GROUP 6: Grouting man, audio‐visual television operations and
  all other operations in connection with closed circuit
  television inspection, pipe cleaning and pipe relining work
  and the installation and repair of water service pipe and
  appurtenances

  GROUP 7: Restoration laborer, seeding, sodding, planting,
  cutting, mulching and top soil grading; and the restoration
  of property such as replacing mailboxes, wood chips,
  planter boxes, flagstones, etc.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0465‐001 06/01/2019

LABORER: Highway, Bridge and Airport Construction

AREA 1: GENESEE, MACOMB, MONROE, OAKLAND, WASHTENAW AND WAYNE
COUNTIES

AREA 2: ALLEGAN, BARRY, BAY, BERRIEN, BRANCH, CALHOUN, CASS,
CLINTON, EATON, GRATIOT, HILLSDALE, HURON, INGHAM, JACKSON,
KALAMAZOO, LAPEER, LENAWEE, LIVINGSTON, MIDLAND, MUSKEGON,
SAGINAW, SANILAC, SHIAWASSEE, ST. CLAIR, ST. JOSEPH, TUSCOLA
AND VAN BUREN COUNTIES

Addendum-1-24



AREA 3:  ALCONA, ALPENA, ANTRIM, ARENAC, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
IONIA, IOSCO, ISABELLA, KALKASKA, KENT, LAKE, LEELANAU,
MANISTEE, MASON, MECOSTA, MISSAUKEE, MONTCALM, MONTMORENCY,
NEWAYGO, OCEANA, OGEMAW, OSCEOLA, OSCODA, OTSEGO, OTTAWA,
PRESQUE ISLE, ROSCOMMON AND WEXFORD COUNTIES

AREA 4: ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC,
HOUGHTON, IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE,
ONTONAGON AND SCHOOLCRAFT COUNTIES

Rates Fringes

LABORER (AREA 1)  
     GROUP 1.....................$ 27.07 12.90
     GROUP 2.....................$ 27.20 12.90
     GROUP 3.....................$ 27.38 12.90
     GROUP 4.....................$ 27.46 12.90
     GROUP 5.....................$ 27.67 12.90
     GROUP 6.....................$ 27.97 12.90
LABORER (AREA 2)  
     GROUP 1.....................$ 24.02 12.85
     GROUP 2.....................$ 24.22 12.85
     GROUP 3.....................$ 24.46 12.85
     GROUP 4.....................$ 24.81 12.85
     GROUP 5.....................$ 24.68 12.85
     GROUP 6.....................$ 25.02 12.85
LABORER (AREA 3)  
     GROUP 1.....................$ 23.27 12.85
     GROUP 2.....................$ 23.48 12.85
     GROUP 3.....................$ 23.77 12.85
     GROUP 4.....................$ 24.21 12.85
     GROUP 5.....................$ 23.83 12.85
     GROUP 6.....................$ 24.26 12.85
LABORER (AREA 4)  
     GROUP 1.....................$ 23.32 12.85
     GROUP 2.....................$ 23.53 12.85
     GROUP 3.....................$ 23.82 12.85
     GROUP 4.....................$ 24.26 12.85
     GROUP 5.....................$ 23.88 12.85
     GROUP 6.....................$ 24.31 12.85

LABORER CLASSIFICATIONS    

  GROUP 1: Asphalt shoveler or loader; asphalt plant misc.;
  burlap person; yard person; dumper (wagon, truck, etc.);
  joint filling laborer; miscellaneous laborer; unskilled
  laborer; sprinkler laborer; form setting laborer; form
  stripper; pavement reinforcing; handling and placing (e.g.,
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  wire mesh, steel mats, dowel bars); mason's tender or
  bricklayer's tender on manholes; manhole builder;
  headwalls, etc.; waterproofing,(other than buildings) seal
  coating and slurry mix, shoring, underpinning; pressure
  grouting; bridge pin and hanger removal; material recycling
  laborer; horizontal paver laborer (brick, concrete, clay,
  stone and asphalt); ground stabilization and modification
  laborer; grouting; waterblasting; top person; railroad
  track and trestle laborer; carpenters' tender; guard rail
  builders' tender; earth retention barrier and wall and

M.S.E. wall installer's tender; highway and median
installer's tender(including sound, retaining, and crash
barriers); fence erector's tender; asphalt raker tender;
sign installer; remote control operated equipment.

  GROUP 2: Mixer operator (less than 5 sacks); air or electric
  tool operator (jackhammer, etc.); spreader; boxperson
  (asphalt, stone, gravel); concrete paddler; power chain saw
  operator; paving batch truck dumper; tunnel mucker (highway
  work only); concrete saw (under 40 h.p.) and dry pack
  machine; roto‐mill grounds person.

  GROUP 3: Tunnel miner (highway work only); finishers tenders;
  guard rail builders; highway and median barrier installer;
  earth retention barrier and wall and M.S.E. wall
  installer's (including sound, retaining and crash
  barriers); fence erector; bottom person; powder person;
  wagon drill and air track operator; diamond and core
  drills; grade checker; certified welders; curb and side
  rail setter's tender.

GROUP 4: Asphalt raker    

GROUP 5: Pipe layers, oxy‐gun    

  GROUP 6: Line‐form setter for curb or pavement; asphalt
  screed checker/screw man on asphalt paving machines.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO1076‐005 04/01/2019

MICHIGAN STATEWIDE

Rates Fringes

LABORER (DISTRIBUTION WORK)  
     Zone 1......................$ 21.47 12.90
     Zone 2......................$ 19.77 12.90
     Zone 3......................$ 17.95 12.90
     Zone 4......................$ 17.32 12.90
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     Zone 5......................$ 17.30 12.90

  DISTRIBUTION WORK ‐ The construction, installation, treating
  and reconditioning of distribution pipelines transporting
  coal, oil, gas or other similar materials, vapors or
  liquids, including pipelines within private property
  boundaries, up to and including the meter settings on
  residential, commercial, industrial, institutional, private
  and public structures. All work covering pumping stations
  and tank farms not covered by the Building Trades
  Agreement. Other distribution lines with the exception of
  sewer, water and cable television are included.

  Underground Duct Layer Pay: $.40 per hour above the base pay
  rate.

Zone 1 ‐ Macomb, Oakland and Wayne
Zone 2 ‐ Monroe and Washtenaw
  Zone 3 ‐ Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac,
  Shiawassee and St. Clair
  Zone 4 ‐ Alger, Baraga, Chippewa, Delta, Dickinson, Gogebic,
  Houghton, Iron, Keweenaw, Luce, Mackinac, Marquette,
  Menominee, Ontonagon and Schoolcraft
Zone 5 ‐ Remaining Counties in Michigan

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0022‐002 07/01/2008

HILLSDALE, JACKSON AND LENAWEE COUNTIES; LIVINGSTON COUNTY
(east of the eastern city limits of Howell, not including the
city of Howell, north to the Genesee County line and south to
the Washtenaw County line); MACOMB, MONROE, OAKLAND, WASHTENAW
AND WAYNE COUNTIES:

Rates Fringes

PAINTER..........................$ 25.06 14.75

  FOOTNOTES: For all spray work and journeyman rigging for
  spray work, also blowing off, $0.80 per hour additional
  (applies only to workers doing rigging for spray work on
  off the floor work. Does not include setting up or moving
  rigging on floor surfaces, nor does it apply to workers
  engaged in covering up or tending spray equipment. For all
  sandblasting and spray work performed on highway bridges,
  overpasses, tanks or steel, $0.80 per hour additional. For
  all brushing, cleaning and other preparatory work (other
  than spraying or steeplejack work) at scaffold heights of
  fifty (50) feet from the ground or higher, $0.50 per hour
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  additional. For all preparatorial work and painting
  performed on open steel under forty (40) feet when no
  scaffolding is involved, $0.50 per hour additional. For all
  swing stage work‐window jacks and window belts‐exterior and
  interior, $0.50 per hour additional. For all spray work and
  sandblaster work to a scaffold height of forty (40) feet
  above the floor level, $0.80 per hour additional. For all
  preparatorial work and painting on all highway bridges or
  overpasses up to forty (40) feet in height, $0.50 per hour
  additional. For all steeplejack work performed where the
  elevation is forty (40) feet or more, $1.25 per hour
  additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0312‐001 06/01/2018

EXCLUDES: ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath,
Hopkins, Laketown, Leighton, Manlius, Monterey, Overisel,
Salem, Saugatuck and Wayland);  INCLUDES: Barry, Berrien,
Branch, Calhoun, Cass, Hillsdale, Kalamazoo, St. Joseph, Van
Buren

Rates Fringes

PAINTER  
     Brush and roller............$ 23.74 13.35
     Spray, Sandblast, Sign 
     Painting....................$ 24.94 13.35
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐003 05/10/2018

CLINTON COUNTY; EATON COUNTY (does not include the townships of
Bellevue and Olivet); INGHAM COUNTY; IONIA COUNTY (east of Hwy.
M 66); LIVINGSTON COUNTY (west of the eastern city limits of
Howell, including the city of Howell, north to the Genesee
County line and south to the Washtenaw County line); AND
SHIAWASSEE COUNTY (Townships of Bennington, Laingsbury and
Perry):

Rates Fringes

PAINTER..........................$ 25.49            13.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐015 05/10/2018

MUSKEGON COUNTY; NEWAYGO COUNTY (except the Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OCEANA COUNTY; OTTAWA

Addendum-1-28



COUNTY (except the townships of Allendale, Blendone, Chester,
Georgetown, Holland, Jamestown, Olive, Park, Polkton, Port
Sheldon, Tallmadge, Wright and Zeeland):

Rates Fringes

PAINTER..........................$ 25.49            13.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0845‐018 05/10/2018

ALLEGAN COUNTY (Townships of Dorr, Fillmore, Heath, Hopkins,
Laketown, Leighton, Manlius, Monterey, Overisel, Salem,
Saugatuck and Wayland); IONIA COUNTY (west of Hwy. M‐66); KENT,
MECOSTA AND MONTCALM COUNTIES; NEWAYGO COUNTY (Townships of
Barton, Big Prairie, Brooks, Croton, Ensley, Everett, Goodwell,
Grant, Home, Monroe, Norwich and Wilcox); OSCEOLA COUNTY (south
of Hwy. #10); OTTAWA COUNTY (Townships of Allendale, Blendone,
Chester, Georgetown, Holland, Jamestown, Olive, Park, Polkton,
Port Sheldon, Tallmadge, Wright and Zeeland):

Rates Fringes

PAINTER..........................$ 25.49 13.74

FOOTNOTES: Lead abatement work: $1.00 per hour additional.
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1011‐003 06/02/2019

ALGER, BARAGA, CHIPPEWA, DELTA, DICKINSON, GOGEBIC, HOUGHTON,
IRON, KEWEENAW, LUCE, MACKINAC, MARQUETTE, MENOMINEE, ONTONAGON
AND SCHOOLCRAFT COUNTIES:

Rates Fringes

PAINTER..........................$ 25.76 13.33

  FOOTNOTES: High pay (bridges, overpasses, watertower): 30 to
  80 ft.: $.65 per hour additional. 80 ft. and over: $1.30
  per hour additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1474‐002 06/01/2010

HURON COUNTY; LAPEER COUNTY (east of Hwy. M‐53); ST. CLAIR,
SANILAC AND TUSCOLA COUNTIES:
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Rates Fringes

PAINTER..........................$ 23.79 12.02

  FOOTNOTES: Lead abatement work: $1.00 per hour additional.
  Work with any hazardous material: $1.00 per hour
  additional. Sandblasting, steam cleaning and acid cleaning:
  $1.00 per hour additional. Ladder work at or above 40 ft.,
  scaffold work at or above 40 ft., swing stage, boatswain
  chair, window jacks and all work performed over a falling
  height of 40 ft.: $1.00 per hour additional. Spray gun
  work, pick pullers and those handling needles, blowing off
  by air pressure, and any person rigging (setting up and
  moving off the ground): $1.00 per hour additional.
  Steeplejack, tanks, gas holders, stacks, flag poles, radio
  towers and beacons, power line towers, bridges, etc.: $1.00
  per hour additional, paid from the ground up.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1803‐003 06/01/2019

ALCONA, ALPENA, ANTRIM, ARENAC, BAY, BENZIE, CHARLEVOIX,
CHEBOYGAN, CLARE, CRAWFORD, EMMET, GLADWIN, GRAND TRAVERSE,
GRATIOT, IOSCO, ISABELLA, KALKASKA, LAKE, LEELANAU, MANISTEE,
MASON, MIDLAND, MISSAUKEE, MONTMORENCY AND OGEMAW COUNTIES;
OSCEOLA COUNTY (north of Hwy. #10); OSCODA, OTSEGO, PRESQUE
ISLE, ROSCOMMON, SAGINAW AND WEXFORD COUNTIES:

Rates Fringes

PAINTER  
     Work performed on water, 
     bridges over water or 
     moving traffic, radio and 
     powerline towers, elevated 
     tanks, steeples, smoke 
     stacks over 40 ft. of 
     falling heights, recovery 
     of lead‐based paints and 
     any work associated with 
     industrial plants, except 
     maintenance of industrial

     plants......................$ 25.39 14.68
     All other work, including 
     maintenance of industrial 
     plant.......................$ 25.39            14.68

  FOOTNOTES: Spray painting, sandblasting, blowdown associated
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  with spraying and blasting, water blasting and work
  involving a swing stage, boatswain chair or spider: $1.00
  per hour additional. All work performed inside tanks,
  vessels, tank trailers, railroad cars, sewers, smoke
  stacks, boilers or other spaces having limited egress not
  including buildings, opentop tanks, pits, etc.: $1.25 per
  hour additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0514‐001 06/01/2018

ZONE 1: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, SAGINAW,
WASHTENAW AND WAYNE COUNTIES

ZONE 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST. CLAIR, ST.
JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER  
     ZONE 1......................$ 31.47            13.81
     ZONE 2......................$ 29.97            13.81
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLUM0190‐003 05/01/2015

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES
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Rates Fringes

Plumber/Pipefitter ‐ gas   
distribution pipeline:  
     Welding in conjunction 
     with gas distribution 
     pipeline work...............$ 33.03            20.19
     All other work:.............$ 24.19            12.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0007‐004 06/01/2019

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SAGINAW, SANILAC, SCHOOLCRAFT, SHIAWASSEE, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW
AND WAYNE COUNTIES

Rates Fringes

TRUCK DRIVER  
     AREA 1
      Euclids, double bottoms 
      and lowboys................$ 27.30 .50 + a+b
      Trucks under 8 cu. yds.....$ 27.05 .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 27.15 .50 + a+b
     AREA 2
      Euclids, double bottomms 
      and lowboys................$ 24.895 .50 + a+b
      Euclids, double bottoms 
      and lowboys................$ 27.40 .50 + a+b
      Trucks under 8 cu. yds.....$ 27.15 .50 + a+b
      Trucks, 8 cu. yds. and 
      over.......................$ 27.25 .50 + a+b

Footnote: 
a. $455.10 per week
b. $68.70 daily
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0247‐004 04/01/2013

AREA 1: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA,
BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,
DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE,
GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM,  IONIA, IOSCO,
IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW,
LAKE, LAPEER, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE,
MARQUETTE, MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE,
MONTCALM, MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW,
ONTONAGON, OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE,
ROSCOMMON, SANILAC, SCHOOLCRAFT, SHIAWASSEE, SAGINAW, ST.
CLAIR, ST. JOSEPH, TUSCOLA, VAN BUREN  AND WEXFORD COUNTIES

AREA 2: GENESEE, LIVINGSTON,  MACOMB, MONROE, OAKLAND,
WASHTENAW AND WAYNE COUNTIES

Rates Fringes

Sign Installer  
     AREA 1
      GROUP 1....................$ 21.78 11.83
      GROUP 2....................$ 25.27 11.8375
     AREA 2
      GROUP 1....................$ 22.03 11.83
      GROUP 2....................$ 25.02 11.8375

FOOTNOTE:

a. $132.70 per week, plus $17.80 per day.

SIGN INSTALLER CLASSIFICATIONS:    

  GROUP 1: performs all necessary labor and uses all tools
  required to construct and set concrete forms required in
  the installation of highway and street signs

  GROUP 2: performs all miscellaneous labor, uses all hand and
  power tools, and operates all other equipment, mobile or
  otherwise, required for the installation of highway and
  street signs

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0247‐010 04/01/2018

AREA 1: LAPEER AND SHIAWASSEE COUNTIES
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AREA 2: GENESEE, MACOMB, MONROE, OAKLAND, ST. CLAIR, WASHTENAW
AND WAYNE COUNTIES

Rates Fringes

TRUCK DRIVER (Underground   
construction)  
     AREA 1
      GROUP 1....................$ 23.82 19.04
      GROUP 2....................$ 23.91 19.04
      GROUP 3....................$ 24.12 19.04
     AREA 2
      GROUP 1....................$ 24.12 19.04
      GROUP 2....................$ 24.26 19.04
      GROUP 3....................$ 24.45 19.04

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
  Labor Day, Thanksgiving Day and Christmas Day.

  SCOPE OF WORK: Excavation, site preparation, land balancing,
  grading, sewers, utilities and improvements; also including
  but not limited to, tunnels, underground piping, retention,
  oxidation, flocculation facilities, conduits, general
  excavation and steel sheeting for underground construction.
  Underground construction work shall not include any
  structural modifications, alterations, additions and
  repairs to buildings or highway work, including roads,
  streets, bridge construction and parking lots or steel
  erection.

TRUCK DRIVER CLASSIFICATIONS     

  GROUP 1: Truck driver on all trucks (EXCEPT dump trucks of 8
  cubic yards capacity or over, pole trailers, semis, low
  boys, Euclid, double bottom and fuel trucks)

  GROUP 2: Truck driver on dump trucks of 8 cubic yards
  capacity or over, pole trailers, semis and fuel trucks

GROUP 3: Truck driver on low boy, Euclid and double bottom

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
  SUMI2002‐001 05/01/2002

Rates Fringes

Flag Person......................$ 10.10 0.00
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LINE PROTECTOR (ZONE 1:   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)....$ 18.98 12.85

LINE PROTECTOR (ZONE 2:   
STATEWIDE (EXCLUDING GENESEE,   
MACOMB, MONROE, OAKLAND,
WASHTENAW AND WAYNE).............$ 17.14 12.85

Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE COUNTIES)  
     Group 1.....................$ 25.74 12.85

Pavement Marking Machine   
(ZONE 1: GENESEE, MACOMB,   
MONROE, OAKLAND, WASHTENAW   
AND WAYNE)  
     Group 2.....................$ 23.17 12.85

Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE   
COUNTIES)  
     Group 1.....................$ 23.67 12.85

Pavement Marking Machine   
(ZONE 2: STATEWIDE (EXCLUDING   
GENESEE, MACOMB, MONROE,   
OAKLAND, WASHTENAW AND WAYNE)  
     Group 2.....................$ 21.30 12.85

WORK CLASSIFICATIONS:

  PAVEMENT MARKER GROUP 1: Drives or operates a truck mounted
  striper, grinder, blaster, groover, or thermoplastic melter
  for the placement or removal of temporary or permanent
  pavement markings or markers.

  PAVEMENT MARKER GROUP 2: Performs all functions involved for
  the placement or removal of temporary or permanent pavement
  markings or markers not covered by the classification of
  Pavement Marker Group 1 or Line Protector.

  LINE PROTECTOR: Performs all operations for the protection or
  removal of temporary or permanent pavement markings or
  markers in a moving convoy operation not performed by the
  classification of Pavement Marker Group 1. A moving convoy
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  operation is comprised of only Pavement Markers Group 1 and
  Line Protectors.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
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""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
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negotiated/CBA rate of the union locals from which the rate is
based.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis‐Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION"
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RATE EFFECTIVE APRIL 30, 2020 - ENDING APRIL 29, 2021 

 

$13.91 per hour      $15.51 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 
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CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
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